



Issued May 21, 2015

**RE: University of South Carolina
Soccer Practice Fields Drainage Improvements – RE-BID
State Project No. H27-Z204
CHA Project No. 29614**

ADDENDUM NO. 1

TO: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS

Acknowledge receipt of this addendum by inserting its number and date in the Bid Form. Failure to do so may subject bidder to disqualification. This addendum forms a part of the Contract Documents. It modifies them as follows:

GENERAL INFORMATION AND QUESTIONS ANSWERED

1. Pre-Bid Meeting: A non-mandatory pre-bid meeting was held on May 19, 2015. A list of attendees is attached.
2. Last Day for questions is May 28, 2015 at 5pm. Questions must be submitted in writing (email) to Chris Smith, CHA Sports at csmith@chacompanies.com.
3. Clarification: The soccer contractor shall access the site from South Marion Street, through the track site. Track contractor will install and maintain the stabilized construction entrance. Soccer contractor shall maintain the temporary access path through the track site and restore to acceptable grade when finished.
4. Clarification: Excess soil may be stockpiled in the former Roundhouse building pad and left there for future use by track contractor. Haul off is not necessary.
5. Clarification: Specification section 014000 Quality Requirements subsection 1.4.C calls for a Certified Field Builder to construct certain parts of the project. A list of certified field builders can be found at the following website: <http://www.sportsbuilders.org/fields/cfb.cfm>

SPECIFICATIONS

1. 011000 Summary: Revise section 1.1.C.1.d to remove reference to ball netting system. See attached marked up page.

DRAWINGS

1. Sheet 8 of 8 Irrigation Details: Replace detail B Pop-Up Rotor Sprinkler with the one shown on attached sketch.

END OF ADDENDUM NO. 1

University of South Carolina - Pre Bid Sign In Sheet
Columbia, South Carolina

Project Name: Re-Bid Soccer Practice Fields Drainage Improvements
 Project Number: H27-2204
 Pre Bid Date & Time: May 19, 2015 at 10:00 am

Name	Company Name	Address	Phone #	Email
Alex Demick	USC	743 Greene St	7-5811	ademick@fmc.sc.edu
Clark Cox	USC	1304 Heyward St	7-7810	clarkcox@mailbox.sc.edu
JEFF DAVIS	USC	1304 Heyward St.	7-0459	jeffdavis@box.sc.edu
Chris Smith	CHA Sports	1310 to Lady St Suite 208	429- 4028	csmith@chacompanies.com
Juanana Brookins	USC	743 Greene St	7-3596	jbrookin@fmc.sc.edu

***By signing this sheet you agree to receive information electronically.

SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

- A. Project Identification: Project consists of re-grading and re-constructing 1 and ½ soccer practice fields.
 - 1. Project Location: University of South Carolina Athletics Village Complex, 1320 Heyward Street, Columbia, SC 29205.
 - 2. Owner: University of South Carolina, ATTN: Ann Derrick, Project Manager, 743 Greene Street, Columbia, SC 29208.
- B. Engineer Identification: The Contract Documents were prepared for Project by AECOM, 101 Research Drive, Columbia, SC 29203
- C. The Work consists of Re-grading and re-constructing 1 and ½ soccer practice fields.
 - 1. The Work includes :
 - a. Demolishing existing soccer fields and related appurtenances.
 - b. Furnishing and installing perimeter drain and sand-cap layer.
 - c. Furnishing and installing new sod.
 - d. New perimeter chain link fencing ~~and ball netting system.~~
 - e. New irrigation system.

1.2 CONTRACT

- A. Project will be constructed under a general construction contract.

1.3 WORK SEQUENCE

- A. The Work shall be conducted in 1 phase.

1.4 USE OF PREMISES

- A. General: Contractor shall have full use of premises for construction operations, including use of Project site, during construction period. Contractor's use of premises is limited only by Owner's right to perform work or to retain other contractors on portions of Project.

1.5 WORK UNDER OTHER CONTRACTS

- A. Separate Contract: Owner will award a separate contract for performance of certain construction operations at Project site. Those operations are scheduled to be performed at the same time as this Contract. The separate contract will include the following:
 - 1. Athletic Village Improvements, Track and Field Upgrades: A separate contract will be awarded to a contractor for construction of a new track and field facility adjacent to the Project. Access to this Project will be through a portion of the track and field project site. Contractor for the soccer project shall provide access as shown to this Project during construction. Soccer contractor shall maintain the stabilized construction entrance on South

CHOOSING EQUIPMENT CALLOUT METHOD

CHOOSE EITHER LEADERS OR BUBBLE CALLOUTS BY TURNING ON THE APPROPRIATE LAYER:

TEXT_LEADERS

TEXT_BUBBLES



TO TURN OFF THIS INSTRUCTION BOX, TURN OFF LAYER "INSTRUCT-CALLOUT".

CHOOSING OPTIONS

OPTIONS
CHOOSE ONE OF THE FOLLOWING OPTIONS BY TURNING ON THE APPROPRIATE LAYER(S):

STAINLESS STEEL STEM BSP THREADS
OPTION-SS OPTION-BSP

STAINLESS STEEL STEM RUBBER COLLAR
WITH RUBBER COLLAR OPTION-RC

STAINLESS STEEL STEM NON-POTABLE COVER
WITH NON-POTABLE COVER OPTION-NP

SELECT THE DESIRED SWING JOINT BY TURNING ON THE APPROPRIATE LAYER:


RAIN BIRD SWING JOINT
OPTION-RB-SJ
AND EITHER TEXT-RB-SJ-LEADERS
OR TEXT-RB-SJ-BUBBLES

RAIN BIRD SWING JOINT WITH PRS
OPTION-RB-SJ-PRS
AND EITHER

TEXT-RB-SJ-PRS-LEADERS
OR TEXT-RB-SJ-PRS-BUBBLES
CONTRACTOR ASSEMBLED SWING JOINT
OPTION-SJ

AND EITHER TEXT-SJ-LEADERS
OR TEXT-SJ-BUBBLES

TO TURN OFF THIS INSTRUCTION BOX, TURN OFF LAYER "INSTRUCT-OPTION".



D ROTOR POP-UP SPRINKLER
8005

N.T.S.

1-28-04