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Compass 5 Partners, LLC 

 

Addendum Number One 
 
Date of Issue: 03/19/12 
 
Project:  USC Jones PSC Lobby Refurbishment  
  Project Number: CP00314593/FM00373378 
 
 
TO:  ALL BIDDERS OF RECORD 
 
This addendum modifies the Contract documents only in the manner and to the 
extent stated herein and shown on any accompanying drawings and will become 
part of the Contract Documents.  Except as specified or otherwise indicated by 
this Addendum, all work shall be in accordance with the basic requirements of 
the Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE 
PROVIDED ON THE BID FORM.  FAILURE TO DO SO MAY CONSTITUTE A 
REASON TO REJECT THE BID. 
 
 
This Addendum consists of four (4) pages including the following: 
 

I. Enclosures: 
 

1. Pre-Quote Conference Sign-In Sheet (2 pages) 
 

 
II. General Information: Questions and Answers 
 
The pre-quote discussion items and subsequent questions were reviewed.  
The following points are for clarification.  
 
1. SUBMISSION OF ADDITIONAL INFORMATION:  The successful quoter 
shall be required to submit experience related additional information 
requested in the specification within 48 hours of the IFQ Due Date.  
 
2. LIQUIDATED DAMAGES:  The contractor will be assessed $250.00 per 
day for each day beyond the contractual substantial completion date. 
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III. Changes to the Specifications:  
 
 

1. SECTION 09662 – TERRAZZO RESTORATION:  
Paragraph 1.05.A: Delete ‘Submit proof of Contractor membership in NTMA and’.  
 
Paragraph 1.05.A.1: Delete ‘shall be a contractor member of NTMA and’. 
 

 
 
IV. Changes to the Drawings:  

 
NOT USED. 

 
 

 
 
 

 
 
END OF ADDENDUM ONE 
 
 






