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ADDENDUM NUMBER ONE 
 

for 
 

USC Koger Center Restoration of Restrooms, 
2012 Upgrades on 2nd and 3rd Floor 

    
Architect’s Project Number: U-746-12-2 

 
COLUMBIA, SOUTH CAROLINA 

 
PREPARED BY: 

 
The Boudreaux Group 

1200 Park Street  
Columbia, South Carolina 29201 

 
DATE OF ISSUE:  June 8, 2012 

 
 
TO: ALL BIDDERS OF RECORD, CONSULTANTS, OWNER: 
 
The following items shall take precedence over the drawings and specifications for the above named 
project and shall become a part of the contract documents. Where any item called for in the specifications, 
or indicated on the drawings, is not supplemented hereby, the original requirements shall remain in effect.  
Where any original item is amended, voided or superseded hereby, the provisions of such item not 
specifically amended, voided or superseded shall remain in effect. 
 
BIDDER SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE PROVIDED ON THE 
BID FORM.  FAILURE TO DO SO MAY CONSTITUTE AN INFORMALITY IN THE BID. 
 
This addendum consists of 1 page and the following attachments: 
 

Attachments:   
 
- Non-Mandatory Pre-Bid Meeting Minutes 
- Non-Mandatory Pre-Bid Meeting Sign-In Sheet 
 
Specifications: None 
  
Drawings: None   

 
 

 
END OF ADDENDUM NUMBER ONE 
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Meeting Minutes 
 
Date:  June 7, 2012 
 
Location: USC Facilities and Construction Office; 743 Greene St., Columbia, SC 
 
Project Name: USC Koger Center Restoration of Restrooms, 
  2012 Upgrades on 2nd and 3rd Floor 
    
             

Attendees: 

NAME       COMPANY 
Randy Huth, AIA     The Boudreaux Group 
Erica Timmons      The Boudreaux Group 
Juaquana Brookins     USC 
Aimee Rish      USC 
(Refer to Attachment A ‘Sign-In Sheet’ for additional attendees) 
 
 
*This memorandum conveys our understanding of the topics discussed and agreements reached.  Each person receiving a copy of 
this memorandum is requested to review same and advise The Boudreaux Group, Inc. of any errors or omissions. 

Meeting Discussion Items: 

 
1.  Introduction of key USC and The Boudreaux Group team members. 
 
2.  Juaquana Brookins, Procurement Officer, reviewed front end requirements.  It is each 
individual bidder’s responsibility to thoroughly review, adhere to and submit all required 
documents and submittals with the bid to be considered a responsive bid.  Specifically, 
the completion of the SE-330, SE-355 and SE-357 Payment and Performance Bonds. 
 
3.  All questions on this project need to be directed to either Randy Huth or Erica 
Timmons at rhuth@boudreauxgroup.com or etimmons@boudreauxgroup.com, 
respectively.  No questions will be taken after 5 pm on June 13th, 2012. 
 
4.  All bidders must acknowledge the receipt of any addendums.  Documents and 
Addendum are only considered legitimate and accurate if obtained through the USC 
website, Purchasing.sc.edu.  There will be no addenda will be issued AFTER 1 pm on 
June 15th, 2012. 
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5.  Make sure to list the required subcontractors on the bid form, including name and 
license number.  All subcontractors listed must be licensed by the SC LLR.   
 
6.  Make sure to adhere to all insurance requirements as stated on Page 14 of the 
project manual section 00811-OSE. 
 
7. Schedule is 19 days, beginning July 16th and ending August 3rd.  Liquidated Damages 
for failure to meet the Substantial Completion date are $400.00/day. 
 
8.  Submittals as noted by the documents will be required and the Architect will work 
diligently to ensure expedited reviews. 
 
9.  Bids are due by 1 PM on JUNE 20th, 2012.  If you plan to submit your bids other than 
in person on bid day, please contact Juaquana Brookins at JBROOKIN@fmc.sc.edu 
 
10.  Contractor layout will be discussed further at the pre-construction meeting.  USC 
has requested that any dumpsters be placed on the grass (off of the sidewalk) located to 
the east side of the building adjacent to the existing HC parking and turn-around area. 
 
11.  USC has requested that the main lobby stairs be used as the entrance and exit to 
the restrooms.  Protection of the glass railings on these stairs and the carpet in the 
lobby must be provided by the contractor.   In the event the elevator is use is required, 
contractor is responsible for padding and/or protecting the same. 
 
12.  Carefully review documents and note which materials and accessories shall be 
salvaged and/or removed and re-installed.  Contractor will coordinate with Owner to 
safely store salvaged materials. 
 
13.  The Boudreaux Group will coordinate a walk-through of the Koger Center facility on 
MONDAY, JUNE 11th at 1:45pm.  We will meet in the lobby. 
 
14.  Extended hours of access to the facility will be coordinated with the Owner during 
the construction duration to allow for weekend and after hours work. 
 
 
END OF DOCUMENT 
 
Cc:  Attendees; File.510 
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