

Mechanical Addendum One

May 8, 2015

NOTE: The following amendments, additions, and deletions shall be made to the Construction Documents and Contract Documents. Insofar as those documents are at variance with this Addendum, this Addendum shall govern.

Clarifications

- | <u>Item No.</u> | <u>Description</u>  |
|-----------------|---|
| 1.              | <u>Clarification:</u> All questions are required to be submitted to Swygert & Associates by 5:00 PM May 12 to be included in the last addendum. If required, a second addendum will be issued before May 15 at 2:00 PM.   |
| 2.              | <u>Clarification:</u> The parking lot at the vault will be closed to the public and can be used by the Contractor for laydown and parking.  |
| 3.              | <u>Clarification:</u> Chain link fencing will be required around the work area and parking lot to protect from student traffic. The main sidewalk from Blatt up to the crosswalk will need to remain open. The fencing will be per USC Supplemental Conditions. |
| 4.              | <u>Clarification:</u> USC will provide an asbestos survey and if required USC will abate asbestos.  |
| 5.              | <u>Clarification:</u> The grass sod will be replaced by the Contractor to match existing. The small bushes and plantings can be removed by the Contractor and not replaced.   |
| 6.              | <u>Clarification:</u> Tree protection will be required when working around trees. USC arborist will prune and cut roots as required.  |

END OF ADDENDUM

Attachments

Pre-Bid Sign In Sheet



## University of South Carolina Pre Bid Conference Sign In Sheet

Sumter, SC

Project Name, Number & Project Manager: South Quad/BTW Condensate Line Project/CP00422882/Troy Nelson  
 Pre Bid Conference Date & Time: May 5, 2015 10:00AM Conference Room 053

Name	Company	Address	Phone #	Email
Terry Schmidt	MSI Construction Co	745 Greenwood Rd W. Coln SC 29169	803-606-2429	terry.schmidt@msiconst.com
SKIP HIGGINS	QUATE INDUSTRIAL	3511 HAY TO EAST DURHAM, N.C.	919-596-5963	shiggins@quateindustrial.com
Lee Hammersle	Hammer Construction	785 Hampton Creeke Way Columbia, S.C. 29209	803-309-0864	Lee@HammerLLC.com
B.T.B. Bell	Gregory Industrial	2124 Colledge St. Columbia SC 29205	803-748-1742	bbbell@gregoryindustrial.com
Charles Owens	Gregory Industrial	2124 Colledge St Columbia, SC 29205	803-309-5535	owens@gregoryindustrial.com
DANIEL DIPPEL	Gregory Electric	2124 Colledge Street Columbia, S.C. 29205	803-748-1745	ddippel@gregoryelectric.com
Jerry L Knox	USC			
RASU MOLDOVANU	USC	743 GREENE	803-605-9009	moldovanu@fmc.sc.edu
Aimee Rish	USC	743 Greene 29205	803-777-2261	arish@fmc.sc.edu

\*Please make sure you list your company name as registered with LLR.

\* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.



## University of South Carolina Pre Bid Conference Sign In Sheet

Sumter, SC

Project Name, Number & Project Manager: South Quad/BTW Condensate Line Project/CP00422882/Troy Nelson  
 Pre Bid Conference Date & Time: May 5, 2015 10:00AM Conference Room 053

Name	Company	Address	Phone #	Email
Hatice Hikmet	usc	743 Greene St. Columbia, SC 29208	777-559	hikmeth@ mailbox.sc.edu
<del>Brian Jones</del>	Wrong pre bid <del>Museum Sports Lighting</del>	497 Kings Grant Dr. Columbia SC	<del>803-782-5257</del>	<del>Brian Jones ID @museum.sc.edu</del>
BILL LIVINGSTON	SWYGERT ASSOCIATES	1315 STATE ST CAYCE SC	803-791-9300	BILL@SWYGERT- ASSOCIATES.COM
Troy Nelson	usc Energy	743 Greene St Columbia, SC 29208	803-777-4674	trnelson@sc.edu

\*Please make sure you list your company name as registered with LLR.

\* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.