ADDENDUM NUMBER ONE
for

DARLA MOORE SCHOOL OF BUSINESS CONSTRUCTION — BP-1C CIVIL
UNIVERSITY OF SOUTH CAROLINA
STATE PROJECT NUMBER H27-6069-AC-1C

DATE OF ISSUE: November 11, 2011

TO: ALL BIDDERS OF RECORD

This Addendum is issued pursuant to the Conditions of the Contract and is hereby made part of the
Contract Documents. The addendum serves to clarify, revise, and supersade information in the Project
Manual, the Drawings, and previously issued Addenda. The Bidder shall acknowledge receipt of this
Addendum in the appropriate space on the Bid Form. Failure to do so may subject the Bidder to
disqualification. A list of attachments, if any, is part of this document.

BIDDER SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM.
FAILURE TO DO SO MAY CONSTITUTE AN INFORMALITY IN THE BID.

This addendum consists of 3 pages and the following attachments:

Meeting Minutes and List of Attendees — NON-MANDATORY PRE-BID CONFERENCE

SWMBE Form A: tdentification of SWMBE Participation

SWMBE Form B: Documentation of Good Faith Efforts

SWMBE Form C: Monthly Expenditure Form

Sketch SK495.1: Typical Section and Plan Detail of Shoring Walll
Sketch SK495.2: Shoring Wall Elevations

Sketch SK495.3: Shoring Wall Elevation

Sketch SK494.1: Covered Barricode at Coliseum Plan

Sketch 5K494.2: Covered Barricade at Coliseum Section

A. CHANGES TO BIDDING REQUIREMENTS:

lkem No.  Description

1. Nene.

B. GENERAL:

ltem No.  Description

1. See aftached copy of Sign-In and Meefing Minutes from the Pre-bid Conference held
November 8, 20171.
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C.

2. See attached SWMBE Participafion Reporting Forms. In an effort to assist the Owner in
increasing SWMBE Opportunities and Participafion, the Confractor shall be required to
provide the documentaiion included on the attached forms. The Bidders responsibilities are
as follows:

SWMBE Form A — Submit to Censtruction Manager within 21 days of bid opening.
SWMBE Form B - If requested, complete and submit within 72 hours.
SWMBE Form C - Complete and submit with each monthly payment application.

3. USC Supplemental General Conditions for Construction Projects - ADD  the  following
sentences to ltem 14:

“The Contractor shail supply a Site Specific Safety Pregram. The Certificate of Insurance
shall list the University of South Carolina and Gilbane | SMG as additicnally insured.”

4. Section 01 45 10 Collective Inspecfions and Structural Testing:  Change  reference o
section 31713 fo secfion 037313 in the Schedule of Required Inspections — Chapter 17.

CHANGES TO TECHNICAL SPECIFICATIONS AND DRAWINGS:

SPECIFICATIONS

ltem No. Description

1. Delete Section 31 31 16 Termite Treatment. Section will be included in another

bid package.

2. Section 31 50 00 Excavation Support and Protection - Revise Paragraph 3.2.B fo

read os follows:
”3.2.B Refer to sketch SK495.1 for pitch of wall.”

DRAWINGS

ltem No. Description

1. Plan Sheet A4121.2: Refer to attached sketch SK-495.1 — Section through

permanent shoring wall and plan detail showing future finish of retention wall.
Revise detail 01/A4121.2 and 02/A4121.2 1o include weep holes, reinforcement
and recess in the wall for soil nail head.

2. Plan Sheet A4121.1: Refer to aitached sketch SK-495.2 — Elevation showing

permanent retaining wall future finish and weep holes.

3. Plan Sheet A4121.1: Refer 1o aftoched sketch SK-495.3 . Elevation showing

permanent retaining wall future finish and weep holes.

4, Plan Shest C1600 - Uiililies Plan: Include the following Water Note: “12) All

private fire service mains and appurtenances shall be installed in accordance with
NFPA 247,
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Plan Sheet AQ202B Temporary Construcion Fencing: Refer to aitached sketches
SK494.1 and SK494.2 - Covered Barricade.

Refer to clouded area on SK494.1 - Remove 8'-0” tall plywood fence by Owner in
front of the Coliseum as indicated on A0202B. Contractor shall provide 8’-0” high
covered wooden barricade as shown on sketchas SK494.1 and S5K494.2.

BIDDERS RFI'S:

Section 014510-6 - Statement of Inspections — Calls for fill soils fo be inspected by a Chapter 1
inspector, but soils is fypically Chapter 72

Respense: Soil Inspection/testing typically requires both chapter 1 and 17 inspections, however
there is no fill soil other than utility backfill anficipated for this bid package.

Section 315000 - Soil Nails - subsection 3.3 ~ Calls out for test loading to be observed by a PE, is
this on the contracior or part of the Owner’s testing/inspection?

Response: This is the Confractor’s responsibility.
Secfion 033713 - Shotcrete — subsection 3.11 — Calls out for testing of shotcrete, but it is not called

out in the Schedule of Special Inspections, which in IBC 09, it is called out in Table 1704.4, so is it
jusi CMT oris it Ch 17 too?

Response: The chapter 17 and CMT for the shotcrete should be the same as that required for any
typical cast in place with the addition of the section testing outlined in the shotcrete spec section 1.8
and 3.11D2.

Section 312319 - subsection 3.3 — Dewatering — Specks of piezometers and groundwater
elevation monitoring. Is this part of the Owner’s testing/inspection?

Response: No, this would be the Coniractor’s responsibilily related to any required dewalering.

S&ME Geotechnical Report — section 6.4.5 — Speaks of seflement monitoring of core foundations.
s this part of the Owner's testing/inspection?

Response: Yes, the Owner's Testing and Inspection firm will perform setlement monitoring of core
foundations as defailed in the Geofechnical Report, but this is NOT APPLICABLE to the work
included in this bid package.

Section 023700 - Is this part of the Ownet’s testing/inspection?

Response: Erosion control inspections shall be coordinated and provided by the Owner.

END OF ADDENDUM
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= cjlbane
MOORE SCHOOL OF BUSINESS @ CUMMING | SMG

EluidELer?y &7 Soutd Cardiixa
MINUTES OF MEETING
Project: DARLA MOORE SCHOOL OF BUSINESS - BP-1C CIVIL
State Project Number H27-6069-AC-1C
Subject: PRE-BID MEETING
Date: November 8, 201 1at 10:00 AM EST
Location: University of South Carolina - Campus Planning and Construction

Attendees:  See attached Sign-in Sheet

A Non-Mandatory Pre-bid Meeting was conducted at the University of South Carolina
office of Campus Planning and Construction at 743 Greene Street, Columbia, SC on
November 8, 2011at 10:00 AM. The attached Agenda was followed and additional
discussion was noted as follows:

1. The scope and nature of the project was described. It was noted that the work of this
bid package would be performed in two phases and that this package would be the
second bid package associated with the multi-phase construction of a new School of
Business for the University of South Carolina. The first phase (bid package) has been
bid and awarded and includes high-voltage ¢lectrical relocation work at the ROW
area of Greene and Park Streets. Subsequent bid packages which follow the Civil
package will include one for the foundations and steel structure of the facility and a
final bid package which will include the enclosure, finishes and MEPF systems for
the facility.

2. The scope and phasing of the project base bid work and alternate one were reviewed
in general terms. Bidders were referred to section 01 10 00 Summary for specific
phasing information and work completion requirements.

3. The date and location for the bid opening were reviewed. Bidders were cautioned to
arrive early and take care of visitor sign in and parking passes prior to the time of the
bid opening. The official time was noted as the time indicated on the wall clock in the
conference room. Any late bids will be rejected as non-responsive. Bidders were
cautioned to ensure that persons delivering bids were familiar with the location and
time requirements. Bidders should confirm receipt of any bids delivered by FedEx or
delivery services.



4. The Supplementary Instructions to Bidders (ATA A701) and O201-OSE
Supplementary Instructions to Bidders were reviewed in general terms. Attention was
brought to paragraph 9.9 of the 0201-OSE as to the involvement in the project of the
Construction Manager.

5. Bidding requirements and the Bid Form were reviewed.

6. Licensing requirements were reviewed. Bidders must be a properly licensed Grading
contractor to bid per State Law.

7. The time of completion and liquidated damages were reviewed.

8. Any requests for substitutions must be received by Friday November 11™ at the latest.
At least one addendum will be issued. The last addenda will be issued no later than
November 16™ at 2:00 PM. All questions must be submitted in writing prior to this
time.

9. Supplementary Conditions, including the University of South Carolina
Supplementary Conditions, were reviewed. Attention was called to information
concerning the contractor’s laydown area and related parking requirements. It was
noted that contractors for other bid packages will also be on sight during portions of
the work of this bid package and these contractors will share in the use of the
laydown area.

10. Temporary fencing has been provided by the University at portions of the site and
requirements for additional contractor fencing and barricades were reviewed. The
contractor is responsible for any requirements beyond what is shown as Owner-
furnished fencing on the drawings. The contractor is also responsible for any
temporary relocation of owner provided fencing if required and for any damages
requiring repairs due directly to the work of this package. Additional information
related to a covered barricade at the north side of the Coliseum will be issued by
addendum.

11. Permits and approvals were reviewed. All required permits and approvals have been
procured for the project. In addition, the contractor will be required to verify City of
Columbia Business License requirements and pay permit fees for the city of
Columbia Land Disturbance Permit.

12. Testing and Tnspection Services were discussed and are as noted in the project
specifications. The contractor will be responsible for scheduling required tests and
inspections and will be responsible for any costs associated with re-tests or re-
inspection due to the failure to meet project specification requirements, or for failure
to properly schedule tests and inspections.



13.

14.

The University’s desire to encourage participation of small, local and minority
business enterprises was discussed at length. Bidders were strongly encouraged to
seek participation through subcontracting and partnering. Ms. Helen Zeigler of the
University spoke on this matter. Ms. Zeigler stressed that participation in this critical
Qutreach Initiative was a vital business driver for the City, the State and the
University. Ms. Zeigler asked that all parties do their best to seek participation and to
document their efforts towards this end. Mr. Dale Collier also spoke on this matter
and indicated that Brownstone Construction Group was a resouice available to all
parties to assist in these efforts. Dale and his staff can be contacted for assistance at
Brownstone Construction Group, 1213 Lady Street, Suvite 214, Columbia, SC 29201.
Office: (803) 376-6044 | Fax: (803) 376-6099 dcollier@bstonegroup.com
www.bstonegroup.com

The floor was opened for questions from the audience:

Q: Are CADD files available?
: Yes. A request form is included in the project manual.

been installed as part of the next bid package?

. Backfill will be provided and installed by the Structure (BP-2) contractor as part
of their work requirements. Backfill will be installed to sub-grade elevations,
ready for turn-over to the BP-1C Civil contractor for the final phase of their work
at the end of the project.

A
Q: Who will provide and install backfill material after foundations and walls have
A

Is the intent for excess soil materials to be used for foundation and wall backfill?
No, any excess materials must be hauled offsite and disposed of as necessary. The
material would be suitable for backfill purposes but there is no storage area
available for this purpose and it cannot be stored on the Owner’s property.

>R

What is the timing for the BP-2 Structure work?
Refer to section 01 10 00 Summary for specific information. Forward any
questions you may have in writing to Gilbane | SMG for clarification.

o

END OF MINUTES



@CUMMING|SMG

PRE-BID CONFERENCE
UNIVERSITY OF SOUTH CAROLINA = DARLA MOORE SCHOOL OF BUSINESS
BP-1C CIVIL — STATE PROJECT NO. H27-6069-AC-1C
NOVEMBER 8§, 2011 @ 10:00AM

AGENDA
I Introductions

H. Project Description and Scope
II1. Bid Date and Location

University of South Carolina - Campus Planning and Construction
743 Greene Street

Columbia, South Carolina 29208

Tuesday, November 22, 2011

Bids Due: 2:00 P.M. EST

Iv. Bidding Requirements

1 Instructions to Bidders — AIA A701 — 1997 Edition

2 Standard Supplementary Instructions to Bidders — OSE 00201

3 Bid Security — 5% of the Base Bid

4 Bidders must be properly licensed for this project

5 Bids must be received by the time indicated. Late bids will be rejected

6 Bids may not be qualified

7 Bid Form — Completed SE-330. Enclosed in a sealed, opaque envelope, bearing name,
address of the bidder, and name and number of project.

6 Acknowledge Receipt of addenda

7 Time of Completion and Liquidated Damages

7 All bids must be signed and must comply with the laws of South Carolina

V. Substitution Requests- 10 days prior (Friday, November 11, 2011)
VL Addenda — Last addenda to be issued no later than 2:00 PM, Wednesday, November 16, 2011
VII.  Review of Plans and Specifications

Owner and Contractor Agreement — AIA A201, 2007 Edition
Standard Modifications — OSE 00501

Standard Supplementary Conditions — OSE 00811

USC Supplemental Conditions

Summary of Work

Permits & Rights of Way

Testing & Inspection Services

LEED Initiatives

SO~ O U N

VIII. SWMBE QOverview

IX. Questions and Answers

1213 Lady St. | P.O. Box 1785 | Columbia, SC 29202 | 803.254.5620

www.southernmgt.com
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: FORM A
IDENTIFICATION OF LOCAL SMALL WOMEN AND MINORITY BUSINESS PARTICIPATION

17

(Name of Bidder)

do hereby certify that on this project, we will use the following Small, Minority, and Women Owned Business
enterprises as construction subcontractors, vendors, suppliers or providers of professional services.

{Attach additional sheets if required)
Firm Name, Address and Phone # *Category Work description $ Amount

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A), American Indian (1),
Female (F), Socially and Economically Disadvantaged (D), Local (L)

The total value of Small, Minority, and Women Owned Business contracting will be $

The undersigned will enter into a formal agreement with Small, Minority, and Women Owned Business
firms for work listed in this schedule conditional upon execution of a contract with the Owner. Failure to
fulfill this commitment may constitute a breach of the contract.

Date: Name of Authorized Officer:

Signature:

Title:

State of South Carolina, County of

Subscribed and sworn to before me this day of 20

(Seal)
Notary Public

My commission expires

Contract No.




FORM B - GOOD FAITH EFFORTS
If requested, the Bidder shall provide the following documentation to the Owner of his good faith efforts:

Affidavit of

(Name of Bidder)
I do certify the attached documentation as true and accurate representation of my good faith efforts.

(Attach additional sheets if required)

Name & Phone Work Dollar

=
Number Category Description Value Response

*Categories: Black, African American (B), Hispanic (H), Asian American (A), American Indian (I), Female (F),
Sacially and Economically Disadvantaged (D), Local (L)



Continuation of Form B

Documentation of the Bidder’s good faith efforts to secure SWMBE participation. Examples of documentation
include, but are not limited to, the following evidence:

A. Copies of solicitation for quotes to at least three (3) Small, Minority, and Wornen Owned Business firms from
the source list provided by the State for each subcontract to be let under this contract (if 3 or more firms are
shown on the source list). Each solicitation shall contain a specific description of the work to be
subcontracted, location where bid documents can be reviewed, representative of the Prime Bidder to contact,
and location, date and time when quotes must be received.

B. Copies of quotes or responses received from each firm responding to the solicitation.

C. A telephone log of follow-up calls to each firm sent a solicitation.

D. Documentation of any contacts or correspondence to Small, Minority, and Women Owned Businesses,
community, or contractor organizations in an attermpt to secure participation.

E. Copy of pre-bid roster.

E. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for Small,
Minority, and Women Owned Businesses.

F. Letter detailing reasons for rejection of Small, Minority, and Women Owned Businesses due to lack of
qualifications.

H. Letter documenting proposed assistance offered to Small, Minority, and Women Owned Businesses in need

of equipment, loan capital, lines of credit, or joint pay agreements to secure loans, supplies, or letter of credit,
including waiving credit that is ordinarily required.

Date: Name of Authorized Officer:

Signature:

Title:

State of South Carolina, County of

(Seal) Subscribed and sworn to before me this day of 20

Notary Public

My commission expires




FORM C - Monthly SMWBE Payments Form

The Contractor shall provide the following payment information to document participation by Small, Minority,
and Women Owned Businesses on a Monthly basis prior to approval of Pay Requests:

Affidavit of

(Name of Bidder)
I do certify the attached documentation as true and accurate representation.

(Attach additional sheets if required)

UNIVERSITY OF SOUTH CAROLINA
DARLA MOORE SCHOOL OF BUSINESS CONSTRUCTION

SMWBE LISTING
PRIME CONTRACTOR:
DATE:
Name of Address Net Amount

Category * | Type of Work Sub Awards

Subcontractor {Phone/Fax/Email) Paid to Date

*Categories: Black, African American (B), Hispanic (H), Asian American (A), American Indian (1), Female (F),
Socially and Economically Disadvantaged (D), Local (L)
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