

USC Pedestrian Bridge Repairs
Columbia, SC

Date: May 14, 2013

Re: Addendum No. 1

Project: USC Pedestrian Bridge Repairs

To: All Bidders

From: Britt, Peters and Associates

This Addendum forms part of and modifies Bidding and Contract Documents for the project named above. Acknowledge receipt of this Addendum on the Bid Form.

Where any original item called for in the Project Manual or indicated on the Drawings is supplemented by this addendum, the supplemental requirements shall supersede the previous item.

Where any original item is amended, voided, or superseded hereby, the other provisions of such items not specifically amended, voided, or superseded shall remain in effect.

This addendum consists of the following changes, corrections, or clarifications:

- 1) Per the Office of State Engineer regulations since the project pre-bid was advertised as mandatory it cannot be changed to non-mandatory, and will remain as a mandatory pre-bid meeting. As a result only those present at the pre-bid will be allowed to submit bids for this project. See attached sign in sheet from the mandatory pre-bid.
- 2) See attached HAZMAT survey reports for lead base paint found on the Blossom Street pedestrian bridge and the Pickens Street pedestrian bridge.
- 3) Working time has no restrictions. Any working days that occur over weekend or holiday needs to be coordinated with USC Facilities Project Manager no less than 48 hours in advance.
- 4) Only partial closures are permitted for standard repairs. All three pedestrian bridges must remain open at all times. Special consideration will be given if full closure is warranted. When this is the case it must be pre-approved by the USC Fire Marshall 10 days in advance. . For any work requiring traffic lane closures, notify the USC Facilities Project Manager 48 hours in advance.

USC Pedestrian Bridge Repairs
Columbia, SC

- 5) Alternate A2 Clarification. Roof deck shall be 1-1/2" deep, 20 gage wide-rib deck. Provide deck with Galvanized G90 coating; coordinate finish paint coating with Owner.

END OF DOCUMENT

FM00381358

USC Work Order

Description CRF DM PEDESTRIAN BRIDGE REPAIRS

Site COLUMBIA	Assigned To JPROVENCE
Building	Crew HAZMAT
Floor	Start Date
Room:	Priority 5
Equipment	Due date 09-DEC-11
	Request Date 09-NOV-11
	by BLMCGEE

Request # FM00381358	Description CRF DM PEDESTRIAN BRIDGE REPAIRS
Parent WO #	

CP Number CP00336866	Description CRF DM PEDESTRIAN BRIDGE REPAIRS
-----------------------------	---

State/Internal Project Number H27-6094

Requestor	Project Manager CATHCART, CHARLES D.
Telephone	Telephone 777-9824
Alternate	Estimated Cost \$ 0.00
Telephone	Billing FIXED PRICE
Non-Available Time	53100-W791-57160 (DEFERRED MAINTENANCE)

Task List
 CHECK ALL THAT APPLY AND PROVIDE ADDITIONAL INFORMATION AS NEEDED)
 HAZMAT SURVEY(S) REQUESTED FOR THE FOLLOWING
 FLOOR TILE
 JOINT COMPOUND
 WALLS
 MASTIC
 CEILING TILE
 PIPE INSULATION
 VINYL SHEET FLOORING
 FIREPROOFING
 FUME HOODS/TABLE TOPS
 ROOFING MATERIALS
 FIRE DOORS
 GASKETS/VALVES
 BOILER INSULATION
 ACOUSTICAL POPCORN CEILING
 DUCT WORK
 OTHER (PLEASE DESCRIBE BELOW)

DATE WORK STARTED	CAUSE
DATE WORK COMPLETED	CONDITION
EQUIPMENT	
CLOSING REMARKS	
BENCHSTOCK MATERIALS	
Qty	Description
	Price Per Unit

Supervisor's Approval _____

Note Date	Title
------------------	--------------

05-DEC-12 HAZMAT SURVEY RESULTS- PICKENS BRIDGE

SURVEY DATE: 10/24/12

INSPECTOR #: DARRYL WASHINGTON II BI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN TESTED FOR LEAD BASE PAINT RESULTS FOLLOWS

BEIGE BRIDGE PAINT- POSITIVE FOR LEAD BASE PAINT

CONCRETE NOT SUSPECT FOR ASBESTOS CONTAINING MATERIALS

IF YOU ENCOUNTER ANY SUSPECT MATERIALS IN PLACE AND DEEM IT SUSPECT FOR ASBESTOS AND OR LEAD AND IT IS NOT LISED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

05-DEC-12 HAZMAT SURVEY RESULTS - BLATT BRIDGE

SURVEY DATE:11/1/12

INSPECTOR #: DARRYL WASHINGTON II BIBI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN CHECKED FOR ASBESTOS AND LEAD BASE PAINT RESULTS FOLLOWS

WHITE BRIDGE PAINT- NEGATIVE FOR LEAD BASE PAINT

WHITE BRACING PAINT- NEGATIVE FOR LEAD BASE PAINT

CONCRETE- NOT SUSPECT FOR ASBESTOS CONTAINING MATERIALS

IF YOU ENCOUNTER ANY SUSPECT MATERIALS IN PLACE AND DEEM IT SUSPECT FOR ASBESTOS OR LEAD AND IT IS NOT LISTED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING AND OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

13-JUN-12 HAZMAT SURVEY RESULTS- BLOSSOM ST BRIDGE

SURVEY DATE:6-8-2012

INSPECTOR #: DARRYL WASHINGTON II BI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN TESTED FOR ASBESTOS AND LEAD MATERIALS RESULTS FOLLOWS

VERTICAL SPALLING CONCRETE MATERIAL- NEGATIVE FOR ASBESTOS CONTAINING MATERIALS

WHITE CEILING DECKING PAINT- POSITIVE FOR LEAD BASE PAINT

WHITE HANDRAILS- POSITIVE FOR LEAD BASE PAINT

WHITE PAINT AROUND WINDOWS AND TRIM- NEGATIVE FOR LEAD BASE PAINT

WHITE PAINTED METAL STRUCTURE BEAMS- POSITIVE FOR LEAD BASE PAINT

INSPECTORS NOTES

INSPECTORS LOOKED AT WINDOWS, AND IT APPEARS THAT THE WINDOWS HAVE RUBBER FLEX TRIM IN PLACE, AND THIS MATERIAL IS NOT SUSPECT FOR ASBESTOS. THE LINES WITH METAL JACKETS IN PLACE DO CONTAIN ASBESTOS, AND SHOULD NOT BE DISTURBED. THE DRAIN LINE IN PLACE IS NOT SUSPECT FOR ASBESTOS OR LEAD.

IF YOU ENCOUNTER ANY SUSPECT MATERIAL IN PLACE AND IT IS NOT LISTED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

FM00381358

USC Work Order

Description CRF DM PEDESTRIAN BRIDGE REPAIRS

Site	COLUMBIA	Assigned To	JPROVENCE
Building		Crew	HAZMAT
Floor	Room:	Start Date	Priority 5
Equipment		Due date	09-DEC-11
		Request Date	09-NOV-11
		by	BLMCGEE

Request #	FM00381358	Description	CRF DM PEDESTRIAN BRIDGE REPAIRS
Parent WO #			

CP Number	CP00336866	Description	CRF DM PEDESTRIAN BRIDGE REPAIRS
------------------	------------	--------------------	----------------------------------

State/Internal Project Number	H27-6094
--------------------------------------	----------

Requestor		Project Manager	CATHCART, CHARLES D.
Telephone		Telephone	777-9824
Alternate		Estimated Cost	\$ 0.00
Telephone		Billing	FIXED PRICE
Non-Available Time			53100-W791-57160 (DEFERRED MAINTENANCE)

Task List
 CHECK ALL THAT APPLY AND PROVIDE ADDITIONAL INFORMATION AS NEEDED)
 HAZMAT SURVEY(S) REQUESTED FOR THE FOLLOWING
 FLOOR TILE
 JOINT COMPOUND
 WALLS
 MASTIC
 CEILING TILE
 PIPE INSULATION
 VINYL SHEET FLOORING
 FIREPROOFING
 FUME HOODS/TABLE TOPS
 ROOFING MATERIALS
 FIRE DOORS
 GASKETS/VALVES
 BOILER INSULATION
 ACOUSTICAL POPCORN CEILING
 DUCT WORK
 OTHER (PLEASE DESCRIBE BELOW)

DATE WORK STARTED	CAUSE
DATE WORK COMPLETED	CONDITION
EQUIPMENT	
CLOSING REMARKS	
BENCHSTOCK MATERIALS	
Qty	Description
	Price Per Unit

Supervisor's Approval _____

Note Date	Title
------------------	--------------

05-DEC-12 HAZMAT SURVEY RESULTS- PICKENS BRIDGE

SURVEY DATE: 10/24/12

INSPECTOR #: DARRYL WASHINGTON II BI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN TESTED FOR LEAD BASE PAINT RESULTS FOLLOWS

BEIGE BRIDGE PAINT- POSITIVE FOR LEAD BASE PAINT

CONCRETE NOT SUSPECT FOR ASBESTOS CONTAINING MATERIALS

IF YOU ENCOUNTER ANY SUSPECT MATERIALS IN PLACE AND DEEM IT SUSPECT FOR ASBESTOS AND OR LEAD AND IT IS NOT LISED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

05-DEC-12 HAZMAT SURVEY RESULTS - BLATT BRIDGE

SURVEY DATE:11/1/12

INSPECTOR #: DARRYL WASHINGTON II BIBI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN CHECKED FOR ASBESTOS AND LEAD BASE PAINT RESULTS FOLLOWS

WHITE BRIDGE PAINT- NEGATIVE FOR LEAD BASE PAINT

WHITE BRACING PAINT- NEGATIVE FOR LEAD BASE PAINT

CONCRETE- NOT SUSPECT FOR ASBESTOS CONTAINING MATERIALS

INSPECTORS NOTES

THERE IS TSI UNDER THE BRIDGE THAT IS WRAPPED IN A METAL JACKET THAT CONTAINS ASBESTOS CONTAINING MATERIALS. THIS MATERIAL SHOULD NOT BE DISTURBED DURING THE BRIDGE REPAIRS.

IF YOU ENCOUNTER ANY SUSPECT MATERIALS IN PLACE AND DEEM IT SUSPECT FOR ASBESTOS OR LEAD AND IT IS NOT LISTED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING AND OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

13-JUN-12 HAZMAT SURVEY RESULTS- BLOSSOM ST BRIDGE

SURVEY DATE:6-8-2012

INSPECTOR #: DARRYL WASHINGTON II BI-00568

STATUS: THE FOLLOWING MATERIALS HAVE BEEN TESTED FOR ASBESTOS AND LEAD MATERIALS RESULTS FOLLOWS

VERTICAL SPALLING CONCRETE MATERIAL- NEGATIVE FOR ASBESTOS CONTAINING MATERIALS

WHITE CEILING DECKING PAINT- POSITIVE FOR LEAD BASE PAINT

WHITE HANDRAILS- POSITIVE FOR LEAD BASE PAINT

WHITE PAINT AROUND WINDOWS AND TRIM- NEGATIVE FOR LEAD BASE PAINT

WHITE PAINTED METAL STRUCTURE BEAMS- POSITIVE FOR LEAD BASE PAINT

INSPECTORS NOTES

INSPECTORS LOOKED AT WINDOWS, AND IT APPEARS THAT THE WINDOWS HAVE RUBBER FLEX TRIM IN PLACE, AND THIS MATERIAL IS NOT SUSPECT FOR ASBESTOS. THE LINES WITH METAL JACKETS IN PLACE DO CONTAIN ASBESTOS, AND SHOULD NOT BE DISTURBED. THE DRAIN LINE IN PLACE IS NOT SUSPECT FOR ASBESTOS OR LEAD.

IF YOU ENCOUNTER ANY SUSPECT MATERIAL IN PLACE AND IT IS NOT LISTED ABOVE PLEASE STOP WORK AND CALL THE ASBESTOS PROGRAM MANAGER FOR FURTHER TESTING OR ABATEMENT

REFER TO THE SURVEY RESULTS DOCUMENT ATTACHED TO THE WO FOR DETAILED INFORMATION.

Reading No	Time	Type	Duration	Units	Sequence	Component	Substrate	Side
351	10/24/2012 9:40	PAINT	0.62	mg / cm ^2	Final	WALL	CONCRETE	
352	10/24/2012 9:40	PAINT	1.87	mg / cm ^2	Final	WALL	CONCRETE	
353	10/24/2012 9:41	PAINT	7.15	mg / cm ^2	Final	WALL	CONCRETE	
354	10/24/2012 9:41	PAINT	4.67	mg / cm ^2	Final	WALL	CONCRETE	
355	10/24/2012 9:43	PAINT	1.57	mg / cm ^2	Final	WALL	METAL	

Condition	Color	Site	Inspector	Floor	Room	Misc 1	Misc 2	Results	Depth Index
INTACT	WHITE	blatt	washington			bridge	slip r paint	Negative	10
INTACT	WHITE	blatt	washington			bridge	slip r paint	Negative	1
INTACT	WHITE	blatt	washington			bridge	slip r paint	Negative	1.48
INTACT	WHITE	blatt	washington			bridge	slip r paint	Negative	2.5
INTACT	WHITE	blatt	washington			brace		Negative	1

Action Level	PbC	PbC Error	PbL	PbL Error	PbK	PbK Error
	0.7 < LOD	0.29 < LOD		0.29 < LOD		4.35
	0.7 < LOD	0.03 < LOD		0.03 < LOD		1.8
	0.7 < LOD	0.03 < LOD		0.03	0.8	0.5
	0.7 < LOD	0.03 < LOD		0.03 < LOD		1.05
	0.7 < LOD	0.03 < LOD		0.03 < LOD		2.7

Reading No	Time	Type	Duration	Units	Sequence	Component	Substrate	Side
347	10/24/2012 9:27	PAINT		3.76 mg / cm ^2	Final	WALL	CONCRETE	
348	10/24/2012 9:27	PAINT		3.13 mg / cm ^2	Final	WALL	CONCRETE	
349	10/24/2012 9:27	PAINT		2.82 mg / cm ^2	Final	WALL	CONCRETE	

Condition	Color	Site	Inspector	Floor	Room	Misc 1	Misc 2	Results	Depth Index
INTACT	BEIGE	pickins bridge	washington			bridge		Positive	2.03
INTACT	BEIGE	pickins bridge	washington			bridge		Positive	1.84
INTACT	BEIGE	pickins bridge	washington			bridge		Positive	1.65

Action Level	PbC	PbC Error	PbL	PbL Error	PbK	PbK Error
0.7	25.4	2.1	< LOD	21.9	25.4	2.1
0.7	22	3.2	10.1	5.4	22	3.2
0.7	22.8	3.5	10.1	6.1	22.8	3.5



University of South Carolina- Pre Bid Sign In Sheet
Columbia, South Carolina

Project Name & Number: USC Pedestrian Bridge Repairs/H27-6094-I
Pre Bid Date & Time: May 7, 2013 @ 10am

Name	Company	Address	Phone #	Email
LEONARD HOUSTON	STATESVILLE ROOFING	325 MAYO ST.	803-571-1737	lhouston@statesville roofing.com
ANDREW BRIGHTWELL	Guaranteed Supply	1850 Shop Road Columbia, SC 29201	803-600-3769	drewb@gsccom.com
GENE HASKINS	OLYMPUS CONTRACTORS	556 ANCUTE ROAD TARPOUS PAINS FL 34689	803-445-8132	gene@ olympuspainting.com
TRAE TURNER	TERRATEC INC	1350 METHODIST PARK RD.	803-606-5733	turner@terratec.com
BRIAN WEBER.	STRUCTURAL	6503 19TH ST. UNIT F. SARASOTA, FL 34238	941-737-0505	bweber@Structural. net.
ROBERT HOWEL	RESTOCON	337 N. FALKENBURG RD TAMPA, FL 33619	813-643-2202	RHOWEL@ RESTOCON.COM
SHANNON CROUCH	CONTRACT BUILDING SYSTEMS LLC	P.O. BOX 2237 W. COLA. SC 29171	803-743-2650	shannonc@sc.rr.com
BILL DAVIS	HENLEY CONSTRUCTION COMPANY INC.	2876 HWY 9 CHERAW SC 29520	803-318-4848	wdavis43@sc.rr.com
Juaguan Brackus	USC-Faculties	743 Greene St Columbia SC	803-777-3590	jbrackus@fmc. sc.edu

Was not present at pre-bid

Please make sure you list your company name as registered with LLR.

* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.



University of South Carolina- Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name & Number: USC Pedestrian Bridge Repairs/H27-6094-I
 Pre Bid Date & Time: May 7, 2013 @ 10am

Name	Company	Address	Phone #	Email
Jason Prouse	Hammer Construction	705 Hampton Green Way Columbia, SC	803-783-7033	jason@hammerconstruction.com
Mike Herndon	Weber Construction Co. Inc	PO Box 508 Ballentine SC 29002	781-0473	mherndon@weberco.com
TIM HENRY	SPEC PAINTERS	14 DANZIGER DR 29209	803 429 2469	TIM@SPECPAINTERS.COM
John Shellenberg	Midwest Maintenance Inc	4208 Belair Frontage Rd Augusta GA 30909	706 855-8888	john@midwestmaintenance.com
Jim McFarland	Solid Structures	PO Box 3078 W. Colby SC 29169	926-0298	jmo@solidstructures.info
Kip M=Coy	Watertight	3600 Riverchase Lexington SC 29072	803 794-9695	KIP@WATERTIGHTSYSTEMS.COM
Don Ford	"		843-200-3539	dford@watertightsystems.com
Ron Brambley	Brambley Const Co	8300 Dorchester Rd CHARLESTON SC 29410	843 200 3228	CHRISTINA@BRAMBLEYCONSTRUCTION.COM
Brin Blandford	Salem Services group	624 Matthew - Mt Hill Matthews SC	704 321 5216	bblandford@salem-services.com

*Please make sure you list your company name as registered with LLR.

* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.



University of South Carolina- Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name & Number: USC Pedestrian Bridge Repairs/H27-6094-1
Pre Bid Date & Time: May 7, 2013 @ 10am

Name	Company	Address	Phone #	Email
Dwight Colthart	usc	743 Bruce St- Columbia SC	777-9824	dcolthart@usc.sc.edu
ERIN SCHUMPERT	BRITT, PETERS + ASSOCIATES	101 W. CAMPERDOWN WAY, SUITE 601 GREENVILLE, SC 29601	980-0999 (864)	ESCHUMPERT@BRITTPETERS.COM
BRET UNDERWOOD	"	"	757-793-0645	BUNDERWOOD@BRITTPETERS.COM

*Please make sure you list your company name as registered with LLR.
 * By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.