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Issued March 20, 2015 

 
RE: University of South Carolina 

Soccer Practice Fields Drainage Improvements 
 State Project No. H27-Z204 

CHA Project No. 29614 
 
 

ADDENDUM NO. 1 
 
 
TO: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS 
 
Acknowledge receipt of this addendum by inserting its number and date in the Bid 
Form.  Failure to do so may subject bidder to disqualification.  This addendum forms a 
part of the Contract Documents.  It modifies them as follows: 
 
 
GENERAL INFORMATION AND QUESTIONS ANSWERED 
 

1. Pre-Bid Meeting:  A non-mandatory pre-bid meeting was held on March 17, 
2015.  A list of attendees is attached. 

2. Last Day for questions is March 25, 2015 at Noon.  Questions must be submitted 
in writing (email) to Chris Smith, CHA Sports. 

3. Question (at prebid meeting):  Why is single wall drainage pipe being specified?  
Answer:  Single wall drainage pipe is NOT being specified.  Both drainage 
specifications (334100 and 334100-20) call for HDPE “Type S” pipe, which is 
smooth interior dual wall pipe.  Single wall pipe is classified as “Type C” for 
“corrugated” and there is no Type C pipe specified for this project. 

4. Question (at prebid meeting):  What are the limits of chain link fencing and high 
ball netting?  Answer:  100 LF, see attached Fencing Sketch. 

5. Question:  Can alternate products be considered?  Answer:  The specifications 
call out standards such as ASTM and AASHTO for the various drainage products 
on this job.  So if your products meet those standards, they will be considered.  

6. Clarification:  Section 334100 is for the solid drainage pipe shown on the plans 
as “header pipe” and the small sections of 15” discharge piping.  Section 334100-
20 is for the perforated underdrain piping under the fields. 

7. Clarification:  The soccer contractor shall construct the stabilized construction 
entrance, temporary construction fencing and soccer construction access path as 
shown on drawing 2B enclosed (see Drawings below).  Soil stockpile and 
laydown areas are also shown.   
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8. Clarification:  The soccer contractor shall coordinate with the track contractor as 
noted on the plans.  The soccer contractor shall comply with the Land 
Disturbance Permit which has been issued for the track project, copy attached.  
This pertains to the stabilized construction entrance and access across the track 
site. 

 
SPECIFICATIONS 
 

1. Reference 011000 Summary: 
a. DELETE Section 011000 in its entirety and ADD Section 011000 

Summary, attached. 
DRAWINGS 
 

1. Reference Sheet 2 of 9 Existing Conditions and Demolition Plan: 
a. DELETE Sheet 2 and ADD sheet 2A Existing Conditions and Demolition 

Plan, revision 1 dated 3-6-15. 
2. ADD Sheet 2B Soccer Construction Access Path Plan, dated 3-6-15. 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Project consists of re-grading and re-constructing 1 and ½ soccer practice 
fields. 

1. Project Location:   University of South Carolina Athletics Village Complex, 1320 Heyward 
Street, Columbia, SC 29205. 

2. Owner:   University of South Carolina, ATTN:  Ann Derrick, Project Manager, 743 Greene 
Street, Columbia, SC 29208. 

B. Engineer Identification:  The Contract Documents were prepared for Project by  AECOM, 101 
Research Drive, Columbia, SC 29203 

C. The Work consists of  Re-grading and re-constructing 1 and ½ soccer practice fields. 

1. The Work includes : 
a. Demolishing existing soccer fields and related appurtenances. 
b. Furnishing and installing underdrains and sand-cap layer. 
c. Furnishing and installing new sod. 
d. New perimeter chain link fencing and ball netting system. 
e. New irrigation system. 

1.2 CONTRACT 

A. Project will be constructed under a general construction contract. 

1.3 WORK SEQUENCE 

A. The Work shall be conducted in 1 phase. 

1.4 USE OF PREMISES 

A. General:  Contractor shall have full use of premises for construction operations, including use of 
Project site, during construction period.  Contractor's use of premises is limited only by Owner's 
right to perform work or to retain other contractors on portions of Project. 

1.5 WORK UNDER OTHER CONTRACTS 

A. Separate Contract:  Owner will award a separate contract for performance of certain construction 
operations at Project site.  Those operations are scheduled to be performed at the same time as this 
Contract.  The separate contract will include the following: 

1. Athletic Village Improvements, Track and Field Upgrades:  A separate contract will be 
awarded to a contractor for construction of a new track and field facility adjacent to the 
Project.  Access to this Project will be through a portion of the track and field project site.  
Contractor for the soccer project shall provide access as shown to this Project during 
construction.  Soccer contractor shall maintain the stabilized construction entrance on South 
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Marion Street.  The soccer contractor shall also maintain the temporary construction access 
road through the track and field site and when finished, return the road to a reasonable grade.  
The track and field contractor will topsoil and seed the area. 

B. Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, 
without interfering with or delaying work under this Contract. 

1.6 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 48-
division format and CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use section numbers and titles to help cross-
referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete.  Consult the table of contents at the 
beginning of the Project Manual to determine numbers and names of sections in the Contract 
Documents. 

B. Specification Content:  The Specifications use certain conventions for the style of language and the 
intended meaning of certain terms, words, and phrases when used in particular situations.  These 
conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract Documents 
is abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, 
but not stated, shall be inferred as the sense requires.  Singular words shall be interpreted as 
plural, and plural words shall be interpreted as singular where applicable as the context of 
the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for clarity 
to describe responsibilities that must be fulfilled indirectly by Contractor or by others when 
so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, 
are implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (not used) 

END OF SECTION  


























	Soccer Practice Fields Drainage Improvements
	CHA Project No. 29614
	GENERAL INFORMATION AND QUESTIONS ANSWERED
	SPECIFICATIONS
	DRAWINGS
	END OF ADDENDUM NO. 1

