

SECTION 00 9111 - ADDENDUM NUMBER 1

PARTICULARS

1.01 DATE: MAY 12, 2015

1.02 PROJECT: USC AIKEN GREENHOUSE SITEWORK

1.03 STATE PROJECT NUMBER: H29-I337

1.04 GMK PROJECT NUMBER: 15009.01

1.05 OWNER: USC AIKEN

1.06 ARCHITECT: GMK ASSOCIATES, INC.

TO: PROSPECTIVE BIDDERS

2.01 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE BIDDING DOCUMENTS DATED APRIL 20, 2015 , WITH AMENDMENTS AND ADDITIONS NOTED BELOW.

2.02 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER.

2.03 THIS ADDENDUM CONSISTS OF 1 PAGE AND THE FOLLOWING ATTACHMENTS:

- A. Pre-bid Meeting Sign in Sheet

CHANGES TO THE PROJECT MANUAL

3.01 TABLE OF CONTENTS

- A. Add "Section 00 9111 - Addendum Number 1" to the listing.

CLARIFICATIONS

4.01 RFI'S AND RESPONSES

- A. Q: Is the contractor responsible for anchor bolts and anchor bolt installation?
 - 1. A: No. The owner is responsible for this material and installation
- B. Q: What type of ground cover is to be put on disturbed area, outside building perimeter? Stone. Sod or seeding?
 - 1. A: All disturbed areas are to be seeded as described Section 32 9200 - Turf and Grass and on sheet C-101 and C102
- C. Q: Is there any landscaping involved like replanting trees??
 - 1. A: All sitework for the project is indicated on the C-101 and C-102 drawings.
- D. Q: Are there any alternates on the project?
 - 1. A: There are no alternates
- E. Q: What testing will be required for the project?
 - 1. A: There will be compaction testing at the footing and roadway patches, concrete testing for the sidewalks and footings. All testing fee payments will be by the owner.
- F. Q: Are we to supply and place stone and sand inside perimeter of wall /footings for greenhouse or is that something for after erection?
 - 1. A: The sand and stone base is part of the contract and shall be installed by the contractor.

END OF ADDENDUM NUMBER 1



University of South Carolina Pre Bid Conference Sign In Sheet
Columbia, SC

Project Name, Number & Project Manager: USC Aiken Greenhouse Sitework H29-I337
Pre Bid Conference Date & Time: May 5, 2015 10:00 am USCA - Supply & Maintenance Shop, Bldg 908,

Name	Company	Address	Phone #	Email
George Raborn	Stewart Builders	237 Cheaterfield St. Aiken SC.	803 648 4605	geo@stewartbuilders.com
Ivan Kiefer	Premier Construction	P.O. Box 5190 Aiken S.C. 29804	803-634-1941	Ikiefer@premiercs.com
Adam Waskovitz	Beam Site Prep	1456 Edgefield Rd North Augusta SC 29820	803-202-9420	beamsiteprep@yahoo.com
David McGehee	Sitec LLC	217 Fairfield St NE Aiken SC 29801	706 840 3980	David.Sitec@comcast.net
BRIAN ENTER	USC AIKEN	471 UNIVERSITY PARK AIKEN, SC 29801	803-641-3254	brianen@usca.edu

*Please make sure you list your company name as registered with LLR.
* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.