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Addendum	  NO.	  1	  
	  
DATE:	  	   August	  30,	  2013	  
	  
FROM:	  	   PERITUS	  ENGINEERS	  &	  ASSOCIATES,	  INC.	  
	  
TO:	   	   ALL	  BIDDERS	  
	  
The	  following	  items	  add	  to,	  modify,	  clarify,	  or	  otherwise	  alter	  the	  Drawings	  and/or	  
specifications	  and	  will	  become	  a	  part	  of	  the	  Contract	  Documents.	  	  Where	  a	  portion	  
of	  the	  Drawings	  and/or	  specifications	  is	  added	  to,	  modified,	  clarified,	  or	  otherwise	  
altered,	  the	  portion	  not	  so	  affected	  shall	  remain.	  	  Bidder	  shall	  include	  all	  effects	  that	  
these	  items	  may	  have	  on	  his	  proposal.	  
	  
Acknowledge	  receipt	  of	  this	  addendum	  in	  the	  space	  provided	  on	  the	  Bid	  Form.	  
Failure	  to	  do	  so	  may	  subject	  Bidder	  to	  disqualification.	  

Pre-‐Bid	  Meeting	  
1. The	  attendance	  sign	  in	  sheet	  from	  the	  pre-‐bid	  conference	  meeting	  held	  

Thursday,	  8/15/2013,	  at	  11:30	  AM	  is	  included	  as	  an	  attachment	  with	  this	  
addendum.	  

	  
Form	  SE-‐330	  

1. Page	  BF	  3,	  paragraph	  9,	  TIME	  OF	  CONTRACT	  PERFORMANCE	  AND	  
LIQUIDATED	  DAMAGES,	  change	  “90	  calendar	  days”	  to	  “105	  calendar	  days”	  

	  
Clarifications	  

1. The	  basis	  of	  design	  chiller	  compressor	  type	  is	  Rotary	  Screw,	  not	  Centrifugal.	  
2. Contractor	  shall	  coordinate	  and	  schedule	  with	  owner	  the	  date/time	  and	  

duration	  for	  required	  chilled	  water	  system	  shutdown	  and	  drainage	  in	  order	  
to	  install	  new	  isolation	  valves	  and	  to	  facilitate	  existing	  chiller	  demolition.	  

3. Existing	  control	  end	  devices	  including,	  but	  not	  limited	  to,	  existing	  
temperature	  sensors,	  current	  transformers,	  flow	  proving	  
switches/interlocks,	  start/stop	  interlocks,	  and	  chiller	  alarm	  signals	  on	  
existing	  chiller	  CH-‐1	  shall	  be	  selectively	  removed	  by	  Johnson	  Controls	  as	  part	  
of	  the	  contractor’s	  demolition	  work.	  	  Contractor	  shall	  coordinate	  the	  



required	  reinstallation	  of	  these	  end	  devices	  with	  Johnson	  Controls	  upon	  
installation	  of	  new	  chiller	  CH-‐1.	  

	  
Specifications	  

1. Section	  15001,	  page	  1,	  paragraph	  1.2.A,	  add	  the	  following	  sentences	  to	  the	  
end	  of	  the	  paragraph:	  
“Contractor	  shall	  properly	  recover	  and	  remove	  existing	  charge	  of	  R-‐11	  
refrigerant	  from	  chiller	  to	  be	  removed.	  	  Chiller	  shall	  be	  evacuated	  to	  EPA	  
guidelines	  prior	  to	  demolition.	  	  Contractor	  shall	  be	  responsible	  for	  proper	  
disposal	  of	  chiller,	  refrigerant	  charge,	  and	  oil.	  	  Contractor	  shall	  provide	  
owner	  a	  certificate	  of	  abatement	  for	  the	  refrigerant.”	  
	  

2. Section	  15650,	  page	  6,	  paragraph	  2.5.D.2,	  replace	  “0.025	  in.”	  with	  “0.028	  in.”	  
	  

3. Section	  15650,	  page	  2,	  paragraph	  1.7.B,	  replace	  the	  first	  two	  sentences	  in	  its	  
entirety	  with	  the	  following:	  
“In	  addition	  to	  a	  five	  (5)	  year	  motor/transmission/compressor	  warranty,	  
provide	  a	  whole	  unit	  parts	  warranty	  for	  the	  duration	  of	  five	  (5)	  year	  from	  
start-‐up.	  	  A	  five	  (5)	  year	  labor	  warranty	  shall	  be	  provided	  to	  compliment	  the	  
motor/transmission/compressor	  and	  parts	  warranty.”	  

	  
	  
END	  OF	  ADDENDUM	  NO.	  1	  
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