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 2011 Edition 
SE-310  Rev. 7/20/2011 
REQUEST FOR ADVERTISEMENT        
PROJECT NAME: DM12 Upstate Hodge Center Arena Humidity Correction 
PROJECT NUMBER: H34-9543-JM    
PROJECT LOCATION: Spartanburg, SC 
Contractor may be subject to performance appraisal at close of project 
BID SECURITY REQUIRED?   Yes     No        
PERFORMANCE & PAYMENT BONDS REQUIRED?   Yes     No       
CONSTRUCTION COST RANGE: 150,000.00-300,000.00 
DESCRIPTION OF PROJECT: Remove existing AHU equipment, including extents of ductwork and piping.  Replace with 
new equipment at same location.  Install new condensing boiler for summertime heating operation.  Electrical work associated 
with new AHU.  Bidders are responsible for obtaining all updates to bidding documents from USC purchasing website 
http://purchasing.sc.edu. See Facilities/Construction Solicitation and Awards. Small and minority business participation is 
encouraged. 
A/E NAME: Peritus Engineers & Associates, Inc. 
A/E CONTACT:Jody C. Parker, P.E., LEED AP 
A/E ADDRESS: Street/PO Box:10 E. Dorchester Blvd.. (P.O. Box 16598) 

City: Greenville 
State: SC   ZIP: 29606-2455 

EMAIL: jparker@peritusengineers.com 
TELEPHONE: (864) 277-8287 FAX: (864) 277-8290 
All questions & correspondence concerning this Invitation shall be addressed to the A/E.      
BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu 
PLAN DEPOSIT AMOUNT: $0.00   IS DEPOSIT REFUNDABLE: Yes     No      
Only those Bidding Documents/Plans obtained from the above listed source(s) are official. Bidders rely on copies of Bidding 
Documents/Plans obtained from any other source at their own risk. 
BIDDING DOCUMENTS/PLANS ARE ALSO ON FILE FOR VIEWING PURPOSES ONLY AT (list name and location for 
each plan room or other entity):  

http://purchasing.sc.edu See Facilities/Construction Solicitation & Awards 

      

      

PRE-BID CONFERENCE?   Yes    No    MANDATORY ATTENDANCE?   Yes    No      

DATE: 10/31/2013 TIME: 10:00 a.m. PLACE: 155 American Way, Spartanburg, SC, Facilities Mgt. 

AGENCY: University of South Carolina 
NAME OF AGENCY PROCUREMENT OFFICER:  Michelle Adams, Procurement Specialist 
ADDRESS: Street/PO Box:743 Greene St. 

City: Columbia 
State: SC   ZIP: 29208-     

EMAIL: mdadams@fmc.sc.edu 

TELEPHONE: (803) 777-0981 FAX: (803) 777-7334 

BID CLOSING DATE: 11/14/2013   TIME: 2:00 p.m.   LOCATION: 743 Greene St. Conf Rm 53, Columbia SC 29208 
BID DELIVERY ADDRESSES:  

HAND-DELIVERY: MAIL SERVICE: 

Attn: Michelle Adams Attn: Michelle Adams 

Facilities Center Facilities Center 

743 Greene Street 743 Greene Street 

Columbia, SC 29208 Columbia, SC 29208 

 

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one)   Yes  No  

 
APPROVED BY (Office of State Engineer):           DATE:       



 
 
 
 
 
 
 
 
 
 

AIA Documents A 701 – 1997 Edition 

 

 

 

 

 

 

Bidder Notification: 

 

This AIA Document is included by reference only. 

 

Originals are available at the following location should the Bidder wish to examine 

the contents of the Document. 

 

Engineer’s Office: 

 

Peritus Engineers & Associates, Inc. 

10 E. Dorchester Blvd. 

Greenville, SC 
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OWNER: University of South Carolina 

PROJECT NUMBER: H34-9543-JM 

PROJECT NAME: DM12 Upstate Hodge Center Arena Humidity Correction 

PROJECT LOCATION: Spartanburg, SC 

 

PROCUREMENT OFFICER: Michelle Adams, Procurement Specialist 

 

1. STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  
1.1. These Standard Supplemental Instructions To Bidders amend or supplement Instructions To Bidders (AIA Document 

A701-1997) and other provisions of Bidding and Contract Documents as indicated below.  

 

1.2. Compliance with these Standard Supplemental Instructions is required by the Office of State Engineer (OSE) for all State 

projects when competitive sealed bidding is used as the method of procurement.  

 
1.3. All provisions of A701-1997, which are not so amended or supplemented, remain in full force and effect.  

 

1.4. Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional instructions or 

requirements. 

 

2. MODIFICATIONS TO A701-1997  

 
2.1. Delete Section 1.1 and insert the following:  

 
1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the 

proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders (A-

701), Supplementary Instructions to Bidders, the bid form (SE-330), the Intent to Award Notice (SE-370), and other 
sample bidding and contract forms. The proposed Contract Documents consist of the form of Agreement between the 

Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, 

Specifications, all Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding 

Documents. Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 

A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 

00501 – Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the 

General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, 

shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions. 

 

2.2. In Section 1.8, delete the words “and who meets the requirements set forth in the Bidding Documents”.  

 
2.3. In Section 2.1, delete the word “making” and substitute the word “submitting.” 

 

2.4. In Section 2.1.1: 

After the words “Bidding Documents,” delete the word “or” and substitute the word “and.”  

 

Insert the following at the end of this section: 

Bidders are expected to examine the Bidding Documents and Contract Documents thoroughly and should request an 

explanation of any ambiguities, discrepancies, errors, omissions, or conflicting statements. Failure to do so will be at 

the Bidder’s risk. Bidder assumes responsibility for any patent ambiguity that Bidder does not bring to the Owner’s 

attention prior to bid opening. 

 
2.5. In Section 2.1.3, insert the following after the term “Contract Documents” and before the period:  

and accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been 

ascertained by a site visit. As provided in Regulation 19-445.2042(B), A bidder’s failure to attend an advertised pre-

bid conference will not excuse its responsibility for estimating properly the difficulty and cost of successfully 

performing the work, or for proceeding to successfully perform the work without additional expense to the State. 
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2.6. Insert the following Sections 2.2 through 2.6:  

2.2 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY 

RENDER YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE 

OF LAWS AND OTHER APPLICABLE LAWS. 

 

(a) By submitting an bid, the bidder certifies that— 
 

(1) The prices in this bid have been arrived at independently, without, for the purpose of restricting 

competition, any consultation, communication, or agreement with any other bidder or competitor relating 

to— 

 

(i) Those prices; 

(ii) The intention to submit an bid; or 

(iii) The methods or factors used to calculate the prices offered. 

 

(2) The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or 

indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

 

(3) No attempt has been made or will be made by the bidder to induce any other concern to submit or not to 

submit an bid for the purpose of restricting competition. 

 

(b) Each signature on the bid is considered to be a certification by the signatory that the signatory— 

 

(1) Is the person in the bidder’s organization responsible for determining the prices being offered in this bid, 

and that the signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) 

through (a)(3) of this certification; or 

 

(2)(i) Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those 
principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through 

(a)(3) of this certification [As used in this subdivision (b)(2)(i), the term "principals" means the person(s) in 

the bidder’s organization responsible for determining the prices offered in this bid]; 

 

(ii) As an authorized agent, does certify that the principals referenced in subdivision (b)(2)(i) of this 

certification have not participated, and will not participate, in any action contrary to paragraphs (a)(1) 

through (a)(3) of this certification; and 

 

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs 

(a)(1) through (a)(3) of this certification. 

 
(c) If the bidder deletes or modifies paragraph (a)(2) of this certification, the bidder must furnish with its offer a 

signed statement setting forth in detail the circumstances of the disclosure. 

 

2.3 DRUG FREE WORKPLACE 
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the 

requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended. 

 

2.4 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS 
(a) (1) By submitting an Bid, Bidder certifies, to the best of its knowledge and belief, that- 

(i) Bidder and/or any of its Principals- 

 

(A) Are not presently debarred, suspended, proposed for debarment, or declared ineligible 
for the award of contracts by any state or federal agency; 

 

(B) Have not, within a three-year period preceding this bid, been convicted of or had a civil 

judgment rendered against them for: commission of fraud or a criminal offense in 
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connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 

local) contract or subcontract; violation of Federal or state antitrust statutes relating to the 

submission of bids; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, tax evasion, or receiving stolen property; 

and 

 

(C) Are not presently indicted for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in paragraph 

(a)(1)(i)(B) of this provision. 

 

(ii) Bidder has not, within a three-year period preceding this bid, had one or more contracts 

terminated for default by any public (Federal, state, or local) entity. 

 

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 

persons having primary management or supervisory responsibilities within a business entity (e.g., general 

manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

 

(b) Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract award, 
Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed 

circumstances. 

 

(c) If Bidder is unable to certify the representations stated in paragraphs (a)(1), Bid must submit a written explanation 

regarding its inability to make the certification. The certification will be considered in connection with a review of the 

Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the Procurement 

Officer may render the Bidder nonresponsible. 

 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 

an Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 

business dealings. 
 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 

placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous 

certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract 

resulting from this solicitation for default. 

 

2.5 ETHICS CERTIFICATE 
By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a 

person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (ethics act). The following 

statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-

705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or 
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public 

official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-

790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section 

8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract. 

The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of 

this provision. If contractor participates, directly or indirectly, in the evaluation or award of public contracts, including 

without limitation, change orders or task orders regarding a public contract, contractor shall, if required by law to file 

such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time the 

law requires the statement to be filed. 

 

2.6 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS 
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute 
a violation of the state Ethics Act. (a) After issuance of the solicitation, bidder agrees not to discuss this procurement 

activity in any way with the Owner or its employees, agents or officials. All communications must be solely with the 

Procurement Officer. This restriction may be lifted by express written permission from the Procurement Officer. This 

restriction expires once a contract has been formed.  (b) Unless otherwise approved in writing by the Procurement 
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Officer, bidder agrees not to give anything to the Owner, any affiliated organizations, or the employees, agents or 

officials of either, prior to award. (c) Bidder acknowledges that the policy of the State is that a governmental body 

should not accept or solicit a gift, directly or indirectly, from a donor if the governmental body has reason to believe 

the donor has or is seeking to obtain contractual or other business or financial relationships with the governmental 

body. Regulation 19-445.2165(C) broadly defines the term donor. 

 

2.7. Delete Section 3.1.1 and substitute the following:  

3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 

Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the 

deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten days after 

receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A 

Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded. 

 

2.8. Delete the language of Section 3.1.2 and insert the word “Reserved.” 

 

2.9. In Section 3.1.4, delete the words “and Architect may make” and substitute the words “has made.” 

 
2.10. Insert the following Section 3.1.5  

3.1.5 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide 

that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and 

email address.  

 

2.11. In Section 3.2.2: 

Delete the words “and Sub-bidders”  

 

Delete the word “seven” and substitute the word “ten" 

 

2.12. In Section 3.2.3: 

In the first Sentence, insert the word “written” before the word “Addendum.” 

 

Insert the following at the end of the section: 

As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference shall change the Bidding 

Documents unless a change is made by written Addendum. 

 

2.13. Insert the following at the end of Section 3.3.1: 

Reference in the Bidding Documents to a designated material, product, thing, or service by specific brand or trade 

name followed by the words “or equal” and “or approved equal” shall be interpreted as establishing a standard of 

quality and shall not be construed as limiting competition. 

 

2.14. Delete Section 3.3.2 and substitute the following:  

3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the 
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or 

suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has 

been received by the Architect at least ten days prior to the date for receipt of Bids established in the Invitation for 

Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of 

such requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for 

which it is to be substituted and a complete description of the proposed substitution including drawings, performance 

and test data, and other information necessary for an evaluation. A statement setting forth changes in other materials, 

equipment or other portions of the Work, including changes in the work of other contracts that incorporation of the 

proposed substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is 

upon the proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final. 

 

2.15. Delete Section 3.4.3 and substitute the following:   
3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of 

Bids. 
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2.16. Insert the following Sections 3.4.5 and 3.4.6:  

3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum 

prior to the original Bid Date, Owner will notify prospective Bidders by telephone or other appropriate means with 

immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date 

and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of 

issuance of the Addendum postponing the original Bid Date. 

 
3.4.6. If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received 

at the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified 

for receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work 

day on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to 

reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an 

Addendum will be issued to reschedule the conference. Useful information may be available at: 

http://www.scemd.org/scgovweb/weather_alert.html 

 

2.17. In Section 4.1.1, delete the word “forms” and substitute the words “SE-330 Bid Form.”  

 

2.18. Delete Section 4.1.2 and substitute the following: 
4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. 

Bids shall be signed in ink or other indelible media.  

 

2.19. Delete Section 4.1.3 and substitute the following: 

4.1.3 Sums shall be expressed in figures.  

 

2.20. Insert the following at the end of Section 4.1.4:  

Bidder shall not make stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid 

or information not requested that is written on or attached to the Bid Form that could be considered a qualification of 

the Bid, may be cause for rejection of the Bid. 

 

2.21. Delete Section 4.1.5 and substitute the following: 
4.1.5 All requested Alternates shall be bid. The failure of the bidder to indicate a price for an Alternate shall render the 

Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate, 

the box for “ADD TO” or “DEDUCT FROM”. If no change in the Base Bid is required, enter “ZERO” or "No 

Change." For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform 

Alternate Work may be used for both Alternates and Base Bid Work if Alternates are accepted. 

 

2.22. Delete Section 4.1.6 and substitute the following:  

4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7 

of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to list only the subcontractors 

Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the Bid Form for 

filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of Bidder’s bid as 
non-responsive. 

 

2.23. Delete Section 4.1.7 and substitute the following: 

4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. Each 

copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid submitted by 

an agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder. 

 

2.24. Delete Section 4.2.1 and substitute the following: 

4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less 

than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder 

pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds 

covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder 
refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be 

forfeited to the Owner as liquidated damages, not as a penalty. 
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2.25. Delete Section 4.2.2 and substitute the following: 

4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who 

executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney. 

The bid bond shall:  

 

.1 Be issued by a surety company licensed to do business in South Carolina;  

.2 Be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated in the most 
current publication of ''Best's Key Rating Guide, Property-Casualty”, which company shows a 

financial strength rating of at least five (5) times the contract price.  

.3 Be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid 

bond authorization number provided on the Bid Form and issued by a firm or organization authorized 

by the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

 

2.26. Delete Section 4.2.3 and substitute the following: 

4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid 

Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by 

the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the 

conditions provided in this Section 4.2.  
 

2.27. Insert the following Section 4.2.4:  

4.2.4 The Owner will have the right to retain the bid security of  Bidders to whom an award is being considered until 

either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b) 

the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 

 

2.28. Delete Section 4.3.1 and substitute the following:  

4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 

shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed 

to the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with 

the Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the 

Bid is submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope 
should be labeled "BID ENCLOSED" on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the 

place of the Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they 

shall give their Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior 

to the time of the Bid Opening. 

 

2.29. Insert the following Section 4.3.6 and substitute the following:  

4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the 

Owner’s procurement officer or his/her designee. The procurement officer conducting the Bid Opening will 

determine and announce that the deadline has arrived and no further Bids or bid modifications will be accepted. 

All Bids and bid modifications in the possession of the procurement officer at the time the announcement is 

completed will be timely, whether or not the bid envelope has been date/time stamped or otherwise marked by 
the procurement officer.  

 

2.30. Delete Section 4.4.2 and substitute the following: 

4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by 

written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice 

shall be in writing over the signature of the Bidder.  

 

2.31. In Section 5.1, delete everything following the caption “OPENING OF BIDS” and substitute the following: 

5.1.1 Bids received on time will be publicly opened and will be read aloud. Owner will not read aloud Bids that 

Owner determines, at the time of opening, to be non-responsive. . 

 

5.1.2 At bid opening, Owner will announce the date and location of the posting of the Notice of Intended Award.  
 

5.1.3 Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid 

Opening.  
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5.1.4 If Owner determines to award the Project, Owner will, after posting a Notice of Intended Award, send a 

copy of the Notice to all Bidders.  

 

5.1.5 If only one Bid is received, Owner will open and consider the Bid.  

 

2.32. In Section 5.2, insert the section number “5.2.1” before the words of the “The Owner” at the beginning of the sentence.   

 
2.33. Insert the following Sections 5.2.2 and 5.2.3: 

5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:  

.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;   

.2 Failure to deliver the Bid on time;  

.3 Failure to comply with Bid Security requirements, except as expressly allowed by law;   

.4 Listing an invalid electronic Bid Bond authorization number on the bid form;   

.5 Failure to Bid an Alternate, except as expressly allowed by law;   

.6 Failure to list qualified Subcontractors as required by law;  

.7 Showing any material modification(s) or exception(s) qualifying the Bid;   

.8 Faxing a Bid directly to the Owner or their representative; or  

.9 Failure to include a properly executed Power-of-Attorney with the bid bond. 
 

5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or 

sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 

and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 

the bid will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so 

unbalanced as to be tantamount to allowing an advance payment. 

 

2.34. Delete Section 6.1 and substitute the following:  

6.1 CONTRACTOR'S RESPONSIBILITY 
Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all 

information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of 

Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible 

 

2.35. Delete the language of Section 6.2 and insert the word “Reserved.”  

 

2.36. Delete the language of Sections 6.3.2, 6.3.3, and 6.3.4 and insert the word “Reserved” after each Section Number. 

 

2.37. Insert the following Section 6.4 
6.4 CLARIFICATION 
Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for 

the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be 

conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the 
Invitation for Bids and only in accordance with Appendix D (Paragraph A(6)) to the Manual for Planning and 

Execution of State Permanent Improvement, Part II. Clarification of a Bid must be documented in writing and 

included with the Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-

1520(8); R.19-445.2080] 

 
2.38. Delete Section 7.1.2 and substitute the following:  

7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General 
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be 

included in the Bid. 

 

2.39. Delete the language of Section 7.1.3 and insert the word “Reserved.”  

 

2.40. In Section 7.2, insert the words “CONTRACT, CERTIFICATES OF INSURANCE” into the caption after the word 

“Delivery.”  
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2.41. Delete Section 7.2.1 and substitute the following:  

7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and 

the Bidder shall return the fully executed Contract for Construction to the Owner within seven days thereafter. The 

Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three days following 

the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to 

consider the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the 

Bidder’s Bid and to make claim on the Bid Security for re-procurement cost. 
 

2.42. Delete the language of Section 7.2.2 and insert the word “Reserved.”  

 

2.43. Delete the language of Article 8 and  insert the following: 

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on South Carolina 

Modified AIA Document A101, 2007, Standard Form of Agreement Between Owner and Contractor as modified by 

OSE Form 00501 – Standard Modification to Agreement Between Owner and Contractor. 

 
2.44. Insert the following Article 9: 

ARTICLE 9 MISCELLANEOUS 

9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING 
IMPORTANT TAX NOTICE - NONRESIDENTS ONLY 
Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws 

requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a 

temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding 

requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are 

not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in 

South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a 

nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) 

submits a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting 

the contract. 

 

For information about other withholding requirements (e.g., employee withholding), contact the Withholding Section 
at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at: www.sctax.org  

 

This notice is for informational purposes only. This Owner does not administer and has no authority over tax issues. 

All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the South 

Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions should be 

directed to the Withholding Section at 803-898- 5383.  

 

PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX 

WITHHOLDING" FORM (FORM NUMBER I-312) LOCATED AT: 

http://www.sctax.org/Forms+and+Instructions/withholding/default.htm . 

 
9.2 CONTRACTOR LICENSING 
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of 

Laws to be licensed, must be licensed at the time of bidding. 

 

9.3 SUBMITTING CONFIDENTIAL INFORMATION  
For every document Bidder submits in response to or with regard to this solicitation or request, Bidder must separately 

mark with the word "CONFIDENTIAL" every page, or portion thereof, that Bidder contends contains information that 

is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), or (b) 

privileged & confidential, as that phrase is used in Section 11-35-410. For every document Bidder submits in response 

to or with regard to this solicitation or request, Bidder must separately mark with the words "TRADE SECRET" every 

page, or portion thereof, that Bidder contends contains a trade secret as that term is defined by Section 39-8-20 of the 

Trade Secrets Act. For every document Bidder submits in response to or with regard to this solicitation or request, 
Bidder must separately mark with the word "PROTECTED" every page, or portion thereof, that Bidder contends is 

protected by Section 11-35-1810. All markings must be conspicuous; use color, bold, underlining, or some other 

method in order to conspicuously distinguish the mark from the other text. Do not mark your entire bid  as 

confidential, trade secret, or protected! If your bid, or any part thereof, is improperly marked as confidential or trade 
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secret or protected, the State may, in its sole discretion, determine it nonresponsive. If only portions of a page are 

subject to some protection, do not mark the entire page. By submitting a response to this solicitation, Bidder (1) agrees 

to the public disclosure of every page of every document regarding this solicitation or request that was submitted at 

any time prior to entering into a contract (including, but not limited to, documents contained in a response, documents 

submitted to clarify a response, & documents submitted during negotiations), unless the page is conspicuously marked 

"TRADE SECRET" or "CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as 

required by these bidding instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & 
(3) agrees that, notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other 

financial figures used to determine the award, as well as the final contract amount, are subject to public disclosure. In 

determining whether to release documents, the State will detrimentally rely on Bidders's marking of documents, as 

required by these bidding instructions, as being either "Confidential" or "Trade Secret" or "PROTECTED". By 

submitting a response, Bidder agrees to defend, indemnify & hold harmless the State of South Carolina, its officers & 

employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, arising out of 

or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" or 

"PROTECTED". 

 

9.4 POSTING OF INTENT TO AWARD 
Notice of Intent to Award, SE-370, will be posted at the following location: 
Room or Area of Posting: Lobby 

Building Where Posted: Facilities Management Center 

Address of Building: 743 Greene Street, Columbia, SC 29208 

WEB site address (if applicable): http://purchasing.sc.edu  See Facilities/Construction Solicitations & Awards 

Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all 

responsive bidders a copy of the notice of intent to award and the final bid tabulation 

 

9.5 PROTEST OF SOLICITATION OR AWARD 
Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation of a 

contract shall protest within fifteen days of the date of issuance of the applicable solicitation document at issue. Any 

actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or award 

of a contract shall protest within ten days of the date notification of intent to award is posted in accordance with Title 
11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing, shall set 

forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to be 

decided, and must be received by the State Engineer within the time provided.  

Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing: 

(a) by email to protest-ose@mmo.sc.gov,  

(b) by facsimile at 803-737-0639, or  

(c) by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.  

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 

communications regarding your protest (and any related protests) at the e-mail address from which you sent your 

protest. 

 

9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE 
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South 

Carolina solicitations. Any information on State agency solicitations obtained from any other source is unofficial and 

any reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina 

Consolidated Procurement Code. 

 

9.7 BUILDER’S RISK INSURANCE 
Bidder’s are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, 

unless provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the 

project. 
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9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS 
Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit equal to 

4% of the payments they make to said subcontractors. The payments claimed must be based on work performed 

directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually. The 

taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the 

first payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, 

the taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit." 
A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to 

be attached to the contractor's income tax return. Taxpayers must maintain evidence of work performed for a State 

contract by the minority subcontractor. Questions regarding the tax credit and how to file are to be referred to: SC 

Department of Revenue, Research and Review, Phone: (803) 898-5786, Fax: (803) 898-5888. The subcontractor must 

be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and Minority Business Assistance 

(OSMBA). Certificates are issued to subcontractors upon successful completion of the certification process. Questions 

regarding subcontractor certification are to be referred to: Governor's Office of Small and Minority Business 

Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 – Definition for Minority 

Subcontractor & SC §11-35-5230 (B) – Regulations for Negotiating with State Minority Firms. 

 

§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK 
NONE 

      

      

      

      

END OF DOCUMENT 



 
 
 
 
 
 
 
 
 
 

AIA Documents A 310 
 

Bid Bond 
 
 
 
 
 

Bidder Notification: 
 

This AIA Document is included by reference only. 
 

Originals are available at the following location should the Bidder wish to 
examine the contents of the Document. 

 
Engineer’s Office: 

 
Peritus Engineers & Associates, Inc. 

10 E. Dorchester Blvd. 
Greenville, SC 

 
 

To View a Copy Call 
 

(864) 277-8287 
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Bidders shall submit bids on only Bid Form SE-330.  

 
BID SUBMITTED BY:      

(Bidder's Name)  

BID SUBMITTED TO: University of South Carolina 

(Owner’s Name) 

FOR PROJECT: PROJECT NAME DM12 Upstate Hodge Center Arena Humidity Correction  

PROJECT NUMBER  H34-9543-JM 

OFFER 

§ 1. In response to the Invitation for Construction Bids and in compliance with the Instructions to Bidders for the 

above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract 

with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated 

in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the 

other terms and conditions of the Bidding Documents. 

§ 2. Pursuant to Section 11-32-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as 

follows in the amount and form required by the Bidding Documents: 

               Bid Bond with Power of Attorney         Electronic Bid Bond          Cashier's Check 

(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the 

effects of said Addenda into this Bid: 

ADDENDUM No:                 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing 

with the disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be 

revoked or withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days 

following the Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the 

Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, 

appliances, warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary 

to complete the following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): Remove existing 

AHU equipment, including extents of ductwork and piping.  Replace with new equipment at same location.  Install 

new condensing boiler for summertime heating operation.  Electrical work associated with new AHU,  

 

                   , which sum is hereafter called the Base Bid. 

(Bidder - insert Base Bid Amount on line above) 
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§ 6.2 BID ALTERNATES - as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):        

 ADD TO or  DEDUCT FROM BASE BID:          

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 2 (Brief Description):        

 ADD TO or  DEDUCT FROM BASE BID:          

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 3 (Brief Description):        

 ADD TO or  DEDUCT FROM BASE BID:          

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 35, 
TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED – (See Instructions on the 

following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Specialty work listed:

SUBCONTRACTOR 

SPECIALTY 

By License Classification 

and/or Subclassification 
(Completed by Owner) 

 

SUBCONTRACTOR'S 

PRIME CONTRACTOR'S 

NAME 
(Must be completed by Bidder) 

BASE BID 
 

SUBCONTRACTOR'S 

PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
 

No Subcontrator Listing Required             

                  

                  

                  

ALTERNATE 1 

                  

                  

                  

                  

ALTERNATE 2 

                  

                  

                  

                  

ALTERNATE 3 

                  

                  

                  

                  

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the 

Alternate and the Base Bid work. 

 .
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1. Section 7 of the Bid Form sets forth a list of subcontractor specialties for which bidder is required to identify by 

name the subcontractor(s )Bidder will use to perform the work of each listed specialty. Bidder must identify only the 

subcontractor(s) who will perform the work and no others.  

2. For purposes of subcontractor listing, a Subcontractor is an entity who will perform work or render service to the 

prime contractor to or about the construction site. Material suppliers, manufacturers, and fabricators that will not perform 

physical work at the site of the project but will only supply materials or equipment to the bidder or proposed 
subcontractor(s) are not subcontractors and Bidder should not insert their names in the spaces provided on the bid form. 

Likewise, Bidder should not insert the names of sub-subcontractors in the spaces provided on the bid form but only the 
names of those entities with which bidder will contract directly. 

3. Bidder must only insert the names of subcontractors who are qualified to perform the work of the listed specialties 

as specified in the Bidding Documents and South Carolina Licensing Laws.   

4. If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a specialty listed and Bidder 

does not intend to subcontract such work but to use Bidder’s own employees to perform such work, the Bidder must 

insert its own name in the space provided for that specialty.  

5. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must 

insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”. If 

Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to use 

one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own name 

and the name of each subcontractor, preferably separating the name of each with the word “and”.  

6. Bidder may not list subcontractors in the alternative nor in a form that may be reasonably construed at the time of 
bid opening as a listing in the alternative. A listing that requires subsequent explanation to determine whether or not 

it is a listing in the alternative is non-responsive. If bidder intends to use multiple entities to perform the work for a 

single specialty listing, bidder must clearly set forth on the bid form such intent. Bidder may accomplish this by 

simply inserting the word “and” between the name of each entity listed for that specialty. Owner will reject as non-

responsive a listing that contains the names of multiple subcontractors separated by a blank space, the word “or”, a 

virgule (that is a /), or any separator that the Owner may reasonably interpret as a listing in the alternative. 

7. If Bidder is awarded the contract, bidder must, except with the approval of the owner for good cause shown, use 

the listed entities to perform the work for which they are listed.  

8. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place 
of a subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of 

Laws. 

9. Bidder’s failure to insert a name for each listed specialty subcontractor will render the Bid non-responsive. 
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER THAN 

SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): Pursuant to instructions in 

the Invitation for Bids, if any, Bidder will provide to Owner upon the Owner’s request and within 24 hours of such 

request, a listing of manufacturers, material suppliers, and subcontractors, other than those listed in Section 7 above, 

that Bidder intends to use on the project. Bidder acknowledges and agrees that this list is provided for purposes of 

determining responsibility and not pursuant to the subcontractor listing requirements of SC Code Ann § 11-35-

3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a. CONTRACT TIME: Bidder agrees that the Date of Commencement of the Work shall be established in a Notice 

to Proceed to be issued by the Owner. Bidder agrees to substantially complete the Work within 120 calendar days 

from the Date of Commencement, subject to adjustments as provided in the Contract Documents.  

b. LIQUIDATED DAMAGES: Bidder further agrees that from the compensation to be paid, the Owner shall retain 

as Liquidated Damages the sum of $200.00for each calendar day the actual construction time required to achieve 

Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the 

Contract Documents. This sum is intended by the parties as the predetermined measure of compensation for actual 

damages, not as a penalty for nonperformance. 

§ 10. AGREEMENTS 

a. Bidder agrees that this bid is subject to the requirements of the law of the State of South Carolina. 

b. Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 

canceled for the convenience of, and without cost to, the State. 

c. Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be 

responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the 

Project canceled for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the 

Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA 

Document A310, Bid Bond, included in the Bidding Documents. 

Electronic Bid Bond Number:            

Signature and Title:           
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BIDDER'S TAXPAYER IDENTIFICATION 

FEDERAL EMPLOYER'S IDENTIFICATION NUMBER:         

OR 

SOCIAL SECURITY NUMBER:            

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS 

Classification(s)& Limits:              

Subclassification(s) & Limits:            

SC Contractor's License Number(s):            

 

BY SIGNING THIS BID, THE PERSON SIGNING REAFFIRMS ALL REPRESENTATIONS AND 

CERTIFICATIONS MADE BY BOTH THE PERSON SIGNING AND THE BIDDER, INCLUDING WITHOUT 
LIMITATION, THOSE APPEARING IN ARTICLE 2 OF THE INSTRUCTIONS TO BIDDER. THE 

INVITATION FOR BIDS, AS DEFINED IN THE INSTRUCTIONS TO BIDDERS, IS EXPRESSLY 

INCORPORATE BY REFERENCE. 

SIGNATURE 

BIDDER’S LEGAL NAME:            

ADRESS:             

            

 

BY:       DATE:        

(Signature)  

TITLE:             

TELEPHONE:          

EMAIL:            



 
 
 
 
 
 
 
 
 
 

AIA Documents A 101 – 2007 Edition 
 
 
 
 
 
 

Bidder Notification: 
 

This AIA Document is included by reference only. 
 

Originals are available at the following location should the Bidder wish to 
examine the contents of the Document. 

 
Engineer’s Office: 

 
Peritus Engineers & Associates, Inc. 

10 E. Dorchester Blvd. 
Greenville, SC 

 
 

To View a Copy Call 
 

(864) 277-8287 
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OWNER: University of South Carolina 

PROJECT NUMBER: H34-9543-JM 

PROJECT NAME: DM12 Upstate Hodge Center Arena Humidity Correction 

 

1. STANDARD MODIFICATIONS TO AIA A101-2007 
1.1. These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner and 

Contractor (AIA Document A101-2007) and other provisions of Bidding and Contract Documents as indicated 

below. 

 

1.2. All provisions of A101-2007, which are not so amended or supplemented, remain in full force and effect. 

 

2. MODIFICATIONS TO A101 
 

2.1. Insert the following at the end of Article 1: 
 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 
A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE 

Form 00501 – Standard Modification to Agreement Between Owner and Contractor. Any reference in this 

document to the General Conditions of the Contract for Construction, AIA Document A201, or some 

abbreviated reference thereof, shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – 

Standard Supplementary Conditions. 

 

2.2.  Delete Section 3.1 and substitute the following:  

  

3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the 

Owner. The Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven days 

prior to the Date of Commencement. Unless otherwise provided elsewhere in the contract documents, and 

provided the contractor has secured all required insurance and surety bonds, the contractor may commence 
work immediately after receipt of the Notice to Proceed. 

 

2.3.  Delete Section 3.2 and substitute the following:   

3.2 The Contract Time shall be measured from the Date of Commencement as provided in Section 9(a) of 

the Bid Form (SE-330) for this Project. Contractor agrees that if the Contractor fails to achieve Substantial 

Completion of the Work within the Contract Time, the Owner shall be entitled to withhold or recover from 

the Contractor liquidated damages in the amounts set forth in Section 9(b) of the Bid Form (SE-330, 

subject to adjustments of this Contract Time as provided in the Contract Documents. 

 

2.4.  In Section 5.1.1, insert the words “and Owner” after the phrase “Payment submitted to the Architect.”  
 
2.5.  Delete Section 5.1.3 and substitute the following:   

 
5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than 21 days after 

receipt of the Application for Payment. 

 

2.6.  In Section 5.1.6, Insert the following after the phrase “Subject to other provisions of the Contract 

Documents”: 

 

and subject to Title 12, Chapter 8, Section 550 of the South Carolina Code of Laws, as amended 

(Withholding Requirements for Payments to Non-Residents) 

 

In the spaces provided in Sub-Sections 1 and 2 for inserting the retainage amount, insert “three and one-

half percent (3.5%).”  
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2.7.  In Section 5.1.8, delete the word “follows” and the colon and substitute the following: 

 
set forth in S.C. Code Ann. § 11-35-3030(4). 

 

2.8.  In Section 5.1.9, delete the words “Except with the Owner’s prior approval, the” before the word “ 

Contractor.” 

 

2.9.  In Section 5.2.2, delete the number 30 and substitute the number 21, delete everything following the words 

“Certificate for Payment” and place a period at the end of the resulting sentence. 

 

2.10.  Delete the language of Sections 6.1 and 6.2 and substitute  the word “Reserved” for the deleted language 

of each Section . 

 

2.11.  Delete the language of Section 8.2 and substitute the word “Reserved.” 

 
2.12.  In Section 8.3, make the word “Representative” in the title plural, delete everything following the title, and 

substitute the following: 

 
8.3.1 Owner designates the individual listed below as its Senior Representative (“Owner's Senior 

Representative”), which individual has the responsibility for and, subject to Section 7.2.1 of the General 

Conditions, the authority to resolve disputes under Section 15.6 of the General Conditions:   
 

Name: Tom Opal 

Title: Senior Project Manager 

Address: 743 Greene St., Columbia, SC 29208 

Telephone: 803-777-7076 FAX: 803-777-8739 

Email: tnopal@fmc.sc.edu 

 
8.3.2 Owner designates the individual listed below as its Owner's Representative, which individual has the 

authority and responsibility set forth in Section 2.1.1 of the General Conditions:  

 
Name: Ann Derrick 

Title: Project Manager 
Address: 743 Greene St., Columbia, SC 29208 

Telephone: 803-777-5811 FAX: 803-777-8739 

Email: aderrick@fmc.sc.edu 

 

2.13.  In Section 8.4, make the word “Representative” in the title plural, delete everything following the title, and 

substitute the following: 

 
8.4.1 Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior 

Representative”), which individual has the responsibility for and authority to resolve disputes under Section 

15.6 of the General Conditions: 

 

Name:       

Title:       

Address:       

Telephone:       FAX:       

Email:       
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8.4.2 Contractor designates the individual listed below as its Contractor's Representative, which individual 

has the authority and responsibility set forth in Section 3.1.1 of the General Conditions: 

 

Name:       

Title:       

Address:       

Telephone:       FAX:       

Email:       

 
2.14. Add  the following Section 8.6.1: 

 

8.6.1 The Architect’s representative: 

 

Name: Jody C. Parker, P. E., LEED BD+C AP  

Title: President 

Address: P. O. Box 16598, Greenville, SC 29606 

Telephone: (864) 277-8287 FAX: (864) 277-8290 

Email: jparker@peritusengineers.com 

 
2.15.  In Section 9.1.7, Sub-Section 2, list the following documents in the space provided for listing documents: 

 
Invitation for Construction Bids (SE-310) 

Instructions to Bidders (AIA Document A701-1997)   

Standard Supplemental Instructions to Bidders (OSE Form 00201)  

Contractor’s Bid (Completed SE-330) 

Notice of Intent to Award (Completed SE-370)   
Certificate of procurement authority issued by the SC Budget & Control Board    

 

2.16.  In Article 10, delete everything after the first sentence.  

 

END OF DOCUMENT 



 
 
 
 
 
 
 
 
 
 

AIA Documents A 201 – 2007 Edition 

 

 

 

 

 

Bidder Notification: 

 

This AIA Document is included by reference only. 

 

Originals are available at the following location should the Bidder wish to examine 

the contents of the Document. 

 

Engineer’s Office: 

 

Peritus Engineers & Associates, Inc. 

10 E. Dorchester Blvd. 

Greenville, SC 
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OWNER: University of South Carolina 

PROJECT NUMBER: H34-9543-JM 

PROJECT NAME: DM12 Upstate Hodge Center Arena Humidity Correction 

 

1  GENERAL CONDITIONS  
The General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition, Articles 1 through 

15 inclusive, is a part of this Contract and is incorporated as fully as if herein set forth. For brevity, AIA Document 
A201 is also referred to in the Contract Documents collectively as the "General Conditions.''  

 

2  STANDARD SUPPLEMENTARY CONDITIONS  
2.1  The following supplements modify, delete and/or add to the General Conditions. Where any portion of the General 

Conditions is modified or any paragraph, Section or clause thereof is modified or deleted by these Supplementary 

Conditions, the unaltered provisions of the General Conditions shall remain in effect.  

 

2.2  Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined in the 

General Conditions have the meanings assigned to them in the General Conditions.  

 

3  MODIFICATIONS TO A201-2007  
3.1  Insert the following at the end of Section 1.1.1:  

 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or 

some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 00501 – 

Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the 

General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, 

shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions.  

 

3.2  Delete the language of Section 1.1.8 and substitute the word “Reserved.”  

 

3.3  Add the following Section 1.1.9:  

 

1.1.9 NOTICE TO PROCEED 
Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing the 

Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents. The 

Notice to Proceed shall fix the date on which the Contract Time will commence.  

  

3.4  Insert the following at the end of Section 1.2.1:  

 

In the event of patent ambiguities within or between parts of the Contract Documents, the contractor shall  

1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent requirement,  

either or both in accordance with the Architect’s interpretation.  

 
3.5  Delete Section 1.5.1 and substitute the following:  

 
1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. 

The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a 

copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for 

other purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s 

consultants’ reserved rights. 
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3.6  Delete Section 2.1.1 and substitute the following:  

 

2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall 

have express authority to bind the Owner with respect to all matters requiring the Owner’s approval or 

authorization, except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.1, the Architect 

does not have such authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference § 
8.2 of the Agreement.]  

 

3.7  Delete Section 2.1.2 and substitute the following: 

 
2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29, Chapter 5, 

Section 23 of the South Carolina Code of Laws, as amended.. 

 

3.8  Delete Section 2.2.3 and substitute the following: 

 
2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in 

Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner 

pursuant to this Section but shall exercise proper precautions relating to the safe performance of the Work. 

 
3.9  Replace the period at the end of the last sentence of Section 2.2.4 with a semicolon and insert the following after 

the inserted semicolon:  

 

“however, the Owner does not warrant the accuracy of any such information requested by the Contractor that is 

not otherwise required of the Owner by the Contract Documents. Neither the Owner nor the Architect shall be 

required to conduct investigations or to furnish the Contractor with any information concerning subsurface 

characteristics or other conditions of the area where the Work is to be performed beyond that which is provide in 

the Contract Documents.” 
 

3.10  Delete Section 2.2.5 and substitute the following:  

 
2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor with ten 

copies of the Contract Documents. The Contractor may make reproductions of the Contract Documents pursuant 

to Section 1.5.2. All copies of the drawings and specifications, except the Contractor’s record set, shall be returned 

or suitably accounted for to the Owner, on request, upon completion of the Work. 

 
3.11  Add the following Sections 2.2.6 and 2.2.7:  

 
2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on 
information made available by the Owner.  

 

2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the 

Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspections. 

  

3.12  Delete Section 2.4 and substitute the following:  

 

2.4 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and 

fails within a ten-day period after receipt of written notice from the Owner to commence and continue correction 

of such default or neglect, including but not limited to providing necessary resources, with diligence and 

promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. 

In such case an appropriate Change Directive shall be issued deducting from payments then or thereafter due the 
Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for 

the Architect’s additional services made necessary by such default, neglect or failure. If payments then or 

thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to 

the Owner. 
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3.13  Insert the following at the end of Section 3.2.1:  

 

The Contractor acknowledges that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to (1) conditions bearing upon transportation, 

disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and roads; (3) 

uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the conformation and 

conditions of the ground; and (5) the character of equipment and facilities needed preliminary to and during work 
performance. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 

of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably 

ascertainable from an inspection of the site, including all exploratory work done by the Owner, as well as from the 

drawings and specifications made a part of this contract. Any failure of the Contractor to take the actions described 

and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the 

difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work 

without additional expense to the Owner. 

 
3.14  In the third sentence of Section 3.2.4, insert the word “latent” before the word “errors.” 

  

3.15  In the last sentence of Section 3.3.1, insert the words “by the Owner in writing” after the word “instructed.”  
 

3.16  Delete the third sentence of Section 3.5 and substitute the following sentences:  

 

Work, materials, or equipment not conforming to these requirements shall be considered defective. Unless caused 

by the Contractor or a subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect 

caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, 

improper operation, or normal wear and tear and normal usage.  

 

3.17  Insert the following at the end of Section 3.6:  

 

The Contractor shall comply with the requirements of Title 12, Chapter 9 of the South Carolina Code of Laws, as 

amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors. 

 
3.18  In Section 3.7.1, delete the words “the building permit as well as for other”  and insert the following sentence at 

the end of this section:  

 
Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as amended, no local general or 

specialty building permits are required for state buildings.  

 
3.19  Delete the last sentence of Section 3.7.5 and substitute the following:  

 

Adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be 

made as provided in Article 7.3.3. 
 

3.20  Delete the last sentence of Section 3.8.2.3 and substitute the following:  

 

The amount of the Change Order shall reflect the difference between actual costs, as documented by invoices, and 

the allowances under Section 3.8.2.1. 

 

3.21  In Section 3.9.1, insert a comma after the word “superintendent” in the first sentence and insert the following 

after the inserted comma: 

 

acceptable to the Owner,  

 

3.22  Delete Section 3.9.2 and substitute the following:  

 
3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the 

name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in  

writing stating (1) whether the Owner has reasonable objection to the proposed superintendent or (2) that the 
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Owner requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute 

notice of no reasonable objection. 

 

3.23  After the first sentence in Section 3.9.3, insert the following sentence:  

 

The Contractor shall notify the Owner, in writing, of any proposed change in the superintendent, including the 

reason therefore, prior to making such change. 
 

3.24  Delete Section 3.10.3 and substitute the following:  

 
3.10.3 Additional requirements, if any, for the constructions schedule are as follows: 

(Check box if applicable to this Contract)) 

 

 The construction schedule shall be in a detailed precedence-style critical path management (CPM) or 

primavera-type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic 

representation of all activities and events that will occur during performance of the work; (2) identify each phase 

of construction and occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly 

completion of the Work in accordance with the requirements of the Contract Documents (hereinafter referred to as 
“Milestone Dates”). Upon review and acceptance by the Owner and the Architect of the Milestone Dates, the 

construction schedule shall be deemed part of the Contract Documents and attached to the Agreement as Exhibit 

“A.” If not accepted, the construction schedule shall be promptly revised by the Contractor in accordance with the 

recommendations of the Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the 

progress of the Work for conformance with the requirements of the construction schedule and shall promptly 

advise the Owner of any delays or potential delays. Whenever the approved construction schedule no longer 

reflects actual conditions and progress of the work or the Contract Time is modified in accordance with the terms 

of the Contract Documents, the Contractor shall update the accepted construction schedule to reflect such 

conditions. In the event any progress report indicates any delays, the Contractor shall propose an affirmative plan 

to correct the delay, including overtime and/or additional labor, if necessary. In no event shall any progress report 

constitute an adjustment in the Contract Time, any Milestone Date, or the Contract Sum unless any such 

adjustment is agreed to by the Owner and authorized pursuant to Change Order. 
 

3.25  Add the following Section 3.10.4:  

 
3.10.4 Owner’s review and acceptance of Contractor’s schedule is not conducted for the purpose of either 

determining its accuracy and completeness or approving the construction means, methods, techniques, sequences 

or procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly 

addressed in a Modification, the Owner's approval of a schedule shall not change the Contract Time. 

 

3.26  Add the following Section 3.12.5.1:  

 
3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall 
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler 

contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The 

fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon 

approving the sprinkler shop drawings will submit them to the State Fire Marshal or other authorities having 

jurisdiction for review and approval. The Architect’s engineer of record will submit a copy of the State Fire 

Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither the 

Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire 

Marshal or other authorities having jurisdiction for approval. 

 

3.27  In the fourth sentence of Section 3.12.10, after the comma following the words “licensed design professional,” 

insert the following: 

 
 

who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and  

 
3.28  In Section 3.13, insert the section number “3.13.1” before the before the opening words “The Contractors shall.” 
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3.29  Add the following Sections 3.13.2 and 3.13.3: 

 
3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism, 

damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the 

work in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all 

adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public 

areas adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to 

cause hazardous conditions. 

 

3.13.3 The Contractor and any entity for whom the Contractor is responsible shall not erect any sign on the Project 

site without the prior written consent of the Owner. 

 
3.30  In the first sentence of Section 3.18.1, after the parenthetical “…(other than the Work itself),…” and before the 

word “…but...”, insert the following: 

 

including loss of use resulting therefrom,  

 

3.31  Delete Section 4.1.1 and substitute the following:  

 
4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to 

throughout the Contract Documents as if singular in number.  

 

3.32  Insert the following at the end of Section 4.2.1:  

 

Any reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable 
time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract Documents or 

otherwise agreed to by the parties. 

 
3.33  Delete the first sentence of Section 4.2.2 and substitute the following:  

 

The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any, 

and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to 

observe the progress and quality of the various components of the Contractor’s Work, and to determine if the Work 

observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance 

with the Contract Documents. 

 

3.34  Delete the first sentence of Section 4.2.3 and substitute the following: 
 

On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the 

portion of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from the 

most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the 

Work. 

 

3.35  In Section 4.2.5, after the words “evaluations of the” and before the word “Contractor’s,” insert the following: 

 

Work completed and correlated with the  

 

3.36  Delete the first sentence of Section 4.2.11 and substitute the following:  

 
4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and 

requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of 

such request, the Architect will promptly provide the non-requesting party with a copy of the request.  
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3.37  Insert the following at the end of Section 4.2.12:  

 

If either party disputes the Architects interpretation or decision, that party may proceed as provided in Article 15. 

The Architect’s interpretations and decisions may be, but need not be, accorded any deference in any review 

conducted pursuant to law or the Contract Documents. 

 

3.38  Delete Section 4.2.14 and substitute the following:  
 

The Architect will review and respond to requests for information about the Contract Documents so as to avoid 

delay to the construction of the Project. The Architect’s response to such requests will be made in writing with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. Any response to a request for information must be 

consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in 

the form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not 

involve an adjustment to the Contract Sum or Contract Time.  

 

3.39  Delete Section 5.2.1 and substitute the following:  

 
5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within 

fourteen days after posting of the Notice of Intent to Award  the Contract, shall furnish in writing to the Owner 

through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who 

are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the 

Work. The Owner may reply within 14 days to the Contractor in writing stating (1) whether the Owner has 

reasonable objection to any such proposed person or entity. Failure of the Owner to reply within the 14 day period 

shall constitute notice of no reasonable objection. 

 

3.40  Delete Section 5.2.2 and substitute the following:   

 
5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable 

and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity 
for supplies or services unless such supplies and services are necessary for completion of the Work and the 

specified individual or entity is the only source of such supply or services.  

 
3.41  In the first sentence of Section 5.2.3, delete the words “…or Architect…” in the two places they appear.  

  

3.42  Delete the words “…or Architect…” in the in the first sentence of Section 5.2.4 and insert the following sentence 

at the end of Section 5.2.4: 

 

The Contractor’s request for substitution must be made to the Owner in writing accompanied by supporting 

information.  

 
3.43  Add  the following Section 5.2.5: 

 
5.2.5 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing 

requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted 

by the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A 

proposed substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3. 

 
3.44  In Section 5.3, delete everything following the heading “SUBCONTRACTUAL RELATIONS” and insert the 

following Sections 5.3.1, 5.3.2, 5.3.3, and 5.3.4:  

 
5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work 

to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to 
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 

Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each 

subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 

Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
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prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the 

subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by 

the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each 

Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to 

each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract 

Documents to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to 

the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the 
Contract Documents. Subcontractors will similarly make copies of applicable portions of such documents available 

to their respective proposed Sub-subcontractors.  

 
§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract 

agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 

3.5, 3.18, 5.3, 5.4, 6.2.2, 7.3.3, 7.5, 7.6, 13.1, 13.12, 14.3, 14.4, and 15.1.6. 

 

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to 

exclude, Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the 

place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract 

may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007, 
Conditions of the Contract, as originally issued by the American Institute of Architects. 

 

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor 

incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and 

the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the 

subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or in 

such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with 

copies of any or all subcontracts or purchase orders. 

 

3.45  Delete the last sentence of Section 5.4.1.  

 

3.46  Add the following Sections 5.4.4, 5.4.5 and 5.4.6:  

 

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor 

for those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this 

conditional assignment.  

 

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work 

assigned to the Owner in accordance with the Contract Documents. 

 

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s 

obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional 

assignment.  

 
3.47  Delete the language of Section 6.1.4 and substitute the word “Reserved.” 

 

3.48  Insert the following at the end of Section 7.1.2:  

 

If the amount of a Modification exceeds the limits of the Owner’s Construction Change Order Certification 

(reference Section 9.1.7.2 of the Agreement), then the Owner’s agreement is not effective, and Work may not 

proceed, until approved in writing by the Office of State Engineer. 

  

3.49  Delete Section 7.2.1 and substitute the following: 

 
7.2.1 A Change Order is a written instrument prepared by the Architect (using State Form SE-480 “Construction 
Change Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the 

following: 

.1 The change in the Work; 
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.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

 
3.50 Add the following Sections 7.2.2, 7.2.3, 7.2.4, and 7.2.5: 

 
7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in 

accordance with Section 7.3.3. 
 

7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change 

Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the 

proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared 

in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or 

Specifications necessary to define any changes in the Work. Within fifteen days of receiving the request, the 

Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section 

7.6.  

 

7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and 

shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a 

revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditures 

associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by 

execution of a Change Order.  

 
7.2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the 

Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or 

the Contract Time. 

  

3.51  Delete 7.3.3 and substitute the following:  

 

7.3.3 PRICE ADJUSTMENTS  
§ 7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the 

Contract Sum, the adjustment shall be based on whichever of the following methods is the most valid 

approximation of the actual cost to the contractor, with overhead and profit as allowed by Section 7.5: 

.1 Mutual acceptance of a lump sum; 

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently 
agreed upon; 

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or 

fee, all as specified in the contract, or subsequently agreed upon by the parties, or by some other 

method as the parties may agree; or 

.4 As provided in Section 7.3.7. 

 

§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data 

sufficient to permit evaluation before commencement of the pertinent performance or as soon after that as 

practicable. All costs incurred by the Contractor must be justifiably compared with prevailing industry standards. 

Except as provided in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and 

shall not include indirect costs, overhead, home office overhead, or profit. 
 

3.52  Delete Section 7.3.7 and substitute the following:   

 
7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract 

Sum, the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the 

adjustment on the basis of reasonable expenditures and savings of those performing the Work attributable to the 

change, including, in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in 

Section 7.5. In such case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as 

the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 

provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 
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.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 

required by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated 

or consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others; and 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 
the Work. 

 
3.53  Delete Section 7.3.8 and substitute the following: 

 
7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall 

include any overhead and profit attributable to the cost for the deleted Work.   

 

3.54  Add the following Sections 7.5 and 7.6:  

 

7.5 AGREED OVERHEAD AND PROFIT RATES  
7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those 
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full 

payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The 

percentages cited below shall be considered to include all indirect costs including, but not limited to: field and 

office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. 

The allowable percentages for overhead and profit are as follows:  

 

.1 To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s 

actual costs. 

  

.2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the 

subcontractor’s actual costs. 

 
.3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs 

(not including the subcontractor’s overhead and profit). 

 

7.6 PRICING DATA AND AUDIT  

§ 7.6.1 Cost or Pricing Data. 
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a 

Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost 

or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the 

date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant 

sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate, 

incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such 
adjustments may be made after final payment to the Contractor.  

 

§ 7.6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers 

would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental; 

and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated 

future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are 

more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the 

soundness of estimates of future costs and to the validity of determinations of costs already incurred.  

 

§ 7.6.3 Records Retention. 
As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that 

Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from 
the date of final payment, or longer if requested by the chief procurement officer. The Owner may audit 

Contractor’s records at reasonable times and places. 
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3.55 Delete Section 8.2.2 and substitute the following: 

 

8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date 

of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of 

commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.  

 

3.56  Delete Section 8.3.1 and substitute the following: 

 
8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 

the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 

changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 

causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner 

pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent 

such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and 

provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and 

(2) is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies, 

machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet 

the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the 
Architect may determine. 

 

3.57  Insert the following at the end of Section 9.1:   

 

All changes to the Contract Sum shall be adjusted in accordance with Section 7.3.3. 

 
3.58  Delete Section 9.2 and substitute the following:  

 

9.2 SCHEDULE OF VALUES 
9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule 

of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and 

supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to 
by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by 

the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for 

which each is responsible, such breakdown being submitted on a uniform standardized format approved by the 

Architect and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately 

determine the value of completed Work during the course of the Project. The Contractor shall update the schedule 

of values as required by either the Architect or Owner as necessary to reflect: 

 

.1 the description of Work (listing labor and material separately); 

.2 the total value; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed and amount billed. 

 

9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits 

"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the 

basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future 

Applications for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work. 

 
3.59 Delete Section 9.3.1 and substitute the following: 

 
Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in accordance 

with the schedule of values, if required under Section 9.2., for completed portions of the Work. Such application 

shall be notarized, if required, and supported by such data substantiating the Contractor’s right to payment as the 

Owner or Architect may require (such as copies of requisitions from Subcontractors and material suppliers) and 

shall reflect retainage and any other adjustments provided in Section 5 of the Agreement. If required by the Owner 

or Architect, the Application for Payment shall be accompanied by a current construction schedule. 
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3.60  In Section 9.3.2, add the following words to the end of the second sentence: 

 

provided such materials or equipment will be subsequently incorporated in the Work 

 

Insert the following at the end of Section 9.3.2:  

 

The Contractor shall 1) protect such materials from diversion, vandalism, theft, destruction, and damage, 2) mark 
such materials specifically for use on the Project, and 3) segregate such materials from other materials at the 

storage facility. The Architect and the Owner shall have the right to make inspections of the storage areas at any 

time. 

 
3.61  In Section 9.4.2, in the first sentence, after the words “Work has progressed to the point indicated,” insert the 

following: 

 

in both the Application for Payment and, if required to be submitted by the Contractor, the accompanying current 

construction schedule  

 

In the last sentence, delete the third item starting with “(3) reviewed copies” and ending with “Contractor’s right 

to payment,” 

 
3.62  In Section 9.5.1, in the first sentence, delete the word “may” after the opening words “The Architect” and 

substitute the word “shall.”  

 

In Section 9.5.1, insert the following sentence after the first sentence: 

 

The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the 

current construction schedule required by Section 3.10.1.  

 

3.63 In Section 9.6.2, delete the word “The…” at the beginning of the first sentence and substitute the following:  

 
Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the 

 

3.64  Delete Section 9.7 and substitute following:  

 

9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within 

seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor 

within seven days after the time established in the Contract Documents  the amount certified by the Architect or 

awarded by a final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to 

the Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time 

shall be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of 
Section 7.3.3, by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as 

provided for in the Contract Documents. 

 
3.65  Insert the following words at the end of the sentence in Section 9.8.1:  

 

and when all required occupancy permits, if any, have been issued and copies of same have been delivered to the 

Owner. 

  

3.66  In Section 9.8.2, insert the word “written” after the word “comprehensive” and before the word “list.”  

 

3.67  Delete Section 9.8.3 and substitute the following:  

 
9.8.3.1 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or 

the Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and 

Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor 

shall furnish access for the inspection and testing as provided in this Contract. The inspection shall include a 
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demonstration by the Contractor that all equipment, systems and operable components of the Work function 

properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether 

or not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract 

Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the 

Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon 

notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the 

Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the costs may be 

deducted from payments due to the Contractor. 

 

9.8.3.2 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is 

safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The 

Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion 

of the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial 

Certificate of Occupancy. 

  

3.68 In the second sentence of Section 9.8.5, delete the words “and consent of surety, if any.” 

 
3.69 In the first sentence of Section 9.9.1, delete the words “Section 11.3.1.5”and substitute the words “Section 

11.3.1.3." 

 
3.70  Delete Section 9.10.1 and substitute the following: 

 
9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve 

Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written 
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for 

Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an 

inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the 

Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 

will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, 

information and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been 

completed in accordance with terms and conditions of the Contract Documents and that the entire balance found to 

be due the Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for 

Payment will constitute a further representation that conditions listed in Section 9.10.2 as precedent to the 

Contractor’s being entitled to final payment have been fulfilled. If more than one Final Completion inspection is 

required, the Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the 

costs may be deducted from payments due to the Contractor. If the Contractor does not achieve final completion 
within thirty days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of 

Substantial Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural 

fees resulting from the delay.  

 
3.71  Delete the first sentence of Section 9.10.2 and substitute the following:  

 

Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to the 

Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 

the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 

withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by 

the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or 
allowed to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement 

that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period 

required by the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, 

other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, 

claims, security interests or encumbrances arising out of the Contract, to the extent and in such form as may be 

designated by the Owner, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) 

any certificates of testing, inspection or approval required by the Contract Documents and not previously provided 

(9) all warranties and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the 

Documents required by Section 3.11. 
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3.72 Delete the first sentence of  Section 9.10.3 and substitute the following: 

 

If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of the 

Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 

shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, 

make payment of the balance due for that portion of the Work fully completed and accepted. 

 
3.73 Delete Section 9.10.5 and substitute the following: 

 

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 

waiver of claims by that payee except those specific claims in stated amounts that have been previously made in 

writing and identified by that payee as unsettled at the time of final Application for Payment. 

 
 3.74 Add the following Section 9.10.6:  

 
9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange 

for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire 

Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or 
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective 

requirements for the Project. 

  

3.75  Delete Section 10.3.1 and substitute the following: 

  

10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in 

Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to 

prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from 

such material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the 

condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in 

writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances 

subject to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the 
S.C. Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. 

Nuclear Regulatory Commission. 

 
3.76  Insert the following at the end of Section 10.3.2:  

 

In the absence of agreement, the Architect will make an interim determination regarding any delay or impact on 

the Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on 

the same basis as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance 

with Article 15. Any adjustment in the Contract Sum shall be determined in accordance with Section 7.3.3. 

  

3.77  Delete Section 10.3.3 and substitute the following:  

 
10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the 

following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous 

materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of 

the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental 

authority or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an 

environmental engineer reasonably satisfactory to both the Owner and the Contractor. 

 
3.78  In Section 10.3.5, delete the word “The” at the beginning of the  sentence and substitute the following:  

 

In addition to its obligations under Section 3.18, the 

 
3.79  Delete the language of Section 10.3.6 and substitute the word “Reserved.”  
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3.80  Insert the following at the end of Section 10.4:  

 

The Contractor shall immediately give the Architect notice of the emergency. This initial notice may be oral 

followed within five days by a written notice setting forth the nature and scope of the emergency. Within fourteen 

days of the start of the emergency, the Contractor shall give the Architect a written estimate of the cost and 

probable effect of delay on the progress of the Work. 

  
3.81  Delete 11.1.2 and substitute the following:  

 
11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below 

or required by law, whichever coverage is greater. Coverages shall be written on an occurrence basis and shall be 

maintained without interruption from the date of commencement of the Work until the date of final payment and 

termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 

completed operations coverage, until the expiration of the period for correction of Work or for such other period 

for maintenance of completed operations coverage as specified in the Contract Documents. 

 
(1) COMMERCIAL GENERAL LIABILITY: 

(a) General Aggregate (per project)   $1,000,000 
(b) Products/Completed Operations   $1,000,000 

(c) Personal and Advertising Injury   $1,000,000 

(d) Each Occurrence    $1,000,000 

(e) Fire Damage (Any one fire)   $50,000 

(f) Medical Expense (Any one person)  $5,000 

 

(2) BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles): 

(a) Combined Single Limit   $1,000,000  

 

(3) WORKER’S COMPENSATION: 

(a) State Statutory 

(b) Employers Liability    $100,000 Per Acc. 
     $500,000 Disease, Policy Limit 

     $100,000 Disease, Each Employee 

 

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers 

Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth 

in this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000. 

 

3.82  Delete Section 11.1.3 and substitute the following:  

 
11.1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance, 

Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance policy 
that: 

 

(i) names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s 

negligent acts or omissions during the Contractor’s operations; 

(ii) provides that no material alteration, cancellation, non-renewal, or expiration of the coverage 

contained in such policy shall have effect unless all additional insureds have been given at least ten (10) 

days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior written 

notice of cancellation for any other reason; and  

(iii) provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance 

of the Owner as secondary and noncontributory.  

 

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of 
insurance, Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 25). 

Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability for 

each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate 

limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the 
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endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An 

additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 

naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and 

otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required 

by Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time 

required by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims 

paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness. 

 
3.83  Delete Section 11.1.4 and substitute the following: 

11.1.4 A failure by the Owner either (i) to demand a certificate of insurance or written endorsement required by 

Section 11.1, or (ii) to reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1 

shall not be considered a waiver of Contractor's obligations to obtain the required insurance.  

 
3.84  In Section 11.3.1, delete the first sentence and substitute the following: 

 

Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a company 

or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property 

insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, 
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising 

total value for the entire Project at the site on a replacement cost basis. 

 

3.85  Delete the language of Section 11.3.1.2 and substitute the word “Reserved.” 

  

3.86  Delete the language of Section 11.3.1.3 and substitute the word “Reserved.” 

 

3.87  Delete Section 11.3.2 and substitute the following: 

 

11.3.2 BOILER AND MACHINERY INSURANCE 
The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents 

or by law, which shall specifically cover such insured objects during installation and until final acceptance by the 
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in 

the Work, and the Owner and Contractor shall both be named insureds. 

 

3.88  Delete Section 11.3.3 and substitute the following: 

 

11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against 

loss of use of the Owner’s property due to fire or other hazards, however caused. To the extent any losses are 

covered and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use 

of the Owner’s property, including consequential losses due to fire or other hazards however caused.  

 
3.89  Delete Section 11.3.4 and substitute the following:  

 
11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special 

causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such 

insurance, and the cost thereof shall be charged to the Owner by appropriate Change Order. 

 

3.90  Delete the language of Section 11.3.5 and substitute the word “Reserved.”  

  

3.91  Delete Section 11.3.6 and substitute the following: 

 
11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that 

includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 

that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 

days’ prior written notice has been given to the Owner. 
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3.92  Delete the first sentence of Section 11.3.7 and substitute the following:  

 

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 

contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and 

employees, for damages caused by fire or other causes of loss to the extent the property insurance provided by the 

Contractor pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to 
proceeds of such insurance held by the Contractor as fiduciary.  

 
3.93  Delete the first sentence of Section 11.3.8 and substitute the following: 

 

A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and made 

payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause and of Section 11.3.10. 

 

3.94  Delete Section 11.3.9 and substitute the following: 

 
11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured 
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged 

against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, 

which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after 

such loss no other special agreement is made and unless the Owner terminates the Contract for convenience, 

replacement of damaged property shall be performed by the Contractor. 

 
3.95  Delete Section 11.3.10 and substitute the following: 

 
11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the 

parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this 

power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the 

parties in dispute as the method of binding dispute resolution. The Contractor  as fiduciary shall make settlement 
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or 

determination issued by the appropriate authority having jurisdiction over the dispute..  

  

3.96  Delete Section 11.4.1 and substitute the following: 

 
11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and 

Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The 

Surety shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current publication of ''Best's Key 

Rating Guide, Property-Casualty''. In addition, the Surety shall have a minimum ''Best Financial Strength 

Category'' of ''Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be 

written on Form SE-355, ''Performance Bond'' and the Payment Bond shall written on Form SE-357, ''Labor and 
Material Payment Bond'', and both shall be made payable to the Owner.  

 

3.97  Delete Section 11.4.2 and substitute the following: 

 
11.4.2 The Performance and Labor and Material Payment Bonds shall:  

 
.1 be issued by a surety company licensed to do business in South Carolina;   

.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the 

bond on the behalf of the surety company; and 

.3 remain in effect for a period not less than one (1) year following the date of Substantial Completion 

or the time required to resolve any items of incomplete Work and the payment of any disputed 

amounts, whichever time period is longer. 
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3.98  Add the following Sections 11.4.3 and 11.4.4: 

 
11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and 

Regulations, as amended. 

 
11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 

 
3.99  Delete Section 12.1.1 and substitute the following:  

 
12.1.1 If a portion of the Work is covered contrary to the to requirements specifically expressed in the Contract 

Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the 

Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and 

be replaced at the Contractor’s expense without change in the Contract Time. 

 
3.100  In Section 12.2.2.1, delete the words “and to make a claim for breach of warranty” at the end of the third 

sentence. 

  

3.101  In Section 12.2.2.3, add the following to the end of the sentence: 

 

unless otherwise provided in the Contract Documents. 

 
3.102  Insert the following at the end of Section 12.2.4: 

 

If, prior to the date of Substantial Completion, the Contractor, a Subcontractor, or anyone for whom either is 

responsible, uses or damages any portion of the Work, including, without limitation, mechanical, electrical, 

plumbing, and other building systems, machinery, equipment, or other mechanical device, the Contractor shall 

cause such item to be restored to ''like new" condition at no expense to the Owner. 

 
3.103  Delete Section 13.1 and substitute the following: 

 

13.1 GOVERNING LAW 
The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the 

parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of 

South Carolina, except its choice of law rules. 

 
3.104  Delete Section 13.2, including its Sub-Sections 13.2.1 and 13.2.2, and substitute the following:  

 

13.2 SUCCESSORS AND ASSIGNS 
The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Neither party to the 

Contract shall assign the Contract as a whole, or in part, without written consent of the other and then only in 

accordance with and as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as 

amended. If either party attempts to make such an assignment without such consent, that party shall nevertheless 

remain legally responsible for all obligations under the Contract. 

 

3.105  Delete Section 13.3 and substitute the following:   

 

13.3 WRITTEN NOTICE 
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and 

shall be deemed given:  

 

.1 upon actual delivery, if delivery is by hand;  

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail, 

facsimile, telex or telegram;   

.3 upon receipt, if delivery is by the United States mail.  
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Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement. Notice to Owner shall be 

to the address provided in Section 8.2.2 of the Agreement. Either party may designate a different address for notice 

by giving notice in accordance with this paragraph.  

 
3.106  In Section 13.4.1, insert the following at the beginning of the sentence: 

 

Unless expressly provided otherwise,  

 

3.107  Add the following Section 13.4.3:  

 
13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond 

the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation, 

rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses: 

 

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;  

3.5 Warranty  

3.17 Royalties, Patents and Copyrights  
3.18 Indemnification  

7.6 Cost or Pricing Data  

11.1 Contractor's Liability Insurance  

11.4 Performance and Payment Bond  

15.1.6 Claims for Listed Damages 

15.1.7 Waiver of Claims Against the Architect  

15.6 Dispute Resolution  

15.4 Service of Process 

 
3.108  Delete Section 13.6 and substitute the following: 

 

13.6 INTEREST 
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the 

extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner 

shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be 

due. 

  

3.109  Delete the language of Section 13.7 and substitute the word “Reserved.” 

 
3.110  Add the following  Sections 13.8 through 13.16:  

 

13.8 PROCUREMENT OF MATERIALS BY OWNER 
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and 
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon 

delivery, be responsible for the storage, protection, proper installation, and preservation of such Owner purchased 

items, if any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all 

costs and expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any 

assigned purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all 

Contractor warranty of workmanship and correction of the Work obligations under the Contract Documents shall 

apply to the Contractor’s installation of and modifications to any Owner purchased items,. 

 

13.9 INTERPRETATION OF BUILDING CODES 
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall 

determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The 
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for 

resolution. 



 2011 Edition 

OSE FORM 00811 Rev. 9/7/2011 

STANDARD SUPPLEMENTARY CONDITIONS  

19 of 25 

13.10 MINORITY BUSINESS ENTERPRISES 
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, 

or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first 

monthly status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, 

the Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be 

performed or materials or equipment to be supplied by the MBE, whether the MBE is certified by the South 

Carolina Office of Small and Minority Business Assistance, and the value of the contract. 
 

13.11 SEVERABILITY 
If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded, 

invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination 

shall not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of 

the provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable 

provision or part were deleted. 

 

13.12 ILLEGAL IMMIGRATION 
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the 

South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to 
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-

subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, 

Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or 

fraudulent document, statement, or report pursuant to this chapter is guilty of a felony, and, upon conviction, must 

be fined within the discretion of the court or imprisoned for not more than five years, or both." Contractor agrees 

to include in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the 

applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors 

language requiring the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An 

overview is available at www.procurement.sc.gov) 

 

13.13 SETOFF 
The Owner shall have all of its common law, equitable, and statutory rights of set-off.  

 

13.14 DRUG-FREE WORKPLACE 
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44, 

Chapter 107 of the South Carolina Code of Laws, as amended. 

 

13.15 FALSE CLAIMS 
According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the 

signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, 

or other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime. 

 

13.16 NON-INDEMNIFICATION: 
Any term or condition is void to the extent it requires the State to indemnify anyone. It is unlawful for a person 

charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and 

purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to enter into a 

contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for 

an authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one 

fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40) 

 

3.111  Delete Section 14.1.1 and substitute the following: 

 

14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days 

through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 

other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 
any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires 

substantially all Work to be stopped; or 
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.2 An act of government, such as a declaration of national emergency that requires substantially all 

Work to be stopped. 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 

the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 

made payment on a Certificate for Payment within the time stated in the Contract Documents and 

the Contractor has stopped work in accordance with Section 9.7 

 
3.112  Insert the following at the end of Section 14.1.3:  

 

Any adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of 

Article 7. 

 

3.113  In Section 14.1.4, replace the word “repeatedly” with the word “persistently.”  

 
3.114  Delete  Section 14.2.1 and substitute the following: 

 

14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or 

otherwise fails to prosecute the Work, or any separable part of the Work, with the diligence, 

resources and skill that will ensure its completion within the time specified in the Contract 

Documents, including any authorized adjustments; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract 

Documents and the respective agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 
.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.  

 

3.115  In Section 14.2.2, delete the parenthetical statement “, upon certification by the Initial Decision Maker that 

sufficient cause exists to justify such action," immediately following the word “Owner” in the first line.  

 

3.116  In Section 14.2.4, replace the words “Initial Decision Maker” with the word “Architect” 

  

3.117  Add  the following Section 14.2.5:  

 
14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under 

Section 14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the 

same as if the termination had been issued for the convenience of the Owner under Section 14.4. 

 
3.118  Delete the second sentence of Section 14.3.2 and substitute the following: 

 

Any adjustment to the Contract Sum made pursuant to this section shall be made in accordance with the 

requirements of Article 7.3.3. 

 

3.119 Delete Section 14.4.1 and substitute the following: 

 
14.4.1 The Owner may, at any time, terminate the Contract, in whole or in part for the Owner’s convenience and 

without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the 

Contract terminated and when termination becomes effective. 

 
3.120  Delete  Section 14.4.2 and substitute the  following: 

 

14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 

Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the 

Work;  
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.3 except for Work directed to be performed prior to the effective date of termination stated in the 

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 

and purchase orders; and 

.4 complete the performance of the Work not terminated, if any. 

 

3.121  Delete Section 14.4.3 and substitute the following:  

 
14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive 

payment for Work executed, costs incurred by reason of such termination, and any other adjustments otherwise 

allowed by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in 

accordance with the requirements of Article 7.3.3. 

  

3.122  Add  the following Sections 14.4.4, 14.4.5, and 14.5:  

 
14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall 

not (i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the 

Owner beyond what it would have been if the subcontract had contained an appropriate clause. 

 
14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in 

whole or in part by amending the notice of termination if it has been determined that:  

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or Budget 

and Control Board or the need to divert project funds to respond to an emergency as defined by 

Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended; 

.2 funding for the reinstated portion of the work has been restored;  

.3 circumstances clearly indicate a requirement for the terminated work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 

 

14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE 
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and 

Regulations, as amended, this contract may be canceled after award but prior to performance.  

 
3.123  Insert the following sentence after the second sentence of Section 15.1.1:  

 

A voucher, invoice, payment application or other routine request for payment that is not in dispute when submitted 

is not a Claim under this definition. 

 

3.124  Delete Section 15.1.2 and substitute the following:   

 

15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the 

Architect. Such notice shall include sufficient information to advise the Architect and other party of the 
circumstances giving rise to the claim, the specific contractual adjustment or relief requested and the basis of such 

request. Claims by either party arising prior to the date final payment is due must be initiated within 21 days after 

occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 

giving rise to the Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By 

failing to give written notice of a Claim within the time required by this Section, a party expressly waives its 

claim.  

 
3.125  Delete Section 15.1.3 and substitute the following:  

 

15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as 

otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently 
with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 

Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and 

determinations of the Architect.  
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3.126  Insert the following at the end of Section 15.1.5.1:  

 

Claims for an increase in the Contract Time shall be based on one additional calendar day for each full calendar 

day that the Contractor is prevented from working. 

 
3.127  Insert the following Sub-Sections at the end of Section 15.1.5.2:  

 
.1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place of 

performance of the Work, as documented in the Contractor's job site log.  

 

.2 For the purpose of this Contract, a total of five (5) calendar days per calendar month (non-cumulative) shall 

be anticipated as ''adverse weather'' at the job site, and such time will not be considered justification for an 

extension of time. If, in any month, adverse weather develops beyond the five (5) days, the Contractor shall 

be allowed to claim additional days to compensate for the excess weather delays only to the extent of the 

impact on the approved construction schedule. The remedy for this condition is for an extension of time only 

and is exclusive of all other rights and remedies available under the Contract Documents or imposed or 

available by law.  

 
.3 The Contractor shall submit monthly with their pay application all claims for adverse weather conditions that 

occurred during the previous month. The Architect shall review each monthly submittal in accordance with 

Section 15.5 and inform the Contractor and the Owner promptly of its evaluation. Approved days shall be 

included in the next Change Order issued by the Architect. Adverse weather conditions not claimed within 

the time limits of this Subparagraph shall be considered to be waived by the Contractor. Claims will not be 

allowed for adverse weather days that occur after the scheduled (original or adjusted) date of Substantial 

Completion. 

 

3.128  Delete Section 15.1.6 and substitute the following:  

 

15.1.6 CLAIMS FOR LISTED DAMAGES 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising 

out of or relating to this Contract.  

 

15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business 

or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 

costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent 

allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting 

from lost productivity or efficiency. 

 

15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to 

business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing 
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) 

unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor 

has waive as against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either 

party’s termination in accordance with Article 14. Nothing contained in this Section shall be deemed to preclude 

an award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

This mutual waiver is not applicable to amounts due or obligations under Section 3.18 (Indemnification). 

 

3.129  Add the following Section 15.1.7:  

 

15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 

good faith and fair dealing, the Contractor waives all claims against the Architect and any other design 
professionals who provide design and/or project management services to the Owner, either directly or as 

independent contractors or subcontractors to the Architect, for listed damages arising out of or relating to this 

Contract. The listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or 

reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 
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attorney's fees, (vi) any interest; (vii) unamortized equipment costs; and, (viii) losses incurred by subcontractors 

for the types of damages the Contractor has waive as against the Owner. This mutual waiver is not applicable to 

amounts due or obligations under Section 3.18 (Indemnification). 

  

3.130  Delete the language of Sections 15.2, 15.3, and 15.4, including all Sub-Sections, and substitute the word 

“Reserved” for the deleted language of each Section and Sub-Section.  
 
3.131  Add the following Sections 15.5 and 15.6 with their sub-sections:  

 

15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS 

INITIAL DECISION 
15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or 

minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and 

the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed 

may cause loss, delay, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to 

resolving such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, 

and disruptions to the Work.  

 
15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a 

condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment, 

unless 30 days have passed after the Claim has been referred to the Architect with no decision having been 

rendered, or after all the Architect’s requests for additional supporting data have been answered, whichever is 

later. The Architect will not address claims between the Contractor and persons or entities other than the Owner. 

 
15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional 

supporting data from the claimant or a response with supporting data from the other party or (2) render an initial 

decision in accordance with Section 15.5.5.  

 

15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data, 

such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on 
the requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or 

(3) advise the Architect that all supporting data has already been provided. Upon receipt of the response or 

supporting data, the Architect will render an initial decision in accordance with Section 15.5.5. 

 

15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the 

parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision 

to the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4, or 

within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the 

Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of 

the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial 

decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of 
Section 15.6. 

 

15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 

any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the 

Owner may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the 

controversy. 

 

15.6 DISPUTE RESOLUTION 
15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall 

attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and 

Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s 

Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the 
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after 

such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior 

Representatives, the parties will exchange relevant information that will assist the parties in resolving their dispute. 

The meetings required by this Section are a condition precedent to resolution pursuant to Section 15.6.2. 
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15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine 

that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party 

may submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction 

(CPOC). Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract 

shall be resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 

35, Article 17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common 

Pleas for, or in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. 
Contractor agrees that any act by the State regarding the Contract is not a waiver of either the State’s sovereign 

immunity or the State’s immunity under the Eleventh Amendment of the United State's Constitution. 

 

15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-

binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South 

Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint 

a mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of 

the parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association 

(“AAA”) pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and 

conducted pursuant to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by 

procedures established by the mediator. 
 

15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate 

proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and  

15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period 

of limitation or repose.  

 

15.6.5 SERVICE OF PROCESS 
Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of 

any claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for 

the entry of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) 

addressed to Contractor at the address provided for the Contractor’s Senior Representative or by personal service 

or by any other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed 
duly given upon deposit in the United States mail. 

 

3.132  Add the following Article 16:  

 

ARTICLE 16  PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION  
16.1. Inspection Requirements: (Indicate the inspection services required by the Contract)  

 Special Inspections are required and are not part of the Contract Sum. (see section 01400)  

 Building Inspections are required and are not part of the Contract Sum. (see section 01400)  

 Building Inspections are required and are part of the Contract Sum. The inspections required for this Work 

are :  (Indicate which services are required and the provider) 

 Civil:        
 Structural:       

 Mechanical:       

 Plumbing:        

 Electrical:        

 Gas:       

 Other (list):        

Remarks: RCI, SC, Inc. will conduct inspections and will be paid directly by the 

Owner.  
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16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the 

Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1. 

Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s 

knowledge and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections. 

 

16.2 List Cash Allowances, if any. (Refer to attachments as needed If none, enter NONE)  

NONE 
 

16.3. Requirements for Record Drawings, if any. (Refer to attachments as needed. If none, enter NONE)  

See Division 01, Section 01300 Project Record Drawings 

 

16.4. Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission, 

list of materials to be submitted, etc. (Refer to attachments as needed. If none, enter NONE)  

See Division 01, Section 01330, Submittal Procedures 

 

16.5. Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any. 

(Refer to attachments as needed. If none, enter NONE)  

See Division 01, Section 01500, Temporary Facilities and Controls 
 

16.6. Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed. If 

none, enter NONE)  

Removal of existing elements or components of the existing air handling equipment. 

 

16.7. List all attachments that modify these General Conditions. (If none, enter NONE)  

None 
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 USC SUPPLEMENTAL GENERAL CONDITIONS 

 FOR CONSTRUCTION PROJECTS 

 

1. Contractor’s employees shall take all reasonable means not to interrupt the flow of 

student traffic in building corridors, lobbies and stairs. All necessary and reasonable safety 

precautions shall be taken to prevent injury to building occupants while transporting 

materials and equipment through the building to the work area. Providing safe, accessible, 

plywood pedestrian ways around construction may be required if a suitable alternative 

route is not available. 

 

2. Fraternization between Contractor’s employees and USC students, faculty or staff is 

strictly prohibited-zero tolerance! 

 

3. USC will not tolerate rude, abusive or degrading behavior on the job site.  Heckling and 

cat-calling directed toward students, faculty or staff or any other person on USC property 

is strictly prohibited. Any contractor whose employees violate this requirement will be 

assessed a fine of up to $500 per violation. 

 

4. Contractor’s employees must adhere to the University’s policy of maintaining a drug-free 

and smoke-free/tobacco free workplace. 

 

5. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. 

Keys must be returned immediately upon the completion of the work.  The Contractor will 

bear the cost of any re-keying necessary due to the loss of or failure to return keys. 

 

6. A welding permit must be issued by the University Fire Marshall before any welding can 

begin inside a building. Project Manager will coordinate. 

 

7. Contractor must notify the University immediately upon the discovery of suspect material 

such as those potentially containing asbestos or other such hazardous materials. These 

materials must not be disturbed until approved by the USC Project Manager. 

 

8. At the beginning of the project, the USC Project Manager will establish the Contractor=s 

lay-down area. This area will also be used for the Contractor=s work vehicles. No 

personal vehicles will be allowed in this area, or in any areas surrounding the construction 

site that are not regular or authorized parking lots. Personal vehicles must be parked in the 

perimeter parking lots. Parking permits can be obtained at the USC Parking Office located 

in the Pendleton Street parking garage. The lay down area will be clearly identified to the 

contractor by the PM, with a sketch or drawing provided to Parking. In turn, the 

contractor will mark off this area with a sign containing the project name, PM name, 

Contractor name and contact number, and end date. Where this area is subject to foot 

traffic, protective barriers will be provided as specified by the PM.  The area will be 

maintained in a neat and orderly fashion. Vehicles parked in the lay down area (or 

designated parking areas) will be clearly marked or display a CPC furnished placard for 

identification. 
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9. Contractor will be responsible for providing its own temporary toilet facilities, unless prior 

arrangements are made with the USC Project Manager. 

 

10. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is 

prohibited, unless prior arrangements are made with the USC Project Manager. 

 

11. For all projects over $100,000, including IDC’s, an SE-395, Contractor Performance 

Evaluation, will be completed by the USC Project Manager and reviewed with the GC at 

the beginning of the project and a copy given to the GC. At the end of the project the form 

will be completed and a Construction Performance rating will be established. 

 

12. Contractor is responsible for removal of all debris from the site, and is required to provide 

the necessary dumpsters which will be emptied at least        1      times per week. 

Construction waste must not be placed in University dumpsters. THE CONSTRUCTION 

SITE MUST BE THOROUGHLY CLEANED WITH ALL TRASH PICKED UP AND 

PROPERLY DISPOSED OF ON A DAILY BASIS AND THE SITE MUST BE LEFT IN 

A SAFE AND SANITARY CONDITION EACH DAY. THE UNIVERSITY WILL 

INSPECT JOB SITES REGULARLY AND WILL FINE ANY CONTRACTOR FOUND 

TO BE IN VIOLATION OF THIS REQUIREMENT AN AMOUNT OF UP TO $1,000 

PER VIOLATION. 

 

13. Contractor must provide all O&M manuals, as-built drawings, and training of USC 

personnel on new equipment, controls, etc. prior to Substantial Completion. Final 

payment will not be made until this is completed. 

 

14. The contractor will comply with all regulations set forth by OSHA and SCDHEC.  

Contractor must also adhere to USC's internal policies and procedures (available by 

request). As requested, the contractor will submit all Safety Programs and Certificates of 

Insurance to the University for review. 

 

15. Tree protection fencing is required to protect existing trees and other landscape features to 

be preserved within a construction area.  The limits of this fence will be evaluated for each 

situation with the consultant, USC Arborist and USC Project Manager. The tree protection 

fence shall be 5' high chain link fence unless otherwise approved by USC Project Manager. 

No entry or materials storage will be allowed inside the tree protection zone. A 4" layer of 

mulch shall be placed over the tree protection area to maintain moisture in the root zone. 

 

16. Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the 

following measures shall be taken: For single loads up to 9,000 lbs., a 3/4" minimum 

plywood base shall be placed over areas impacted. For single loads over 9,000 lbs., two 

layers of 3/4" plywood is required. 

 

17. For projects requiring heavy loads to cross walks tree root zones or lawns. A construction 

entry road consisting of 10' X 16' oak logging mates on 12" coarse, chipped, hardwood 

base. Mulch and logging mats shall be supplemented throughout the project to keep 

matting structurally functional. 
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18. Any damage to existing landscaping (including lawn areas) will be remediated before final 

payment is made. 

 

19. Orange safety fence to be provided by the contractor. (USC Arborist, Kevin Curtis may be 

contacted at 777-0033 or 315-0319) 

 

     Campus Vehicle Expectations 

 

1. All motorized vehicles on the University campus are expected to travel and park on 

roadways and/or in parking stalls. 

 

2. All motorized vehicle traffic on USC walkways must first receive the Landscape 

Manager=s authorization.  Violators may be subject to fines and penalties. 

 

3. All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on 

walks or landscaped areas. 

 

4. Contractors, vendors, and delivery personnel are required to obtain prior parking 

authorization before parking in a designated space.  Violators may be subject to fines 

and/or penalties.  See Item 10 below. 

 

5. Drivers of equipment or motor vehicles that damage university hardscape or landscape will 

be held personally responsible for damages and restoration expense. 

 

6. Vehicle drivers who park on landscape or drives must be able to produce written evidence 

of need or emergency requiring parking on same. 

 

7. All vehicles parked on landscape, hardscape, or in the process of service delivery, must 

display adequate safety devices, i.e. flashing lights, cones, signage, etc. 

 

8. All drivers of equipment and vehicles will be respectful of University landscape, equipment, 

structures, fixtures and signage. 

 

9. All incidents of property damage will be reported to Parking Services or the Work 

Management Center.  

 

10. Parking on campus is restricted to spaces designated by Parking Services at the beginning 

of the project.  Once the project manager and contractor agree on how many spaces are 

needed, the project manager will obtain a placard for each vehicle.  This placard must be 

hung from the mirror of the vehicle, otherwise a ticket will be issued and these tickets 

cannot be “fixed”.  Parking spaces are restricted to work vehicles only; no personal 

vehicles. 
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KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:                                             

Address:                                          

                                         

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:                                      

Address:                                   

                                   

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of 

Agency) 

Name:  University of South Carolina  

Address:743 Greene St 

Columbia, SC 29208 

hereinafter referred to as “Agency”, or its successors or assigns, the sum of        ($     ), being the sum of the 

Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated       entered into a contract with Agency to construct  

State Project Name: DM12 Upstate Hodge Center Arena Humidity 

State Project Number: H34-9543-JM 

Brief Description of Awarded Work, as found on the SE-330, Bid Form: Remove existing AHU 

equipment, including extents of ductwork and piping.  Replace with new equipment at same location.  

Install new condensing boiler for summertime heating operation.  Electrical work associated with new 

AHU. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Peritus Engineers & Associates, Inc.  

Address:P. O. Box 16598 

Greenville, South Carolina 29606 

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms 

stated herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent 

or representative. 

 

DATED this      day of      , 2    _______ BOND NUMBER       
                        (shall be no earlier than Date of Contract) 

 

CONTRACTOR SURETY 

 

By:    

                 (Seal) 

 

By:    

                (Seal) 

 

Print Name:       

 

Print Name:       

 

Print Title:       

 

Print Title:       

(Attach Power of Attorney) 

 

Witness:   

 

Witness:   

 

(Additional Signatures, if any, appear on attached page) 
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Performance Bond 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  

1. The Contractor and the Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, successors 

and assigns to the Agency for the full and faithful performance 

of the contract, which is incorporated herein by reference 

2. If the Contractor performs the contract, the Surety and the 

Contractor have no obligation under this Bond, except to 

participate in conferences as provided in paragraph 3.1. 

3. The Surety's obligation under this Bond shall arise after: 

3.1 The Agency has notified the Contractor and the Surety at 

the address described in paragraph 10 below, that the Agency is 

considering declaring a Contractor Default and has requested 

and attempted to arrange a conference with the Contractor and 

the Surety to be held not later than 15 days after receipt of such 

notice to discuss methods of performing the Contract. If the 

Agency, the Contractor and the Surety agree, the Contractor 

shall be allowed a reasonable time to perform the Contract, but 

such an agreement shall not waive the Agency's right, if any, 

subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 

terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of the 

Agency's declaration of a Contractor Default, and at the Surety's 

sole expense, take one of the following actions: 

4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or 

4.2 Undertake to perform and complete the Contract itself, 

through its agents or through independent contractors; or 

4.3 Obtain bids or negotiated proposals from qualified  

contractors acceptable to the Agency for a contract for 

performance and completion of the Contract, arrange for a 

contract to be prepared for execution by the Agency and the 

contractor selected with the Agency's concurrence, to be 

secured with performance and payment bonds executed by a 

qualified surety equivalent to the Bonds issued on the Contract, 

and pay to the Agency the amount of damages as described in 

paragraph 7 in excess of the Balance of the Contract Sum 

incurred by the Agency resulting from the Contractor Default; 

or 

4.4 Waive its right to perform and complete, arrange for  

completion, or obtain a new contractor, and: 

4.4.1 After investigation, determine the amount for which it 

may be liable to the Agency and, within 60 days of waiving its 

rights under this paragraph, tender payment thereof to the 

Agency; or 

4.4.2 Deny liability in whole or in part and notify the Agency, 

citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 

4.3, the Agency shall pay the Balance of the Contract Sum to 

either: 

5.1 Surety in accordance with the terms of the Contract; or 

5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract. 

5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of damages 

as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 

with reasonable promptness, the Surety shall be deemed to be 

in default on this Bond 15 days after receipt of written notice 

from the Agency to the Surety demanding that the Surety 

perform its obligations under this Bond, and the Agency shall 

be entitled to enforce any remedy available to the Agency.   

6.1 If the Surety proceeds as provided in paragraph 4.4, and the 

Agency refuses the payment tendered or the Surety has denied 

liability, in whole or in part, then without further notice the 

Agency shall be entitled to enforce any remedy available to the 

Agency.  

6.2 Any dispute, suit, action or proceeding arising out of or 

relating to this Bond shall be governed by the Dispute 

Resolution process defined in the Contract Documents and the 

laws of the State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 

complete the Contract, and if the Surety elects to act under 

paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 

Surety to the Agency shall be those of the Contractor under the 

Contract, and the responsibilities of the Agency to the Surety 

shall those of the Agency under the Contract. To a limit of the 

amount of this Bond, but subject to commitment by the Agency 

of the Balance of the Contract Sum to mitigation of costs and 

damages on the Contract, the Surety is obligated to the Agency 

without duplication for: 

7.1 The responsibilities of the Contractor for correction of 

defective Work and completion of the Contract; and 

7.2 Additional legal, design professional and delay costs 

resulting from the Contractor's Default, and resulting from the 

actions or failure to act of the Surety under paragraph 4; and 

7.3 Damages awarded pursuant to the Dispute Resolution 

Provisions of the Contract. Surety may join in any Dispute 

Resolution proceeding brought under the Contract and shall be 

bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are 

specified in the Contract, actual damages caused by delayed 

performance or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for 

obligations of the Contractor that are unrelated to the Contract, 

and the Balance of the Contract Sum shall not be reduced or 

set-off on account of any such unrelated obligations. No right of 

action shall accrue on this Bond to any person or entity other 

than the Agency or its heirs, executors, administrators, or 

successors. 

9. The Surety hereby waives notice of any change, including 

changes of time, to the contract or to related subcontracts, 

purchase orders and other obligations. 

10. Notice to the Surety, the Agency or the Contractor shall be 

mailed or delivered to the address shown on the signature page. 

11. Definitions 

11.1 Balance of the Contract Sum: The total amount payable by 

the Agency to the Contractor under the Contract after all proper 

adjustments have been made, including allowance to the 

Contractor of any amounts to be received by the Agency in 

settlement of insurance or other Claims for damages to which 

the Contractor is entitled, reduced by all valid and proper 

payments made to or on behalf of the Contractor under the  

Contract. 

11.2 Contractor Default: Failure of the Contractor, which has 

neither been remedied nor waived, to perform the Contract or 

otherwise to comply with the terms of the Contract. 
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KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:        

Address:      

      

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:        

Address:      

      

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of 

Agency) 

Name: University of South Carolina  

Address:743 Greene Street 

Columbia, SC 29208 

hereinafter referred to as “Agency”, or its successors or assigns, the sum of        ($     ), being the sum of the 

Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated       entered into a contract with Agency to construct  

Project Name: DM12 Upstate Hodge Center Arena Humidity 

Project Number: H34-9543-JM 

Brief Description of Awarded Work, as found on the SE-330, Bid Form: Remove existing AHU 

equipment, including extents of ductwork and piping.  Replace with new equipment at same location.  

Install new condensing boiler for summertime heating operation.  Electrical work associated with new 

AHU. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Peritus Engineers & Associates, Inc.  

Address:P. O. Box 16598 

Greenville, South Carolina 29606 

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms 

stated herein, do each cause this Labor and Material Payment Bond to be duly executed on its behalf by its 

authorized officer, agent or representative. 

 

DATED this      day of      , 2    _______ BOND NUMBER       
                        (shall be no earlier than Date of Contract) 
 

CONTRACTOR SURETY 

 

By:    

                 (Seal) 

 

By:    

                (Seal) 

 

Print Name:       

 

Print Name:       

 

Print Title:       

 

Print Title:       

(Attach Power of Attorney) 

 

Witness:   

 

Witness:   

 

(Additional Signatures, if any, appear on attached page) 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  

1. The Contractor and the Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, successors 

and assigns to the Agency to pay for all labor, materials and 

equipment required for use in the performance of the Contract, 

which is incorporated herein by reference. 

2. With respect to the Agency, this obligation shall be null and 

void if the Contractor:  

2.1 Promptly makes payment, directly or indirectly, for all 

sums due Claimants; and 

2.2 Defends, indemnifies and holds harmless the Agency from 

all claims, demands, liens or suits by any person or entity who 

furnished labor, materials or equipment for use in the 

performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and 

void if the Contractor promptly makes payment, directly or 

indirectly, for all sums due. 

4. With respect to Claimants, and subject to the provisions of 

Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of 

the SC Code of Laws, as amended, the Surety’s obligation 

under this Bond shall arise as follows: 

4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the work 

specified in the Contract, and who has not been paid in full 

therefore before the expiration of a period of ninety (90) days 

after the date on which the last of the labor was done or 

performed by him or material or rental equipment was 

furnished or supplied by him for which such claim is made, 

shall have the right to sue on the payment bond for the 

amount, or the balance thereof, unpaid at the time of 

institution of such suit and to prosecute such action for the 

sum or sums justly due him. 

4.2 A remote claimant shall have a right of action on the 

payment bond upon giving written notice by certified or 

registered mail to the Contractor within ninety (90) days from 

the date on which such person did or performed the last of the 

labor or furnished or supplied the last of the material or rental 

equipment upon which such claim is made. 

4.3 Every suit instituted upon a payment bond shall be brought 

in a court of competent jurisdiction for the county or circuit in 

which the construction contract was to be performed, but no 

such suit shall be commenced after the expiration of o ne year 

after the day on which the last of the labor was performed or 

material or rental equipment was supplied by the person 

bringing suit. 

5. When the Claimant has satisfied the conditions of 

paragraph 4, the Surety shall promptly and at the Surety’s 

expense take the following actions: 

5.1 Send an answer to the Claimant, with a copy to the 

Agency, within sixty (60) days after receipt of the claim, 

stating the amounts that are undisputed and the basis for 

challenging any amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 

5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 

defenses the Surety or Contractor may have or acquire as to a 

claim. However, if the Surety fails to discharge its obligations 

under this paragraph 5, the Surety shall indemnify the 

Claimant for the reasonable attorney’s fees the Claimant 

incurs to recover any sums found to be due and owing to the 

Claimant. 

6. Amounts owed by the Agency to the Contractor under the 

Contract shall be used for the performance of the Contract and 

to satisfy claims, if any, under any Performance Bond.  By the 

Contractor furnishing and the Agency accepting this Bond, 

they agree that all funds earned by the contractor in the 

performance of the Contract are dedicated to satisfy 

obligations of the Contractor and the Surety under this Bond, 

subject to the Agency’s prior right to use the funds for the 

completion of the Work. 

7. The Surety shall not be liable to the Agency, Claimants or 

others for obligations of the Contractor that are unrelated to 

the Contract. The Agency shall not be liable for payment of 

any costs or expenses of any claimant under this bond, and 

shall have under this Bond no obligations to make payments 

to, give notices on behalf of, or otherwise have obligations to 

Claimants under this Bond. 

8. The Surety hereby waives notice of any change, including 

changes of time, to the Contract or to related Subcontracts, 

purchase orders and other obligations. 

9. Notice to the Surety, the Agency or the Contractor shall be 

mailed or delivered to the addresses shown on the signature 

page. Actual receipt of notice by Surety, the Agency or the 

contractor, however accomplished, shall be sufficient 

compliance as of the date received at the address shown on the 

signature page. 

10. By the Contractor furnishing and the Agency accepting this 

Bond, they agree that this Bond has been furnished to comply 

with the statutory requirements of the South Carolina Code of 

Laws, as amended, and further, that any provision in this Bond 

conflicting with said statutory requirements shall be deemed 

deleted herefrom and provisions conforming to such statutory 

or other legal requirement shall be deemed incorporated 

herein. The intent is that this Bond shall be construed as a 

statutory Bond and not as a common law bond. 

11. Upon request of any person or entity appearing to be a 

potential beneficiary of this bond, the Contractor shall 

promptly furnish a copy of this Bond or shall permit a copy to 

be made. 

12. Any dispute, suit, action or proceeding arising out of or 

relating to this Bond shall be governed by the laws of the State 

of South Carolina. 

13. DEFINITIONS 

13.1 Claimant:  An individual or entity having a direct contract 

with the Contractor or with a Subcontractor of the Contractor 

to furnish labor, materials, or equipment for use in the 

performance of the Contract.  The intent of this Bond shall be 

to include without limitation in the terms “labor, materials or 

equipment” that part of water, gas, power, light, heat, oil, 

gasoline, telephone service or rental equipment used in the 

Contract, architectural and engineering services required for 

performance of the Work of the Contractor and the 

Contractor’s Subcontractors, and all other items for which a 

mechanic’s lien might otherwise be asserted. 

13.2 Remote Claimant: A person having a direct contractual 

relationship with a subcontractor of the Contractor or 

subcontractor, but no contractual relationship expressed or 

implied with the Contractor. 

13.3 Contract: The agreement between the Agency and the 
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Contractor identified on the signature page, including all 

Contract Documents and changes thereto. 
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SECTION 01300 – ADMINISTRATIVE REQUIREMENTS  
  
PART 1 - GENERAL  
  
1.1. SECTION INCLUDES 
 

A. Preconstruction conference. 
 

B. Progress meetings. 
 
PART 2 PRODUCTS – NOT USED 
 
PART 3 EXECUTION 
 
3.1 PRECONSTRUCTION CONFERENCE 
 

A. Engineer will schedule a meeting after Notice of Award. 
 

1. Meeting to take place no later than 15 days following the execution of the 
Agreement. 

  
B. Attendance Required: 

 
1. Owner. 

2. Engineer. 

3. Contractor. 

 
C. Agenda: Agenda to be prepared by Contractor and distributed to all invited attendees, 

to include: 
 

1. Project organizational structure and chain of command. 
 
2. Duties and expectations of the Owner, Engineer, and Contractor. 
 
3. Submission of executed bonds and insurance certificates. 
 
4. Project scope of work. 
 
5. Construction schedule. 
 
6. Distribution of Contract Documents. 
 
7. Contract disputes, mediation, partnering, and resolution. 
 
8. Submission of list of Subcontractors, list of Projects, schedule of values, and 

progress schedule. 
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9. Designation of personnel representing the parties, including Owner, Contractor and 

Engineer. 
 
10. Work schedule, normal working hours, and normal work week. Also to include 

required notice for scheduling overtime, outages, and interruptions. 
 
11. Safety procedures. 
 
12. Temporary and permanent utilities. 
 
13. Security, keys, fencing, site access, and limited access to certain areas. 
 
14. Designated parking and delivery areas. 
 
15. Designated storage areas, bonded storage, and security. 
 
16. Designated toilets, break areas, vending areas, and smoking areas. 
 
17. Daily cleanup, trash removal, dumpsters, and trash areas. 
 
18. Procedures and processing of field decisions, submittals, RFIs, substitutions, 

applications for payments, proposal requests, Change Orders, and Contract 
closeout procedures. 

 
19. Procedures and responsibilities for testing and inspecting, required permits, and 

licenses. 
 
20. Demolition items to be salvaged for Owner, notification, and storage area. 
 
21. Scheduling. 
 
22. Preparation of Record Documents, and Operating and Maintenance Manuals. 
 
23. Instruction and training of Owner’s maintenance personnel. 
 
24. Warranties, manufacturer startup, prior to substantial completion. 
 
25. Final completion inspection and punch list. 
 
26. One year warranty inspection (Engineer to inspect 10 months after substantial 

completion). 
 
27. Contractor corrections for items found during the warranty inspection. 

 
D. Contractor shall record minutes and distribute copies within three days after meeting to 

participants, with copies to Engineer, Owner, participants, and those affected by 
decisions made. 
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3.02 PROGRESS MEETINGS 
 
 A. Contractor shall schedule and administer meetings throughout progress of the Work at 

maximum bi-monthly intervals. 
 
 B. Contractor shall make arrangements for meetings, prepare agenda with copies for 

participants, and preside at meetings. 
 
 C. Attendance Required: Contractor’s project manager, job superintendent, major 

Subcontractors and suppliers, Owner, Engineer as appropriate to agenda topics for 
each meeting. 

 
D. Agenda: 

 
1. Review of Work progress. 

2. Field observations, problems, and decisions. 

3. Identification of problems that impede, or will impede, planned progress. 

4. Review of submittals schedule and status of submittals. 

5. Maintenance of progress schedule. 

6. Corrective measures to regain projected schedule. 

7. Planned progress during succeeding work period. 

8. Maintenance of quality and work standards. 

9. Effect of proposed changes on progress schedule and coordination. 

10. Other business relating to Work. 

 
E. Contractor shall record minutes and distribute copies within three days after meeting to 

participants, with copies to Engineer, Owner, participants, and those affected by 
decisions made. Engineer shall review a draft copy of the minutes prior to distribution. 

 
3.03 PROJECT RECORD DOCUMENTS 
 

A. Record Prints: Maintain one set of blue- or black-line white prints of the Contract 
Drawings and Shop Drawings. Mark prints to show actual installation where installation 
varies from that shown originally. 

 
1. Cross reference changes on Contract Drawings and Shop Drawings, noting 

construction change directive numbers, change order numbers and similar 
identification where applicable. 

 
2. Identify and date each Record Drawing; include the designation "PROJECT 

RECORD DRAWING" in a prominent location. 
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3. Organize into unbound sets. Place record prints in durable tube-type drawing 
containers with end caps. Mark end cap of each container with identification. If 
container does not include a complete set, identify Drawings included. 

 
B. Record Specifications: Mark Specifications to indicate actual product installation where 

installation varies from that indicated in Specifications, addenda, and contract 
modifications. Note related Change Orders, Record Product Data, and Record 
Drawings where applicable. 

 
C. Record Product Data: Mark Product Data to indicate the actual project installation 

where installation varies substantially from that indicated in Product Data submittal.  
Note related Change Orders, Record Specifications, and Record Drawings where 
applicable. 

 
END OF SECTION 01300 
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SECTION 01320 – CONSTRUCTION PROGRESS SCHEDULE  
  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Preliminary schedule. 
 

B. Construction progress schedule, bar chart type. 
 
1.02 SUBMITTALS 
 

A. Within 10 days after date of Agreement, submit four copies of preliminary schedule. 
 

B. If preliminary schedule required revision after review, submit four copies of revised 
schedule within 10 days. 

 
C. Within 20 days after review of preliminary schedule, submit four (4) copies of draft of 

proposed complete schedule for review. 
 

D. Within 10 days after joint review, submit four copies of complete schedule.  Submittal 
and approval of project Schedule is a condition precedent to the Payment of progress 
payments. Therefore, no construction work will be permitted and no progress payments 
will be made until project schedule has been approved by the Owner’s Representative. 

 
E. Submit updated schedule with each Application for Payment. 

 
F. Daily Construction Report: Submit one (1) bound copy with project record documents at 

end of construction. 
 

G. Field Condition Reports: Submit four (4) copies at time of discovery of differing 
conditions. 

 
1.03 COORDINATION 
 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

 
B. Coordinate Contractor’s Construction Schedule with the Schedule of Values, list of 

subcontracts, Submittals Schedule, progress reports, payment requests, and other 
required schedules and reports. 

 
1. Secure time commitments for performing critical elements of the Work from 

parties involved. 
 
2. Coordinate each construction activity in the network with other activities and 

schedule them in proper sequence. 
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1.04 SCHEDULE FORMAT 
 

A. Listings: In chronological order according to the start date for each activity.  Identify 
each activity with the applicable specification section number. 

 
B. Sheet Size: Multiples of 8-1/2 x 11 inches. 
 

PART 2 PRODUCTS  
 
2.01 PRELIMINARY SCHEDULE 
 

A. Define planned operations for the first 60 days of Work with a general outline for 
remainder of Work. 

 
B. Prepare in the form of a horizontal bar chart. 

 
2.02 SUBMITTALS SCHEDULE 
 

A. Submit a schedule of submittals, arranged in chronological order by dates required by 
construction schedule.  Include time required for review, resubmitted, ordering, 
manufacturing, fabrication, and delivery when establishing dates. 

 
1. Coordinate Submittals Schedule with list of subcontractors, the Schedule of 

Values, and Contractor’s Construction Schedule. 
 

B. Submit 4 copies of schedule.  Arrange the following information in a tabular format. 
 

1. Scheduled date for first submittal. 

2. Specification Section number and title. 

3. Submittal category (action or informational.) 

4. Name of subcontractor. 

5. Description of the Work covered. 

6. Scheduled date for Engineer’s final release or approval. 

 
2.03 CONTRACTOR’S CONSTRUCTION SCHEDULE 
 

A. Show complete sequence of construction by activity, with dates for beginning and 
completion of each element of construction, in the form of a horizontal bar chart. 

 
B. Identify each item by specification section number. 

 
C. Identify work of separate stages and other logically grouped activities. 

 
D. Show accumulated percentage of completion of each item, and total percentage of 
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Work completed, as of the first day of each month. 
 

E. Coordinate content with Schedule of Values. 
 

F. Provide legend for symbols and abbreviations used. 
 

G. Include a separate bar for each major portion of Work or operation. 
 

H. Identify the first work day of each week. 
 
2.04 DAILY CONSTRUCTION REPORTS 
 

A. Prepare a daily construction report recording the following information concerning 
events at the project site: 

 
1. List of subcontractors at Project site. 

2. Equipment at Project site. 

3. Material deliveries. 

4. High and low temperatures and weather conditions. 

5. Accidents. 

6. Stoppages, delays, shortages, and losses. 

7. Meter readings and similar recordings. 

8. Orders and requests of authorities having jurisdiction. 

9. Services connected and disconnected. 

10. Equipment or system tests or startups. 

 
2.05 FIELD CONDITION REPORTS 
 

A. Immediately upon the discovery of a difference between field conditions and the 
Contract Documents, prepare a detailed report.  Submit with a request for information. 
Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

 
PART 3 EXECUTION 
 
3.01 REVIEW AND EVALUATION OF SCHEDULE 
 

A. Participate in joint review and of schedule with Engineer at each submittal. 
 

B. Evaluate project status to determine work behind schedule and work ahead of 
schedule. 

 
C. After review, revise as necessary as result of review, and resubmit within 10 days. 



DM12 Upstate Hodge Center Arena Humidity Correction Division 1 
State Project No. H34-9543-JM 
Spartanburg, South Carolina 
 
 

CONSTRUCTION PROGRESS SCHEDULE 01320 - 4 
 

 
 
3.02 UPDATING SCHEDULE 
 

A. Main schedules to record actual start and finish dates of completed activities. 
 
B. Indicate progress of each activity to date of revision, with projected completion date of 

each activity. 
 
C. Identify activities modified since previous submittal, major changes in Work, and other 

identifiable changes. 
 

D. Indicate changes required to maintain Date of Substantial Completion. 
 

E. Submit reports required to support recommended changes. 
 

F. Update schedule monthly and submit with each Application for Payment. 
 
3.03 DISTRIBUTION OF SCHEDULE 
 

A. Distribute copies of updated schedules to Contractor’s project site file, to 
Subcontractors, suppliers, Engineer, Owner, and other concerned parties with a need-
to-know scheduling responsibility. 

 
B. Instruct recipients to promptly report, in writing, problems anticipated by projections 

shown in schedules. 
 

C. Post copies in Project meeting rooms and in temporary field offices. 
 

D. When revisions are made, distribute updated schedules to the same parties and post 
in the same locations. 

 
END OF SECTION 01320 
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SECTION 01330 – SUBMITTAL PROCEDURES  
  
PART 1 - GENERAL  
  
1.01. SUBMITTAL SCHEDULE 
 

A. Include a submittal register listing all anticipated submittals, shop drawings, product 
data, and samples as defined in the Contract Documents and also include certificates, 
test data, schedules, and other submitted data required to demonstrate compliance 
with the Contract Documents. 

 
1.02 SUBMITTAL DESCRIPTIONS 
 

A. Submit four copies of each of the following unless otherwise specified. 
 

1. SD-01 Manufacturer’s Catalog Data 
 

a. Data composed of catalog cuts, brochures, circulars, specifications and 
product data, and printed information in sufficient details and scope to 
verify compliance with requirements of the Contract Documents. Reviews 
and submittals shall be as specified for shop drawings.  Clearly mark 
product data to identify the applicable products or models proposed for 
use. Clearly identify items where options or modifications are required by 
the Contract Documents. 

 
2. SD-02 Drawings/Procedures/Schedules 

 
a. Shop Drawings: Submit shop drawings in the form of one reproducible 

print and three blue line or black line prints. Drawings size shall not exceed 
24 inches by 30 inches. After review, the Engineer will return the 
reproducible print with any applicable notations and an appropriate stamp. 
If corrections are to be made, the original drawings shall be revised and a 
new reproducible and three prints submitted, and repeated until so 
approved. Upon approval, a reproducible marked as such will be returned 
to the Contractor.  A minimum clear space, 4 inches high x 6 inches long, 
shall be left on the reproducible print above or to the left of the title block or 
application of the approval stamp.  The contractor shall be responsible for 
the prints required for the work, and these prints shall be from the final 
reproducible bearing the final stamp of the Engineer. 

 
3. SD-03 Certificates 

 
a. Certificates signed by responsible officials of a manufacturer of a project, 

system, or material attesting that the product, system, or material meet 
specified requirements. Submit certificates certifying the method of 
installation or quality of installation at the completion of the work.  The 
submittal must be dated after the award of this contract, name the project 
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and list the specific requirements, which it is intended to address. 
 

4. SD-04 Samples 
 

a. Samples, including both fabricated and un-fabricated physical 
examples of materials, products, and units of work as complete units or 
as portions of units of work. 

 
b. Submit samples of sufficient size and quantity to illustrate clearly the 

functional characteristics of the product with integrally related parts and 
attachment devices. Approved samples are the standard by which the 
finished work will be evaluated. Furnish one sample for each required 
submittal unless otherwise specified in the technical specifications.  In 
general, deliver samples to the office of the Engineer unless the 
Engineer requests delivery to the Owner or the building site. Full-size 
usable samples will be returned to the Contractor and approved 
samples may be used as part of the work unless they are specified 
otherwise in the technical specifications. 

 
5. SD-05 Warranty Forms 

 
a. Prior to installation, submit warranty forms complete in every respect, 

except for authorized signature(s) and date of commencement. 
 
1.03 CONTRACTOR PREPARATION 
 

A. Certification: 
 

1. Contractor submittals shall be reviewed by the Contractor prior to submittal to 
the Engineer and shall include the following certification: 

 
a. “I hereby certify that the material(s), equipment, and/or article(s) shown 

and marked in this submittal and proposed to be incorporated into the 
Work is (are) in strict conformance with the Contract Documents, can be 
installed in the allocated spaces, and comprises(s) no variation thereto, 
unless specifically noted otherwise.” 

 
2. Contractor Review and Coordination: Before submitting a show drawing or 

related material to the Engineer, the Contractor shall: 
 

a. Review each such submission for conformance with the Contractor’s 
means, method techniques, sequences and operations of construction, 
and safety precautions and programs incidental thereto, all of which are 
the sole responsibility of the Contractor. 

 
b. Review and coordinate each such submission with other related or 

affected work. 
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c. Approve each such submission before submitting same; and 
 
d. Provide the required Contractor’s certification as specified in Paragraph 

A1a Certification, above. 
 

3. By approving a submittal, the Contractor thereby warrants and represents that 
he has determined and verified applicable field measurements, field 
construction criteria, materials, catalog numbers and similar data, and has 
checked and coordinated the submittal with the requirements of the Work and 
for conformance with the Contract Documents. Submittals submitted without 
the required certification and coordination will be returned to the Contractor 
without review.  Delays in construction because of late submission or re-
submission of required submittals shall be the sole responsibility of the 
Contractor. 

 
4. Deviations: If a submittal deviates from the drawings and project manual 

because of standard shop practice, substitutions (approved in accordance with 
the General Conditions as amended), or any other reason advise Engineer via 
a separate written instrument. Otherwise, the Contractor will not be relieved of 
the responsibility for executing the Work in accordance with the Contract 
Documents even though such submittals may have been approved. 

 
5. Extent of Submittals: Submit only submittals required by the Contract 

Documents. The Engineer reserves the right to refrain from reviewing other 
submittals. 

 
a. Do not include items from more than one specification section per 

submittal. 
 
b. Contractor may require additional documentation from subcontractors or 

suppliers for his own use at no additional cost to the Owner.  Such 
documentation shall not be submitted for review without prior written 
consent from the Engineer. 

 
c. Submit only complete specifications sections for review; no partial 

submittals will be accepted.  Incomplete specifications sections will be 
returned without review by the Engineer. 

 
1.04 FORM OF SUBMITTAL 
 

A. Submit letter of transmittal in duplicate with each submission listing the contents of the 
submission and identifying each items by reference to specifications section or 
drawing. Clearly label shop drawings with the name of the project and other 
necessary information.  Bound product data and other similar material that cannot be 
so labeled conveniently in suitable covers bearing the identifying data.  Distribution of 
submittals by Engineer will be as specified in Paragraph “Owner’s Representative 
Procedures.”  Additional copies, as required, shall be marked by the Contractor for his 
use after submittals have been approved. 
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1.05 TIME FOR REVIEW 
 

A. The Contractor shall allow a minimum of ten (10) consecutive working days (i.e. 
Monday through Friday, excluding holidays, and measured from the date of receipt of 
the Contractor’s submittal) for the Engineer’s review of each submittal.  The same 
minimum timeframe shall be allowed for at least one (1) re-submittal of each such 
submittal. 

 
1.06 RESUBMISSION 
 

A. Change or correct submittals as required by the Engineer and resubmit until 
approved.  Indicate any changes which have been made other than those requested 
by the Engineer. 

 
B. Use the same transmittal procedure as outlined above. 

 
1.07 OWNER’S REPRESENTATIVE’S PROCEDURES 
  

A. Owner’s Representative’s Review: Submittals will be reviewed with reasonable 
promptness. 

 
B. Submittals shall be returned with the Engineer’s submittal stamp with designations for 

approval, rejection, correction, or resubmittal. 
 
1.08 DISTRIBUTION OF SUBMITTALS 
 

A. Approved Shop Drawings, product data, manufacturer’s literature, and certificates, will 
be distributed by the Engineer as follows: 

 
1. Reproducible shop drawing and one copy of product data and manufacturer’s 

literature to the Contractor. 
 
2. One copy of all submittals to the Owner’s Representative. 

 
B. Changes After Approval 

 
1. Make no change in a submittal marked “Reviewed” or “Furnish as Corrected” 

without obtaining the prior written consent of the Engineer.  If such written 
consent is obtained, revise the submittal to show fully the altered parts of the 
work and resubmit according to the procedures specified herein.  State on 
resubmittal that the work shown supersedes and voids identified parts of the 
same work previously shown.  Give full identification on the drawings previously 
approved by the Engineer and the date of such action. 

 
1.09 PROCEEDING WITHOUT APPROVAL 
 

A. No submittal may be used in the shop or on the work, except in accordance with the 
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foregoing paragraphs.  Proceeding with any construction and ordering or fabricating 
materials before all relevant drawings have been “Reviewed” or marked “Furnish as 
Corrected” shall be done at the Contractor’s sole risk. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION (NOT USED) 
 
END OF SECTION 01330 
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SECTION 01355 – SECURITY PROCEDURES  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Security measures including formal security program, entry control, personnel 
identification, and miscellaneous restrictions. 

 

1.02 SECURITY PROGRAM 
 

A. Protect Work, existing premises and Owner’s operations from theft, vandalism and 
unauthorized entry. 

 

B. Initiate program in coordination with Owner’s existing security system at project 
mobilization. 

 

C. Maintain program throughout construction period until Owner acceptance precludes the 
need for Contractor security. 

 

1.03 ENTRY CONTROL 
 

A. Restrict entrance of persons and vehicles into Project site and existing facilities. 
 

B. Allow entrance only to authorized persons with proper identification. 
 

C. Maintain log of workers and visitors, make available to Owner on request. 
 

D. Owner will control entrance of persons and vehicles related to Owner’s operations. 
 

E. Coordinate access of Owner’s personnel to site in coordination with Owner’s security 
forces. 

 

F. Secure all construction equipment, machinery and vehicles, park and store only within 
fenced area, and render inoperable during non-work hours.  Contractor is responsible to 
insure that no construction materials, tools, equipment, machinery, or vehicles can be 
used for unauthorized entry or other damage or interference to activities and security of 
existing facilities adjacent to and in the vicinity of construction site. 

 

1.04 PERSONNEL IDENTIFICATION 
 

A. Provide identification badge to each person authorized to enter premises. 

B. Badge to include: Personal photograph, name assigned number, expiration date and 

employer. 

C. Maintain a list of accredited persons; submit copy to Owner on request. 

D. Require return of badges at expiration of their employment on the work. 

PART 2 PRODUCTS & PART 3 EXECUTION (NOT USED) 
 
END OF SECTION 01355 



Project Name:  DM12 Upstate Hodge Center Arena Humidity Correction 

 

Project Number:  H34-9543-JM 
 

University of South Carolina 

 

 

 

 

CONTRACTOR’S ONE YEAR GUARANTEE 
 

STATE OF ___________________________________________________________________________ 

 
COUNTY OF _________________________________________________________________________ 

 

WE__________________________________________________________________________ 

as General Contractor on the above-named project, do hereby guarantee that all work executed under the  
requirements of the Contract Documents shall be free from defects due to faulty materials and /or  

workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or  

Architect/Engineer;  and hereby agree to remedy defects due to faulty materials and/or workmanship, and  
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the 

following are excluded from this guarantee; 

 
 

      Defects or failures resulting from abuse by Owner. 

 

       Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 
 

_________________________________________     

[Name of Contracting Firm] 
 

 

*By________________________________ 
 

  Title_______________________________ 

 

 
 

*Must be executed by an office of the Contracting  

  Firm. 
 

 

SWORN TO  before me this  

__________ day of ___________, 2____  (seal) 
 

_________________________State  

 
My commission expires __________________ 
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SECTION 01400 – QUALITY REQUIREMENTS  
  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Qualifications. 
 
B. Control of Installation. 

 
C. Mock-ups. 

 
D. Tolerances. 

 
E. Manufacturer’s field services. 

 
F. Defect Assessment. 

 
1.02 QUALITY ASSURANCE 
 

A. Installation of new air handling equipment and boiler shall be carefully scheduled with 
owner to minimize impacts to normal building operations that are conditioned from this 
system. Shutdown and demolition of existing air handling equipment shall be 
coordinated and scheduled with owner so that shutdown duration may be minimized. 

 
1.03 QUALIFICATIONS  
 

A. General: Qualifications paragraphs in this Article establish the minimum qualification 
levels required; individual Specification Sections specify additional requirements. 

 
B. Installer Qualifications: A firm or individual experienced in installing, erecting, or 

assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

 
C. Manufacturer Qualifications: A firm experienced in manufacturing products or systems 

similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

 
D. Fabricator Qualifications: A firm experienced in manufacturing products similar to those 

indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to product required units. 

 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated. Engineering services are defined as those 
performed for installations of the system, assembly, or products that are similar to those 
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indicated for this project in material, design, and extent. 
 

F. Specialists: Certain sections of the Specifications require that specific construction 
activities shall be performed by entities who are recognized experts in those operations. 
Specialists shall satisfy qualification requirements indicated and shall be engaged for 
the activities indicated. 

 
1. Requirements for specialists shall not supersede building codes and 

regulations governing the Work. 
 

G. Factory-Authorized Service Representative Qualifications: An authorized representative 
of manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer’s products that are similar in material, design, and extent to those 
indicated for this Project. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION  
 
3.01 CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, products, services, site 
conditions, and workmanship, to produce Work of specified quality. 

 
B. Comply with manufacturers’ instructions, including each step in sequence. 

 
C. Should manufacturer’s instructions conflict with Contract Documents, request 

clarification from Engineer before proceeding? 
 

D. Comply with specified standards as minimum quality for the Work except where more 
stringent tolerances, codes or specified requirements indicate higher standards or more 
precise workmanship.  If compliance with two or more standards is specified and the 
standards establish different or conflicting requirements for minimum quantities or 
quality levels, comply with the most stringent requirement.  Refer uncertainties and 
requirements that are different, but apparently equal, to Engineer for a decision before 
proceeding. 

 

E. Have Work performed by persons qualified to produce required and specified quality. 
 

F. Verify that field measurements are as indicated on shop drawings or as instructed by 
the manufacturer. 

 

G. Secure products in place with positive anchorage devices designed and sized to 
withstand stresses, vibration, physical distortion, and disfigurement. 

 

3.02 MANUFACTURERS’ FIELD SERVICES 
 

A. When specified in individual specification sections, require material or product suppliers 
or manufacturers to provide qualified staff personnel to observe site conditions, 
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conditions of surfaces and installation, quality of workmanship, start-up of equipment, 
test, adjust and balance of equipment as applicable, and to initiate instructions when 
necessary. 

 
B. Report observations and site decisions or instructions given to applicators or installers 

that are supplemental or contrary to manufacturers’ written instructions. 
 
3.03 DEFECT ASSESSMENT 
 

A. Replace Work or portions of the Work not conforming to specified requirements. 
 

B. If, in the opinion of Engineer, it is not practical to remove and replace the Work, 
Engineer will direct an appropriate remedy or adjust payment. 

 
END OF SECTION 01400 
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SECTION 01500 – TEMPORARY FACILITIES AND CONTROLS  
  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Equipment. 
 
B. Temporary sanitary facilities. 

 
C. Temporary Controls. Barriers, enclosures, and fencing. 

 
D. Environmental Procedures and Controls. 

 
E. Temporary facilities installation, operation, and maintenance. 

 
1.02 QUALITY ASSURANCE 
 

A. Installation of new air handling equipment and boiler shall be carefully scheduled with 
owner to minimize impacts to normal building operations that are coordinated from this 
system. Shutdown and demolition of existing air handling equipment shall be 
coordinated and scheduled with owner so that shutdown duration may be minimized. 

 
 
1.03 SUBMITTALS  
 

A. See Section 01330 for submittal procedures. 
 

B. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas 
for construction personnel. 

 
1.04 EQUIPMENT 
 

A. Self-Contained Toilet Units: Single-occupant units of chemical, aerated recirculation or 
combustion type; vented; fully enclosed with glass-fiber-reinforced polyester shell or 
similar non-absorbent material. 

 
B. Drinking-Water Fixtures: Drinking–water fountains, containerized, tap-dispensed, 

bottled-water drinking-water units, including paper cup supply.  
 

1.05 TEMPORARY SANITARY FACILITIES 
 

A. Provide and maintain required temporary toilets, wash facilities, and drinking water for 
construction personnel.  Comply with authorities having jurisdiction for type, number, 
location, operation, and maintenance of fixtures and facilities.  

 
B. Maintain daily in clean and sanitary condition. 
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1.06 BARRIERS 
 

A. Provide barriers to prevent unauthorized entry to construction areas, to allow for 
Owner’s use of site and to protect existing facilities and adjacent properties from 
damage from construction operations and demolition. 

 
B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

 
C. Provide fencing/barriers around work area to ensure the safety of workers on the 

project. Areas of construction must be properly enclosed and secured at all times. 
 
1.06 EXTERIOR ENCLOSURES 
 

A. Before construction operations begin, Contractor will install chain-link enclosure fence 
with lockable entrance gates at staging and storage areas.  Contractor to provide 
padlocks. 

 
1. Maintain security by limiting the number of keys and restricting distribution to 

authorized personnel.  Provide Owner with one set of keys. 
 
2. Contractor will remove enclosure fence at end of construction. 
 
3. Contractor is responsible for filling in post holes and reseeding grassed areas as 

required. 
 
  B. Refer to construction drawings for designated location for required exterior enclosure 

area. 
  
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION  
 
3.01 ENVIRONMENTAL PROCEDURES AND CONTROLS 
 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and 
that minimize possible air, waterway, and subsoil contamination or pollution or other 
undesirable effects. 

 

B. Pollution Controls. 
 

1. Use water mist, temporary enclosures, and other suitable methods to limit the 
spread of dirt and dust generated by construction operations.  Comply with 
governing environmental protection regulations. 

 

a.   Do not create hazardous or objectionable conditions, such as ice, flooding, and 
pollution when using water. 



DM12 Upstate Hodge Center Arena Humidity Correction Division 1 
State Project No. H34-9543-JM 
Spartanburg, South Carolina 
 
 

TEMPORARY FACILITIES AND CONTROLS 01500 - 3 
 

 

2. Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

 
3. Clean adjacent buildings and improvements of dust, dirt and debris caused by 

Construction operations.  Return adjacent areas to condition existing before start of 
demolition. 

 
3.02 TEMPORARY FACILITIES INSTALLATION, OPERATION AND MAINTENANCE, AND 

REMOVAL 
 

A. Supervision: Enforce strict discipline in use of temporary facilities.  To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

 
B. Installation: Install temporary sanitary facilities, barriers, and exterior enclosures at time 

of Project mobilization. 
 

C. Maintenance and Operation: 
 

1. Clean site daily. 

2. Temporary sanitary facilities to be cleaned daily. 

 
D. Termination and Removal: Remove each temporary facility when need for its service 

has ended, or not later than Substantial Completion. 
 

END OF SECTION 01500 
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SECTION 01550 – VEHICULAR ACCESS AND PARKING 
  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Access roads. 
 

B. Parking. 
 

C. Existing pavements and parking areas. 
 

D. Permanent pavements and parking facilities. 
 

E. Construction parking controls. 
 

F. Traffic signs and signals. 
 

G. Maintenance. 
 

H. Removal, repair. 
 

I. Mud from site vehicles. 
 

PART 2 PRODUCTS (NOT USED)  
 

PART 3 EXECUTION  
 

3.01 ACCESS ROADS 
 

A. Use of designated existing on-site streets and driveways for construction traffic is 
permitted. 

 

B. Tracked vehicles not allowed on paved areas. 
 

C. Provide unimpeded access for emergency vehicles.  Maintain 20 foot width driveways 
with turning space between and around combustible materials. 

 

D. Provide and maintain access to fire hydrants free of obstructions. 
 

3.02 PARKING 
 

A. Use of designated areas of existing parking facilities by construction personnel is 
permitted. 

 

B. Do not allow heavy vehicles or construction equipment in parking areas. 
 

C. Arrange with Owner for temporary parking areas to accommodate use of construction 
personnel. 

 

D. When site space is not adequate, provide additional off-site parking. 
 

E. Locate as approved by Owner. 
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3.03 CONSTRUCTION PARKING CONTROL 
 

A. Control vehicular parking to prevent interference with public traffic and parking, access 
by emergency vehicles, and Owner’s operations. 

 

B. Monitor parking of construction personnel’s vehicles in existing facilities. Maintain 
vehicular access to and through parking areas. 

 

C. Prevent parking on or adjacent to access roads or in non-designated areas. 
 

3.04 HAUL ROUTES 
 

A. Consult with authority having jurisdiction, establish public thoroughfares to be used for 
haul routes and site access. 

 

B. Confine construction traffic to designated haul routes. 
 

C. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize 
interference with public traffic. 

 

3.05 TRAFFIC SIGNS AND SIGNALS 
 

A. At approaches to site and on site, install at crossroads, detours, parking areas, and 
elsewhere as needed to direct construction and affected public traffic. 

 

3.06 MAINTENANCE 
 

A. Maintain traffic and parking areas in a sound condition free of excavated material, 
construction equipment, products, mud, snow, and ice. 

 

B. Maintain existing paved areas used for construction; promptly repair breaks, potholes, 
low areas, standing water, and other deficiencies, to maintain paving and drainage in 
original, or specified, condition. 

 

3.07 REMOVAL, REPAIR 
 

A. Repair existing facilities damaged by use, to original condition. 
 

B Remove equipment and devices when no longer required. 
 

B. Repair damage caused by installation. 
 

3.08 MUD FROM SITE VEHICLES 
 

A. Provide means of removing mud from vehicle wheels before entering streets. 
 

END OF SECTION 01550 
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SECTION 01741 – CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 
  
PART 1 - GENERAL  
  
1.01. SECTION INCLUDES 
 

A. Waste management requirements and implementation. 
 

1.02 WASTE MANAGEMENT REQUIREMENTS  
 

A. Employ processes that ensure the generation of as little waste as possible due to error, 
poor planning, breakage, mishandling, contamination, or other factors. 

 
B. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as 

economically feasible. 
 

C. Methods of trash/waste disposal that are not acceptable are: 
 

1. Burning on the project site. 

2. Burying on the project site. 

3. Dumping or burying on other property, public or private. 

4. Other illegal dumping or burying. 

 
D. Regulatory Requirements: Contractor is responsible for knowing and complying with 

regulatory requirements, including but not limited to Federal, State and local 
requirements, pertaining to legal disposal of all construction and demolition waste 
materials. 

 
PART 2 PRODUCTS (NOT USED) 
 
PART 3 EXECUTION  
 
3.01 WASTE MANAGEMENT IMPLEMENTATION 
 

A. Instruction: Provide on-site instruction of appropriate separation, handling, and 
recycling, salvage, reuse, and return methods to be used by all parties at the 
appropriate stages of the project. 

 
B. Meetings: Discuss trash/waste management goals and issues at project meetings. 

 
1. Pre-bid meeting. 

2. Pre-construction meeting. 

3. Regular job-site meetings. 
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C. Facilities: provide specific facilities for separation and storage of materials for recycling, 
salvage, reuse, return, and trash disposal, for use by all constructors and installers. 

 
1. As a minimum, provide: 

 
a. Separate area for storage of materials to be reused on-site, such as wood cut-

offs for blocking. 
 

  b. Separate dumpsters for each category of recyclable. 
 
  c. Recycling bins at worker lunch area. 
 

2. Provide containers as required. 
 
3. Provide adequate space for pick-up and delivery and convenience to 

subcontractors. 
 
4. Keep recycling and trash/waste bin areas heat and clean and clearly marked in 

order to avoid contamination of materials. 
 

D. Hazardous Wastes: Separate, store, and dispose of hazardous wastes according to 
applicable regulations. 

 
E. Recycling: Separate, store, protect, and handle at the site identified recyclable waste 

products in order to prevent contamination of materials and to maximize recyclability of 
identified materials.  Arrange for timely pickups from the site or deliveries to recycling 
facility in order to prevent contamination of recyclable materials. 

 
F. Reuse of Materials ON-Site: Set aside, sort, and protect separated products in 

preparation for reuse. 
 

G. Salvage: Set aside, sort, and protect products to be salvaged for reuse off-site. 
 

H. Clean site daily to remove trash and debris. 
 
END OF SECTION 01741 
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SECTION 15000 - MECHANICAL GENERAL PROVISIONS  
  
PART 1 - GENERAL  
  
1.1 RELATED DOCUMENTS:  
   

A. Drawings and General Provisions of Contract, including General and Supplementary 
Conditions and Division-1 Specification sections, apply to work of this section.  

  
 B. This section is a Division-15 Basic Materials and Methods Section, and a part of each 

Division-15 section making reference to mechanical related work specified herein.  
  
1.2 SUMMARY OF MECHANICAL WORK: 
  
 A. Drawings:  Refer to the HVAC-Series drawings for graphic representations, 

schedules and notations showing mechanical work.  
  
 B. Specifications:  Refer to Division-15 sections for the primary technical specifications 

of mechanical work.  
  

C. General Outline:  The facilities and systems of the mechanical work can be described 
(but not by way of limitation) as follows:  Replacement of existing air handling unit 
serving main gymnasium as well as installation of new condensing boiler. 

 
1.3 COORDINATION OF MECHANICAL WORK:  
  

A. GENERAL:  Refer to the Division 1 sections for general coordination requirements 
applicable to the entire work.  It is recognized that the contract documents are 
diagrammatic in showing certain physical relationships which must be established 
within the mechanical work, and in its interface with other work including utilities and 
electrical work, and that such establishment is the exclusive responsibility of the 
Contractor.  

  
 B. Coordination Drawings:  For locations where several elements of mechanical (or 

combined mechanical and electrical) work must be sequenced and positioned with 
precision in order to fit into the available space, prepare coordination drawings (shop 
drawings) showing the actual physical dimensions (at accurate scale) required for the 
installation.  Prepare and submit coordination drawings prior to 
purchase-fabrication-installation of any of the elements involved in the coordination.  

 

C. The Contractor shall be responsible for coordinating with all other divisions and 

if any item called for in another division requires work by the Contractor in this 

division he shall be required to furnish it at his cost whether it was specifically 

called for in this division or not. 
 
1.4 QUALITY ASSURANCE, STANDARDS AND SYMBOLS: 
 

A. General: Refer to Division 1 sections for general administrative/procedural 
requirements related to compliance with codes and standards.  Specifically, for the 
mechanical work (in addition to standards specified in individual work sections), the 
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following standards are imposed, as applicable to the work in each instance:  
  

1. International Building Code (IBC, 2012 Edition) 
2. International Energy Conservation Code (IECC), 2009 Edition 
3. International Mechanical Code (IMC), 2012 Edition 
4. South Carolina Department of Health & Environmental Control 
5. National Electrical Code, NFPA 70 

 
B. Secure and pay for all costs related to permits, governmental fees, license, cost 

necessary for the proper execution and completion of the work, which are applicable 
at the time the bids are received. 

 
1.5 ELECTRICAL CODE LABELING REQUIREMENTS:  
  

A. All electrically powered equipment to be UL labeled or labeled by similar testing 
agency or shall meet International Building Code for Alternate Material and Methods 
in lieu of labels.    

  
1.6 SUBMITTALS: 
  

A. General:  Refer to Division 1 sections for general requirements concerning 
work-related submittals (refer to other Division 1 sections for administrative 
submittals).  For mechanical work, the following quantities are required for each 
category of submittal (in addition to the quantities specified in Division 1), unless 
otherwise indicated in individual work sections (quantity does not include copies 
required by governing authorities, or by Contractor for its own purposes):  

  
6 sets, including 3 for maintenance manuals.  

 
B. Engineer will review Contractor's shop drawings and related submittals with respect 

to the ability of the detailed work, when complete, to be a properly functioning integral 
element of the overall system designed by the Engineer. 

 
C. Before submitting a shop drawing or any related material to the Engineer, the 

Contractor, and his Subcontractor (if any) shall: review each such submission for 
conformance with the means, methods, dimensional space limitations, techniques, 
sequences, operations of construction, safety precautions, and programs incidental 
thereto, all of which are the sole responsibility of the Contractor; approve each such 
submission before submitting it; and so stamp each such submission before 
submitting it.  The Engineer shall assume that no shop drawing or related submittal 
comprises a variation unless the Contractor and his Subcontractor (if any) advises 
the Engineer otherwise via a written instrument which is acknowledged by the 
Engineer in writing.  The shop drawings and related material (if any) called for are 
indicated below.  In the event that the Engineer will require more than ten (10) 
working days to perform review, the Engineer shall so notify the Contractor. 

 
D. The Engineer shall return shop drawings and related materials with comments 

provided that each submission has been called for and is stamped by the Contractor 
and his Subcontractor (if any) as indicated above.  The Engineer shall return without 
comment material not called for or which has not been approved by the Contractor 
and his Subcontractor (if any). 
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E. Product Data Required:   (if not owner furnished) 

 
1. Air Handling Unit 
2. Boiler 
3. Piping Accessories 
4. Mechanical Insulation 
5. Valves 
6. Piping 

 
F. Certifications:  3 copies.  

 
G. Test Reports:  3 copies.  

  
H. Warranties (Guarantees):  6 copies, including 3 for maintenance manuals.  

  
I. Maintenance Manuals:  3 complete sets with individual sets of this data bound in 

10-1/2 x 11-1/2 loose-leaf 3-ring binders, 1-1/2", 2", or 3" ring size, with rigid 
permanent vinyl covered back and front.  Separators with index tabs and loose-leaf 
sheet protectors shall be provided.  One set shall have all sheets individually 
encased in clear plastic document protectors.  

  
Each set shall include the following data:  

  
1. Valve Directory indicating valve number, size, manufacturer, location, 

function, and normal position.  Valve tag numbers shall be as specified.  
 

2. Mechanical Equipment:  Show the following information for all mechanical 
equipment:  

 
   a. Nameplate designation.  
   b. Manufacturer's nameplate data.  

   c. Location of equipment.  
   d. Area served.  
   e. Complete parts drawing and list.  
   f. Manufacturer's operating instructions.  
   g. Manufacturer's maintenance instructions.  
   h. Manufacturer's installation instructions.  
   i. Nearest supplier for parts and replacements with telephone number.  
   j. Nearest service organization for equipment with telephone number.  
 

3. Control Data:  
 
   a. Control diagrams and wiring diagrams where applicable. 

b. Description of control system.  
   c. Catalog data, maintenance, and calibration instruction for all  

   components.  
   d. Control supplier and address.  
   e. Control installer and address.  
 

4. Maintenance Instruction:  A typewritten form of instructions for maintenance 
of the systems, in itemized form and with time schedule for maintenance 
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work, shall be furnished. The instructions shall list each item of mechanical 
equipment requiring inspection, lubrication or service, and describe the 
performance of such  maintenance. The list shall include the type of bearings 
for each piece of equipment, the type of frequency of lubrication required. The 
operating personnel shall be instructed in the care of the system in 
accordance with the typewritten instructions.  

 
1.7 PRODUCTS, MECHANICAL WORK:  
  

A. GENERAL:  Refer to Division 1 sections for general requirements on products,  
materials,  and equipment.  

 
PARTS 2 AND 3 - PRODUCTS AND EXECUTION  
  
2.1 ELECTRICAL PROVISIONS OF MECHANICAL WORK:  
  
 A. WIRING:  
  

1. All control wiring (120V and less) to be complete to all motorized equipment 
and control devices listed in this specification and shown on the mechanical 
drawings shall be done under Division 15.  The Contractor shall refer to 
Electrical plans and specifications to determine the source of electrical 
energy for the various control circuits.  All wiring shall be in conduit, shall 
conform with Division 16 of these specification, all local codes, the National 
Electrical Code, and shall be installed by an approved licensed Electrical 
Contractor.  Wiring diagrams indicating wire sizes and conduit runs for all 
electrical work that is required to be installed under this contract shall be 
submitted to the Engineer for prior approval before work is begun.  Upon 
completion of the work, the wiring diagrams shall be revised to incorporate 
any additions or corrections and two copies of the "as installed" diagrams 
shall be furnished to the owner and one to the Engineer on reproducible 
paper or electronic media. 

 
B. MOTORS:  

 
1. Motors for equipment shall be of approved manufacture and of electrical, 

speed, and torque characteristics shown on the drawings.  Motors 3/4 h.p. 
and above shall be wound for 3 phase, 60 cycle current; and 1/2 h.p. and 
under, 1 phase, 60 cycle current.  Single phase motors shall be furnished 
with built-in  overload and under-voltage protection.  Nameplates for all 
motors shall be stamped for the current characteristics indicated on the 
drawings.  

  
2. The use of shaded pole motors above 1/20 h.p. is prohibited.  
 
3. Motors shall be premium high efficiency type (90% plus) and shall have 

capacity of not less than the horsepower noted on the drawings, and shall not 
exceed their full rated load when the driven equipment is operating at 
specified capacity under the most severe conditions likely to be encountered. 

 
  4. Motors shall have continuous-duty classification based on 40 deg. C. ambient 

temperature of reference.  
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  5. All motors 1/2 h.p. and larger shall have grease lubricated ball bearings.   
  
  6. All motors, regardless of horsepower, shall have over-current protection 

installed either as an integral part of the motor, or within the motor controlling 
device in accordance with the National Electrical Code.  

 
 C. MOTOR STARTERS:  
  
  1. Motor starters not integral to supplied equipment shall be furnished and 

installed by the Electrical Contractor.  
  
2.2 FOUNDATIONS AND MISCELLANEOUS STEEL SUPPORTS:  
  
 A. Foundations: All concrete foundations anchor forms, or pads that may be necessary 

and required for the installation of equipment specified under this contract, shall be 
furnished and installed. This contractor to provide anchor bolts for the equipment 
foundations/pads. 

 
 B. Miscellaneous Steel Supports: All supporting steel grillage, steel angles, channels, 

pipe or structural steel stands, and anchoring devices that may be required to 
adequately and rigidly support either piping, insulation, or equipment installed under 
this contract, shall be provided and installed.  

 
2.3 CHASES AND OPENINGS: 
  
 A. Lay out all chases and openings, required for the execution of this work.  Provide 

thimbles in walls and partitions.  Thimbles shall be standard weight galvanized steel 
pipe.  

  
2.4 MECHANICAL SYSTEM IDENTIFICATION:  
 
 A. Piping System:  All piping installed under this division of the specifications shall be 

identified as follows.  
  
 B. Method of Marking:  Colored stencil letters that designate the material being handled, 

shall be applied at not more than 40 foot intervals on straight pipe runs, at each 
terminal piece of equipment, adjacent to valves, and where pipe passes through 
walls and floors.  Piping shall be marked at all the equipment connections.  

 
  C. Identification:  Lettering shall be stenciled in block letters, size as scheduled below. 

Letters on covered (insulated) pipe shall be stenciled on covering.  On uncovered 
pipe, painted bands shall be wide enough (See Table 1) to accommodate required 
letters.  Lettering shall be positioned so that it can be easily read by a man standing 
on the floor.  Lettering on parallel groups of lines shall be neatly lined up. Surfaces of 
piping or insulation finished in dark colored shall be lettered in white; and that finished 
in light colors shall be lettered in black.  

  
  1. All lines also shall be marked with arrows indicating the direction of flow.  
 

TABLE I 
 Letter Size 
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   Outside Diameter of     Size of  
   Pipe or Converting (Inches)     Letter (Inches)  
   1/2 to 1-1/4       1/2  
   1-1/2 to 2       3/4  
   2-1/2 to 12        1-1/4  
  
   All dimensions are given in inches.  
  
2.5 ACCESSIBILITY:  
  
 A. No valves, controls, unions, etc., shall be placed in any pipe line at a location that will 

be inaccessible after the system is completed.  
  
2.6 EXCAVATING FOR MECHANICAL WORK:  
  
 A. Not Applicable 
 
2.7 PAINTING MECHANICAL WORK:  
  
 A. General: No painting shall be done under this division other than the sizing of the 

insulation jackets.  Color stenciling of piping for identification, and touching up paint 
that is chipped or scratched from mechanical equipment supplied; and 2 coats of 
black rust preventative on all exposed support metal and hangers mounted outdoors 
and in mechanical rooms.  

  
2.8 CLEANING, TESTING, ADJUSTMENTS, AND INSPECTIONS:  
  
 A. Shall be accomplished in accordance with the following instructions and 

requirements.  Provide temporary fill and drainage lines, wherever required, and 
connect them to the piping systems for these procedures and, finally, upon 
completion disconnect and remove these temporary lines.  

  
B.  Cleaning and Oiling:  All piping systems shall be thoroughly cleaned of grease, iron 

 cuttings, welding slag, loose scale, and other refuse.  Should any pipe, valves, 
 strainers, other specialties, and equipment be stopped up by refuse, disconnect, 
 clean, reconnect such pipe, equipment and material.  All strainer baskets shall be 
 removed, cleaned, and replaced.  

 
 
 C. Exterior surfaces of piping, materials, or equipment that is to be painted or insulated 

shall be cleaned to remove lint, grease, and oil.  
  
 D. All components of the mechanical systems shall be cleaned on outside of dust, trash, 

paint, and masonry dropping, and left in first class condition.  Belt drives shall be 
adjusted for proper tension and sheaves aligned.  All motor and equipment bearings 
shall be lubricated as recommended by the individual manufacturer and oil reservoir 
shall be left full.  

  
 
 
2.9 TESTS 
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A. All tests are to be made in the presence of the Owner's/Engineer's Field 
 Representative.  

  
  1. Water Piping shall be hydrostatically tested with water pressure of not less 

than 150 psi. Care shall be taken to avoid putting excessive pressures on 
mechanical seals, accessories, specialties, safety devices, chillers, pumps, 
etc. Water system shall be filled and all air vented at least 24 hours before 
the actual test pressure is applied.  Test pressure shall be applied, if 
practical, when water and average ambient temperatures are approximately 
equal and constant.  Test pressure shall be maintained for not less than two 
(2) hours without appreciable drop after the force pump has been 
disconnected.  Leaks in screwed fittings shall be corrected by remaking the 
joints.  Leaks in welded joints shall be cut out and rewelded.  Contractor shall 
exercise care to not place excessive pressure on existing piping.   

 
  2. Adjustments and balancing shall be coordinated with cleaning and testing to 

assure equipment performance as specified and shown on the drawings.  
  

2.10 Equipment Start-up: 
 
 A. The contractor to responsible for all equipment start-up.  All equipment to be 

started by the contractor or under the contractor's direct supervision.   
 
 B. The entire temperature control system shall be adjusted and placed in operation by 

the Controls Contractor.   
 
2.11 Balancing: 
 
 A. Systems balancing tests and adjusting shall be performed by an independent NEBB 

certified agency contracted by the owner. Testing and balancing shall begin after the 
contractor informs the Owner that construction has progressed to the point of 
allowing testing and balancing. The HVAC contractor shall assist the balancing sub-
contractor during the balancing phases of work to expedite the work. Assistance to 
include, but not limited to, operation of system, installing valves that may have been 
omitted, etc. 

 
2.12 MECHANICAL WORK CLOSEOUT:  
  

A. General:  Refer to the Division 1 sections for general closeout requirements. Maintain a 
daily log of operational data on mechanical equipment and systems through the closeout 
period.  

 
  
 B. Record Drawings:  For mechanical work, give special attention to the complete and 

accurate recording of piping, other concealed and non-accessible work, branching 
arrangement and valve location for piping systems,  and work of change orders 
where not shown accurately by contract documents.  Submit to Engineer at end of 
project one set of electronic media that show all recorded changes in the mechanical 
work.  

  
 C. Closeout Equipment/Systems Operations:  Sequence operations properly so that 
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work of project will not be damaged or endangered.  Coordinate with seasonal 
requirements. Operate each item of equipment and each system in a test run of 
appropriate duration (with the Engineer present, and with the Owner's operating 
personnel present), to demonstrate sustained, satisfactory performance.  Adjust and 
correct operations as required for proper performance. Clean and lubricate each 
system, and replace excessively worn parts and similar expendable items of the 
work.  

  
 D. Operating Instructions:  Conduct a one (1) day walk-through instruction seminar  for 

the Owner's personnel  to be involved in the continued operation and maintenance  
of mechanical equipment and systems. Explain the identification system, operational 
diagrams, emergency and alarm provisions, sequencing requirements, seasonal  
provisions, security, safety, efficiency and similar features of the systems.  

 
 E. Turn-Over of Operations:  At the time of substantial completion, turn over the prime  

responsibility for operation of the mechanical equipment and systems to the Owner's 
 operating personnel.  However, until the time of final acceptance, provide one full- 
time operating engineer, who is completely familiar with the work, to consult with and 
continue training the Owner's personnel.  

  
END OF SECTION 15000  
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SECTION 15001 - DEMOLITION  
  
PART 1 - GENERAL  
  
1.1. RELATED DOCUMENTS:  
   

A. Drawings and General Provisions of Contract, including General and 
Supplementary  Conditions and Division - 1 Specification sections, apply to work of 
this section.  

  
1.2 DESCRIPTION OF WORK:  
  

A. The extent of demolition work shall be as indicated by the drawings and/or by the 
requirements of this section. In general, but not limited to, removal of existing air  
handling unit, along with ductwork and piping necessary for the installation of new 
air handling equipment. 

 
 B. Demolition includes removal and disposal of demolished materials. 
 
1.3 SUBMITTALS:  
  

A. Schedule:  Submit proposed methods and operations of demolition to Engineer for 
review prior to start of work.  Include in schedule coordination for systems shut-off.  

  
1.4 JOB CONDITIONS:  
  

A. Occupancy:  Building will be in operation during work and can be shut down at 
scheduled shut-down times.   

 
B. Condition of existing systems:  The Owner assumes no responsibility for actual  

condition of items to be demolished.  Conditions existing at time of inspection for  
bidding purposes will be maintained by Owner in so far as practicable.  

  
C. Protection:  Ensure safe passage of persons in and around areas of demolition.   

Conduct operations to prevent injury to building, structure, other facilities, and 
persons.  

  
D. Damages:  Promptly repair damages caused to facilities by demolition operations at 

 no cost to Owner.  
  

E. Utility Services:  Maintain existing utilities, keep in service, and protect against  
damage during demolition operations.  

  
PART 2 - PRODUCTS  
  
Not applicable.  
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 PART 3 - EXECUTION  
  
3.1 DEMOLITION: 
  

A. Demolition of all parts to be removed shall be done in a safe, orderly fashion  taking 
care to avoid damage to parts which are to be left in place.  All debris  shall be 
removed from the premises as it is generated and shall not be allowed to  
accumulate.  In the event the Contractor has any question about items to be 
removed,  the Contractor to ask the Engineer.  

  
3.2 DISPOSAL OF DEMOLISHED MATERIALS:  
  

A. General:  Remove from site debris, rubbish, and other materials resulting from  
demolition operations.  

  
B. Removal:  Transport demolished materials removed from premise and legally 

dispose of off site.  
  
END OF SECTION 15001  
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SECTION 15060 - PIPE, TUBE, AND FITTINGS 
 
PART 1 - GENERAL  
 
1.1 RELATED DOCUMENTS:  
 

A. Drawings and General Provisions of Contract, including General and Supplementary  
Conditions and Division  - 1 specification sections, apply to work of this section.  

 
B. This section is a Division-15 Basic Materials and Methods Section, and a part of each 

Division-15 section making reference to pipe, tube and fittings specified  herein.  
 
1.2 DESCRIPTION:  
 

A. Extent of pipe, tube, and fittings required by this section is indicated on drawings  
and/or specified in other Division-15 sections.  

 
1.3 QUALITY ASSURANCE:  
 

A. Manufacturers:  Firms regularly engaged in the manufacture of piping products of  
types and sizes required, and which have been in satisfactory use for not less than 
five (5) years in similar service.  

 
B. Welding:  Qualify welding procedures, welders, and operators in accordance with 

ANSI  B 31.1, paragraph 127.5, for shop and project site welding of piping work.  
 

C. Certify welding of piping work using the Standard Procedure Specifications by, and  
welders tested under supervision of, the National Certified Pipe Welding Bureau.  

 
D. Welding Certifications, Piping Work:   Submit reports as required for welding  

  certifications. 
 
1.4 PRODUCT HANDLING:  
 

A. Provide factory-applied  plastic end-caps on each length of pipe and tube.  Maintain 
end-caps through  shipping, storage and handling as required to prevent pipe-end 
damage and eliminate dirt and moisture from inside of pipe and tube.  

 
B. Where possible, store pipe and tube inside and protected from weather.  Where  

necessary to store outside, elevate well above grade and enclose with durable,  
waterproof wrapping.  

 
C. Protect flanges and fittings from moisture and dirt by inside storage and enclosure,  

or by packaging with durable, waterproof wrapping.  
 
PART 2 - PRODUCTS 
 
2.1 PIPING MATERIALS: 
 

A. General:  Provide domestic manufactured (U.S.A.) pipe and tube of the type, joint 
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type, grade, size and weight  (wall thickness or Class) indicated for each service.  
Where type, grade or class is  not indicated, provide proper selection as determined 
by Installer for installation  requirements, and comply with governing regulations and 
industry standards.  

  
 B. Steel Pipe:  
 

1. Black Steel Pipe Schedule 40:  ASTM A 53, A 106 or A 120; except comply 
with ASTM A  53 or A 106 where close coiling or bending is required.  

 
2. Galvanized Steel Pipe Schedule 40:  ASTM A 53 or A 120; except comply 

with ASTM A 53  where close coiling or bending is required.  
 

C. Copper Tube: ASTM B88, Type (L) hard-drawn temper; except as otherwise 
indicated.  

 
2.2 PIPE/TUBE FITTINGS:  
 

A. General:  Provide factory-fabricated fittings of the type, materials, grade, class  and 
pressure rating indicated for each service and pipe size.  Provide sizes and  types 
matching pipe, tube, valve or equipment connection in each case.  Where not  
otherwise indicated, comply with governing regulations and industry standards for  
selections, and with pipe manufacturer's recommendations where applicable.   

 
B. Fittings for Steel Pipe:  

 
1. Steel Pipe Nipples:  shall be of the same material and finish as the lines in 

which  they are installed.  No all-thread (close) nipples will be permitted.  
 

2. Joints in steel pipe shall be in accordance with the following:  
 

a. Screwed Piping:  Joints shall be made with a non-hardening pipe joint 
compound  applied to the male thread only. 

    b. Welded Piping - Joints shall be made as specified within.  
    c. Gasket Material for flanged joints shall be similar in all respects to 

Style D,  
    150  lb. series, as produced by Flexitallic Gasket Company.  

Comparable material by  Garlock, or Akron Metallic Gasket Company 
will be acceptable.  

 
C. Fittings for Black Steel Pipe shall be:  

 
1. Screwed Fittings - 150 lb. gray cast iron conforming to ANSI No. B16.4. 

 
2. Flanged Fittings - 150 Lb.  gray cast iron conforming to ASTM No. A181.  

 
3. Unions: - 300 lb. malleable iron ground joints with brass-to-iron seats 

conforming to ANSI No. B16.3.  
 

4.  Flanges - 150 lb. steel welding neck with raised face conforming to ASTM No. 
 A181 except for matching flanges required at equipment and valves.  
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5. Welding Fittings, including elbows, reducing ells, caps, straight tees, reducing 

 tees, straight and reducing laterals and reducers shall be "standard weight", 
Grade  B fittings, meeting ASTM A234, as produced by Crane, Tube-Turns, 
Taylor Forge or  equal. Furnish long radius 90 degree elbows.  Complete 
ASTM specification  information shall be stamped on each fitting.  

 
6. Standard Weight Weldolets or Threadolets may be used in lieu of welding 

tees only where the branch line is at least two pipe sizes smaller than main. 
Under no circumstances will it be permissible for one pipe line to be welded 
directly into  another, regardless of size.  

 
7. Manufacture.  Welding fittings and flanges which have been machined, 

remarked, painted, or otherwise produced domestically from non-domestic 
forgings will not be acceptable.  Fittings and flanges shall have the 
manufacturer's trademark  permanently identified in accordance with MSS 
SP-25.  

 
D. Fittings for Galvanized Steel Pipe shall be:  

 
1. Screwed Fittings - 150 lb. galvanized malleable iron banded type conforming 

to ANSI  No. B16.3.  
 

2. Unions - 150 lb. galvanized malleable iron, ground joint with brass-to-iron 
seat  conforming to ANSI No. B16.3.  

 
E. Fittings for Copper Tube:  

 
1. Cast-Bronze Solder-Joint Fittings:  ANSI No. B16.18.  

 
2. Wrought-Copper/Bronze Solder-Joint Fittings:  ANSI No. B16.22.  

 
3. Copper-Tube Unions:  Provide standard products recommended by the 

manufacturer for  use in the service indicated.  
 

4. Soldered Joints in copper tubing shall be in accordance with the following:  
 

a. Pipe Sizes 1-1/2" and Smaller - Joints shall be made with a 
non-corrosive flux and solder composed of 95%  tin and 5% 
antimony.  Flux and solder to be lead free.  

 
b. Pipe Sizes 2" and Larger - Joints shall be made with a non-corrosive 

flux and either "Sil-Phos", "Easy-Flo" or "Phos-Copper".  Flux and 
solder to be lead free. 

 
2.3 MISCELLANEOUS PIPING MATERIALS/PRODUCTS: 
 

A. Insulating (Dielectric) Unions:  Provide standard products recommended by the  
manufacturer for use in the service indicated, and which effectively isolate ferrous  from 
non-ferrous piping (electrical conductance), prevent galvanic action, and stop  corrosion.  
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PART 3 - EXECUTION  
 
3.1 INSTALLATION:  
 

A. General: Install pipe, tube and fittings in accordance with recognized industry 
practices which will achieve permanently-leakproof piping systems, capable of 
performing each indicated service without piping failure. Install each run with a 
minimum of joints and couplings, but with adequate and accessible unions for 
disassembly and maintenance/replacement of valves and equipment.  Reduce sizes 
(where indicated) by use of reducing fittings. Align piping accurately at connections, 
within 1/16" misalignment tolerance.  

 
 
B. Locate piping runs, except as otherwise indicated, vertically and horizontally (pitched 

to drain) and avoid diagonal runs wherever possible. Orient horizontal runs parallel 
with walls and column lines.  Locate runs as shown or described by diagrams, details 
and notations, or, if not otherwise indicated, run piping in the shortest route which 
does not obstruct usable space or block access for servicing the building and its 
equipment.  Hold piping close to walls, overhead construction, columns and other 
structural and permanent-enclosure elements of the building; limit clearance to 0.5" 
where furring is shown for enclosure or concealment of piping, but allow for insulation 
thickness, if any. Where possible, locate insulated piping for 1.0" clearance outside 
insulation.  

 
C. Electrical Equipment Spaces:  Do not run piping over electrical or electronic 

equipment spaces and enclosures unless unavoidable.   Install drip pan under piping 
that must be run over electrical spaces.  

 
D. Piping System Joints:  Provide joints of the type indicated in each piping system.  

 
E. Thread pipe in accordance with ANSI No. B2.1; cut threads full and clean using sharp 

dies.  Ream threaded ends to remove burrs and restore full inside diameter.  Apply  
pipe joint compound, or pipe joint tape (Teflon) where recommended pipe/fitting  
manufacturer, on male threads at each joint and tighten joint to leave not more than  
3 threads exposed.  

 
F. Solder copper tube and fitting joints where indicated, in accordance with recognized 

industry practice.  Cut tube ends squarely, ream to full inside diameter, and clean  
outside of tube ends and inside of fittings.  Apply solder flux to joint areas of both 
tubes and fittings.  Insert tube full depth into fittings, and solder in a manner which 
will draw soldered full depth and circumference of joint. Wipe excess solder from joint 
before it hardens.  

 
G. Where pipe passes through walls, use galvanized iron sleeve with double layers of 

tar paper between pipe and sleeves to prevent electrolysis.  
 

H. Furnish and install dielectric couplings at all connections of dissimilar metals as  
  required.  
 

I. Weld pipe joints in accordance with recognized industry practice and as follows:  
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1. Black steel pipe and fittings 2" & larger, except connections to  equipment, 
shall have welded or flanged  joints; pipe sizes 1-1/2" and  below shall have 
screwed joints.  Welded fittings shall be used in all Lines 2" and above.  

 
2. The electric welding process shall be used and all  welding must be done in 

accordance with the latest accepted standards.  
 

3. All joints must be absolutely tight under test and operating conditions;  
defective joints must be remade.  After completing a welded joint, it  shall be 
mandatory for the welder to stamp or otherwise identify it as his work by 
number, letter or symbol assigned to him.  

 
4. Weld pipe joints only when ambient temperature is above 0 degrees F where  

possible.  
 

5. Bevel pipe ends at a 37.5 degree angle where possible, smooth rough cuts, 
and clean to remove slag, metal particles and dirt.  

 
6. Install welding rings for buttwelded joints.  

 
7. Use pipe clamps or tack-weld joints with 1.0" long welds; 4 welds for  pipe 

sizes to 12".  
 
8. Build up welds with a stringer-bead pass, followed by  a hot pass,  followed by 

a cover or filler pass. Eliminate valleys at center and  edges of each weld.  
Weld by procedures which will ensure elimination of  unsound or unfused 
metal, cracks, oxidation, blow-holes and non-metallic inclusions.  

 
9. Do not weld-out piping system imperfections by tackwelding procedures; 

re-fabricate to comply with requirements.  
 

10. Install forged branch-connection fittings wherever branch pipe is indicated, or 
install regular "T" fitting (at Contractor's  option).  

 
11. Spray paint all welded connections with black rust preventative paint. 

 
J. Flanged joints:  Match flanges within piping system and at connections with valves 

and equipment.  Clean flange faces and install gaskets.  Tighten bolts to provide 
uniform compression of gaskets. 

 
K. Insulating (Dielectric) Unions:  Comply with manufacturer's instructions for  installing 

unions.  Install unions in a manner which will prevent galvanic action  and stop 
corrosion where the "joining of ferrous and non-ferrous piping" is  required.  

 
3.2 CLEANING, FLUSHING, INSPECTING:  
 

A. General:  Clean exterior surfaces  of installed piping systems of superfluous  materials, 
and prepare for application of specified coatings (if any).  Clean piping  as specified in   
Section 15000.  Flush out piping systems with clean water before  proceeding with 
required tests.  Inspect each run of each system for completion of  joints, supports and 
accessory items.  
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B. Inspect pressure piping in accordance with procedures of ANSI No. B31.  

 
C. PIPING TESTS:  See Section 15000.  
 

END OF SECTION 15060  
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SECTION 15080 - PIPING ACCESSORIES  

  

PART 1 - GENERAL  

  

1.1 RELATED DOCUMENTS:  

  

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 

and Division - 1 specification sections, apply to work of this section.  

  

B. This section is a Division-15 Basic Materials and Methods Section, and is a part of each 

Division-15 section making reference to piping specialties specified herein.  

  

1.2 DESCRIPTION:  

  

A. Extent of piping accessories work is indicated by drawings and schedules, and by requirements 

of this section. 

  

B. In addition, the requirements of this section apply to piping work specified elsewhere in these 

specifications.  

  

1.3 QUALITY ASSURANCE:  

  

A. Manufacturers: Firms regularly engaged in the manufacture of piping accessories of types and 

sizes required, whose products have been in satisfactory use in similar  service for not less than 

2 years.  

  

B. Installer:  A firm with at least 3 years of successful installation experience on  projects with 

piping accessories work similar to that required for this project. 

 

1.4 SUBMITTALS:  

  

A. Manufacturer's Data; Piping Accessories:  

  

 1. Submit manufacturer's data on piping accessories.  

  

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING:  

  

A. Delivery piping accessories in factory-wrapped water-resistant fiber board type  containers.  

  

B. Handle products carefully to avoid damage to components and to finish.  Do not  install 

damaged accessories; replace and remove from project site.  

  

C. Store accessories in a clean dry space; protect from dirt, fumes, water and  construction traffic.  
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PART 2 - PRODUCTS  

 

2.1 MANUFACTURED PRODUCTS:  

 

A. General:  Provide factory-fabricated piping accessories recommended by the manufacturer for 

use in the service indicated.  Provide products of the types and pressure-ratings indicated for 

each service or, if not indicated, provide proper  selection as determined by the piping system 

installer to comply with installation  requirements.  Provide sizes and connections which 

properly mate with pipe, tube, valve and equipment connections.  Where more than one type is 

indicated, selection is Installer's option.  

  

B. Gauges and Thermometers:  Furnish and install gauges with 4-1/2" dials and thermometers with 

Digital Solar Readouts.  

  

1. Gauges. Dials shall be white with black figures and markings.  A  plexiglass dial with 

dual scale plate shall protect the face and  pointer. Brass gauge cocks shall be furnished 

suitable for 250 psig SWP.  Gauges shall be similar to Trerice 600 C with 1/2 of 1% 

accuracy. Gauges of comparable construction by Weiss, or Weksler, will be acceptable.  

 

2. Thermometers.  Furnish Weiss Model DVS35 or DVBM25 Digital Vari-Angle 

thermometer with Hi-impact ABS case, 040/300 Deg. F range 3/8" LCD display, 1% 

accuracy, 1/10 Deg. Resolution, and recalibration with internal potentiometer.  

Thermometer to have 10 Lux rating with 10 second update.  Ambient operation 

conditions shall be -30/140 Deg. F Sensor shall be passivated thermistor.  

 

PART 3 - EXECUTION  

  

3.1 INSTALLATION OF MANUFACTURED PRODUCTS:  

  

 A. Flexible pump connectors:  Install connectors on suction and discharge of all pumps (floor 

 mounted and inline).  

  

 B. Strainers:  Install strainers at locations shown.  

  

 C. Install escutcheon plates at pipe sleeves where piping is exposed to view in the building, on the 

 exterior, and in the mechanical rooms.  

  

3.2 INSTALLATION OF FABRICATED PRODUCTS: 

  

A. Drip Pans:  Provide and Install drip pans under each air handling unit (2 required).  Drip pans to 

 be fabricated from stainless steel sheet metal with watertight joints, and with edges turned up 

 2.5" and reinforced either by structural angles or by rolling over 0.25" steel rod; provided 1.25" 

 flanged pipe for drain connections on side of pan edges.  Drain pan metal gauge to be 20 gauge.  

   

   Pipe Sleeves:  Install pipe sleeves of the types indicated where piping passes through walls,  

  floors, ceilings, roofs and structural members of the work.  Provide sleeves of adequate size,  

  accurately centered on pipe runs.  Size sleeves so that piping and insulation (if any) will have free 
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  movement in the sleeve, including allowance for thermal expansion. Where insulation includes a 

  vapor-barrier covering, provide sleeve with sufficient clearance for installation of vapor barrier, 

  but not less than 2 pipe sizes larger than piping run.  Install length of sleeve equal to thickness of 

  construction penetrated, except extend floor sleeves 1 inch above floor finish.  Provide temporary 

  support of sleeves during placement of concrete and other work around sleeves, and provide  

  temporary closure to prevent concrete and other materials from entering pipe sleeves.  Install fire 

  retardant material as discussed. 

 

END OF SECTION 15080  
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SECTION 15090 - HANGERS, SUPPORTS AND ANCHORS  

  

PART 1 - GENERAL  

  

1.1 RELATED DOCUMENTS:  

  

A. Drawings and general provisions of Contract, including General and Supplementary  Conditions 

and Division - 1 specification sections, apply to work of this section.  

  

B. This section is a Division-15 Basic Materials and Methods Section, and is a part of each 

Division-15 section making reference to hangers, supports and anchors specified herein.  

  

1.2 DESCRIPTION OF WORK:  

  

A. Extent of hangers, supports and anchors required by this section is indicated on drawings and/or 

specified in other Division-15 sections.  

  

1.3 QUALITY ASSURANCE:  

  

A. Manufacturer:  A firm regularly engaged in the manufacture of hangers, supports and  anchors, 

of types and sizes required, whose products have been in satisfactory use in  similar service for 

not less than 5 years.  

  

B. Code Compliance:  Comply with International Mechanical Code pertaining to product materials 

and installation of hangers, supports and anchors unless otherwise indicated in these 

specifications.  

  

C. UL and FM Compliance:  Provide products which are Underwriters' Laboratories listed  and 

Factory Mutual approved.  

  

D. MSS Standard Compliance:  Provide products which comply with Manufacturers'  

Standardization Society's SP-69 for type required.  

  

E. Federal Specifications:  WW-H-171D, for type indicated.  

  

1.4 SUBMITTALS:  

  

A. Manufacturer's Data; Hangers, Supports, and Anchors:  

  

1. Submit manufacturer's data on hangers, supports and anchors, including but not limited to, 

dimensions, sizes, loading capacities, and installation instructions.  

  

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING:  

  

A. Deliver products wrapped in factory-fabricated fiberboard type containers.  

 

B. Do not install damaged products; replace and return damaged units to manufacturer.  
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C. Store hangers, supports and anchors in a clean dry space.  Store in original cartons  and protect 

from dirt, physical damage and construction traffic.  

  

PART 2 - PRODUCTS:  

  

2.1 HORIZONTAL-PIPING HANGERS AND SUPPORTS:  

  

A. General:  Except as otherwise indicated, provide factory-fabricated horizontal piping  hangers 

and supports of MSS type and size indicated, bolts (if any) and washers;  comply with MSS 

SP-58 and manufacturer's published product information.  Where MSS  type or size is not 

indicated, provide proper selection as determined by Installer  for installation requirements, and 

comply with MSS SP-69 and manufacturer's published  product information; size hangers and 

supports properly for piping including  insulation (if any).  Provide copper-plated hangers and 

supports for uninsulated copper-piping  systems.  

  

1. Adjustable Clevis Hanger:  MSS Type 1, fabricated from steel.   Hanger to be large 

enough to be on outside of pipe insulation. 

  

2.2 VERTICAL-PIPING CLAMPS:  

  

A. General:  Except as otherwise indicated, provide factory-fabricated vertical piping  clamps of 

MSS type and size indicated; comply with MSS SP-58 and manufacturer's  published product 

information.  Where MSS type or size is not indicated, provide  proper selection as determined 

by Installer for installation requirements, and comply  with MSS SP-69 and manufacturer's 

published product information.  Size clamps  properly for piping, including insulation (if any).  

Provide copper-plated clamps for copper-piping systems.  

 

1. Two-Bolt Riser Clamp:  MSS type 8.  

  

2.3 HANGER-ROD ATTACHMENTS:  

  

A. General:  Except as otherwise indicated, provide factory-fabricated hanger-rod  attachments of 

MSS type and size indicated; comply with MSS SP-58 and manufacturer's  published product 

information.  Where MSS type or size is not indicated, provide  proper selection determined by 

Installer for installation requirements, and comply  with MSS SP-69 and manufacturer's 

published product information.  Size attachments  properly for piping, including insulation (if 

any).  Provide copper-plated hanger-rod  attachments for uninsulated copper-piping systems.  

  

2.4 BUILDING ATTACHMENTS:  

  

A. General:  Except as otherwise indicated, provide factory-fabricated building  attachments of 

MSS type and load-rating indicated; comply with MSS SP-58 and  manufacturer's published 

product information.  Where MSS type or load-rating is not  indicated, provide proper selection 

determined by Installer for installation  requirements, and comply with MSS SP-69 and 

manufacturer's published product  information.  Size units properly for the piping loading.  

  

1. Concrete Inserts: MSS type 18, steel.   
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2. Steel C-Clamps:  MSS type 23, steel.  

  

3. Malleable Iron C-Clamps:  MSS type 23, malleable iron.  

  

4. Top-I-Beam Clamp: MSS type 25.  

  

5. Beam Clamp/Eye-Nut:  MSS type 28.  

  

6. Wide-Flange Beam Clamp/Eye-Nut:  MSS type 29.  

  

7. SADDLES:   MSS type 40  

  

2.5  Horizontal Piping Support Schedule:  

 

A. For Copper and Schedule 40 Steel Pipe 

 

Pipe Size  Rod Diameter   Maximum Spacing  

  

Up to 1"   3/8"     6'-0"  

1-1/4"    3/8"     6'-0"  

1-1/2"    3/8"     6'-0"  

2" to 3"    1/2"    10'-0"  

4" thru 6"   3/4"    10'-0"  

 8" thru 12"   7/8"    10'-0" 

 

PART 3 - EXECUTION  

  

3.1 PREPARATION:  

  

A. Proceed with installation of hangers, supports and anchors only after required  building 

structural work has been completed in areas where the work is to be  installed. Correct 

inadequacies including (but not limited to) proper placement of  inserts, anchors and other 

building structural attachments.  

  

B. Prior to installation of hangers, supports, and associated work, Installer shall meet  at project 

site with Contractor, installer of each component of associated work,  inspection and testing 

agency representatives (if any), installers of other work  requiring coordination with work of this 

section and Engineer for purpose  of reviewing material selections and procedures to be 

followed in performing the work  in compliance with requirements specified.  

 

3.2 INSTALLATION OF BUILDING ATTACHMENTS:  

  

A. Install building attachments at required locations within concrete or on structural  steel for proper 

piping support.  Space attachments within maximum piping span length  indicated in MSS SP-69. 
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3.3 INSTALLATION OF HANGERS AND SUPPORTS:  

  

A. General:  Install hangers, supports, clamps and attachments to support piping  properly from 

building structure; comply with MSS SP-69.  Arrange for grouping of  parallel runs of 

horizontal piping to be supported together on trapeze type hangers  where possible.  Install 

supports with maximum spacings complying with MSS SP-69.   Where piping of various sizes 

is to be supported together by trapeze hangers, space  hangers for smallest pipe size or install 

intermediate supports for smaller diameter  pipe.  Do not use wire or perforated metal to support 

piping, and do not support  piping from other piping.  

  

B. Install hangers and supports complete with necessary inserts, bolts, rods, nuts,  washers and 

other accessories.  Except as otherwise indicated for exposed continuous  pipe runs, install 

hangers and supports of same type and style as installed for  adjacent similar piping.  

  

C. Prevent electrolysis in support of copper tubing by use of hangers and supports which  are 

copper plated, or by other recognized industry methods.  

  

D. Provisions for Movement:  

  

1. Install hangers and supports to allow controlled movement of piping systems and to 

permit freedom of movement between pipe anchors, and to facilitate action of  

expansion joints, expansion loops, expansion bends and similar units.  

  

2. Load Distribution:  Install hangers and supports so that piping live and dead loading  

and stresses from movement will not be transmitted to connected equipment.  

3. Insulated Piping:  Comply with the following installation requirements.  

  

a. Clamps:  Attach clamps, (where required) including spacers (if any), to piping 

with  clamps projecting through insulation; do not exceed pipe stresses  

allowed by ANSI No. B31.  

 

b. Shields:   Install galvanized coated protective  shields at each hanger on 

insulated piping.  

 

3.4 ADJUSTMENT OF HANGERS AND SUPPORTS:  

  

A. Adjust hangers and supports to bring piping to proper levels and elevations.  

 

END OF SECTION 15090  
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SECTION 15100 - VALVES  

  

PART 1 - GENERAL  

  

1.1 RELATED DOCUMENTS:  

  

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 

and Division - 1 specification sections, apply to work of this section.  

  

B. This section is a Division-15 Basic Materials and Methods Section and is a part of each 

Division-15 section making reference to valves specified herein.  

   

1.2 DESCRIPTION OF WORK:  

   

A. Extent of valves required by this section is indicated on drawings and/or specified  in other 

Division-15 sections.  

  

1.3 QUALITY ASSURANCE:  

  

A. Manufacturers:  Firms regularly engaged in the manufacture of valves, of types and  sizes 

required, and which have been in satisfactory use for not less than one year  in similar service.  

 

B. Inspection of Castings:  Provide valve bodies, bonnets and discs which have been  inspected in 

accordance with manufacturer's standard written quality control  procedure and, where indicated 

in accordance with standards of the Manufacturers' Standardization Society of the Valve and 

Fitting Industry (MSS).  

  

C. Marking of Valves:  Comply with MSS SP-55, except as otherwise indicated.  

  

D. Hydrostatic Testing of Valves:  Provide valves which have been tested in accordance  with 

manufacturer's standard written test procedure and, where indicated, as  follows:  

  

1. Standard Method:  Comply with MSS SP-61, except as otherwise indicated.  

 

1.4 PRODUCT HANDLING:  

  

A. Provide manufacturer's standard temporary protective coating on cast iron and steel  valves, and 

provide factory-applied end-caps on valves.  Maintain coating and end-caps through shipping, 

storage and handling, in adequate condition to inhibit  corrosion, prevent damage and eliminate 

dirt and moisture from inside of valves.   During transportation and delivery, handle valves with 

care using adequate lifting  equipment.  Do not drop or abuse valves.  Store valves inside and 

protected from  weather.  Where coating has been removed or damaged, and where valves are in 

 environment which could reasonably be expected to cause rusting, protect valves with  separate, 

durable, waterproof wrapping.  
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PART 2 - PRODUCTS:  

  

2.1 VALVE TYPES AND SIZES:  

  

A. General:  Except as otherwise indicated, provide factory-fabricated valves of the  type, body 

material and pressure class indicated.  Where type or body material is  not indicated, provide 

proper selection as determined by Installer for installation  requirements, with pressure class 

selected from MSS or ANSI standards based on the  maximum pressure and temperature in the 

piping system.  Except as otherwise  indicated, provide valve size same as connecting pipe size.  

  

2.2 HVAC PIPING VALVES:  

  

A. Butterfly Valves:  to be "Milwaukee" Valve Series ML for "On-Off" operation.  Valves shall be 

constructed for a working pressure of 150 psi with bodies of cast iron, discs of ductile iron, 

shafts of 17-4PH stainless steel, seats and O-rings Type E.P.D.M.  All valves 6 inches and 

greater to have gear drive operator. Valves of similar design and equivalent construction as 

manufactured by Demco, Keystone, or Norris will be acceptable. Any valve offered shall be lug-

body-drilled and tapped. 

 

B. Manual Air Vents:  to be provided as required.  Vents that require pipe discharges to drains 

shall be 1/4" Crane No. 17 angle valves.  All other manual vents shall be 3/8" ball valves as 

specified. 

 

C. Ball Valves:   

 

1. For Pipe sizes 1" to 3":  Three piece carbon steel with swing out accessibility, 150 psi 

working pressure.  Similar to Grinnell Series 3914, threaded full port. 

 

2. For pipe sizes less than 1":  Use Series 3911. 

 

3. Comparable valves as manufactured by Flowset or Apollo will be acceptable. 

 

D. Drain Cocks:  to be Wolverine 1/2" No. 667 W.S.A. with stuffing box.  Comparable cocks as 

manufactured by Nibco or Chicago Faucet will be acceptable. 

 

PART 3 - EXECUTION:  

  

3.1 INSTALLATION:  

 

A. General:  Except as otherwise indicated, comply with the following requirements.  

  

1. Install valves where required for proper operation of piping and equipment,  including 

valves in branch lines where necessary to isolate sections of piping.   Locate valves so as to 

be accessible and so that separate support can be provided  when necessary.  
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2. Install valves with stems pointed up, in the vertical position where possible, but  in no 

case with stems pointed downward from a horizontal plane unless unavoidable.   Install 

valve drains with hose-end adaptor for each valve that must be installed  with stem 

below horizontal plane.  

  

B. Insulation: Where insulation is indicated, install extended-stem valves, arranged in  the proper 

manner to receive insulation.  

  

C. Applications Subject to Shock:  Install valves with bodies of metal other than cast-iron where 

thermal or mechanical shock is indicated or can be expected to occur.  

 

D. Applications Subject to Corrosion:  Do not install bronze valves and valve  components in direct 

contact with steel, unless the bronze and steel are separated  by a dielectric insulator.  Install 

bronze valves in steam and condensate service  and in other services where corrosion is 

indicated or can be expected to occur.  

 

END OF SECTION 15100  
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SECTION 15250 - SYSTEMS INSULATION 

  

PART 1 - GENERAL  

  

1.1 RELATED DOCUMENTS:  

  

A. Drawings and general provisions of Contract, including General and Supplementary  Conditions 

and Division - 1 specification sections, apply to work of this section.  

  

B. This section is a Division-15 Basic Materials and Methods Section, and is a part of  each 

Division-15 section making reference to insulation products specified herein.  

  

1.2 DESCRIPTION: 

 

A. Extent of insulation work is indicated by drawings and by the requirements of this  section.  In 

general, the work to include insulating all piping systems, valve bodies, flanges, unions, drip 

legs, vents, drains, etc. as described hereafter.  

   

B. The piping systems to be insulated include:  

  

1. Chilled water piping  

 

2. Heating Hot Water Piping 

 

1.3 QUALITY ASSURANCE:  

  

A. Manufacturers:  Provide piping insulation products produced by one of the following  for each 

type and temperature range of insulation:  

  

    1. Certainteed Corp.  

2. Johns-Manville Corp.  

3. Owens-Corning Fiberglas Corp.  

   4. Pittsburg Corning Corp.  

  

B. Installer:  A firm with at least 5 years successful installation experience on  projects with piping 

insulations similar to that required for this project.  

 

C. Flame/Smoke Ratings:  Flame/Smoke Ratings:  Provide composite piping insulation (insulation, 

jackets,  coverings, sealers, mastics, and adhesives) with flame-spread rating of 25 or less  and a 

smoke-developed rating of 50 or less, as tested by ASTM E84 (NFPA 255) method. 

 

1.4 SUBMITTALS:  

  

A. Manufacturer's Data, Insulation:  

  

B. Submit manufacturer's data on piping insulation.  
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C. Provide certifications or other data as necessary to show compliance with these  specifications 

and governing regulations.  Include proof of compliance for test of  products for fire rating, 

corrosiveness, and compressive strength.  

  

1.5 PRODUCT DELIVERY, STORAGE AND HANDLING:  

  

A. Protect insulation against dirt, water and chemical and mechanical damage. Do not  install 

damaged insulation; remove from project site.  

  

B. Deliver insulation, coverings, cements, adhesives and coatings to the site in  factory-fabricated 

containers with the manufacturer's stamp, or label, affixed  showing fire hazard ratings of the 

products.  

  

C. Store insulation in original wrappings and protect from weather and construction  traffic.  

  

PART 2 - PRODUCTS:  

  

2.1 PIPE INSULATION 

  

A. As designated below shall be insulated with one-piece molded  fibrous glass insulation (-60 to 

850 degrees F.) with all service jacket double self  sealing lap  and thickness as follows:  

  

  1. Chilled Water Supply and Return Piping,  All pipe sizes  (inside  building).  

     

a. Pipe size 2-1/2 inches and larger - 2" 

     

B. Insulation shall be Owens Corning Fiberglas “Evolution” Paper Free ASJ/SSL-11.  Similar 

insulation from listed  manufacturers will be considered.  Insulation properties to include but not 

be limited to the following:  

  

1. Paper Free reinforced foil vapor barrier jacketing.  

2. Jacket to have factory applied double pressure sensitive adhesive.   

3. Self-sealing butt strips for circumferential joints.  

4. UL listed.  

5. Permeance: 0.02 perm/in.  

6. Puncture resistance: 50 units (ASTM D781)  

  7. Thermal conductivity:  0.27 BTU .IN/HR ./ft. 
2  

Deg. F  @ 150 Deg. F mean 

temperature 

 

C. On all piping exposed in Equipment rooms and exposed piping in building, finish with 8 oz. 

thermo canvas jacket, ULC listed flame spread 25 or less, smoke developed 50 or less.  Canvas 

as supplied by S. Fattal Canvas, Inc. 

  

D. Adjoining insulation sections shall be butted firmly together and the butt ends  shall be sealed to 

pipe with a thick coating of vapor seal mastic at 21 feet  intervals and at each fitting.  

Longitudinal seams of the vapor barrier jacket shall be sealed with Foster "Spark-Fas" No. 

85-20, adhesive.  End joints shall be sealed with 4" factory furnished vapor barrier strips 

applied with the above adhesive.  Canvas shall be neatly pasted in place with Foster "Sealfas" 
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No. 30-36 or equal, vapor barrier coating.  Canvas surface shall be finished with a coat of the 

"Sealfas" coating as a primer.  All longitudinal laps in the 8oz. canvas shall be on top of the 

pipe. 

 

E. All fittings, valve bodies, unions and flanges shall be vapor seal insulated with molded pipe 

fittings of same material and thickness to adjoining insulation, wired on with two (2) #14 copper 

wires and vapor sealed by applying a 1/8" thick vapor barrier mastic recommended by insulation 

manufacturer.  While the mastic is tacky, embed a layer of glass fabric lagging tape in the 

mastic.  After the initial mastic coat has dried, finish the surface with an additional 1/8" thick 

mastic coat, troweled on to a smooth and neat contour.  Finally, cover with 8 oz. canvas secured 

and sized with adhesive as specified above. 
 

PART 3 - EXECUTION  
  

3.1 INTALLATION OF INSULATION:  
  

A. General:  Install insulation products in accordance with the manufacturer's written  instructions, 

and in accordance with recognized industry practices to ensure that  the insulation serves its 

intended purpose.  

  

B. Install insulation on pipe systems subsequent to testing and acceptance of tests and  until any 

electric heating cable that may be required has been installed.  

  

C. Install insulation materials with smooth and even surfaces.  Insulate each  continuous run of 

piping with full-length units of insulation, with a single cut  piece to complete the run. Do not 

use cut pieces or scraps abutting each other.  

  

D. Clean and dry pipe surfaces prior to insulating.  Butt insulation joints firmly  together to ensure 

a complete and tight fit over surfaces to be covered.  

  

E. Maintain integrity of vapor-barrier jackets on pipe insulation, and protect to  prevent puncture 

or other damage.  

  

F. Cover valves, flanges, fittings and similar items in each piping system with  equivalent thickness 

and composition of insulation as applied to adjoining pipe  run.  Install factory molded, precut or 

job fabricated units (at Installer's option)  except where a specific form or type is indicated.  

  

G. Extend piping insulation without interruption through walls, floors and similar  piping 

penetrations, except where otherwise indicated. Install protective metal shields and insulated 

inserts wherever needed to prevent compression of insulation.  

  

H. All insulation work shall be done by mechanics skilled in its application and  regularly employed 

by the Insulation Contractor who shall be a sub-contractor to  this Contractor. Special care shall 

be given to the covering of irregular fittings in order to obtain an even surface resulting in a neat 

and workmanlike appearance.  

 

3.2 PROTECTION AND REPLACEMENT:  
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A. Replace damaged insulation which cannot be repaired satisfactorily, including units  with vapor 

barrier damage and moisture saturated units. Replace/Repair pipe insulation that is removed 

from existing piping to make new alterations or pipe connections or removal of existing pipe. 

 

B. Protection:  The Installer of the piping insulation shall advise the Contractor of  required 

protection for the insulation work during the remainder of the construction  period, to avoid 

damage and deterioration.  

 

END OF SECTION 15250  
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SECTION 15350 - FUEL GAS PIPING AND EQUIPMENT  

  

PART 1 - GENERAL  
  

1.1 RELATED DOCUMENTS:  

  
A. Division-15 Basic Materials and Methods Sections apply to the work of this section.  

 

B. Division-15 Basic Materials and Methods Sections apply to the work of this section.  
  

1.2 DESCRIPTION OF THE WORK:  

  

A. The extent of fuel gas piping work and its associated equipment is indicated by drawings 
and by the requirements of this section.  Fuel gas piping is defined to include piping for 

natural gas, from the point of delivery (outlet of the meter set assembly) to the connections 

with each gas utilization device, and the gas venting piping of gas equipment to the outside.  
The contractor to coordinate with local gas utility company to assure gas meter is of proper 

size. 

  
B. The applications for fuel gas piping include connections to the following gas utilization 

appliances:  

 

1. Rooftop DX Packaged Air Conditioning with Gas Heat 
2. Domestic Water Heater 

 

1.3 QUALITY ASSURANCE:  
  

A. Manufacturers:  Firms regularly engaged in the manufacture of gas piping products, of the 

quality and sizes required, whose products have been in satisfactory use in similar service for 

not less than 5 years.  
  

B. Installer:  A firm with at least 5 years of successful installation experience on projects with 

gas piping similar to that required for this project.  
 

C. ANSI Code Compliance:  Comply with applicable provisions of "National Fuel Gas Code", 

ANSI Z 223.1 (NFPA Standard No. 54).  
  

PART 2 - PRODUCTS:  

 

2.1 PIPING MATERIALS:  
 

A. General:  Comply with the Division 15 sections for product requirements of piping 

materials.  For each service, provide the piping materials indicated including pipe, tube, 
fittings, hangers, supports, anchors, valves and accessories.  Where more than one type is 

indicated, selection is Installer's option.  

  
B. Materials:  Provide products complying with "National Fuel Gas Code", 2012 Edition, ANSI 

Z 223.1 (NFPA Standard No. 54), where type is not indicated.  

  

1. Pipe Size 3/4" and Smaller:  Black steel pipe of the size indicated.  
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a. Pipe Weight:  Schedule 40.  

b. Fittings:  Class 150 malleable iron threaded.  
 

2. Pipe Size 1" and Larger:  Black steel pipe of the size indicated.  

 
 a. Pipe Weight:  Schedule 40.  

 b. Fittings:  Forged steel socket welding.  

  
3. ALL PIPING LOCATED IN CEILING RETURN PLENUMS SHALL BE WELDED 

REGARDLESS OF PIPE SIZE. 

  

2.2 FUEL GAS PIPING PRODUCTS:  
  

A. General:  Provide factory-fabricated piping products of the size and type indicated. Where 

not otherwise indicated, provide products as determined by the Installer to comply with 
installation requirements. Provide sizes and types matching piping and equipment 

connections.  

 
B. Gas Meter:  Coordinate with the local gas utility company to have service routed to the 

building and install gas meter.  Assure that the gas meter to the complex is of sufficient size.  

Run gas piping from the meter to the new gas equipment.  Meter shall not be installed until 

entire piping system is complete to include but not be limited to all piping, flue vents, and 
regulator vents. 

 

C. Gas Pressure Regulation (at Meter):  Provide single-stage, steel jacketed,  corrosion 
resistant, pressure regulator, with vent to atmosphere,  elevation compensated, with flanged 

ends of size indicated, for inlet and  outlet gas pressures, specific gravity and volume flow 

indicated.  All regulators inside mechanical rooms to be pipe vented individually to outside. 

 
D.  Provide gas pressure regulators at appliances for the service indicated and required by the 

 manufacturer.  All regulators shall have an over pressurization protection device. 

 
PART 3 - EXECUTION  

  

3.1 INSTALLATION OF PIPING SYSTEM:  
 

A. General:  Comply with the requirements of the Division 15 sections for installation of basic 

piping materials. Install piping products in accordance with the manufacturer's written 

instructions, the applicable requirements of ANSI Z 223.1, and in accordance with 
recognized industry practices to insure that products serve the intended function.  

 

B. Use sealants on metal gas piping threads which are chemically resistant to natural gas.  Use 
sealants sparingly and apply to only male threads of metal joints.  

 

C. Remove cutting and threading burrs before assembling piping.  
 

D. Do not install defective piping or fittings.  Do not use pipe with threads which are chipped, 

stripped or damaged. 
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E. Plug each gas outlet, including valves with a threaded plug or cap, immediately after 

installation, and retain until continuing piping or equipment connection is completed.  

 
F Ground gas piping electrically and continuously within project, and bond to grounding 

electrode.  Buried bare metal piping is acceptable as a grounding electrode.  

G. Install accessible 6" drip-legs in gas piping at each piece of equipment that uses gas.  
 

H. Protection of Gas Piping Against Corrosion:  Protect metal gas piping in contact with the 

earth, or other corrosive material, against corrosion.  Seal wrap piping with coal-tar saturated 
wrapping tape over coal-tar epoxy coating (20 mils thick).  

 

I. Coordinate with gas utility company as necessary to interface gas piping with gas service 

supply work.  
 

J. Pre-wrapped piping shall be protected.  Any damage to this piping shall be touched up by 

manufacturer's approved method. 
 

K. All underground piping shall be inspected by owner/engineer prior to bury. 

 
3.2 EQUIPMENT CONNECTIONS:  

  

A. General:  Connect fuel gas piping to equipment and comply with equipment manufacturer's 

instructions.  
  

3.3 FIELD QUALITY CONTROL:  

 
A. Fuel Gas Piping Tightness Test:  Prior to initial operation, test and purge fuel gas piping in 

accordance with ANSI Z 223.1, National Fuel Gas Code, 2012 Edition.   

  

B. Repair or replace fuel gas piping as required to eliminate leaks, and retest as specified to 
demonstrate compliance.  

  

 END OF SECTION 15350  
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SECTION 15513 -CONDENSING BOILERS 

PART 1- GENERAL 

1.1  RELATED DOCUMENTS: 
 

A  Drawings and general provisions of Contract including General and Supplementary 
Conditions and Division-1 specification sections apply to work of this section. 

 
B. Division - 15 Basic Materials and Methods sections apply to work of this section. 

 
1.2 DESCRIPTION OF WORK: 

 
A  Extent of boiler work required by this section is indicated on drawings and 

schedules, and by requirements of this section. 
 

B. Type of boiler specified in this section include the following: 
 

1.   Packaged gas-fired boilers, condensing type 
 

C. Refer to other Division-15 sections for concrete pads, piping, specialties, pumps, 

etc. required external to boilers for installation, not work of this section. 
 

1.3 QUALITY ASSURANCE: 
 

A  Manufacturers: Firms regularly engaged in manufacture of boilers, of types and 
capacities required, whose products have been in satisfactory use in similar service 
for not less than 5 years. Provide products produced by one of the following for 
each type and capacity of heat generation units: 

 
1. Lochinvar 
2. Raypack 
3. Patterson-Kelly 

 
B. Installer:  A firm with at least 3 years of successful installation experience on 

projects with installation work similar to that required for the project. 
 

C. NEC  Compliance: Comply  with  National  Electrical Code  (NFPA  70)  as  

applicable  to installation and electrical connections of electrical components. 
 

PART 2- PRODUCTS 
 

2.1 BOILER-GENERAL 
 

A  The boiler basis of design shall be equal to "LOCHINVAR KNIGHT XL" having 
a modulating input gas heat and shall be operated on Natural Gas. The boiler shall 
be capable of full modulation firing down to 20% of rated input with a turndown 
ratio of 5:1. 

 
B. The boiler shall bear the ASME "H" stamp for 160 psi working pressure. The 316L  
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 stainless steel combustion chamber shall be designed to drain condensation to the 
bottom of the heat exchanger assembly. A built-in trap shall allow condensation to 

drain from the heat exchanger assembly. The complete heat exchanger assembly 

shall carry a ten (10) year limited warranty. 
 

C. The boiler shall be certified and listed by C.S.A. International under the latest edition 

 of the harmonized ANSI Z21.13 test standard for the U.S. and Canada.   The boiler 
 shall comply with the energy efficiency requirements of ASHRAE 90.1-2007.  The 

 boiler shall operate at a minimum of 93% thermal efficiency at full fire, and shall 

 operate up to 98% thermal efficiency with return water temperatures at 100°F or 
 below. The boiler shall be certified for indoor installation.  The boiler's thermal 

 efficiency shall be verified through third party testing by the Hydronics Institute 

 Division of AHRI and listed in the AHRI Certification Directory. 
 

2.2  BOILER-CONSTRUCTION 
 

A.   The boiler shall be constructed with a heavy gauge steel jacket assembly, primed 

and pre painted on both sides.  The combustion chamber shall be sealed and 

completely enclosed, independent of the outer jacket assembly.  A burner/flame 

observation port shall be provided. The burner shall be a premix design and 

constructed of high temperature stainless steel with a woven metal fiber outer 

covering to provide modulating firing rates. The boiler shall be supplied with a 

gas valve designed with negative pressure regulation and be equipped with a 

variable speed blower system, to precisely control the fuel/air mixture to provide 

modulating boiler firing rates for maximum efficiency. The boiler shall operate 

in a safe condition at a derated output with gas supply pressures as low as 4 

inches of water column. The boiler shall be equipped with leveling legs. 

 
2.3  CONTROLS 

 
 

A.   The boiler shall utilize a 24 VAC control circuit and components.   The control 

system shall have an electronic display for boiler set-up, boiler status, and boiler 

diagnostics. All components shall be easily accessed and serviceable from the 

front and top of the jacket. The boiler shall be equipped with; a 

temperature/pressure  gauge, high limit temperature control certified to UL353, 

ASME certified pressure relief valve, outlet water temperature sensor, return 

water temperature sensor, a UL 353 certified flue temperature sensor, outdoor air 

sensor, low water flow protection and built-in adjustable freeze protection. 
 

B.   The boiler shall feature control with a Multi-Colored Graphic LCD display 

with Navigation Dial and Soft Keys for three loop temperature setpoints with 

individual outdoor air reset curves, pump delay with adjustable freeze 

protection, pump exercise, and USB PC port connection. The boiler shall have 

the capability to accept a 0-10 VDC input connection for BMS control of 

modulation or setpoint, enable disable of the boiler, variable system pump 

signal and a 0-1O VDC output of boiler modulation rate. The Boiler shall have 

a built-in "Cascade" with sequencing options for "lead lag" or "efficiency 

optimized" modulation logic, with both capable of rotation while maintaining  
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 modulation of up to eight boilers without utilization of an external controller.  

Supply voltage shall be 120 volt I 60 hertz I single phase. 
 

2.4  ELECTRICAL 
 

A.   The boiler shall be equipped with two terminal strips for electrical connection, 

and a low voltage connection board with 42 data points for safety and operating 

controls.  A high voltage terminal strip shall be provided for supply voltage.  The 

high voltage terminal strip plus integral relays are provided for independent 

pump control of the Boiler pump. 

 
2.5 VENTING AND COMBUSTION  AIR 

 
A.   The boiler shall be installed and vented with a vertical  vent and vertical 

combustion air system with a vertical rooftop termination of both, through 

connection to concentric vent kit accessory. The flue shall be PVC sealed vent 

material terminating at concentric vent kit. A separate pipe shall supply 

combustion air directly to the boiler from the concentric vent kit. The air inlet 

shall be PVC sealed pipe. The air inlet must terminate on the concentric vent kit.  

 

B.   The boiler shall have an independent laboratory rating for Oxides of Nitrogen 

(NOx) of 20 ppm or less corrected to 3% 02.   The manufacturer shall verify 

proper operation of the burner, all controls and the heat exchanger by connection 

to water and venting for a factory fire test prior to shipping. 
 

2.6  OPTIONAL EQUIPMENT ACCESSORIES 

 
A.  Provide and install Condensate Neutralization Kit 

 
PART 3- EXECUTION 

 
3.1  INSTALLATION 

 
A.  Unit shall be installed, as project will allow.  

END OF SECTION 15513 
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SECTION 15700 - LIQUID HEAT TRANSFER  

  

PART 1 - GENERAL  

  

1.1 RELATED DOCUMENTS:  

  

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 

and Division - 1 specification sections, apply to work of this section.  

  

B. Division-15 Basic Materials and Methods Sections apply to the work of this section.  

  

1.2 DESCRIPTION OF WORK:  

  

A. Extent of HVAC water piping work is indicated on the drawings and in schedules, and  by the 

requirements of this section.  

  

B. The types of equipment served by HVAC water piping include the following:  

   

     1. Condensing Hot Water Boiler 

 

1.3 QUALITY ASSURANCE:  

  

A. Subcontract the installation to a single firm specializing and experienced in hydronic water piping 

systems for not less than 5 years. 

 

PART 2 - PRODUCTS  

  

2.1 GENERAL:  

 

 A. Installation of piping systems shall include all pipe, valves, fittings, appurtenances and 

accessories that are shown on the drawings and that are required to complete the systems for 

safe, satisfactory and acceptable operation.  

  

2.2 PIPE:  

  

A. Black Steel. Hot water piping,  including  appurtenant vent and drain lines - Schedule 40.  

  

2.3 VALVES:  

 

A. Valves including butterfly, ball, and check - Type as previously specified and related to those 

indicated on drawings.  

  

2.4 FITTINGS & COUPLINGS:   

 

 A. Type as previously specified.  
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2.5 PUMP:   

 

 A. Type as previously specified.  

 

PART 3 - EXECUTION  

  

Not Applicable 

 

END OF SECTION 15700  

 



DM12 Upstate Hodge Center Arena Humidity Correction Division 15  
State Project No. H34-9543-JM 
Spartanburg, South Carolina 
 

AIR DISTRIBUTION                                                                                                                  15800-1

  

 

 
  
SECTION 15800-AIR DISTRIBUTION 
 
PART 1 - GENERAL  
  
1.01 RELATED DOCUMENTS:  
  

A. Division-15 Basic Materials and Methods Sections apply to work of this section.  
  
1.02 DESCRIPTION OF WORK:  
  

A. Extent of air distribution and terminal HVAC equipment work as indicated, and by 
the requirements of this section.  

  
1.03 QUALITY ASSURANCE:  
  

A. Manufacturers:  Firms regularly engaged in the manufacture of terminal HVAC 
equipment, of types and sizes required, whose products have been in 
satisfactory use in similar service for not less than 5 years.  

  
1.04 SUBMITTALS:  
  

A. Manufacturer's Data; Terminal HVAC Equipment:  
  

Submit manufacturer's data on terminal HVAC equipment, including certified 
drawings showing overall dimensions of complete assembly, weights, support 
requirements, sizes and locations of connections, accessories, and parts lists. 
Include the following information:  

  
1. Performance certifications.  
2. Product warranties available from manufacturers.  
3. Wiring diagrams, where applicable.  
4. Written instructions for installations, including assembly where not factory 

assembled.  
5. Written maintenance instructions where applicable, including 

recommendation on spare parts inventory.  
6. Written report of sound pressure level when operating at scheduled 

speed, where applicable.  
 
1.05 PRODUCT HANDLING:  
  

A. Protect terminal HVAC equipment from damage during shipping, storage, and 
handling. Avoid crushing or bending element fins, and prevent dirt and debris 
from entering or settling in enclosures.  Store equipment in original cartons and 
protect from weather and construction work traffic.  

 
B. Where possible, store inside; when necessary to store outside, store above 

grade and enclose with waterproof wrapping.  
  
PART 2 - PRODUCTS  
  
2.01 MATERIALS AND EQUIPMENT:  
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A. General:  Except as otherwise indicated, provide manufacturer's standard 
materials, finishes, HVAC elements, equipment and accessories, of the type, 
duty and capacity ratings indicated, as shown by published product information 
and as required for a complete installation.  

  

B. Performance requirements of terminal HVAC equipment are indicated either by 
provisions of this section, or by schedules and notes on the drawings.  

 
2.02 INDOOR AIR HANDLING UNITS (AHU-1) 
 
 A. Acceptable Manufacturers 

 
1. Provide custom indoor air handling units as manufactured by “Innovent” as 

the basis-of-design. Equipment manufactured by ”Temtrol" or "Marcraft" 
shall be considered provided the construction specifications, capacities, 
and performance criteria are met. 

 
 B. GENERAL 

 
1. Furnish and install where shown on the plans, framed style air handling 

units with construction features as specified. The units shall be provided 
and installed in strict accordance with the specifications. All units shall be 
complete with all components and accessories as specified. 

 
 C. Factory Testing and Quality Control  

 
1. Standard Factory Tests: The fans shall be factory run tested to ensure 

structural integrity and proper RPM. All electrical circuits shall be tested to 
ensure correct operation before shipment of unit. Units shall pass quality 
control and be thoroughly cleaned prior to shipment. 

 
 D. UNIT CONSTRUCTION DESCRIPTION 

 
1. General:  Provide factory-fabricated air handling units with capacity as 

indicated on the schedule. Units shall have overall dimensions as 
indicated and fit into the space available with adequate clearance for 
service. Multiple sectioned units shall be shipped as a single factory 
assembled piece (except where shipping limitations prevent) de-mounted 
into modular sections in the field by the contractor. Units shall be furnished 
with sufficient gasket and bolts for reassembly in the field by the 
contractor. Unit manufacturer shall provide certified ratings conforming to 
the latest edition of AMCA 210, 310, 500 and ARI 410. All electrical 
components and assemblies shall comply with NEMA standards. Unit 
internal insulation shall have a flame spread rating not over 25 and smoke 
developed rating no higher than 50 complying with NFPA 90A, “Standard 
for the Installation of Air Conditioning and Ventilating Systems.” Units shall 
comply with NFPA 70, “National Electrical Code,” as applicable for 
installation and electrical connections of ancillary electrical components of 
air handling units.  Tags and decals to aid in service or indicate caution 
areas shall be provided. Electrical wiring diagrams shall be attached to the 
control panel access doors. Operation and maintenance manuals shall be 
furnished with each unit.  Units shall be UL listed. 
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2. Unit Base - Floor: Unit perimeter base shall be completely welded and 
fabricated using heavy gauge structural steel tubing. (Note: bolted bases 
are not acceptable) C-Channel cross supports shall be welded to 
perimeter base steel tubing and located on maximum 24” centers to 
provide support for internal components. Base rails shall include lifting 
lugs welded to perimeter base at the corner of the unit or each section if 
de-mounted. Entire base frame shall be painted with a phenolic coating for 
long term corrosion resistance. Internal floor shall be 16 GA galvanized 
steel. The outer sub-floor of the unit shall be made from 20 GA galvanized 
steel.  The 4” double wall floor shall be insulated with spray foam 
insulation. Floor seams shall be gasketed for thermal break and sealed for 
airtight / watertight construction. Single wall floors with glued and/or 
pinned insulation and no sub floor shall not be acceptable. Base frame 
shall be attached to the unit at the factory. The base and unit frame shall 
be painted with a lacquer resisting gray phenolic corrosion inhibitive 
primer. 

 
3. Rigging Provision – Multiple Piece Units:  Units shipped in multiple 

sections shall be engineered for field assembly.  The base frame shall 
have integral lifting lugs. The lifting lugs shall be fabricated from structural 
steel with an appropriate rigging hole. The lifting lug shall be fixed. Lifting 
lugs shall be located at the corner of each section and along the sides and 
sized to allow rigging and handling of the unit.  Demount sealing gasket 
shall be required and provided. Internal lifting eyes shall be provided so 
that mating sections can be set together in their proper location by the 
crane without dragging or pushing them together. The mating upper frame 
of each section shall also be fabricated with a mating perimeter tube. 
Mating sections shall have bolt brackets attached with oversized clearance 
holes for alignment and assembly.  The mating perimeter tube shall be 
continuously gasketed. High-quality, weather-resistant closed cell type 
demount gasket shall be supplied with the unit.  Assembly lugs, fabricated 
from structural steel with appropriate assembly clearance holes, shall be 
electrically welded to the base frame.  All gasket and necessary assembly 
hardware shall ship loose with unit.  Junction boxes with a factory supplied 
numbered terminal strip shall be supplied at each shipping split for 
reconnection of control wiring. 

 
4. Unit Casing – The construction of the air handling unit shall consist of a  

steel frame with formed 16 gauge galvanized steel exterior casing panels. 
The exterior casing panels shall be attached to the gasketed steel frame 
with corrosion resistant fasteners. All casing panels shall be completely 
removable from the unit exterior without affecting the unit’s structural 
integrity. The air handling unit casing shall be of the “no-through-metal” 
design. The casing shall incorporate insulating thermal breaks as required 
so that, when fully assembled, there’s no path of continuous unbroken 
metal to metal conduction from inner to outer surfaces. Provide necessary 
support to limit casing deflection to L/200 of the narrowest panel 
dimension.  All panel seams shall be caulked and sealed for an airtight 
unit. Leakage rates shall be less than 1% at design static pressure or 9” 
W.C. whichever is greater.  
The exterior panel finish shall be mill galvanized finish. 
  

5. Double Wall Liner - Each unit shall have double wall construction with 20 
gauge solid galvanized liner in the entire unit with the exception of the fan 
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section. 20 gauge perforated galvanized liner in the fan section. The 
double wall interior panel shall be removable from the outside if the unit 
without affecting the structural integrity of the unit.  

 
6. Insulation - Entire unit to be insulated with a full 2” (R-8) thick non-

compressed fiberglass insulation. The insulation shall have an effective 
thermal conductivity (C) of .24 (BTU in./sq.ft. F°) and a noise reduction 
coefficient (NRC) of 0.70 / per inch thick (based on a type "A" mounting). 
The coefficients shall meet or exceed a 3.0 P.C.F. density material rating.  
Insulation shall meet the erosion requirements of UL 181 facing the air 
stream and fire hazard classification of 25/50 (per ASTM-84 and UL 723 
and CAN/ULC S102-M88). All insulation edges shall be encapsulated 
within the panel. All perforated sections shall have Tuf-Skin or equal 
insulation with black acrylic coating.  

  
7. Access Doors - The unit shall be equipped with a solid double wall 

insulated, hinged access doors as shown on the plans. The doorframe 
shall be extruded aluminum with a built in thermal break barrier and full 
perimeter gasket. The door hinge assembly shall be die cast zinc with 
stainless steel pivot mechanism, completely adjustable. There shall be a 
minimum of two heavy duty handles per door. Provide ETL, UL 1995, and 
CAL-OSHA approved tool operated safety latch on all fan section access 
doors.   

 
a. Access doors in the fan section shall be provided with a 10 x 10 

dual thermal pane safety glass window. 
 
 E. UNIT COMPONENT DESCRIPTION 

 
1. Unit Fans shall be SWSI type fans shall meet the air flow performance 

specified and shall not exceed the break horsepower specified on the 
mechanical equipment schedule.  Fan performance shall be based on 
testing and be in accordance with AMCA Standards 210 and 300.  All fans 
shall have a steep pressure/volume curve.  Fan shaft shall be turned, 
ground and polished solid steel rated at maximum RPM below critical 
speed.  Fan wheel shall be keyed to the shaft. Fan shall be balanced per 
ANSI / AMCA 204-96 fan application category BV-3 using a digital signal 
analyzer at the design RPM drives in place to a vibration velocity less than 
or equal to 0.157 inches per second measured horizontal and vertical at 
each bearing pad. Vibration amplitudes shall be in inches/second-Peak. All 
values shall be filter-in at the fan speed.  Fan assemblies shall be 
designed for heavy-duty industrial applications. Fan framing assemblies 
shall be fabricated from structural steel.  The structural steel shall be 
electrically welded together to form a rigid integral base.  Fan assemblies 
shall be independently isolated with spring-type vibration isolators.  Inlet 
cones shall be precision spun or die formed.  Inlet cones shall be 
aerodynamically matched to the wheel side plate to provide streamlined 
airflow in the wheel and ensure full loading of the blades. 

 
a. Plug Fan (PF) SWSI fans: Fan shall be single width single inlet 

arrangement 3 plenum fan as indicated on the schedule. Fan 
blades shall be hollow airfoil in shape, welded to the center and 
wheel side plates. Fan bearings shall be heavy duty, self-aligning, 
concentric “Grip Tight” type with full contact on shaft. Bearings 
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shall be selected for a minimum L-10 life (100,000) hours at 
maximum horsepower and operating speed for the classification. 
Rigid support for the inlet bearing must be removable for access to 
the wheel. Inlet cone shall be precision spun.  The fan shall be 
rated in accordance with AMCA 210 for performance and AMCA 
300 for sound.  

 
b. The following fan options shall be provided: Provide airflow 

monitoring device equal to TemFLO device at the inlet of all supply 
fans.  Air monitoring device shall consist of an array of differential 
pressure flow sensors mounted at opposing 90o positions around 
the inlet of the plenum fan.  Flow sensors shall be manifolded 
together with pneumatic tubing to form a piezometric ring. Each fan 
assembly and air monitoring device shall have been tested for 
airflow vs. differential pressure and calibrated in an AMCA 
Accredited Laboratory throughout the fans range of operation. 4-
20ma low pressure transducer with accuracy of ±1% full span and 
temperature compensated from 25 to 150oF, shall be mounted on 
fan inlet plate or fan bulk head wall to provide feedback. Air 
monitoring device shall not obstruct the fan inlet, be directly 
mounted across the fan inlet or have any effect on fan air 
performance or sound power levels.   

 
c. Motors shall be NEMA Design B; T-FRAME mounted on an 

adjustable steel base. All motors shall be tested to IEEE standard 
112 test method B and rated per NEMA MG1, Part 31 “Inverter Fed 
Motors”. All motors shall be specifically designed to meet or 
exceed all (EPAct) requirements for energy efficiency and include 
Class ‘F’ insulation. Motors shall be as manufactured by Baldor, 
Toshiba, Reliance or equal.  

 
d. VFDs - Each unit shall be provided with separate variable frequency 

drives. Drives shall be factory mounted with adequate ventilation 
provided. The variable frequency drive shall convert 208 volt +/- 
10%, three phase, 60 hertz (+/- 2 Hz.) utility power to adjustable 
voltage/frequency, three phase, A-C power step less motor control 
from 5% to 105% of base speed. The variable frequency drive 
(VFD) shall produce an adjustable A-C voltage/frequency output of 
complete motor speed control and an input power factor near unity 
over the entire speed range. The VFD shall be automatically 
controlled by an control signal. The VFD shall be self contained, 
totally enclosed in a NEMA 1 ventilated cabinet and capable of 

operation between 0 and 40 ° Celsius. The VFD shall be UL listed. 
Components used in all options shall be UL listed.  The VFD shall 
have a hand/off/auto operator switch, drive switch with run or stop 
command and panel mounted digital display capable of indicating 
unit status, frequency, and fault diagnostics. 

 
  2. Heat Transfer Coils – Water Coil 

 
a. All coil assemblies shall be leak tested under water at 315 PSIG and 

PERFORMANCE is to be CERTIFIED under ARI Standard 410. 
Coils exceeding the range of ARI standard rating conditions shall 
be noted. 
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b. Cooling coils shall be mounted on stainless steel support rack to 
permit coils to slide out individually from the unit. Provide 
intermediate drain pans on all stacked cooling coils. The 
intermediate pan shall drain to the main drain pan through a copper 
downspout. Water coils shall be constructed of seamless copper 
tubing mechanically expanded into fin collars. All fins shall be 
continuous within the coil casing to eliminate carryover inherent 
with a split fin design. Fins are die formed Plate type. 

c. Headers shall be seamless copper with die formed tube holes.  
d. Connections shall be male pipe thread (MPT) Schedule 40 Red 

Brass with 1/8" vent and drain provided for complete coil drainage. 
All coil connections shall be extended to the exterior of the unit 
casing by the manufacturer. Coils shall be suitable for 250 PSIG 
working pressure. Intermediate tube supports shall be supplied on 
coils over 44" fin length with an additional support every 42" 
multiple thereafter. 

e. Water coils shall have the following construction: 
  5/8" o.d. x .020" wall copper tube with .028 return bends. 
  .008" aluminum fins 
  16 gauge 304 stainless steel casing – all chilled water coils 
  16 gauge galvanized steel casing – all hot water coils 

 
3. Condensate / Drain Pans - IAQ style drain pans shall be provided under all 

cooling coils as shown on the drawings. The drain pan shall be fabricated 
from 16 gauge 304 stainless steel. All pans are to be triple pitched for 
complete drainage with no standing water in the unit. They shall be 
insulated minimum 3-inch "Double Bottom" construction with welded 
corners. Provide stainless steel, 1-1/4” MPT drain connection extended to 
the exterior of the unit base rail. Units in excess of 159 inches shall have 
drain connections on both sides. All drain connections shall be piped and 
trapped separately for proper drainage. 

 
4. Filters - Provide filters of the type indicated on the schedule. Factory 

fabricated filter sections shall be of the same construction and finish as the 
unit. Face loaded pre and final filters shall have Type 8 frames as 
manufactured by AAF, FARR or equal. Side service filter sections shall 
include hinged access doors on both sides of the unit. Internal blank-offs 
shall be provided by the air unit manufacturer as required to prevent air 
bypass around the filters. The filters shall be as manufactured by Farr, 
Purolator, AAF or equal. Filters shall be in compliance with ANSI/UL 900 – 
Test Performance of Air Filters. 

 
 a. Filter Gauge:  Each Filter bank shall be furnished with: Magnehelic 

filter gauge with a 4 ¾” OD white static pressure dial with black 
figures and zero pointer adjustment. 

 
b. Flat Racks - Filter racks shall be completely factory assembled. 

Filter racks shall be fabricated from no less than 16 gauge 
galvanized steel. Filter racks shall be applied in MERV 8 filter 
applications and will be either upstream or side accessible. Filter 
racks shall be designed for a maximum of 500 fpm, or meet or 
exceed the area specified in the mechanical schedule. 
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5. Control Dampers –Ruskin CD-50 or equal. Provide Class 1 rated, ultra low 
leak dampers as indicated on the unit drawings. Low leakage dampers 
shall have extruded aluminum airfoil blades. Flat or formed metal blades 
are not acceptable. The damper blade shall incorporate santoprene rubber 
edge seals and zinc plated tubular steel shaft for a non-slip operation. 
Shaft bearings holes shall be N.C. machine punched and fitted with one 
inch O.D. heavy duty nylon bearings to eliminate friction and any metal to 
metal contact. Damper jamb seals shall be UV rated, nylon glass 
reinforced or stainless steel spring arcs designed for a minimum air 
leakage and smooth operation. Damper linkage shall be concealed within 
a 16 gauge galvanized steel frame.  

 
 F. ELECTRICAL POWER AND CONTROLS 
 

1. The unit shall feature a mounted permanent nameplate displaying at a 
minimum the manufacturer, serial number, model number, date of 
manufacture, and current and voltage readings.  The unit shall have an 
ETL or UL Listing and bear the appropriate mark. 

2. Provide permanent schematic and connection wiring diagrams indicating 
how the unit motors, starters, controls are wired.  The controls diagram 
shall follow recognized industry standards and shall feature line and 
terminal numbers. 

3. The unit shall bear warning alerting personnel of arc flash hazard and the 
need for PPE. 

4. Conduit shall consist of a combination of EMT or flexible metal conduit as 
required. Liquidtite flexible metal conduit may be used outside the air 
tunnel for wet locations. Electrical connection boxes shall be galvanized 
steel with knockouts. In wet locations the connection boxes shall be Nema 
4 epoxy coated. 

 
2.03 DUCT SYSTEM:  
  

A. General Sheet Metal Work:  Shall comprise furnishing and installing all air ducts, 
plenums, risers, branches, collars, adapters, dampers (automatic or manual), 
connections and splitters to complete the systems in accordance with the intent 
of the plans and specifications.  No duct sizes shall be changed or departures 
made from these general specifications without prior written approval by the 
Engineers.  All ducts shall be air tight, rigid and free from vibration, noise and 
rattles, and all lap joints shall be made in direction of air flow.  Ductwork must 
present a smooth interior surface.  All uninsulated ducts 18" and larger shall be 
cross-broken.  

  
Construction shall include the fastening of all ducts to grounds at openings, 
diffusers, registers, grilles, louvers, plenums, dampers, and equipment. All duct 
dimensions shown are internal dimensions.  

 
B. Ductwork receiving registers, grilles and diffusers shall be flanged in or out to 

receive same and installed flush with finished walls or ceiling. On exposed 
ductwork a collar will be necessary to install the register or diffuser to provide 
space for the O.B. volume control and the air deflector device in the duct. Ducts 
connecting to outside air intakes shall be pitched to drain outside and shall be 
soldered watertight. Where ductwork passes through floors, ceilings and walls 
the space around ducts shall be sealed in an approved manner with fire 
retardant U.L. approved material and in areas exposed to view finished with a 
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suitable metal collar.  This includes openings in equipment rooms. Support 
vertical ducts at floor level by angle iron frame riveted to ductwork on four sides. 
Ductwork behind all grilles and registers shall be painted with black asphalt paint 
as far as can be seen through the openings.  

  
C. No pipes or conduit shall be run through ducts without the Engineers' approval.  

  
D. Provide adjustable air balance dampers in branch take-offs from all main ducts 

and for each diffuser whether indicated or not on drawings and as may be 
required to balance the system. Branch take-off dampers shall be Air Balance 
Inc., Model AC-112 for round take-offs and Young Regulator Company, 820 
Series, for rectangular ductwork.  All dampers to have lock and graduated 
quadrants. Spin-ins will not be allowed. 

 
E. Provide balance dampers as described hereafter at major branch splits, return 

ducts opening, return duct splits, plenums....etc. 
  

F. All duct and plenum connections to fans and/or air handling equipment at both 
inlets and outlets shall be provided with heavy prefabricated closely woven 30 
oz. glass fabric, double coated with Neoprene and secured by double lock 
seams to 26-gauge galvanized steel connectors on sides.  Sleeves shall be not 
less than 6" long.   Material shall be UL approved and similar in all respects to 
"Ventglas" manufactured by Ventfabrics, Inc.  

  
G. Covered test openings of size suitable for insertion of Pitot Tube shall likewise 

be provided in ducts at locations as may be required by the Engineer.  
  

H. All Sheet Metal Work shall be installed in accordance with the requirements 
stipulated in the current issue of NFPA Pamphlet No. 90.  

  
I. Sheet Metal Construction:  Ductwork shall be constructed of galvanized steel. 

Gauges (U.S. Standards) of metal which shall be used, together with the type of 
joints and methods of stiffening and bracing for various size ducts shall be as 
follows:  Metal gauges shall be:  

 
1. Rectangular Duct 

Size     Low Pres.  Med. Pressure 
(Longest Side Dim.)  Min. Gage  Min. Gage 

 Up thru 12"    26   24 
 13" thru 30"    24   22 
 31" thru 54"    22   20 

 
J. Access Doors:  Provide access doors in ducts at each splitter and balancing 

damper and fire damper.  Doors shall have hinges, latches, gaskets, and 
frames, and be constructed according to SMACNA Duct Manual.  Doors to be a 
minimum size of 14"W x 20”H.  Access doors shall be labeled per the 
requirements of Paragraph 607.4 in the 2012 IMC. 

  
K. All ducts shall have all seams and joints sealed airtight with United Sheet Metal 

Sealer to be applied as per Mfg. Bulletin DS-3.  No duct tape will be allowed.  
Ductwork installation shall be approved by owner/engineer prior to applying 
insulation. 
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L. Duct Hangers and Supports:  Shall be either strap hangers or trapeze hangers 
properly secured to the building construction.  Strap hangers, metal attached to 
ducts, shall be fastened to supporting member by clamps, anchor bolts, or metal 
screws whichever is most applicable.  Supporting shelf of trapeze hangers shall 
be attached to supporting rods, straps or angles, by welding, bolting, or push 
nuts.  

M. Hanger Sizes: Shall be in accordance with the following schedules:  
 

1. Rectangular Duct 
 
Longest       Trapeze 
Dimension   Round Strap   Shelf   

 Maximum 
of Duct  Hangers Hangers  Angles   Spacing 
Up thru 30"   ---  1"x16 ga.  1"x1"x 1/8"   10'-0" 
31" thru 42"  1/4"  1"x16 ga.  1-1/2"x1-1/2"x1/8" 10'-0"  
43" thru 60"  3/8" rod 1"x16 ga.  1-1/2"x1-1/2"x1/8" 10'-0"  

 
N. Dampers:   
 

1. Acceptable manufacturers:  Safe Air, National Controlled Air, Nailor-Hart, 
Louver and Dampers, Inc., American Warming and Ventilation, Ruskin Co., 
Air Control Products, Carnes, Air Balance, Prefco, or Arrow. 

  
2. Fire Dampers: 
 

Fire dampers shall be solid steel curtain type corrosion-resistant galvanized 
steel construction blades to rotate full 180 degrees F and stack compactly 
for minimal air resistance.  Sub-frame shall be continuous one-piece 
construction, with mounting flanges. In closed position, blades will interlock 
completely for positive elimination of flame passage.  Dampers to provide 
approximately 100% free area in Type C design for supply air ducts.  
Dampers to be easily reset or inspected through standard access panel.  
Dampers shall bear UL 555 label and shall be installed to maintain 
structural fire-resistive integrity of wall or floor installed.  Refer to 
Architectural drawings for fire rating of walls, ceilings, or floor assemblies. 

  
PART 3 - EXECUTION  
  
3.01 INSTALLATION:  
  

A. General:  Except as otherwise indicated, install terminal HVAC equipment 
including components required, in accordance with manufacturer's instructions.  

  
B. Locate each unit accurately in position indicated with sufficient clearance for 

enclosure removal.  
 
C. Support hanging units from structure as detailed on the drawings.  
 
D. Level or pitch units and elements to indicated tolerance.  Install shims as 

required.  
 
E. Comb out damaged fins where bent or crushed, before covering elements with 

enclosures.  
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F. Clean dust and debris from each unit as it is installed.  

  
G. Touch up finish on each cabinet and component after final adjustments are 

made.  
  

H. Install valves, including balancing valves, to comply with Division 15 sections of 
these specifications.  

  
I. Install control valves to comply with 15900 Section of these specifications.  

 
J. Install control devices to comply with 15900 Section of these specifications.  

  
3.02 FIELD QUALITY CONTROL:  
  

A. Repair or replace terminal equipment as required to eliminate leaks, following 
purging and tightness testing of piping, and retest by specified method to 
demonstrate proper performance.  

 
B. Replace elements which have excessively damaged fins, and replace 

enclosures and accessories which are damaged beyond restoration to an 
acceptable condition. 

  
End of Section 15800 
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SECTION 15900 - CONTROLS AND INSTRUMENTATION  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A. The general provisions of the Contract, including General and Supplementary Conditions and 

General Requirements, apply to the work specified in this Section. 

1.2 SCOPE 

 A. This section includes the controls, instrumentation and associated piping and wiring required to 

make the mechanical systems provided under Division 15 perform as described in these 

specifications and as shown. Provide a complete system of automatic temperature control of the 

direct digital type as manufactured only by Johnson Controls Company.  The Johnson Controls 

Representative for the project is Mrs. Allison Knox 430-A Roper Mountain Road, Greenville, 

SC 29615, (864) 234-3812. 

 B. The base bid for this project shall include, but not by way of limitation, all DDC panels, power 

supplies, wiring, conduit, solenoid valves, relays, differential pressure transmitters, differential 

pressure switches, RTDS, pressure sensors, etc. necessary for a complete and operable 

automatic control system and DDC field panels and connecting LAN. 

 C. The installation of the added components must be performed without interrupting the operation 

of existing equipment.   

1.3 COORDINATION 

 A. The complete control system provided by the control equipment manufacturer shall include all 

control and interlock wiring.   

 B. Automatic temperature control valves and separable wells for immersion elements furnished by 

the control manufacturer shall be installed by the mechanical contractor under the control 

manufacturer's supervision. 

C. Furnish all flow and fail switches indicated and necessary to perform control sequences 

described.  Water flow switches shall be furnished by the control manufacturer and installed by 

the mechanical contractor under the control manufacturer's supervision. 

 D. The control manufacturer shall cooperate with the water balancing agency in the performance of 

their work as required or directed. 
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1.4 SUBMITTALS 

 A. Submit six (6) copies of the data specified for the manufacturer and the installation specialist 

proposed.  Upon receipt and approval manufacturer and specialist pre-qualifications, proceed 

with the preparation of shop drawings and other submittal data.  

PART 2 - PRODUCTS 

2.1 INPUT DEVICES 

 

A. General Requirements 

  1. Installation, testing, and calibration of all sensors, transmitters, and other input 

 devices shall be provided to meet the system requirements. 

  2. Thermowells 

   a. When thermowells are required, the sensor and well shall be supplied as a  

  complete assembly, including well head and Greenfield fitting. 

  3. Acceptable Manufacturers: Johnson Controls. 

 

B. Status and Safety Switches 

  1. General Requirements 

 

a. Switches shall be provided to monitor equipment status, safety conditions, and 

generate alarms at the FMS when a failure or abnormal condition occurs.  

Safety switches shall be provided with two sets of contacts and shall be 

interlock wired to shut down respective equipment. 

 

2.2 OUTPUT DEVICES 

 

A. General Requirements:  Damper and valve actuators shall be electronic and/or pneumatic, as 

specified in the System Sequence.  Refer to the valve schedule for sizes and flow requirements. 

 

2.3 SEQUENCE OF OPERATION:  

 

A. General 

 

1. The air handling shall be energized to operate by the existing “JCI” Building 

Management System.  The controls subcontractor shall utilize existing building 

automation system infrastructure.  The controls subcontractor shall also provide wiring 

between all control end devices including control valves, temperature sensors, switches, 

etc. and existing controls system. 
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PART 3 - EXECUTION 

3.1 HVAC CONTROL SYSTEM WIRING 

 A. All conduit, wiring, accessories and wiring connections required for the installation of the 

Facility Management System, as herein specified, shall be provided by the FMS Contractor 

unless specifically shown on the Electrical Drawings under Division 16 Electrical.  All wiring 

shall comply with the requirements of applicable portions of Division 16 and all local and 

national electric codes, unless specified otherwise in this section. 

3.2 CONTROL AIR PIPING 

 A. Instrument Air piping shall be copper or polyethylene tubing, where control air is required for 

new chiller installation. 

3.3 INPUT DEVICES 

A. All Input devices shall be installed per the manufacturer's recommendation.  The mechanical 

contractor shall install all in-line devices such as temperature wells, pressure taps, etc.   

B. Differential Pressure Status Switches:  Provide complete installation kit including; static 

pressure tops, tubing, fittings and air filters. Provide appropriate scale range and differential 

adjustment for intended service. 

C. Temperature Sensors: Temperature sensors shall be RTD's with high resistance change 

versus temperature or thermistors to insure good resolution and accuracy.  RTD's shall be 

platinum measuring elements with aluminum oxide encapsulation, 3,000 OHM - two wire. 

3.4 OUTPUT DEVICES 

A. All output devices shall be installed per the manufacturer's recommendation.  The mechanical 

contractor shall install all in-line devices such as control valves, etc. 

B. Actuators:  All control actuators shall be sized capable of closing against the maximum system 

shut-off pressure.  The actuator shall modulate in a smooth fashion through the entire stroke.  

When any pneumatic actuator is sequenced with another device, pilot positioners shall be 

installed to allow for proper sequencing. 

3.5 TRAINING  

A. One day of on-site orientation by a field engineer who is fully knowledgeable of the specific 

installation details of the project.  This orientation shall, at a minimum, consist of a review of 

the project as-built drawings, the control system software layout and naming conventions, and a 

walk through of the facility to identify panel and device locations. 
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3.6 COMMISSIONING 

 

A. Commissioning the Facility Management System is a mandatory documented performance 

requirement of the selected FMS Contractor for all control systems detailed in this Specification 

and sequence of operations. Commissioning shall include verification of proper installation 

practices by the FMS Contractor and subcontractors under the FMS Contractor, point 

verification and calibration, system/sequence of operation verification with respect to specified 

operation, and network/workstation verification. Documentation shall be presented upon 

completion of each commissioning step and final completion to ensure proper operation of the 

Facility Management System. 
 

B. Acceptance Check List 

  1. An acceptance checklist shall be completed that documents compliance with each 

 item of this Specification. 

 

END OF SECTION 15900 
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SECTION 16001 — ELECTRICAL DEMOLITION 

PART 1 - GENERAL 

1.1 DESCRIPTION OF WORK 

A. The extent of demolition work shall be in general, but not limited to: 
1. Removal and disposal of existing power, cable and conduit to all removed 

equipment at existing air handler.  Remove all conduits, feeder and branch circuit 
conductors to the extent shown on plans.  All other electrical systems not 
pertaining to this scope of work shall remain operational. 

1.2 JOB CONDITIONS 

A. Occupancy: Building will remain occupied during work, with Owner's personnel 
requiring access to the building.  All life safety systems shall be maintained. 

B. Condition of existing systems: The Owner assumes no responsibility for actual 
condition of items to be demolished.  Conditions existing at time of inspection for 
bidding purposes will be maintained by Owner insofar as practicable. 

C. Protection: Ensure safe passage of persons in and around areas of demolition.  
Conduct operations to prevent injury to building, structure, other facilities and persons. 

D. Damages: Promptly repair damages caused to facilities by demolition operations at no 
cost to Owner. 

E. Utility Services: Maintain existing service entrance utilities and gear and protect against 
damage during demolition operations. 

PART 2 - PRODUCTS  

NOT USED 

PART 3 - EXECUTION 

3.1 DEMOLITION 

A. Demolition: Demolition of all parts to be removed shall be done in a safe, orderly 
fashion, taking care to avoid damage to parts which are to be left in place.  All debris 
shall be removed from the premises as it is generated and shall not be allowed to 
accumulate.  In the event the Contractor has any questions regarding items to be 
removed, the Contractor is to ask the Engineer. 
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B. Demolition of existing electrical equipment shall be coordinated with schedule of 
Mechanical Contractor. 

C. Disposal of Demolished Materials: 
1. Contractor shall investigate all existing circuits on equipment to be removed and 

shall remove any electrical equipment associated with items to be removed.  In 
general, equipment conduit and cable shall be completely removed.  Coordinate 
exact extent with prime contractor.    

2. General: Remove from site, debris, rubbish and other materials resulting from 
demolition operations. 

3. Removal: Transport demolished materials removed from premise and legally 
disposed of offsite. 

 

END OF SECTION 16001 
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SECTION 16010 — GENERAL PROVISIONS 

PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. The provisions of The Supplement to Advertisement, The Instructions to Bidders, 
Supplement to Instruction to Bidders, General Conditions, Supplementary Conditions 
and all other sections of Division 1 of these Specifications shall govern the work under 
this Division or Section the same as if incorporated herein. 

1.2 SCOPE 

A. The Contractor shall provide and install complete electrical systems including all 
conductors, raceways, fittings, protective devices, wiring devices, fixtures, supports, 
and all miscellaneous hardware necessary.  All of the above equipment shall be 
completely installed and left in proper operating condition.  All electrically powered 
equipment whether furnished by others or by the Contractor shall be wired by the 
Contractor. 

B. Complete Power distribution and utilization system shall be installed, including 
utilization devices and equipment as indicated on drawings.   

C. The Contractor shall furnish and install power, wiring and/or disconnects as shown on 
drawings for wiring systems for mechanical systems specified in the Mechanical 
Divisions of the specifications.  Temperature control wiring, equipment control and 
interlock wiring are not included in this division unless specifically noted in these 
specifications or shown on the plans.  All motor disconnects, starters, combination 
motor controllers and motor control centers shall be furnished under this division of 
specifications unless noted otherwise. 

1.3 REQUIREMENTS 

A. Field verification of scale on electrical plans is directed since actual locations, 
distances and levels will be governed by actual field conditions. 

B. In case of conflicts or discrepancies between plans, plans and specifications and/or 
actual field conditions, Contractor shall notify the Engineer before work is continued.  
Coordinate with other trades to avoid conflicts. 

C. Permits, and Tests - The Contractor shall procure and pay for all permits, fees and 
licenses required.  Perform all tests to ensure all systems are in good operating 
condition. 

D. Review of Material; Specific reference in the specification to any article, device, 
product, material, fixture, form or type of construction by name, make or catalog 



DM12 Upstate Hodge Center Arena Humidity Correction Division 16 
State Project No. H34-9543-JM 
Spartanburg, South Carolina 
 

GENERAL PROVISIONS  16010 - 2 
  

number, with or without the words "or equal", shall be interpreted as establishing a 
standard of quality and shall not be construed as limiting competition. 

E. Bidders shall base bids on the material specified or on equals receiving approval 10 
days prior to Bid Opening.  Any increase in the cost of work resulting from substitution 
of any product specified is part of this contract and shall be accomplished in an 
approved manner at no extra cost to the Owner. 

F. Substitutions.  No substitution will be considered unless written request for approval 
has been received by the Engineer at least 10 days prior to the date of receipt of bids.  
Each such request shall include the name of the material or equipment for which it is to 
be substituted and a complete description of the proposed substitution including 
drawings, cuts, performance and test data and any other information necessary for an 
evaluation.  A statement setting forth any changes in other materials, equipment or 
other Work that incorporation of the substitute would require shall be included; failure 
to do so does not alleviate the Contractor of his responsibility to make any and all 
necessary changes required for installation of the approved substitution.  The burden 
of proof of the merit of the proposed substitute is upon the proposer.  The Engineer's 
decision of approval or disapproval of a proposed substitution shall be final. 

G. All materials shall be new and of current manufacturer.  Where more than one of a type 
of device is used, all shall be by the same manufacturer.  All materials shall conform to 
the grade, quality and standards of those specified. 

H. Shop drawings shall be submitted in accordance with the General Conditions.  Forward 
all shop drawings at one time.  Each item shall bear project name and identifying 
symbol from plans.  Shop Drawings required are as follows: 
1. Motor Circuit Protectors 
2. Wiring Devices 
3. Conduit 
4. Cable 
5. Fire Alarm Devices 

I. Interferences - The drawings are generally diagrammatic in nature, and accordingly the 
Contractor shall coordinate his work with that of all other trades to avoid interferences.  
The Contractor shall examine the complete set of drawings and specifications for the 
job before installation of electrical work, coordinating locations and routings with other 
trades to avoid interferences.  Work installed by the Contractor which does interfere 
with another trade shall be removed and reinstalled at the Contractor's expense when 
directed by the Architect. 

J. Workmanship shall be of the highest quality and all work shall be done by workmen 
skilled in the trades involved. 

K. The Contractor shall guarantee all work under this contract for one year and shall be 
responsible for the maintenance of all electrical equipment furnished and installed 
under this contract, excluding lamp replacement, for a period of one year from the date 
of substantial completion. 
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PART 2 - PRODUCTS 

NOT USED 

PART 3 - EXECUTION 

3.1 APPLICABLE CODES AND STANDARDS 

Note:  The materials and installation shall conform to the minimum requirements and 
latest outstanding issues and revisions of the following codes, standards, and 
regulations wherein they apply: 

 NFPA No. 70, National Electrical Code, (2011 edition).  

 IBC (2012), IECC (2009), IFC (2012)  

 American National Standard, National Electrical Safety Code, (2012). 

 Applicable Publications of NEMA, ANSI, IEEE and IPCEA. 

 Underwriter's Laboratories, Inc. Standards 

 City, State and Local Codes and Regulations having jurisdiction. 

 OSHA requirements. 

 ADA requirements. 

END OF SECTION 16010 
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SECTION 16100 — BASIC MATERIALS 

PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Materials specified in this section shall comply with all applicable requirements of 
SECTION 16010, GENERAL PROVISIONS. 

1.2 SCOPE 

A. Contractor Furnished.  Unless otherwise noted on the drawings, equipment list, or 
specifications, the Contractor shall furnish and install all materials, devices, and 
apparatus necessary for the complete electrical system.  All materials and equipment 
shall be of types and manufacturer specified wherever practical.  Should materials or 
equipment so specified be unobtainable, the Contractor shall submit the description 
and manufacturer's literature, reason for the substitution request and shall secure the 
approval of the Engineers before substitution of other material or equipment.  This 
specification establishes performance requirements and the quality of equipment 
acceptable for use and shall in no way be construed to limit procurement from other 
manufacturers. 

B. Equal or Equivalent.  The term "or equal" and similar terms as used on the drawings or 
specifications shall be interpreted to mean "equal or equivalent" in the opinion of the 
Engineers. 

C. Manufacturer's Prints.  Where the Contractor furnishes equipment other than standard 
construction items, he shall furnish manufacturer's prints and reproducibles of all such 
equipment to the Engineers. 

D. U.L. Listing.  All equipment and materials shall be new and conform to the 
requirements of this specification.  All equipment and materials shall be listed by the 
Underwriter's Laboratories, Inc., and shall bear their label whenever standards have 
been established and label service is regularly furnished.  All equipment and materials 
shall be of the best grade of their respective kind for the purpose. 

PART 2 - PRODUCTS AND EXECUTION 

2.1 CIRCUIT BREAKERS 

A. Contractor Furnished.  The contractor will provide breakers unless specifically 
designated to be "Owner Furnished" on the drawings, equipment list, or within the 
specifications. 
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B. As Specified.  Breakers shall be of the type, rating, number of poles, size, and 
interrupting capacity, specified or required for the environment, location, application, 
and load served. 

C. Molded Case Circuit Breakers.  Molded case circuit breakers shall be circuit 
interrupting devices which will operate both manually for normal switching functions 
and automatically under overload and short circuit conditions.  Circuit breakers shall 
provide circuit protection when applied within rating. 

D. Operating and Switching Mechanism.  The operating mechanism shall be entirely trip-
free so that the contacts cannot be held closed against an abnormal over-current or 
short circuit condition.  The switching mechanism shall be quick-make, quick-break 
type. 

E. Overload and Short Circuit Protection.  The operating handle of the circuit breaker shall 
open and close all poles of a multi-pole breaker simultaneously.  The breakers shall 
meet applicable NEMA and U.L. specifications.  Each circuit breaker shall have a trip 
unit to provide overload and short circuit protection.  The trip unit for each pole shall 
have elements providing inverse time delay under overload conditions and 
instantaneous magnetic tripping for short circuit protection.  The trip element shall 
operate a common trip bar which shall operate all poles in case of an overload or short 
circuit through any one pole.  Automatic tripping shall be clearly indicated by handle 
position. 

2.2 SAFETY SWITCHES 

A. Contractor Furnished.  The contractor shall provide all safety disconnect switches 
required.  The switches shall be of the type, voltage, ampere, and horsepower rating, 
number of poles, fusible or nonfusible, as specified or required for the environment, 
location, application, and load served. 

B. Description.  All safety switches shall be NEMA premium heavy duty, horsepower 
rated, industrial type, and shall be Underwriters' Laboratories listed.  Fusible switches 
shall be complete with fuses of the type and rating specified (refer to paragraph 
"Fuses") and as indicated on the drawings or within these specifications.  All switches 
shall have switch blades that are fully visible in the OFF position when the door is open 
and shall be of dead front construction with arc suppressors.  The mechanism shall be 
quick-make, quick-break type.  The door shall be interlocked (defeatable type) with the 
handle or mechanism to prevent unauthorized opening of the door in ON position.  
Pad-locking provisions shall be provided for padlocking in the OFF position with one or 
more locks or lockable hasps.  Grounded switches in a common enclosure shall be 
mounted in enclosure types specified elsewhere.  Individually mounted switches shall 
be mounted in enclosures suitable for the location and environment as specified on the 
drawings. 

C. Nameplate.  All switches shall be provided with an engraved laminated phenolic 
nameplate showing the power source (Unit No. or other), and title of equipment served.  
Nameplates to be black letters on white background. 
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D. Manufacturer and Enclosures.  All switches furnished shall have enclosures as 
specified on the drawings.  Acceptable manufacturers shall be Square D, General 
Electric, Siemens, and Cutler-Hammer. 

2.3 FUSES 

A. Contractor Furnished.  The contractor shall furnish and install fuses in all fusible 
devices and equipment that are furnished by the contractor. 

B. Manufacturer and Listing.  The following fuse types shall be used for the applications 
listed.  The following are trade names of the Bussman Manufacturing Division, 
however, equivalent products by Chase Shawmut Division shall be acceptable. 

 

Application Trade Names Class Voltage (Type) 
Motors, Transformers & 
Miscellaneous Equipment 0-600 
Amps 

Fusetron K-5 
K-5 

240 (FRN) 
600 (FRS) 

    

2.4 MISCELLANEOUS CONTROL DEVICES 

A. Furnished by Others.  Miscellaneous control devices such as duct switches, air flow 
switches, thermostats and temperature control devices, and similar equipment shall 
normally be furnished under another division.  Any such device that is to be furnished 
under this division shall be specifically designated on the drawings. 

B. Enclosures.  All devices furnished shall be suitable for the control requirements and 
shall have voltage rating and adequate capacity for the application.  They shall be 
housed in enclosures suitable for the location and environment as indicated on the 
drawings. 

2.5 BOXES 

A. Contractor Furnished.  The contractor shall furnish and install all electrical boxes 
required for the proper installation of the electrical systems.  Boxes shall be of the 
NEMA type suitable for the location.  Boxes shall be installed as specified on the 
drawings and as described under "Wiring Methods", and other applicable sections of 
this specification for wiring devices such as switches, receptacles, and similar devices.   

B. Concealed.  Fixture, outlet, and switch boxes installed concealed in walls or ceiling 
areas shall be galvanized or cadmium plated sheet steel of not less than the minimum 
size as recommended in the National Electrical Code and shall be furnished with 
appropriate covers as specified in other applicable sections of these specifications or 
on the drawings.  All boxes shall be accessible for maintenance purposes. 
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C. Exact locations of all floor boxes shall be coordinated in the field with the architect 
unless specific dimensions are shown on the drawings.  Also, see Section 16500 of 
these specifications. 

D. Surface Mounted.  Fixture, outlet, and switch boxes installed surface mounted in plant, 
shop, operating, and unfinished areas shall be threaded, cast alloy iron or malleable 
iron.  Iron type shall have a cadmium/zinc electroplate, or galvanized finish with 
appropriate lacquer.  Boxes shall be of the approved type for the outlets, switches, and 
fixtures served and shall be made of the material and finish compatible with the conduit 
system and location.  Surface mounted boxes shall be only as noted on the plans. 

E. Splice and Tap Boxes.  Splice and tap boxes for power circuits shall be used only 
where designated on the drawings and shall be of the type and size indicated.  
Otherwise all power wiring shall be continuous, splice and tap free, between 
equipment.  On lighting and convenience receptacle circuitry, wiring may be spliced 
and boxes shall be provided for concealed or surface mounting as previously specified 
or may be JIC oil-tight of size and type indicated on the drawings or minimum size as 
specified in the National Electrical Code. 

F. Pull Boxes.  Pull boxes for interior, or outdoor exposed power wiring shall be provided 
where shown or required to facilitate the installation of the wiring.  Pull boxes shall not 
be located in finished rooms and shall be accessible for maintenance use.  For conduit 
sizes 3/4 and 1 inch, conduit fittings of the "C", "LB", "TB" and similar types may be 
used for "Pulling In."  Unless designated otherwise, all pull boxes shall be the straight-
through type and changes in direction shall not be made in the box.  The boxes shall 
be of the minimum size and type as required by the National Electric Code or as sized 
on the drawings. 

2.6 COVERS AND DEVICE PLATES 

A. Contractor Furnished.  The contractor shall furnish and install the appropriate cover on 
all boxes, conduit fittings, panels, cabinets, switches, receptacles, and similar wiring 
devices and other equipment that is Contractor furnished.  Conduit outlet fitting covers 
shall be the type specified under "Conduit Fittings." 

2.7 ENCLOSURES 

A. Enclosures and housings for all Contractor furnished electrical equipment and devices 
shall be suitable for the location and environmental conditions and shall be of NEMA 
type as shown on symbol sheet drawing. 

END OF SECTION 16100 
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SECTION 16110 — ELECTRICAL RACEWAYS 

PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Materials specified in this Section shall comply with all applicable requirements of 
SECTION 16010, GENERAL PROVISIONS. 

1.2 SCOPE 

A. Contractor Furnished.  The contractor shall provide all conduit, fittings, and supports 
required and not otherwise shown on plans as furnished by others. 

B. The types of electrical raceways required for the project include the following: 

1. Electrical Metallic Tubing 
2. Intermediate Metal Conduit 
3. Flexible Metal Conduit 
4. Liquid-Tight Flexible Metal Conduit 

C. The minimum raceway size shall be 3/4". 

D. Product Delivery, Storage, and Handling.  Contractor is to provide color-coded end-cap 
thread protectors and handle conduit and tubing carefully to prevent damage.  Store 
pipe and tubing inside whenever possible.  When necessary to store outdoors, elevate 
well above grade and enclose with durable, watertight wrapping. 

PART 2 - PRODUCTS 

2.1 MATERIALS AND COMPONENTS 

A. Electrical Metallic Tubing.  Galvanized, thin wall tubing, fittings shall be hex-nut, 
expansion gland type, zinc plated, and U.L. listed as "raintight."  No crimp, spring, or 
set-screw type fittings will be accepted. 

B. Intermediate Metal Conduit.  Galvanized steel tubing, with zinc coated interior. 

C. Flexible Metal Conduit.  Galvanized single steel strip, flexible, interlocked. 

D. Liquid-Tight Flexible Metal Conduit.  Galvanized single steel strip, flexible, interlocked, 
double wrapped, with liquid-tight PVC jacket. 

E. Conduit, tubing and duct accessories including straps, hangers, expansion and 
deflection fittings as recommended by conduit, tubing, and duct manufacturers. 
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PART 3 - EXECUTION 

A. Electrical Metallic Tubing.  Branch circuits protected by location.  Not to be exposed. 

B. Flexible Metal Conduit.  Connection of motors and for other electrical equipment where 
subject to movement and vibration and located in a dry, interior location.  Flexible 
conduit is not to exceed 60" in length for any one application. 

C. Liquid-tight Flexible Metal Conduit.  Connection of motors and for other electrical 
equipment where subject to movement and vibration, and also subjected to one or 
more of the following conditions:  Exterior location; moist or humid atmosphere where 
condensate can be expected to accumulate; corrosive atmosphere; subjected to water 
spray; subjected to dripping oil, grease or water.  Flexible conduit is not to exceed 60" 
in length for any one application. 

D. Intermediate Metal Conduit.  All conduits of 2" nominal trade size or more and/or where 
exposed.  Not to be stubbed up at floor level. 

 
3.2  INSTALLATION 

A. Install conduit and tubing in accordance with NEC and National Electrical Contractors 
Association's "Standard of Installation", and with recognized industry practices.  Where 
NECA and NEC standards differ, use the more stringent requirement. 

B. Complete the installation of raceways before starting installation of wires. 

C. Wherever possible, install horizontal raceway runs above water and steam piping. 

D. Care shall be taken to keep the interior of conduits clean, and each conduit run shall be 
thoroughly cleaned and dried before any cable is pulled through. 

E. Unless indicated otherwise on drawings, all exposed conduits shall be run parallel with 
or perpendicular to building structural members. 

F. Conduits entering sheet metal enclosures shall be made up with double locknut and 
insulating bushing.  Locknut shall be of the type which will bite into the metal of the 
box. 

G. Conduits entering threaded openings in equipment enclosures, boxes, etc., shall have 
at least five full threads engaged.  In outdoor and underground locations, threaded 
joints shall be made up with a thin application of conducting joint compound.  The 
inside of the fitting shall be thoroughly cleaned of any excess compound. 

H. Power operated bending machines shall be used on conduits 1-1/4" and larger.  
Heating with torches will not be permitted. 

I. All conduit runs shall be continuous from outlet to outlet with all joints and connections 
pulled tight to insure an electrically continuous and mechanically secure raceway 
system. 



DM12 Upstate Hodge Center Arena Humidity Correction Division 16 
State Project No. H34-9543-JM 
Spartanburg, South Carolina 
 

ELECTRICAL RACEWAYS 16110 - 3 

3.3 CONDUIT AND TRAY OPENINGS 

A. Contractor's Responsibility.  The Contractor shall be responsible for all sleeves and 
openings through walls and floors necessary for passage of electrical conduits and 
raceways.  Where contractor must provide openings and/or drill concrete floors and/or 
walls, he shall be responsible for the repair of these openings.  Structural members 
and reinforcing shall not be cut, burned or damaged in any way.  All openings in walls 
and floors, and under switchgear and panels where electrical cables and conduits are 
installed, shall be closed up by the Contractor to prevent dust, dirt and water from 
entering. 

B. Sealing.  The Contractor shall be responsible for sealing all wall and floor openings and 
all floor and wall sleeve openings utilized by the contractor whether furnished by 
Others or by the Contractor. 

C. Sleeves and openings shall be sealed with materials that will withstand fire and heat to 
the same rating as the wall, floor, or ceiling through which the conduit or tray passes 
and shall not be less than a 30-minute barrier. 

END OF SECTION 16110 
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SECTION 16130 — CONDUCTORS 

PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Materials specified in this Section shall comply with all applicable requirements of 
SECTION 16010, GENERAL PROVISIONS. 

1.2 SCOPE 

A. This specification covers the requirements for all wire and cable to be used in the 
installation of the electrical systems for the project, including all power, control, and 
instrumentation systems. 

B. Wire and cable will normally be furnished by the Contractor for installation. Drawings 
will indicate where cable is not to be furnished. 

C. All cable is to be "Contractor-furnished", the Contractor shall submit for approval by 
the Owner any deviations anticipated or proposed with respect to the cable 
manufacturer, cable type, or specification contained herein. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. All wire and cable shall be Underwriters' Laboratories (UL) listed.  In addition to other 
standard labeling, all wire and cable shall be marked UL on the outer surface 
indicating Underwriters' Laboratories, Inc. certification. 

B. Grounding conductors, where insulated, shall be colored solid green.  Conductors 
intended as a neutral shall be colored solid white. 

C. For all circuits 600 volt and less, wires and cables shall have code grade, 600 volt 
type THWN-THHN, 75 degrees C., wet or dry locations, moisture and heat resistant 
thermoplastic insulation.  Insulation thickness shall be per National Electrical Code, 
Table 310-13. 

D. Conductor sizes are expressed in American Wire Gage (AWG) or in circular mils.  
Conductors shall be annealed copper wire, minimum size #12 AWG, except that #14 
AWG may be used for control.  All conductors shall be stranded. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Separation of Usage.  Lighting and power wiring shall be routed in conduits, or other 
raceways as shown on the drawings.  Lighting and power wiring shall not be routed 
in a common raceway except where shown on drawings.  Push-button wiring shall be 
routed in separate raceways even though related to a particular motor circuit. 

B. Pulling.  Where mechanical assistance is used for pulling conductors, patented wire 
pulling compounds having inert qualities that do not harm the wire insulation or 
covering shall be applied to the conductors as they are pulled into raceways.  Interior 
of all raceways shall be free from grease, filings or foreign matter before conductors 
are pulled in. 

3.2 IDENTIFICATION 

A. Wire, Cable, Raceways, and Conduits. 

B. Circuit identification numbers shall be placed on each end of the conductor involved 
by using self-laminating marker tags, T&B Company E-Z Code Type WSL or equal.  
Circuit numbers shall be as shown on the plan and panel schedule drawings. 

C. Phase Identification.  Phase sequence throughout the installation shall be 
standardized wherever practical in all electrical power equipment as follows: 

 
                                         Phase A   Phase B  Phase C  

 
      Position Occupied                  Front      Center     Rear 
                                         Top        Center     Bottom 

                                         Left       Center     Right 
 

      Color Code: 208/120V, 3-phase    Black      Red        Blue 
  480/277V, 3-phase    Brown      Orange     Yellow 

3.3 SPLICES AND TERMINATIONS 

A. Power Conductors shall be continuous.  No power cable shall be spliced except on 
explicit instructions of the Owner’s Representative. 

3.4 LUGS 

A. All lugs shall be furnished and installed by the Contractor where required. 
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B. Lugs for copper power wiring, Sizes No. 12 and No. 10 AWG, shall be T&B "Sta-
Kon" uninsulated ring type lugs.  Lugs for copper power wiring from No. 10 AWG to 
size 1/0 AWG shall be T&B 1-hole Type 54100 Series.  Size 2/0 AWG and larger 
lugs shall be 2-hole type 54200 series (except where 1-hole is required to match 
motor lead lugs).  Sizes above 1/0 are to be applied using hydraulic pump tool. 

C. Where motor leads are furnished without lugs, T&B 54500 Series 2-way connectors 
(splicing sleeves) shall be used.  Splice sleeves may be desirable where limited 
space for termination exists. 

D. The proper lugs will normally be furnished with equipment in all Owner-furnished 
equipment.  All other lugs shall be furnished and installed by the Contractor.  No 
mechanical type lugs shall be used except in panelboards.  If any mechanical type 
lugs are furnished with Owner-furnished equipment, the Contractor shall replace 
them with proper compression type lugs where practical. 

3.5 TAPING 

A. All voids, sharp corners and bolt projections shall be made smooth by filling with 
Okonite or Scotch Fill before applying the laps of tape required for insulation.  All 
loose strands of wire shall be removed before taping.  Duxseal will not be permitted. 

B. Joints and other sections of wiring requiring tape shall be half lap and at least two 
layers.  Taping shall be neatly done and shall form a permanent insulation equal in 
mechanical and electrical strength to the insulation of the conductor.  Taping shall be 
as follows: 

1. 600 Volt insulation - A minimum of 1-1/2 lap layer varnished cambric and 2-1/2 
lap layers of 3M No. 33 vinyl plastic electrical tape. 

C. All taping, splicing and termination materials shall be furnished by the Contractor. 

END OF SECTION 16130 
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SECTION 16450 — GROUNDING 

PART 1 - GENERAL 

1.1 RELATED SECTIONS 

A. Materials specified in this Section shall comply with all applicable requirements of 
SECTION 16010, GENERAL PROVISIONS. 

1.2 WORK INCLUDES 

A. As Required By the NEC.  In general, fixtures, outlets, the enclosing cases, mounting 
frames, etc., of all switches, circuit breakers, control panels, motors and any other 
electrically operated or electrical equipment, conduit, trays, and other raceways shall 
be effectively and permanently grounded with a separate copper grounding conductor 
of cross-section as required by the National Electrical Code and drawings.  It shall be 
of capacity sufficient to insure continuity and continued effectiveness of the ground 
connections to carry fault currents.  Ground conductors must be as short and straight 
as possible, protected from mechanical injury and if practicable without splice or joint.  
The grounding conductor shall be run from a ground established at the source of 
supply to the equipment to be grounded.  All grounding conductors shall be copper. 

PART 2 - PRODUCTS 

 NOT USED 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Power Conductors Supplying Equipment.  A copper grounding conductor must be run 
inside the conduit or raceway, enclosing the power conductors supplying the 
equipment, or in case of a multi-conductor power cable, must be located within the 
sheath. 

B. Connect at Source.  Ground conductors in power cable or ground wire in conduits shall 
always be connected directly to station ground at the source end, and to motor frame 
or equipment enclosure and/or equipment ground bar. 

C. System Neutral.  The equipment grounding conductor in all circuits shall be connected 
to the frame and ground lug in the panelboards and not the neutral bus.  Equipment 
ground connections to a system neutral are not permitted. 
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D. Fuses.  In all cases of grounded circuits, fuses must be omitted from the grounded 
neutral conductor throughout the entire installation. 

E. Equipment Frames.  Frames of all electrical apparatus will be connected to the 
grounding system.  Neutrals of service transformers shall be connected to the 
grounding system. 

F. Metallic Raceways.  All metallic conduits and wiring channels must be connected at 
each end to the grounding conductor with a good electrical contact. 

G. Identification.  The grounding conductor shall be stranded and covered with a green 
jacket. 

H. In all cases the white wire should be used for the current-carrying neutral only and 
never as a grounding conductor, or other purpose. 

END OF SECTION 16450 
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SECTION 16720 - FIRE ALARM SYSTEM 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes modifications to existing fire alarm systems. 

B. Definitions: 

1. FACP:  Fire alarm control panel. 
2. LED:  Light-emitting diode. 
3. Definitions in NFPA 72 apply to fire alarm terms used in this Section. 

C. System Description: 

1. The building has a fire alarm system currently installed which will remain in place 
and operational throughout the construction period. 

D. Performance Requirements: 

1. Comply with NFPA 72. 
2. Provide duct detectors in new AHU compatible with the existing fire alarm 

system.  Provide two contacts, one for fire alarm panel use, and one for 
mechanical contractor’s use to shut down the air handler. 
 
 

1.2 SUBMITTALS 

A. Product Data:  Duct Detectors. 

B. Shop Drawings: 

1. System Operation Description:  Detailed description for this Project, including 
method of operation and supervision of each type of circuit and sequence of 
operations for manually and automatically initiated system inputs and outputs.  
Manufacturer's standard descriptions for generic systems are not acceptable. 

2. Device Address List:  Coordinate with final system programming.  Modify 
Owner’s existing records. 

3. System riser diagram with device addresses, conduit sizes, and cable and wire 
types and sizes. 

4. Wiring Diagrams:  Power, signal, and control wiring.  Include diagrams for 
equipment and for system with all terminals and interconnections identified.  
Show wiring color code.  Modify Owner’s existing records. 

C. Field quality-control test reports. 

D. Operation and maintenance data. 
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E. Submittals to Authorities Having Jurisdiction:  In addition to distribution requirements 
for submittals specified in Division 1 Section "Submittals," make an identical submittal 
to authorities having jurisdiction.  To facilitate review, include copies of annotated 
Contract Drawings as needed to depict component locations.  Resubmit if required to 
make clarifications or revisions to obtain approval.  On receipt of comments from 
authorities having jurisdiction, submit them to Architect for review. 

F. Documentation: 

1. Approval and Acceptance:  Provide the "Record of Completion" form according to 
NFPA 72 to Owner, Architect, and authorities having jurisdiction. 

2. Record of Completion Documents:  Provide the "Permanent Records" according 
to NFPA 72 to Owner.  Format of the written sequence of operation shall be the 
optional input/output matrix. 

a. Hard copies on paper to Owner. 

1.3 QUALITY ASSURANCE 

A. Installer Qualifications:  Personnel shall be trained and certified by manufacturer for 
installation of units required for this Project. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having 
jurisdiction, and marked for intended use. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited 
to, the following: 

1. Equipment: 

a. Duct detectors shall be compatible with existing fire alarm system 

2. Wire and Cable: 

a. Comtran Corporation. 
b. Helix/HiTemp Cables, Inc.; a Draka USA Company. 
c. Rockbestos-Suprenant Cable Corporation; a Marmon Group Company. 
d. West Penn Wire/CDT; a division of Cable Design Technologies. 
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2.2 SYSTEM SMOKE DETECTORS 

A. General Description: 

1. UL 268 listed, operating at 24-V dc, nominal. 
2. Integral Addressable Module:  Arranged to communicate detector status (normal, 

alarm, or trouble) to the FACP. 
3. Multipurpose type, containing the following: 

a. Integral Addressable Module:  Arranged to communicate detector status 
(normal, alarm, or trouble) to the FACP. 

b. Heat sensor, combination rate-of-rise and fixed temperature. 

4. Plug-in Arrangement:  Detector and associated electronic components shall be 
mounted in a plug-in module that connects to a fixed base.  Provide terminals in 
the fixed base for connection of building wiring. 

5. Self-Restoring:  Detectors do not require resetting or readjustment after actuation 
to restore them to normal operation. 

6. Integral Visual-Indicating Light:  LED type.  Indicating detector has operated and 
power-on status. 

B. Duct Smoke Detectors: 

1. Photoelectric Smoke Detectors: 

a. Sensor:  LED or infrared light source with matching silicon-cell receiver. 
b. Detector Sensitivity:  Between 1.0 and 3.5 percent/foot (0.003 and 0.011 

percent/mm) smoke obscuration when tested according to UL 268A. 

2. UL 268A listed, operating at 24-V dc, nominal. 
3. Integral Addressable Module:  Arranged to communicate detector status (normal, 

alarm, or trouble) to the FACP. 
4. Plug-in Arrangement:  Detector and associated electronic components shall be 

mounted in a plug-in module that connects to a fixed base.  The fixed base shall 
be designed for mounting directly to the air duct.  Provide terminals in the fixed 
base for connection to building wiring. 

5. Self-Restoring:  Detectors shall not require resetting or readjustment after 
actuation to restore them to normal operation. 

6. Integral Visual-Indicating Light:  LED type.  Indicating detector has operated and 
power-on status. Provide remote status and alarm indicator and test station for 
duct detectors mounted above ceilings and other locations which are out of sight. 

7. Sampling Tubes:  Design and dimensions as recommended by manufacturer for 
the specific duct size, air velocity, and installation conditions where applied. 

8. Relay Fan Shutdown:  Rated to interrupt fan motor-control circuit. 

2.3 WIRE AND CABLE 

A. Wire and cable for fire alarm systems shall be UL listed and labeled as complying 
with NFPA 70, Article 760. 
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B. Signaling Line Circuits:  Twisted, shielded pair, size as recommended by system 
manufacturer, but not less than No. 18 AWG . 

1. Circuit Integrity Cable:  Twisted shielded pair, NFPA 70 Article 760, 
Classification CI, for power-limited fire alarm signal service.  UL listed as 
Type FPL, and complying with requirements in UL 1424 and in UL 2196 for a 2-
hour rating. 

C. Non-Power-Limited Circuits:  Solid-copper conductors with 600-V rated, 75 deg C, 
color-coded insulation. 

1. Low-Voltage Circuits:  No. 14 AWG, minimum. 
2. Line-Voltage Circuits:  No. 12 AWG, minimum. 

PART 3 - EXECUTION 

3.1 EQUIPMENT INSTALLATION 

A. HVAC:  Locate detectors not closer than 3 feet (1 m) from air-supply diffuser or 
return-air opening. 

B. Duct Smoke Detectors:  Installed by Division 15.  Fire alarm AHU shut down circuits 
shall be wired from the FACP to a termination point, adjacent to the AHU control, 
under Division 16.  AHU control wiring from the termination point to the equipment 
shall be under Division 15.  Comply with NFPA 72 and NFPA 90A.  Sampling tubes 
shall be installed so they extend the full width of the duct. 

C. Device Location-Indicating Lights:  Locate in public space near the device they 
monitor if required by location. 

3.2 WIRING INSTALLATION 

A. Install wiring according to the following: 

1. NECA 1. 
2. TIA/EIA 568-A. 

B. Wiring Method:  Install wiring in metal raceway according to Division 16 Section 
"Electrical Raceways." 

1. Fire alarm circuits and equipment control wiring associated with the fire alarm 
system shall be installed in a dedicated raceway system.  This system shall not 
be used for any other wire or cable. 

C. Wiring within Enclosures:  Separate power-limited and non-power-limited conductors 
as recommended by manufacturer.  Install conductors parallel with or at right angles 
to sides and back of the enclosure.  Bundle, lace, and train conductors to terminal 
points with no excess.  Connect conductors that are terminated, spliced, or 
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interrupted in any enclosure associated with the fire alarm system to terminal blocks.  
Mark each terminal according to the system's wiring diagrams.  Make all connections 
with approved crimp-on terminal spade lugs, pressure-type terminal blocks, or plug 
connectors. 

D. Cable Taps:  Use numbered terminal strips in junction, pull, and outlet boxes, 
cabinets, or equipment enclosures where circuit connections are made. 

E. Color-Coding:  Color-code fire alarm conductors differently from the normal building 
power wiring.  Use one color-code for alarm circuit wiring and a different color-code 
for supervisory circuits.  Color-code audible alarm-indicating circuits differently from 
alarm-initiating circuits.  Use different colors for visible alarm-indicating devices.  
Paint fire alarm system junction boxes and covers red. 

3.3 GROUNDING 

A. Ground the FACP and associated circuits; comply with IEEE 1100.   

3.4 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. Before requesting final approval of the installation, submit a written statement 
using the form for Record of Completion shown in NFPA 72. 

2. Perform each applicable electrical test and visual and mechanical inspection 
listed in NFPA 72.  Certify compliance with test parameters. 

3. Visual Inspection:  Conduct a visual inspection before any testing.  Use as-built 
drawings and system documentation for the inspection.  Identify improperly 
located, damaged, or nonfunctional equipment, and correct before beginning 
tests. 

4. Testing:  Follow procedure and record results complying with requirements in 
NFPA 72. 

a. Detectors that are outside their marked sensitivity range shall be replaced. 

5. Test and Inspection Records:  Prepare according to NFPA 72, including 
demonstration of sequences of operation by using the matrix-style form in 
Appendix A in NFPA 72. 

3.5 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel to adjust, operate, and maintain the fire alarm system, appliances, and 
devices. 

3.7 RECORD DOCUMENTATION 
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A. Record Drawings:  Provide Owner with a redline copy of all changes made during 
construction to original design. 

B. Provide Owner with Operations and Maintenance manuals prior to close out with 
manufacturer’s data and equipment cut sheets.  Owner’s maintenance 
responsibilities and a copy of all testing, NFPA reports and final programming of the 
system, in compliance with NFPD 72; 10.18.2.3  Provide copy of warranty with date 
of system energization. 

 

END OF SECTION 16720 
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes modifications to existing fire alarm systems.
	B. Definitions:
	1. FACP:  Fire alarm control panel.
	2. LED:  Light-emitting diode.
	3. Definitions in NFPA 72 apply to fire alarm terms used in this Section.

	C. System Description:
	1. The building has a fire alarm system currently installed which will remain in place and operational throughout the construction period.

	D. Performance Requirements:
	1. Comply with NFPA 72.
	2. Provide duct detectors in new AHU compatible with the existing fire alarm system.  Provide two contacts, one for fire alarm panel use, and one for mechanical contractor’s use to shut down the air handler.


	1.2 SUBMITTALS
	A. Product Data:  Duct Detectors.
	B. Shop Drawings:
	1. System Operation Description:  Detailed description for this Project, including method of operation and supervision of each type of circuit and sequence of operations for manually and automatically initiated system inputs and outputs.  Manufacturer...
	2. Device Address List:  Coordinate with final system programming.  Modify Owner’s existing records.
	3. System riser diagram with device addresses, conduit sizes, and cable and wire types and sizes.
	4. Wiring Diagrams:  Power, signal, and control wiring.  Include diagrams for equipment and for system with all terminals and interconnections identified.  Show wiring color code.  Modify Owner’s existing records.

	C. Field quality-control test reports.
	D. Operation and maintenance data.
	E. Submittals to Authorities Having Jurisdiction:  In addition to distribution requirements for submittals specified in Division 1 Section "Submittals," make an identical submittal to authorities having jurisdiction.  To facilitate review, include cop...
	F. Documentation:
	1. Approval and Acceptance:  Provide the "Record of Completion" form according to NFPA 72 to Owner, Architect, and authorities having jurisdiction.
	2. Record of Completion Documents:  Provide the "Permanent Records" according to NFPA 72 to Owner.  Format of the written sequence of operation shall be the optional input/output matrix.
	a. Hard copies on paper to Owner.



	1.3 QUALITY ASSURANCE
	A. Installer Qualifications:  Personnel shall be trained and certified by manufacturer for installation of units required for this Project.
	B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. Equipment:
	a. Duct detectors shall be compatible with existing fire alarm system

	2. Wire and Cable:
	a. Comtran Corporation.
	b. Helix/HiTemp Cables, Inc.; a Draka USA Company.
	c. Rockbestos-Suprenant Cable Corporation; a Marmon Group Company.
	d. West Penn Wire/CDT; a division of Cable Design Technologies.



	2.2 SYSTEM SMOKE DETECTORS
	A. General Description:
	1. UL 268 listed, operating at 24-V dc, nominal.
	2. Integral Addressable Module:  Arranged to communicate detector status (normal, alarm, or trouble) to the FACP.
	3. Multipurpose type, containing the following:
	b. Heat sensor, combination rate-of-rise and fixed temperature.

	5. Self-Restoring:  Detectors do not require resetting or readjustment after actuation to restore them to normal operation.
	6. Integral Visual-Indicating Light:  LED type.  Indicating detector has operated and power-on status.

	B. Duct Smoke Detectors:
	1. Photoelectric Smoke Detectors:
	b. Detector Sensitivity:  Between 1.0 and 3.5 percent/foot (0.003 and 0.011 percent/mm) smoke obscuration when tested according to UL 268A.

	3. Integral Addressable Module:  Arranged to communicate detector status (normal, alarm, or trouble) to the FACP.
	4. Plug-in Arrangement:  Detector and associated electronic components shall be mounted in a plug-in module that connects to a fixed base.  The fixed base shall be designed for mounting directly to the air duct.  Provide terminals in the fixed base fo...
	5. Self-Restoring:  Detectors shall not require resetting or readjustment after actuation to restore them to normal operation.
	6. Integral Visual-Indicating Light:  LED type.  Indicating detector has operated and power-on status. Provide remote status and alarm indicator and test station for duct detectors mounted above ceilings and other locations which are out of sight.
	7. Sampling Tubes:  Design and dimensions as recommended by manufacturer for the specific duct size, air velocity, and installation conditions where applied.
	8. Relay Fan Shutdown:  Rated to interrupt fan motor-control circuit.


	2.3 WIRE AND CABLE
	A. Wire and cable for fire alarm systems shall be UL listed and labeled as complying with NFPA 70, Article 760.
	B. Signaling Line Circuits:  Twisted, shielded pair, size as recommended by system manufacturer, but not less than No. 18 AWG .
	1. Circuit Integrity Cable:  Twisted shielded pair, NFPA 70 Article 760, Classification CI, for power-limited fire alarm signal service.  UL listed as Type FPL, and complying with requirements in UL 1424 and in UL 2196 for a 2-hour rating.

	C. Non-Power-Limited Circuits:  Solid-copper conductors with 600-V rated, 75 deg C, color-coded insulation.
	1. Low-Voltage Circuits:  No. 14 AWG, minimum.
	2. Line-Voltage Circuits:  No. 12 AWG, minimum.



	PART 3 -  EXECUTION
	3.1 EQUIPMENT INSTALLATION
	A. HVAC:  Locate detectors not closer than 3 feet (1 m) from air-supply diffuser or return-air opening.
	B. Duct Smoke Detectors:  Installed by Division 15.  Fire alarm AHU shut down circuits shall be wired from the FACP to a termination point, adjacent to the AHU control, under Division 16.  AHU control wiring from the termination point to the equipment...
	C. Device Location-Indicating Lights:  Locate in public space near the device they monitor if required by location.

	3.2 WIRING INSTALLATION
	A. Install wiring according to the following:
	1. NECA 1.
	2. TIA/EIA 568-A.

	B. Wiring Method:  Install wiring in metal raceway according to Division 16 Section "Electrical Raceways."
	1. Fire alarm circuits and equipment control wiring associated with the fire alarm system shall be installed in a dedicated raceway system.  This system shall not be used for any other wire or cable.

	C. Wiring within Enclosures:  Separate power-limited and non-power-limited conductors as recommended by manufacturer.  Install conductors parallel with or at right angles to sides and back of the enclosure.  Bundle, lace, and train conductors to termi...
	D. Cable Taps:  Use numbered terminal strips in junction, pull, and outlet boxes, cabinets, or equipment enclosures where circuit connections are made.
	E. Color-Coding:  Color-code fire alarm conductors differently from the normal building power wiring.  Use one color-code for alarm circuit wiring and a different color-code for supervisory circuits.  Color-code audible alarm-indicating circuits diffe...

	3.3 GROUNDING
	A. Ground the FACP and associated circuits; comply with IEEE 1100.

	3.4 FIELD QUALITY CONTROL
	A. Perform the following field tests and inspections and prepare test reports:
	1. Before requesting final approval of the installation, submit a written statement using the form for Record of Completion shown in NFPA 72.
	2. Perform each applicable electrical test and visual and mechanical inspection listed in NFPA 72.  Certify compliance with test parameters.
	3. Visual Inspection:  Conduct a visual inspection before any testing.  Use as-built drawings and system documentation for the inspection.  Identify improperly located, damaged, or nonfunctional equipment, and correct before beginning tests.
	4. Testing:  Follow procedure and record results complying with requirements in NFPA 72.
	a. Detectors that are outside their marked sensitivity range shall be replaced.

	5. Test and Inspection Records:  Prepare according to NFPA 72, including demonstration of sequences of operation by using the matrix-style form in Appendix A in NFPA 72.


	3.5 DEMONSTRATION
	A. Engage a factory-authorized service representative to train Owner's maintenance personnel to adjust, operate, and maintain the fire alarm system, appliances, and devices.
	3.7 RECORD DOCUMENTATION
	A. Record Drawings:  Provide Owner with a redline copy of all changes made during construction to original design.
	B. Provide Owner with Operations and Maintenance manuals prior to close out with manufacturer’s data and equipment cut sheets.  Owner’s maintenance responsibilities and a copy of all testing, NFPA reports and final programming of the system, in compli...




