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2015 Edition 
SE-310  
INVITATION  FOR  CONSTRUCTION  SERVICES  
  

PROJECT NAME: Medford First Floor Restroom Renovation  

PROJECT NUMBER: H37-9514  

PROJECT LOCATION: University of South Carolina Lancaster, Lancaster SC  
  

BID SECURITY REQUIRED? Yes   No   NOTE: Contractor may be subject to a performance  
PERFORMANCE BOND REQUIRED? Yes   No   appraisal at the close of the project. 
PAYMENT BOND REQUIRED? Yes   No   CONSTRUCTION COST RANGE: $ 50,000 - 100,000  

DESCRIPTION OF PROJECT: The project work consists of interior restroom renovations for the Medford Building on USC 
Lancaster's campus. Miniority and small business participation is encouraged.  

BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu (see Facilities Construction Solicitations 
& Awards)  

PLAN DEPOSIT AMOUNT: $ $0.00  IS DEPOSIT REFUNDABLE  Yes   No   N/A   
Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Only those Bidding Documents/Plans 
obtained from the above listed source(s) are official.  Bidders that rely on copies of Bidding Documents/Plans obtained from any other source do so at 
their own risk.  All written communications with official plan holders & bidders WILL     WILL NOT  be via email or website posting. 

IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT: 
Bidders are responsible for obtaining all updates to bidding documents from the USC Purchasing website. (http://purchasing.sc.edu)  
       
  
All questions & correspondence concerning this Invitation shall be addressed to the A-E. 
A-E NAME: Goodwyn Mills Cawood  

A-E CONTACT:Matthew King  
A-E ADDRESS: Street/PO Box:101 East Washington St, Suite 200  

City: Greenville  State: SC  ZIP: 29601-       
EMAIL: matthew.king@gmcnetwork.com  
TELEPHONE: (864) 527-0460  FAX: (864) 527-0461  

  

AGENCY: University of South Carolina  
AGENCY PROJECT COORDINATOR: Hatice Hikmet  
ADDRESS: Street/PO Box:743 Greene Street  

City: Columbia  State: SC  ZIP: 29208-       
EMAIL: hikmeth@mailbox.sc.edu  
TELEPHONE: (803) 777-9994  FAX: (803) 777-7334  

  

PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No   
PRE-BID DATE: 4/28/2015  TIME: 10:00 AM  PLACE: Bradley Bldg. Rm. 111; USC Lancaster  
BID CLOSING DATE: 5/12/2015  TIME: 2:00 pm  PLACE: 743 Greene Street, Columbia, SC 29208  
BID DELIVERY ADDRESSES: 

HAND-DELIVERY: MAIL SERVICE: 
Attn: (BID ENCLOSED)  Attn: Hatice Hikmet (BID ENCLOSED)  
743 Greene Street  743 Greene Street  
Columbia, SC 29208  Columbia, SC  29208  

  

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No   
  
 

APPROVED BY:  DATE:        
 (OSE Project Manager) 
  



 

 

 

AIA Document A701 

Instructions to Bidders 

 

 

 

 

 

 

Original AIA Document on file at: 

Office of Facilities, Planning, and Construction 

743 Greene Street 

Columbia, SC  29208 
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AGENCY: University of South Carolina  
PROJECT NAME: Medford First Floor Restroom Renovation       
PROJECT NUMBER: H37-9514  
PROJECT LOCATION: University of South Carolina Lancaster, Lancaster SC  

PROCUREMENT OFFICER: Hatice Hikmet  
 
1. STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

1.1 These Standard Supplemental Instructions to Bidders amend or supplement Instructions to Bidders (AIA Document 
A701-1997) and other provisions of Bidding and Contract Documents as indicated below.  

1.2 Compliance with these Standard Supplemental Instructions is required by the Office of State Engineer (OSE) for all 
State projects when competitive sealed bidding is used as the method of procurement.  

1.3 All provisions of the A701-1997, which are not so amended or supplemented, remain in full force and effect.  

1.4 Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional instructions or 
requirements. 

 
2. MODIFICATIONS TO A701-1997  
2.1 Delete Section 1.1 and insert the following:  

1.1  Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the 
proposed Contract Documents.  The Bidding Requirements consist of the Advertisement, Instructions to Bidders (A-
701), Supplementary Instructions to Bidders, the bid form (SE-330), the Notice of Intent to Award (SE-370), and other 
sample bidding and contract forms.  The proposed Contract Documents consist of the form of Agreement between the 
Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, 
Specifications, all Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding 
Documents.  Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 
A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 
00501 – Standard Modification to Agreement between Owner and Contractor.  Any reference in this document to the 
General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, 
shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions. 

2.2 In Section 1.8, delete the words “and who meets the requirements set forth in the Bidding Documents”.  

2.3 In Section 2.1, delete the word “making” and substitute the word “submitting.” 

2.4 In Section 2.1.1: 
After the words “Bidding Documents,” delete the word “or” and substitute the word “and.” 
Insert the following at the end of this section: 
Bidders are expected to examine the Bidding Documents and Contract Documents thoroughly and should request an 
explanation of any ambiguities, discrepancies, errors, omissions, or conflicting statements.  Failure to do so will be at 
the Bidder’s risk.  Bidder assumes responsibility for any patent ambiguity that Bidder does not bring to the Owner’s 
attention prior to bid opening. 

2.5 In Section 2.1.3, insert the following after the term “Contract Documents” and before the period:  
and accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been 
ascertained by a site visit.  As provided in Regulation 19-445.2042(B), a bidder’s failure to attend an advertised pre-
bid conference will not excuse its responsibility for estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully perform the work without additional expense to the State. 

2.6 Insert the following Sections 2.2 through 2.6:  
2.2  CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY 
RENDER YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE 
OF LAWS AND OTHER APPLICABLE LAWS. 
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A. By submitting an bid, the bidder certifies that— 
1. The prices in this bid have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other bidder or competitor relating to— 
a. Those prices; 
b. The intention to submit an bid; or 
c. The methods or factors used to calculate the prices offered. 

2. The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or indirectly, 
to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or contract 
award (in the case of a negotiated solicitation) unless otherwise required by law; and 

3. No attempt has been made or will be made by the bidder to induce any other concern to submit or not to 
submit a bid for the purpose of restricting competition. 

B. Each signature on the bid is considered to be a certification by the signatory that the signatory— 
1. Is the person in the bidder’s organization responsible for determining the prices being offered in this bid, and 

that the signatory has not participated and will not participate in any action contrary to paragraphs A.1 
through A.3 of this certification; or 

2. a. Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those 
principals have not participated, and will not participate in any action contrary to paragraphs A.1 through 
A.3 of this certification [As used in this subdivision B.2.a, the term "principals" means the person(s) in 
the bidder’s organization responsible for determining the prices offered in this bid]; 

b. As an authorized agent, does certify that the principals referenced in subdivision B.2.a of this 
certification have not participated, and will not participate, in any action contrary to paragraphs A.1 
through A.3 of this certification; and 

c. As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs 
A.1 through A.3 of this certification. 

C. If the bidder deletes or modifies paragraph (a)(2) of this certification, the bidder must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 

2.3  DRUG FREE WORKPLACE 
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the 
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended. 
2.4  CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS 

A. 1. By submitting an Bid, Bidder certifies, to the best of its knowledge and belief, that- 
a. Bidder and/or any of its Principals- 

(i) Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the 
award of contracts by any state or federal agency; 

(ii) Have not, within a three-year period preceding this bid, been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or 
subcontract; violation of Federal or state antitrust statutes relating to the submission of bids; or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, tax evasion, or receiving stolen property; and 

(iii) Are not presently indicted for, or otherwise criminally or civilly charged by a governmental 
entity with, commission of any of the offenses enumerated in paragraph A.1.a.(ii) of this 
provision. 

b. Bidder has not, within a three-year period preceding this bid, had one or more contracts terminated 
for default by any public (Federal, state, or local) entity. 

2. "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 
persons having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

B. Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract 
award, Bidder learns that its certification was erroneous when submitted or has become erroneous by reason 
of changed circumstances. 

C. If Bidder is unable to certify the representations stated in paragraphs A.1, Bidder must submit a written 
explanation regarding its inability to make the certification.  The certification will be considered in 
connection with a review of the Bidder's responsibility.  Failure of the Bidder to furnish additional 
information as requested by the Procurement Officer may render the Bidder nonresponsible. 
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Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by paragraph A. of this provision.  The knowledge 
and information of a Bidder is not required to exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

D. The certification in paragraph A. of this provision is a material representation of fact upon which reliance was 
placed when making award.  If it is later determined that the Bidder knowingly or in bad faith rendered an 
erroneous certification, in addition to other remedies available to the State, the Procurement Officer may 
terminate the contract resulting from this solicitation for default. 

2.5  ETHICS CERTIFICATE 
By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a 
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (ethics act).  The following 
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or 
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public 
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section 
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract.  
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of this 
provision.  If contractor participates, directly or indirectly, in the evaluation or award of public contracts, including 
without limitation, change orders or task orders regarding a public contract, contractor shall, if required by law to file 
such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time the 
law requires the statement to be filed. 
2.6  RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS 
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute a 
violation of the state Ethics Act. (a) After issuance of the solicitation, bidder agrees not to discuss this procurement 
activity in any way with the Owner or its employees, agents or officials.  All communications must be solely with the 
Procurement Officer.  This restriction may be lifted by express written permission from the Procurement Officer.  This 
restriction expires once a contract has been formed.  (b) Unless otherwise approved in writing by the Procurement 
Officer, bidder agrees not to give anything to the Owner, any affiliated organizations, or the employees, agents or 
officials of either, prior to award.  (c) Bidder acknowledges that the policy of the State is that a governmental body 
should not accept or solicit a gift, directly or indirectly, from a donor if the governmental body has reason to believe 
the donor has or is seeking to obtain contractual or other business or financial relationships with the governmental 
body.  Regulation 19-445.2165(C) broadly defines the term donor. 
2.7  IRAN DIVESTMENT ACT CERTIFICATION 
(a) The Iran Divestment Act List is a list published by the Board pursuant to Section 11-57-310 that identifies persons 
engaged in investment activities in Iran.  Currently, the list is available at the following URL: 
http://procurement.sc.gov/PS/PS-iran-divestment.phtm(.)  Section 11-57-310 requires the government to provide a 
person ninety days written notice before he is included on the list.  The following representation, which is required by 
Section 11-57-330(A), is a material inducement for the State to award a contract to you.  (b) By signing your Offer, 
you certify that, as of the date you sign, you are not on the then-current version of the Iran Divestment Act List.  (c) 
You must notify the Procurement Officer immediately if, at any time before posting of a final statement of award, you 
are added to the Iran Divestment Act List.  

2.7 Delete Section 3.1.1 and substitute the following:  
3.1.1  Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the 
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten days after 
receipt of Bids.  The cost of replacement of missing or damaged documents will be deducted from the deposit.  A 
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded. 

2.8 Delete the language of Section 3.1.2 and insert the word “Reserved.” 

2.9 In Section 3.1.4, delete the words “and Architect may make” and substitute the words “has made.” 

2.10 Insert the following Section 3.1.5  
3.1.5  All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide 
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and 
email address.   

http://procurement.sc.gov/PS/PS-iran-divestment.phtm
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2.11 In Section 3.2.2: 
Delete the words “and Sub-bidders”  
Delete the word “seven” and substitute the word “ten" 

2.12 In Section 3.2.3: 
In the first Sentence, insert the word “written” before the word “Addendum.” 
Insert the following at the end of the section: 
As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference shall change the Bidding 
Documents unless a change is made by written Addendum. 

2.13 Insert the following at the end of Section 3.3.1: 
Reference in the Bidding Documents to a designated material, product, thing, or service by specific brand or trade 
name followed by the words “or equal” and “or approved equal” shall be interpreted as establishing a standard of 
quality and shall not be construed as limiting competition. 

2.14 Delete Section 3.3.2 and substitute the following:  
3.3.2  No request to substitute materials, products, or equipment for materials, products, or equipment described in the 
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or 
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has 
been received by the Architect at least ten days prior to the date for receipt of Bids established in the Invitation for 
Bids.  Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of 
such requests unless the addendum so specifies.  Such requests shall include the name of the material or equipment for 
which it is to be substituted and a complete description of the proposed substitution including drawings, performance 
and test data, and other information necessary for an evaluation.  A statement setting forth changes in other materials, 
equipment or other portions of the Work, including changes in the work of other contracts that incorporation of the 
proposed substitution would require, shall be included.  The burden of proof of the merit of the proposed substitution 
is upon the proposer.  The Architect's decision of approval or disapproval of a proposed substitution shall be final. 

2.15 Delete Section 3.4.3 and substitute the following:  
3.4.3  Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an Addendum 
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. 

2.16 Insert the following Sections 3.4.5 and 3.4.6:  
3.4.5  When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum 
prior to the original Bid Date, Owner will notify prospective Bidders by telephone or other appropriate means with 
immediate follow up with a written Addendum.  This Addendum will verify the postponement of the original Bid Date 
and establish a new Bid Date.  The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of 
issuance of the Addendum postponing the original Bid Date. 
3.4.6  If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received 
at the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified 
for receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work 
day on which normal government processes resume.  In lieu of an automatic extension, an Addendum may be issued to 
reschedule bid opening.  If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an 
Addendum will be issued to reschedule the conference. 

2.17 In Section 4.1.1, delete the word “forms” and substitute the words “SE-330 Bid Form.”  

2.18 Delete Section 4.1.2 and substitute the following: 
4.1.2  Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. 
Bids shall be signed in ink or other indelible media.  

2.19 Delete Section 4.1.3 and substitute the following: 
4.1.3  Sums shall be expressed in figures.  

2.20 Insert the following at the end of Section 4.1.4:  
Bidder shall not make stipulations or qualify his bid in any manner not permitted on the bid form.  An incomplete Bid 
or information not requested that is written on or attached to the Bid Form that could be considered a qualification of 
the Bid, may be cause for rejection of the Bid.  
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2.21 Delete Section 4.1.5 and substitute the following: 
4.1.5  All requested Alternates shall be bid.  The failure of the bidder to indicate a price for an Alternate shall render 
the Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as 
appropriate, the box for “ADD TO” or “DEDUCT FROM”.  If no change in the Base Bid is required, enter “ZERO” or 
"No Change."  For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform 
Alternate Work shall be used for both Alternates and Base Bid Work if Alternates are accepted. 

2.22 Delete Section 4.1.6 and substitute the following:  
4.1.6  Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7 
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to identify only those 
subcontractors Bidder will use to perform the work of each listed specialty.  Bidder must follow the Instructions in the 
Bid Form for filling out this section of the Bid Form.  Failure to properly fill out Section 7 may result in rejection of 
Bidder’s bid as non-responsive. 

2.23 Delete Section 4.1.7 and substitute the following: 
4.1.7  Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder.  Each 
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  A Bid submitted by 
an agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder. 

2.24 Delete Section 4.2.1 and substitute the following: 
4.2.1  If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less 
than five percent of the Base Bid.  The bid security shall be a bid bond or a certified cashier’s check.  The Bidder 
pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds 
covering the faithful performance of the Contract and payment of all obligations arising thereunder.  Should the Bidder 
refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be 
forfeited to the Owner as liquidated damages, not as a penalty. 

2.25 Delete Section 4.2.2 and substitute the following: 
4.2.2  If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who 
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney. 
The bid bond shall:  

.1 Be issued by a surety company licensed to do business in South Carolina;  

.2 Be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current 
publication of ''Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength 
rating of at least five (5) times the contract price.  

.3 Be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid bond 
authorization number provided on the Bid Form and issued by a firm or organization authorized by the 
surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

2.26 Delete Section 4.2.3 and substitute the following: 
4.2.3  By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid 
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by 
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the 
conditions provided in this Section 4.2.  

2.27 Insert the following Section 4.2.4:  
4.2.4  The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until 
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b) 
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 

2.28 Delete Section 4.3.1 and substitute the following:  
4.3.1  All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 
shall be enclosed in a sealed opaque envelope.  The envelope shall, unless hand delivered by the Bidder, be addressed 
to the Owner’s designated purchasing office as shown in the Invitation for Bids.  The envelope shall be identified with 
the Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the 
Bid is submitted.  If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope 
should be labeled "BID ENCLOSED" on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the 
place of the Bid Opening as shown in the Invitation for Bids.  Whether or not Bidders attend the Bid Opening, they 
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shall give their Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior to 
the time of the Bid Opening. 

2.29 Insert the following Section 4.3.6 and substitute the following:  
4.3.5  The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s 
procurement officer or his/her designee.  The procurement officer conducting the Bid Opening will determine and 
announce that the deadline has arrived and no further Bids or bid modifications will be accepted.  All Bids and bid 
modifications in the possession of the procurement officer at the time the announcement is completed will be timely, 
whether or not the bid envelope has been date/time stamped or otherwise marked by the procurement officer.  

2.30 Delete Section 4.4.2 and substitute the following: 
4.4.2  Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by 
written notice to the party receiving Bids at the place designated for receipt of Bids.  Withdrawal by written notice 
shall be in writing over the signature of the Bidder.  

2.31 In Section 5.1, delete everything following the caption “OPENING OF BIDS” and substitute the following: 
5.1.1  Bids received on time will be publicly opened and will be read aloud. Owner will not read aloud Bids that 
Owner determines, at the time of opening, to be non-responsive. . 
5.1.2  At bid opening, Owner will announce the date and location of the posting of the Notice of Intended Award.  
5.1.3  Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid 
Opening.  
5.1.4  If Owner determines to award the Project, Owner will, after posting a Notice of Intended Award, send a copy of 
the Notice to all Bidders.  
5.1.5  If only one Bid is received, Owner will open and consider the Bid.  

2.32 In Section 5.2, insert the section number “5.2.1” before the words of the “The Owner” at the beginning of the 
sentence. 

2.33 Insert the following Sections 5.2.2 and 5.2.3: 
5.2.2  The reasons for which the Owner will reject Bids include, but are not limited to:  

.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; 

.2 Failure to deliver the Bid on time; 

.3 Failure to comply with Bid Security requirements, except as expressly allowed by law; 

.4 Listing an invalid electronic Bid Bond authorization number on the bid form; 

.5 Failure to Bid an Alternate, except as expressly allowed by law; 

.6 Failure to list qualified Subcontractors as required by law; 

.7 Showing any material modification(s) or exception(s) qualifying the Bid; 

.8 Faxing a Bid directly to the Owner or their representative; or 

.9 Failure to include a properly executed Power-of-Attorney with the bid bond. 
5.2.3  The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or 
sub-line items.  A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so 
unbalanced as to be tantamount to allowing an advance payment. 

2.34 Delete Section 6.1 and substitute the following:  
6.1  CONTRACTOR'S RESPONSIBILITY 
Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all 
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility.  Failure of 
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible 

2.35 Delete the language of Section 6.2 and insert the word “Reserved.”  

2.36 Delete the language of Sections 6.3.2, 6.3.3, and 6.3.4 and insert the word “Reserved” after each Section Number. 
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2.37 Insert the following Section 6.4 
6.4  CLARIFICATION 
Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for 
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids.  Such communications may be 
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the 
Invitation for Bids and only in accordance with Appendix D (Paragraph A(6)) to the Manual for Planning and 
Execution of State Permanent Improvement, Part II.  Clarification of a Bid must be documented in writing and 
included with the Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-
1520(8); R.19-445.2080] 

2.38 Delete Section 7.1.2 and substitute the following: 
7.1.2  The performance and payment bonds shall conform to the requirements of Section 11.4 of the General 
Conditions of the Contract.  If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be 
included in the Bid. 

2.39 Delete the language of Section 7.1.3 and insert the word “Reserved.”  

2.40 In Section 7.2, insert the words “CONTRACT, CERTIFICATES OF INSURANCE” into the caption after the word 
“Delivery.”  

2.41 Delete Section 7.2.1 and substitute the following:  
7.2.1  After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder 
and the Bidder shall return the fully executed Contract for Construction to the Owner within seven days thereafter.  
The Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three days 
following the date of execution of the Contract.  Failure to deliver these documents as required shall entitle the Owner 
to consider the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the 
Bidder’s Bid and to make claim on the Bid Security for re-procurement cost. 

2.42 Delete the language of Section 7.2.2 and insert the word “Reserved.”  

2.43 Delete the language of Article 8 and insert the following: 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on South Carolina 
Modified AIA Document A101, 2007, Standard Form of Agreement Between Owner and Contractor as modified by 
OSE Form 00501 – Standard Modification to Agreement Between Owner and Contractor. 

2.44 Insert the following Article 9: 
ARTICLE 9  MISCELLANEOUS 
9.1  NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING 
IMPORTANT TAX NOTICE - NONRESIDENTS ONLY 
Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws 
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a 
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident.  The withholding 
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are 
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in 
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a 
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) 
submits a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting 
the contract. 
For information about other withholding requirements (e.g., employee withholding), contact the Withholding Section 
at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at: www.sctax.org  
This notice is for informational purposes only.  This Owner does not administer and has no authority over tax issues. 
All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the South 
Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140.  All withholding questions should be 
directed to the Withholding Section at 803-898- 5383.  
PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX 
WITHHOLDING" FORM (Available through SC Department of Revenue). 
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9.2  CONTRACTOR LICENSING 
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of 
Laws to be licensed, must be licensed at the time of bidding. 
9.3  SUBMITTING CONFIDENTIAL INFORMATION  
For every document Bidder submits in response to or with regard to this solicitation or request, Bidder must separately 
mark with the word "CONFIDENTIAL" every page, or portion thereof, that Bidder contends contains information that 
is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), or (b) 
privileged & confidential, as that phrase is used in Section 11-35-410. For every document Bidder submits in response 
to or with regard to this solicitation or request, Bidder must separately mark with the words "TRADE SECRET" every 
page, or portion thereof, that Bidder contends contains a trade secret as that term is defined by Section 39-8-20 of the 
Trade Secrets Act.  For every document Bidder submits in response to or with regard to this solicitation or request, 
Bidder must separately mark with the word "PROTECTED" every page, or portion thereof, that Bidder contends is 
protected by Section 11-35-1810.  All markings must be conspicuous; use color, bold, underlining, or some other 
method in order to conspicuously distinguish the mark from the other text.  Do not mark your entire bid  as 
confidential, trade secret, or protected!  If your bid, or any part thereof, is improperly marked as confidential or trade 
secret or protected, the State may, in its sole discretion, determine it nonresponsive.  If only portions of a page are 
subject to some protection, do not mark the entire page.  By submitting a response to this solicitation, Bidder (1) 
agrees to the public disclosure of every page of every document regarding this solicitation or request that was 
submitted at any time prior to entering into a contract (including, but not limited to, documents contained in a 
response, documents submitted to clarify a response, & documents submitted during negotiations), unless the page is 
conspicuously marked "TRADE SECRET" or "CONFIDENTIAL" or "PROTECTED", (2) agrees that any information 
not marked, as required by these bidding instructions, as a "Trade Secret" is not a trade secret as defined by the Trade 
Secrets Act, & (3) agrees that, notwithstanding any claims or markings otherwise, any prices, commissions, discounts, 
or other financial figures used to determine the award, as well as the final contract amount, are subject to public 
disclosure.  In determining whether to release documents, the State will detrimentally rely on Bidders's marking of 
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or 
"PROTECTED".  By submitting a response, Bidder agrees to defend, indemnify & hold harmless the State of South 
Carolina, its officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including 
attorney’s fees, arising out of or resulting from the State withholding information that Bidder marked as "confidential" 
or "trade secret" or "PROTECTED". 
9.4  POSTING OF INTENT TO AWARD 
Notice of Intent to Award, SE-370, will be posted at the following location: 

Room or Area of Posting: Lobby  
Building Where Posted: Facilities Management Center  
Address of Building: 743 Greene Street, Columbia, SC 29208  
WEB site address (if applicable): http://purchasing.sc.edu  

Posting date will be announced at bid opening.  In addition to posting the notice, the Owner will promptly send all 
responsive bidders a copy of the notice of intent to award and the final bid tabulation 
9.5  PROTEST OF SOLICITATION OR AWARD 
Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation of a 
contract shall protest within fifteen days of the date of issuance of the applicable solicitation document at issue.  Any 
actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or award of 
a contract shall protest within ten days of the date notification of intent to award is posted in accordance with Title 11, 
Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended.  A protest shall be in writing, shall set 
forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to be 
decided, and must be received by the State Engineer within the time provided.  
Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing: 

A. by email to protest-ose@mmo.sc.gov,  
B. by facsimile at 803-737-0639, or  
C. by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.  

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your 
protest. 
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9.6  SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE 
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina 
solicitations.  Any information on State agency solicitations obtained from any other source is unofficial and any 
reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina 
Consolidated Procurement Code. 
9.7  BUILDER’S RISK INSURANCE 
Bidders are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, unless 
provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the project. 
9.8  TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS 
Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit equal to 
4% of the payments they make to said subcontractors.  The payments claimed must be based on work performed 
directly for a South Carolina state contract.   The credit is limited to a maximum of fifty thousand dollars annually.  
The taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which 
the first payment is made to the subcontractor that qualifies for the credit.  After the above ten consecutive taxable 
years, the taxpayer is no longer eligible for the credit.  The credit may be claimed on Form TC-2, "Minority Business 
Credit."  A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business 
(OSMBA) is to be attached to the contractor's income tax return.  Taxpayers must maintain evidence of work 
performed for a State contract by the minority subcontractor.  Questions regarding the tax credit and how to file are to 
be referred to: SC Department of Revenue, Research and Review, Phone: (803) 898-5786, Fax: (803) 898-5888. The 
subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and Minority 
Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the 
certification process.  Questions regarding subcontractor certification are to be referred to: Governor's Office of Small 
and Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 – 
Definition for Minority Subcontractor & SC §11-35-5230 (B) – Regulations for Negotiating with State Minority 
Firms. 
9.9  OTHER SPECIAL CONDITIONS OF THE WORK 

None  

       

       

       

END OF DOCUMENT 
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Bidders shall submit bids on only Bid Form SE-330. 
  
 
BID SUBMITTED BY:         

(Bidder's Name) 

BID SUBMITTED TO:  University of South Carolina  
(Owner’s Name) 

FOR: PROJECT  NAME:  Medford First Floor Restroom Renovation  

PROJECT  NUMBER:  H37-9514  

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the 
above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract 
with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated 
in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the 
other terms and conditions of the Bidding Documents. 

§ 2. Pursuant to Section 11-35-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as 
follows in the amount and form required by the Bidding Documents: 

   Bid Bond with Power of Attorney    Electronic Bid Bond    Cashier's Check 
(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the 
effects of said Addenda into this Bid: 
(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with 
the disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked 
or withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the 
Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete 
the following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   The project work 
consists of interior restroom renovations for the Medford Building on USC Lancaster's campus.  

$   , which sum is hereafter called the Base Bid. 
(Bidder - insert Base Bid Amount on line above) 
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§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):   Renovations to second floor hallway.   

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 2 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 3 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 
 
 
 
 

§ 6.3 UNIT PRICES: 
BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered 
by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit 
combination.  UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools 
of trades and labor, fees, taxes, insurance, bonding, overhead, profit, etc.  The Agency reserves the right to include or 
not to include any of the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with 
BIDDER. 

 
  Unit of 
No.   ITEM   Measure   ADD   DEDUCT  

  1.                       $    $  

  2.                       $    $  

  3.                       $    $  

  4.                       $    $  

  5.                       $    $  

  6.                       $    $  
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), 
CHAPTER 35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:
SUBCONTRACTOR 
CLASSIFICATION 

By License Classification 
and/or Subclassification 

(Completed by Owner) 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

NAME 
(Must be completed by Bidder) 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
(Requested, but not Required) 

BASE BID 

N/A   

        

        

        

ALTERNATE #1 

N/A   

        

        

        

ALTERNATE #2 

        

        

        

        

ALTERNATE #3 

        

        

        

        

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the 
Alternate and the Base Bid work. 

 . 
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INSTRUCTIONS FOR 

SUBCONTRACTOR LISTING 
 

1. Section 7 of the Bid Form sets forth a list of subcontractor classifications for which Bidder is required to 
identify by name the subcontractor(s) Bidder will use to perform the work of each listed classification.  
Bidder must identify only the subcontractor(s) who will perform the work and no others.  

2. For purposes of subcontractor listing, a Subcontractor is an entity who will perform work or render service 
to the prime contractor to or about the construction site.  Material suppliers, manufacturers, and fabricators 
that will not perform physical work at the site of the project but will only supply materials or equipment to 
the bidder or proposed subcontractor(s) are not subcontractors and Bidder should not insert their names in 
the spaces provided on the Bid Form.  Likewise, Bidder should not insert the names of sub-subcontractors in 
the spaces provided on the Bid Form but only the names of those entities with which Bidder will contract 
directly. 

3. Bidder must only insert the names of subcontractors who are qualified to perform the work of the listed 
classifications as specified in the Bidding Documents and South Carolina Licensing Laws. 

4. If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a classification 
listed and Bidder does not intend to subcontract such work, but to use Bidder’s own employees to perform 
such work, the Bidder must insert its own name in the space provided for that classification.  

5. If Bidder intends to use multiple subcontractors to perform the work of a single classification listing, Bidder 
must insert the name of each subcontractor Bidder will use, preferably separating the name of each by the 
word “and”.  If Bidder intends to use both his own employees to perform a part of the work of a single 
classification listing and to use one or more subcontractors to perform the remaining work for that 
classification listing, Bidder must insert his own name and the name of each subcontractor, preferably 
separating the name of each with the word “and”.  

6. Bidder may not list subcontractors in the alternative nor in a form that may be reasonably construed at the 
time of bid opening as a listing in the alternative.  A listing that requires subsequent explanation to 
determine whether or not it is a listing in the alternative is non-responsive.  If Bidder intends to use multiple 
entities to perform the work for a single classification listing, Bidder must clearly set forth on the Bid Form 
such intent.  Bidder may accomplish this by simply inserting the word “and” between the names of each 
entity listed for that classification.  Owner will reject as non-responsive a listing that contains the names of 
multiple subcontractors separated by a blank space, the word “or”, a virgule (that is a /), or any separator 
that the Owner may reasonably interpret as a listing in the alternative. 

7. If Bidder is awarded the contract, Bidder must, except with the approval of the owner for good cause shown, 
use the listed entities to perform the work for which they are listed.  

8. If Bidder is awarded the contract, Bidder will not be allowed to substitute another entity as subcontractor in 
place of a subcontractor listed in Section 7 of the Bid Form except for one or more of the reasons allowed by 
the SC Code of Laws. 

9. Bidder’s failure to insert a name for each listed classification will render the Bid non-responsive. 
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER 
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the 
Owner’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and 
subcontractors, other than those listed in Section 7 above, that Bidder intends to use on the project.  Bidder 
acknowledges and agrees that this list is provided for purposes of determining responsibility and not pursuant to the 
subcontractor listing requirements of SC Code Ann § 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a) CONTRACT TIME 

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be 
issued by the Owner.  Bidder agrees to substantially complete the Work within     45   Calendar Days 
from the Date of Commencement, subject to adjustments as provided in the Contract Documents. 

b) LIQUIDATED DAMAGES 

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the 
amount of $    100.00   for each Calendar Day the actual construction time required to achieve 
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the 
Contract Documents.  This amount is intended by the parties as the predetermined measure of compensation for 
actual damages, not as a penalty for nonperformance. 

§ 10. AGREEMENTS 

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina. 

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 
canceled for the convenience of, and without cost to, the State. 

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be 
responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the 
Project canceled for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the 
Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA 
Document A310, Bid Bond, included in the Bidding Documents. 
 
ELECTRONIC BID BOND NUMBER:        

SIGNATURE AND TITLE:        
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):    

Classification(s) & Limits:     

Subclassification(s) & Limits:    
 
 
By signing this Bid, the person signing reaffirms all representation and certification made by 
both the person signing and the Bidder, including without limitation, those appearing in Article 2 
of the Instructions to Bidders, is expressly incorporated by reference. 

BIDDER’S LEGAL NAME:     

ADDRESS:     

    

TELEPHONE:     

EMAIL:     

 

 

SIGNATURE:  DATE:     

PRINT NAME:     

TITLE:     



 

 

 

AIA Document A101 

Standard Form of Agreement Between Owner and Contractor 

 

 

 

 

 

 

Original AIA Document on file at: 

Office of Facilities, Planning, and Construction 

743 Greene Street 

Columbia, SC  29208 



 2015 Edition 
OSE FORM 00501 
STANDARD MODIFICATIONS TO AGREEMENT BETWEEN OWNER AND 
CONTRACTOR  

 1 of 3 OSE Form 00501 

AGENCY: University of South Carolina  
PROJECT NAME: Medford First Floor Restroom Renovation  
PROJECT NUMBER: H37-9514  
 
1. STANDARD MODIFICATIONS TO AIA A101-2007 
1.1 These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner and 

Contractor (AIA Document A101-2007) and other provisions of Bidding and Contract Documents as indicated 
below. 

1.2 All provisions of A101-2007, which are not so amended or supplemented, remain in full force and effect.  
 
2. MODIFICATIONS TO A101 
2.1 Insert the following at the end of Article 1: 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or some 
abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 00501 – Standard 
Modification to Agreement Between Owner and Contractor. Any reference in this document to the General 
Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, shall 
mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions. 

2.2 Delete Section 3.1 and substitute the following:  
3.1  The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner.  
The Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven days prior to the Date of 
Commencement.  Unless otherwise provided elsewhere in the contract documents, and provided the contractor has 
secured all required insurance and surety bonds, the contractor may commence work immediately after receipt of the 
Notice to Proceed. 

2.3 Delete Section 3.3 and substitute the following: 
3.3  The Contract Time as provided in Section 9(a) of the Bid Form (SE-330) for this Project shall be measured from 
the Date of Commencement.  Contractor agrees that if the Contractor fails to achieve Substantial Completion of the 
Work within the Contract Time, the Owner shall be entitled to withhold or recover from the Contractor Liquidated 
Damages in the amounts set forth in Section 9(b) of the Bid Form (SE-330), subject to adjustments of this Contract 
Time as provided in the Contract Documents. 

2.4 In Section 5.1.1, insert the words “and Owner” after the phrase “Payment submitted to the Architect.”  

2.5 Delete Section 5.1.3 and substitute the following: 
5.1.3  The Owner shall make payment of the certified amount to the Contractor not later than 21 days after receipt of 
the Application for Payment. 

2.6 In Section 5.1.6, insert the following after the phrase “Subject to other provisions of the Contract Documents”: 
and subject to Title 12, Chapter 8, Section 550 of the South Carolina Code of Laws, as amended (Withholding 
Requirements for Payments to Non-Residents). 
In the spaces provided in Sub-Sections 1 and 2 for inserting the retainage amount, insert “three and one-half 
percent (3.5%).”  

2.7 In Section 5.1.8, delete the word “follows” and the colon and substitute the following: 
set forth in S.C. Code Ann. § 11-35-3030(4). 

2.8 In Section 5.1.9, delete the words “Except with the Owner’s prior approval, the” before the word “ Contractor.” 

2.9 In Section 5.2.2, delete the number 30 and substitute the number 21, delete everything following the words 
“Certificate for Payment” and place a period at the end of the resulting sentence. 

2.10 Delete the language of Sections 6.1 and 6.2 and substitute the word “Reserved” for the deleted language of each 
Section. 

2.11 Delete the language of Section 8.2 and substitute the word “Reserved.” 
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2.12 In Section 8.3, make the word “Representative” in the title plural, delete everything following the title, and substitute 
the following: 
8.3.1  Owner designates the individual listed below as its Senior Representative (“Owner's Senior Representative”), 
which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the authority to 
resolve disputes under Section 15.6 of the General Conditions:   

Name: Tom Opal  
Title: Assistant Director of USC Facilities Design & Construction  
Address: 743 Greene Street, Columbia, SC  29208  
Telephone: (803) 777-5500  FAX: n/a  
Email: tnopal@fmc.sc.edu  

8.3.2  Owner designates the individual listed below as its Owner's Representative, which individual has the authority 
and responsibility set forth in Section 2.1.1 of the General Conditions:  

Name: Troy Green  
Title: Project Manager  
Address: 743 Greene Street, Columbia, SC 29208  
Telephone: (803) 777-8256  FAX: n/a  
Email: green@fmc.sc.edu  

2.13 In Section 8.4, make the word “Representative” in the title plural, delete everything following the title, and substitute 
the following: 
8.4.1  Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior 
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of 
the General Conditions: 

Name: TBD  
Title:        
Address:        
Telephone:        FAX:        
Email:        

8.4.2  Contractor designates the individual listed below as its Contractor's Representative, which individual has the 
authority and responsibility set forth in Section 3.1.1 of the General Conditions: 

Name: TBD  
Title:        
Address:        
Telephone:        FAX:        
Email:        

2.14 Add the following Section 8.6.1: 
8.6.1  The Architect’s representative: 

Name: Matthew King  
Title: Project Manager  
Address: 101 East Washington Street, Suite 200  Greenville, SC  29601  
Telephone: (864) 527-0460  FAX: (864) 527-0461  
Email: matthew.king@gmcnetwork.com  
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2.15 In Section 9.1.7, Sub-Section 2, list the following documents in the space provided for listing documents: 

Invitation for Construction Services (SE-310) 
Instructions to Bidders (AIA Document A701-1997) 
Standard Supplemental Instructions to Bidders (OSE Form 00201) 
Contractor’s Bid (Completed SE-330) 
Notice of Intent to Award (Completed SE-370) 

2.16 In Article 10, delete everything after the first sentence.  

END OF DOCUMENT 
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General Conditions of the Contract for Construction 
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AGENCY: University of South Carolina  
PROJECT NAME: Medford First Floor Restroom Renovation  
PROJECT NUMBER: H37-9514  
 
1. GENERAL CONDITIONS  

The General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition, Articles 1 through 15 
inclusive, is a part of this Contract and is incorporated as fully as if herein set forth.  For brevity, AIA Document A201 
is also referred to in the Contract Documents collectively as the "General Conditions.''  

 
2. STANDARD SUPPLEMENTARY CONDITIONS  
2.1 The following supplements modify, delete and/or add to the General Conditions.  Where any portion of the General 

Conditions is modified or any paragraph, Section or clause thereof is modified or deleted by these Supplementary 
Conditions, the unaltered provisions of the General Conditions shall remain in effect.  

2.2 Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined in the General 
Conditions have the meanings assigned to them in the General Conditions.  

 
3. MODIFICATIONS TO A201-2007  
3.1 Insert the following at the end of Section 1.1.1: 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or some 
abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 00501 – Standard 
Modification to Agreement between Owner and Contractor.  Any reference in this document to the General Conditions 
of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA 
A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions.  

3.2 Delete the language of Section 1.1.8 and substitute the word “Reserved.”  

3.3 Add the following Section 1.1.9:  
1.1.9  NOTICE TO PROCEED 
Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing the 
Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents.  The 
Notice to Proceed shall fix the date on which the Contract Time will commence.  

3.4  Insert the following at the end of Section 1.2.1:  
In the event of patent ambiguities within or between parts of the Contract Documents, the contractor shall 1) provide 
the better quality or greater quantity of Work, or 2) comply with the more stringent requirement, either or both in 
accordance with the Architect’s interpretation.  

3.5  Delete Section 1.5.1 and substitute the following:  
1.5.1  The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights.  The 
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a 
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other 
purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s 
consultants’ reserved rights. 

3.6 Delete Section 2.1.1 and substitute the following:  
2.1.1  The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number.  The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization, except as 
provided in Section 7.1.2.  Except as otherwise provided in Section 4.2.1, the Architect does not have such authority.  
The term “Owner” means the Owner or the Owner’s Representative. [Reference § 8.2 of the Agreement.]  

3.7 Delete Section 2.1.2 and substitute the following: 
2.1.2  The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29, Chapter 5, 
Section 23 of the South Carolina Code of Laws, as amended. 
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3.8 Delete Section 2.2.3 and substitute the following: 
2.2.3  The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the 
site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in Section 
3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant to this 
Section but shall exercise proper precautions relating to the safe performance of the Work. 

3.9 Replace the period at the end of the last sentence of Section 2.2.4 with a semicolon and insert the following after the 
inserted semicolon:  
“however, the Owner does not warrant the accuracy of any such information requested by the Contractor that is not 
otherwise required of the Owner by the Contract Documents.  Neither the Owner nor the Architect shall be required to 
conduct investigations or to furnish the Contractor with any information concerning subsurface characteristics or other 
conditions of the area where the Work is to be performed beyond that which is provide in the Contract Documents.” 

3.10 Delete Section 2.2.5 and substitute the following:  
2.2.5  Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor with ten copies 
of the Contract Documents.  The Contractor may make reproductions of the Contract Documents pursuant to Section 
1.5.2.  All copies of the drawings and specifications, except the Contractor’s record set, shall be returned or suitably 
accounted for to the Owner, on request, upon completion of the Work. 

3.11 Add the following Sections 2.2.6 and 2.2.7:  
2.2.6  The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on 
information made available by the Owner.  
2.2.7  The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the 
Contract Documents.  The Contractor shall be responsible for payment of any charges imposed for reinspections. 

3.12  Delete Section 2.4 and substitute the following:  
2.4  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect, including but not limited to providing necessary resources, with diligence and promptness, the 
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies.  In such case an 
appropriate Change Directive shall be issued deducting from payments then or thereafter due the Contractor the 
reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s 
additional services made necessary by such default, neglect or failure.  If payments then or thereafter due the 
Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. 

3.13 Insert the following at the end of Section 3.2.1:  
The Contractor acknowledges that it has investigated and satisfied itself as to the general and local conditions which 
can affect the work or its cost, including but not limited to (1) conditions bearing upon transportation, disposal, 
handling, and storage of materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of 
weather, river stages, tides, or similar physical conditions at the site; (4) the conformation and conditions of the 
ground; and (5) the character of equipment and facilities needed preliminary to and during work performance.  The 
Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an 
inspection of the site, including all exploratory work done by the Owner, as well as from the drawings and 
specifications made a part of this contract.  Any failure of the Contractor to take the actions described and 
acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the 
difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work without 
additional expense to the Owner. 

3.14 In the third sentence of Section 3.2.4, insert the word “latent” before the word “errors.” 

3.15  In the last sentence of Section 3.3.1, insert the words “by the Owner in writing” after the word “instructed.”  

3.16  Delete the third sentence of Section 3.5 and substitute the following sentences:  
Work, materials, or equipment not conforming to these requirements shall be considered defective.  Unless caused by 
the Contractor or a subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused 
by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper 
operation, or normal wear and tear and normal usage.   
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3.17 Insert the following at the end of Section 3.6:  
The Contractor shall comply with the requirements of Title 12, Chapter 9 of the South Carolina Code of Laws, as 
amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors. 

3.18 In Section 3.7.1, delete the words “the building permit as well as for other” and insert the following sentence at the 
end of this section:  
Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as amended, no local general or 
specialty building permits are required for state buildings.  

3.19 Delete the last sentence of Section 3.7.5 and substitute the following:  
Adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be 
made as provided in Article 7.3.3. 

3.20 Delete the last sentence of Section 3.8.2.3 and substitute the following:  
The amount of the Change Order shall reflect the difference between actual costs, as documented by invoices, and the 
allowances under Section 3.8.2.1. 

3.21 In Section 3.9.1, insert a comma after the word “superintendent” in the first sentence and insert the following after the 
inserted comma: 
acceptable to the Owner,  

3.22 Delete Section 3.9.2 and substitute the following:  
3.9.2  The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the 
name and qualifications of a proposed superintendent.  The Owner may reply within 14 days to the Contractor in 
writing stating (1) whether the Owner has reasonable objection to the proposed superintendent or (2) that the Owner 
requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute notice of no 
reasonable objection. 

3.23  After the first sentence in Section 3.9.3, insert the following sentence:  
The Contractor shall notify the Owner, in writing, of any proposed change in the superintendent, including the reason 
therefore, prior to making such change. 

3.24 Delete Section 3.10.3 and substitute the following:  
3.10.3  Additional requirements, if any, for the constructions schedule are as follows: 
(Check box if applicable to this Contract)) 

 The construction schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all 
activities and events that will occur during performance of the work; (2) identify each phase of construction and 
occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly completion of the Work in 
accordance with the requirements of the Contract Documents (hereinafter referred to as “Milestone Dates”).  Upon 
review and acceptance by the Owner and the Architect of the Milestone Dates, the construction schedule shall be 
deemed part of the Contract Documents and attached to the Agreement as Exhibit “A.”  If not accepted, the 
construction schedule shall be promptly revised by the Contractor in accordance with the recommendations of the 
Owner and the Architect and resubmitted for acceptance.  The Contactor shall monitor the progress of the Work for 
conformance with the requirements of the construction schedule and shall promptly advise the Owner of any delays or 
potential delays.  Whenever the approved construction schedule no longer reflects actual conditions and progress of 
the work or the Contract Time is modified in accordance with the terms of the Contract Documents, the Contractor 
shall update the accepted construction schedule to reflect such conditions. In the event any progress report indicates 
any delays, the Contractor shall propose an affirmative plan to correct the delay, including overtime and/or additional 
labor, if necessary.  In no event shall any progress report constitute an adjustment in the Contract Time, any Milestone 
Date, or the Contract Sum unless any such adjustment is agreed to by the Owner and authorized pursuant to Change 
Order. 

3.25 Add the following Section 3.10.4:  
3.10.4  Owner’s review and acceptance of Contractor’s schedule is not conducted for the purpose of either determining 
its accuracy and completeness or approving the construction means, methods, techniques, sequences or procedures.  
The Owner’s approval shall not relieve the Contractor of any obligations.  Unless expressly addressed in a 
Modification, the Owner's approval of a schedule shall not change the Contract Time.  
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3.26 Add the following Section 3.12.5.1:  
3.12.5.1  The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall accurately 
reflect actual conditions affecting the required layout of the fire sprinkler system.  The fire sprinkler contractor shall 
certify the accuracy of his shop drawings prior to submitting them for review and approval.  The fire sprinkler shop 
drawings shall be reviewed and approved by the Architect’s engineer of record who, upon approving the sprinkler 
shop drawings will submit them to the State Fire Marshal or other authorities having jurisdiction for review and 
approval.  The Architect’s engineer of record will submit a copy of the State Fire Marshal’s approval letter to the 
Contractor, Architect, and OSE.  Unless authorized in writing by OSE, neither the Contractor nor subcontractor at any 
tier shall submit the fire sprinkler shop drawings directly to the State Fire Marshal or other authorities having 
jurisdiction for approval. 

3.27 In the fourth sentence of Section 3.12.10, after the comma following the words “licensed design professional,” insert 
the following: 
who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and  

3.28 In Section 3.13, insert the section number “3.13.1” before the before the opening words “The Contractors shall.” 

3.29 Add the following Sections 3.13.2 and 3.13.3: 
3.13.2  Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism, 
damage, and all other adversity is solely the responsibility of the Contractor.  The Contractor shall perform the work in 
a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent areas.  
The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public areas adjacent to 
the site of the Work shall be free from all debris, building materials, and equipment likely to cause hazardous 
conditions. 
3.13.3  The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project 
site without the prior written consent of the Owner. 

3.30 In the first sentence of Section 3.18.1, after the parenthetical “…(other than the Work itself),…” and before the word 
“…but...”, insert the following: 
including loss of use resulting therefrom,  

3.31 Delete Section 4.1.1 and substitute the following:  
4.1.1  The Architect is that person or entity identified as the Architect in the Agreement and is referred to throughout 
the Contract Documents as if singular in number.  

3.32 Insert the following at the end of Section 4.2.1:  
Any reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable 
time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract Documents or 
otherwise agreed to by the parties. 

3.33 Delete the first sentence of Section 4.2.2 and substitute the following:  
The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any, and, at 
a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to observe the 
progress and quality of the various components of the Contractor’s Work, and to determine if the Work observed is 
being performed in a manner indicating that the Work, when fully completed, will be in accordance with the Contract 
Documents. 

3.34 Delete the first sentence of Section 4.2.3 and substitute the following: 

On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the portion 
of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from the most recent 
construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work. 

3.35 In Section 4.2.5, after the words “evaluations of the” and before the word “Contractor’s,” insert the following: 
Work completed and correlated with the  

3.36 Delete the first sentence of Section 4.2.11 and substitute the following:  
4.2.11  The Architect will, in the first instance, interpret and decide matters concerning performance under, and 
requirements of, the Contract Documents on written request of either the Owner or Contractor.  Upon receipt of such 
request, the Architect will promptly provide the non-requesting party with a copy of the request.   
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3.37 Insert the following at the end of Section 4.2.12:  
If either party disputes the Architects interpretation or decision, that party may proceed as provided in Article 15.  The 
Architect’s interpretations and decisions may be, but need not be, accorded any deference in any review conducted 
pursuant to law or the Contract Documents. 

3.38 Delete Section 4.2.14 and substitute the following:  
The Architect will review and respond to requests for information about the Contract Documents so as to avoid delay 
to the construction of the Project.  The Architect’s response to such requests will be made in writing with reasonable 
promptness.  If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in response 
to the requests for information.  Any response to a request for information must be consistent with the intent of, and 
reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings.  Unless issued 
pursuant to a Modification, supplemental Drawings or Specifications will not involve an adjustment to the Contract 
Sum or Contract Time.  

3.39 Delete Section 5.2.1 and substitute the following:  
5.2.1  Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within fourteen 
days after posting of the Notice of Intent to Award  the Contract, shall furnish in writing to the Owner through the 
Architect the names of persons or entities (excluding Listed Subcontractors but including those who are to furnish 
materials or equipment fabricated to a special design) proposed for each principal portion of the Work.  The Owner 
may reply within 14 days to the Contractor in writing stating (1) whether the Owner has reasonable objection to any 
such proposed person or entity.  Failure of the Owner to reply within the 14 day period shall constitute notice of no 
reasonable objection. 

3.40 Delete Section 5.2.2 and substitute the following:   
5.2.2  The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable and 
timely objection.  The Owner shall not direct the Contractor to contract with any specific individual or entity for 
supplies or services unless such supplies and services are necessary for completion of the Work and the specified 
individual or entity is the only source of such supply or services.  

3.41 In the first sentence of Section 5.2.3, delete the words “…or Architect…” in the two places they appear.  

3.42 Delete the words “…or Architect…” in the in the first sentence of Section 5.2.4 and insert the following sentence at 
the end of Section 5.2.4: 
The Contractor’s request for substitution must be made to the Owner in writing accompanied by supporting 
information.  

3.43 Add the following Section 5.2.5: 
5.2.5  A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing requirements of 
Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted by the provisions of 
Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended.  A proposed substitute for a 
Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3. 

3.44 Add the following Section 5.2.6: 
5.2.6  The Iran Divestment Act List is a list published by the Board pursuant to Section 11-57-310 that identifies 
persons engaged in investment activities in Iran.  Currently, the list is available at the following URL: 
http://procurement.sc.gov/PS/PS-iran-divestment.phtm(.)  Consistent with Section 11-57-330(B), the Contractor shall 
not contract with any person to perform a part of the Work, if, at the time you enter into the subcontract, that person is 
on the then-current version of the Iran Divestment Act List.  

3.45 In Section 5.3, delete everything following the heading “SUBCONTRACTUAL RELATIONS” and insert the following 
Sections 5.3.1, 5.3.2, 5.3.3, and 5.3.4:  
5.3.1  By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to 
be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect.  Each 
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents 
with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such 
rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the subcontract 
agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the Contract 

http://procurement.sc.gov/PS/PS-iran-divestment.phtm
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Documents, has against the Owner.  Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors.  The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will 
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents.  Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.  
5.3.2  Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract 
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 3.5, 
3.18, 5.3, 5.4, 6.2.2, 7.3.3, 7.5, 7.6, 13.1, 13.12, 14.3, 14.4, and 15.1.6. 
5.3.3  Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to 
exclude, Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions.  In the 
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract 
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007, 
Conditions of the Contract, as originally issued by the American Institute of Architects. 
5.3.4  The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor 
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and the 
Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the 
subcontracting thereof will not prejudice such rights.  The Contractor’s assurance shall be in the form of an affidavit or in 
such other form as the Owner may approve.  Upon request, the Contractor shall provide the Owner or Architect with copies 
of any or all subcontracts or purchase orders. 

3.46 Delete the last sentence of Section 5.4.1.  

3.47 Add the following Sections 5.4.4, 5.4.5 and 5.4.6:  
5.4.4  Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for 
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this conditional 
assignment.  
5.4.5  Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work 
assigned to the Owner in accordance with the Contract Documents. 
5.4.6  Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s obligations 
to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional assignment.  

3.48 Delete the language of Section 6.1.4 and substitute the word “Reserved.” 

3.49  Insert the following at the end of Section 7.1.2:  
If the amount of a Modification exceeds the limits of the Owner’s Construction Change Order Certification (reference 
Section 9.1.7.2 of the Agreement), then the Owner’s agreement is not effective, and Work may not proceed, until 
approved in writing by the Office of State Engineer. 

3.50 Delete Section 7.2.1 and substitute the following: 
7.2.1 A Change Order is a written instrument prepared by the Architect (using State Form SE-480 “Construction 
Change Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

3.51 Add the following Sections 7.2.2, 7.2.3, 7.2.4, and 7.2.5: 
7.2.2  If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in 
accordance with Section 7.3.3. 
7.2.3  At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change Order 
setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the proposed 
adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared in 
accordance with Section 7.2.2.  The Owner’s request shall include any revisions to the Drawings or Specifications 
necessary to define any changes in the Work.  Within fifteen days of receiving the request, the Contractor shall submit 
the proposal to the Owner and Architect along with all documentation required by Section 7.6.   
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7.2.4  If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and shall 
be prepared in accordance with Section 7.2.3.  If the Contractor requests a change to the Work that involves a revision 
to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure associated with 
the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by execution of a 
Change Order.  
7.2.5  Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the 
Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the 
Contract Time. 

3.52 Delete 7.3.3 and substitute the following:  
7.3.3  PRICE ADJUSTMENTS  
7.3.3.1  If any Modification, including a Construction Change Directive, provides for an adjustment to the Contract 
Sum, the adjustment shall be based on whichever of the following methods is the most valid approximation of the 
actual cost to the contractor, with overhead and profit as allowed by Section 7.5: 

.1 Mutual acceptance of a lump sum; 

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently agreed 
upon; 

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or fee, all 
as specified in the contract, or subsequently agreed upon by the parties, or by some other method as the 
parties may agree; or 

.4 As provided in Section 7.3.7. 
7.3.3.2  Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data sufficient to 
permit evaluation before commencement of the pertinent performance or as soon after that as practicable.  All costs 
incurred by the Contractor must be justifiably compared with prevailing industry standards.  Except as provided in 
Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and shall not include indirect 
costs, overhead, home office overhead, or profit. 

3.53 Delete Section 7.3.7 and substitute the following:   
7.3.7  If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on 
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in 
case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.5.  In such case, 
and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an 
itemized accounting together with appropriate supporting data.  Unless otherwise provided in the Contract Documents, 
costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required by 
agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or 
others; and 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the 
Work. 

3.54 Delete Section 7.3.8 and substitute the following: 
7.3.8  Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall include 
any overhead and profit attributable to the cost for the deleted Work. 

3.55 Add the following Sections 7.5 and 7.6:  
7.5  AGREED OVERHEAD AND PROFIT RATES  
7.5.1  For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those made 
pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full payment 
for overhead and profit, the following percentages of costs attributable to the change in the Work.  The percentages 
cited below shall be considered to include all indirect costs including, but not limited to: field and office managers, 
supervisors and assistants, incidental job burdens, small tools, and general overhead allocations.  The allowable 
percentages for overhead and profit are as follows:   
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.1 To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s actual 
costs. 

.2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the subcontractor’s 
actual costs. 

.3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs (not 
including the subcontractor’s overhead and profit). 

7.6  PRICING DATA AND AUDIT  
7.6.1  Cost or Pricing Data. 
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a 
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost or 
pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the date of 
pricing the Modification.  Contractor’s price, including profit, shall be adjusted to exclude any significant sums by 
which such price was increased because Contractor furnished cost or pricing data that was inaccurate, incomplete, or 
not current as of the date specified by the parties.  Notwithstanding Subparagraph 9.10.4, such adjustments may be 
made after final payment to the Contractor.  
7.6.2  Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers would 
reasonably expect to affect price negotiations significantly.  Cost or pricing data are factual, not judgmental; and are 
verifiable.  While they do not indicate the accuracy of the prospective contractor's judgment about estimated future 
costs or projections, they do include the data forming the basis for that judgment.  Cost or pricing data are more than 
historical accounting data; they are all the facts that can be reasonably expected to contribute to the soundness of 
estimates of future costs and to the validity of determinations of costs already incurred.  
7.6.3  Records Retention. 
As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that Contractor 
is required to submit pursuant to Section 7.6.1.  Contractor shall maintain records for three years from the date of final 
payment, or longer if requested by the chief procurement officer.  The Owner may audit Contractor’s records at 
reasonable times and places. 

3.56 Delete Section 8.2.2 and substitute the following: 
8.2.2  The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date of 
surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner.  The date of 
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.  

3.57 Delete Section 8.3.1 and substitute the following: 
8.3.1  If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of the 
Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes 
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes 
beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner pending 
dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent such delay will 
prevent the Contractor from achieving Substantial Completion within the Contract Time and provided the delay (1) is 
not caused by the fault or negligence of the Contractor or a subcontractor at any tier and (2) is not due to unusual delay 
in the delivery of supplies, machinery, equipment, or services when such supplies, machinery, equipment, or services 
were obtainable from other sources in sufficient time for the Contractor to meet the required delivery, the Contract 
Time shall be extended by Change Order for such reasonable time as the Architect may determine. 

3.58 Insert the following at the end of Section 9.1:   
All changes to the Contract Sum shall be adjusted in accordance with Section 7.3.3. 

3.59 Delete Section 9.2 and substitute the following:  
9.2  SCHEDULE OF VALUES 
9.2.1  The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule of 
values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and supported 
by such data to substantiate its accuracy as the Architect may require.  This schedule, unless objected to by the 
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.  As requested by the 
Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for which 
each is responsible, such breakdown being submitted on a uniform standardized format approved by the Architect and 
Owner.  The breakdown shall be divided in detail, using convenient units, sufficient to accurately determine the value 
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of completed Work during the course of the Project.  The Contractor shall update the schedule of values as required by 
either the Architect or Owner as necessary to reflect: 

.1 the description of Work (listing labor and material separately); 

.2 the total value; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed and amount billed. 
9.2.2  Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits 
"front-loading" of the value of the Work shall be rejected.  If a schedule of values or trade breakdown is used as the 
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications for 
Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work. 

3.60 Delete Section 9.3.1 and substitute the following: 
Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in accordance 
with the schedule of values, if required under Section 9.2., for completed portions of the Work.  Such application shall 
be notarized, if required, and supported by such data substantiating the Contractor’s right to payment as the Owner or 
Architect may require (such as copies of requisitions from Subcontractors and material suppliers) and shall reflect 
retainage and any other adjustments provided in Section 5 of the Agreement.  If required by the Owner or Architect, 
the Application for Payment shall be accompanied by a current construction schedule. 

3.61 In Section 9.3.2, add the following words to the end of the second sentence: 
provided such materials or equipment will be subsequently incorporated in the Work 
Insert the following at the end of Section 9.3.2:  
The Contractor shall 1) protect such materials from diversion, vandalism, theft, destruction, and damage, 2) mark such 
materials specifically for use on the Project, and 3) segregate such materials from other materials at the storage 
facility.  The Architect and the Owner shall have the right to make inspections of the storage areas at any time. 

3.62 In Section 9.4.2, in the first sentence, after the words “Work has progressed to the point indicated,” insert the 
following: 
in both the Application for Payment and, if required to be submitted by the Contractor, the accompanying current 
construction schedule  
In the last sentence, delete the third item starting with “(3) reviewed copies” and ending with “Contractor’s right to 
payment,” 

3.63 In Section 9.5.1, in the first sentence, delete the word “may” after the opening words “The Architect” and substitute 
the word “shall.”  
In Section 9.5.1, insert the following sentence after the first sentence: 
The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the 
current construction schedule required by Section 3.10.1.  

3.64 In Section 9.6.2, delete the word “The…” at the beginning of the first sentence and substitute the following:  
Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the 

3.65 Delete Section 9.7 and substitute following:  
9.7  FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within seven 
days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within 
seven days after the time established in the Contract Documents the amount certified by the Architect or awarded by a 
final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to the Owner and 
Architect, stop the Work until payment of the amount owing has been received.  The Contract Time shall be extended 
appropriately and the Contract Sum shall be increased, in accordance with the provisions of Section 7.3.3, by the 
amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as provided for in the 
Contract Documents. 

3.66 Insert the following words at the end of the sentence in Section 9.8.1:  
and when all required occupancy permits, if any, have been issued and copies have been delivered to the Owner.  
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3.67 In Section 9.8.2, insert the word “written” after the word “comprehensive” and before the word “list.”  

3.68 Delete Section 9.8.3 and substitute the following:  
9.8.3.1  Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or the 
Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and 
Contractor, to determine whether the Work or designated portion thereof is substantially complete.  The Contractor 
shall furnish access for the inspection and testing as provided in this Contract.  The inspection shall include a 
demonstration by the Contractor that all equipment, systems and operable components of the Work function properly 
and in accordance with the Contract Documents.  If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so that 
the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect.  In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion.  If more than one Substantial Completion inspection is required, the Contractor shall 
reimburse the Owner for all costs of reinspections or, at the Owner’s option, the costs may be deducted from payments 
due to the Contractor. 
9.8.3.2  If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is 
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE.  The Owner, 
Architect, and Contractor shall be present at OSE’s inspection.  Upon verifying that the Work or a portion of the Work 
is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of Occupancy. 

3.69 In the second sentence of Section 9.8.5, delete the words “and consent of surety, if any.” 

3.70 In the first sentence of Section 9.9.1, delete the words “Section 11.3.1.5”and substitute the words “Section 11.3.1.3." 

3.71 Delete Section 9.10.1 and substitute the following: 
9.10.1  Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve 
Final Completion no later than thirty days after Substantial Completion.  Upon receipt of the Contractor’s written 
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for Payment, 
the Architect, with the Owner and any other person the Architect or the Owner choose, will make an inspection on a 
date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the Architect finds the Work 
acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue a final 
Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and on the basis 
of the Architect’s on-site visits and inspections, the Work has been completed in accordance with terms and conditions 
of the Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate 
is due and payable.  The Architect’s final Certificate for Payment will constitute a further representation that 
conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.  
If more than one Final Completion inspection is required, the Contractor shall reimburse the Owner for all costs of 
reinspections or, at the Owner’s option, the costs may be deducted from payments due to the Contractor.  If the 
Contractor does not achieve final completion within thirty days after Substantial Completion or the timeframe agreed 
to by the parties in the Certificate of Substantial Completion, whichever is greater, the Contractor shall be responsible 
for any additional Architectural fees resulting from the delay.  

3.72 Delete the first sentence of Section 9.10.2 and substitute the following:  
Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to the 
Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by 
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire 
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor 
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, other data establishing 
payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner, (6) 
required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) any certificates of testing, 
inspection or approval required by the Contract Documents and not previously provided (9) all warranties and 
guarantees required under or pursuant to the Contract Documents, and (10) one copy of the Documents required by 
Section 3.11. 
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3.73 Delete the first sentence of Section 9.10.3 and substitute the following: 
If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of the 
Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner shall, 
upon application by the Contractor and certification by the Architect, and without terminating the Contract, make 
payment of the balance due for that portion of the Work fully completed and accepted. 

3.74 Delete Section 9.10.5 and substitute the following: 
9.10.5  Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of 
claims by that payee except those specific claims in stated amounts that have been previously made in writing and 
identified by that payee as unsettled at the time of final Application for Payment. 

3.75 Add the following Section 9.10.6:  
9.10.6  If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange for 
a representative of OSE to participate in the Final Completion Inspection.  Representatives of the State Fire Marshal’s 
Office and other authorities having jurisdiction may be present at the Final Completion Inspection or otherwise inspect 
the completed Work and advise the Owner whether the Work meets their respective requirements for the Project. 

3.76 Delete Section 10.3.1 and substitute the following: 
10.3.1  If the Contractor encounters a hazardous material or substance which was not discoverable as provided in 
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to prevent 
foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from such material or 
substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affected area and report the condition to the Owner and Architect in writing.  Hazardous materials or 
substances are those hazardous, toxic, or radioactive materials or substances subject to regulations by applicable 
governmental authorities having jurisdiction, such as, but not limited to, the S.C. Department of Health and 
Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear Regulatory Commission. 

3.77 Insert the following at the end of Section 10.3.2:  
In the absence of agreement, the Architect will make an interim determination regarding any delay or impact on the 
Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on the same 
basis as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 
15.  Any adjustment in the Contract Sum shall be determined in accordance with Section 7.3.3. 

3.78 Delete Section 10.3.3 and substitute the following:  
10.3.3  The Work in the affected area shall be resumed immediately following the occurrence of any one of the 
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous 
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of the 
Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority or as 
evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental engineer 
reasonably satisfactory to both the Owner and the Contractor. 

3.79 In Section 10.3.5, delete the word “The” at the beginning of the sentence and substitute the following:  
In addition to its obligations under Section 3.18, the 

3.80 Delete the language of Section 10.3.6 and substitute the word “Reserved.”  

3.81 Insert the following at the end of Section 10.4:  
The Contractor shall immediately give the Architect notice of the emergency.  This initial notice may be oral followed 
within five days by a written notice setting forth the nature and scope of the emergency.  Within fourteen days of the 
start of the emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of 
delay on the progress of the Work. 

3.82 Delete 11.1.2 and substitute the following:  
11.1.2  The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below or 
required by law, whichever coverage is greater. Coverages shall be written on an occurrence basis and shall be 
maintained without interruption from the date of commencement of the Work until the date of final payment and 
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 
completed operations coverage, until the expiration of the period for correction of Work or for such other period for 
maintenance of completed operations coverage as specified in the Contract Documents. 
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(1) COMMERCIAL GENERAL LIABILITY: 
(a) General Aggregate (per project)  $1,000,000 
(b) Products/Completed Operations  $1,000,000 
(c) Personal and Advertising Injury  $1,000,000 
(d) Each Occurrence  $1,000,000 
(e) Fire Damage (Any one fire)  $50,000 
(f) Medical Expense (Any one person)  $5,000 

(2) BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles): 
(a) Combined Single Limit  $1,000,000  

(3) WORKER’S COMPENSATION: 
(a) State Statutory 
(b) Employers Liability  $100,000 Per Acc. 

 $500,000 Disease, Policy Limit 
 $100,000 Disease, Each Employee 

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers 
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth in 
this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000. 

3.83 Delete Section 11.1.3 and substitute the following:  
11.1.3  Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance, 
Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance policy that: 

(i) names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s operations; 

(ii) provides that no material alteration, cancellation, non-renewal, or expiration of the coverage contained in 
such policy shall have effect unless all additional insureds have been given at least ten (10) days prior 
written notice of cancellation for non-payment of premiums and thirty (30) days prior written notice of 
cancellation for any other reason; and  

(iii) provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance of 
the Owner as secondary and noncontributory.  

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of insurance, 
Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 25). Consistent with 
this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability for each type of 
coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate limit applies per 
project, and provide that coverage is written on an occurrence basis.  Both the certificates and the endorsements must 
be received directly from either the Contractor's insurance agent or the insurance company.  An additional certificate 
evidencing continuation of liability coverage, including coverage for completed operations, naming the Owner as an 
additional insured for claims made under the Contractor’s completed operations, and otherwise meeting the above 
requirements, shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter 
upon renewal or replacement of such coverage until the expiration of the time required by Section 11.1.2.  Information 
concerning reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, 
shall be furnished by the Contractor with reasonable promptness. 

3.84 Delete Section 11.1.4 and substitute the following: 
11.1.4  A failure by the Owner either (i) to demand a certificate of insurance or written endorsement required by 
Section 11.1, or (ii) to reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1 shall 
not be considered a waiver of Contractor's obligations to obtain the required insurance.  

3.85 In Section 11.3.1, delete the first sentence and substitute the following: 
Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a company or 
companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance 
written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of 
subsequent Contract Modifications and cost of materials supplied or installed by others, comprising total value for the 
entire Project at the site on a replacement cost basis. 

3.86 Delete the language of Section 11.3.1.2 and substitute the word “Reserved.” 

3.87 Delete the language of Section 11.3.1.3 and substitute the word “Reserved.” 
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3.88 Delete Section 11.3.2 and substitute the following: 
11.3.2  BOILER AND MACHINERY INSURANCE 
The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 
and the Owner and Contractor shall both be named insureds. 

3.89 Delete Section 11.3.3 and substitute the following: 
11.3.3  LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of 
use of the Owner’s property due to fire or other hazards, however caused.  To the extent any losses are covered and 
paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use of the Owner’s 
property, including consequential losses due to fire or other hazards however caused. 

3.90 Delete Section 11.3.4 and substitute the following:  
11.3.4  If the Owner requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance, 
and the cost thereof shall be charged to the Owner by appropriate Change Order. 

3.91 Delete the language of Section 11.3.5 and substitute the word “Reserved.”  

3.92 Delete Section 11.3.6 and substitute the following: 
11.3.6  Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that 
includes insurance coverages required by this Section 11.3.  Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project.  Each policy shall contain a provision that 
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior 
written notice has been given to the Owner. 

3.93 Delete the first sentence of Section 11.3.7 and substitute the following:  
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described 
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by 
fire or other causes of loss to the extent the property insurance provided by the Contractor pursuant to this Section 11.3 
covers and pays for the damage, except such rights as they have to proceeds of such insurance held by the Contractor 
as fiduciary.  

3.94 Delete the first sentence of Section 11.3.8 and substitute the following: 
A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and made 
payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. 

3.95 Delete Section 11.3.9 and substitute the following: 
11.3.9  If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured 
loss, give bond for proper performance of the Contractor’s duties.  The cost of required bonds shall be charged against 
proceeds received as fiduciary.  The Contractor shall deposit in a separate account proceeds so received, which the 
Contractor shall distribute in accordance with such agreement as the parties in interest may reach.  If after such loss no 
other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of 
damaged property shall be performed by the Contractor. 

3.96 Delete Section 11.3.10 and substitute the following: 
11.3.10  The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties 
in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this power; if 
such objection is made, the dispute shall be resolved in the manner provided in the contract between the parties in 
dispute as the method of binding dispute resolution.  The Contractor as fiduciary shall make settlement with insurers 
or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or determination 
issued by the appropriate authority having jurisdiction over the dispute. 
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3.97 Delete Section 11.4.1 and substitute the following: 
11.4.1  Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and 
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement.  The Surety 
shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current publication of ''Best's Key Rating Guide, 
Property-Casualty''.  In addition, the Surety shall have a minimum ''Best Financial Strength Category'' of ''Class V", 
and in no case less than five (5) times the contract amount.  The Performance Bond shall be written on Form SE-355, 
''Performance Bond'' and the Payment Bond shall written on Form SE-357, ''Labor and Material Payment Bond'', and 
both shall be made payable to the Owner.  

3.98 Delete Section 11.4.2 and substitute the following: 
11.4.2  The Performance and Labor and Material Payment Bonds shall:  

.1 be issued by a surety company licensed to do business in South Carolina; 

.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the bond 
on the behalf of the surety company; and 

.3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or the 
time required to resolve any items of incomplete Work and the payment of any disputed amounts, 
whichever time period is longer. 

3.99 Add the following Sections 11.4.3 and 11.4.4: 
11.4.3  Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and 
Regulations, as amended. 
11.4.4  Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 

3.100 Delete Section 12.1.1 and substitute the following:  
12.1.1  If a portion of the Work is covered contrary to the to requirements specifically expressed in the Contract 
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the Project, 
it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and be replaced at 
the Contractor’s expense without change in the Contract Time. 

3.101 In Section 12.2.2.1, delete the words “and to make a claim for breach of warranty” at the end of the third sentence. 

3.102 In Section 12.2.2.3, add the following to the end of the sentence: 
unless otherwise provided in the Contract Documents. 

3.103 Insert the following at the end of Section 12.2.4: 
If, prior to the date of Substantial Completion, the Contractor, a Subcontractor, or anyone for whom either is 
responsible, uses or damages any portion of the Work, including, without limitation, mechanical, electrical, plumbing, 
and other building systems, machinery, equipment, or other mechanical device, the Contractor shall cause such item to 
be restored to ''like new" condition at no expense to the Owner. 

3.104 Delete Section 13.1 and substitute the following: 
13.1  GOVERNING LAW 
The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the 
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of 
South Carolina, except its choice of law rules. 

3.105 Delete Section 13.2, including its Sub-Sections 13.2.1 and 13.2.2, and substitute the following:  
13.2  SUCCESSORS AND ASSIGNS 
The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives to 
covenants, agreements and obligations contained in the Contract Documents.  Neither party to the Contract shall 
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and as 
permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended.  If either party attempts 
to make such an assignment without such consent, that party shall nevertheless remain legally responsible for all 
obligations under the Contract. 
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3.106 Delete Section 13.3 and substitute the following:   
13.3  WRITTEN NOTICE 
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and shall be 
deemed given:  

.1 upon actual delivery, if delivery is by hand;  

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail, facsimile, 
telex or telegram;   

.3 upon receipt, if delivery is by the United States mail. 
Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement.  Notice to Owner shall be to 
the address provided in Section 8.2.2 of the Agreement.  Either party may designate a different address for notice by 
giving notice in accordance with this paragraph.  

3.107 In Section 13.4.1, insert the following at the beginning of the sentence: 
Unless expressly provided otherwise,  

3.108 Add the following Section 13.4.3:  
13.4.3  Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond the 
termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation, rejection, 
or expiration, including, but not limited to, the rights and obligations created by the following clauses: 

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;  
3.5  Warranty  
3.17 Royalties, Patents and Copyrights  
3.18 Indemnification  
7.6 Cost or Pricing Data  
11.1 Contractor's Liability Insurance  
11.4 Performance and Payment Bond  
15.1.6 Claims for Listed Damages 
15.1.7 Waiver of Claims Against the Architect  
15.6 Dispute Resolution  
15.6.5  Service of Process 

3.109 Delete Section 13.6 and substitute the following: 
13.6  INTEREST 
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the extent 
allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws.  Amounts due to the Owner shall bear 
interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be due. 

3.110 Delete the language of Section 13.7 and substitute the word “Reserved.” 

3.111 Add the following  Sections 13.8 through 13.16:  
13.8  PROCUREMENT OF MATERIALS BY OWNER 
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and 
equipment by the Owner that are identified as part of the Contract Documents.  The Contractor shall, upon delivery, be 
responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if any, as 
if the Contractor were the original purchaser.  The Contract Sum includes, without limitation, all costs and expenses in 
connection with delivery, storage, insurance, installation, and testing of items covered in any assigned purchase orders 
or agreements.  Unless the Contract Documents specifically provide otherwise, all Contractor warranty of 
workmanship and correction of the Work obligations under the Contract Documents shall apply to the Contractor’s 
installation of and modifications to any Owner purchased items,. 
13.9  INTERPRETATION OF BUILDING CODES 
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall determine 
the enforcement and interpretation of all building codes and referenced standards on state buildings.  The Contractor 
shall refer any questions, comments, or directives from local officials to the Owner and OSE for resolution. 
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13.10  MINORITY BUSINESS ENTERPRISES 
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, or 
supplies to the Project under a contract with the Contractor.  Contractor’s notification shall be via the first monthly 
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the Contractor 
shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or materials or 
equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of Small and 
Minority Business Assistance, and the value of the contract. 
13.11  SEVERABILITY 
If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded, 
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination shall 
not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of the 
provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable provision or 
part were deleted. 
13.12  ILLEGAL IMMIGRATION 
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the South 
Carolina Code of Laws and agrees to provide to the State upon request any documentation required to establish either: 
(a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-subcontractors; or (b) that 
Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant to Section 
8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent document, statement, or report 
pursuant to this chapter is guilty of a felony and, upon conviction, must be fined within the discretion of the court or 
imprisoned for not more than five years, or both."  Contractor agrees to include in any contracts with its subcontractors 
language requiring its subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 14, and (b) 
include in their contracts with the sub-subcontractors language requiring the sub-subcontractors to comply with the 
applicable requirements of Title 8, Chapter 14. (An overview is available at www.procurement.sc.gov) 
13.13  SETOFF 
The Owner shall have all of its common law, equitable, and statutory rights of set-off.  
13.14  DRUG-FREE WORKPLACE 
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44, 
Chapter 107 of the South Carolina Code of Laws, as amended. 
13.15  FALSE CLAIMS 
According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the 
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or 
other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime. 
13.16  NON-INDEMNIFICATION: 
Any term or condition is void to the extent it requires the State to indemnify anyone.  It is unlawful for a person 
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and purposes 
stated in the appropriations. (§ 11-9-20)  It is unlawful for an authorized public officer to enter into a contract for a 
purpose in which the sum is in excess of the amount appropriated for that purpose.  It is unlawful for an authorized 
public officer to divert or appropriate the funds arising from any tax levied and collected for any one fiscal year to the 
payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40) 

3.112 Delete Section 14.1.1 and substitute the following: 
14.1.1  The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days through 
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other 
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the 
following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires substantially all 
Work to be stopped; or 

.2 An act of government, such as a declaration of national emergency that requires substantially all Work to 
be stopped. 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents and the Contractor 
has stopped work in accordance with Section 9.7 
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3.113 Insert the following at the end of Section 14.1.3:  
Any adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of 
Article 7. 

3.114 In Section 14.1.4, replace the word “repeatedly” with the word “persistently.”  

3.115 Delete Section 14.2.1 and substitute the following: 
14.2.1  The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise 
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill that 
will ensure its completion within the time specified in the Contract Documents, including any authorized 
adjustments; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract Documents 
and the respective agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders 
of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.  

3.116 In Section 14.2.2, delete the parenthetical statement “, upon certification by the Initial Decision Maker that sufficient 
cause exists to justify such action," immediately following the word “Owner” in the first line.  

3.117 In Section 14.2.4, replace the words “Initial Decision Maker” with the word “Architect” 

3.118 Add the following Section 14.2.5:  
14.2.5  If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section 
14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the same as if 
the termination had been issued for the convenience of the Owner under Section 14.4. 

3.119 Delete the second sentence of Section 14.3.2 and substitute the following: 
Any adjustment to the Contract Sum made pursuant to this section shall be made in accordance with the requirements 
of Article 7.3.3. 

3.120 Delete Section 14.4.1 and substitute the following: 
14.4.1  The Owner may, at any time, terminate the Contract, in whole or in part for the Owner’s convenience and 
without cause.  The Owner shall give written notice of the termination to the Contractor specifying the part of the 
Contract terminated and when termination becomes effective. 

3.121 Delete Section 14.4.2 and substitute the  following: 
14.4.2  Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;  

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders; and 

.4 complete the performance of the Work not terminated, if any. 

3.122 Delete Section 14.4.3 and substitute the following:  
14.4.3  In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for Work executed, costs incurred by reason of such termination, and any other adjustments otherwise allowed by the 
Contract.  Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in accordance with 
the requirements of Article 7.3.3. 

3.123 Add the following Sections 14.4.4, 14.4.5, and 14.5: 
14.4.4  Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not (i) 
affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner beyond 
what it would have been if the subcontract had contained an appropriate clause. 
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14.4.5  Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in 
whole or in part by amending the notice of termination if it has been determined that:  

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or Budget and 
Control Board or the need to divert project funds to respond to an emergency as defined by Regulation 19-
445.2110(B) of the South Carolina Code of Regulations, as amended; 

.2 funding for the reinstated portion of the work has been restored;  

.3 circumstances clearly indicate a requirement for the terminated work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 
14.5  CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE 
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and Regulations, as 
amended, this contract may be canceled after award but prior to performance.  

3.124 Insert the following sentence after the second sentence of Section 15.1.1:  
A voucher, invoice, payment application or other routine request for payment that is not in dispute when submitted is 
not a Claim under this definition. 

3.125 Delete Section 15.1.2 and substitute the following:  
15.1.2  NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Architect.  
Such notice shall include sufficient information to advise the Architect and other party of the circumstances giving rise 
to the claim, the specific contractual adjustment or relief requested and the basis of such request.  Claims by either 
party arising prior to the date final payment is due must be initiated within 21 days after occurrence of the event giving 
rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the Claim, 
whichever is later except as stated for adverse weather days in Section 15.1.5.2.  By failing to give written notice of a 
Claim within the time required by this Section, a party expressly waives its claim.  

3.126 Delete Section 15.1.3 and substitute the following:  
15.1.3  CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as 
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents.  The Architect will issue Certificates for Payment in accordance with the initial decisions and 
determinations of the Architect.  

3.127 Insert the following at the end of Section 15.1.5.1:  
Claims for an increase in the Contract Time shall be based on one additional calendar day for each full calendar day 
that the Contractor is prevented from working. 

3.128 Insert the following Sub-Sections at the end of Section 15.1.5.2:  
.1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place of 

performance of the Work, as documented in the Contractor's job site log. 
.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be anticipated 

as ''adverse weather'' at the job site, and such time will not be considered justification for an extension of time.  If, 
in any month, adverse weather develops beyond the five (5) days, the Contractor shall be allowed to claim 
additional days to compensate for the excess weather delays only to the extent of the impact on the approved 
construction schedule and days the contractor was already scheduled to work.  The remedy for this condition is for 
an extension of time only and is exclusive of all other rights and remedies available under the Contract Documents 
or imposed or available by law.  

.3 The Contractor shall submit monthly with their pay application all claims for adverse weather conditions that 
occurred during the previous month.  The Architect shall review each monthly submittal in accordance with 
Section 15.5 and inform the Contractor and the Owner promptly of its evaluation.  Approved days shall be 
included in the next Change Order issued by the Architect.  Adverse weather conditions not claimed within the 
time limits of this Subparagraph shall be considered to be waived by the Contractor.  Claims will not be allowed 
for adverse weather days that occur after the scheduled (original or adjusted) date of Substantial Completion. 
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3.129 Delete Section 15.1.6 and substitute the following:  
15.1.6  CLAIMS FOR LISTED DAMAGES 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good 
faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out of or 
relating to this Contract.  
15.1.6.1  For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or 
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) costs 
suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent allowed 
by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from lost 
productivity or efficiency. 
15.1.6.2  For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business 
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 
attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) unamortized equipment 
costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as against the 
Owner.  Without limitation, this mutual waiver is applicable to all damages due to either party’s termination in 
accordance with Article 14.  
15.1.6.3  Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when 
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to 
amounts due or obligations under Section 3.18 (Indemnification). 

3.130 Add the following Section 15.1.7: 
15.1.7  WAIVER OF CLAIMS AGAINST THE ARCHITECT 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good 
faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals who 
provide design and/or project management services to the Owner, either directly or as independent contractors or 
subcontractors to the Architect, for listed damages arising out of or relating to this Contract.  The listed damages are (i) 
lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated overhead 
and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii) unamortized 
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as 
against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section 3.18 
(Indemnification). 

3.131 Delete the language of Sections 15.2, 15.3, and 15.4, including all Sub-Sections, and substitute the word 
“Reserved” for the deleted language of each Section and Sub-Section.  

3.132 Add the following Sections 15.5 and 15.6 with their sub-sections:  
15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS INITIAL 

DECISION 
15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid 

or minimize claims.  To further this goal, Contractor and Owner agree to communicate regularly with 
each other and the Architect at all times notifying one another as soon as reasonably possible of any 
issue that if not addressed may cause loss, delay, and/or disruption of the Work.  If claims do arise, 
Contractor and Owner each commit to resolving such claims in an amicable, professional, and 
expeditious manner to avoid unnecessary losses, delays, and disruptions to the Work. 

15.5.2 Claims shall first be referred to the Architect for initial decision.  An initial decision shall be required 
as a condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of 
final payment, unless 30 days have passed after the Claim has been referred to the Architect with no 
decision having been rendered, or after all the Architect’s requests for additional supporting data have 
been answered, whichever is later.  The Architect will not address claims between the Contractor and 
persons or entities other than the Owner. 

15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional 
supporting data from the claimant or a response with supporting data from the other party or (2) render 
an initial decision in accordance with Section 15.5.5.   
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15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting 
data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide 
a response on the requested supporting data, (2) advise the Architect when the response or supporting 
data will be furnished or (3) advise the Architect that all supporting data has already been provided.  
Upon receipt of the response or supporting data, the Architect will render an initial decision in 
accordance with Section 15.5.5. 

15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) 
notifying the parties of any change in the Contract Sum or Contract Time or both.  The Architect will 
deliver the initial decision to the parties within two weeks of receipt of any response or supporting data 
requested pursuant to Section 16.4 or within such longer period as may be mutually agreeable to the 
parties.  If the parties accept the initial decision, the Architect shall prepare a Change Order with 
appropriate supporting documentation for the review and approval of the parties and the Office of State 
Engineer.  If either the Contractor, Owner, or both, disagree with the initial decision, the Contractor 
and Owner shall proceed with dispute resolution in accordance with the provisions of Section 15.6. 

15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the 
surety, if any, of the nature and amount of the Claim.  If the Claim relates to a possibility of a 
Contractor’s default, the Owner may, but is not obligated to, notify the surety and request the surety’s 
assistance in resolving the controversy. 

15.6 DISPUTE RESOLUTION 
15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall 

attempt to resolve the dispute at the field level through discussions between Contractor’s 
Representative and Owner’s Representative.  If a dispute cannot be resolved through Contractor’s 
Representative and Owner’s Representative, then the Contractor’s Senior Representative and the 
Owner’s Senior Representative, upon the request of either party, shall meet as soon as conveniently 
possible, but in no case later than twenty-one days after such a request is made, to attempt to resolve 
such dispute.  Prior to any meetings between the Senior Representatives, the parties will exchange 
relevant information that will assist the parties in resolving their dispute.  The meetings required by 
this Section are a condition precedent to resolution pursuant to Section 15.6.2. 

15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives 
determine that the dispute cannot be resolved on terms satisfactory to both the Contractor and the 
Owner, then either party may submit the dispute by written request to South Carolina’s Chief 
Procurement Officer for Construction (CPOC).  Except as otherwise provided in Article 15, all claims, 
claims, or controversies relating to the Contract shall be resolved exclusively by the appropriate Chief 
Procurement Officer in accordance with Title 11, Chapter 35, Article 17 of the South Carolina Code of 
Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or in the absence of 
jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees that 
any act by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or 
the State’s immunity under the Eleventh Amendment of the United State's Constitution. 

15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim.  If the claim is governed by Title 11, Chapter 35, Article 17 of 
the South Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, 
the CPOC shall appoint a mediator, otherwise, the mediation shall be conducted by an impartial 
mediator selected by mutual agreement of the parties, or if the parties cannot so agree, a mediator 
designated by the American Arbitration Association (“AAA”) pursuant to its Construction Industry 
Mediation Rules.  The mediation will be governed by and conducted pursuant to a mediation 
agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the 
mediator. 

15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may 
initiate proceedings in the appropriate forum prior to initiating or completing the procedures required 
by Sections 15.5 and 15.6 if such action is necessary to preserve a claim by avoiding the application of 
any applicable statutory period of limitation or repose.  
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15.6.5 SERVICE OF PROCESS 
Contractor consents that any papers, notices, or process necessary or proper for the initiation or 
continuation of any claims, claims, or controversies relating to the Contract; for any court action in 
connection therewith; or for the entry of judgment on any award made, may be served on Contractor 
by certified mail (return receipt requested) addressed to Contractor at the address provided for the 
Contractor’s Senior Representative or by personal service or by any other manner that is permitted by 
law, in or outside South Carolina.  Notice by certified mail is deemed duly given upon deposit in the 
United States mail. 

3.133 Add the following Article 16:  
ARTICLE 16  PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION 
16.1.  Inspection Requirements: (Indicate the inspection services required by the Contract)  

 Special Inspections are required and are not part of the Contract Sum. (see section 01400)  
 Building Inspections are required and are not part of the Contract Sum. (see section 01400)  

The inspections required for this Work are: 
(Indicate which services are required and the provider) 

 Civil:        
 Structural:        
 Mechanical:        
 Plumbing:        
 Electrical:        
 Gas:        
 Other (list):        

Remarks:        

16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the 
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1. 
Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s knowledge 
and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections. 

16.2 List Cash Allowances, if any. (Refer to attachments as needed If none, enter NONE)  

None  

16.3. Requirements for Record Drawings, if any. (Refer to attachments as needed. If none, enter NONE)  

See technical specifications.  

16.4. Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission, 
list of materials to be submitted, etc. (Refer to attachments as needed. If none, enter NONE)  

 See technical specifications.  

16.5. Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any. 
(Refer to attachments as needed. If none, enter NONE)  

See technical specifications.  

16.6. Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed. If none, 
enter NONE)  

See technical specifications.  

16.7. List all attachments that modify these General Conditions. (If none, enter NONE)  
None  
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SE-355   
PERFORMANCE  BOND  
KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: University of South Carolina   

Address: 743 Greene Street   
Columbia, SC 29208  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated           entered into a contract with Agency to construct 

State Project Name: Medford First Floor Restroom Renovations  
State Project Number: H37-9514  
Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: The project work consists of 
interior restroom renovations for Medford Buildng on USC Lancaster's campus.  

in accordance with Drawings and Specifications prepared by (Insert full name and address of A-E) 
Name: Goodwyn Mills Cawood   

Address: 101 East Washington Street Suite 200  
Greenville, SC  29601  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:    

(Seal) 

 
By:    

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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PERFORMANCE BOND  

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of 
the contract, which is incorporated herein by reference. 
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to 
participate in conferences as provided in paragraph 3.1. 
3. The Surety's obligation under this Bond shall arise after: 
3.1 The Agency has notified the Contractor and the Surety at 

the address described in paragraph 10 below, that the 
Agency is considering declaring a Contractor Default and 
has requested and attempted to arrange a conference with 
the Contractor and the Surety to be held not later than 15 
days after receipt of such notice to discuss methods of 
performing the Contract.  If the Agency, the Contractor and 
the Surety agree, the Contractor shall be allowed a 
reasonable time to perform the Contract, but such an 
agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of 
the Agency's declaration of a Contractor Default, and at the 
Surety's sole expense, take one of the following actions: 
4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, 

through its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified  

contractors acceptable to the Agency for a contract for 
performance and completion of the Contract, arrange for a 
contract to be prepared for execution by the Agency and the 
contractor selected with the Agency's concurrence, to be 
secured with performance and payment bonds executed by 
a qualified surety equivalent to the Bonds issued on the 
Contract, and pay to the Agency the amount of damages as 
described in paragraph 7 in excess of the Balance of the 
Contract Sum incurred by the Agency resulting from the 
Contractor Default; or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which 
it may be liable to the Agency and, within 60 days of 
waiving its rights under this paragraph, tender payment 
thereof to the Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, 
or 4.3, the Agency shall pay the Balance of the Contract Sum to 
either: 
5.1 Surety in accordance with the terms of the Contract; or 
5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of 
damages as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 
with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond 15 days after receipt of written notice from 
the Agency to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Agency shall be entitled to 
enforce any remedy available to the Agency. 
6.1 If the Surety proceeds as provided in paragraph 4.4 and the 

Agency refuses the payment tendered or the Surety has 
denied liability, in whole or in part, then without further 
notice the Agency shall be entitled to enforce any remedy 
available to the Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the Dispute 
Resolution process defined in the Contract Documents and 
the laws of the State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under 
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 
Surety to the Agency shall be those of the Contractor under the 
Contract, and the responsibilities of the Agency to the Surety 
shall those of the Agency under the Contract.  To a limit of the 
amount of this Bond, but subject to commitment by the Agency 
of the Balance of the Contract Sum to mitigation of costs and 
damages on the Contract, the Surety is obligated to the Agency 
without duplication for: 
7.1 The responsibilities of the Contractor for correction of 

defective Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs 

resulting from the Contractor's Default, and resulting from 
the actions or failure to act of the Surety under paragraph 4; 
and 

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall 
be bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are 
specified in the Contract, actual damages caused by delayed 
performance or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, 
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than 
the Agency or its heirs, executors, administrators, or successors. 
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, 
purchase orders and other obligations. 
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page. 
11. Definitions 
11.1 Balance of the Contract Sum: The total amount payable by 

the Agency to the Contractor under the Contract after all 
proper adjustments have been made, including allowance to 
the Contractor of any amounts to be received by the Agency 
in settlement of insurance or other Claims for damages to 
which the Contractor si entitled, reduced by all valid and 
proper payments made to or on behalf of the Contractor 
under the Contract. 

11.2 Contractor Default: Failure of the Contractor, which has 
neither been remedied nor waived, to perform the Contract 
or otherwise to comply with the terms of the Contract. 
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LABOR  &  MATERIAL  PAYMENT  BOND  
KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: University of South Carolina   

Address: 743 Greene Street  
Columbia, SC  29208  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated          entered into a contract with Agency to construct  

State Project Name: Medford First Floor Restroom Renovation 
  
State Project Number: H37-9514  
Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: The project work consists of 
interior restroom renovations for the Medford Building on USC Lancaster's campus.  

in accordance with Drawings and Specifications prepared by (Insert full name and address of A-E) 
Name: Goodwyn Mills Cawood  

Address: 101 East Washington Street Suite 200  
Greenville, SC  29601  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Labor and Material Payment Bond to be duly executed on its behalf by its authorized officer, 
agent or representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:    

(Seal) 

 
By:    

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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LABOR AND MATERIAL PAYMENT BOND  
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency to pay for all labor, materials and 
equipment required for use in the performance of the Contract, 
which is incorporated herein by reference. 
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor: 
2.1 Promptly makes payment, directly or indirectly, for all sums 

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from 

all claims, demands, liens or suits by any person or entity 
who furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and 
void if the Contractor promptly makes payment, directly or 
indirectly, for all sums due. 
4. With respect to Claimants, and subject to the provisions of 
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of 
the SC Code of Laws, as amended, the Surety’s obligation under 
this Bond shall arise as follows: 
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the 
work specified in the Contract, and who has not been paid in 
full therefore before the expiration of a period of ninety (90) 
days after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the 
amount, or the balance thereof, unpaid at the time of 
institution of such suit and to prosecute such action for the 
sum or sums justly due him. 

4.2 A remote claimant shall have a right of action on the 
payment bond upon giving written notice by certified or 
registered mail to the Contractor within ninety (90) days 
from the date on which such person did or performed the 
last of the labor or furnished or supplied the last of the 
material or rental equipment upon which such claim is 
made. 

4.3 Every suit instituted upon a payment bond shall be brought 
in a court of competent jurisdiction for the county or circuit 
in which the construction contract was to be performed, but 
no such suit shall be commenced after the expiration of o ne 
year after the day on which the last of the labor was 
performed or material or rental equipment was supplied by 
the person bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4, 
the Surety shall promptly and at the Surety’s expense take the 
following actions: 
5.1 Send an answer to the Claimant, with a copy to the Agency, 

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging 
any amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to 
a claim.  However, if the Surety fails to discharge its 
obligations under this paragraph 5, the Surety shall 
indemnify the Claimant for the reasonable attorney’s fees 
the Claimant incurs to recover any sums found to be due and 
owing to the Claimant. 

6. Amounts owed by the Agency to the Contractor under the 
Contract shall be used for the performance of the Contract and to 

satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance 
of the Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to the 
Agency’s prior right to use the funds for the completion of the 
Work. 
7. The Surety shall not be liable to the Agency, Claimants or 
others for obligations of the Contractor that are unrelated to the 
Contract.  The Agency shall not be liable for payment of any 
costs or expenses of any claimant under this bond, and shall have 
under this Bond no obligations to make payments to, give notices 
on behalf of, or otherwise have obligations to Claimants under 
this Bond. 
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, 
purchase orders and other obligations. 
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, the Agency or the contractor, 
however accomplished, shall be sufficient compliance as of the 
date received at the address shown on the signature page. 
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply 
with the statutory requirements of the South Carolina Code of 
Laws, as amended, and further, that any provision in this Bond 
conflicting with said statutory requirements shall be deemed 
deleted herefrom and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a statutory Bond 
and not as a common law bond. 
11. Upon request of any person or entity appearing to be a 
potential beneficiary of this bond, the Contractor shall promptly 
furnish a copy of this Bond or shall permit a copy to be made. 
12. Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the laws of the State of 
South Carolina. 
13. DEFINITIONS 
13.1 Claimant:  An individual or entity having a direct contract 

with the Contractor or with a Subcontractor of the 
Contractor to furnish labor, materials, or equipment for use 
in the performance of the Contract.  The intent of this 
Bond shall be to include without limitation in the terms 
“labor, materials or equipment” that part of water, gas, 
power, light, heat, oil, gasoline, telephone service or rental 
equipment used in the Contract, architectural and 
engineering services required for performance of the Work 
of the Contractor and the Contractor’s Subcontractors, and 
all other items for which a mechanic’s lien might otherwise 
be asserted. 

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 
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SE-380 CHANGE ORDER NO.:        

CHANGE  ORDER  TO  CONSTRUCTION  CONTRACT 
  

AGENCY: University of South Carolina  
PROJECT NAME: Medford First Floor Restroom Renovation       
PROJECT NUMBER: H37-9514  
  

CONTRACTOR:        CONTRACT DATE:        
  
This Contract is changed as follows: (Insert description of change in space provided below) 
      
 
  
ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum:  $       

2. Change in Contract Sum by previously approved Change Orders: $        

3. Contract Sum prior to this Change Order  $    0.00 

4. Amount of this Change Order: $        

5. New Contract Sum, including this Change Order:  $    0.00 

 
ADJUSTMENTS IN THE CONTRACT TIME: 

1. Original Substantial Completion Date:        

2. Sum of previously approved increases and decreases in Days:       Days 

3. Change in Days for this Change Order       Days 

4. New Substantial Completion Date:        
  

CONTRACTOR ACCEPTANCE: 
 
BY:  Date:         

(Signature of Representative) 
Print Name:         

 
ARCHITECT RECOMMENDATION FOR ACCEPTANCE: 

 
BY:  Date:         

(Signature of Representative) 
Print Name:         

 
AGENCY ACCEPTANCE AND CERTIFICATION: 

 
BY:  Date:         

(Signature of Representative) 
Print Name:         

 
☐   Change is within Agency Construction Procurement Certification of: $          
☐   Change is not within Agency Construction Procurement Certification of: $          

  
Office of the State Engineer Authorization for change exceeding Agency Construction Procurement Certification: 

 

AUTHORIZED BY:  DATE:        
(OSE Project Manager) 



 USC SUPPLEMENTAL GENERAL CONDITIONS 
 FOR CONSTRUCTION PROJECTS 
 
1. Contractor’s employees shall take all reasonable means not to interrupt the flow of 

student traffic in building corridors, lobbies and stairs. All necessary and reasonable 
safety precautions shall be taken to prevent injury to building occupants while 
transporting materials and equipment through the building to the work area. Providing 
safe, accessible, plywood pedestrian ways around construction may be required if a 
suitable alternative route is not available. 

 
2. Fraternization between Contractor’s employees and USC students, faculty or staff is 

strictly prohibited-zero tolerance! 
 
3. USC will not tolerate rude, abusive or degrading behavior on the job site.  Heckling and 

cat-calling directed toward students, faculty or staff or any other person on USC property 
is strictly prohibited. Any contractor whose employees violate this requirement will be 
assessed a fine of up to $500 per violation. 

 
4. Contractor’s employees must adhere to the University’s policy of maintaining a drug-

free and smoke-free/tobacco free workplace. 
 
5. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. 

Keys must be returned immediately upon the completion of the work.  The Contractor 
will bear the cost of any re-keying necessary due to the loss of or failure to return keys. 

 
6. A welding permit must be issued by the University Fire Marshall before any welding can 

begin inside a building. Project Manager will coordinate. 
 
7. Contractor must notify the University immediately upon the discovery of suspect material 

such as those potentially containing asbestos or other such hazardous materials. These 
materials must not be disturbed until approved by the USC Project Manager. 

 
8. At the beginning of the project, the USC Project Manager will establish the Contractor’s 

lay-down area. This area will also be used for the Contractors work vehicles. No personal 
vehicles will be allowed in this area, or in any areas surrounding the construction site that 
are not regular or authorized parking lots. Parking and laydown area to be coordinated 
with the USC Project Manager and the USC Aiken Facility Manager.  Contractor should 
take attention to identify jobsite with Contractor name, Site Superintendent, contact 
number, and etc. Where this area is subject to foot traffic, protective barriers should be 
provided as specified by the Project Manager.  The area will be maintained in a neat and 
orderly fashion. Vehicles parked in the lay down area (or designated parking areas) will 
be clearly marked or display a CPC furnished placard for identification. 

 
 
9. Contractor will be responsible for providing its own temporary toilet facilities, unless prior 

arrangements are made with the USC Project Manager. 
 



10. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is 
prohibited, unless prior arrangements are made with the USC Project Manager. 

 
11. For all projects over $100,000, including IDC’s, an SE-395, Contractor Performance 

Evaluation, will be completed by the USC Project Manager and reviewed with the GC at 
the beginning of the project and a copy given to the GC. At the end of the project the form 
will be completed and a Construction Performance rating will be established. 

 
12. Contractor is responsible for removal of all debris from the site, and is required to provide 

the necessary dumpsters which will be emptied at least    one          times per week. 
Construction waste must not be placed in University dumpsters. THE CONSTRUCTION 
SITE MUST BE THOROUGHLY CLEANED WITH ALL TRASH PICKED UP AND 
PROPERLY DISPOSED OF ON A DAILY BASIS AND THE SITE MUST BE LEFT IN 
A SAFE AND SANITARY CONDITION EACH DAY. THE UNIVERSITY WILL 
INSPECT JOB SITES REGULARLY AND WILL FINE ANY CONTRACTOR FOUND 
TO BE IN VIOLATION OF THIS REQUIREMENT AN AMOUNT OF UP TO $1,000 
PER VIOLATION. 

 
13. Contractor must provide all O&M manuals, as-built drawings, and training of USC 

personnel on new equipment, controls, etc. prior to Substantial Completion. Final 
payment will not be made until this is completed. 
 

14. The contractor will comply with all regulations set forth by OSHA and SCDHEC.  
Contractor must also adhere to USC's internal policies and procedures (available by 
request). As requested, the contractor will submit all Safety Programs and Certificates of 
Insurance to the University for review. 
 

15. Tree protection fencing is required to protect existing trees and other landscape features to 
be preserved within a construction area.  The limits of this fence will be evaluated for each 
situation with the consultant, USC Project Manager, and USC Arborist (if applicable). The 
tree protection fence shall be 5' high chain link fence unless otherwise approved by USC 
Project Manager. No entry or materials storage will be allowed inside the tree protection 
zone. A 4" layer of mulch shall be placed over the tree protection area to maintain 
moisture in the root zone. 

 
16. Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the 

following measures shall be taken: For single loads up to 9,000 lbs., a 3/4" minimum 
plywood base shall be placed over areas impacted. For single loads over 9,000 lbs., two 
layers of 3/4" plywood is required. 

 
17. For projects requiring heavy loads to cross walks tree root zones or lawns. A construction 

entry road consisting of 10' X 16' oak logging mates on 12" coarse, chipped, hardwood 
base. Mulch and logging mats shall be supplemented throughout the project to keep 
matting structurally functional. 

 
18. Any damage to existing landscaping (including lawn areas) will be remediated before final 

payment is made. 
 
19. Orange safety fence to be provided by the contractor. (USC Arborist, Kevin Curtis may be 



contacted at 777-0033 or 315-0319) 
 
     Campus Vehicle Expectations 
 
1. All motorized vehicles on the University campus are expected to travel and park on 

roadways and/or in parking stalls. 
 
2. All motorized vehicle traffic on USC walkways must first receive authorization.  Violators 

may be subject to fines and penalties. 
 
3. All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on 

walks or landscaped areas. 
 
4. Contractors, vendors, and delivery personnel are required to obtain prior parking 

authorization before parking in a designated space.  Violators may be subject to fines 
and/or penalties.  See Item 10 below. 

 
5. Drivers of equipment or motor vehicles that damage university hardscape or landscape 

will be held personally responsible for damages and restoration expense. 
 
6. Vehicle drivers who park on landscape or drives must be able to produce written evidence 

of need or emergency requiring parking on same. 
 
7. All vehicles parked on landscape, hardscape, or in the process of service delivery, must 

display adequate safety devices, i.e. flashing lights, cones, signage, etc. 
 
8. All drivers of equipment and vehicles will be respectful of University landscape, 

equipment, structures, fixtures and signage. 
 
9. All incidents of property damage will be reported to Parking Services or the Work 

Management Center.  
 
10. Parking on campus is restricted to spaces designated by Parking Services at the beginning 

of the project and coordinated with the Project Manager.  Parking spaces are restricted to 
work vehicles only; no personal vehicles.   



Project Name: Medford First Floor Restroom Renovation 
 
Project Number: H37-9514 
 
University of South Carolina 
 

 
 
 

CONTRACTOR’S ONE YEAR GUARANTEE 
 
STATE OF ___________________________________________________________________________ 
 
COUNTY OF _________________________________________________________________________ 
 
WE__________________________________________________________________________ 
as Contractor on the above-named project, do hereby guarantee that all work executed under the  
requirements of the Contract Documents shall be free from defects due to faulty materials and /or  
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or  
Architect/Engineer;  and hereby agree to remedy defects due to faulty materials and/or workmanship, and  
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the 
following are excluded from this guarantee; 
 
 
      Defects or failures resulting from abuse by Owner. 
 
       Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 
 
_________________________________________     
[Name of Contracting Firm] 
 
 

*By________________________________ 
 
  Title_______________________________ 
 

 
 

*Must be executed by an office of the Contracting  
  Firm. 
 
 
SWORN TO  before me this  
__________ day of ___________, 2____  (seal) 
 
_________________________State  
 
My commission expires __________________ 
 
 

 



 

 

 

 

Technical Specifications 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

SUMMARY 01100 - 1 

SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Work phases. 
3. Work under other contracts. 
4. Owner-furnished products. 
5. Use of premises. 
6. Owner's occupancy requirements. 
7. Work restrictions. 
8. Specification formats and conventions. 

B. Related Sections include the following: 

1. Division 1 Section "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: Medford First Floor Restroom Renovation 

1. Project Location:  
a. Medford Building, USC Lancaster Campus. 

B. Owner: University of South Carolina 

C. Architect: Goodwyn Mills & Cawood, 101 East Washington Street, Suite 200, Greenville, South 
Carolina 29601. 

D. The Work consists of the following: 

 
1. Base Bid: The project work consists primarily of interior renovations to the Medford 

Building on USC Lancaster’s Campus. 
 

2. Alternate 1: Renovations to 2nd Floor 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

SUMMARY 01100 - 2 

1.4 WORK PHASES 

A. The Work shall be conducted in a single phase.  The renovations occur in three separate 
buildings but must occur simultaneously.   

1.5 WORK UNDER OTHER CONTRACTS 

A. General: Cooperate fully with separate contractors so work on those contracts may be carried 
out smoothly, without interfering with or delaying work under this Contract. Coordinate the Work 
of this Contract with work performed under separate contracts. 

1.6 OWNER-FURNISHED PRODUCTS 

A. Owner will furnish products indicated. 

1. Owner will arrange and pay for delivery of Owner-furnished items according to 
Contractor's Construction Schedule. 

2. Owner will furnish Contractor the earliest possible delivery date for Owner-furnished 
products. Using Owner-furnished earliest possible delivery dates, Contractor shall 
designate delivery dates of Owner-furnished items in Contractor's Construction Schedule. 

1.7 USE OF PREMISES 

A. General: Contractor shall have limited use of premises for construction operations as indicated 
on Drawings by the Contract limits. 

B. Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public. 

2. Driveways and Entrances: Keep driveways, parking garage, loading areas, and 
entrances serving premises clear and available to Owner, Owner's employees, and 
emergency vehicles at all times. Do not use these areas for parking or storage of 
materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Use of Existing Building: Maintain existing building in a weathertight condition throughout 
construction period. Repair damage caused by construction operations. Protect building and its 
occupants during construction period. 

1.8 OWNER'S OCCUPANCY REQUIREMENTS 

A. Owner Occupancy: Owner will occupy the existing building during entire construction period. 
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner 
usage. Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain 
existing exits, unless otherwise indicated. 
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1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from Owner and authorities having jurisdiction. 

2. Noisy and/or disruptive work will need to be performed after normal working hours. 

B. Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy and 
to place and install equipment in completed areas of building, before Substantial Completion, 
provided such occupancy does not interfere with completion of the Work. Such placement of 
equipment and partial occupancy shall not constitute acceptance of the total Work. 

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of 
the Work to be occupied before Owner occupancy. 

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner 
occupancy. 

3. Before partial Owner occupancy, mechanical and electrical systems shall be fully 
operational, and required tests and inspections shall be successfully completed. On 
occupancy, Owner will operate and maintain mechanical and electrical systems serving 
occupied portions of building. 

4. On occupancy, Owner will assume responsibility for maintenance and custodial service 
for occupied portions of building. 

1.9 WORK RESTRICTIONS 

A. On-Site Work Hours: Work shall be generally performed inside the existing building during 
normal business working hours of 7:00 a.m. to 6:00 p.m., Monday through Friday, except 
otherwise indicated. 

1. Weekend Hours: As agreed during the preconstruction meeting. 
2. Early Morning Hours: As agreed during the preconstruction meeting. 
3. Hours for Utility Shutdowns: 7 days prior written notice and Owner prior approval 

required. 

B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner in writing not less than seven days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without Owner's written permission. 

1.10 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 
16-division format and CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification: The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete because all available Section numbers 
are not used.  Consult the table of contents at the beginning of the Project Manual to 
determine numbers and names of Sections in the Contract Documents. 

2. Division 1: Sections in Division 1 govern the execution of the Work of all Sections in the 
Specifications. 
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3. Sections in Division 1 are written on the assumption that AIA Document A201 (1997 
edition) is part of the Contract Documents for this Project. 

B. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Abbreviated Language: Language used in the Specifications and other Contract 
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires. Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications. 
Requirements expressed in the imperative mood are to be performed by Contractor. 
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: 
1. Division 1 Section "Product Requirements" for administrative procedures for handling 

requests for substitutions made after Contract award. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are for information only. Do not consider them 
instructions either to stop work in progress or to execute the proposed change. 

2. Within 7 days after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the 
change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey 
data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include an updated Contractor's Construction Schedule that indicates the effect of 
the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

B. Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the 
Contract, Contractor may propose changes by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 
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3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include an updated Contractor's Construction Schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

5. Comply with requirements in Division 1 Section "Product Requirements" if the proposed 
change requires substitution of one product or system for product or system specified. 

C. Proposal Request Form: Use AIA Document G709 for Proposal Requests. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on Owner’s Form SE-380, Construction Change Order. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on the AIA 
G714 form, Construction Change Directive. Construction Change Directive instructs Contractor 
to proceed with a change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary 
to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01250 
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SECTION 01290 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to prepare and 
process Applications for Payment. 

1.2 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.3 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of Contractor's 
Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Submittals Schedule. 

2. Submit the Schedule of Values to Architect at earliest possible date but no later than 14 
days before the date scheduled for submittal of initial Applications for Payment. 

3. Subschedules: Where the Work is separated into phases requiring separately phased 
payments, provide subschedules showing values correlated with each phase of payment. 

B. Format and Content: Use the Project Manual table of contents as a guide to establish line items 
for the Schedule of Values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the Schedule of Values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports. Coordinate with the Project 
Manual table of contents. Provide several line items for principal subcontract amounts, 
where appropriate. 

3. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
4. Provide a separate line item in the Schedule of Values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 
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5. Provide separate line items in the Schedule of Values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

6. Provide a separate line item for closeout documents. Value must be greater than or equal 
to .5% of the contract value. 

7. Each item in the Schedule of Values and Applications for Payment shall be complete. 
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the Schedule of 
Values or distributed as general overhead expense, at Contractor's option. 

8. Schedule Updating:  Update and resubmit the Schedule of Values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.4 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by Architect and paid for by Owner. 

B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction Work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation 
Sheets as form for Applications for Payment. 

D. Transmittal: Submit 4 signed and notarized original copies of each Application for Payment to 
Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien 
and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

E. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by 
the previous application. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Waiver Delays: Submit each Application for Payment with Contractor’s waiver of 

mechanic’s lien for construction period covered by the application. 
 

a. Submit final Application for Payment with or preceded by final waivers from every 
entity involved with performance of the Work covered by the application who is 
lawfully entitled to a lien. 

 
5. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to 

Owner. 
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F. Initial Application for Payment: Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule. 
4. Schedule of unit prices. 
5. Submittals Schedule. 
6. List of Contractor's staff assignments. 
7. Copies of building permits. 
8. Certificates of insurance and insurance policies. 
9. Performance and payment bonds. 

G. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of 
the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

H. Final Payment Application: Submit final Application for Payment with releases and supporting 
documentation not previously submitted and accepted, including, but not limited, to the 
following: 

1. Evidence of completion of Project closeout requirements. 
2. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
3. AIA Document G707, "Consent of Surety to Final Payment." 
4. Evidence that claims have been settled. 
5. Transmittal of required Project construction records to the Owner. 
6. Proof that taxes, fees, and similar obligations were paid. 
7. Removal of temporary facilities and services. 
8. Removal of surplus materials, rubbish, and similar elements. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01290 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

PROJECT MANAGEMENT AND COORDINATION 01310 - 1 

SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Coordination Drawings. 
3. Administrative and supervisory personnel. 
4. Project meetings. 
5. Requests for Interpretation (RFIs). 

1.2 DEFINITIONS 

A. RFI: Request from Contractor seeking interpretation or clarification of the Contract Documents. 

1.3 COORDINATION 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of attendees 
at meetings. 

C. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work. Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

1.4 SUBMITTALS 

A. Coordination Drawings: Prepare Coordination Drawings if limited space availability necessitates 
maximum utilization of space for efficient installation of different components or if coordination is 
required for installation of products and materials fabricated by separate entities. 
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1. Content: Project-specific information, drawn accurately to scale. Do not base 
Coordination Drawings on reproductions of the Contract Documents or standard printed 
data. Include the following information, as applicable: 

a. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 

b. Indicate dimensions shown on the Contract Drawings and make specific note of 
dimensions that appear to be in conflict with submitted equipment and minimum 
clearance requirements. 

c. Provide alternate sketches to Architect for resolution of such conflicts. Minor 
dimension changes and difficult installations will not be considered changes to the 
Contract. 

B. Key Personnel Names: Within 7 calendar days of starting construction operations, submit a list 
of principle staff assignments, including Field Superintendent and Project Manager for the 
Project to the owner for approval. 

1. Submittal Form: As noted in the Series 0 Bidding Requirements and Contract Forms. 

2. Provide all contact information including home and mobile phone numbers. 

1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General: In addition to Project superintendent, provide other administrative and supervisory 
personnel as required for proper performance of the Work. 

1.6 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda: Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes: Record significant discussions and agreements achieved. Distribute the meeting 

minutes to everyone concerned, including Owner and Architect, within three days of the 
meeting. 

B. Preconstruction Conference: Attend a preconstruction conference scheduled by the Owner 
before starting construction. 

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
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f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Quality control requirements. 
l. Preparation of Record Documents. 
m. Use of the premises. 
n. Responsibility for temporary facilities and controls. 
o. Parking availability. 
p. Office, work, and storage areas. 
q. Equipment deliveries and priorities. 
r. First aid. 
s. Security. 
t. Progress cleaning. 
u. Working hours. 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

D. Progress Meetings: Conduct progress meetings at weekly intervals. Coordinate dates of 
meetings with preparation of payment requests. 

1. Agenda: Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

a. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) RFI status. 
5) Field report issues requiring action. 
6) Deliveries. 
7) Progress cleaning. 
8) Quality and work standards. 
9) Status of Change Orders. 

2. Reporting: Distribute minutes of the meeting to each party present and to parties who 
should have been present. Include a brief summary, in narrative form, of progress since 
the previous meeting and report. 

E. Coordination Meetings: Conduct Project coordination meetings at regular intervals. Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

1.7 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure: Immediately on discovery of the need for interpretation of the Contract Documents, 
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the 
form specified. 
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1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor will 
be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing interpretation and the 
following: 

1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of Architect. 
5. RFI number, numbered sequentially. 
6. Specification Section number and title and related paragraphs, as appropriate. 
7. Drawing number and detail references, as appropriate. 
8. Field dimensions and conditions, as appropriate. 
9. Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time or 

the Contract Sum, Contractor shall state impact in the RFI. 
10. Contractor's signature. 
11. Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop 

Drawings, and other information necessary to fully describe items needing interpretation. 

C. Hard-Copy RFIs: Format to be provided by Contractor and approved by Architect. 

1. Identify each page of attachments with the RFI number and sequential page number. 

D. Software-Generated RFIs: Software-generated form with substantially the same content as 
indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

E. Architect's Action: Architect will review each RFI, determine action required, and return it. Allow 
seven working days for Architect's response for each RFI. RFIs received after 1:00 p.m. will be 
considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 1 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 
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F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

G. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log at each Project Meeting. Software log with not less than the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01310 
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for documenting the progress 
of construction during performance of the Work, including the following: 

1. Preliminary Construction Schedule. 
2. Contractor's Construction Schedule. 
3. Submittals Schedule. 
4. Daily construction reports. 
5. Field condition reports. 
6. Special reports. 

B. Related Sections include the following: 

1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values. 

1.2 DEFINITIONS 

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project. Activities included in a construction schedule consume 
time and resources. 

1. Critical activities are activities on the critical path. They must start and finish on the 
planned early start and finish times. 

2. Predecessor Activity: An activity that precedes another activity in the network. 
3. Successor Activity: An activity that follows another activity in the network. 

B. Cost Loading: The allocation of the Schedule of Values for the completion of an activity as 
scheduled. The sum of costs for all activities must equal the total Contract Sum, unless 
otherwise approved by Architect. 

C. CPM: Critical path method, which is a method of planning and scheduling a construction project 
where activities are arranged based on activity relationships. Network calculations determine 
when activities can be performed and the critical path of Project. 

D. Critical Path: The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

E. Event: The starting or ending point of an activity. 

F. Float: The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 
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3. Total float is the measure of leeway in starting or completing an activity without adversely 
affecting the planned Project completion date. 

G. Fragnet: A partial or fragmentary network that breaks down activities into smaller activities for 
greater detail. 

H. Major Area: A story of construction, a separate building, or a similar significant construction 
element. 

I. Milestone: A key or critical point in time for reference or measurement. 

J. Network Diagram: A graphic diagram of a network schedule, showing activities and activity 
relationships. 

K. Resource Loading: The allocation of manpower and equipment necessary for the completion of 
an activity as scheduled. 

1.3 SUBMITTALS 

A. Qualification Data: For scheduling consultant. 

B. Submittals Schedule: Submit four copies of schedule. Arrange the following information in a 
tabular format: 

1. Scheduled date for first submittal. 
2. Specification Section number and title. 
3. Submittal category (action or informational). 
4. Name of subcontractor. 
5. Description of the Work covered. 
6. Scheduled date for Architect's final release or approval. 

C. Preliminary Construction Schedule: Submit four opaque copies. 

1. Approval of cost-loaded preliminary construction schedule will not constitute approval of 
Schedule of Values for cost-loaded activities. 

D. Preliminary Network Diagram: Submit two opaque copies, large enough to show entire network 
for entire construction period.  Show logic ties for activities. 

E. Contractor's Construction Schedule:  Submit four opaque copies of initial schedule, large 
enough to show entire schedule for entire construction period. 

1. Submit an electronic copy of schedule, using software indicated, on CD-R, and labeled to 
comply with requirements for submittals.  Include type of schedule (Initial or Updated) 
and date on label. 

F. CPM Reports: Concurrent with CPM schedule, submit one copies of each of the following 
computer-generated reports. Format for each activity in reports shall contain activity number, 
activity description, cost and resource loading, original duration, remaining duration, early start 
date, early finish date, late start date, late finish date, and total float in calendar days. 

1. Activity Report: List of all activities sorted by activity number and then early start date, or 
actual start date if known. 
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2. Logic Report: List of preceding and succeeding activities for all activities, sorted in 
ascending order by activity number and then early start date, or actual start date if 
known. 

3. Total Float Report: List of all activities sorted in ascending order of total float. 
4. Earnings Report:  Compilation of Contractor's total earnings from the Notice to Proceed 

until most recent Application for Payment. 

G. Daily Construction Reports: Submit four copies at monthly intervals. 

H. Field Condition Reports: Submit four copies at time of discovery of differing conditions. 

I. Special Reports: Submit four copies at time of unusual event. 

1.4 QUALITY ASSURANCE 

A. Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and 
reporting, with capability of producing CPM reports and diagrams within 24 hours of Architect's 
request. 

B. Prescheduling Conference: Conduct conference at Project site to comply with requirements in 
Division 1 Section "Project Management and Coordination." Review methods and procedures 
related to the Preliminary Construction Schedule and Contractor's Construction Schedule, 
including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including phasing, work stages, area separations, interim 

milestones, and partial Owner occupancy. 
4. Review schedule for work of Owner's separate contracts. 
5. Review time required for review of submittals and resubmittals. 
6. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
7. Review time required for completion and startup procedures. 
8. Review and finalize list of construction activities to be included in schedule. 
9. Review submittal requirements and procedures. 
10. Review procedures for updating schedule. 

1.5 PERFORMANCE MONITORING 

A. Owner may elect throughout, or at any time during, the Project to record the number of workers 
and construction equipment working on each construction schedule activity in each area of the 
Project. Owner’s request for this information will be without additional cost to the project and 
shall be provided within five workdays of receipt of the Owner’s written request. This information 
will be used by the Owner to evaluate the adequacy of the Contractor’s performance and project 
manpower staffing, as well as any Contractor claims. 

B. The Contractor is required to attend all construction coordination meetings. As such, the 
Contractor shall prepare a three-week rolling bar chart one week behind the date of the meeting 
depicting work completed, and three weeks look-ahead. The bar chart should be sorted by Area 
by Total Float. Information to be shown on the bar chart includes: Activity ID, Activity 
Description, Original Duration, Remaining Duration, Percent Complete, Area Code, 
Responsibility Code, Early Start/Actual Start, Early Finish, and Total Float. 
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1.6 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittals Schedule, progress reports, payment requests, and other required 
schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from parties 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

PART 2 - PRODUCTS 

2.1 SUBMITTALS SCHEDULE 

A. Preparation: Submit a schedule of submittals, arranged in chronological order by dates required 
by construction schedule. Include time required for review, resubmittal, ordering, manufacturing, 
fabrication, and delivery when establishing dates. 

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and 
Contractor's Construction Schedule. 

2. Initial Submittal: Submit concurrently with preliminary network diagram. Include 
submittals required during the first 60 days of construction. List those required to maintain 
orderly progress of the Work and those required early because of long lead time for 
manufacture or fabrication. 

a. At Contractor's option, show submittals on the Preliminary Construction Schedule, 
instead of tabulating them separately. 

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's 
Construction Schedule. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Procedures: Comply with procedures contained in AGC's "Construction Planning & Scheduling." 

B. Time Frame: Extend schedule from date established for the Notice to Proceed to date of 
Substantial Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows 
an early completion date, unless specifically authorized by Change Order. 

2.3 PRELIMINARY CONSTRUCTION SCHEDULE 

A. Within 15 work days of Notice to Proceed, submit a Preliminary Schedule detailing planned 
work/operations for the first 90 calendar days of the Project with sufficient detail to allow 
progress payments to be made from the Preliminary Schedule while the Baseline Schedule is 
being developed and approved, and summary level activities representing major components of 
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work included in the Contract for the balance of the Project performance period through to the 
Substantial Completion Date. All activities shown in the Preliminary Schedule shall be cost 
loaded, including the summary level activities. 

B. The Preliminary Schedule shall be updated on a monthly basis and shall be consistent with the 
procedures and requirements described for Baseline Schedule. 

C. Within 10 workdays of receipt by the Owner of the Preliminary Schedule, the Contractor and the 
Owner shall meet to discuss the results of Owner’s schedule review. To the extent that revisions 
are required, the Contractor shall resubmit the Preliminary Schedule to Owner for approval 
within five workdays of receipt of Owner’s comments. 

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) 

A. General: Prepare network diagrams using AON (activity-on-node) format. 

B. Preliminary Network Diagram:  Submit diagram within 14 days of date established for the Notice 
to Proceed. Outline significant construction activities for the first 60 days of construction. Include 
skeleton diagram for the remainder of the Work and a cash requirement prediction based on 
indicated activities. 

C. CPM Schedule: Prepare Contractor's Construction Schedule using a computerized, cost- and 
resource-loaded, time-scaled CPM network analysis diagram for the Work. 

1. Develop network diagram in sufficient time to submit CPM schedule so it can be 
accepted for use no later than 30 days after date established for the Notice to Proceed. 

a. Failure to include any work item required for performance of this Contract shall not 
excuse Contractor from completing all work within applicable completion dates, 
regardless of Architect's approval of the schedule. 

2. Conduct educational workshops to train and inform key Project personnel, including 
subcontractors' personnel, in proper methods of providing data and using CPM schedule 
information. 

3. Establish procedures for monitoring and updating CPM schedule and for reporting 
progress. Coordinate procedures with progress meeting and payment request dates. 

4. Use "one workday" as the unit of time. Include list of nonworking days and holidays 
incorporated into the schedule. 

D. CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using 
the preliminary network diagram, prepare a skeleton network to identify probable critical paths. 

1. Activities: Indicate the estimated time duration, sequence requirements, and relationship 
of each activity in relation to other activities. Include estimated time frames for the 
following activities: 

a. Preparation and processing of submittals. 
b. Mobilization and demobilization. 
c. Purchase of materials. 
d. Delivery. 
e. Fabrication. 
f. Utility interruptions. 
g. Installation. 
h. Work by Owner that may affect or be affected by Contractor's activities. 
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i. Testing and commissioning. 

2. Critical Path Activities: Identify critical path activities, including those for interim 
completion dates. Scheduled start and completion dates shall be consistent with Contract 
milestone dates. 

3. Processing: Process data to produce output data on a computer-drawn, time-scaled 
network. Revise data, reorganize activity sequences, and reproduce as often as 
necessary to produce the CPM schedule within the limitations of the Contract Time. 

4. Format: Mark the critical path. Locate the critical path near center of network; locate 
paths with most float near the edges. 

a. Subnetworks on separate sheets are permissible for activities clearly off the critical 
path. 

E. Initial Issue of Schedule: Prepare initial network diagram from a list of straight "early start-total 
float" sort. Identify critical activities. Prepare tabulated reports showing the following: 

1. Contractor or subcontractor and the Work or activity. 
2. Description of activity. 
3. Principal events of activity. 
4. Immediate preceding and succeeding activities. 
5. Early and late start dates. 
6. Early and late finish dates. 
7. Activity duration in workdays. 
8. Total float or slack time. 
9. Average size of workforce. 
10. Dollar value of activity (coordinated with the Schedule of Values). 

F. Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports 
showing the following: 

1. Identification of activities that have changed. 
2. Changes in early and late start dates. 
3. Changes in early and late finish dates. 
4. Changes in activity durations in workdays. 
5. Changes in the critical path. 
6. Changes in total float or slack time. 
7. Changes in the Contract Time. 

G. Value Summaries: Prepare two cumulative value lists, sorted by finish dates. 

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar 
value. 

2. In second list, tabulate activity number, late finish date, dollar value, and cumulative 
dollar value. 

3. In subsequent issues of both lists, substitute actual finish dates for activities completed 
as of list date. 

4. Prepare list for ease of comparison with payment requests; coordinate timing with 
progress meetings. 

a. In both value summary lists, tabulate "actual percent complete" and "cumulative 
value completed" with total at bottom. 

b. Submit value summary printouts one week before each regularly scheduled 
progress meeting. 
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2.5 REPORTS 

A. Daily Construction Reports: Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (refer to special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial Completions and occupancies. 
19. Substantial Completions authorized. 

B. Field Condition Reports: Immediately on discovery of a difference between field conditions and 
the Contract Documents, prepare and submit a detailed report. Submit with a request for 
interpretation. Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

2.6 SPECIAL REPORTS 

A. General: Submit special reports directly to Owner within one day(s) of an occurrence. Distribute 
copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events: When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report. List 
chain of events, persons participating, response by Contractor's personnel, evaluation of results 
or effects, and similar pertinent information. Advise Owner in advance when these events are 
known or predictable. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Scheduling Representative: Engage a qualified scheduling representative to provide planning, 
evaluation, and reporting using CPM scheduling. 

1. Within five work days after the date of Notice to proceed, designate in writing an 
authorized scheduler or scheduling representative in the Contractor’s organization who 
shall be responsible for coordinating with the Owner during the preparation and 
maintenance of the Project Schedule. 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

CONSTRUCTION PROGRESS DOCUMENTATION 01320 - 8 

2. Meetings: Scheduling representative shall attend all meetings related to Project progress, 
alleged delays, and time impact. 

B. Distribution:  Distribute copies of approved schedule to Architect and Owner, separate 
contractors, testing and inspecting agencies, and other parties identified by Contractor with a 
need-to-know schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in 

the same locations.  Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in performance of construction 
activities. 

3.2 RESPONSIBILITY FOR COMPLETION 

A. If, in the owner’s opinion, the Contractor falls behind the planned progress as noted by negative 
float shown on the current monthly Schedule Update, the Contractor shall take any and all steps 
necessary to improve its progress at no additional cost to the Project. This shall not be 
construed as prohibiting the contractor from increasing the number of working hours, shifts per 
day, working days per week, or the amount of construction equipment, or any combination of 
the foregoing, to eliminate the delay in the scheduled progress. 

B. Failure of the contractor to comply with the Owner’s requirements above shall be grounds for 
determination by owner that the contractor is not prosecuting the work with such diligence as 
will ensure completion within the contract time. Upon such determination, Owner may 
recommend termination of the Contractor’s right to proceed with the work, or any separable part 
thereof, in accordance with the applicable provision of the Contract Documents. 

3.3 PAYMENTS TO CONTRACTOR 

A. Owner shall review the Contractor’s monthly request for payment upon receipt and shall 
process the request for payment based upon the current approved Schedule Update within the 
time frame specified in the Contract Documents. Owner will consider the Contractor’s overall 
progress toward Project Completion along with the progress for discrete activities to determine 
the amount to be approved for the monthly payment request. 

END OF SECTION 01320 
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SECTION 01330 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. See Division 1 Section “Construction Progress Documentation” for submitting schedules and 
reports, including Contractor’s Construction Schedule and Submittals Schedule. 

C. See Division 1 Section “Quality Requirements” for submitting test and inspection reports. 

D. See Division 1 Section “Closeout Procedures” for submitting warranties. 

E. See Division 1 Section “Project Record Documents” for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

F. See Division 1 Section “Operation and maintenance Data” for submitting operation and 
maintenance manuals. 

G. See Division 1 Section “Demonstration and Training” for submitting videotapes of demonstration 
of equipment and training of owner’s personnel. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals: Written information that does not require Architect's responsive action. 
Submittals may be rejected for not complying with requirements. 

1.3 QUALITY ASSURANCE 

A. General: Prepare and submit Submitttals required by individual Specification Sections. 

1. Submittals shall be neat and legible, of uniform scale, responsive to requirements, with all 
sheets of similar information of same size. 

2. Electronic copies of CAD Drawings of the Contract Drawings may be provided by 
Architect for Contractor’s use in preparing submittals, upon approval of the Electronic 
Data Transfer Fee. 

3. Facsimile copies will not be reviewed or accepted. No exceptions. 

B. Resident Engineer Copies: Submit one copy of approved shop drawings prior to installing any 
equipment in the Project. 
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1.4 SUBMITTAL PROCEDURES 

A. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

B. Submittals Schedule: Comply with requirements in Division 1 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities. 

C. Processing Time: Allow enough time for submittal review, including time for resubmittals, as 
follows. Time for review shall commence on Architect's receipt of submittal. 

1. Initial Review: Architect will review submittals with reasonable promptness as to cause no 
delay in the Work. 

2. Unless otherwise agreed to in the preconstruction conference, allow at least 14 working 
days in the construction schedule for initial review of each submittal. Allow additional time 
if processing must be delayed to permit coordination with subsequent submittals. 
Architect will advise Contractor when a submittal being processed must be delayed for 
coordination. 

D. The Architect will review the submittals on shop drawings, product data and samples and one 
(1) resubmittal. 

1. For submittals in excess of the one (1) resubmittal, the Contractor shall reimburse the 
Owner, for additional services required of the Architect, and the Architect’s consultant by 
these additional resubmittals. 

2. No time will be allowed the Contractor for delays caused by excess number of 
resubmittals. 

E. Identification: Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 4 by 5 inches (102 by 127 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect. 

F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

G. Additional Copies: Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve 
as final submittal. 

H. Transmittal: Package each submittal individually and appropriately for transmittal and handling. 
Transmit each submittal using a transmittal form. Architect will discard submittals received from 
sources other than Contractor. 

1. Include Contractor’s certification stating that information submitted complies with 
requirements of the Contract Documents. 
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I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

J. Use for Construction: Use only final submittals with mark indicating action taken by Architect in 
connection with construction. 

1.5 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES 

A. General: At Contractor's written request, copies of Architect's CAD files will be provided to 
Contractor for Contractor's use in connection with Project, subject to the following conditions: 

1. Contractor’s acceptance of Electronic Data in any form shall constitute acceptance of 
Terms and Conditions of this Section, including payment of indicated fees. 

2. Electronic Data includes but is not limited to, computer-aided design (CAD) files including 
native file formats (DWG) and drawing exchange formats (DXF), and files produced by 
word processing, spread sheet, scheduling, data base and other software programs. The 
Electronic Data may be provided in an original format produced by Architect or an 
alternate, “translated” format as requested by other parties to this Agreement. 

3. The means by which the Electronic Data is transferred may include but are not limited to, 
electronic mail, File Transfer Protocol (FTP) sites, project websites, and disk copies 
transmitted between the parties to this Agreement. Contractor acknowledges that 
Electronic Data transferred in any manner or translated from the system and format used 
by Architect to an alternate system or format is subject to errors that may affect the 
accuracy and reliability of the data and that the data may be altered, whether 
inadvertently or otherwise. Accordingly, Architect makes no warranty, express or implied, 
as to the accuracy of the information transferred. The Electronic Data are not the 
Construction Documents and differences may exist between these electronic files and 
corresponding hard-copy Construction Documents. Architect reserves the right to retain 
hard copy originals in addition to electronic copies of the Electronic Data transferred, 
which originals shall be referred to and shall govern. 

4. The Electronic Data provided by Architect under the terms of this Agreement are the 
proprietary information of Architect. All Electronic Data shall be treated as confidential 
and shall not be disclosed to or shared with others without Architect’s express, written 
consent. 

5. Architect shall be compensated by the Contractor and upon receipt of payment in full 
shall transmit the Electronic Data to the appropriate parties in this Agreement. 
Compensation shall be a Lump-Sum Fee (amount to be determined at time of transfer) 
for the initial transfer of Electronic Data; Architect shall be compensated for subsequent 
updates for a fee to be determined at the time of the transfer. Reimbursable Expenses 
shall be paid in full and are in addition to the Lump-Sum Fee. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General: Prepare and submit Action Submittals required by individual Specification Sections. 
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1. Number of Copies: Submit four copies of each submittal, unless otherwise indicated. 
Architect will return three copies. Mark up and retain one returned copy as a Project 
Record Document. 

B. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Manufacturer's catalog cuts. 
e. Wiring diagrams showing factory-installed wiring. 
f. Printed performance curves. 
g. Operational range diagrams. 
h. Compliance with recognized trade association standards. 
i. Compliance with recognized testing agency standards. 

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 
40 inches (750 by 1000 mm). 

D. Samples: Prepare physical units of materials or products, including the following: 

1. Comply with requirements in Division 1 Section “Quality Requirements” for mockups. 

2. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

3. Submit Samples for review of kind, color, pattern, and texture for a final check of these 
characteristics with other elements and for a comparison of these characteristics between 
final submittal and actual component as delivered and installed. 

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set. 

E. Submittals Schedule: Comply with requirements specified in Division 1 Section "Construction 
Progress Documentation." 

F. Application for Payment: Comply with requirements specified in Division 1 Section "Payment 
Procedures." 

G. Schedule of Values: Comply with requirements specified in Division 1 Section "Payment 
Procedures." 
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2.2 INFORMATIONAL SUBMITTALS 

A. General: Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies: Submit one copies of each submittal, unless otherwise indicated.  
Architect  will not return copies. 

2. Certificates and Certifications: Provide a notarized statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be signed 
by an officer or other individual authorized to sign documents on behalf of that entity. 

3. Test and Inspection Reports: Comply with requirements specified in Division 1 Section 
"Quality Requirements." 

B. Testing and Inspection Reports: Comply with requirements in Division 1 Section “Quality 
Requirements.” 

C. Coordination Drawings: Comply with requirements specified in Division 1 Section "Project 
Management and Coordination." 

D. Contractor's Construction Schedule: Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation." 

E. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

F. Welding Certificates: Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents. Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms. Include names 
of firms and personnel certified. 

G. Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

H. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents. Include evidence of 
manufacturing experience where required. 

I. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

J. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

K. Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

L. Product Test Reports: Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 
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M. Research/Evaluation Reports: Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project. 

N. Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

O. Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product. Include written recommendations for primers and substrate 
preparation needed for adhesion. 

P. Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

Q. Maintenance Data: Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment. Comply with requirements specified in 
Division 1 Section "Operation and Maintenance Data." 

R. Design Data: Prepare written and graphic information, including, but not limited to, performance 
and design criteria, list of applicable codes and regulations, and calculations. Include list of 
assumptions and other performance and design criteria and a summary of loads. Include load 
diagrams if applicable.  Provide name and version of software, if any, used for calculations. 
Include page numbers. 

S. Manufacturer's Instructions: Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer. 

T. Insurance Certificates and Bonds: Prepare written information indicating current status of 
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

2.3 DELEGATED DESIGN 

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit a 
written request for additional information to Architect. 

B. Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents. Note corrections and field dimensions. Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General: Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals: Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it. Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken, as follows: 

C. Informational Submittals: Architect will review each submittal and will not return it, or will return it 
if it does not comply with requirements. Architect will forward each submittal to appropriate 
party. 

D. Submittals not required by the Contract Documents may not be reviewed and may be 
discarded. 

END OF SECTION 01330 
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SECTION 01400 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 
quality control, including special inspections and structural testing performed during the 
progress of the Work. 

1. A Certificate of Occupancy cannot be issued without documentation that these 
inspections have been performed and the Work is in conformance with the Contract 
Documents. 

2. Refer to the Schedule of Required Special Inspections at the end of this Section. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities. Requirements in those Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this 
Section. 

C. See Divisions 2 through 15 Sections, and drawings, for specific test and inspection 
requirements. 

1.2 DEFINITIONS 

A. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Services do not include contract enforcement 
activities performed by Architect. 

C. Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to 
verify selections made under sample submittals, to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution, and to review construction, coordination, testing, 
or operation; they are not Samples. Approved mockups establish the standard by which the 
Work will be judged. 
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D. Preconstruction Testing: Tests and inspections that are performed specifically for the Project 
before products and materials are incorporated into the Work to verify performance or 
compliance with specified criteria. 

E. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with industry standards. 

F. Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

G. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of 
the Work and for completed Work. 

H. Testing Agency: An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction activities must 
be performed by accredited or unionized individuals of a corresponding generic name, 
such as "carpenter."  It also does not imply that requirements specified apply exclusively 
to tradespeople of the corresponding generic name. 

J. Experienced: When used with an entity, "experienced" means having successfully completed a 
minimum of five previous projects similar in size and scope to this Project; being familiar with 
special requirements indicated; and having complied with requirements of authorities having 
jurisdiction. 

1.3 CONFLICTING REQUIREMENTS 

A. General: If compliance with two or more standards is specified and the standards establish 
different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement. Refer uncertainties and requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the 
minimum provided or performed. The actual installation may comply exactly with the minimum 
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply 
with these requirements, indicated numeric values are minimum or maximum, as appropriate, 
for the context of requirements. Refer uncertainties to Architect for a decision before 
proceeding. 

1.4 SUBMITTALS 

A. Qualification Data: For testing agencies specified in "Quality Assurance" Article to demonstrate 
their capabilities and experience. Include proof of qualifications in the form of a recent report on 
the inspection of the testing agency by a recognized authority. 

B. Reports: Prepare and submit certified written reports that include the following: 
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1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

C. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.5 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this Article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. 

D. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 
this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing engineering services 
of the kind indicated. Engineering services are defined as those performed for installations of 
the system, assembly, or product that are similar to those indicated for this Project in material, 
design, and extent. 

F. Specialists: Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations. Specialists shall 
satisfy qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and regulations governing 
the Work. 

G. Factory-Authorized Service Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
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manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

H. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form 
of construction and finish required to comply with the following requirements, using materials 
indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Architect seven days in advance of dates and times when mockups will be 
constructed. 

3. Demonstrate the proposed range of aesthetic effects and workmanship. 
4. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 
5. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work. 
6. Demolish and remove mockups when directed, unless otherwise indicated. 

1.6 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged 
to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be borne by the Contractor. 

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless 
otherwise indicated, provide quality-control services specified and those required by authorities 
having jurisdiction. Perform quality-control services required of Contractor by authorities having 
jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

6. Owner shall be given the opportunity to witness all testing.  

C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections. Report results in writing as specified in Division 1 Section "Submittal 
Procedures." 
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D. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services: Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested. Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.7 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Owner will engage a qualified testing agency or special 
inspector to conduct special tests and inspections required by authorities having jurisdiction as 
the responsibility of Owner, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 
and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in 
the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect with copy to Contractor and to authorities having jurisdiction. 
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4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

1.8 SEISMIC QUALITY ASSURANCE PLAN 

A. A seismic quality assurance plan is mandated by the Building Code for the following 
systemsand components for Seismic Design Category D: 

1. Seismic-force resisting systems. 
2. HVAC ductwork containing hazardous materials, and anchorage of such ductwork. 
3. Piping systems and mechanical units containing flammable, combustible or highly toxic 

materials. 
4. Anchorage of electrical equipment used for emergency or standby power systems. 

B. Professional Engineer Certification of Reports: The testing laboratory shall maintain a full time 
licensed professional engineer on staff who shall certify the test reports. 

C. Contractor’s Statement of Responsibility: Each contractor responsible for the construction of a 
seismic-force-resisting system, designated seismic system, or component listed in the Seismic 
Quality Assurance Plan shall submit a “Contractor’s Statement of Responsibility” to the Building 
Official and the Agency prior to commencement of the Work, indicating the following: 

1. Acknowledgement of the project’s special inspection requirements. 
2. Acknowledgement that control will be exercised to obtain conformance with the 

construction documents approved by the Building Official. 
3. Procedures for exercising control within the contractor’s organization, the method and 

frequency of reporting, and the distribution of reports. 
4. Identification and qualifications of the person(s) exercising such control and their 

position(s) in the organization. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and modifications as they occur. Provide access to 
test and inspection log for Architect's reference during normal working hours. 
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3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into adjoining 
areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 1 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01400 
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. See Division 1 Section "Execution Requirements" for progress cleaning requirements. 

1.2 DEFINITIONS 

A. Permanent Enclosure: As determined by Architect, permanent or temporary roofing is complete, 
insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are 
closed with permanent construction or substantial temporary closures. 

1.3 USE CHARGES 

A. Water Service: Use water from owner’s existing water system without metering and without 
payment of use charges. 

B. Electric Power Service: Use electric power from owner’s existing system without metering and 
without payment of use charges. 

1.4 SUBMITTALS 

A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for 
construction personnel. 

1. Indicate temporary construction fence location, material, and height. 

1.5 PROJECT CONDITIONS 

A. Coordinate with the University Physical Plant via the Project Manager for installation of 
temporary utilities. 

B. Temporary Use of Permanent Facilities: Installer of each permanent service shall assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

C. Conditions of Use: The following conditions apply to use of temporary services and facilities by 
all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 
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2. Relocate temporary services and facilities as required by progress of the Work. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

B. Drinking-Water Fixtures: Drinking-water fountains, containerized, tap-dispenser, bottled-water 
drinking-water units, including paper cup supply. 

C. Heating Equipment: Unless Owner authorizes use of permanent heating system, provide 
vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic 
control. 

D. Electrical Outlets: Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 
120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset 
button, and pilot light. 

E. Power Distribution System Circuits: Where permitted and overhead and exposed for 
surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be 
nonmetallic sheathed cable. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

B. Water Service: Use of Owner's existing water service facilities will be permitted, as long as 
facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial 
Completion, restore these facilities to condition existing before initial use. 

C. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with authorities having jurisdiction for type, number, location, 
operation, and maintenance of fixtures and facilities. 

1. Toilets: Use of Owner's existing toilet facilities will be permitted. 
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D. Heating and Cooling: Provide temporary heating and cooling required by construction activities 
for curing or drying of completed installations or for protecting installed construction from 
adverse effects of low temperatures or high humidity. Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

E. Ventilation and Humidity Control: Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity. Select equipment that will not have a harmful effect on 
completed installations or elements being installed. Coordinate ventilation requirements to 
produce ambient condition required and minimize energy consumption. 

F. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as 
long as equipment is maintained in a condition acceptable to Owner. 

G. Temporary HVAC Systems: The General Contractor shall be responsible for providing 
temporary heating in building areas until current Project Schedule indicates the start of the 
acoustical panel ceilings, carpeting, and other finishes requiring special environmental 
conditions. 

1. Select a safe equipment that will not have a harmful effect on completed installations or 
elements being installed. 

2. The Mechanical, Electrical, Plumbing, and General Contractors must include in their 
construction schedules provisions for electrical power, natural gas service, water, sewer 
and storm drainage utilities to be fully functional and available to enable the HVAC 
systems to be operated as required to facilitate the installation of the Finishes Work. 

3. The Mechanical Contractor shall assume responsibility for providing heating and cooling 
after the current Project Schedule indicates the start of the Finishes Work. 

4. The permanent systems in the various building areas shall not be started until doors and 
exterior windows, or suitable temporary construction is in place and the building is 
relatively dust free. At a minimum, the floors shall be broom clean, drywall finishing and 
paint spraying completed. 

5. If in the Architect’s sole opinion conditions exist sufficient to compromise the quality of the 
HVAC system at the date of Owner acceptance, the authorization to startup the 
permanent system shall be postponed until such time as the unsatisfactory conditions are 
corrected. 

6. The additional cost to maintain the operation of the temporary heating and cooling shall 
be apportioned by the Architect, to the Contractors whose Work is deficient at the time. 
Systems shall operate sufficiently to maintain the minimum design temperature and 
relative humidity within 15 percent. 

7. The Warranty on all HVAC equipment will be extended from start-up to one year past the 
date of Substantial Completion and paid for by the Mechanical Contractor. The 
Mechanical Contractor, sub-contractors, and manufacturers may in lieu of providing a 
manufacturer’s extended warranty, provide a service/replacement contract to extend the 
normal one year warranty period to a minimum of one year beyond the date of 
acceptance of the building by the Owner. Extended warranties such as five year 
compressor warranties shall be extended beyond the period established by the actual 
start-up date of the equipment as defined herin.  

H. Electric Power Service: Use of Owner’s existing electric power service will be permitted, as long 
as equipment is maintained in a condition acceptable to Owner. 

I. Electric Distribution: Provide receptacle outlets adequate for connection of power tools and 
equipment. 
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J. Lighting: Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, inspections, and traffic conditions. 

K. Telephone Service: Provide temporary telephone service in common-use facilities for use by all 
construction personnel.  Install one telephone line(s) for each field office. 

1. Provide additional telephone lines for the following: 

a. Provide a dedicated telephone line for each facsimile machine and computer in 
each field office. 

2. At each telephone, post a list of important telephone numbers including police and fire 
departments, Contractor’s home office, Architect’s office, Owner’s office, and Principal 
subcontractors’ field and home offices. 

3. Provide superintendent with cellular telephone or portable two-way radio for use when 
away from field office. 

L. Electronic Communication Service: Provide temporary electronic communication service, 
including electronic mail, in common-use facilities. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Traffic Control: The Owner will strictly enforce posted speed limits and driving regulations. The 
Owner reserves the right to take any action deemed appropriate regarding violations including, 
but not limited to, refusal to permit violators to enter upon or remain on the premises. 

1. Escort appropriately to and from the site all large crawler or mobile cranes operating on 
site and take all precautions necessary to prevent damage to Owner’s property during 
operation both on and off site. 

2. Obtain advance written authorization from Owner and local Government Authorities for all 
road blocks, detours and other interruptions of normal traffic flow that may be needed to 
facilitate construction operations. 

B. Parking:  

1. Contractor will be provided one on-Campus parking spot.  Any and all additional parking 
will be off-Campus and the responsibility of the Contractor.  

C. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle 
waste from construction operations. Containerize and clearly label hazardous, dangerous, or 
unsanitary waste materials separately from other waste. Comply with Division 1 Section 
“Execution Requirements” for progress cleaning requirements. 

D. Janitorial Services: Provide janitorial services on a daily basis for temporary offices, first=aid 
stations, toilets, wash facilities, lunchrooms, and similar areas. 

E. Existing Stair Usage: Use of Owner's existing stairs will be permitted, as long as stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore 
stairs to condition existing before initial use. 
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3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Construction Site Security: Provide maintenance and cleaning of entire construction site on a 
daily basis. Secure all construction equipment, machinery and vehicles, park and store only 
within fenced area, and render inoperable during non-work hours. Contractor is responsible to 
insure that no construction materials, tools, equipment, machinery or vehicles can be sued for 
unauthorized entry or other damage or interference to activities and security of existing facilities 
adjacent to and in the vicinity of construction site. 

B. Barricades, Warning Signs, and Lights: Comply with standards and code requirements for 
erecting structurally adequate barricades. Paint with appropriate colors, graphics, and warning 
signs to inform personnel and public of possible hazard. Where appropriate and needed provide 
lighting, including flashing red or amber lights. 

C. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration 
and to separate areas occupied by Owner from fumes and noise. 

1. Construct dustproof partitions with 2 layers of 3-mil (0.07-mm) polyethylene sheet on 
each side.  Cover floor with 2 layers of 3-mil (0.07-mm) polyethylene sheet, extending 
sheets 18 inches (460 mm) up the sidewalls.  Overlap and tape full length of joints.  
Cover floor with fire-retardant plywood. Insulate partitions to provide noise protection to 
occupied areas. 

2. Insulate partitions to provide noise protection to occupied areas. 
3. Seal joints and perimeter.  Equip partitions with dustproof doors and security locks. 
4. Protect air-handling equipment. 

D. Temporary Fire Protection: Until fire-protection needs are supplied by permanent facilities, 
install and maintain temporary fire-protection facilities of types needed to protect against 
reasonably predictable and controllable fire losses. Comply with NFPA 241. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. Protect from damage 
caused by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Except for using permanent fire protections as soon as 
available, do not change over from using temporary security and protection facilities to 
permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion. Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility. Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 
1. At Substantial Completion, clean and renovate permanent facilities used during 

construction period. Comply with final cleaning requirements specified in Division 1 
Section "Closeout Procedures." 
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END OF SECTION 01500 
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SECTION 01600 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project: 

1. Product delivery, storage, and handling. 
2. Manufacturers’ standard warranties on products. 
3. Special warranties. 
4. Product substitutions. 
5. Comparable products. 

B. See Division 1 Section “Closeout Procedures” for submitting warranties for contract closeout. 

1.2 DEFINITIONS 

A. Products: Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product: Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product. 

B. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification: Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other 
designation, to establish the significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for purposes of 
evaluating comparable products of other named manufacturers. 

1.3 SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product 
or fabrication or installation method to be replaced. Include Specification Section number and 
title and Drawing numbers and titles. 
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B. Product substitutions will only be considered if requested in writing 10 days prior to the date for 
receipt of bids. 

1. Substitution Request Form: Use CSI Form 13.1A. 
2. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce 
indicated results. 

3. Architect's Action: If approved, Architect will issue an addendum to the bidding 
documents. 

a. Use product specified if Architect cannot make a decision on use of a proposed 
substitution within time allocated. 

C. Basis-of-Design Product Specification Submittal: Comply with requirements in Division 1 
Section "Submittal Procedures."  Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 
for use on Project, product selected shall be compatible with products previously selected, even 
if previously selected products were also options. 
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1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

5. Store products that are subject to damage by the elements, under cover in a weathertight 
enclosure above ground, with ventilation adequate to prevent condensation. 

6. Comply with product manufacturer’s written instructions for temperature, humidity, 
ventilation, and weather=protection requirements for storage. 

7. Protect stored products from damage. 

B. Storage: Provide a secure location and enclosure at Project site for storage of materials and 
equipment by Owner’s construction forces. Coordinate location with Owner. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty: Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation. 
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1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

B. Product Selection Procedures: 

1. Product: Where Specification paragraphs or subparagraphs titled “Product” name a 
single product and manufacturer, provide the product named. 

2. Products: Where Specification paragraphs or subparagraphs titled “Products” introduce a 
list of names of both products and manufacturers, provide one of the products listed that 
complies with requirements. 

3. Manufacturers: Where Specification paragraphs or subparagraphs titled “Manufacturers” 
introduce a list of manufacturers’ names, provide a product by one of the manufacturers 
listed that complies with requirements. 

4. Available Products: Where Specification paragraphs or subparagraphs titled “Available 
Products” introduce a list of names of both products and manufacturers, provide one of 
the products listed or another product that complies with requirements. Comply with 
provisions in “Comparable Products” Article to obtain approval for use of an unnamed 
product. Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

5. Available Manufacturers: Where Specification paragraphs or subparagraphs titled 
“Available Manufacturers” introduce a list of manufacturers’ names, provide a product by 
one of the manufacturers listed or another manufacturer that complies with requirements. 
Comply with provisions in “Comparable Products” Article to obtain approval for use of an 
unnamed product. 

6. Product Options: Where Specification paragraphs titled “Product Options” indicate that 
size, profiles, and dimensional requirements on Drawings are based on a specific product 
or system, provide either the specific product or system indicated or a comparable 
product or system by another manufacturer. Comply with provisions in “Product 
Substitutions” Article. 

7. Basis-of-Design Product: Where Specification paragraphs or subparagraphs titled “Basis-
of-Design Product” are included and also introduce or refer to a list of manufacturers’ 
names, provide either the specified product or a comparable product by one of the other 
named manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named. Comply with provisions in 
“Comparable Products” Article to obtain approval for use of an unnamed product or 
manufacturer. 

8. Visual Matching Specification: Where Specifications require matching an established 
Sample, select a product (and manufacturer) that complies with requirements and 
matches Architect's sample. Architect's decision will be final on whether a proposed 
product matches satisfactorily. 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

PRODUCT REQUIREMENTS 01600 - 5 

a. If no product available within specified category matches satisfactorily and 
complies with other specified requirements, comply with provisions of the Contract 
Documents on “substitutions” for selection of a matching product. 

9. Visual Selection Specification: Where Specifications include the phrase "as selected from 
manufacturer's colors, patterns, textures" or a similar phrase, select a product (and 
manufacturer) that complies with other specified requirements. 

a. Standard Range: Where Specifications include the phrase "standard range of 
colors, patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that does not include premium 
items. 

b. Full Range: Where Specifications include the phrase "full range of colors, patterns, 
textures" or similar phrase, Architect will select color, pattern, density, or texture 
from manufacturer's product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions: Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied. If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01600 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

EXECUTION REQUIREMENTS 01700 - 1 

SECTION 01700 - EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. General installation of products. 
2. Progress cleaning. 
3. Starting and adjusting. 
4. Protection of installed construction. 
5. Correction of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance. Record observations. 

1. Written Report: Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 
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B. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect. Include a 
detailed description of problem encountered, together with recommendations for changing the 
Contract Documents. 

3.3 INSTALLATION 

A. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

B. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

C. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

D. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels. 

E. Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 

F. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

G. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 PROGRESS CLEANING 

A. General: Clean Project work areas daily, including common areas. Coordinate progress 
cleaning for joint-use areas where more than one installer has worked. Enforce requirements 
strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste. 
Mark containers appropriately and dispose of legally, according to regulations. 

B. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 
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C. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces. 

D. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

E. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to 
ensure freedom from damage and deterioration at time of Substantial Completion. 

F. Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing 
waste materials down sewers or into waterways will not be permitted. 

G. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

H. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

I. Limiting Exposures: Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.5 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation. Remove malfunctioning 
units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding. Adjust equipment for proper 
operation. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

3.6 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction. Restore damaged substrates and finishes. 
Comply with requirements in Division 1 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 
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B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly. Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 01700 
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SECTION 01731 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. See Divisions 2 through 16 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

C. See Division 7 Section “Firestopping” for patching fire-rated construction. 

1.2 SUBMITTALS 

A. Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days 
before the time cutting and patching will be performed, requesting approval to proceed. Include 
the following information: 

1. Extent: Describe cutting and patching, show how they will be performed, and indicate 
why they cannot be avoided. 

2. Changes to In-Place Construction: Describe anticipated results. Include changes to 
structural elements and operating components as well as changes in building's 
appearance and other significant visual elements. 

3. Products: List products to be used and firms or entities that will perform the Work. 
4. Dates: Indicate when cutting and patching will be performed. 
5. Structural Elements: Where cutting and patching involve adding reinforcement to 

structural elements, submit details and engineering calculations showing integration of 
reinforcement with original structure. 

1.3 QUALITY ASSURANCE 

A. Structural Elements: Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements: Do not cut and patch operating elements and related components in a 
manner that results in reducing their capacity to perform as intended or that results in increased 
maintenance or decreased operational life or safety. 

C. Visual Requirements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities. Remove and replace construction that has been cut and patched in a 
visually unsatisfactory manner. 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

CUTTING AND PATCHING 01731 - 2 

1.4 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during cutting and patching operations, by methods and with materials so as not to void existing 
warranties. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility: Before patching, verify compatibility with and suitability of substrates, 
including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support: Provide temporary support of Work to be cut. 

B. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

C. Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas. 

3.3 PERFORMANCE 

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 
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B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work. Patch with durable seams that are as invisible as possible. 
Provide materials and comply with installation requirements specified in other Sections. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 

D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely 
remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 01731 
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SECTION 01732 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected site elements. 
3. Salvage of existing items to be reused or recycled. 

B. See Division 15 Sections for demolishing, cutting, patching, or relocating mechanical items. 

C. See Division 16 Sections for demolishing, cutting, patching, or relocating electrical items. 

1.2 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage: Detach items from existing construction and deliver them to Owner. 

C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated. 

D. Existing to Remain: Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.3 MATERIALS OWNERSHIP 

A. Except for items or materials indicted to be reused, salvaged, reinstalled, or otherwise indicated 
to remain Owner’s property, demolished materials shall become Contractor’s property and shall 
be removed from Project site. 

1.4 SUBMITTALS 

A. Schedule of Selective Demolition Activities: Indicate detailed sequence of selective demolition 
and removal work, with starting and ending dates for each activity, interruption of utility services, 
use of stairs, and locations of temporary partitions and means of egress. 

B. Inventory: After selective demolition is complete, submit a list of items that have been removed 
and salvaged. 
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1.5 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 
selective demolition. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Standards: Comply with ANSI A10.6 and NFPA 241. 

C. Predemolition Conference: Conduct conference at Project site. 

1.6 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. Provide not less than 
7 days notice to Owner of activities that will affect Owner’s operations.  Owner permission is 
also necessary prior to performing any utility disruptions. 

B. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without 
written permission from authorities having jurisdiction. 

C. Owner assumes no responsibility for condition of areas to be selectively demolished. 

1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner 
as far as practical. 

D. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

E. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner. Owner will remove hazardous materials under a 
separate contract. 

F. Storage or sale of removed items or materials on-site is not permitted. 

G. Utility Service: Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

1.7 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials so as not to void existing warranties. 
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PART 2 - PRODUCTS 

2.1 REPAIR MATERIALS 

A. Use repair materials identical to existing materials. 

1. If identical materials are unavailable or cannot be used for exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent possible. 

2. Use materials whose installed performance equals or surpasses that of existing 
materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled and items to be 
removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict. 
Promptly submit a written report to Architect. 

E. Engage a professional engineer to survey condition of building to determine whether removing 
any element might result in structural deficiency or unplanned collapse of any portion of 
structure or adjacent structures during selective demolition operations. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems: Maintain services/systems indicated to remain and protect them 
against damage during selective demolition operations. 

B. Do not interrupt existing utilities serving occupied or operating facilities unless authorized in 
writing by Owner and authorities having jurisdiction. Provide temporary services during 
interruptions to existing utilities, as acceptable to Owner and to authorities having jurisdiction. 

1. Provide at least 7 days prior notice to Owner if shutdown of service is required for any 
utility interruption.  

C. Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility 
services and mechanical/electrical systems serving areas to be selectively demolished. 

1. Arrange to shut off indicated utilities with utility companies. 
2. If services/systems are required to be removed, relocated, or abandoned, before 

proceeding with selective demolition provide temporary services/systems that bypass 
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area of selective demolition and that maintain continuity of services/systems to other 
parts of building. 

3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing. 

D. Utility Requirements: Refer to Division 15 and 16 Sections for shutting off, disconnecting, 
removing, and sealing or capping utilities. Do not start selective demolition work until utility 
disconnecting and sealing have been completed and verified in writing. 

3.3 PREPARATION 

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 1 Section 
"Temporary Facilities and Controls." 

B. Temporary Facilities: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required 
to preserve stability and prevent movement, settlement, or collapse of construction and finishes 
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction 
being demolished. 

D. Temporary Partitions: Erect and maintain dustproof partitions and temporary enclosures to limit 
dust and dirt migration and to separate areas from fumes and noise. 

3.4 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations. 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of 
hidden space before starting flame-cutting operations. Maintain fire watch and portable 
fire-suppression devices during flame-cutting operations. 

4. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 
promptly dispose of off-site. 

5. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

6. Dispose of demolished items and materials promptly.  Comply with requirements in 
Division 1 Section "Construction Waste Management." 

B. Existing Facilities: Comply with building manager’s requirements for using and protecting stairs, 
walkways, loading docks, building entries, and other building facilities during selective 
demolition operations. 
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C. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning. Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area on-site. 
5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Promptly dispose of demolished materials. Do not allow demolished materials to 
accumulate on-site. 

B. Disposal: Transport demolished materials off Owner's property and legally dispose of them. 

END OF SECTION 01732 
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SECTION 01770 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

B. See Division 1 Section “Payment Procedures” for requirements for Applications for Payment for 
Substantial and Final Completion. 

C. See Division 1 Section “Project Record Documents” for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

D. See Division 1 Section “Operation and Maintenance Data” for operation and maintenance 
manual requirements. 

E. See Division 1 Section “Demonstration and Training” for requirements for instructing Owner’s 
personnel. 

F. See Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for 
the Work in those Sections. 

1.2 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial 
Completion, complete the following. List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities. Include occupancy permits, operating certificates, and similar 
releases. 

4. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs, damage or settlement surveys, property 
surveys, and similar final record information. 

5. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner. Label with manufacturer's name and model number where applicable. 

6. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 
personnel of changeover in security provisions. 

7. Complete startup testing of systems. 
8. Submit test/adjust/balance records. 
9. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
10. Advise Owner of changeover in heat and other utilities. 
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11. Submit changeover information related to Owner's occupancy, use, operation, and 
maintenance. 

12. Complete final cleaning requirements, including touchup painting. 
13. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare the Certificate of Substantial Completion after inspection or 
will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

C. The Architect will make one (1) inspection at Substantial Completion at the Architect’s cost. 

1. For inspections in excess of the one (1), the Contractor shall reimburse the Owner, for 
additional services required of the Architect and the Architect’s consultants for these 
additional inspections. 

2. The Architect will repeat inspection when requested and assured that the Work has been 
substantially completed. 

3. Results of the completed inspection will form the basis of requirements for final 
acceptance. 

1.3 FINAL COMPLETION 

A. Preliminary Procedures: Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

2. Submit a final Application for Payment according to Division 1 Section “Payment 
Procedures.” 

3. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

4. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

5. Submit pest-control final inspection report and warranty. 
6. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training videotapes. 

B. Inspection: Submit a written request for final inspection for acceptance. On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. 
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of 
construction that must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. For inspections in excess of the one (1), the Contractor shall reimburse the Owner for 
additional services required of the Architect and the Architect’s consultants for these 
additional inspections. 
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1.4 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation: Submit three copies of list. Include name and identification of each space and area 
affected by construction operations for incomplete items and items needing correction including, 
if necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

1.5 WARRANTIES 

A. Submittal Time: Submit written warranties on request of Architect for designated portions of the 
Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark 
tab to identify the product or installation. Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 
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B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site,  in areas disturbed by construction activities, including, of 
rubbish, waste material, litter, and other foreign substances. 

b. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

c. Clean exposed interior hard-surfaced finishes to a dirt-free condition, free of stains, 
films, and similar foreign substances. Avoid disturbing natural weathering of 
exterior surfaces.  Restore reflective surfaces to their original condition. 

d. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 
shampoo if visible soil or stains remain. 

e. Clean transparent materials, including mirrors and glass in doors and windows. 
Remove glazing compounds and other noticeable, vision-obscuring materials. 
Replace chipped or broken glass and other damaged transparent materials. Polish 
mirrors and glass, taking care not to scratch surfaces. 

f. Remove labels that are not permanent. 
g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces. 

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

h. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 
similar equipment. Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

i. Replace parts subject to unusual operating conditions. 
j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
k. Replace disposable air filters and clean permanent air filters. Clean exposed 

surfaces of diffusers, registers, and grills. 
l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

m. Leave Project clean and ready for occupancy. 

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid 
Project of rodents, insects, and other pests. Prepare a report. 

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or 
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous 
materials into drainage systems. Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

PROJECT RECORD DOCUMENTS 01781 - 1 

SECTION 01781 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. See Division 1 Section “Operation and Maintenance Data” for operation and maintenance 
manual requirements. 

C. See Divisions 2 through 16 Sections for specific requirements for project Record Documents of 
the Work in those Sections. 

1.2 SUBMITTALS 

A. Record Drawings: Submit one set of marked-up Record Prints. 

B. Record Specifications: Submit one copy of Project's Specifications, including addenda and 
contract modifications. 

C. Record Product Data:  Submit one copy of each Product Data submittal. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and 
Shop Drawings. 

1. Preparation: Mark Record Prints to show the actual installation where installation varies 
from that shown originally. Require individual or entity who obtained record data, whether 
individual or entity is Installer, subcontractor, or similar entity, to prepare the marked-up 
Record Prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it. Record and check the markup 

before enclosing concealed installations. 

2. Content: Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
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b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing 
actual physical conditions, completely and accurately. If Shop Drawings are marked, 
show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Transparencies: Immediately before inspection for Certificate of Substantial Completion, 
review marked-up Record Prints with Architect. When authorized, prepare a full set of corrected 
transparencies of the Contract Drawings and Shop Drawings. 

1. Incorporate changes and additional information previously marked on Record Prints.  
Erase, redraw, and add details and notations where applicable. 

2. Refer instances of uncertainty to Architect for resolution. 
3. Print the Contract Drawings and Shop Drawings for use as Record Transparencies.  

Architect will make the Contract Drawings available to Contractor's print shop. 

C. Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Transparencies: Organize into unbound sets matching Record Prints. Place 
transparencies in durable tube-type drawing containers with end caps.  Mark end cap of 
each container with identification. If container does not include a complete set, identify 
Drawings included. 

2. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 



USC Lancaster- Medford Frist Floor Restroom Renovation March 26, 2015 
   AGRE140050 
 

PROJECT RECORD DOCUMENTS 01781 - 3 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. Note related Change Orders, Record Product Data, and Record Drawings where 
applicable. 

2.3 RECORD PRODUCT DATA 

A. Preparation: Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Specifications, and Record Drawings where 
applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work. Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording: Maintain one copy of each submittal during the construction period for Project 
Record Document purposes. Post changes and modifications to Project Record Documents as 
they occur; do not wait until the end of Project. 

1. The Owner and Architect will periodically review record documents to assure compliance 
with this requirement. 

B. Maintenance of Record Documents and Samples: Store Record Documents and Samples in the 
field office apart from the Contract Documents used for construction. Do not use Project Record 
Documents for construction purposes. Maintain Record Documents in good order and in a 
clean, dry, legible condition, protected from deterioration and loss. Provide access to Project 
Record Documents for Architect's reference during normal working hours. 

END OF SECTION 01781 
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SECTION 01782 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Emergency manuals. 
2. Operation manuals for systems, subsystems, and equipment. 
3. Maintenance manuals for the care and maintenance of products, materials, finishes, and 

systems and equipment. 

B. See Divisions 2 through 16 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.2 SUBMITTALS 

A. Submission of Operating and Maintenance Manuals: When the HVAC systems are 
approximately 75 percent complete, submit four sets of manuals for Architect’s review.  

1. Architect will submit one copy with review comments to the Owner for approval. 

B. Initial Submittal: Include a complete operation and maintenance directory. Architect will return 
one copy of draft and mark whether general scope and content of manual are acceptable. 

C. Final Submittal:  

1. Correct or modify each manual to comply with Architect's comments. Provide one 
electronic copy of the final manual on CDROM in Adobe PDF format.  Provide PDF 
bookmarks for each section and subsection of the manual. Submit corrected manual 
within 15 days of receipt of Architect's comments. 

1.3 COORDINATION 

A. Where operation and maintenance documentation includes information on installations by more 
than one factory-authorized service representative, assemble and coordinate information 
furnished by representatives and prepare manuals. 

B. Purge manuals prior to submitting to Architect to include only technical data related to in-place 
construction. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Organization:  Include a section in the directory for each of the following: 
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1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems: List systems alphabetically. Include references to operation 
and maintenance manuals that contain information about each system. 

C. List of Equipment: List equipment for each system, organized alphabetically by system. For 
pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents: Include a table of contents for each emergency, operation, and 
maintenance manual. 

E. Identification: In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents. If no designation exists, assign a designation according to 
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building 
Systems." 

2.2 MANUALS, GENERAL 

A. Organization: Unless otherwise indicated, organize each manual into a separate section for 
each system and subsystem, and a separate section for each piece of equipment not part of a 
system. Each manual shall contain a title page, table of contents, and manual contents. 

B. Title Page: Enclose title page in transparent plastic sleeve. Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
6. Name and address of Architect. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents: List each product included in manual, identified by product name, indexed to 
the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by 
system, subsystem, and equipment. If possible, assemble instructions for subsystems, 
equipment, and components of one system into a single binder. 

1. Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to 
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with 
clear plastic sleeve on spine to hold label describing contents and with pockets inside 
covers to hold folded oversize sheets. 

a. Identify each binder on front and spine, with printed title "OPERATION AND 
MAINTENANCE MANUAL," Project title or name, and subject matter of contents. 
Indicate volume number for multiple-volume sets. 
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2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each tab 
to indicate contents. Include typed list of products and major components of equipment 
included in the section on each divider, cross-referenced to Specification Section number 
and title of Project Manual. 

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic 
software diskettes for computerized electronic equipment. 

4. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and 
use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual. At appropriate locations in 
manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations. 

2.3 EMERGENCY MANUALS 

A. Content: Organize manual into a separate section for type of emergency, emergency 
instructions, and emergency procedures. 

B. Type of Emergency: Where applicable for each type of emergency indicated below, include 
instructions and procedures for each system, subsystem, piece of equipment, and component 
for fire, flood, gas leak, water leak, power failure, water outage, equipment failure, and chemical 
release or spill. 

C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, 
and similar codes and signals. Include responsibilities of Owner's operating personnel for 
notification of Installer, supplier, and manufacturer to maintain warranties. 

D. Emergency Procedures: Include instructions on stopping, shutdown instructions for each type of 
emergency, operating instructions for conditions outside normal operating limits, and required 
sequences for electric or electronic systems. 

2.4 OPERATION MANUALS 

A. Content: In addition to requirements in this Section, include operation data required in individual 
Specification Sections and equipment descriptions, operating standards, operating procedures, 
operating logs, wiring and control diagrams, and license requirements. 

B. Descriptions: Include the following: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 
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C. Operating Procedures: Include start-up, break-in, and control procedures; stopping and normal 
shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and 
required sequences for electric or electronic systems. 

D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as 
installed. 

E. Piped Systems: Diagram piping as installed, and identify color-coding where required for 
identification. 

2.5 PRODUCT MAINTENANCE MANUAL 

A. Content: Organize manual into a separate section for each product, material, and finish. Include 
source information, product information, maintenance procedures, repair materials and sources, 
and warranties and bonds, as described below. 

B. Source Information: List each product included in manual, identified by product name and 
arranged to match manual's table of contents. For each product, list name, address, and 
telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual. 

C. Product Information: Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures: Include manufacturer’s written recommendations and inspection 
procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and 
maintenance, and repair instructions. 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

A. Content: For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance 
service contracts, and warranty and bond information, as described below. 

B. Source Information: List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents. For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service 
agent, and cross-reference Specification Section number and title in Project Manual. 

C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation 
including maintenance instructions, drawings and diagrams for maintenance, nomenclature of 
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parts and components, and recommended spare parts for each component part or piece of 
equipment. 

D. Maintenance Procedures: Include test and inspection instructions, troubleshooting guide, 
disassembly instructions, and adjusting instructions, and demonstration and training videotape if 
available, that detail essential maintenance procedures. 

E. Maintenance and Service Schedules: Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Maintenance Service Contracts: Include copies of maintenance agreements with name and 
telephone number of service agent. 

H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides 
an organized reference to emergency, operation, and maintenance manuals. 

B. Emergency Manual: Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

C. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

D. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

E. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only 
sheets pertinent to product or component installed. Mark each sheet to identify each product or 
component incorporated into the Work. If data include more than one item in a tabular format, 
identify each item using appropriate references from the Contract Documents. Identify data 
applicable to the Work and delete references to information not applicable. 

F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence 
and flow diagrams. Coordinate these drawings with information contained in Record Drawings 
to ensure correct illustration of completed installation. 

1. Do not use original Project Record Documents as part of operation and maintenance 
manuals. 
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G. Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation. 

END OF SECTION 01782 
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DEMONSTRATION AND TRAINING 01820 - 1 

SECTION 01820 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for instructing Owner's 
personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 
3. Demonstration and training videotapes. 

B. See Divisions 2 through 16 Sections for specific requirements for demonstration and training for 
products in those Sections. 

1.2 SUBMITTALS 

A. Instruction Program: Submit two copies of outline of instructional program for demonstration and 
training, including a schedule of proposed dates, times, length of instruction time, and 
instructors' names for each training module. Include learning objective and outline for each 
training module. 

B. Demonstration and Training Videotapes: Submit four copies within seven days of end of each 
training module. 

1.3 QUALITY ASSURANCE 

A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, 
and whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications: A factory-authorized service representative, complying with 
requirements in Division 1 Section "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

C. Preinstruction Conference: Conduct conference at Project site. Review methods and 
procedures related to demonstration and training. 

D. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals. Do not submit instruction program until operation and maintenance data 
has been reviewed and approved by Architect. 

1.4 COORDINATION 

A. Coordinate instruction schedule with Owner's operations, and provide a minimum of seven (7) 
days notice prior to any instruction.   
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DEMONSTRATION AND TRAINING 01820 - 2 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure: Develop an instruction program that includes individual training modules for 
each system and equipment not part of a system, as required by individual Specification 
Sections, and as follows: 

1. Laboratory equipment and fume hoods. 
2. Motorized window shade systems. 
3. Fire-protection systems, including fire alarm and fire-extinguishing systems. 
4. Converying systems, including elevators. 
5. HVAC systems, including air-handling equipment, air distribution systems, and terminal 

equipment and devices. 
6. HVAC instrumentation and controls. 
7. Electrical service and distribution, including transformers, switchboards, panelboards, 

uninterruptible power supplies, and motor controls. 
8. Packaged engine generators, including transfer switches. 
9. Lighting equipment and controls. 

B. Training Modules: Develop a learning objective and teaching outline for each module. Include a 
description of specific skills and knowledge that participant is expected to master. For each 
module, include instruction for the following: 

1. Basis of System Design, Operational Requirements, and Criteria: Include system and 
equipment descriptions, operating standards, regulatory requirements, equipment 
function, operating characteristics, limiting conditions, and performance curves. 

2. Documentation: Review emergency, operations, and maintenance manuals; Project 
Record Documents; identification systems; warranties and bonds; and maintenance 
service agreements. 

3. Emergencies: Include instructions on stopping; shutdown instructions; operating 
instructions for conditions outside normal operating limits; instructions on meaning of 
warnings trouble indications, and error messages; and required sequences for electric or 
electronic systems. 

4. Operations: Include startup, break-in, control, and safety procedures; stopping and 
normal shutdown instructions; routine, normal, seasonal, and weekend operating 
instructions; operating procedures for emergencies and equipment failure; and required 
sequences for electric or electronic systems. 

5. Adjustments: Include alignments and checking, noise, vibration, economy, and efficiency 
adjustments. 

6. Troubleshooting: Include diagnostic instructions and test and inspection procedures. 

7. Maintenance: Include inspection procedures, types of cleaning agents, methods of 
cleaning, procedures for preventive and routine maintenance, and instruction on use of 
special tools. 

8. Repairs: Include diagnosis, repair, and disassembly instructions; instructions for 
identifying parts; and review of spare parts needed for operation and maintenance. 
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DEMONSTRATION AND TRAINING 01820 - 3 

PART 3 - EXECUTION 

3.1 INSTRUCTION 

A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to 
coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Owner will furnish an instructor to describe Owner's operational philosophy. 

C. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner, through Architect, with at least 14 days' advance notice. 

D. Evaluation: At conclusion of each training module, assess and document each participant's 
mastery of module by use of an oral performance-based test. 

3.2 DEMONSTRATION AND TRAINING VIDEOTAPES 

A. General: Engage a qualified commercial photographer to record demonstration and training 
videotapes. Record each training module separately. Include classroom instructions and 
demonstrations, board diagrams, and other visual aids, but not student practice. 

1. At beginning of each training module, record each chart containing learning objective and 
lesson outline. 

B. Recording Format: Provide digital CD/DVD color recording. 

C. Narration: Describe scenes on videotape by audio narration by microphone while videotape is 
recorded. Include description of items being viewed. Describe vantage point, indicating location, 
direction (by compass point), and elevation or story of construction. 

END OF SECTION 01820 
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	Division 1.pdf
	01100 SUMMARY
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Work covered by the Contract Documents.
	2. Work phases.
	3. Work under other contracts.
	4. Owner-furnished products.
	5. Use of premises.
	6. Owner's occupancy requirements.
	7. Work restrictions.
	8. Specification formats and conventions.

	B. Related Sections include the following:
	1. Division 1 Section "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification: UMedford First Floor Restroom Renovation
	1. Project Location:
	a. Medford Building, USC Lancaster Campus.


	B. Owner: University of South Carolina
	C. Architect: Goodwyn Mills & Cawood, 101 East Washington Street, Suite 200, Greenville, South Carolina 29601.
	D. The Work consists of the following:
	1. Base Bid: The project work consists primarily of interior renovations to the Medford Building on USC Lancaster’s Campus.
	2. Alternate 1: Renovations to 2PndP Floor


	1.4 WORK PHASES
	A. The Work shall be conducted in a single phase.  The renovations occur in three separate buildings but must occur simultaneously.

	1.5 WORK UNDER OTHER CONTRACTS
	A. General: Cooperate fully with separate contractors so work on those contracts may be carried out smoothly, without interfering with or delaying work under this Contract. Coordinate the Work of this Contract with work performed under separate contra...

	1.6 OWNER-FURNISHED PRODUCTS
	A. Owner will furnish products indicated.
	1. Owner will arrange and pay for delivery of Owner-furnished items according to Contractor's Construction Schedule.
	2. Owner will furnish Contractor the earliest possible delivery date for Owner-furnished products. Using Owner-furnished earliest possible delivery dates, Contractor shall designate delivery dates of Owner-furnished items in Contractor's Construction ...


	1.7 USE OF PREMISES
	A. General: Contractor shall have limited use of premises for construction operations as indicated on Drawings by the Contract limits.
	B. Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.
	2. Driveways and Entrances: Keep driveways, parking garage, loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.


	C. Use of Existing Building: Maintain existing building in a weathertight condition throughout construction period. Repair damage caused by construction operations. Protect building and its occupants during construction period.

	1.8 OWNER'S OCCUPANCY REQUIREMENTS
	A. Owner Occupancy: Owner will occupy the existing building during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's d...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and authorities having jurisdi...
	2. Noisy and/or disruptive work will need to be performed after normal working hours.

	B. Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy and to place and install equipment in completed areas of building, before Substantial Completion, provided such occupancy does not interfere with completion of t...
	1. Architect will prepare a Certificate of Substantial Completion for each specific portion of the Work to be occupied before Owner occupancy.
	2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner occupancy.
	3. Before partial Owner occupancy, mechanical and electrical systems shall be fully operational, and required tests and inspections shall be successfully completed. On occupancy, Owner will operate and maintain mechanical and electrical systems servin...
	4. On occupancy, Owner will assume responsibility for maintenance and custodial service for occupied portions of building.


	1.9 WORK RESTRICTIONS
	A. On-Site Work Hours: Work shall be generally performed inside the existing building during normal business working hours of 7:00 a.m. to 6:00 p.m., Monday through Friday, except otherwise indicated.
	1. Weekend Hours: As agreed during the preconstruction meeting.
	2. Early Morning Hours: As agreed during the preconstruction meeting.
	3. Hours for Utility Shutdowns: 7 days prior written notice and Owner prior approval required.

	B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements ...
	1. Notify Owner in writing not less than seven days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Owner's written permission.


	1.10 SPECIFICATION FORMATS AND CONVENTIONS
	A. Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division format and CSI/CSC's "MasterFormat" numbering system.
	1. Section Identification: The Specifications use Section numbers and titles to help cross-referencing in the Contract Documents. Sections in the Project Manual are in numeric sequence; however, the sequence is incomplete because all available Section...
	2. Division 1: Sections in Division 1 govern the execution of the Work of all Sections in the Specifications.
	3. Sections in Division 1 are written on the assumption that AIA Document A201 (1997 edition) is part of the Contract Documents for this Project.

	B. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Abbreviated Language: Language used in the Specifications and other Contract Documents is abbreviated. Words and meanings shall be interpreted as appropriate.  Words implied, but not stated, shall be inferred as the sense requires. Singular words s...
	2. Imperative mood and streamlined language are generally used in the Specifications. Requirements expressed in the imperative mood are to be performed by Contractor. Occasionally, the indicative or subjunctive mood may be used in the Section Text for...
	a. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.




	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01250 CONTRACT MODIFICATION PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following:
	1. Division 1 Section "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.2 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.3 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include supplemental or revised ...
	1. Proposal Requests issued by Architect are for information only. Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within 7 days after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...


	B. Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the Contract, Contractor may propose changes by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change. Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...
	5. Comply with requirements in Division 1 Section "Product Requirements" if the proposed change requires substitution of one product or system for product or system specified.

	C. Proposal Request Form: Use AIA Document G709 for Proposal Requests.

	1.4 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on Owner’s Form SE-380, Construction Change Order.

	1.5 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive: Architect may issue a Construction Change Directive on the AIA G714 form, Construction Change Directive. Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusio...
	1. Construction Change Directive contains a complete description of change in the Work. It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation: Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01290 PAYMENT PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.

	1.2 DEFINITIONS
	A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.3 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule.
	1. Correlate line items in the Schedule of Values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with Continuation Sheets.
	b. Submittals Schedule.

	2. Submit the Schedule of Values to Architect at earliest possible date but no later than 14 days before the date scheduled for submittal of initial Applications for Payment.
	3. Subschedules: Where the Work is separated into phases requiring separately phased payments, provide subschedules showing values correlated with each phase of payment.

	B. Format and Content: Use the Project Manual table of contents as a guide to establish line items for the Schedule of Values. Provide at least one line item for each Specification Section.
	1. Identification: Include the following Project identification on the Schedule of Values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports. Coordinate with the Project Manual table of contents. Provide several line items for principal subcontract...
	3. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	4. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	5. Provide separate line items in the Schedule of Values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	6. Provide a separate line item for closeout documents. Value must be greater than or equal to .5% of the contract value.
	7. Each item in the Schedule of Values and Applications for Payment shall be complete. Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the Schedule of Values or distributed as general overhead expense, at Contractor's option.

	8. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.4 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	B. Payment Application Times: The date for each progress payment is indicated in the Agreement between Owner and Contractor. The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation Sheets as form for Applications for Payment.
	D. Transmittal: Submit 4 signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	E. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Waiver Delays: Submit each Application for Payment with Contractor’s waiver of mechanic’s lien for construction period covered by the application.
	a. Submit final Application for Payment with or preceded by final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.

	5. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to Owner.

	F. Initial Application for Payment: Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of Values.
	3. Contractor's Construction Schedule.
	4. Schedule of unit prices.
	5. Submittals Schedule.
	6. List of Contractor's staff assignments.
	7. Copies of building permits.
	8. Certificates of insurance and insurance policies.
	9. Performance and payment bonds.

	G. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	H. Final Payment Application: Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	3. AIA Document G707, "Consent of Surety to Final Payment."
	4. Evidence that claims have been settled.
	5. Transmittal of required Project construction records to the Owner.
	6. Proof that taxes, fees, and similar obligations were paid.
	7. Removal of temporary facilities and services.
	8. Removal of surplus materials, rubbish, and similar elements.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01310 PROJECT MANAGEMENT AND COORDINATION
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General project coordination procedures.
	2. Coordination Drawings.
	3. Administrative and supervisory personnel.
	4. Project meetings.
	5. Requests for Interpretation (RFIs).


	1.2 DEFINITIONS
	A. RFI: Request from Contractor seeking interpretation or clarification of the Contract Documents.

	1.3 COORDINATION
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations, included in different Sections, that de...
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work. Such administrat...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.


	1.4 SUBMITTALS
	A. Coordination Drawings: Prepare Coordination Drawings if limited space availability necessitates maximum utilization of space for efficient installation of different components or if coordination is required for installation of products and material...
	1. Content: Project-specific information, drawn accurately to scale. Do not base Coordination Drawings on reproductions of the Contract Documents or standard printed data. Include the following information, as applicable:
	a. Indicate functional and spatial relationships of components of architectural, structural, civil, mechanical, and electrical systems.
	b. Indicate dimensions shown on the Contract Drawings and make specific note of dimensions that appear to be in conflict with submitted equipment and minimum clearance requirements.
	c. Provide alternate sketches to Architect for resolution of such conflicts. Minor dimension changes and difficult installations will not be considered changes to the Contract.


	B. Key Personnel Names: Within 7 calendar days of starting construction operations, submit a list of principle staff assignments, including Field Superintendent and Project Manager for the Project to the owner for approval.
	1. Submittal Form: As noted in the Series 0 Bidding Requirements and Contract Forms.
	2. Provide all contact information including home and mobile phone numbers.


	1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL
	A. General: In addition to Project superintendent, provide other administrative and supervisory personnel as required for proper performance of the Work.

	1.6 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes: Record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference: Attend a preconstruction conference scheduled by the Owner before starting construction.
	1. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference. All participants at the conference shall ...
	2. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Phasing.
	c. Critical work sequencing and long-lead items.
	d. Designation of key personnel and their duties.
	e. Procedures for processing field decisions and Change Orders.
	f. Procedures for RFIs.
	g. Procedures for testing and inspecting.
	h. Procedures for processing Applications for Payment.
	i. Distribution of the Contract Documents.
	j. Submittal procedures.
	k. Quality control requirements.
	l. Preparation of Record Documents.
	m. Use of the premises.
	n. Responsibility for temporary facilities and controls.
	o. Parking availability.
	p. Office, work, and storage areas.
	q. Equipment deliveries and priorities.
	r. First aid.
	s. Security.
	t. Progress cleaning.
	u. Working hours.


	C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	D. Progress Meetings: Conduct progress meetings at weekly intervals. Coordinate dates of meetings with preparation of payment requests.
	1. Agenda: Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress. Include topics for discussion as appropriate to status of Project.
	a. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) RFI status.
	5) Field report issues requiring action.
	6) Deliveries.
	7) Progress cleaning.
	8) Quality and work standards.
	9) Status of Change Orders.


	2. Reporting: Distribute minutes of the meeting to each party present and to parties who should have been present. Include a brief summary, in narrative form, of progress since the previous meeting and report.

	E. Coordination Meetings: Conduct Project coordination meetings at regular intervals. Project coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.

	1.7 REQUESTS FOR INTERPRETATION (RFIs)
	A. Procedure: Immediately on discovery of the need for interpretation of the Contract Documents, and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.
	1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor will be returned with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing interpretation and the following:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of Architect.
	5. RFI number, numbered sequentially.
	6. Specification Section number and title and related paragraphs, as appropriate.
	7. Drawing number and detail references, as appropriate.
	8. Field dimensions and conditions, as appropriate.
	9. Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	10. Contractor's signature.
	11. Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop Drawings, and other information necessary to fully describe items needing interpretation.

	C. Hard-Copy RFIs: Format to be provided by Contractor and approved by Architect.
	1. Identify each page of attachments with the RFI number and sequential page number.

	D. Software-Generated RFIs: Software-generated form with substantially the same content as indicated above.
	1. Attachments shall be electronic files in Adobe Acrobat PDF format.

	E. Architect's Action: Architect will review each RFI, determine action required, and return it. Allow seven working days for Architect's response for each RFI. RFIs received after 1:00 p.m. will be considered as received the following working day.
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Architect's actions on submittals.
	f. Incomplete RFIs or RFIs with numerous errors.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will start again.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Division 1 Section "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI response.


	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Architect within seven days if Contractor disagrees with response.
	G. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log at each Project Meeting. Software log with not less than the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	9. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01320 CONSTRUCTION PROGRESS DOCUMENTATION
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Preliminary Construction Schedule.
	2. Contractor's Construction Schedule.
	3. Submittals Schedule.
	4. Daily construction reports.
	5. Field condition reports.
	6. Special reports.

	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values.


	1.2 DEFINITIONS
	A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project. Activities included in a construction schedule consume time and resources.
	1. Critical activities are activities on the critical path. They must start and finish on the planned early start and finish times.
	2. Predecessor Activity: An activity that precedes another activity in the network.
	3. Successor Activity: An activity that follows another activity in the network.

	B. Cost Loading: The allocation of the Schedule of Values for the completion of an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum, unless otherwise approved by Architect.
	C. CPM: Critical path method, which is a method of planning and scheduling a construction project where activities are arranged based on activity relationships. Network calculations determine when activities can be performed and the critical path of P...
	D. Critical Path: The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	E. Event: The starting or ending point of an activity.
	F. Float: The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	G. Fragnet: A partial or fragmentary network that breaks down activities into smaller activities for greater detail.
	H. Major Area: A story of construction, a separate building, or a similar significant construction element.
	I. Milestone: A key or critical point in time for reference or measurement.
	J. Network Diagram: A graphic diagram of a network schedule, showing activities and activity relationships.
	K. Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity as scheduled.

	1.3 SUBMITTALS
	A. Qualification Data: For scheduling consultant.
	B. Submittals Schedule: Submit four copies of schedule. Arrange the following information in a tabular format:
	1. Scheduled date for first submittal.
	2. Specification Section number and title.
	3. Submittal category (action or informational).
	4. Name of subcontractor.
	5. Description of the Work covered.
	6. Scheduled date for Architect's final release or approval.

	C. Preliminary Construction Schedule: Submit four opaque copies.
	1. Approval of cost-loaded preliminary construction schedule will not constitute approval of Schedule of Values for cost-loaded activities.

	D. Preliminary Network Diagram: Submit two opaque copies, large enough to show entire network for entire construction period.  Show logic ties for activities.
	E. Contractor's Construction Schedule:  Submit four opaque copies of initial schedule, large enough to show entire schedule for entire construction period.
	1. Submit an electronic copy of schedule, using software indicated, on CD-R, and labeled to comply with requirements for submittals.  Include type of schedule (Initial or Updated) and date on label.

	F. CPM Reports: Concurrent with CPM schedule, submit one copies of each of the following computer-generated reports. Format for each activity in reports shall contain activity number, activity description, cost and resource loading, original duration,...
	1. Activity Report: List of all activities sorted by activity number and then early start date, or actual start date if known.
	2. Logic Report: List of preceding and succeeding activities for all activities, sorted in ascending order by activity number and then early start date, or actual start date if known.
	3. Total Float Report: List of all activities sorted in ascending order of total float.
	4. Earnings Report:  Compilation of Contractor's total earnings from the Notice to Proceed until most recent Application for Payment.

	G. Daily Construction Reports: Submit four copies at monthly intervals.
	H. Field Condition Reports: Submit four copies at time of discovery of differing conditions.
	I. Special Reports: Submit four copies at time of unusual event.

	1.4 QUALITY ASSURANCE
	A. Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and reporting, with capability of producing CPM reports and diagrams within 24 hours of Architect's request.
	B. Prescheduling Conference: Conduct conference at Project site to comply with requirements in Division 1 Section "Project Management and Coordination." Review methods and procedures related to the Preliminary Construction Schedule and Contractor's Co...
	1. Review software limitations and content and format for reports.
	2. Verify availability of qualified personnel needed to develop and update schedule.
	3. Discuss constraints, including phasing, work stages, area separations, interim milestones, and partial Owner occupancy.
	4. Review schedule for work of Owner's separate contracts.
	5. Review time required for review of submittals and resubmittals.
	6. Review requirements for tests and inspections by independent testing and inspecting agencies.
	7. Review time required for completion and startup procedures.
	8. Review and finalize list of construction activities to be included in schedule.
	9. Review submittal requirements and procedures.
	10. Review procedures for updating schedule.


	1.5 PERFORMANCE MONITORING
	A. Owner may elect throughout, or at any time during, the Project to record the number of workers and construction equipment working on each construction schedule activity in each area of the Project. Owner’s request for this information will be witho...
	B. The Contractor is required to attend all construction coordination meetings. As such, the Contractor shall prepare a three-week rolling bar chart one week behind the date of the meeting depicting work completed, and three weeks look-ahead. The bar ...

	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.
	B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, Submittals Schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from parties involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 SUBMITTALS SCHEDULE
	A. Preparation: Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule. Include time required for review, resubmittal, ordering, manufacturing, fabrication, and delivery when establishing dates.
	1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and Contractor's Construction Schedule.
	2. Initial Submittal: Submit concurrently with preliminary network diagram. Include submittals required during the first 60 days of construction. List those required to maintain orderly progress of the Work and those required early because of long lea...
	a. At Contractor's option, show submittals on the Preliminary Construction Schedule, instead of tabulating them separately.

	3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's Construction Schedule.


	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Procedures: Comply with procedures contained in AGC's "Construction Planning & Scheduling."
	B. Time Frame: Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.


	2.3 PRELIMINARY CONSTRUCTION SCHEDULE
	A. Within 15 work days of Notice to Proceed, submit a Preliminary Schedule detailing planned work/operations for the first 90 calendar days of the Project with sufficient detail to allow progress payments to be made from the Preliminary Schedule while...
	B. The Preliminary Schedule shall be updated on a monthly basis and shall be consistent with the procedures and requirements described for Baseline Schedule.
	C. Within 10 workdays of receipt by the Owner of the Preliminary Schedule, the Contractor and the Owner shall meet to discuss the results of Owner’s schedule review. To the extent that revisions are required, the Contractor shall resubmit the Prelimin...

	2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)
	A. General: Prepare network diagrams using AON (activity-on-node) format.
	B. Preliminary Network Diagram:  Submit diagram within 14 days of date established for the Notice to Proceed. Outline significant construction activities for the first 60 days of construction. Include skeleton diagram for the remainder of the Work and...
	C. CPM Schedule: Prepare Contractor's Construction Schedule using a computerized, cost- and resource-loaded, time-scaled CPM network analysis diagram for the Work.
	1. Develop network diagram in sufficient time to submit CPM schedule so it can be accepted for use no later than 30 days after date established for the Notice to Proceed.
	a. Failure to include any work item required for performance of this Contract shall not excuse Contractor from completing all work within applicable completion dates, regardless of Architect's approval of the schedule.

	2. Conduct educational workshops to train and inform key Project personnel, including subcontractors' personnel, in proper methods of providing data and using CPM schedule information.
	3. Establish procedures for monitoring and updating CPM schedule and for reporting progress. Coordinate procedures with progress meeting and payment request dates.
	4. Use "one workday" as the unit of time. Include list of nonworking days and holidays incorporated into the schedule.

	D. CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using the preliminary network diagram, prepare a skeleton network to identify probable critical paths.
	1. Activities: Indicate the estimated time duration, sequence requirements, and relationship of each activity in relation to other activities. Include estimated time frames for the following activities:
	a. Preparation and processing of submittals.
	b. Mobilization and demobilization.
	c. Purchase of materials.
	d. Delivery.
	e. Fabrication.
	f. Utility interruptions.
	g. Installation.
	h. Work by Owner that may affect or be affected by Contractor's activities.
	i. Testing and commissioning.

	2. Critical Path Activities: Identify critical path activities, including those for interim completion dates. Scheduled start and completion dates shall be consistent with Contract milestone dates.
	3. Processing: Process data to produce output data on a computer-drawn, time-scaled network. Revise data, reorganize activity sequences, and reproduce as often as necessary to produce the CPM schedule within the limitations of the Contract Time.
	4. Format: Mark the critical path. Locate the critical path near center of network; locate paths with most float near the edges.
	a. Subnetworks on separate sheets are permissible for activities clearly off the critical path.


	E. Initial Issue of Schedule: Prepare initial network diagram from a list of straight "early start-total float" sort. Identify critical activities. Prepare tabulated reports showing the following:
	1. Contractor or subcontractor and the Work or activity.
	2. Description of activity.
	3. Principal events of activity.
	4. Immediate preceding and succeeding activities.
	5. Early and late start dates.
	6. Early and late finish dates.
	7. Activity duration in workdays.
	8. Total float or slack time.
	9. Average size of workforce.
	10. Dollar value of activity (coordinated with the Schedule of Values).

	F. Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports showing the following:
	1. Identification of activities that have changed.
	2. Changes in early and late start dates.
	3. Changes in early and late finish dates.
	4. Changes in activity durations in workdays.
	5. Changes in the critical path.
	6. Changes in total float or slack time.
	7. Changes in the Contract Time.

	G. Value Summaries: Prepare two cumulative value lists, sorted by finish dates.
	1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar value.
	2. In second list, tabulate activity number, late finish date, dollar value, and cumulative dollar value.
	3. In subsequent issues of both lists, substitute actual finish dates for activities completed as of list date.
	4. Prepare list for ease of comparison with payment requests; coordinate timing with progress meetings.
	a. In both value summary lists, tabulate "actual percent complete" and "cumulative value completed" with total at bottom.
	b. Submit value summary printouts one week before each regularly scheduled progress meeting.



	2.5 REPORTS
	A. Daily Construction Reports: Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Unusual events (refer to special reports).
	10. Stoppages, delays, shortages, and losses.
	11. Meter readings and similar recordings.
	12. Emergency procedures.
	13. Orders and requests of authorities having jurisdiction.
	14. Change Orders received and implemented.
	15. Construction Change Directives received and implemented.
	16. Services connected and disconnected.
	17. Equipment or system tests and startups.
	18. Partial Completions and occupancies.
	19. Substantial Completions authorized.

	B. Field Condition Reports: Immediately on discovery of a difference between field conditions and the Contract Documents, prepare and submit a detailed report. Submit with a request for interpretation. Include a detailed description of the differing c...

	2.6 SPECIAL REPORTS
	A. General: Submit special reports directly to Owner within one day(s) of an occurrence. Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events: When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report. List chain of events, persons participating, response by Contract...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Scheduling Representative: Engage a qualified scheduling representative to provide planning, evaluation, and reporting using CPM scheduling.
	1. Within five work days after the date of Notice to proceed, designate in writing an authorized scheduler or scheduling representative in the Contractor’s organization who shall be responsible for coordinating with the Owner during the preparation an...
	2. Meetings: Scheduling representative shall attend all meetings related to Project progress, alleged delays, and time impact.

	B. Distribution:  Distribute copies of approved schedule to Architect and Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...


	3.2 RESPONSIBILITY FOR COMPLETION
	A. If, in the owner’s opinion, the Contractor falls behind the planned progress as noted by negative float shown on the current monthly Schedule Update, the Contractor shall take any and all steps necessary to improve its progress at no additional cos...
	B. Failure of the contractor to comply with the Owner’s requirements above shall be grounds for determination by owner that the contractor is not prosecuting the work with such diligence as will ensure completion within the contract time. Upon such de...

	3.3 PAYMENTS TO CONTRACTOR
	A. Owner shall review the Contractor’s monthly request for payment upon receipt and shall process the request for payment based upon the current approved Schedule Update within the time frame specified in the Contract Documents. Owner will consider th...



	01330 SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. See Division 1 Section “Construction Progress Documentation” for submitting schedules and reports, including Contractor’s Construction Schedule and Submittals Schedule.
	C. See Division 1 Section “Quality Requirements” for submitting test and inspection reports.
	D. See Division 1 Section “Closeout Procedures” for submitting warranties.
	E. See Division 1 Section “Project Record Documents” for submitting Record Drawings, Record Specifications, and Record Product Data.
	F. See Division 1 Section “Operation and maintenance Data” for submitting operation and maintenance manuals.
	G. See Division 1 Section “Demonstration and Training” for submitting videotapes of demonstration of equipment and training of owner’s personnel.

	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information that requires Architect's responsive action.
	B. Informational Submittals: Written information that does not require Architect's responsive action. Submittals may be rejected for not complying with requirements.

	1.3 QUALITY ASSURANCE
	A. General: Prepare and submit Submitttals required by individual Specification Sections.
	1. Submittals shall be neat and legible, of uniform scale, responsive to requirements, with all sheets of similar information of same size.
	2. Electronic copies of CAD Drawings of the Contract Drawings may be provided by Architect for Contractor’s use in preparing submittals, upon approval of the Electronic Data Transfer Fee.
	3. Facsimile copies will not be reviewed or accepted. No exceptions.

	B. Resident Engineer Copies: Submit one copy of approved shop drawings prior to installing any equipment in the Project.

	1.4 SUBMITTAL PROCEDURES
	A. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.

	B. Submittals Schedule: Comply with requirements in Division 1 Section "Construction Progress Documentation" for list of submittals and time requirements for scheduled performance of related construction activities.
	C. Processing Time: Allow enough time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Architect's receipt of submittal.
	1. Initial Review: Architect will review submittals with reasonable promptness as to cause no delay in the Work.
	2. Unless otherwise agreed to in the preconstruction conference, allow at least 14 working days in the construction schedule for initial review of each submittal. Allow additional time if processing must be delayed to permit coordination with subseque...

	D. The Architect will review the submittals on shop drawings, product data and samples and one (1) resubmittal.
	1. For submittals in excess of the one (1) resubmittal, the Contractor shall reimburse the Owner, for additional services required of the Architect, and the Architect’s consultant by these additional resubmittals.
	2. No time will be allowed the Contractor for delays caused by excess number of resubmittals.

	E. Identification: Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 1T4 by 5 inches1T4T (102 by 127 mm)4T on label or beside title block to record Contractor's review and approval markings and action taken by Architect.

	F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract Documents on submittals.
	G. Additional Copies: Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	H. Transmittal: Package each submittal individually and appropriately for transmittal and handling. Transmit each submittal using a transmittal form. Architect will discard submittals received from sources other than Contractor.
	1. Include Contractor’s certification stating that information submitted complies with requirements of the Contract Documents.

	I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on transm...
	J. Use for Construction: Use only final submittals with mark indicating action taken by Architect in connection with construction.

	1.5 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES
	A. General: At Contractor's written request, copies of Architect's CAD files will be provided to Contractor for Contractor's use in connection with Project, subject to the following conditions:
	1. Contractor’s acceptance of Electronic Data in any form shall constitute acceptance of Terms and Conditions of this Section, including payment of indicated fees.
	2. Electronic Data includes but is not limited to, computer-aided design (CAD) files including native file formats (DWG) and drawing exchange formats (DXF), and files produced by word processing, spread sheet, scheduling, data base and other software ...
	3. The means by which the Electronic Data is transferred may include but are not limited to, electronic mail, File Transfer Protocol (FTP) sites, project websites, and disk copies transmitted between the parties to this Agreement. Contractor acknowled...
	4. The Electronic Data provided by Architect under the terms of this Agreement are the proprietary information of Architect. All Electronic Data shall be treated as confidential and shall not be disclosed to or shared with others without Architect’s e...
	5. Architect shall be compensated by the Contractor and upon receipt of payment in full shall transmit the Electronic Data to the appropriate parties in this Agreement. Compensation shall be a Lump-Sum Fee (amount to be determined at time of transfer)...



	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General: Prepare and submit Action Submittals required by individual Specification Sections.
	1. Number of Copies: Submit four copies of each submittal, unless otherwise indicated. Architect will return three copies. Mark up and retain one returned copy as a Project Record Document.

	B. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Manufacturer's catalog cuts.
	e. Wiring diagrams showing factory-installed wiring.
	f. Printed performance curves.
	g. Operational range diagrams.
	h. Compliance with recognized trade association standards.
	i. Compliance with recognized testing agency standards.


	C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 1T8-1/2 by 11 inches1T4T (215 by 280 mm)4T but no larger than 1T30 by 40 inches1T4T (750 by 1000 mm)4T.

	D. Samples: Prepare physical units of materials or products, including the following:
	1. Comply with requirements in Division 1 Section “Quality Requirements” for mockups.
	2. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	3. Submit Samples for review of kind, color, pattern, and texture for a final check of these characteristics with other elements and for a comparison of these characteristics between final submittal and actual component as delivered and installed.
	4. Disposition: Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity. Sample sets may be used to determine final acceptance of construction associated with each set.

	E. Submittals Schedule: Comply with requirements specified in Division 1 Section "Construction Progress Documentation."
	F. Application for Payment: Comply with requirements specified in Division 1 Section "Payment Procedures."
	G. Schedule of Values: Comply with requirements specified in Division 1 Section "Payment Procedures."

	2.2 INFORMATIONAL SUBMITTALS
	A. General: Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies: Submit one copies of each submittal, unless otherwise indicated.  Architect  will not return copies.
	2. Certificates and Certifications: Provide a notarized statement that includes signature of entity responsible for preparing certification. Certificates and certifications shall be signed by an officer or other individual authorized to sign documents...
	3. Test and Inspection Reports: Comply with requirements specified in Division 1 Section "Quality Requirements."

	B. Testing and Inspection Reports: Comply with requirements in Division 1 Section “Quality Requirements.”
	C. Coordination Drawings: Comply with requirements specified in Division 1 Section "Project Management and Coordination."
	D. Contractor's Construction Schedule: Comply with requirements specified in Division 1 Section "Construction Progress Documentation."
	E. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other informat...
	F. Welding Certificates: Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents. Submit record of Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on AWS for...
	G. Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	H. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing experience where required.
	I. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	J. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	K. Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	L. Product Test Reports: Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents. Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified testi...
	M. Research/Evaluation Reports: Prepare written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.
	N. Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requireme...
	O. Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product. Include written recommendatio...
	P. Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its fi...
	Q. Maintenance Data: Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment. Comply with requirements specified in Division 1 Section "Operation and Maintenance Data."
	R. Design Data: Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations. Include list of assumptions and other performance and design criteria ...
	S. Manufacturer's Instructions: Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tele...
	T. Insurance Certificates and Bonds: Prepare written information indicating current status of insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cover...

	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and d...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required submittals, submit three copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned t...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before submitting to Architect.
	B. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submitt...

	3.2 ARCHITECT'S ACTION
	A. General: Architect will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals: Architect will review each submittal, make marks to indicate corrections or modifications required, and return it. Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action take...
	C. Informational Submittals: Architect will review each submittal and will not return it, or will return it if it does not comply with requirements. Architect will forward each submittal to appropriate party.
	D. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	01400 QUALITY REQUIREMENTS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control, including special inspections and structural testing performed during the progress of the Work.
	1. A Certificate of Occupancy cannot be issued without documentation that these inspections have been performed and the Work is in conformance with the Contract Documents.
	2. Refer to the Schedule of Required Special Inspections at the end of this Section.

	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities. Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

	C. See Divisions 2 through 15 Sections, and drawings, for specific test and inspection requirements.

	1.2 DEFINITIONS
	A. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to verify selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities of materials and execution, and to review con...
	D. Preconstruction Testing: Tests and inspections that are performed specifically for the Project before products and materials are incorporated into the Work to verify performance or compliance with specified criteria.
	E. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with industr...
	F. Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e., plant, mill, factory, or shop.
	G. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	H. Testing Agency: An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	I. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Using a term such as "carpentry" does not imply that certain construction activities must be performed by accredited or unionized individuals of a corresponding generic name, such as "carpenter."  It also does not imply that requirements specified ...

	J. Experienced: When used with an entity, "experienced" means having successfully completed a minimum of five previous projects similar in size and scope to this Project; being familiar with special requirements indicated; and having complied with req...

	1.3 CONFLICTING REQUIREMENTS
	A. General: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer uncertainties and requireme...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.4 SUBMITTALS
	A. Qualification Data: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recogniz...
	B. Reports: Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	C. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simi...

	1.5 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this Article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	C. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	D. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Specialists: Certain sections of the Specifications require that specific construction activities shall be performed by entities who are recognized experts in those operations. Specialists shall satisfy qualification requirements indicated and shal...
	1. Requirement for specialists shall not supersede building codes and regulations governing the Work.

	G. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...
	H. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:
	1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
	2. Notify Architect seven days in advance of dates and times when mockups will be constructed.
	3. Demonstrate the proposed range of aesthetic effects and workmanship.
	4. Obtain Architect's approval of mockups before starting work, fabrication, or construction.
	5. Maintain mockups during construction in an undisturbed condition as a standard for judging the completed Work.
	6. Demolish and remove mockups when directed, unless otherwise indicated.


	1.6 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be borne by the Contractor.

	B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control services r...
	1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	4. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.
	6. Owner shall be given the opportunity to witness all testing.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Division 1...
	D. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	F. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.


	1.7 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Owner will engage a qualified testing agency or special inspector to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Owner, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviewing the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.


	1.8 SEISMIC QUALITY ASSURANCE PLAN
	A. A seismic quality assurance plan is mandated by the Building Code for the following systemsand components for Seismic Design Category D:
	1. Seismic-force resisting systems.
	2. HVAC ductwork containing hazardous materials, and anchorage of such ductwork.
	3. Piping systems and mechanical units containing flammable, combustible or highly toxic materials.
	4. Anchorage of electrical equipment used for emergency or standby power systems.

	B. Professional Engineer Certification of Reports: The testing laboratory shall maintain a full time licensed professional engineer on staff who shall certify the test reports.
	C. Contractor’s Statement of Responsibility: Each contractor responsible for the construction of a seismic-force-resisting system, designated seismic system, or component listed in the Seismic Quality Assurance Plan shall submit a “Contractor’s Statem...
	1. Acknowledgement of the project’s special inspection requirements.
	2. Acknowledgement that control will be exercised to obtain conformance with the construction documents approved by the Building Official.
	3. Procedures for exercising control within the contractor’s organization, the method and frequency of reporting, and the distribution of reports.
	4. Identification and qualifications of the person(s) exercising such control and their position(s) in the organization.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and modifications as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as invisible as possible.
	2. Comply with the Contract Document requirements for Division 1 Section "Cutting and Patching."

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.
	END OF SECTION 01400



	01500 TEMPORARY FACILITIES AND CONTROLS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. See Division 1 Section "Execution Requirements" for progress cleaning requirements.

	1.2 DEFINITIONS
	A. Permanent Enclosure: As determined by Architect, permanent or temporary roofing is complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are closed with permanent construction or substantial temporar...

	1.3 USE CHARGES
	A. Water Service: Use water from owner’s existing water system without metering and without payment of use charges.
	B. Electric Power Service: Use electric power from owner’s existing system without metering and without payment of use charges.

	1.4 SUBMITTALS
	A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for construction personnel.
	1. Indicate temporary construction fence location, material, and height.


	1.5 PROJECT CONDITIONS
	A. Coordinate with the University Physical Plant via the Project Manager for installation of temporary utilities.
	B. Temporary Use of Permanent Facilities: Installer of each permanent service shall assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, regardl...
	C. Conditions of Use: The following conditions apply to use of temporary services and facilities by all parties engaged in the Work:
	1. Keep temporary services and facilities clean and neat.
	2. Relocate temporary services and facilities as required by progress of the Work.



	PART 2 -  PRODUCTS
	2.1 EQUIPMENT
	A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. Drinking-Water Fixtures: Drinking-water fountains, containerized, tap-dispenser, bottled-water drinking-water units, including paper cup supply.
	C. Heating Equipment: Unless Owner authorizes use of permanent heating system, provide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.
	D. Electrical Outlets: Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset button, and pilot light.
	E. Power Distribution System Circuits: Where permitted and overhead and exposed for surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be nonmetallic sheathed cable.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General: Install temporary service or connect to existing service.
	B. Water Service: Use of Owner's existing water service facilities will be permitted, as long as facilities are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before...
	C. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and facilities.
	1. Toilets: Use of Owner's existing toilet facilities will be permitted.

	D. Heating and Cooling: Provide temporary heating and cooling required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity. Selec...
	E. Ventilation and Humidity Control: Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity. Select equipment tha...
	F. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as long as equipment is maintained in a condition acceptable to Owner.
	G. Temporary HVAC Systems: The General Contractor shall be responsible for providing temporary heating in building areas until current Project Schedule indicates the start of the acoustical panel ceilings, carpeting, and other finishes requiring speci...
	1. Select a safe equipment that will not have a harmful effect on completed installations or elements being installed.
	2. The Mechanical, Electrical, Plumbing, and General Contractors must include in their construction schedules provisions for electrical power, natural gas service, water, sewer and storm drainage utilities to be fully functional and available to enabl...
	3. The Mechanical Contractor shall assume responsibility for providing heating and cooling after the current Project Schedule indicates the start of the Finishes Work.
	4. The permanent systems in the various building areas shall not be started until doors and exterior windows, or suitable temporary construction is in place and the building is relatively dust free. At a minimum, the floors shall be broom clean, drywa...
	5. If in the Architect’s sole opinion conditions exist sufficient to compromise the quality of the HVAC system at the date of Owner acceptance, the authorization to startup the permanent system shall be postponed until such time as the unsatisfactory ...
	6. The additional cost to maintain the operation of the temporary heating and cooling shall be apportioned by the Architect, to the Contractors whose Work is deficient at the time. Systems shall operate sufficiently to maintain the minimum design temp...
	7. The Warranty on all HVAC equipment will be extended from start-up to one year past the date of Substantial Completion and paid for by the Mechanical Contractor. The Mechanical Contractor, sub-contractors, and manufacturers may in lieu of providing ...

	H. Electric Power Service: Use of Owner’s existing electric power service will be permitted, as long as equipment is maintained in a condition acceptable to Owner.
	I. Electric Distribution: Provide receptacle outlets adequate for connection of power tools and equipment.
	J. Lighting: Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	K. Telephone Service: Provide temporary telephone service in common-use facilities for use by all construction personnel.  Install one telephone line(s) for each field office.
	1. Provide additional telephone lines for the following:
	a. Provide a dedicated telephone line for each facsimile machine and computer in each field office.

	2. At each telephone, post a list of important telephone numbers including police and fire departments, Contractor’s home office, Architect’s office, Owner’s office, and Principal subcontractors’ field and home offices.
	3. Provide superintendent with cellular telephone or portable two-way radio for use when away from field office.

	L. Electronic Communication Service: Provide temporary electronic communication service, including electronic mail, in common-use facilities.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. Traffic Control: The Owner will strictly enforce posted speed limits and driving regulations. The Owner reserves the right to take any action deemed appropriate regarding violations including, but not limited to, refusal to permit violators to ente...
	1. Escort appropriately to and from the site all large crawler or mobile cranes operating on site and take all precautions necessary to prevent damage to Owner’s property during operation both on and off site.
	2. Obtain advance written authorization from Owner and local Government Authorities for all road blocks, detours and other interruptions of normal traffic flow that may be needed to facilitate construction operations.

	B. Parking:
	1. Contractor will be provided one on-Campus parking spot.  Any and all additional parking will be off-Campus and the responsibility of the Contractor.

	C. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from construction operations. Containerize and clearly label hazardous, dangerous, or unsanitary waste materials separately from other waste. Comply wi...
	D. Janitorial Services: Provide janitorial services on a daily basis for temporary offices, first=aid stations, toilets, wash facilities, lunchrooms, and similar areas.
	E. Existing Stair Usage: Use of Owner's existing stairs will be permitted, as long as stairs are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore stairs to condition existing before initial use.

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Construction Site Security: Provide maintenance and cleaning of entire construction site on a daily basis. Secure all construction equipment, machinery and vehicles, park and store only within fenced area, and render inoperable during non-work hour...
	B. Barricades, Warning Signs, and Lights: Comply with standards and code requirements for erecting structurally adequate barricades. Paint with appropriate colors, graphics, and warning signs to inform personnel and public of possible hazard. Where ap...
	C. Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas occupied by Owner from fumes and noise.
	1. Construct dustproof partitions with 2 layers of 1T3-mil1T4T (0.07-mm)4T polyethylene sheet on each side.  Cover floor with 2 layers of 1T3-mil1T4T (0.07-mm)4T polyethylene sheet, extending sheets 1T18 inches1T4T (460 mm)4T up the sidewalls.  Overla...
	2. Insulate partitions to provide noise protection to occupied areas.
	3. Seal joints and perimeter.  Equip partitions with dustproof doors and security locks.
	4. Protect air-handling equipment.

	D. Temporary Fire Protection: Until fire-protection needs are supplied by permanent facilities, install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses. Comply wi...

	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal. Protect from damage caused by freezing temperatures and similar elements.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Except for using permanent fire protections as soon as available, do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. At Substantial Completion, clean and renovate permanent facilities used during construction period. Comply with final cleaning requirements specified in Division 1 Section "Closeout Procedures."




	01600 PRODUCT REQUIREMENTS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project:
	1. Product delivery, storage, and handling.
	2. Manufacturers’ standard warranties on products.
	3. Special warranties.
	4. Product substitutions.
	5. Comparable products.

	B. See Division 1 Section “Closeout Procedures” for submitting warranties for contract closeout.

	1.2 DEFINITIONS
	A. Products: Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products: Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product: Product that is demonstrated and approved through submittal process, or where indicated as a product substitution, to have the indicated qualities related to type, function, dimension, in-service performance, physical properties...

	B. Substitutions: Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification: Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, fun...

	1.3 SUBMITTALS
	A. Substitution Requests: Submit three copies of each request for consideration. Identify product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing numbers and titles.
	B. Product substitutions will only be considered if requested in writing 10 days prior to the date for receipt of bids.
	1. Substitution Request Form: Use CSI Form 13.1A.
	2. Documentation: Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified material or product cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Significant qualities may include attributes such as performance, weight, size, durability, visual effect, and specific features and requiremen...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	g. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	h. Research/evaluation reports evidencing compliance with building code in effect for Project, from a model code organization acceptable to authorities having jurisdiction.
	i. Detailed comparison of Contractor's Construction Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the ...
	j. Cost information, including a proposal of change, if any, in the Contract Sum.
	k. Contractor's certification that proposed substitution complies with requirements in the Contract Documents and is appropriate for applications indicated.
	l. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action: If approved, Architect will issue an addendum to the bidding documents.
	a. Use product specified if Architect cannot make a decision on use of a proposed substitution within time allocated.


	C. Basis-of-Design Product Specification Submittal: Comply with requirements in Division 1 Section "Submittal Procedures."  Show compliance with requirements.

	1.4 QUALITY ASSURANCE
	A. Compatibility of Options: If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.

	1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.
	5. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	6. Comply with product manufacturer’s written instructions for temperature, humidity, ventilation, and weather=protection requirements for storage.
	7. Protect stored products from damage.

	B. Storage: Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner’s construction forces. Coordinate location with Owner.

	1.6 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations ...
	1. Manufacturer's Warranty: Preprinted written warranty published by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by or incorporated into the Contract Documents, either to extend time limit provided by manufacturer's warranty or to provide more rights for Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution. Submit a draft for approval before final execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. Refer to Divisions 2 through 16 Sections for specific content requirements and particular requirements for submitting special warranties.



	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements: Provide products that comply with the Contract Documents, that are undamaged and, unless otherwise indicated, that are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products: If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Where products are accompanied by the term "match sample," sample to be matched is Architect's.
	6. Descriptive, performance, and reference standard requirements in the Specifications establish "salient characteristics" of products.

	B. Product Selection Procedures:
	1. Product: Where Specification paragraphs or subparagraphs titled “Product” name a single product and manufacturer, provide the product named.
	2. Products: Where Specification paragraphs or subparagraphs titled “Products” introduce a list of names of both products and manufacturers, provide one of the products listed that complies with requirements.
	3. Manufacturers: Where Specification paragraphs or subparagraphs titled “Manufacturers” introduce a list of manufacturers’ names, provide a product by one of the manufacturers listed that complies with requirements.
	4. Available Products: Where Specification paragraphs or subparagraphs titled “Available Products” introduce a list of names of both products and manufacturers, provide one of the products listed or another product that complies with requirements. Com...
	5. Available Manufacturers: Where Specification paragraphs or subparagraphs titled “Available Manufacturers” introduce a list of manufacturers’ names, provide a product by one of the manufacturers listed or another manufacturer that complies with requ...
	6. Product Options: Where Specification paragraphs titled “Product Options” indicate that size, profiles, and dimensional requirements on Drawings are based on a specific product or system, provide either the specific product or system indicated or a ...
	7. Basis-of-Design Product: Where Specification paragraphs or subparagraphs titled “Basis-of-Design Product” are included and also introduce or refer to a list of manufacturers’ names, provide either the specified product or a comparable product by on...
	8. Visual Matching Specification: Where Specifications require matching an established Sample, select a product (and manufacturer) that complies with requirements and matches Architect's sample. Architect's decision will be final on whether a proposed...
	a. If no product available within specified category matches satisfactorily and complies with other specified requirements, comply with provisions of the Contract Documents on “substitutions” for selection of a matching product.

	9. Visual Selection Specification: Where Specifications include the phrase "as selected from manufacturer's colors, patterns, textures" or a similar phrase, select a product (and manufacturer) that complies with other specified requirements.
	a. Standard Range: Where Specifications include the phrase "standard range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that does not include premium items.
	b. Full Range: Where Specifications include the phrase "full range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that includes both standard and premium items.



	2.2 COMPARABLE PRODUCTS
	A. Conditions: Architect will consider Contractor's request for comparable product when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncomplianc...
	1. Evidence that the proposed product does not require extensive revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and requirements ...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	01700 EXECUTION REQUIREMENTS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes general procedural requirements governing execution of the Work including, but not limited to, the following:
	1. General installation of products.
	2. Progress cleaning.
	3. Starting and adjusting.
	4. Protection of installed construction.
	5. Correction of the Work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance. Record observations.
	1. Written Report: Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	a. Description of the Work.
	b. List of detrimental conditions, including substrates.
	c. List of unacceptable installation tolerances.
	d. Recommended corrections.

	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	3. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	B. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents, submit a request for information to Architect. Include a detailed description of problem encountered, together with...

	3.3 INSTALLATION
	A. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	B. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	C. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	D. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
	E. Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component securely in place, accurately located and aligned with other portions of the Work.
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.

	F. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	G. Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazardous.

	3.4 PROGRESS CLEANING
	A. General: Clean Project work areas daily, including common areas. Coordinate progress cleaning for joint-use areas where more than one installer has worked. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is expected to rise above 1T80 deg F1T4T (27 deg C)4T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.

	B. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	C. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	D. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	E. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	F. Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing waste materials down sewers or into waterways will not be permitted.
	G. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	H. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	I. Limiting Exposures: Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.5 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, replace with new units, and retest.
	B. Adjust operating components for proper operation without binding. Adjust equipment for proper operation.
	C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.

	3.6 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.7 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction. Restore damaged substrates and finishes. Comply with requirements in Division 1 Section "Cutting and Patching."
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.
	D. Repair components that do not operate properly. Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.



	01731 CUTTING AND PATCHING
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes procedural requirements for cutting and patching.
	B. See Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting and patching individual parts of the Work.
	C. See Division 7 Section “Firestopping” for patching fire-rated construction.

	1.2 SUBMITTALS
	A. Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days before the time cutting and patching will be performed, requesting approval to proceed. Include the following information:
	1. Extent: Describe cutting and patching, show how they will be performed, and indicate why they cannot be avoided.
	2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural elements and operating components as well as changes in building's appearance and other significant visual elements.
	3. Products: List products to be used and firms or entities that will perform the Work.
	4. Dates: Indicate when cutting and patching will be performed.
	5. Structural Elements: Where cutting and patching involve adding reinforcement to structural elements, submit details and engineering calculations showing integration of reinforcement with original structure.


	1.3 QUALITY ASSURANCE
	A. Structural Elements: Do not cut and patch structural elements in a manner that could change their load-carrying capacity or load-deflection ratio.
	B. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.
	C. Visual Requirements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or in occupied spaces in a manner that would, in Architect's opini...

	1.4 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during cutting and patching operations, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will match the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be performed.
	1. Compatibility: Before patching, verify compatibility with and suitability of substrates, including compatibility with in-place finishes or primers.
	2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.


	3.2 PREPARATION
	A. Temporary Support: Provide temporary support of Work to be cut.
	B. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	C. Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas.

	3.3 PERFORMANCE
	A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed proce...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots as small as possible, neatly to size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover opening...
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	5. Proceed with patching after construction operations requiring cutting are complete.

	C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work. Patch with durable seams that are as invisible as possible. Provide materials and comply with installation requ...
	1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate integrity of installation.
	2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.

	D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely remove paint, mortar, oils, putty, and similar materials.



	01732 SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes the following:
	1. Demolition and removal of selected portions of building or structure.
	2. Demolition and removal of selected site elements.
	3. Salvage of existing items to be reused or recycled.

	B. See Division 15 Sections for demolishing, cutting, patching, or relocating mechanical items.
	C. See Division 16 Sections for demolishing, cutting, patching, or relocating electrical items.

	1.2 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage: Detach items from existing construction and deliver them to Owner.
	C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.
	D. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.3 MATERIALS OWNERSHIP
	A. Except for items or materials indicted to be reused, salvaged, reinstalled, or otherwise indicated to remain Owner’s property, demolished materials shall become Contractor’s property and shall be removed from Project site.

	1.4 SUBMITTALS
	A. Schedule of Selective Demolition Activities: Indicate detailed sequence of selective demolition and removal work, with starting and ending dates for each activity, interruption of utility services, use of stairs, and locations of temporary partitio...
	B. Inventory: After selective demolition is complete, submit a list of items that have been removed and salvaged.

	1.5 QUALITY ASSURANCE
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ANSI A10.6 and NFPA 241.
	C. Predemolition Conference: Conduct conference at Project site.

	1.6 PROJECT CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted. Provide not less than 7 days notice to Owner of activities that will affect Owner’s ...
	B. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
	1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from authorities having jurisdiction.

	C. Owner assumes no responsibility for condition of areas to be selectively demolished.
	1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.

	D. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	E. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If materials suspected of containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Owner will remove hazardous materials under a separate contract.

	F. Storage or sale of removed items or materials on-site is not permitted.
	G. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

	1.7 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 REPAIR MATERIALS
	A. Use repair materials identical to existing materials.
	1. If identical materials are unavailable or cannot be used for exposed surfaces, use materials that visually match existing adjacent surfaces to the fullest extent possible.
	2. Use materials whose installed performance equals or surpasses that of existing materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written report to Architect.
	E. Engage a professional engineer to survey condition of building to determine whether removing any element might result in structural deficiency or unplanned collapse of any portion of structure or adjacent structures during selective demolition oper...

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems: Maintain services/systems indicated to remain and protect them against damage during selective demolition operations.
	B. Do not interrupt existing utilities serving occupied or operating facilities unless authorized in writing by Owner and authorities having jurisdiction. Provide temporary services during interruptions to existing utilities, as acceptable to Owner an...
	1. Provide at least 7 days prior notice to Owner if shutdown of service is required for any utility interruption.

	C. Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Arrange to shut off indicated utilities with utility companies.
	2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with selective demolition provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to oth...
	3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit after bypassing.

	D. Utility Requirements: Refer to Division 15 and 16 Sections for shutting off, disconnecting, removing, and sealing or capping utilities. Do not start selective demolition work until utility disconnecting and sealing have been completed and verified ...

	3.3 PREPARATION
	A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Comply with requirements for access and protection specified in Division 1 Section "Temporary Facilities and Controls."

	B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled move...
	D. Temporary Partitions: Erect and maintain dustproof partitions and temporary enclosures to limit dust and dirt migration and to separate areas from fumes and noise.

	3.4 SELECTIVE DEMOLITION
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations.
	1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction.
	2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain fire watch and port...
	4. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	5. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	6. Dispose of demolished items and materials promptly.  Comply with requirements in Division 1 Section "Construction Waste Management."

	B. Existing Facilities: Comply with building manager’s requirements for using and protecting stairs, walkways, loading docks, building entries, and other building facilities during selective demolition operations.
	C. Removed and Salvaged Items:
	1. Clean salvaged items.
	2. Pack or crate items after cleaning. Identify contents of containers.
	3. Store items in a secure area until delivery to Owner.
	4. Transport items to Owner's storage area on-site.
	5. Protect items from damage during transport and storage.

	D. Removed and Reinstalled Items:
	1. Clean and repair items to functional condition adequate for intended reuse. Paint equipment to match new equipment.
	2. Pack or crate items after cleaning and repairing. Identify contents of containers.
	3. Protect items from damage during transport and storage.
	4. Reinstall items in locations indicated. Comply with installation requirements for new materials and equipment. Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and c...

	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. General: Promptly dispose of demolished materials. Do not allow demolished materials to accumulate on-site.
	B. Disposal: Transport demolished materials off Owner's property and legally dispose of them.



	01770 CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Inspection procedures.
	2. Warranties.
	3. Final cleaning.

	B. See Division 1 Section “Payment Procedures” for requirements for Applications for Payment for Substantial and Final Completion.
	C. See Division 1 Section “Project Record Documents” for submitting Record Drawings, Record Specifications, and Record Product Data.
	D. See Division 1 Section “Operation and Maintenance Data” for operation and maintenance manual requirements.
	E. See Division 1 Section “Demonstration and Training” for requirements for instructing Owner’s personnel.
	F. See Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the Work in those Sections.

	1.2 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion, complete the following. List items below that are incomplete in request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	4. Prepare and submit Project Record Documents, operation and maintenance manuals, Final Completion construction photographs, damage or settlement surveys, property surveys, and similar final record information.
	5. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner. Label with manufacturer's name and model number where applicable.
	6. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	7. Complete startup testing of systems.
	8. Submit test/adjust/balance records.
	9. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	10. Advise Owner of changeover in heat and other utilities.
	11. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	12. Complete final cleaning requirements, including touchup painting.
	13. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect will prepare the Certificate of Substan...
	C. The Architect will make one (1) inspection at Substantial Completion at the Architect’s cost.
	1. For inspections in excess of the one (1), the Contractor shall reimburse the Owner, for additional services required of the Architect and the Architect’s consultants for these additional inspections.
	2. The Architect will repeat inspection when requested and assured that the Work has been substantially completed.
	3. Results of the completed inspection will form the basis of requirements for final acceptance.


	1.3 FINAL COMPLETION
	A. Preliminary Procedures: Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	2. Submit a final Application for Payment according to Division 1 Section “Payment Procedures.”
	3. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list shall state that each item has been completed or otherw...
	4. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	5. Submit pest-control final inspection report and warranty.
	6. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems. Submit demonstration and training videotapes.

	B. Inspection: Submit a written request for final inspection for acceptance. On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate for Payment ...
	1. Reinspection: Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. For inspections in excess of the one (1), the Contractor shall reimburse the Owner for additional services required of the Architect and the Architect’s consultants for these additional inspections.


	1.4 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Preparation: Submit three copies of list. Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are o...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.


	1.5 WARRANTIES
	A. Submittal Time: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 1T8-1/2-by-11-inch1T4T (215-by-280-mm)4T paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to identify the product or installation. Provide a typed description of the product or installation, including the name of the product and the name, address...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.

	D. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Clean Project site,  in areas disturbed by construction activities, including, of rubbish, waste material, litter, and other foreign substances.
	b. Remove tools, construction equipment, machinery, and surplus material from Project site.
	c. Clean exposed interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original condition.
	d. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if visible soil or stains remain.
	e. Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing compounds and other noticeable, vision-obscuring materials. Replace chipped or broken glass and other damaged transparent materials. Polish mirrors and gl...
	f. Remove labels that are not permanent.
	g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces. Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	1) Do not paint over "UL" and similar labels, including mechanical and electrical nameplates.

	h. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar equipment. Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	i. Replace parts subject to unusual operating conditions.
	j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	k. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of diffusers, registers, and grills.
	l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. Replace burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with r...
	m. Leave Project clean and ready for occupancy.


	C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid Project of rodents, insects, and other pests. Prepare a report.
	D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous materials into drainage systems. Remove waste materials from Projec...



	01781 PROJECT RECORD DOCUMENTS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for Project Record Documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.

	B. See Division 1 Section “Operation and Maintenance Data” for operation and maintenance manual requirements.
	C. See Divisions 2 through 16 Sections for specific requirements for project Record Documents of the Work in those Sections.

	1.2 SUBMITTALS
	A. Record Drawings: Submit one set of marked-up Record Prints.
	B. Record Specifications: Submit one copy of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit one copy of each Product Data submittal.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop Drawings.
	1. Preparation: Mark Record Prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an understandable drawing technique.
	c. Record data as soon as possible after obtaining it. Record and check the markup before enclosing concealed installations.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations below first floor.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical conditions, completely and accurately. If Shop Drawings are marked, show cross-reference on the Contract Drawings.
	4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Record Transparencies: Immediately before inspection for Certificate of Substantial Completion, review marked-up Record Prints with Architect. When authorized, prepare a full set of corrected transparencies of the Contract Drawings and Shop Drawings.
	1. Incorporate changes and additional information previously marked on Record Prints.  Erase, redraw, and add details and notations where applicable.
	2. Refer instances of uncertainty to Architect for resolution.
	3. Print the Contract Drawings and Shop Drawings for use as Record Transparencies.  Architect will make the Contract Drawings available to Contractor's print shop.

	C. Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Transparencies: Organize into unbound sets matching Record Prints. Place transparencies in durable tube-type drawing containers with end caps.  Mark end cap of each container with identification. If container does not include a complete set,...
	2. Identification: As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. Note related Change Orders, Record Product Data, and Record Drawings where applicable.


	2.3 RECORD PRODUCT DATA
	A. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous records and identify each, ready for continued use ...


	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording: Maintain one copy of each submittal during the construction period for Project Record Document purposes. Post changes and modifications to Project Record Documents as they occur; do not wait until the end of Project.
	1. The Owner and Architect will periodically review record documents to assure compliance with this requirement.

	B. Maintenance of Record Documents and Samples: Store Record Documents and Samples in the field office apart from the Contract Documents used for construction. Do not use Project Record Documents for construction purposes. Maintain Record Documents in...



	01782 OPERATION AND MAINTENANCE DATA
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Emergency manuals.
	2. Operation manuals for systems, subsystems, and equipment.
	3. Maintenance manuals for the care and maintenance of products, materials, finishes, and systems and equipment.

	B. See Divisions 2 through 16 Sections for specific operation and maintenance manual requirements for the Work in those Sections.

	1.2 SUBMITTALS
	A. Submission of Operating and Maintenance Manuals: When the HVAC systems are approximately 75 percent complete, submit four sets of manuals for Architect’s review.
	1. Architect will submit one copy with review comments to the Owner for approval.

	B. Initial Submittal: Include a complete operation and maintenance directory. Architect will return one copy of draft and mark whether general scope and content of manual are acceptable.
	C. Final Submittal:
	1. Correct or modify each manual to comply with Architect's comments. Provide one electronic copy of the final manual on CDROM in Adobe PDF format.  Provide PDF bookmarks for each section and subsection of the manual. Submit corrected manual within 15...


	1.3 COORDINATION
	A. Where operation and maintenance documentation includes information on installations by more than one factory-authorized service representative, assemble and coordinate information furnished by representatives and prepare manuals.
	B. Purge manuals prior to submitting to Architect to include only technical data related to in-place construction.


	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Organization:  Include a section in the directory for each of the following:
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. List of Systems and Subsystems: List systems alphabetically. Include references to operation and maintenance manuals that contain information about each system.
	C. List of Equipment: List equipment for each system, organized alphabetically by system. For pieces of equipment not part of system, list alphabetically in separate list.
	D. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.
	E. Identification: In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents. If no designation exists, assign a designatio...

	2.2 MANUALS, GENERAL
	A. Organization: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain a title page, table of contents...
	B. Title Page: Enclose title page in transparent plastic sleeve. Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name, address, and telephone number of Contractor.
	6. Name and address of Architect.
	7. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	1. Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 1T8-1/2-by-11-inch1T4T (215-by-280-mm)4T paper; with clear plastic sleeve on spine to hold label describing contents and w...
	a. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents. Indicate volume number for multiple-volume sets.

	2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each tab to indicate contents. Include typed list of products and major components of equipment included in the section on each divider, cross-referenced to Specificati...
	3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software diskettes for computerized electronic equipment.
	4. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	2.3 EMERGENCY MANUALS
	A. Content: Organize manual into a separate section for type of emergency, emergency instructions, and emergency procedures.
	B. Type of Emergency: Where applicable for each type of emergency indicated below, include instructions and procedures for each system, subsystem, piece of equipment, and component for fire, flood, gas leak, water leak, power failure, water outage, eq...
	C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer, supplier, and manufacturer to maintain...
	D. Emergency Procedures: Include instructions on stopping, shutdown instructions for each type of emergency, operating instructions for conditions outside normal operating limits, and required sequences for electric or electronic systems.

	2.4 OPERATION MANUALS
	A. Content: In addition to requirements in this Section, include operation data required in individual Specification Sections and equipment descriptions, operating standards, operating procedures, operating logs, wiring and control diagrams, and licen...
	B. Descriptions: Include the following:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures: Include start-up, break-in, and control procedures; stopping and normal shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and required sequences for electric or electronic systems.
	D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems: Diagram piping as installed, and identify color-coding where required for identification.

	2.5 PRODUCT MAINTENANCE MANUAL
	A. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information: List each product included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supplier and maintenance service agent...
	C. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures: Include manufacturer’s written recommendations and inspection procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and maintenance, and repair instructions.
	E. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.

	2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL
	A. Content: For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informati...
	B. Source Information: List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supp...
	C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation including maintenance instructions, drawings and diagrams for maintenance, nomenclature of parts and components, and recommended spare parts for each component part ...
	D. Maintenance Procedures: Include test and inspection instructions, troubleshooting guide, disassembly instructions, and adjusting instructions, and demonstration and training videotape if available, that detail essential maintenance procedures.
	E. Maintenance and Service Schedules: Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts: Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.


	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals.
	B. Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	C. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	D. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	E. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed. Mark each sheet to identify each product or component incorporated into the Work. If data include more...
	F. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contain...
	1. Do not use original Project Record Documents as part of operation and maintenance manuals.

	G. Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	01820 DEMONSTRATION AND TRAINING
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Demonstration of operation of systems, subsystems, and equipment.
	2. Training in operation and maintenance of systems, subsystems, and equipment.
	3. Demonstration and training videotapes.

	B. See Divisions 2 through 16 Sections for specific requirements for demonstration and training for products in those Sections.

	1.2 SUBMITTALS
	A. Instruction Program: Submit two copies of outline of instructional program for demonstration and training, including a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module. Include learning ...
	B. Demonstration and Training Videotapes: Submit four copies within seven days of end of each training module.

	1.3 QUALITY ASSURANCE
	A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or education...
	B. Instructor Qualifications: A factory-authorized service representative, complying with requirements in Division 1 Section "Quality Requirements," experienced in operation and maintenance procedures and training.
	C. Preinstruction Conference: Conduct conference at Project site. Review methods and procedures related to demonstration and training.
	D. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals. Do not submit instruction program until operation and maintenance data has been reviewed and approved by Architect.

	1.4 COORDINATION
	A. Coordinate instruction schedule with Owner's operations, and provide a minimum of seven (7) days notice prior to any instruction.


	PART 2 -  PRODUCTS
	2.1 INSTRUCTION PROGRAM
	A. Program Structure: Develop an instruction program that includes individual training modules for each system and equipment not part of a system, as required by individual Specification Sections, and as follows:
	1. Laboratory equipment and fume hoods.
	2. Motorized window shade systems.
	3. Fire-protection systems, including fire alarm and fire-extinguishing systems.
	4. Converying systems, including elevators.
	5. HVAC systems, including air-handling equipment, air distribution systems, and terminal equipment and devices.
	6. HVAC instrumentation and controls.
	7. Electrical service and distribution, including transformers, switchboards, panelboards, uninterruptible power supplies, and motor controls.
	8. Packaged engine generators, including transfer switches.
	9. Lighting equipment and controls.

	B. Training Modules: Develop a learning objective and teaching outline for each module. Include a description of specific skills and knowledge that participant is expected to master. For each module, include instruction for the following:
	1. Basis of System Design, Operational Requirements, and Criteria: Include system and equipment descriptions, operating standards, regulatory requirements, equipment function, operating characteristics, limiting conditions, and performance curves.
	2. Documentation: Review emergency, operations, and maintenance manuals; Project Record Documents; identification systems; warranties and bonds; and maintenance service agreements.
	3. Emergencies: Include instructions on stopping; shutdown instructions; operating instructions for conditions outside normal operating limits; instructions on meaning of warnings trouble indications, and error messages; and required sequences for ele...
	4. Operations: Include startup, break-in, control, and safety procedures; stopping and normal shutdown instructions; routine, normal, seasonal, and weekend operating instructions; operating procedures for emergencies and equipment failure; and require...
	5. Adjustments: Include alignments and checking, noise, vibration, economy, and efficiency adjustments.
	6. Troubleshooting: Include diagnostic instructions and test and inspection procedures.
	7. Maintenance: Include inspection procedures, types of cleaning agents, methods of cleaning, procedures for preventive and routine maintenance, and instruction on use of special tools.
	8. Repairs: Include diagnosis, repair, and disassembly instructions; instructions for identifying parts; and review of spare parts needed for operation and maintenance.



	PART 3 -  EXECUTION
	3.1 INSTRUCTION
	A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to coordinate instructors, and to coordinate between Contractor and Owner for number of participants, instruction times, and location.
	B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Owner will furnish an instructor to describe Owner's operational philosophy.

	C. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner, through Architect, with at least 14 days' advance notice.

	D. Evaluation: At conclusion of each training module, assess and document each participant's mastery of module by use of an oral performance-based test.

	3.2 DEMONSTRATION AND TRAINING VIDEOTAPES
	A. General: Engage a qualified commercial photographer to record demonstration and training videotapes. Record each training module separately. Include classroom instructions and demonstrations, board diagrams, and other visual aids, but not student p...
	1. At beginning of each training module, record each chart containing learning objective and lesson outline.

	B. Recording Format: Provide digital CD/DVD color recording.
	C. Narration: Describe scenes on videotape by audio narration by microphone while videotape is recorded. Include description of items being viewed. Describe vantage point, indicating location, direction (by compass point), and elevation or story of co...
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