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The following items take precedence over referenced portions of the Contract Documents for the
referenced project dated May 11th, and, in executing a contract, shall become a part thereof.

Where any item called for in the documents is supplemented hereby, the original requirements shall remain
in effect.  All supplemental conditions shall be considered as added thereto.

Where any original item is amended, voided, or superseded hereby, the provision of such items not so
specifically amended, voided, or superseded shall remain in effect.

General: 

1. A non-mandatory Pre-Bid was held on 06/08/2015 at 10:00 am EST.  Attached is a list of the
attendees.  A site visit was made available immediately following the pre-bid meeting. 

2. All questions shall be submitted in writing prior to noon on June 11th. If necessary a final addendum
will be issued on June 12th.

Clarifications:

1. Controls scope of work related to replacing the existing air handler controllers encompasses all work
related to removing the existing controllers and replacing them with new FEC controllers. Existing
sensors and devices associated with the air handlers are to be re-used. If devices are found to be
non-functioning, contractor shall notify USC for direction.
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