



STRUCTURAL REPAIRS WILLIAMS BRICE STADIUM UNIVERSITY OF SOUTH CAROLINA PROJECT NO: 50003018

Addendum One September 27, 2016

This addendum modifies the Contract Documents only in the manner and to the extent stated herein and shown on any accompanying drawings and will become a part of the Contract Documents. Except as specified or otherwise indicated by this addendum, all work shall be in accordance with the basic requirements of the Contract Documents.

GENERAL:

- 1. Attached is the *sign-in sheet* for the Pre-Bid meeting held Wednesday, September 22, 2016, indicating all attendees.
- 2. Per the Pre-Bid Meeting on September 22, all questions regarding this project were to be submitted in writing to the architect no later than 6:00pm on Monday, September 26, 2016. Email acceptable.

The architect's email address: Keith Myhand: kmyhand@jcsarchitects.com

3. On weeks when there is a Saturday football game, Contractor should have jobsite completely clean and secured and leave the jobsite by 12 noon on Friday. Contractor is reminded that all areas of work are also to be cleaned at the end of each day anyway as specified.

Home game schedule potentially relevant to this work is as follows:

Saturday, 10/8, vs Georgia

Saturday, 10/22, vs Massachusetts Saturday, 10/29, vs Tennessee

Saturday, 11/5, vs Missouri

Saturday, 11/19, vs Western Carolina

4. The contractor can coordinate with the owner for an onsite location to store materials.

5. The owner will designate a nearby restroom onsite for the contractor's use. The contractor is to leave the restroom as clean as he found it upon project completion.

DRAWINGS:

1. <u>Sheet A202 East Stands – Ground Level</u>: Add attached Photos #12 & 13. Photo #12 shows two additional repair conditions at the same columns as #10 and Photo #13 shows two additional repair conditions at the adjacent column. Keynote 1 on this sheet also applies to all additional conditions.







Photo #13 - East Stands Ground Level

- 2. <u>Sheet A203 East Stands Upper Concourse Level</u>: The conditions shown in Photo #5 are typical for eight similar conditions at this location.
- Sheet A204 West Stands Executive Level: Delete Photo #2 and related scope of work.
- 4. <u>Sheet A205 Southeast Ramp</u>: Keynote #1 on photo 4a is pointing to the wrong location. Add attached Photo #4b for a typical condition of Keynote 1. There are six each of these conditions to be repaired along the top of this beam using Keynote 1. The electrical conduit shown is to remain in place.



Photo #4b - Southeast Ramp

5. Sheet A206 Northeast Ramp: Repair the additional condition shown below at the side beam of the Upper East Concourse (north end). The condition shown in Photos #3a and #3b shall be repaired per Keynote 1. The total repair length is approximately 5 LF plus joint sealant replacement using backer rod and NP-1 sealant for approximately 20 LF. The joint sealant is to match the concrete panels. Note: Approximate access height for the beam is 40 feet above ground surface.







Photo #3b - Northeast Ramp

END OF ADDENDUM

University of South Carolina Non Mandatory Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name:

Wms Brice Stadium-Structural Repair Work

Project Number:

50003018

Pre Bid Date & Time:

September 22, 2016 10:00AM 743 Greene St Conf Rm 053

SWMBE Contractor Indicate Below	Name	Company Name	Address	Phone #	Email
SWMBE	Mart Ballock	Bull concrete	1471 Hay Church Rd Elgin	803 900-0932	Ballconcrete@gmail con
S W M B E	Titas Bowen	Stone Restoration		803- 999-5199	thouse store res son
S W M B E	A Dernik	USC			
S W M B E	J. Davis	ATHIETICS			
SWMBE	KEITH MYHAH	D JCS	_	803.791.102	O KMYHAHDO JESABCHITECTS, COM
SWMBE		2194 Century Waterproof	4059 Isroad liver 18	,	donnetera sc. rr. com
SWMBE	. 1	ADS SPECIALTY	1224TWO LORHRD LEX SC 29073		Macda @ asses.org
SWMBE	Ciara Mass	_			alexa Otaylormadeccgnup.com
SWMBE	DON FORS	Lesco	3341 Nazareth Ch Spartanburg se	1	d for do le su. nt

^{****}By signing this sheet you agree to receive information electronically.

University of South Carolina Non Mandatory Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name:

Wms Brice Stadium-Structural Repair Work

Project Number:

50003018

Pre Bid Date & Time:

September 22, 2016 10:00AM 743 Greene St Conf Rm 053

SWMBE Contractor Indicate Below	Name	Company Name	Address	Phone #	Email
SWMBE	Eric Tolson	Southern mechanical IBM	1326 East Bothe Newsmar Hoy Hartsville & 29550	843-917-8749	
S W M B E	Kelvin Spires	JRC Specialties 5RC Specialty USC FACILITIES			
SWMBE	Terry Hewitt	5RC Specialty	939 Doughestylo Aiken, 29804	g. 3-63V-54	hew: ++terry 58@ yahoo. com
SWMBE	Aimee Rish	USC FACILITIES	743 Greene 51 29208	7-2261	arisher fine, seed
S W M B E				•	
S W M B E					
SWMBE					
SWMBE					
SWMBE					

^{****}By signing this sheet you agree to receive information electronically.