

University of South Carolina
McKissick Plaza Improvements
Project Number: H27-Z327
Project Manager: Emily Jones

Addendum Number One (1)

DATE: July 6, 2017

FROM: Aimee B. Rish, Procurement Specialist

TO: All Bidders

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

Project Manual:

1. Clarification: The time for Project Completion is 30 days. With an anticipated Date of Commencement of July 17, 2017, the date of Substantial Completion would be August 16, 2017. The contractor is expected to properly augment forces to meet the revised contract period. The site shall be fully accessible for student move –in by the close of business on Friday, August 18, 2017.

Drawings

1. Clarification: Reference Sheet L-2, Grading Plan. The proposed grade at the SW corner of the brick plaza is approximately 6” above the existing grade. The contractor shall provide sufficient topsoil fill to feather the turf areas back to existing grades where the new brick elevations are higher than the surrounding grade.

END OF ADDENDUM Number One (1)