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SE-310  

INVITATION  FOR  CONSTRUCTION  SERVICES  
  

PROJECT NAME: USC Union Central Building Metal Roof Replacement, Painting, and Exterior Repairs  

PROJECT NUMBER: H40-I304  

PROJECT LOCATION: University of South Carolina - Union, Union, SC  
  

BID SECURITY REQUIRED? Yes   No   NOTE: Contractor may be subject to a performance  

PERFORMANCE BOND REQUIRED? Yes   No   appraisal at the close of the project. 

PAYMENT BOND REQUIRED? Yes   No   CONSTRUCTION COST RANGE: $ 125,000-145,000  

DESCRIPTION OF PROJECT: Replace the existing asphalt shingle roofing assembly, replace the standing seam metal roof assembly 

with copper, install Liquid Applied Roofing over existing EPDM Flexible Sheet Membrane and exterior wood restoration and painting on 

the Central Building.  See drawings and project manual for further detailed information.  Miniority and small business participation is 

encouraged.  

BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu (see Facilities Construction Solicitations 

& Awards)  

PLAN DEPOSIT AMOUNT: $        IS DEPOSIT REFUNDABLE  Yes   No   N/A   

Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Only those Bidding Documents/Plans 

obtained from the above listed source(s) are official.  Bidders that rely on copies of Bidding Documents/Plans obtained from any other source do so at 
their own risk.  All written communications with official plan holders & bidders WILL     WILL NOT  be via email or website posting. 

IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT: 

Bidders are responsible for obtaining all updates to bidding documents from the USC Purchasing website:  (http://purchasing.sc.edu)  

  
All questions & correspondence concerning this Invitation shall be addressed to the A/E. 

A/E NAME: Shepard & Associates, LLC  

A/E CONTACT:Blount Shepard  

A/E ADDRESS: Street/PO Box:3547 Dreher Shoals Road, Suite 6  

City: Irmo  State: SC  ZIP: 29063-       

EMAIL: becki@shepardandassociates.us  

TELEPHONE: (803) 407-8284  FAX: (803) 407-8206  
  

AGENCY: University of South Carolina  

AGENCY PROJECT COORDINATOR: Juaquana Brookins  

ADDRESS: Street/PO Box:1300 Pickens Street  

City: Columbia  State: SC  ZIP: 29201-       

EMAIL: jbrookin@fmc.sc.edu  

TELEPHONE: (803) 777-3596  FAX: (803) 777-0484  
  

PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No   

PRE-BID DATE: 12/11/2017  TIME: 10:00AM  PLACE: 309 E Academy St, Union, SC 29379  

BID CLOSING DATE: 1/10/2018  TIME: 2:00PM  PLACE: 1300 Pickens Street, Columbia, SC  29201; metered 

parking on the street; entrance at rear of building  

BID DELIVERY ADDRESSES: 

HAND-DELIVERY: MAIL SERVICE: 

Attn:  Juaquana Brookins (BID ENCLOSED Prjt #H40-I304  Attn: Juaquana Brookins(BID ENCLOSED Prjt#H40-I304  

1300 Pickens Street  1300 Pickens Street  

Columbia, SC  29201  Columbia, SC  29201  

  

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No   
  

 

APPROVED BY:  DATE:        
 (OSE Project Manager) 
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South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 
•AI.A Document A701 TM -1997
Instructions to Bidders 

for the following PROJECT: 
(Name and location or address) 

USC Union Central Building Metal Roof Replacement 

Union, South Carolina 

THE OWNER: 
(Name, legal status and address) 

University of South Carolina 

1300 Pickens Street 

Columbia, South Carolina 29208 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

THE ARCHITECT: 

(Name, legal status and address) 

Shepard & Associates 

3547 Dreher Shoals Road, Suite 6 

Irmo, South Carolina 290GJ 

TABLE OF ARTICLES 

1 DEFINITIONS 

2 BIDDER'S REPRESENT ATlONS 

3 BIDDING DOCUMENTS 

4 BIDDING PROCEDURES 

5 CONSIDERATION OF BIDS 

6 POST-BID INFORMATION 

7 PERFORMANCE BOND AND PAYMENT BOND 

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This version of AIA Document 

A701-1997 is modified by the 

South Carolina Division of 

Procurement Services, Office of 

the State Engineer. Publication of 

this version of AIA Document A701 

does not imply the American 

Institute of Architects' endorsement 

of any modification by South 

Carolina Division of Procurement 

Services, Office of the State 

Engineer_ A comparative version of 

AIA Document A701-1997 showing 

additions and deletions by the 

South Carolina Division of 

Procurement Services, Office of 

the State Engineer is available for 

review on South Carolina state 

Web site. 

This document has important legal 

consequences. Consultation with 

an attorney is encouraged with 

respect to its completion or 

rnutllflc11tlu11. 

AIA Document A701 ™ -1997. Copyright© 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina 
Division of Procurement Services, Office of the State Engineer Version of AIA Document A7()1 'u-1997_ Copyright© 2018 by The-American Institute of 
Architects; All rights reserved, WARNING; This AIA•oocument Is proleclod by U.S. Copyright Law and lnlome!lonal neatlos. Un uthorlZlld 
reprod ,i:tion or distribution of lhi,; AIA"'DocumQnt, or any po,t;on of ii., may result in sever& civil and crimtnel ponallles, and w111 be prosecuted to tho 
maximum extent possible under the law. This document was created on 03/06/2017 11:41 :24 under license number2009582980 and is not for 
resale This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion 
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(including, but not limited to, documents contained in a response, documents submitted to clarify a response, & 
documents submitted during negotiations), unless the page is conspicuously marked "TRADE SECRET" or 
"CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as required by these bidding 
instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that, 
notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other financial figures used 
to determine the award, as well as the final contract amount, are subject to public disclosure. 

§ 9.3.6 In determining whether to release documents, the State will detrimentally rely on the Bidders' marking of 
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or
"PROTECTED".

§ 9.3.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina, its 
officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney's fees, arising 
out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" or 
"PROTECTED".

§ 9.4 POSTING OF INTENT TO AWARD
The SE-370, Notice oflntent to Award, will be posted at the following location:
Room or Area of Posting: Lobby
Building Where Posted: Facilities Center
Address of Building: 1300 Pickens Street, Columbia, South Carolina 29208
WEB site address (if applicable): http://purchasing.sc.edu
Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all 
responsive bidders a copy of the notice of intent to award and the final bid tabulation

§ 9.5 PROTEST OF SOLICITATION OR AWARD
§ 9.5.1 Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation 
of a contract shall protest within fifteen ( 15) days of the date of issuance of the applicable solicitation document at issue. 
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or award 
of a contract shall protest within ten ( I 0) days of the date notification of intent to award is posted in accordance with 
Title 11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing, shall 
set forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to be 
decided, and must be received by the State Engineer within the time provided.

§  9.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing: 
.1 by email to protest-ose@mmo.sc.gov, 
.2 by facsimile at 803-737-0639, or 
.3 by post or delivery to 120 I Main Street, Suite 600, Columbia, SC 29201. 

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your 
protest. 

§ 9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any
reliance placed on such information is at the bidder's sole risk and is without recourse under the South Carolina
Consolidated Procurement Code.

§ 9.7 BUILDER'S RISK INSURANCE
Bidders are directed to Article 11.3 of the South Carolina Modified AJA Document A20 I, 2007 Edition, which, unless
provided otherwise in the bid documents, requires the contractor to provide builder's risk insurance on the project.

§ 9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS
§ 9.8.1 Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit
equal to 4% of the payments they make to said subcontractors. The payments claimed must be based on work performed
directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually. The

AIA Document A701 ™ -1997. Copyright© 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina 
Division of Procurement Services, Office of the State Engineer Version of AIA DocumentA701 "1-1997. Copyrlghti!:12016 by The American lnsti1ute of 

11 
Architects. AH rights reserved. WARNING: This AIAO)Document Is pro!Dctod l>y U.S. Copyright Law and l11ternnUonol Troalios. Unnulhorized 
rep,oduction or distribution or this AIA,; Document. or any portion of It.. may rosult in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was created on 03/06/2017 11 :41 :24 under license number 2009582980 and is not for 
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion_ 
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SE-330 
LUMP  SUM  BID  FORM 
Bidders shall submit bids on only Bid Form SE-330. 
  

BID SUBMITTED BY:         
(Bidder's Name) 

BID SUBMITTED TO:         
(Owner’s Name) 

FOR: PROJECT  NAME:  USC Union Central Building Metal Roof Replacement, Paintng and 
Exterior Repairs  

PROJECT  NUMBER:  H40-I304  

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-

named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the 

Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the 

Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other 

terms and conditions of the Bidding Documents. 

§ 2. Pursuant to Section 11-35-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as follows 

in the amount and form required by the Bidding Documents: 

   Bid Bond with Power of Attorney    Electronic Bid Bond    Cashier's Check 

(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects 

of said Addenda into this Bid: 

(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the 

disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or 

withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the Bid 

Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 

warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete 

the following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   Replace the existing 

asphalt shingle roofing assembly, replace the standing seam metal roof assembly with copper, install Liquid Applied 

Roofing over existing EPDM Flexible Sheet Membrane and exterior wood restoration and painting on the Central 

Building.  See drawings and project manual for further detailed information.  

$ , which sum is hereafter called the Base Bid. 

(Bidder to insert Base Bid Amount on line above) 
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SE-330 
LUMP  SUM  BID  FORM 

§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 2 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 3 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

 

 

 

 

§ 6.3 UNIT PRICES: 
BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered 
by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit 
combination.  UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of 
trades and labor, fees, taxes, insurance, bonding, overhead, profit, etc.  The Agency reserves the right to include or not 
to include any of the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER. 

 
  UNIT OF 
No.   ITEM   MEASURE   ADD   DEDUCT  

  1.    Plywood decking     SF    $    $  

  2.    Wood framing or cornice trim     BF    $    $  

  3.                       $    $  

  4.                       $    $  

  5.                       $    $  

  6.                       $    $  
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LUMP  SUM  BID  FORM 

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), 
CHAPTER 35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

SUBCONTRACTOR 
CLASSIFICATION 

By License Classification 
and/or Subclassification 

(Completed by Owner) 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

NAME 
(Must be completed by Bidder) 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
(Requested, but not Required) 

BASE BID 

        

        

        

        

ALTERNATE #1 

        

        

        

        

ALTERNATE #2 

        

        

        

        

ALTERNATE #3 

        

        

        

        

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate 
and the Base Bid work. 

 .
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LUMP  SUM  BID  FORM 

 

INSTRUCTIONS FOR 
SUBCONTRACTOR LISTING 

 

1. Section 7 of the Bid Form sets forth an Owner developed list of contractor/subcontractor specialties by contractor license 
category and/or subcategory for which bidder is required to identify the entity (subcontractor(s) and/or himself) Bidder 
will use to perform the work of each listed specialty..  

a. Column A:  The Owner fills out this column, which identifies the contractor/subcontractor specialties for which the 
bidder must list either a subcontractor or himself as the entity that will perform this work.  Subcontractor specialties 
are identified by contractor license categories or subcategories listed in Title 40 of the South Carolina Code of laws.  
Abbreviations of classifications to be listed after the specialty can be found at:  
http://www.llr.state.sc.us/POL/Contractors/PDFFiles/CLBClassificationAbbreviations.pdf .  If the owner has not 
identified a specialty, the bidder does not list a subcontractor. 

b. Columns B and C:  In these columns, the Bidder identifies the subcontractors it will use for the work of each 
specialty listed by the Owner in Column A.  Bidder must identify only the subcontractor(s) who will perform the 
work and no others.  Bidders should make sure that their identification of each subcontractor is clear and 
unambiguous.  A listing that could be any number of different entities may be cause for rejection of the bid as non-
responsive.  For example, a listing of M&M without more may be problematic if there are multiple different licensed 
contractors in South Carolina whose names start with M&M. 

2. Subcontractor Defined:  For purposes of subcontractor listing, a subcontractor is an entity who will perform work or 
render service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor.  
Bidder should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which 
bidder will contract directly.  Likewise, do not identify material suppliers, manufacturers, and fabricators that will not 
perform physical work at the site of the project but will only supply materials or equipment to the bidder or proposed 
subcontractor(s).  

3. Subcontractor Qualifications:  Bidder must only list subcontractors who possess a South Carolina Contractor’s license 
with the license classification and/or subclassification identified by the Owner in the first column on the left.  The 
subcontractor license must also be within the appropriate license group for the work of the specialty.  If Bidder lists a 
subcontractor who is not qualified to perform the work, the Bidder will be rejected as non-responsible.   

4. Use of Own forces:  If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a listed 
specialty and Bidder does not intend to subcontract such work but to use Bidder’s own employees to perform such work, 
the Bidder must insert its own name in the space provided for that specialty.  

5. Use of Multiple Subcontractors: 

a. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must insert 
the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”.  If 
Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to use 
one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own name 
and the name of each subcontractor, preferably separating the name of each with the word “and”.  Bidder must use 
each entity listed for the work of a single specialty listing in the performance of that work. 

b. Optional Listing Prohibited:  Bidder may not list multiple subcontractors for a specialty listing, in a form that 
provides the Bidder the option, after bid opening or award, to choose to use one or more but not all the listed 
subcontractors to perform the work for which they are listed.  A listing, which on its face requires subsequent 
explanation to determine whether it is an optional listing, is non-responsive. If bidder intends to use multiple entities 
to perform the work for a single specialty listing, bidder must clearly set forth on the bid form such intent.  Bidder 
may accomplish this by simply inserting the word “and” between the names of each entity listed for that specialty.  
Agency will reject as non-responsive a listing that contains the names of multiple subcontractors separated by a 
blank space, the word “or”, a virgule (that is a /), or any separator that the Agency may reasonably interpret as an 
optional listing. 

6. If Bidder is awarded the contract, bidder must, except with the approval of the Agency for good cause shown, use the 
listed entities to perform the work for which they are listed.  

7. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place of a 
subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of Laws. 

8. Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor specialty listed in 
the first column on the left will render the Bid non-responsive. 
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LUMP  SUM  BID  FORM 

§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER 

THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the 

Owner’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, 

other than those listed in Section 7 above, that Bidder intends to use on the project.  Bidder acknowledges and agrees 

that this list is provided for purposes of determining responsibility and not pursuant to the subcontractor listing 

requirements of SC Code Ann § 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a) CONTRACT TIME 

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued 

by the Owner.  Bidder agrees to substantially complete the Work within     60   Calendar Days 

from the Date of Commencement, subject to adjustments as provided in the Contract Documents. 

b) LIQUIDATED DAMAGES 

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the 

amount of $    250.00   for each Calendar Day the actual construction time required to achieve 

Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the 

Contract Documents.  This amount is intended by the parties as the predetermined measure of compensation for 

actual damages, not as a penalty for nonperformance. 

§ 10. AGREEMENTS 

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina. 

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 

canceled for the convenience of, and without cost to, the State. 

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be 

responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the 

Project canceled for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the 

Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA 

Document A310, Bid Bond, included in the Bidding Documents. 

 

ELECTRONIC BID BOND NUMBER:   

SIGNATURE AND TITLE:  
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):  

Classification(s) & Limits:  

Subclassification(s) & Limits:  

 

 

By signing this Bid, the person signing reaffirms all representation and certification made by both 
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the 
Instructions to Bidders, is expressly incorporated by reference. 

BIDDER’S LEGAL NAME:  

ADDRESS:  

  

TELEPHONE:  

EMAIL:  

 

 

SIGNATURE:  DATE:  

PRINT NAME:  

TITLE:  
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South Carolina Division of Procurement 

Services, Office of the State Engineer Version of 

�!AIA Document A201 TM - 2007

General Conditions of the Contract for Construction 

for the following PROJECT: 
(Name and location or address) 

USC Union Central Building Metal Roof Replacement 

Union, South Carolina 

THE OWNER: 
(Name, legal status and address) 

University of South Carolina 

1300 Pickens Street 

Columbia, South Carolina 29208 

The Owner is a Governmental Body of the State of South Carolina as defined by 

Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

THE ARCHITECT: 

(Name, legal status and address) 

Shepard & Associates 

3547 Dreher Shoals Road, Suite 6 

Irmo, South Carolina 29063 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

This version of AIA Document 

A201-2007 is modified by the 

South Carolina Division of 

Procurement, Office of the State 

Engineer Publication of this version 

of AIA Document A201 does not 

imply the American Institute of 

Architects' endorsement of any 

modification by South Carolina 

Division of Procurement, Office of 

the State Engineer. A comparative 

version of AIA Document A201-

2007 showing additions and 

deletions by the South Carolina 

Division of Procurement, Office of 

the State Engineer is available for 

review on the State of South 

Carolina Web site. 

This document has important legal 

consequences. Consultation with 

an attorney is encouraged with 

respect to its completion or 

modification. 

AIA Document A201 ™-2007. Copyright© 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
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Project Name: USC Union Central Building Metal Roof Replacement, Painting, and Exterior Repairs 
 
Project Number: H40-I304 
 
University of South Carolina 
 

 
 
 

CONTRACTOR’S ONE YEAR GUARANTEE 
 
STATE OF ___________________________________________________________________________ 
 
COUNTY OF _________________________________________________________________________ 
 
WE__________________________________________________________________________ 
as Contractor on the above-named project, do hereby guarantee that all work executed under the  
requirements of the Contract Documents shall be free from defects due to faulty materials and /or  
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or  
Architect/Engineer;  and hereby agree to remedy defects due to faulty materials and/or workmanship, and  
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the 
following are excluded from this guarantee; 
 
 
      Defects or failures resulting from abuse by Owner. 
 
       Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 
 
_________________________________________     
[Name of Contracting Firm] 
 
 

*By________________________________ 
 
  Title_______________________________ 
 

 
 

*Must be executed by an office of the Contracting  
  Firm. 
 
 
SWORN TO  before me this  
__________ day of ___________, 2____  (seal) 
 
_________________________State  
 
My commission expires __________________ 
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SE-355 
PERFORMANCE  BOND 
KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name: 

Address: 

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name: 

Address: 

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina 

Address: 1300 Pickens Street 

Columbia, SC  29208 

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated     entered into a contract with Agency to construct 

State Project Name: USC Union Central Building Metal Roof Replacement, Painting, and Exterior Repairs 

State Project Number: H40-I304 

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: Replace the existing asphalt 
shingle roofing assembly, replace the standing seam metal roof assembly with copper, install Liquid Applied Roofing 
over existing EPDM Flexible Sheet Membrane and exterior wood restoration and painting on the Central Building.  
See drawings and project manual for further detailed information. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Shepard & Associates  

Address: 3547 Dreher Shoals Road, Suite 6 

Irmo, SC  29063 

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 

DATED this         day of , 2  BOND NUMBER 
(shall be no earlier than Date of Contract) 

CONTRACTOR SURETY 

By:  
(Seal) 

By:  
(Seal) 

Print Name: Print Name: 

Print Title: Print Title: 
(Attach Power of Attorney)

Witness:  Witness:  

(Additional Signatures, if any, appear on attached page) 
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PERFORMANCE BOND 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of
the contract, which is incorporated herein by reference.
2. If the Contractor performs the contract, the Surety and the
Contractor have no obligation under this Bond, except to
participate in conferences as provided in paragraph 3.1.
3. The Surety's obligation under this Bond shall arise after:
3.1 The Agency has notified the Contractor and the Surety at

the address described in paragraph 10 below, that the 
Agency is considering declaring a Contractor Default and 
has requested and attempted to arrange a conference with 
the Contractor and the Surety to be held not later than 15 
days after receipt of such notice to discuss methods of 
performing the Contract.  If the Agency, the Contractor and 
the Surety agree, the Contractor shall be allowed a 
reasonable time to perform the Contract, but such an 
agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of
the Agency's declaration of a Contractor Default, and at the
Surety's sole expense, take one of the following actions:
4.1 Arrange for the Contractor, with consent of the Agency, to

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, 

through its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified 

contractors acceptable to the Agency for a contract for 
performance and completion of the Contract, arrange for a 
contract to be prepared for execution by the Agency and the 
contractor selected with the Agency's concurrence, to be 
secured with performance and payment bonds executed by 
a qualified surety equivalent to the Bonds issued on the 
Contract, and pay to the Agency the amount of damages as 
described in paragraph 7 in excess of the Balance of the 
Contract Sum incurred by the Agency resulting from the 
Contractor Default; or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which 
it may be liable to the Agency and, within 60 days of 
waiving its rights under this paragraph, tender payment 
thereof to the Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2,
or 4.3, the Agency shall pay the Balance of the Contract Sum to
either:
5.1 Surety in accordance with the terms of the Contract; or
5.2 Another contractor selected pursuant to paragraph 4.3 to

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of 
damages as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days after receipt of written notice from
the Agency to the Surety demanding that the Surety perform its
obligations under this Bond, and the Agency shall be entitled to
enforce any remedy available to the Agency.

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has 
denied liability, in whole or in part, then without further 
notice the Agency shall be entitled to enforce any remedy 
available to the Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the Dispute 
Resolution process defined in the Contract Documents and 
the laws of the State of South Carolina. 

7. After the Agency has terminated the Contractor's right to
complete the Contract, and if the Surety elects to act under
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the
Surety to the Agency shall be those of the Contractor under the
Contract, and the responsibilities of the Agency to the Surety
shall those of the Agency under the Contract.  To a limit of the
amount of this Bond, but subject to commitment by the Agency
of the Balance of the Contract Sum to mitigation of costs and
damages on the Contract, the Surety is obligated to the Agency
without duplication for:
7.1 The responsibilities of the Contractor for correction of

defective Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs 

resulting from the Contractor's Default, and resulting from 
the actions or failure to act of the Surety under paragraph 4; 
and 

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall 
be bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are 
specified in the Contract, actual damages caused by delayed 
performance or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Contract,
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations.  No right of
action shall accrue on this Bond to any person or entity other than
the Agency or its heirs, executors, administrators, or successors.
9. The Surety hereby waives notice of any change, including
changes of time, to the contract or to related subcontracts,
purchase orders and other obligations.
10. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the address shown on the signature page.
11. Definitions
11.1 Balance of the Contract Sum: The total amount payable by

the Agency to the Contractor under the Contract after all 
proper adjustments have been made, including allowance to 
the Contractor of any amounts to be received by the Agency 
in settlement of insurance or other Claims for damages to 
which the Contractor si entitled, reduced by all valid and 
proper payments made to or on behalf of the Contractor 
under the Contract. 

11.2 Contractor Default: Failure of the Contractor, which has 
neither been remedied nor waived, to perform the Contract 
or otherwise to comply with the terms of the Contract. 
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LABOR  &  MATERIAL  PAYMENT  BOND 
KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name: 

Address: 

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name: 

Address: 

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina 

Address: 1300 Pickens Street 

Columbia, SC  29208 

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated     entered into a contract with Agency to construct 

State Project Name: USC Union Central Building Metal Roof Replacement, Painting, and Exterior Repairs 

State Project Number: H40-I304 

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: Replace the existing asphalt 
shingle roofing assembly, replace the standing seam metal roof assembly with copper, install Liquid Applied Roofing 
over existing EPDM Flexible Sheet Membrane and exterior wood restoration and painting on the Central Building.  
See drawings and project manual for further detailed information. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Shepard & Associates, LLC 

Address: 3547 Dreher Shoals Road, Suite 6 

Irmo, SC  29063 

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent 
or representative. 

DATED this         day of , 2  BOND NUMBER 
(shall be no earlier than Date of Contract) 

CONTRACTOR SURETY 

By: 
(Seal) 

By: 
(Seal) 

Print Name: Print Name: 

Print Title: Print Title: 
(Attach Power of Attorney)

Witness:  Witness:  

(Additional Signatures, if any, appear on attached page) 
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LABOR & MATERIAL PAYMENT BOND 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency to pay for all labor, materials and
equipment required for use in the performance of the Contract,
which is incorporated herein by reference.
2. With respect to the Agency, this obligation shall be null and
void if the Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from 

all claims, demands, liens or suits by any person or entity 
who furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and
void if the Contractor promptly makes payment, directly or
indirectly, for all sums due.
4. With respect to Claimants, and subject to the provisions of
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of
the SC Code of Laws, as amended, the Surety’s obligation under
this Bond shall arise as follows:
4.1 Every person who has furnished labor, material or rental

equipment to the Contractor or its subcontractors for the 
work specified in the Contract, and who has not been paid in 
full therefore before the expiration of a period of ninety (90) 
days after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the 
amount, or the balance thereof, unpaid at the time of 
institution of such suit and to prosecute such action for the 
sum or sums justly due him. 

4.2 A remote claimant shall have a right of action on the 
payment bond upon giving written notice by certified or 
registered mail to the Contractor within ninety (90) days 
from the date on which such person did or performed the 
last of the labor or furnished or supplied the last of the 
material or rental equipment upon which such claim is 
made. 

4.3 Every suit instituted upon a payment bond shall be brought 
in a court of competent jurisdiction for the county or circuit 
in which the construction contract was to be performed, but 
no such suit shall be commenced after the expiration of o ne 
year after the day on which the last of the labor was 
performed or material or rental equipment was supplied by 
the person bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4,
the Surety shall promptly and at the Surety’s expense take the
following actions:
5.1 Send an answer to the Claimant, with a copy to the Agency,

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging 
any amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to 
a claim.  However, if the Surety fails to discharge its 
obligations under this paragraph 5, the Surety shall 
indemnify the Claimant for the reasonable attorney’s fees 
the Claimant incurs to recover any sums found to be due and 
owing to the Claimant. 

6. Amounts owed by the Agency to the Contractor under the
Contract shall be used for the performance of the Contract and to
satisfy claims, if any, under any Performance Bond.  By the
Contractor furnishing and the Agency accepting this Bond, they
agree that all funds earned by the contractor in the performance
of the Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to the
Agency’s prior right to use the funds for the completion of the
Work.
7. The Surety shall not be liable to the Agency, Claimants or
others for obligations of the Contractor that are unrelated to the 
Contract.  The Agency shall not be liable for payment of any 
costs or expenses of any claimant under this bond, and shall have 
under this Bond no obligations to make payments to, give notices 
on behalf of, or otherwise have obligations to Claimants under 
this Bond. 
8. The Surety hereby waives notice of any change, including
changes of time, to the Contract or to related Subcontracts,
purchase orders and other obligations.
9. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, the Agency or the contractor,
however accomplished, shall be sufficient compliance as of the
date received at the address shown on the signature page.
10. By the Contractor furnishing and the Agency accepting this
Bond, they agree that this Bond has been furnished to comply
with the statutory requirements of the South Carolina Code of
Laws, as amended, and further, that any provision in this Bond
conflicting with said statutory requirements shall be deemed
deleted herefrom and provisions conforming to such statutory or
other legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a statutory Bond
and not as a common law bond.
11. Upon request of any person or entity appearing to be a
potential beneficiary of this bond, the Contractor shall promptly
furnish a copy of this Bond or shall permit a copy to be made.
12. Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the laws of the State of
South Carolina.
13. DEFINITIONS
13.1 Claimant:  An individual or entity having a direct contract

with the Contractor or with a Subcontractor of the 
Contractor to furnish labor, materials, or equipment for use 
in the performance of the Contract.  The intent of this 
Bond shall be to include without limitation in the terms 
“labor, materials or equipment” that part of water, gas, 
power, light, heat, oil, gasoline, telephone service or rental 
equipment used in the Contract, architectural and 
engineering services required for performance of the Work 
of the Contractor and the Contractor’s Subcontractors, and 
all other items for which a mechanic’s lien might otherwise 
be asserted. 

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 
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SE-380 CHANGE ORDER NO.:     

CHANGE  ORDER  TO  CONSTRUCTION  CONTRACT 

AGENCY: University of South Carolina 

PROJECT NAME: USC Union Central Building Metal Roof Replacement, Painting, and Exterior 
Repairs 

PROJECT NUMBER: H40-I304 

CONTRACTOR: CONTRACT DATE: 

This Contract is changed as follows: (Insert description of change in space provided below) 

ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum: $ 

2. Change in Contract Sum by previously approved Change Orders:

3. Contract Sum prior to this Change Order $    0.00 

4. Amount of this Change Order:

5. New Contract Sum, including this Change Order: $    0.00 

ADJUSTMENTS IN THE CONTRACT TIME: 

1. Original Substantial Completion Date:

2. Sum of previously approved increases and decreases in Days: Days 

3. Change in Days for this Change Order Days 

4. New Substantial Completion Date:

CONTRACTOR ACCEPTANCE: 

BY:  Date: 
(Signature of Representative) 

Print Name:    

A/E RECOMMENDATION FOR ACCEPTANCE: 

BY:  Date: 
(Signature of Representative) 

Print Name:  Blount Shepard 

AGENCY ACCEPTANCE AND CERTIFICATION: 

BY:  Date: 
(Signature of Representative) 

Print Name: 

Change is within Agency Construction Contract Change Order Certification of: $ Yes No  

Office of the State Engineer Authorization for change exceeding Agency Construction Contract Change Order Certification: 

AUTHORIZED BY:  DATE:      
(OSE Project Manager) 

SUBMIT THE FOLLOWING TO OSE 
1. SE-380, fully completed and signed by the Contractor, A/E and Agency;
2. Detailed back-up information from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown. 
3. If any item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency.
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SECTION 01010 

SUMMARY OF WORK 

PART 1 GENERAL  

1.1 WORK INCLUDED 

1.1.1 All work is located at the Central Building of University of South Carolina Union 
Campus, 309 East Academy Street, Union, SC 29379. 

1.2 BASE BID WORK 

1.2.1 Work covered by this contract includes furnishing all labor, materials, tools, 
devices, appliances, and equipment necessary to perform all the work described 
in the Contract Documents. 

1.2.2 Metal Roof Replacement (Roof Areas 9 and 10 – approximately 615 SF):   

1.2.2.1 The work generally consists of the complete removal and disposal of 
the existing: architectural metal roofing panel assembly, asphalt 
impregnated underlayment down to the surface of the existing plywood 
deck; inspection of plywood deck substrate, re-nailing and making 
repairs to plywood deck, wood framing as necessary, making isolated 
repairs to flexible sheet membrane roofing, gutter repairs; and the 
installation of new: self-adhering waterproof underlayment, synthetic 
underlayment, architectural copper roofing panel assembly, metal 
flashings and associated miscellaneous work. 

1.2.3 Fiberglass Shingle Roof Replacement (Roof Areas (RAs) 1, 2, 3, 4, 5, 6, 7, 8, 
11, 12, 13, 14, 15, 16, 17, 18, 19, 20 & 21):  

1.2.3.1 The work generally consists of the complete removal and disposal of 
the existing: architectural laminated shingle assembly, including 
underlying asphalt impregnated underlayment down to the surface of 
the existing plywood deck, leaving existing metal edge trim in place at 
eave and removing rake metal edge trim; inspection of plywood deck 
substrate, re-nailing and making repairs to plywood deck wood framing 
as necessary; and the installation of new: self-adhering waterproof 
underlayment, starter shingles, architectural laminated fiberglass 
shingles, liquid applied sanitary vent flashings, metal rake trim and 
flashings, ridge shingles and associated miscellaneous work, as 
specified herein. 

1.2.4 Liquid Applied Coating over EPDM Roofing (Roof Areas 22 & 23 – 
approximately 2553 SF): 

1.2.4.1 The removals and disposal of any fastener back-outs and any other 
obstructions that would prevent the installation of the new liquid applied 
roof coating and flashing system; and  

1.2.4.2 Upon completion of all removals repair the membrane with EPDM 
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compatible patch, clean all the existing EPDM membrane surfaces to 
receive liquid applied roof coatings and flashings by power washing and 
with roof coating manufacturer’s approved cleaner and prime with 
approved primer all surfaces to receive Liquid Applied Roof Coatings 
and Flashing; 

1.2.4.3 Upon completion of all removals and preparations, apply fiber 
reinforced foundation coats twice (2 applications) followed by two (2) 
finish coats. 

1.2.5 Exterior Wood Restoration and Painting (All Exterior Building Woodwork 
including tower and metal shingle clad gable ends):   

1.2.5.1 Removals: Prior to the application of any new materials, remove 
existing loose un-bonded lead based paint, rotten and deteriorated 
wood fascia and cornice, at the eave of the building and properly 
dispose. 

1.2.5.2 Preparations: After removals are complete, replace any wood that was 
removed, prepare the substrate wood cornice assembly and metal 
shingles to receive new paint coating, including wire brushing and 
scraping existing loose paint.  

1.2.5.3 Installations: Upon completion of all removals and preparations, install 
new paint coating to all prepared exterior wood and metal shingles and 
associated miscellaneous work, as specified herein. 

1.2.6 Miscellaneous Repairs: 

1.2.6.1 Repairs to Metal Gutter – Clean and prepare copper gutter to receive 
new reinforced resin flashings at all gutter laps and at all downspout 
inlets; install new copper expansion joint covers where missing. 

1.2.6.2 Repairs to Wood – Replace all rotten and deteriorated wood 
components associated with cornice or tower. Reference project photo 
album. Replace wooden louver at south side gable end wall.  

1.3 UNIT PRICES: Include in the BASE BID the following quantities of unit price materials:  

1.3.1 Unit Price 1 - Removal and replacement of any existing damaged or 
deteriorated plywood decking.  320 SF 

Unit Price 2 - Removal and replacement of any existing damaged or 
deteriorated wood cornice, not shown on the drawings to be replaced.  200 BF 

1.4 CONTRACT METHOD 

1.4.1 Construct the work as a single lump sum contract. For the items that are bid on 
a unit price basis, follow procedure indicated on the Bid Form and as specified 
in Section 01025 MEASUREMENT AND PAYMENT.  

1.5 REFERENCE STANDARDS 
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1.5.1 For products specified by the association or trade standards, comply with 
requirements of the standard except when more rigid requirements are specified 
or are required by applicable codes. 

1.6 EXISTING SITE CONDITIONS 

1.6.1 Information in this section is provided only to establish a general description and 
is not necessarily accurate. The Contractor is responsible for visiting the site 
and satisfying himself as to the existing conditions, size of existing roof areas, 
metal components, etc. before submitting his bid. 

1.6.2 Approximate Square Footage of Existing Laminated Fiberglass and Asphalt 
Shingle Roof Assembly (Projected Area):  

1.6.2.1 RA 6 288 square feet. 
1.6.2.2 Total Area -  288 square feet. 

1.6.3 Approximate Square Footage of Existing Terne Metal Roofing Assembly: 

1.6.3.1 RA 9 251 square feet. 
1.6.3.2 RA 10 364 square feet. 
1.6.3.3 Total Area - 615 square feet.  

1.6.4 Central Building Laminated Asphalt and Fiberglass Shingle Roofing: 

1.6.4.1 Using a shingle gauge, the steep sloped Laminated Asphalt and 
Fiberglass Shingle Roofing assembly was determined to be a 30-year 
shingle.  

1.6.4.2 The shingles are installed over white synthetic underlayment on 3/4" 
plywood decking.  

1.6.4.3 Rafters are installed at 16" OC. Roof slopes vary; 7.5:12 and 5.5:12.  

1.6.4.4 The ridges and hip ridges are not vented, typically the soffit at the eave 
is vented. The attic is mechanically ventilated through dome style 
exhaust fans in the shingle roof located near the ridge.  

1.6.4.5 Drainage is continuous to eave end 16 oz. half round copper and 
downspouts which terminate with boots at grade.  

1.6.4.6 The shingles are nailed with 6 nails per shingle with a 5-1/2" exposure.  

1.6.4.7 The valleys are pre-finished metal with an inverted "V" approximately 3" 
from the cut shingle line.  

1.6.4.8 In some locations, the shingle roofing assembly eave condition 
terminates at the top of the EPDM base flashings. In these conditions, 
the EPDM continues upslope under the synthetic shingle underlayment. 

1.6.5 Central Building Steep Sloped Metal Roofing: 



  State Project No. H40-I304 
  PF 11012.013.004 
01010-4 SUMMARY OF WORK June 2017 
  WBS: rcp 

1.6.5.1 The Steep Sloped Metal Roofing assemblies consist of paintable metal 
and pre-finished galvalume standing seam over a plywood deck.  

1.6.5.2 The paintable metal panels are 17" wide with a 1" double lock seamed 
rib.  

1.6.5.3 The pre-finished galvalume metal panels are 12" wide with a 1-1/2" with 
a 90° seamed rib.  

1.6.5.4 Roof slopes vary; however, are predominately 8:12.  

1.6.5.5 Drainage is to continuous 16 oz. copper gutters at the eave and 
downspouts which terminate with boots at grade. 

1.6.6 Central Building Flexible Sheet Membrane Roofing (approximately 2,551 SF): 

1.6.6.1 The two-low sloped EPDM Roof assemblies are a 60mil flexible sheet 
membrane (FSM) over a 3/4" plywood deck. Rafters are installed at 16" 
OC.  

1.6.6.2 Roof slopes vary; 1":12", 1.5":12" and 2":12". 

1.7 WORK SEQUENCE 

1.7.1 Initial setup is to be determined in a pre-work conference. Work is to be 
performed in a manner so that prepared surfaces are not damaged as a result of 
subsequent surface coatings. Phased construction is unacceptable. 

1.7.2 The Contractor shall strive to cause a minimum of disruption to the building 
operations and occupancy during construction activities. 

1.8 COMPLETION DATE 

1.8.1 Scheduling and speed of construction are of prime importance in the completion 
of the Work. Demolition, Preparation and New Construction shall commence as 
established in the Notice to Proceed. BIDDER agrees that the BASE BID WORK 
will be substantially complete and ready for final payment in accordance with the 
General Conditions within 45 calendar days after Notice to Proceed.   

1.8.2 BIDDER agrees further that construction will normally be performed Monday - 
Friday, inclusive. BIDDER acknowledges that in case of inclement weather 
during normal work days, additional weekend work may be required to complete 
the Work within the allotted time. 

1.9 LIQUIDATED DAMAGES 

1.9.1 Liquidated damages will be assessed in the amount of $200.00 for each 
calendar day the actual Contract Time for Substantial Completion exceeds the 
specified Contract Time. 

1.10 CONTRACTOR USE OF PREMISES 
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1.10.1 Limit use of premises for construction operations to allow for Owner occupancy. 

1.10.2 Coordinate use of premises under direction of Owner. 

1.10.3 The Contractor shall be held liable for any damages to the building, the building 
contents, or its occupants resulting from work under this Contract. The Contractor 
shall take all precautions necessary to protect the occupants and the building 
during the construction period.   

1.10.4 The Contractor shall have an established safety program in place, including a fall 
protection plan and must be able to provide this plan to the Owner no later than 
the pre-construction meeting.  

1.10.5 The Contractor is to maintain the existing building in a safe, weather tight, and 
secure condition throughout the construction period. The Contractor is to repair 
any damage caused by him or any of his subcontractors. Should damage be to 
finishes or construction that is not defined in these Contract Documents, then 
repairs shall be made in compliance with the specifications approved by and at 
the sole discretion of the Owner. 

1.10.6 The Contractor is to confine his operations to the site of the building. The site 
beyond this building is not to be disturbed. The Owner will identify parking for the 
Contractor and his employees. 

1.10.7 The Contractor is to keep existing driveways and entrances serving the premises 
clear and available at all times. Do not use for parking or storage of materials or 
equipment. The stockpiling of materials must be confined to the area identified by 
the Owner. 

1.10.8 The Contractor and his personnel are to lock their vehicles and other mechanical 
or motorized construction equipment when parked and unattended. Do not leave 
vehicles or equipment unattended with motor running or ignition key in place. 

1.10.9 Open fires will not be permitted on the premises. 

1.10.10 Utilities and Services: The Contractor will be provided water to the extent of the 
existing sources. The Contractor shall be responsible for any taps or connections 
that may be needed or desired by him/her. Contractor is also responsible for 
getting the service to any location where needed or desired. The Contractor will be 
provided without charge reasonable quantities of available utilities; however, if the 
services are abused, they will be withdrawn. The Contractor shall provide 
temporary portable electric generators for electricity required during construction. 

1.11 ASBESTOS PRODUCTS: 

1.11.1 No products containing asbestos fibers are present in the work covered in the 
Base Bid.   

1.11.2 No asbestos bearing materials are to be incorporated into the work as a part of 
this contract. No existing asbestos containing material is to be left or 
incorporated into the work of this contract.   
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1.11.3 In the event the Contractor finds asbestos-containing materials not previously 
identified, then Contractor shall stop all work in the affected area and notify the 
Owner and Architect. Additional work caused by the discovery, if authorized by the 
Owner, will be handled as a Change Order to this Contract.  

1.12 LEAD PAINT 

1.12.1 The white paint on the exterior wood cornice contains lead. Contractor shall 
arrange to have all lead coated building components with paint intact 
transported and disposed of properly at an authorized Municipal Solid Waste 
Landfill (Subtitle D) in accordance with regulatory requirements of the EPA, 
RCRA, NPDES and applicable state and local guidelines and regulations. 
Contractor shall provide to the Owner copies of signed manifest from the 
disposal facility accepting the waste documenting the proper handling, transport 
and disposal of the waste. Reference USC analysis (available from Owner). 

1.12.2 All other lead contaminated waste (i.e. paint chips, dust, residue) generated 
from the Contractor's demolition/renovation activities shall be collected daily, 
properly stored and containerized. Lead contaminated waste shall be disposed 
of at a Hazardous Waste landfill (Subtitle C) in accordance with regulatory 
requirements of the EPA, RCRA, NPDES and applicable state and local 
guidelines and regulations. Contractor is responsible for completing all disposal 
documents. Contractor shall submit to the Owner copies of all Hazardous waste 
manifests signed by the transporter and the disposal facility accepting the 
waste. 

1.13 CONTRACTOR'S CONDUCT: The following requirements are expressed to the 
Contractor, and he is asked to ensure that all employees, subcontractors, and suppliers 
are aware of these warnings. 

1.13.1 No drugs, alcohol, or firearms will be permitted on the grounds of the facility. 

1.13.2 There will be no favors or fraternizing with occupants or employees of the facility. 

1.13.3 Contractor and subcontractors are to take necessary precautions to protect all 
occupants and employees of the facility, Contractor personnel, and personal 
property from any damage from their operations. 

1.13.4 The Contractor, subcontractors, and material suppliers are to be careful during 
placement of materials and equipment. The Owner will in no way be responsible 
for equipment and materials lost as the result of being left unattended or 
misplaced. 

1.13.5 The use of foul, obscene, or abusive language by the Contractor's or 
subcontractors' employees is prohibited on the grounds of the facility. Violations of 
this policy may result in the dismissal of the Contractor. 

1.13.6 Smoking or use of any tobacco products by the Contractor's or subcontractors' 
employees is NOT allowed on the USC campus. 

1.14 OWNER OCCUPANCY REQUIREMENTS 
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1.14.1 Owner will occupy premises during entire period of construction for conducting 
normal operations. Contractor is to cooperate with the Owner's operations. 

1.14.2 Owner may require that the Contractor cease work with a prior days’ notice. 

PART 2 PRODUCTS  

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 01010 
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 SECTION 01021 

 CASH ALLOWANCES 

PART 1 GENERAL 

1.1 RELATED DOCUMENTS 

1.1.1 Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

1.2.1 This Section specifies administrative and procedural requirements for allowances 
and unit prices. 

1.2.2 An Allowance is an amount determined by the Owner for work of indeterminate 
scope and cost.  Each Bidder shall include the allowance amount in the Base Bid 
price. 

1.2.3 Contingency Allowance included in the BASE BID for the Work, as specified in 
these Contract Documents, is $ 2,500.00. 

1.2.3.1 The cost for work performed by the Contingency Allowance covers items 
not anticipated or specifically delineated in the documents and shall be 
determined in accordance with the Change Order procedures of the 
Contract Documents. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
 

END OF SECTION 01021 
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 SECTION 01025 
 
 MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.1 SUMMARY 

1.1.1 A payment or payments made to Contractor for work performed shall not constitute 
acceptance or approval of the work and shall in no way relieve Contractor from the 
requirements of the Contract. 

1.1.2 All sums received by the Contractor for any part or parts of the work furnished or 
performed by a subcontractor shall be paid promptly to the latter by Contractor and 
while in the hands of the Contractor shall constitute trust funds held for the use and 
benefit of Owner. 

1.1.3 Contractor shall submit with payment request lien releases from material suppliers 
which state that suppliers have been paid for materials supplied to the project.  
Payment requests may be delayed if not received in a timely manner. 

1.1.4 If payments are to be made on account of materials or equipment not incorporated 
in the work, but delivered and suitably stored at the Site, or at such other location 
agreed upon in writing, such payments shall be conditioned upon submission by 
Contractor of bills of sale or other documents satisfactory to the Owner establishing 
Owner's title to such materials or equipment or otherwise protecting Owner's 
interest therein including the prepayment of applicable insurance and 
transportation charges to the Site. 

1.1.5 Contractor shall submit with payment application all claims for weather related 
delays on a monthly basis. 

1.2 APPLICATION FOR PAYMENT 

1.2.1 Monthly Application for Payment shall be submitted in triplicate to Architect for 
review and forwarding to Owner on AIA Documents G702 and G703. Provided an 
Application for Payment is received by the Architect not later than the 25th day of a 
month, the Owner shall make payment to the Contractor not later than the last day 
of the following month. If an Application for Payment is received by the Architect 
after the application date fixed above, payment shall be made by the Owner no 
later than 30 days after the Architect receives the Application for Payment.  
Contractor shall be furnished copy of Owner's Payment Schedule indicating 
payment dates and outline for receipt of payment requests. 

1.2.2 Ninety-six and one-half percent (96.5%) of the value of materials stored at the site 
and 96.5% of work accomplished, less previous payments, shall be paid by Owner 
to Contractor in monthly installments upon Architect's certification. 

1.2.3 Final payment shall be made 30 days after Architect has certified completion to the 
Owner, and specified warranties are provided in accordance with Section 01740. 
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1.3 UNIT PRICES 

1.3.1 A Unit Price is an amount proposed by Bidders and stated on the Bid Form as a 
price per unit of measurement for materials or services that will be added to or 
deducted from the Contract Sum by Change Order in the event the estimated 
quantities of Work required by the Contract Documents are increased or 
decreased. 

1.3.2 Before proceeding with work, Contractor shall survey the work to be covered under 
Unit Prices in the presence of the Architect for verification of quantities for the 
Project. 

1.3.2.1 A Unit Price is an amount proposed by Bidders and stated on the Bid 
Form as a price per unit of measurement for materials or services that will 
be added to or deducted from the Contract Sum by Change Order in the 
event the estimated quantities of Work required by the Contract 
Documents are increased or decreased. 

1.3.2.2 Before proceeding with work, Contractor shall survey the work to be 
covered under Unit Prices in the presence of the Architect for verification 
of quantities for the Project. 

1.3.2.3 Unit Price Schedule:  Unit Prices shall include costs of materials, delivery, 
labor (to remove and replace), insurance, rental of tools and equipment, 
overhead and margin of profit. 

1.3.2.3.1 Include 320 square feet in the Base Bid costs for replacement 
of any damaged or deteriorated plywood sheathing.  Quote a 
separate unit price (per square foot) for such work.  The final 
contract amount will be adjusted by change order increasing 
or decreasing the final contract price based on the actual 
replacement made during the course of the work using the 
quoted unit price. 

1.3.2.3.2 Include 200 board feet in the Base Bid costs for replacement 
of any damaged or deteriorated wood framing or cornice trim. 
Quote a separate unit price (per board foot) for such work.  
The final contract amount will be adjusted by change order 
increasing or decreasing the final contract price based on the 
actual replacement made during the course of the work using 
the quoted unit price. 

1.3.3 Contractor shall maintain a daily log showing dates, location, and exact quantities 
of unit price work. Copies of log and appropriate change order forms shall be 
submitted with each request for payment from the contractor unless no unit price 
work is accomplished during the payment period. If appropriate, Payment 
Applications containing unit price work will not be processed unless unit price logs 
are attached. 

PART 2 PRODUCTS - Not Used. 

PART 3 EXECUTION - Not Used.    

 
END OF SECTION 01025 
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 SECTION 01300 

 SUBMITTALS 

PART 1 GENERAL 

1.1 PROCEDURES 

1.1.1 Each transmitted document shall identify the project name and Contractor.  
Material submittals shall also identify the type and trade name of materials, material 
manufacturer, intended use, and specification number. Deviations from Contract 
Documents shall be identified. 

1.1.2 Submittals shall bear the Contractor's stamp and indicate Contractor approval and 
date. Submittals shall be identified in numerical order, beginning with Submittal No. 
1. 

1.1.3 After Architect's review of materials, revise and resubmit as required, identifying 
changes made since previous submittal. 

1.2 BID SUBMITTALS 

1.2.1 Refer to Invitation to Bid, Instructions to Bidders, & Supplementary Instructions to 
Bidders. 

1.2.2 Drug-Free Workplace Statement (a part of bid form agreements). The BIDDER 
certifies that it will provide a “Drug-Free Workplace” as that term is defined in 
Section 44-107-30 of the SC Code of Laws, and shall comply with the requirements 
set forth is Title 44, Chapter 107. 

1.2.3 Illegal Immigration Reform Act of 2008 (a part of bid form agreements). The 
BIDDER certifies that it is in compliance with the requirements of Title 8, Chapter 
14 of the South Carolina Code of Laws and agrees to provide to the State upon 
written request any documentation required to establish that he/she and his/her 
sub-contractors or sub-subcontractors are in compliance with Title 8, Chapter 14. 

1.3 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

1.3.1 Contractor submittals shall be forwarded to Architect within 14 calendar days after 
receipt of signed Contract. The successful Contractor shall submit 5 copies of the 
required information to the Architect. Two copies will be returned to the Contractor 
for his use. 

1.3.2 Refer to Section 01340 “Shop Drawings, Product Data and Samples.” 

1.4 CONTRACTOR INFORMATION 

1.4.1 Submit to Architect on or before Pre-Construction Conference the following 
documents: 
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1.4.1.1 A letter from the Contractor, on Contractor letterhead, identifying the 
brand name, manufacturer and material proposed for use; including a 
statement that all proposed materials meet the specification 
requirements. Obtain Owner’s approval before placing orders. 

1.4.1.2 Emergency contact information including phone numbers of principals, 
superintendent, foreman, and project manager. 

1.4.1.3 Foreman's Statement (copy attached). 

1.4.1.4 Material Safety Data Sheets (3 copies). 

1.4.2 Submit with each Monthly Payment Application a fully executed Contractor’s 
Affidavit of Payment of Debts and Claims, AIA G706, and Contractor’s Affidavit of 
Waiver and Release of Liens, AIA G706A. 

1.4.3 Submit to Architect within 2 weeks of project startup and which must be approved 
prior to Contractor’s First Application for Payment: 

1.4.3.1 A copy of AIA Document G703 listing each phase of the work and its 
scheduled value for approval. 

1.4.3.2 Furnish Manufacturer’s Certificates of Compliance with materials’ 
specifications for materials to be incorporated into the work. Certificates 
are to be signed by a responsible officer of the manufacturing firm and 
notarized. 

1.4.4 Submit to Architect upon completion of the work and prior to Contractor’s Final 
Application for Payment: 

1.4.4.1 Certificate of Substantial Completion, AIA G704. 

1.4.4.2 List of Subcontractors by specialty, including address and telephone 
number. 

1.4.4.3 Consent of Surety to Final Payment, AIA G707. 

1.4.4.4 Final Contractor's Affidavit of Payment of Debts and Claims, AIA G706. 

1.4.4.5 Final Contractor's Affidavit of Release of Liens, AIA G706A. 

1.4.4.6 Contractor’s Waiver and Release of Liens Conditional Upon Receipt of 
Final Payment. 

1.4.4.7 "No Asbestos" Certification (Statement on Contractor's letterhead that no 
asbestos containing materials were used in the completion of the Work.) 

1.4.4.8 Contractor's 2 Year Warranty to Owner, using form included in Project 
Specifications without alteration. 

1.4.4.9 Manufacturer’s Specified 30 yr. Material Warranty to Owner. 
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PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.1 TIMING 

3.1.1 Make all submittals in accordance with schedules specified herein. 

3.1.2 A minimum of 10 calendar days shall be allowed for review by the Architect 
following his receipt of the submittal. 

3.1.3 If a submittal contains more than 10 shop drawings, Contractor shall indicate which 
drawings must be returned within 10 calendar days. Architect shall have an 
additional 10 days to return the balance of submittals. 

3.1.4 Delays caused by tardiness in receipt of submittals shall not be an acceptable 
basis for extension of the Contract completion date. 

3.2 REVIEW 

3.2.1 Review by the Architect shall be directed to the general method of construction and 
shall not be construed as a complete check nor shall the review relieve the 
Contractor from responsibility for errors and/or omissions which may exist. 

3.2.2 The notations "Reviewed" or "Make Corrections as Noted" shall authorize the 
Contractor to proceed with fabrication, purchase, or both, subject to the revisions, if 
any, required by the Architect’s review comments. 

3.2.3 The Contractor shall make all revisions as required. If the Contractor considers any 
required revisions to constitute a change, he shall notify the Architect under the 
provisions of the General Conditions. 

3.2.4 Only those revisions directed or approved by the Architect shall be shown on the 
resubmittal. 

3.2.5 After a submittal has been approved by the Architect, substitution of materials, 
equipment, and/or procedures shall not be considered unless accompanied by an 
acceptable explanation for the substitution. 

END OF SECTION 01300 

ENCLOSURE: Foreman’s Statement Form 

 

 





 

 

 

 

 

 
FOREMAN'S STATEMENT 

A PROJECT MANUAL FOR THE 

 CENTRAL BUILDING METAL ROOF REPLACEMENT, PAINTING AND EXTERIOR REPAIRS 

AT USC UNION 

UNION, SC 29379 

JUNE 2017 

 

I,                                                                                                    (Print Name), an employee of         
                                               

                                                                                                   (Print Contractor Name) hereby  

state that I have my own personal copy of the above referenced project specifications and 
drawings, have thoroughly read them, and have visited the work site. 

 

      By                
             

      Date           
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 SECTION 01340 
 
 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

PART 1 GENERAL 

1.1 SHOP DRAWINGS 

1.1.1 Shop drawings are drawings, diagrams, illustrations, schedules, performance 
charts, brochures, and other data prepared by the Contractor, Subcontractor, 
manufacturer, supplier or distributor which illustrates some portion of the Work. 

1.1.2 Shop drawings are to be submitted by transmittal letter with the following 
information: 

1.1.2.1 State Project Number 
1.1.2.2 Architect's Project Number 
1.1.2.3 Submittal Date 
1.1.2.4 Submittal Number 
1.1.2.5 Project Title 
1.1.2.6 Name of Contractor and Approval Date 
1.1.2.7 Reference to Specification Section, Paragraph and/or Drawing 
1.1.2.8 The location of the work covered by the shop drawing 
1.1.2.9 Any qualification, deviation or departure from Contract 
1.1.2.10 Any additional information required by the Specifications for the particular 

material being furnished 

1.1.3 Each shop drawing shall be numbered. The same numbering system shall be 
retained through all revisions. Each drawing shall have a clear space for the 
approval stamps of Contractor and Consultant. 

1.1.4 In submitting shop drawings for approval, all associated shop drawings related to 
a complete assembly shall, where possible, be submitted at the same time so 
that each may be checked in relation to the entire proposed assembly. 

1.1.5 Contractor shall prepare composite shop drawings and installation layouts, when 
required, to depict proposed solutions for tight field conditions. 

1.1.6 With respect to standard manufactured items, Contractor shall submit to Architect 
manufacturer's illustrated cuts of the items to be furnished showing details, sizes 
and dimensions, and all other pertinent information. Sufficient copies of cuts shall 
be furnished so that Architect may maintain a minimum of 2 copies and return to 
Contractor the number required for Contractor's use. 

1.1.7 Contractor shall submit 5 copies of each drawing. Two final approved copies will 
be returned to the Contractor. 
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1.2 PRODUCT DATA 

1.2.1 On Contractor’s letterhead, in a list form, submit a complete description of the 
materials to be used on the project, and a statement that all the listed items meet 
the requirements of the project specifications. 

1.2.2 Submit each manufacturer's technical specifications and installation procedures for 
each major component required. 

1.2.3 Minimum required components include acrylic resin and metal flashings, 
underlayment, metal roof panels, clips and fasteners.  

1.3 RELATED SECTIONS 

1.3.1 Section 01300 “Submittals.” 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 
 
 END OF SECTION 01340 
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SECTION 01400 
 
 QUALITY CONTROL 

PART 1 GENERAL 

1.1 QUALITY CONTROL – CONTRACTOR 

1.1.1 Maintain quality control over products, services, site conditions, and workmanship 
to produce work of specified quality.  

1.2 QUALITY CONTROL – OWNER 

1.2.1 The Owner reserves the right, at his discretion, to retain the services of an 
independent construction monitoring representative to provide full or periodic 
inspection of the project. If Owner engages this service, the Contractor will be 
informed. Testing may be performed to determine any deficiencies in the assembly. 

1.2.2 Work found in violation of the Specifications, or not in conformance with acceptable 
workmanship practices/standards, shall be subject to rejection, including complete 
removal and replacement with new materials at Contractor's expense. 

1.2.3 Failure of Owner or Architect to discover or reject defective work, or work not in 
accordance with the Contract, shall not be deemed an acceptance thereof, or a 
waiver of Owner's rights to Contractor's compliance with the Contract or 
performance of the work, or any part thereof.  No partial or final payment, or partial 
or entire occupancy, by Owner shall be deemed to be an acceptance of work or of 
material which is not strictly in accordance with the Contract, nor shall it be deemed 
a waiver by Owner or any of Owner's rights pursuant to this Contract or otherwise. 

1.2.4 Contractor may be required to uncover work in-place to determine the quantity and 
quality of material and workmanship. Contractor photographs may or may not be 
accepted to validate fasteners, fastener frequency, unit price work, and other 
elements of the work concealed by project finishes. 

1.3 QUALITY ASSURANCE 

1.3.1 Roofing Contractor Qualifications: A Roofing Contractor experienced in installing, 
erecting, or assembling work similar in material, design, and extent to that 
indicated for this Project, whose work has resulted in construction with a record 
of successful in-service performance. Installer employing workers trained and 
approved by manufacturer. The Roofing Contractor shall be licensed as a 
specialty roofing contractor with at least 4 years of contracting experience in the 
type of work involved in this project, and must have performed work similar to the 
proposed scope of work. Evidence of qualifications must be available by the 
Contractor upon request of the Owner. 

All subcontract trades to the Roofing Contractor must be licensed in their 
specialty trade area if specialty area is governed by SC Department of Labor, 
Licensing and Regulation. Evidence of qualifications must be available by the 
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Contractor upon request of the Owner. 

1.3.2 Manufacturer Qualifications: A firm experienced in manufacturing products or 
systems similar to those indicated for this Project and with a record of successful 
in-service performance. 

1.4 QUALITY CONTROL 

1.4.1 Owner Responsibilities: Owner will provide inspections during the work. Such 
inspections may be daily or periodic. 

1.4.2 Contractor Responsibilities: Contractor will provide a fully qualified, full-time 
project superintendent in addition to the working crew foreman. The crew 
foreman will be an English-speaking Foreman, who will be experienced in the 
application of the specified wall cladding system. 

1.4.3 Safety and Health Program: Contractor shall have and maintain a written safety 
and health program in the form of a dedicated safety and health manual. The 
manual and program shall conform to applicable OSHA requirements. If 
requested by the Owner, a copy of the manual shall be made available to the 
Owner.   

1.4.4 Superintendent responsibilities will include, but are not limited to the following: 

1.4.4.1 Scheduling and coordination of the work; 

1.4.4.2 Maintain daily log which will include quantities of unit price work; 

1.4.4.3 Project safety, both general and specific to the daily activity;  

1.4.4.4 Material delivery and storage; 

1.4.4.5 Overall quality control regarding removals, preparations, and the 
installation of the new components;  

1.4.4.6 Point of Contact with the Owner’s designated point of contact and the 
Architect. 

1.4.5 Additional Contractor Responsibilities: Unless otherwise indicated, provide 
quality-control inspections with Contractor’s own work force. Repair or replace 
nonconforming work. 

1.4.6 Associated Services: Cooperate with agencies performing inspections and 
similar quality-control services, and provide reasonable auxiliary services as 
requested. Provide the following: 

1.4.6.1 Access to the Work. 

1.4.6.2 Incidental labor and materials necessary to facilitate inspections. 

1.4.7 Coordination: Coordinate sequence of activities to accommodate required 
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quality-assurance and quality-control services with a minimum of delay and to 
avoid necessity of removing and replacing construction to accommodate 
inspections. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.1 REPAIR AND PROTECTION 

3.1.1 General: On completion of testing, inspecting, sample taking, and similar 
services, repair damaged construction and restore substrates and finishes. 

3.1.1.1 Provide materials and comply with installation requirements specified in 
other Sections of these Specifications. Restore patched areas and 
extend restoration into adjoining areas in a manner that eliminates 
evidence of patching. 

3.1.2 Protect construction exposed by or for quality-control service activities. 
 

END OF SECTION 01400 
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 SECTION 01500 

 TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 DESCRIPTION 

1.1.1 Contractor shall provide for temporary facilities and controls required for the 
performance of the project except as otherwise noted. Such items include, but 
are not necessarily limited to, water, electricity, and telephone; sanitary facilities; 
protection, security, and safety materials; and enclosures such as tarpaulins, 
barricades, fences, and canopies. 

1.1.2 All equipment furnished by Contractor shall comply with all pertinent safety 
requirements. 

1.1.3 Scaffold, ladders, planks, hoists, chutes and all similar items furnished in the 
execution of the work are to comply with all requirements of OSHA and any other 
regulatory agency having jurisdiction over this project. 

1.1.4 All temporary facilities will be subject to the Owner's approval. 

1.2 PRODUCT HANDLING 

1.2.1 Contractor shall exercise all means necessary to maintain temporary facilities 
and controls in proper and safe condition throughout the progress of the project. 

1.2.2 All required connections to existing utility systems shall be made with minimum 
disruption. If disruption of existing service is required, notice shall be given to the 
Owner and connections shall not be made without Owner's approval. If 
necessary, Contractor shall provide for alternate temporary service. 

PART 2 PRODUCTS 

2.1 TEMPORARY UTILITIES 

2.1.1 Electricity: Owner will not furnish electricity to the Contractor during this project. 
Contractor shall provide temporary power as necessary to complete the work of 
this project. 

2.1.2 Water: The Contractor will be provided water to the extent of the existing sources. 
The Contractor shall be responsible for any additional water that may be needed or 
desired by them. They are also responsible for getting the water to any location 
where needed or desired. 

2.1.3 Telephone: The project foreman and superintendent must have a cell phone, and it 
must be active the entire construction period. 

2.1.4 Connects and Disconnects: In the event it is necessary to disconnect any electrical 
wiring or connections, plumbing lines, gas lines, or other building services, notify 
the Owner 72 hours in advance to provide sufficient advance time to minimize 
disruption of service. Contractor shall not disconnect or connect services unless 
authorized in writing by Owner. 
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2.2 TEMPORARY FACILITIES 

2.2.1 Sanitary Facilities: The Contractor shall provide and maintain proper temporary 
self-contained sanitary facilities in the quantity required for use of all personnel. All 
facilities shall be maintained in a sanitary condition at all times. 

2.2.2 Ventilated Storage Facilities: Provide, as required, facilities to maintain specific 
storage conditions as described within this Specification and as recommended by 
the materials' manufacturers for use in construction. 

2.3 CONSTRUCTION AIDS 

2.3.1 Roof Access: Generally, access to the work is anticipated to be from the building 
exterior. The Contractor shall be provided limited access to the roof through the 
building interior, unless otherwise directed by Owner. This is a VERY professional 
building. Contract workers will wear identifying ID’s, and similar company branded 
shirts, have a clean pair of shoes on when they are traversing through the building. 

2.3.2 Ladders: The Contractor shall remove all ladders from the work areas and site at 
the end of work each day. Ladders may be stored in a locked condition when not in 
use such that access to the roof is not possible. 

2.3.3 Fire Extinguishers: Contractor shall provide adequate sized fire extinguishers for 
the project site. 

2.3.4 Contractor is to insure all moving equipment has a "Kill Switch" or emergency stop 
button. Switch is designed to disengage movement of equipment instantly. 

2.3.5 Enclosures:  The Contractor shall provide fencing, barricades, warning signs, and 
all necessary safeguards to warn and prevent workers, pedestrians, and Owner's 
personnel from being exposed to dangers or hazards created by this project. 

2.3.6 Protective Fencing: The Contractor shall enclose the debris removal area and 
hoisting area with portable chain link fencing a minimum height of 6’. 

2.3.7 Temporary Construction: The Contractor shall furnish, install, and maintain for the 
duration of the project all scaffolds, ladders, tarpaulins, platforms, bridges, 
canopies, steps, and other temporary construction required to properly facilitate 
completion of the project in compliance with all safety and other regulations. 

2.3.8 Signs: No signs or advertising of any kind shall be allowed on the project site 
unless approved in advance by Owner. 

2.3.9 Parking: Contractor will have parking available in project manager designated 
spaces with each vehicle showing a project manager supplied University hangtag. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 01500 
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 SECTION 01560 

 CONSTRUCTION CLEANING 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

1.1.1 Scrap, debris, waste material, and other items from all operations shall not be 
allowed to accumulate on the Project site. Debris shall be removed and properly 
disposed of daily in accordance with all Federal, State, and Local regulations in a 
manner which prevents injury or damage to persons, adjoining properties and 
public rights-of-way. 

1.1.2 The buildings and site shall be maintained in a clean condition throughout the 
duration of the Project. Contractor shall comply with all requirements for 
cleanliness described in other sections of these Specifications. 

PART 2 PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 

2.1.1 Contractor shall provide all required manpower, material, and equipment to 
maintain the specified standard of cleanliness. 

2.1.2 Contractor shall use only those materials and equipment which are compatible 
with the surface being cleaned as recommended by the manufacturer or 
approved by the Architect. 

PART 3 EXECUTION 

3.1 PROGRESS CLEANING 

3.1.1 Contractor shall conduct daily inspections to ensure that the requirements for 
cleanliness are being met. Building exterior and grounds in work area shall be 
cleaned before close of work each day. 

3.1.2 Contractor shall provide storage containers for all items awaiting removal from 
the site. Storage containers and locations shall be approved by the Architect and 
promptly disposed of when at capacity. 

3.2 STORED MATERIALS 

3.2.1 Stored items shall be kept in an orderly arrangement allowing maximum access 
and shall not impede drainage or traffic. 

3.2.2 Contractor shall inspect all arrangements of materials stored on the Project site 
on a minimum weekly basis and shall service all arrangements in accordance 
with the requirements of paragraph 3.1.1 of this Section. 

END OF SECTION 01560 



State Project No. H40-I304 
PF 11012.013.004 
June 2017 STORAGE AND PROTECTION 01610 - 1 
WBS: rcp 

 SECTION 01610 
 
 STORAGE AND PROTECTION 
 
PART 1 GENERAL 

1.1 FACILITY PROTECTION 

1.1.1 Limit size of work sections to safeguard adjacent materials, structures, etc. and 
to minimize dust and noise. 

1.1.2 Protect existing facilities from damage during work. Do not overload existing 
paving, curbs, sidewalks, etc. with vehicle traffic. Do not overload new or existing 
construction with demolition debris, equipment, new materials etc. 

1.1.3 Protect existing facilities from fire. Contractor shall provide suitable and adequate 
fire extinguishers conveniently located on the premises at staging areas, storage 
areas, and at areas of equipment. Competent operators shall be in attendance at 
all times and shall be properly trained or instructed in fire protection.   

1.1.4 Existing roofing to remain is not to be damaged during the construction 
associated with this contract. Everything brought to roof will have a minimum 1.5” 
thick layer of molded expanded polystyrene insulation under a minimum ¾” thick 
CDX plywood, barrier. All roof traffic and material storage/handling will be limited 
to extent of roof that has been covered. Extreme safety must be in place to 
prevent items from blowing off of roof. 

1.1.5 Site and roof traffic shall be confined to work areas. Contractor shall be 
responsible for leaks that develop in traffic areas during and after Project 
completion. Grounds damaged by work shall be restored to pre-work condition 
and shall include, but is not limited to, hauling in new acceptable fill dirt material 
and reseeding of the affected site. 

1.1.6 Contractor shall protect interior operations from adverse weather during exterior 
wall cladding operations. This requirement extends beyond the immediate project 
scope of work to adjacent contiguous building areas. 

1.1.7 The Contractor is responsible and shall be held liable for any damages to the 
adjacent roof assemblies, building, building contents, its occupancy, grounds, or 
landscaping resulting from work under the Contract. In the event of damage, 
Contractor will restore property to a condition equivalent to that at the time the 
Project started. Restoration may be necessary to construction assemblies not 
specified in this project manual. In such cases, repair methods and materials are 
subject to approval by Owner. 

1.1.8 The Contractor shall keep existing drainage facilities clear of debris during 
construction. 
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1.2 MATERIAL PROTECTION 

1.2.1 Products shall be transported by methods which avoid damage. Damaged 
material shall be subject to rejection by the Architect. 

1.2.2 Materials stored in open shall be placed on pallets with wood blocks underneath 
to provide ventilation. 

1.2.3 It is the responsibility of the Contractor to ensure repair products are adequately 
protected from damage.  

1.2.4 Damaged materials will be designated by spray painting and must be removed 
from the project site within 24 hrs.  

1.3 STORAGE 

1.3.1 Contractor shall be responsible for proper storage of equipment, materials, and 
devices furnished by themselves and/or their subcontractors and suppliers. 

1.3.2 All storage areas are subject to approval by the Owner or Owner's authorized 
representative. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 
 
Not Used. 
 
 END OF SECTION 01610 
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 SECTION 01700 

 CONTRACT CLOSEOUT 

PART 1 GENERAL 

1.1 FINAL CLEANING 

1.1.1 Except as specifically provided otherwise, "clean" shall be interpreted as meaning 
the level of cleanliness generally attainable by skilled cleaners using commercially 
available building maintenance equipment and materials. 

1.1.2 Execute cleaning prior to final inspection. 

1.1.3 Unless otherwise directed by the Architect, the Contractor shall clean all adjacent 
areas on the site and completely remove all resultant debris. 

1.1.4 Clean all roof areas and drainage systems. Clean interior and exterior surfaces 
exposed to view; remove stains and foreign substances. Such work shall be 
accomplished at no additional cost to the Owner. 

1.1.5 Clean equipment as required. 

1.1.6 Clean site; sweep paved areas; rake clean other areas. 

1.1.7 All tools, equipment, construction materials, scrap, debris, and waste shall be 
removed from the project site. 

1.1.8 Restore grass areas by filling ruts, compacting soil, raking, seeding, and fertilizing. 
Replace any damaged sidewalks or pavement. 

1.1.9 Remove portable sanitary facilities from site. Clean and disinfect area as necessary 
to ensure sanitary health conditions. 

1.2 Contractor Inspection and Punch-list Prior to Request for Substantial Completion 

1.2.1 Contractor shall inspect all aspects of this project and prepare a punch-list of 
uncompleted and/or deficient work. All work and deficiencies will be corrected by 
Contractor before a Final Inspection is scheduled. 

1.3 FINAL INSPECTION 

1.3.1 Architect's representative will conduct a final inspection with Owner's 
representative and the Contractor's representative. 

1.3.2 Any scheduled inspection reports by Local Jurisdiction Inspectors, if required, shall 
be furnished prior to Final Inspection and Contract Closeout. 

1.4 WARRANTIES AND BONDS 

1.4.1 Refer to Section 01740 “Warranties and Bonds” for requirements. 
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1.5 CLOSE-OUT 

1.5.1 Final payment will be made to the Contractor only after the following have been 
submitted.  Please provide (3) copies of each of the following documents. 

1.5.1.1 Certificate of Substantial Completion, AIA G704. 

1.5.1.2 List of Subcontractors by specialty, including address and telephone 
number. 

1.5.1.3 Consent of Surety to Final Payment, AIA G707. 

1.5.1.4 Contractor's Affidavit of Payment of Debts and Claims, AIA G706. 

1.5.1.5 Contractor's Affidavit of Release of Liens, AIA G706A. 

1.5.1.6 Roofing Contractor’s Affidavit of Waiver and Release of Liens Conditional 
Upon Receipt of Final Payment. 

1.5.1.7 Trip manifest and permits necessary for proper disposal of Asbestos 
Containing Material at a licensed landfill recognized by SCDHEC. 

1.5.1.8 "No Asbestos" Certification (Statement on Contractor's letterhead that no 
asbestos containing materials were used in the completion of the Work.) 

1.5.1.9 Contractor's 2 Year Warranty to Owner. 

1.5.1.10 Contractor’s 5 Year Warranty to Owner. 

1.5.1.11 Shingle Manufacturer’s Warranty to Owner. 

1.5.1.12 Metal Manufacturer’s Warranty to Owner. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 01700 

 



State Project No. H40-I304 
PF 11012.013.004 
June 2017  WARRANTIES, INSURANCE, AND BONDS 01740 - 1 
WBS: rcp 

 
SECTION 01740 

 
 WARRANTIES, INSURANCE, AND BONDS  

PART 1 GENERAL 

1.1 SECTION INCLUDES 

1.1.1 Upon completion of the work and prior to the final payment, the Contractor shall 
submit the following items to the Architect: 

1.1.1.1 Copies of all manufacturers' punch lists and documentation of completion. 
1.1.1.2 Copies of all punch lists prepared by the Architect and documentation of 

completion. 
1.1.1.3 Contractor’s 2 Year Watertight Warranty to Owner. 
1.1.1.4 Metal Roofing Manufacturer’s Material Warranty to Owner. 
1.1.1.5 Asbestos Free Warranty 

1.2 RELATED SECTION 

1.2.1 Submit all items required by this Section as part of Contract Closeout, Section 
01700. 

1.3 WARRANTIES 

1.3.1 Contractor’s Warranty: Comply with the General Conditions of the Contract 
concerning warranties and bonds. The Contractor shall agree that the work 
covered under this Contract shall remain free from any water penetration and 
physical defects caused by defective workmanship or materials for a period of 2 
years from the date of final acceptance by Owner. Warranty shall be in the form 
enclosed at the end of this section. 

1.3.1.1 Emergency repairs to defects and leaks shall be performed within two 
working days of receiving notice from Owner. As soon as weather 
permits, permanent repairs and restoration of affected areas shall be 
accomplished in a manner in conformance with the original Contract 
requirements. This work shall be done without additional cost to the 
Owner, except if it is determined that such leaks and defects were caused 
by abuse, lightning, hurricane, tornado, hail storm, or other unusual 
phenomena. 

1.3.1.2 In addition, the Contractor and Owner's representative shall conduct an 
inspection approximately 30 days prior to the end of the Contractor's 
warranty to determine the present physical condition of the wall cladding 
system. The Owner's representative shall then submit a written report as 
to the findings of this inspection. The Roofing Contractor, at his own 
expense, shall repair any defects covered under the scope of this 
contract. 

 

1.3.1.3 The warranties shall also state that the Owner has the right, at any time 
during the 2 and 5-year Contractor's warranty period and the 
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Manufacturer's warranty period, to make emergency repairs to protect the 
contents of the building or the building itself from damage due to leaking. 
The cost of emergency repairs made during the first two years of the 
warranty period shall be borne by the Contractor and action by the Owner 
shall not invalidate the warranty. 

1.3.2 Fiberglass & Asphalt Shingle Manufacturer’s Warranty 

1.3.2.1 Warranty: Manufacturer's standard form in which manufacturer agrees 
to repair or replace asphalt shingles that fail in materials within specified 
warranty period. 

1.3.2.2 Material Warranty Period: Comprehensive Two-Phase Coverage for 
Timberline® HD Lifetime High Definition Shingles by GAF Warranty. 
Full protection period 1-10 years (non pro-rated); prorated material and 
labor coverage period 11 – 40 years from date of Substantial 
Completion. 

1.3.2.3 Algae-Discoloration Warranty Period:  Asphalt shingles will not discolor 
10 years from date of Substantial Completion. 

1.3.3 Metal Manufacturer’s Warranty 

1.3.3.1 Warranty: Manufacturer's standard form in which manufacturer agrees 
to repair or replace metal roofing materials that fail within specified 
warranty period. 

1.3.3.2 Material Warranty Period: 30 years from date of Substantial Completion. 

1.3.4 Asbestos Free Warranty: Contractor shall obtain and submit an ASBESTOS 
FREE WARRANTY from each subcontractor, material supplier, and equipment 
manufacturer upon completion of the work and prior to final payment. Each shall 
be in the form of that found at the end of this section and shall be properly 
executed and printed on the Contractors’ or material and/or equipment suppliers’ 
standard letterhead. 

1.4 INSURANCE AND BONDS 

1.4.1 Reference Supplemental Conditions Page 5 Article 11 INSURANCE AND BONDS. 

1.4.2 There is a requirement for a Bid Bond in an amount equal to 5% of the Contract 
Base Bid price issued by a surety authorized to do business in the State of South 
Carolina. 

1.4.3 Successful Contractor shall be required to provide Performance Bond in the 
amount of 100% of the contract for construction issued by a surety authorized to do 
business in the State of South Carolina. 

1.4.4 Successful Contractor shall be required to provide Labor and Materials Payment 
Bond in the amount of 100% of the contract for construction issued by a surety 
authorized to do business in the State of South Carolina. 

PART 2 PRODUCTS 

Not Used. 
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PART 3 EXECUTION 

3.1 Roofing Installer’s Warranty and Asbestos Free Warranties 

3.1.1 Following this section there are sample Roofing Installer’s Watertight Warranty and 
ASBESTOS FREE WARRANTY forms. Prior to final payment, submit these 
documents as written on the corporate letterhead of the appropriate party. 

 

 
END OF SECTION 01740 

 
ENCLOSURES: Contractor’s Two-Year Warranty: at fiberglass & asphalt shingle roofing systems 
     Contractor’s Five-Year Warranty: at metal roofing systems 
 ASBESTOS FREE WARRANTY





 

(  CONTRACTOR'S LETTERHEAD ) 
 TWO YEAR WARRANTY 
 
Known all men by these presents, that we, (Insert Contractor Name), having installed self-adhered 
waterproof underlayment, underlayment, laminated asphalt and fiberglass shingles assembly, 
acrylic fluid applied roofing, wood restoration and painting, and associated work, and having 
accomplished certain other work on  the USC Union Campus Central Building under contract 
between the University of South Carolina and (Insert Contractor Name), warrant to the 
University of South Carolina with respect to said work that for a period of two years from date of 
final acceptance of said work the laminated asphalt and fiberglass shingles assembly, including 
acrylic fluid applied roofing, metal and fluid applied flashings shall be absolutely watertight and free 
from all leaks, provided however that the following are excluded from this warranty: 
 
 a. Defects or failures resulting from abuse by the Owner. 
 b. Defects in design involving failure of (1) structural frame, (2) load-bearing walls, 

and (3) foundations. 
 c. Damage caused by fire, tornado, hurricane, acts of God, wars, riots, or civil 

commotion. 
 
We, (Insert Contractor Name), agree that should any leaks occur in the wall cladding system, we 
will promptly remedy said leaks in a manner to restore the wall cladding to a watertight condition 
by methods compatible to the system and acceptable under industry standards and general 
practice. 
 
We, (Insert Contractor Name), further agree that for a period of two years from date of final 
acceptance referred to above, we will make repairs at no expense to the Owner to any defects 
which may develop in the work including, but not limited to, blisters, wrinkles, ridges, splits and 
loose base flashing membrane and/or metal flashings, sheet metal lap joints and metal wall panel 
flashings in a manner compatible to the system and acceptable under industry standards and 
general practice. 
 
We, (Insert Contractor Name), also agree that the Owner has the right, at any time during the two-
year warranty period, to make emergency repairs to protect the contents of the building or the 
building itself from damage due to leaking. The cost of emergency repairs made during the first 
two years of the warranty period shall be borne by the Contractor, and action by the Owner shall 
not invalidate the warranty. 
 
IN WITNESS WHEREOF, we have caused this instrument to be duly executed, this                        
         day of                            , 20        . 
 
CONTRACTOR: WITNESS: 
 
                                                                               
 
by                                                                             
  President (Owner)     Notary Public 
 



 

(  CONTRACTOR'S LETTERHEAD ) 
 FIVE YEAR WARRANTY 
 
Known all men by these presents, that we, (Insert Contractor Name), having installed roofing, 
flashing, and sheet metal work, and having accomplished certain other work on the USC Union 
Campus Central Building under contract between  the University of South Carolina and (Insert 
Contractor Name), warrant to the University of South Carolina with respect to said work that for 
a period of five years from date of final acceptance of said work, the roofing systems including 
metal roof panels, gutters, downspouts and metal flashings shall be absolutely watertight and free 
from all leaks, provided however that the following are excluded from this warranty: 
 
 a. Defects or failures resulting from abuse by the Owner. 
 b. Defects in design involving failure of (1) structural frame, (2) load-bearing walls, 

and (3) foundations. 
 c. Damage caused by fire, tornado, hurricane, acts of God, wars, riots, or civil 

commotion. 
 
We, (Insert Contractor Name), agree that should any leaks occur in the roofing, we will promptly 
remedy said leaks in a manner to restore the roof to a watertight condition by methods compatible 
to the system and acceptable under industry standards and general practice. 
 
We, (Insert Contractor Name), further agree that for a period of five years from date of final 
acceptance referred to above, we will make repairs at no expense to the Owner to any defects 
which may develop in the work including, but not limited to metal roof panels, metal flashings, 
gutters, downspouts, conductor heads, and outlets in a manner compatible to the system and 
acceptable under industry standards and general practice. 
 
We, (Insert Contractor Name), also agree that the Owner has the right, at any time during the five-
year warranty period, to make emergency repairs to protect the contents of the building or the 
building itself from damage due to leaking.  The cost of emergency repairs made during the first 
five years of the warranty period shall be borne by the Contractor, and action by the Owner shall 
not invalidate the warranty. 
 
IN WITNESS WHEREOF, we have caused this instrument to be duly executed, this                        
         day of                            , 20        . 
 
CONTRACTOR: WITNESS: 
 
                                                                               
 
by                                                                             
  President (Owner)     Notary Public 
 

 
 
 
 
 
 



 

Asbestos Free Warranty 
 

Owner: University of South Carolina    
Location of Building: 309 East Academy Street, Union, SC 29379  
Name of Building: Central Building, University of South Carolina Union Campus                                        
Date of Substantial Completion:  
 
Know all men by these presents, that we,              
                                                                                                                                 (Contractor, Subcontractor, Material Supplier or Equipment Manufacturer) 

having furnished labor, materials, equipment and/or supplies on RAs 1 - 23; to include 
the removal of existing metal roofing assembly and limited laminated asphalt and 
fiberglass shingle roofing assembly and underlayments, preparations to the existing 
wood deck, and the new installation of waterproof underlayment, synthetic 
underlayment, limited laminated asphalt and fiberglass shingle assembly, metal and 
flexible sheet membrane flashings and associated roofing work from, to, and/or on the 
Central Building of USC Union Campus, 309 East Academy Street, Union SC as under 
contract between   
____              and     

                                    (Owner or Contractor) (Contractor and/or Subcontractor, Material Supplier or Equipment Supplies) 

warrant to Owner with respect to said work that no materials containing asbestos fibers 
were incorporated into the work, and that to our knowledge and belief, no materials 
containing asbestos remain in or are covered by the work. 
 
Exceptions:    
                                                                                                          If there are no exceptions, state “No Exceptions” here. 
 

  

 
 

IN WITNESS WHEREOF, we have caused this instrument to be duly executed, this  
   day of  , 20 . 
 
 WITNESS: 
 
      
    Company 
 
              
 By     Notary Public 



State Project No. H40-I304 
PF 11012.013.004 
June 2017 ROUGH CARPENTRY 06100 - 1 
WBS:rcp 

SECTION 06100 

ROUGH CARPENTRY 

PART 1 GENERAL 

1.1 RELATED DOCUMENTS 

1.1.1 Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

1.2.1 This Section includes but is not limited to the following: 

1.2.1.1 Wood blocking and nailers.  

1.2.1.2 Plywood decking. 

1.2.2 Related Sections include the following: 

1.2.2.1 Division 7 Section 07 3110 “Asphalt Shingles”. 

1.2.2.2 Division 7 Section 07 4110 “Metal Roof Panels” 

1.2.2.3 Division 7 Section 07 5910 "Reroofing Removals & Preparation”. 

1.3 DEFINITIONS 

1.3.1 Lumber grading agencies, and the abbreviations used to reference them, include 
the following:  

1.3.1.1 NLGA - National Lumber Grades Authority. 

1.3.1.2 SPIB - Southern Pine Inspection Bureau. 

1.3.1.3 ALSCBR - American Lumber Standards Committee Board of Review 

1.4 SUBMITTALS 

1.4.1 Material Certificates: Prior to start of work, submit Wood Preservative and 
Treatment Facility Certificate of Compliance with the material specifications of 
this section, signed by a responsible officer of the facility and notarized. 

1.4.1.1 Certify as to Treatment Process; Treatment Chemical; and Chemical 
Retention. 

1.4.1.2 Certify as to Moisture Content after post-treatment kiln drying. 

 



 State Project No. H40-I304 
PF 11012.013.004 

06100 - 2 ROUGH CARPENTRY  June 2017 
 WBS:rcp 

1.5 QUALITY ASSURANCE 

1.5.1 Testing Agency Qualifications: An independent testing agency, acceptable to 
authorities having jurisdiction, with the experience and capability to conduct the 
testing indicated as documented according to ASTM E 548. 

PART 2 PRODUCTS 

2.1 MANUFACTURERS 

2.1.1 Available Manufacturers: Subject to compliance with requirements, 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

2.1.1.1 Lumber: 

2.1.1.1.1 Boise Cascade Corporation. 

2.1.1.1.2 Georgia-Pacific Corporation. 

2.1.1.1.3 Louisiana-Pacific Corporation. 

2.2 WOOD PRODUCTS, GENERAL 

2.2.1 Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by 
the American Lumber Standards Committee Board of Review. 

2.2.1.1 Factory mark each piece of lumber with grade stamp of grading agency. 

2.2.1.2 Where nominal sizes are indicated, provide actual sizes required by 
DOC PS 20 for moisture content specified. 

2.2.1.3 Provide dressed lumber, S4S, unless otherwise indicated. 

2.2.1.4 Provide dry lumber with 19 percent maximum moisture content at time 
of dressing for 2-inch nominal (38-mm actual) thickness or less, unless 
otherwise indicated. 

2.3 PLYWOOD DECKING, BACKING PANELS AND BLOCKING 

2.3.1 Miscellaneous Backing Panels: CDX, DOC PS 1, Exterior Exposure 1, C-D 
Plugged, 3/4-inch thickness indicated or, if not indicated, not less than 5/8 inch 
(12.7 mm) thick. 

2.3.2 Sheathing: CDX, DOC PS 1, Exterior Exposure 1, C-D Plugged, thickness 
indicated or, if not indicated, not less than 5/8 inch (12.7 mm) thick. 

2.3.3 Do not store sheathing outdoors or expose to moisture. 
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2.4 RANDOM LENGTH 1” X 6” WOOD SHEATHING 

2.4.1 For wood decking boards, provide lumber with 19 percent maximum moisture 
content and of the following species and grades: 

2.4.1.1 Mixed southern pine, No. 2 grade; SPIB. 

2.5 MISCELLANEOUS LUMBER 

2.5.1 For concealed boards, provide lumber with 19 percent maximum moisture 
content and of the following species and grades: 

2.5.1.1 Mixed southern pine, No. 2 grade; SPIB. 

2.5.2 Do not use material that is warped or does not comply with requirements for 
untreated material. 

2.5.3 Application: Treat all rough carpentry that is in contact with concrete or masonry 
construction for use “above grade” to include, but not limited to, the following: 

2.5.3.1 Nailers, curbs, equipment support bases, blocking, stripping, and similar 
members in connection with roofing, flashing, and waterproofing. 

2.6 FASTENERS 

2.6.1 Reference Division 7 Section 07 5910 “Roof Removals & Preparation. 

2.6.2 All fasteners, connections, clips or strap anchors for preservative-treated wood 
shall be either hot-dipped zinc coated galvanized steel or stainless steel (Type 
304 or 316 SS).  

PART 3 EXECUTION 

3.1 INSTALLATION, GENERAL 

3.1.1 Set rough carpentry to required levels and lines, with members plumb, true to 
line, cut, and fitted. Fit rough carpentry to other construction; scribe and cope as 
needed for accurate fit. Locate blocking and similar supports to comply with 
requirements for attaching other construction. 

3.1.2 Separate any aluminum metal component from preservative treated lumber with 
minimum divorcing layer of 15 lb asphalt saturated building paper. Use 
appropriate ring-shank, stainless steel fasteners. 

3.1.3 Never use aluminum fasteners with preservative treated wood. Only use hot-
dipped galvanized or stainless-steel fasteners with treated wood. 

3.1.4 All wood nailers shall be of sufficient thickness so as to finish flush with the 
adjacent insulation. Securely anchor wood blocking with appropriate fasteners a 
minimum of two (2) for every 16”. Perimeter wood blocking and at openings shall 
be a minimum nominal width of 6”. 
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3.1.5 Do not use materials with defects that impair quality of rough carpentry or pieces 
that are too small to use with minimum number of joints or optimum joint 
arrangement. 

3.1.6 Securely attach rough carpentry work to substrate by anchoring and fastening as 
indicated, complying with the following:  

3.1.6.1 Published requirements of metal framing anchor manufacturer. 

3.1.6.2 Table 2304.9.1, "Fastening Schedule," in the International Building 
Code. 

3.1.7 For wood to wood connections use ring shanked, hot dipped galvanized nails, 
unless otherwise indicated. Select fasteners of size that will not fully penetrate 
members where opposite side will be exposed to view or will receive finish 
materials. Make tight connections between members. Install fasteners without 
splitting wood; predrill as required. 

END OF SECTION 06 1000 
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SECTION 07311 

ASPHALT SHINGLES 

PART 1 GENERAL 

1.1 SUMMARY 

1.1.1 This section is included to provide information for repairs to existing Architectural 
laminated asphalt and fiberglass shingles on RAs 
1,2,3,4,5,6,7,8,11,12,13,14,15,16,17,18,19,20&21 adjacent to the new metal 
roofing panel assembly on RAs 9 and 10; and adjacent to existing flexible sheet 
membrane roofing to receive new liquid applied coating on RAs 22 and 23.  

1.1.2 This Section includes the following: 

1.1.2.1 Synthetic underlayment. 

1.1.2.2 Self-adhering bituminous sheet underlayment. 

1.1.2.3 Asphalt shingles. 

1.2 SUBMITTALS 

1.2.1 Product Data: For each product indicated. 

1.2.1.1 Samples: For asphalt shingles, synthetic underlayment and self adhering 
bituminous sheet underlayment. 

1.2.1.2 Product test reports. 

1.2.1.3 Research/evaluation reports. 

1.3 QUALITY ASSURANCE 

1.3.1 Source Limitations: Obtain Architectural shingles, synthetic underlayment and 
self-adhering bituminous sheet underlayment through one source from a single 
asphalt shingle manufacturer. 

1.3.2 Fire-Test-Response Characteristics: Provide asphalt shingle and related roofing 
materials with the fire-test-response characteristics indicated, as determined by 
testing identical products per test method below by UL or another testing and 
inspecting agency acceptable to authorities having jurisdiction.  Identify materials 
with appropriate markings of applicable testing and inspecting agency. 

1.3.3 Exterior Fire-Test Exposure: Class A; ASTM E 108 or UL 790, for application and 
roof slopes indicated. 

1.3.4 Pre-installation Conference: Conduct conference at Project site. 
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1.4 WARRANTY 

1.4.1 Warranty: Manufacturer's standard form in which manufacturer agrees to repair 
or replace asphalt shingles that fail in materials within specified warranty period. 

1.4.2 Algae-Discoloration Warranty Period: Asphalt shingles will not discolor 10 years 
from date of Substantial Completion. 

PART 2 PRODUCTS 

2.1 MANUFACTURERS 

2.1.2 Products:  Subject to compliance with requirements, provide one of the products  
        specified. 

2.2 GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

2.2.1 Self-Sealing Random-Tab Multi-thickness Strip Asphalt Shingles: ASTM 
Specifications D 3018-90, Type I; D3161-86, Type-I; and E108-90. 

2.2.2 Available Products: 

2.2.2.1 Timberline® HD Lifetime High Definition Shingles, manufactured by GAF. 

2.2.2.1.1 Color: To match existing from manufacturer's standard colors. 

2.2.2.2 Certainteed Corporation; to match GAF 

2.2.2.3 Owens Corning; to match GAF  

2.2.3 Tab Arrangement: Random-Tab Multi-thickness. 

2.3 UNDERLAYMENT MATERIALS 

2.3.1 Self-Adhering Sheet Underlayment, Granular Surfaced:  ASTM D 1970, minimum 
of 55-mil- (1.4-mm-) thick sheet; glass-fiber-mat-reinforced, SBS-modified 
asphalt; mineral-granule surfaced; with release paper backing; cold applied. 
Such as GAF Weather Watch®. 

2.3.2 Synthetic Underlayment: Water repellent, premium roof deck underlayment to 
meet or exceed ASTM D 226 or ASTM D 4869 and as approved by UL and the 
Florida Building Code. Material shall be DeckArmor® Roof Deck Protection as 
manufactured by GAF. Meets UL Class A fire rating when used with UL Class A 
rated roof covering. 

2.4 ACCESSORIES 

2.4.1 Asphalt Roofing Cement: ASTM D 4586, Type II, asbestos free. 

2.4.2 Roofing Nails: ASTM F 1667; 300 stainless-steel shingle nails, minimum 0.120-
inch- (3-mm-) diameter, barbed shank, sharp-pointed, with a minimum 3/8-inch- 
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(9.5-mm-) diameter flat head and of sufficient length to penetrate 3/4 inch (19 
mm) into solid wood decking or extend at least 1/4 inch (3 mm) through OSB or 
plywood sheathing. 

2.4.2.1 Where nails are in contact with metal flashing, use nails made from same 
metal as flashing or stainless steel. 

2.4.3 Synthetic Underlayment Nails: stainless-steel with low profile capped heads or 
disc caps, 1-inch minimum diameter. 

2.5 METAL FLASHING AND TRIM 

2.5.1 Reference Section 07620 Sheet Metal Flashing and Trim.   

2.5.2 Sheet Metal: 16 oz copper and pre-finished aluminum. 

2.5.3 Fabricate sheet metal flashing and trim to comply with recommendations in 
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, 
metal, and other characteristics of item and according to the project contract 
documents. 

2.6 LIQUID APPLIED FLASHING 

2.6.1 Kempertec Primer 

2.6.2 KEMPEROL V210M Acrylic Flashing; as manufactured by Kemper Systems, 
1200 North America Drive, West Seneca, NY 14224; (800) 541-5455; Fax – 
(201) 767-4304; www.kemper-system.com.         

2.6.2.1 A catalyzed Polyurethane Resin Flashing System:  A specialty flashing 
system consisting of a liquid-applied, fully reinforced, multi-component 
polyurethane resin membrane installed over a prepared or primed sub-
strate.  The flashing system consists of a catalyzed polyurethane resin 
primer, basecoat and topcoat, combined with a non-woven polyester 
fleece.  The resin and catalyst are pre-mixed immediately prior to installa-
tion.  The use of the specialty flashing system shall be specifically ap-
proved in advance by the shingle manufacturer for each application. 

2.6.3 Color Aggregate Blend: Kemperdur® LIGHT GRANITE. Provide sample to be 
approved by Architect 

  
PART 3 EXECUTION 

3.1 UNDERLAYMENT INSTALLATION 

3.1.1 Single-Layer Underlayment: Install single layer of underlayment on roof deck 
perpendicular to roof slope in parallel courses. Lap sides a minimum of 2 inches 
over underlying course. Lap ends a minimum of 4 inches. Stagger end laps 
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between succeeding courses at least 72 inches. Fasten with capped roofing 
nails. 

3.1.1.1 Install underlayment on roof deck not covered by self-adhering sheet 
underlayment at eave condition. Lap sides of underlayment over self-
adhering sheet underlayment not less than 3 inches in direction to shed 
water. Lap ends of underlayment not less than 6 inches over self-
adhering sheet underlayment.  Apply self-adhering sheet underlayment 
over underlayment at rake and ridge conditions. 

3.1.2 Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, 
wrinkle free, on roof deck. Comply with low-temperature installation restrictions of 
underlayment manufacturer if applicable. Install at eave, rake, valley and ridge 
locations, lapped in direction to shed water. Lap sides not less than 3-1/2 inches.  
Lap ends not less than 6 inches staggered 24 inches between courses. Roll laps 
with roller. Cover underlayment within seven days. 

3.1.3 Sheet Underlayment General: Install underlayments, wrinkle free, on roof deck at 
rake conditions to be covered by the new metal edge trim. At eave conditions, 
install wrinkle free over the existing metal edge trim. 

3.2 METAL FLASHING INSTALLATION 

3.2.1 General: Install metal flashings and other sheet metal to comply with 
requirements in Division 7 Section "Sheet Metal Flashing and Trim." 

3.2.2 Install metal flashings according to recommendations in ARMA's "Residential 
Asphalt Roofing Manual" and asphalt shingle recommendations in NRCA's "The 
NRCA Roofing and Waterproofing Manual." 

3.3 ASPHALT SHINGLE INSTALLATION 

3.3.1 Install asphalt shingles according to manufacturer's written instructions, 
recommendations in ARMA's "Residential Asphalt Roofing Manual," and asphalt 
shingle recommendations in NRCA's "The NRCA Roofing and Waterproofing 
Manual." 

3.3.2 Install starter strip along lowest roof edge, consisting of an asphalt shingle strip 
with tabs removed, at least 7 inches wide, with self-sealing strip face up at roof 
edge. 

3.3.3 Extend asphalt shingles 1/2 inch over metal edge trim at eaves and rakes. 

3.3.4 Install first and remaining courses of asphalt shingles stair-stepping diagonally 
across roof deck with 6-inch or manufacturer's recommended offset pattern at 
succeeding courses, maintaining uniform exposure. 

3.3.5 Fasten asphalt shingle strips with a minimum of four roofing nails located 
according to manufacturer's written instructions. 
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3.3.6 Open Valleys: Snap a chalks line on the shingle side of the valley center line over 
the full length of the valley flashing. Locate the upper and lower end 6" away from 
the valley center line. Shingles are applied toward the valley, trim the last shingle 
in the last course to fit the chalk line. Never use a shingle trimmed to less than 
12" in length to finish a course running into the valley. Form a tight seal, cement 
the shingle to the valley lining with a 3" width of asphalt plastic cement. There 
should be no exposed nails along the valley flashing.  

3.4 LIQUID APPLIED PENETRATION FLASHING INSTALLATIONS 

3.4.1 Sanitary vent, electrical conduit and lightning protection air terminals penetrate 
the shingles and are to receive a reinforced liquid applied waterproofing as fol-
lows: 

3.4.1.1 Install shingles up to the course just down slope of the penetration 
through the shingle assembly. 

3.4.1.2 Tape off an area approximately 22”x 22” centered on the sanitary vent. 
The liquid applied flashing will be installed on top of the underlayment and 
lap onto the down slope shingle. 

3.4.1.3 Heat underlying shingle and embed granules into asphalt.  Remove all 
loose granules from the surface of the down slope shingle course to re-
ceive liquid applied flashing with a vacuum or hand brush. 

3.4.1.4 Install the liquid-applied primer and flashing system in accordance with 
the system manufacturer’s printed installer’s guidelines and other appli-
cable written recommendations as provided by the manufacturer.  Cover 
cured flashings with a U-V resistant coating per manufacturer’s recom-
mendations.  All bitumen, debris, and other foreign matter must be re-
moved from surfaces receiving catalyzed flashing system prior to installa-
tion of the new resin flashing system. 

3.4.1.5 Allow the liquid applied flashing to reach an initial set for 5 minutes until 
material will retain a peak after being touched by a finger. Broadcast ap-
proved aggregates to excess into the liquid applied flashing until a uni-
form dry aggregate layer has been achieved. 

3.4.1.6 Allow adequate time, 6 hours minimum, for the liquid applied flashing to 
cure before installation of shingles upslope of the penetration. 

3.4.1.7 Apply roof cement to the underside of shingles that are cut around the 
pipe flashing to promote adhesion to the liquid applied flashing. 

3.4.2 At Gutter Laps And Outlets: secure adjoining gutter runs with pop rivets, prepare 
metal to receive liquid-applied primer and flashing system in accordance with the 
manufacturer’s printed installer’s guidelines and other applicable written recom-
mendations as provided by the manufacturer. No granules required.                                              

END OF SECTION 07 3110 



State Project No. H40-I304 
PF 11012.013.004 
June 2017  METAL ROOF PANELS 07411 - 1 
WBS:rcp 
 

SECTION 07411  

METAL ROOF PANELS 

PART 1. GENERAL 

1.1. SECTION INCLUDES 

1.1.1. Shop Fabricated-formed, double-lock, standing-seam, copper roof panels for 
cold roof assemblies. 

1.2. RELATED SECTIONS 

1.2.1. Section 06100 – Rough Carpentry 

1.2.2. Section 07591 – Reroofing Removals and Preparation 

1.2.3. Section 07620 – Sheet Metal Flashing and Trim 

1.3. REFERENCES 

1.3.1. ASTM B 32 – Standard Specification for Solder Metal. 

1.3.2. ASTM C 165 – Standard Test Method for Measuring Compressive Properties 
of Thermal Insulations. 

1.3.3. ASTM C 1248 – Standard Test Method for Staining of Porous Substrate by 
Joint Sealants. 

1.3.4. ASTM D 968 – Standard Test Methods for Abrasion Resistance of Organic 
Coatings by Falling Abrasive. 

1.3.5. ASTM D 1970 – Standard Specification for Self-Adhering Polymer Modified 
Bituminous Sheet Materials Used as Steep Roofing Underlayment for Ice 
Dam Protection. 

1.3.6. ASTM E 96 – Standard Test Methods for Water Vapor Transmission of 
Materials. 

1.3.7. IBC – International Building Code. 

1.3.8. UL 580 – Standard for Tests for Uplift Resistance of Roof Assemblies. 

1.3.9. UL 1897 – Standard for Uplift Tests for Roof Covering Systems. 

1.4. SYSTEM DESCRIPTION 

1.4.1. Sheet Metal Roofing System: Conform to criteria of:  

1.4.1.1. SMACNA "Architectural Sheet Metal Manual, Seventh Edition".  
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1.4.1.2. Revere Copper Products, Inc. “Copper and Common Sense, 
Eighth Edition”.  

1.4.2. Provide complete Double Lock Standing Seam metal panel system as 
indicated, including: 

1.4.2.1. Shop Fabricated-formed, copper, metal panels. 

1.4.2.2. Attachment components. 

1.4.2.3. Weather-resistive barrier materials. 

1.5. SUBMITTALS 

1.5.1. Comply with Section 01300 – Submittals. 

1.5.2. Product Data: Submit panel manufacturer’s product data. Provide details of 
construction relative to materials, dimensions of individual components and 
profiles, finishes, and panel manufacturers written and published installation 
instructions and installation guides. Basis of design is “Copper and Common 
Sense” as published by Revere Copper Products Inc. 

1.5.3. Shop Drawings: Submit installer’s shop drawings including roof plans, 
elevations, sections, and details, indicating installation layout of metal roof 
panels with keyed references to termination points.   

1.5.3.1. Refer to Section 01340 “Shop Drawings, Product Data & 
Samples” for drawings to be submitted. 

1.5.4. Samples for Verification: Submit panel manufacturer’s samples for each type 
of exposed component required, including: 

1.5.4.1. Metal Panel: Minimum 36” long by standard panel width, including 
finished seams. Include fasteners and cleats & transverse cleat. 

1.5.4.2. Trim and Closures: Sample of each type of trim, cleat and closure, 
including fasteners and components.  

1.5.4.3. Accessories: Sample of each type of accessory.  

1.5.5. Qualification Data: Submit qualification data for manufacturer and installer to 
demonstrate capabilities and experience. 

1.5.6. Warranties: Submit warranties from: 

1.5.6.1. Manufacturer – 30 yr. Materials Warranty. 

1.5.6.2. Installer – 5 yr. Watertight Warranty. 

1.5.7. Wind Uplift: Provide roof panel system including panel cleats and supports 
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meeting requirements of ASCE STANDARD 7-05 (Minimum Design Loads for 
Buildings and Other Structures) for wind uplift resistance over a solid substrate.  
Design wind speed shall be 90 mph. 

1.6. QUALITY ASSURANCE 

1.6.1. Panel Manufacturer’s Qualifications: Manufactured a minimum of 250,000 
square feet of metal roof panels of similar type to that specified. 

1.6.2. Installer’s Qualifications: 

1.6.2.1. Engage an experienced installer who has completed metal roof 
panel installation similar in material, design, forming method, and 
extent to that indicated for this Project and with a record of 
successful in-service performance. 

1.6.2.2. Provide evidence of installer’s participation in panel 
manufacturer’s training course. 

1.6.3. Metal Roof Panel Standard: Comply with manufacturer’s written and 
published instructions. 

1.6.4. Mock-ups: 

1.6.4.1. Before installing metal roof panels, construct mock-ups. Verify 
selection made under sample submittals and demonstrate 
aesthetic effects and qualities of materials and execution as 
required by Architect. 

1.6.4.2. Build mock-ups to comply with the following requirements: 

1.6.4.2.1. Construct mock-ups in location and of size (minimum 
6’x4’) as directed by Architect. 

1.6.4.2.2. Receive approval of mock-ups by Architect in writing. 

1.6.4.2.3. Approval of mock-ups does not constitute approval of 
deviations from the Contract Documents contained in 
mock-ups, unless such deviations are specifically 
approved by Architect in writing. 

1.6.4.2.4. Approved mock-ups may become part of the 
completed Work, if undisturbed at time of Substantial 
Completion and approved by Architect in writing. 
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1.7. DELIVERY, STORAGE, AND HANDLING 

1.7.1. Delivery: 

1.7.1.1. Inspect delivered materials within 5 days from date of delivery.  
Report damaged materials to panel manufacturer within 5 days. 

1.7.1.2. Deliver materials to site in panel manufacturer’s original, 
unopened containers and packaging, with labels clearly identifying 
product name and panel manufacturer. 

1.7.1.3. Deliver materials so as not to be damaged or deformed. 

1.7.1.4. Package metal panels for protection during transportation and 
handling. 

1.7.1.5. Leave strippable protective UV-resistant film on metal panels. 

1.7.2. Storage and Handling: 

1.7.2.1. Store materials in clean areas in accordance with manufacturer’s 
written and published instructions and installation guides. 

1.7.2.2. Unload, store, and erect metal panels in a manner to prevent 
bending, warping, twisting, and surface damage. 

1.8. PROJECT CONDITIONS 

1.8.1. Weather Limitations: Install metal roof panels only when weather conditions 
permit installation in accordance with manufacturer’s written and published 
instructions and installation guides. 

PART 2. PRODUCTS 

2.1. MANUFACTURER 

2.1.1. Metal Panel System Manufacturer: Such as:  

2.1.1.1. Revere Copper Products, Inc. 

2.1.1.2. Hussey Copper, Ltd. 

2.1.1.3. Luvata, Inc. 

2.1.1.4. PMX Industries Inc. 

2.2. METAL ROOF PANELS 

2.2.1. Metal: Copper Double Lock Standing Seam” Shop Fabricated-formed, 
copper-, metal roof panel. 
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2.2.1.1. Copper: 16 oz. & 20 oz copper sheets coil conforming to ASTM 
B370. Temper shall be HOO mil finished 

2.2.1.2. Weight and Thickness: 16 oz. (0.0216-inch thick) (0.55-mm)                 
20 oz. (0.0270-inch thick) (0.69-mm) 

2.2.1.3. Surface Aspect: 

2.2.1.3.1. Copper: “CLASSIC COPPER”. Bare/bright produced to 
ASTM B370 mill finished. 

2.2.1.4. Dimensional Tolerances:    

2.2.1.4.1. Coverage: Plus or minus 1/8 inch. 

2.2.1.4.2. Flatness at Maximum Deflection: 1/4 inch on 36 inches. 

2.2.1.4.3. Curvature: No tolerance. 

2.2.2. Metal Roof Panels: 

2.2.2.1. Shop Fabricated formed rectangular shaped standing seam, 
concealed fastener, roof panel system. 

2.2.2.2. Panels are overall 16 3/4” x specified length. Panels are secured 
with concealed fastener and cleat system. 

2.2.2.3. Standing seam height is 1 inch. 

2.3. THERMAL INSULATION 

2.3.1. Insulation: None used for this project. 

2.4. CLEATS AND FASTENERS FOR METAL ROOF PANELS 

2.4.1. Cleats: 

2.4.1.1. Same weight copper as the copper metal roofing panel. 

2.4.1.2. Pre-punched with two fastener holes per cleat for attachment into 
substrate. 

2.4.1.3. Counter-sunk hole for fastener. 

2.4.1.4. Thickness: 16 oz (0.0216-inch thick) (0.55-mm) 20 oz (0.0270-
inch thick) (0.69-mm) 

2.4.1.5. Designed to withstand negative load requirements. 
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2.4.2. Fasteners: 

2.4.2.1. 300 series stainless steel. 

2.4.2.2. Resist negative design requirements. 

2.5. ACCESSORIES 

2.5.1. Flashing and Trim: 

2.5.1.1. Shop or Field-fabricated from copper sheets. 

2.5.1.2. Minimum Thickness: 16 oz (0.0216-inch thick) (0.55-mm) 20 oz 
(0.0270-inch thick) (0.69-mm) 

2.5.1.3. Seal against weather. 

2.5.1.4. Provide finished appearance. 

2.5.1.5. Provide pull-out resistance and flatness. 

2.5.1.6. Match surface aspect of adjacent metal roof panels. 

2.5.1.7. Backer plates: Provide metal backing plates at panel edges, 
terminations, openings, splices, and where recommended by 
manufacturer, consisting of Copper or stainless-steel sheet goods 
formed in configuration and thickness recommended by 
manufacturer.  

2.5.1.8. Cleats: 16 oz & 20 oz copper to match weight of metal 
component. 

2.5.2. Exposed Fasteners:  

2.5.2.1. Copper Rivets suitable to withstand design loads. 

2.5.3. Solder and Stripping for Accessories: 

2.5.3.1. Solder for Copper: Lead free such as #497 super flow as 
manufactured by Johnson Manufacturing Co. Princeton, Iowa and 
as recommended by panel manufacturer.  

2.5.3.2. Stripping:    

2.5.3.2.1. Johnson's E-127 Flux - N - Solder with Pure Tin 
soldering flux. 

2.5.3.2.2. Abrasive disc for removal of backside coating. 
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PART 3. EXECUTION 

3.1. PREPARATION 

3.1.1. Refer to Section 07591 Reroofing Removals and Preparation for work 
required to remove the existing roof system, and preparations required to 
receive new roofing. 

3.1.2. General: After removal of existing roof system and deck preparation is 
complete; remove all dirt, dust, debris and foreign substances from the 
surface of the existing or new plywood sheathing composite board, prior to 
commencement of roofing. 

3.1.3. Examine roof deck to verify deck is in sound condition without visible 
damage.   

3.2. EXAMINATION 

3.2.1. With installer present, examine substrates, areas, and conditions for 
compliance with requirements for installation tolerances, supports, and other 
conditions affecting performance of work. 

3.2.1.1. Verify that substrate is plumb, sound, dry, smooth, clean, sloped 
for drainage, and completely anchored, and that provision has 
been made for piping, flashings, and penetrations through roof 
panel system. 

3.2.1.2. Examine primary and secondary roof framing to verify that 
framing, sheathing, roof deck, and anchorages have been 
installed correctly. 

3.2.1.3. Prepare written report, endorsed by installer, listing conditions 
detrimental to performance of Work of this section. Submit copy of 
report to Architect. 

3.2.2. Examine roughing-in for components and systems penetrating roof to verify 
actual locations of penetrations relative to seam locations of metal panels 
before installation. 

3.2.3. Proceed with installation only after unsatisfactory Shop Fabricated conditions 
have been corrected. 

3.3. INSTALLATION 

3.3.1. Install metal roof panel in accordance with manufacturer’s written and 
published instructions and installation guides.  

3.3.2. Install panels in orientation and locations indicated on the Drawings. 

3.3.2.1. Locations include, but are not limited to: 
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3.3.2.1.1. Corners. 

3.3.2.1.2. Bases. 

3.3.2.1.3. Framed openings. 

3.3.2.1.4. Fascias. 

3.3.2.1.5. Fillers. 

3.3.2.1.6. Starter and termination edge trims. 

3.3.2.1.7. Junction and reveal trims. 

3.3.2.1.8. Starter and termination trims. 

3.3.2.1.9. Z closure trims. 

3.3.3. Install metal roof panels plumb, level, square, true to line, and within 
installation tolerances. 

3.3.4. Panel Installation: 

3.3.4.1. Install the roof panels, starting at the lowest point, or bottom 
starter flashing.   

3.3.4.2. Attach the roof panels with concealed cleats and supplied screws 
at 12" OC. Anchor panels and other components of the work 
securely in place, with provisions for thermal and structural 
movement. 

3.3.4.3. Cut the roof panels with cutting shears to accommodate 
terminations, and placement around penetrations, and 
discontinuities.  Do not field-cut metal panels by torch.   

3.3.4.4. Fasten roof panels in accordance with manufacturer’s written and 
published instructions and installation guides. 

3.3.4.5. Flash and seal the metal panels with weather closure at 
termination, edges and at perimeter of openings. 

3.3.4.6. Install flashing and trim as metal panel installation proceeds. 

3.3.4.7. Fasten flashings and trim around openings and similar elements. 

3.3.4.8. Do not allow construction debris to contaminate metal roof panels. 

3.3.5. Fasteners: Use fasteners of type and size that will secure roof components in 
compliance with design load requirements. 
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3.3.6. Provide concealed fasteners and expansion provisions, where possible, in 
exposed work and locate to minimize possibility of leakage. 

3.3.7. Provide concealed fasteners and expansion provisions, where possible, in 
exposed work and locate to minimize possibility of leakage. 

3.3.8. Metal Protection: Do not install roof panel system with non-compatible 
materials. Protect the metal roof panels from masonry and products 
containing lime by leaving the protective coating on the copper until project 
and clean-up completion.  

3.4. FM RATED ROOF ASSEMBLIES:  

3.4.1. Install roof panels, fasteners and accessories as required to achieve the FM 
rated assembly. Include performance requirements as required for wind-uplift.   

3.4.2. Wind-Uplift Rating:  FM 1-90. 

3.4.3. Wind-Uplift Resistance: 

3.4.3.1. Provide metal roof panel system capable of resisting design 
pressures as specified and as indicated on the Drawings. 

3.4.3.2. Provide cleats, fasteners, and clip spacing of type as specified 
and as indicated on the Drawings capable of sustaining design 
loads without failure. 

3.4.4. Thermal Movements: 

3.4.4.1. Provide metal roof panel system that allows for thermal expansion 
and contraction using concealed cleats and fasteners as 
necessary to prevent roof panel deflection and warping. 

3.4.4.2. Provide cleats that resist rotation and avoid shear stress as a 
result of metal roof panel system thermal movements. 

3.4.4.3. Base engineering calculations on surface temperatures of 
materials due to both solar heat gain and nighttime-sky heat loss. 

3.5. TOLERANCES 

3.5.1. Installation Tolerances: 

3.5.1.1. Maximum Alignment per Panel Variation:  1/8 inch. 

3.6. CLEANING 

3.6.1. Clean exposed metal surfaces in accordance with manufacturer’s written and 
published instructions and installation guides. 
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3.6.2. Clean and neutralize flux materials. Remove excess solder. 

3.6.3. Clean finished surfaces on completion of metal roof installation, including 
removing unused fasteners, metal filings, rivet stems, and pieces of flashing. 

3.6.4. Maintain metal roof panels in clean condition during construction. 

3.7. PROTECTION 

3.7.1. Protect installed metal roof panel system to ensure that, except for normal 
weathering, panel system will be without damage or deterioration at time of 
Substantial Completion. 

 

END OF SECTION 
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SECTION 07560 

LIQUID APPLIED ROOFING 

PART 1 GENERAL 

1.1 DESCRIPTION 

1.1.1 Liquid applied flexible acrylic waterproofing system over fully adhered EPDM 
membrane. This work shall include the preparation of the existing EPDM 
membrane and application of a dual reinforced liquid applied roof system, 
flashing system, and clean up. 

1.2 DESCRIPTION OF FLUID APPLIED ROOFING SYSTEM 

1.2.1 The liquid applied roofing system must consist of a dual reinforced elastomeric 
system specifically designed for use on a roof. The system must have been 
approved by FMRC (Factory Mutual Research Corporation) according to 
Standard 4470 for Class 1 Roof Constructions which includes: Spread of Flame 
Fire, Windstorm Pressure, Windstorm Pull, Hail Damage, Resistance to Foot 
Traffic, and Susceptibility to Leakage Classifications. 

1.3 RELATED WORK 

1.3.1 The Contractor shall review all sections of these specifications to determine 
items of work that will interface with the application of this roofing system.  
Coordination and execution of related sections shall be the responsibility of the 
Contractor. 

1.4 REFERENCES 

1.4.1 ASTM B117 -    Test Method of Salt Spray (Fog) Testing. 

1.4.2 ASTM G29 -    Test Methods for Algae Resistance. 

1.4.3 ASTM E108 -   Test Method for Fire Test of Roof Coverings. 

1.4.4 ASTM D1653 -  Water Vapor Transmission of Materials. 

1.4.5 ASTM G26 - Practice for Operating Light- and Water-Exposure Apparatus 
(Xenon Arc Type) for Exposure of Nonmetallic Materials. 

1.4.6 ASTM D412 -   Ultimate Tensile Strength at Break. 

1.4.7 ASTM D6083 - Standard Specification for Liquid Applied Acrylic Coatings used in 
roofing. 

1.4.8 ASTM C1549 - Standard test method for determination of solar reflectance near 
ambient temperature using a portable solar reflectometer. 

1.4.9 ASTM C1371-   Standard test method for determination of emittance of materials 
near room temperature using portable emissometers. 
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1.4.10 FM 4470 -  Standard for Class 1 Spread of Flame Fire, Windstorm Pressure, 
Windstorm Pull, Hail Damage, Resistance to Foot Traffic, and 
Susceptibility to Leakage Classifications. 

1.5 SUBMITTALS 

1.5.1 Shop Drawings: Submit a scaled drawing showing the layout of joint reinforcing 
and all flashing details. 

1.5.2 Product Data: Provide manufacturer's technical literature on products that make 
up the roofing system. This shall include, but is not limited to, coatings, 
reinforcing fabrics, flashing materials, roof drains, fasteners, etc. 

1.5.3 Manufacturer’s Installation Instructions: Submit all data sheets available from the 
manufacturer on the installation of the roofing system applicable to the work. 

1.5.4 Manufacturer's Certificate: Certify that Products meet or exceed specified 
requirements. 

1.6 QUALIFICATIONS 

1.6.1 Applicator Qualifications: The applicator of the roofing material specified herein 
shall be an approved applicator (designated by the Manufacturer). Proof of this 
qualification shall be provided in written form from the manufacturer of the roofing 
system.   

1.7 QUALITY CONTROL 

1.7.1 Codes and Standards: The contractor shall make him/herself thoroughly familiar 
with all codes, regulations, and standards governing the specified work. Any 
contradiction between the manufacturer's requirements and these specifications 
shall be brought to the attention of the manufacturer and the specifier. 

1.7.2 Deviations: There shall not be any deviations from these specifications unless 
the deviation is submitted in writing to the specifier. The request for deviation 
must have a letter from the roofing manufacturer's technical department 
approving the details of the deviation. 

1.7.3 An Approved Applicator (as designated by the Manufacturer) shall be on site 
during all applications of any Manufacturer products. 

1.7.4 Manufacturer's Technical Representative:  An employee of the roofing material 
manufacturer shall be on site at least once every 7-calendar days during the 
work specified herein. Upon request the technical representative shall provide a 
written inspection report, during each site visit and submit the reports to the 
Owner/Owner's representative. The manufacturer's representative must approve 
the application process at specific stages before the Contractor may continue   
including: Prior to the application of the Foundation Coat and fabric, at the    
completion of both Foundation Coat and fabric layers, and after the Finish Coat is 
applied. 
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1.8 DELIVERY, STORAGE, AND HANDLING 

1.8.1 Deliver materials to site in manufacturer's unopened and undamaged containers 
bearing the following information: 

1.8.1.1 Name of manufacturer. 

1.8.1.2 Name of contents and products code. 

1.8.1.3 Net volume of contents. 

1.8.1.4 Lot or batch number. 

1.8.1.5 VOC content. 

1.8.1.6 Storage temperature limits. 

1.8.1.7 Shelf life expiration date. 

1.8.1.8 Mixing instructions and proportions of contents. 

1.8.1.9 Safety information and instructions. 

1.8.2 Store and protect materials from damage and weather in accordance with 
manufacturer's instructions. 

1.8.3 Store materials at temperatures between 50 and 90 degrees F (10 and 32 
degrees C). Keep  out of direct sunlight. 

1.8.4 Support stored material containers on pallets and cover with tarpaulin tied to 
bottom of  pallets. 

1.9 ENVIRONMENTAL REQUIREMENTS 

1.9.1 Do not apply if ambient temperatures are expected to fall below 40 degrees F 
(4.5 degrees C) or if rain is expected before the application has time to dry. 

1.10 WARRANTY 

1.10.1 Provide twenty (20) year Manufacturer's Labor and Material warranty. 

PART 2 PRODUCTS 

2.1 MANUFACTURER 

2.1.1 Hydro-Stop, LLC                                            Toll Free: (800) 739-5566 
1465 Pipefitter Street Phone: (843) 745-9600 
North Charleston, SC 29405 Fax: (843) 745-9602 
 Web:  www.hydro-stop.com 

2.1.2 Sealoflex Waterproofing Systems Toll Free:  (800) 770-6466 
PO Box 3135 Phone:  (843) 873-9500 
Summerville, SC 29484 Fax:  (843) 873-9566 
 Web:  www.sealoflex.com 
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2.2 MEMBRANE COMPOUND MATERIAL 

2.2.1 Waterproofing Material: HydroStop PremiumCoat (Sealoflex Waterproofing 
System) four-stage, double fabric reinforced, flexible acrylic coating, fluid applied 
in successive stages to form one continuous, seamless, watertight membrane; 
68 mil (.068 inches) minimum cured total system thickness; comprised of the 
following: 

2.2.1.1 Foundation and Saturation Coats: PremiumCoat FoundationCoat 
(Sealoflex Pink), highly flexible water based 100% pure acrylic polymer 
resin coatings. 

2.2.1.2 Fabric: Hydro-Stop polyester (Sealoflex polyester), non-woven, stitch-
bonded, and heat-set fabric. 

2.2.1.3 Finish Coat: PremiumCoat FinishCoat (Sealoflex FinishCoat), ultraviolet 
light resistant, blend of highly flexible water based 100% pure acrylic 
polymer resin coating.   

2.2.1.3.1 Color of finish coat is to be HydroStop Desert Sand or 
Sealoflex Beige. 

2.2.2 Reinforcing Fabric: This material shall be non-woven 100% polyester, stitch 
bonded, heat set fabric with the following characteristics: 

Weight: 3 oz I per square yard (106.31 grams I square meter) 

Tensile Strength: Warp   74lbs. (33.60 kg)  per ASTM D5034 
 Fill  45 lbs. (20.43 kg) 

Elongation @ Break: Warp  21.3%  per ASTM D5034 
 Fill                                          51.3% 

Ball Burst:  111 lbs.  (50.39 kg)  per ASTM D3787 

Trapezoid: Warp 13.5 lbs. (6.13 kg)  per ASTM D117 
 Fill  24.2 lbs. (10.99 kg) 

Thickness: .018 inches (.457 mm) per ASTM D1777 

2.2.3 Cured Membrane Characteristics: 

PROPERTY TEST RESULT 

Elongation ASTM D638 >300% elastomeric 

Tensile Strength (cured) ASTM D412 >2000 PSI (13,789 kPA) 

Density  12.1 lb/gal 

Volume Solids  ≥ 53% 

Weight Solids  ≥ 66% 

Algae Resistance ASTM G29 No Growth Supported 

Moisture Vapor ASTM E96 3 Perms 
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Weathering  No Effect After 3,000 hrs. 

Salt Spray Test ASTM B117 No Effect 

Fire Rating ASTM E108 Class A 

VOC (calculated)  <72 g/L 

Susceptibility to Leakage FM 4470 No Signs of Water Leakage 

Windstorm Pressure FM 4470 Meets Class 1-90 

Windstorm Pull FM 4470 Class 1-270 on EPS 

Severe Hail Test FM 4470 No Separation or Rupture 1-SH 

Resistance to Foot Traffic FM 4470 No Sign of Tearing or Cracking 

Liquid Applied Acrylic ASTM D6083 Approved 

Solar Reflectance ASTM C1549 ≥ 0.90 

Thermal Emittance ASTM C1371 ≥ 0.79 

OTC (Ozone Transport Commission) Compliant 

California Title 24  Compliant 

CRRC (Cool Roof Rating Council) Approved 

Energy Star (White or Cotton Finish Only) Approved 

2.3 ACCESSORIES 

2.3.1 HydroStop Hydro-Fiber (Sealoflex Flexobase): Bulking material used in 
conjunction with Foundation Coat or BarrierGuard slurry (as specified by 
Manufacturer Technical Representative) to fill cracks, voids, or low depressions 
on various substrates. 

2.3.2 EPDM Primer: HydroStop CleanAct Primer (Sealoflex EPDM Primer); water 
based cleaner used in EPDM surface preparation. 

2.3.3 Metal Primer: HydroStop StableRust Primer (Sealoflex Sealobond Primer WB™); 
water based surfactant-free primer used in direct metal applications to stabilize 
and protect metal surfaces. 

PART 3 EXECUTION 

3.1 EXAMINATION 

3.1.1 Verify substrate surfaces are durable, free of frozen matter, dampness, loose 
particles, cracks, pits, projections, or foreign matter detrimental to adhesion or 
application of waterproofing system. 

3.1.2 Verify that substrate surfaces are smooth and not detrimental to full contact bond 
of waterproofing materials. 

3.1.3 Verify items that penetrate surfaces to receive waterproofing are securely 
installed. 

3.1.4 Verify that substrate areas are adequately supported and firmly fastened in place. 
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3.1.5 Verify that roof deck has a minimum slope of 1/8 inch I foot (2.083cm/meter). 

3.1.6 Verify that roof does not have ponding water areas. 

3.1.7 Verify that all attached vertical walls are properly waterproofed. 

3.2 PREPARATION 

3.2.1 Protect adjacent surfaces not designated to receive waterproofing. 

3.2.2 Clean and prepare surfaces to receive waterproofing by removing all dust, dirt, 
loose and flaking particles, grease and laitance with the use of a stiff bristle push 
broom and/or washing. Care should be taken not to inject water into the 
substrate during washing.  

3.2.3 Allow adequate time for complete drying after the cleaning process. Inspect and 
make all necessary repairs to substrate. Seal cracks and joints with sealant 
materials using depth to width ratio as recommended by sealant manufacturer. 

3.2.4 Do not apply waterproofing to surfaces unacceptable to manufacturer, or under 
inclement environmental conditions. 

3.2.5 Apply CleanAct Primer to existing prepared EPDM membrane as stated in 
Manufacturer’s literature and allow to dry. 

3.3 WATERPROOFING APPLICATION 

3.3.1 Foundation Coats & Fabric Components – Initial foundation coat consists of one 
coat of FoundationCoat applied to the substrate, Hydro-Stop PremiumCoat 
Fabric (sizes vary) laid into the wet FoundationCoat, and a second coat of 
FoundationCoat saturating the fabric from above. Care should be given to ensure 
that adjacent runs of fabric are overlapped a minimum of 4 inches.  

3.3.1.1 Foundation coats are applied at a total rate of 25-40 ft2/gal depending 
on substrate. FoundationCoat should only be applied with the use of 
approved roof brushes. Rolling and spraying of the FoundationCoat are 
absolutely forbidden. 

3.3.1.2 Roof Perimeter - Using 12-inch fabric and the foundation components 
(described above), waterproof entire roof perimeter. Continue 
waterproofing up vertical surfaces and onto deck a minimum of 6 inches 
in each direction. 

3.3.1.3 Roof Penetrations - Using 12-inch fabric and the foundation 
components (described above), seal items projecting through 
waterproofing material watertight. Waterproof up penetrations a 
minimum of 6". 

3.3.1.4 Roof Field - Using 40 in. fabric and the foundation components (as 
described above) seal the entire roof field. Overlap adjacent runs of 
fabric 4 inches minimum. 
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3.3.1.5 Install second fabric component in Finish Coat in the same fashion as 
the initial foundation coat and fabric. Apply second fabric component 
after the installation of all through wall scupper liners and flanged 
flashings.   

3.3.2 Finish Coat Component - Apply 2 coats of FinishCoat at a combined total rate of 
70 ft2/gal over entire roof area. Minimum millage requirements are 11.5 mils 
(.0115 inches) wet and 6.1 mils (.0061 inches) dry per coat. Allow to dry between 
coats. Total Finish Coat dry thickness should be a minimum of 12.2 mils (.0122 
inches). 

3.3.3 Completed PremiumCoat System - System must be installed to a minimum 68 
mil (.068 inches) total cured thickness. 

3.3.4 Monitor finished system for 7 day, sweeping off birdbaths to allow for full cure. 

3.4 CLEANING 

3.4.1 Clean unscheduled surfaces receiving waterproofing in accordance with 
manufacturer's instructions. 

 

END OF SECTION 07560 
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SECTION 07591 

REROOFING REMOVALS & PREPARATION 

PART 1 GENERAL 

1.1 SUMMARY 

1.1.1 This Section includes the following: 

1.1.1.1 Existing Steep Sloped Roof System Assembly Removals  

1.1.1.2 Deck Preparation 

1.1.1.3 Disposal 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

1.2.1 Allowances: Refer to Division 1 Section "Cash Allowances" for description of 
Work in this Section affected by allowances. 

1.2.2 Unit Prices: Refer to Division 1 Section “Measurement and Payment” for 
description of Work in this Section affected by unit prices. 

1.3 SUBMITTALS 

1.3.1 Product Data:  Reference Section 01300 “Submittals.” 

1.3.2 Photographs or Videotape: Show existing conditions of adjoining construction 
and site improvements, including exterior and interior finish surfaces that might 
be misconstrued as having been damaged by reroofing operations. Submit 
before Work begins. 

1.4 QUALITY ASSURANCE 

1.4.1 Installer Qualifications:  Reference Section 01400 “Quality Control.” 

1.4.2 Pre-roofing Conference: Prior to the work beginning conduct a pre-construction 
conference with the Owner and Architect on-site with the Contractor’s project 
foreman and project manager in attendance. 

1.5 PROJECT CONDITIONS 

1.5.1 Owner will occupy portions of building immediately below reroofing area.  
Conduct reroofing so Owner's operations will not be disrupted. Provide Owner 
with not less than 72 hours' notice of activities that may affect Owner's 
operations. 

1.5.2 Coordinate work activities daily with Owner so Contractor can place protective 
dust or water leakage covers over sensitive equipment or furnishings, shut down 
HVAC and fire-alarm or -detection equipment if needed, and evacuate occupants 
from below the work area if desired. 
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1.5.3 Before working over structurally impaired areas of deck, notify Owner to 
evacuate occupants from below the affected area. Verify that occupants below 
the work area have been evacuated prior to proceeding with work over the 
impaired deck area. 

1.5.4 Protect building to be reroofed, building interiors, adjacent buildings, walkways, 
site improvements, exterior plantings, and landscaping from damage or soiling 
from reroofing operations. Repair affected areas to original existing condition 
previous to reroofing project. 

1.5.5 Protect occupants and property below roofing activity at all times until work 
overhead is complete to the point that protection is no longer required. 

1.5.6 Maintain access to existing walkways, corridors and other occupied or used 
facilities. 

1.5.6.1 Do not close or obstruct walkways, corridors and other occupied or 
used facilities without written permission from authorities having 
jurisdiction.  

1.5.7 Limit construction loads on roof to 20 lbs/SF for uniformly distributed loads which 
includes rooftop equipment wheel loads. 

1.5.8 Weather Limitations: Proceed with reroofing preparation only when existing and 
forecasted weather conditions permit Work to proceed without water entering into 
existing roofing system or building. 

PART 2 PRODUCTS 

2.1 AUXILIARY REROOFING MATERIALS 

2.1.1 General: Auxiliary reroofing preparation materials recommended by roofing 
system manufacturer for intended use and compatible with components of new 
roofing systems. 

2.1.2 Wood blocking to wood substrate: Stormguard® stainless steel ring shanked or 
spiral decking nails with minimum 3/8” head as manufactured by Maze Nails. 

PART 3 EXECUTION 

3.1 GENERAL REQUIREMENTS 

3.1.1 Protect existing roofing systems that are indicated not to be reroofed. 

3.1.2 Maintain roof drainage path in functioning condition to ensure roof drainage at 
end of each workday.   

3.1.3 Storage or sale of removed items or materials on–site will not be permitted. 

3.1.4 Utility Service: Maintain existing utilities in service and protect them against 
damage during the selective demolition operations. 
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3.1.4.1 Maintain security and fire protection facilities in service during selective 
demolition operations. 

3.1.4.2 When unanticipated mechanical, electrical or structural elements that 
conflict with the intended function or design are encountered, 
investigate and measure the nature and extent of the conflict. Promptly 
submit in writing a report to the Architect. 

3.1.4.3 Verify that rooftop utilities and service piping have been shut off before 
commencing work which may not be safe if service is left on.   

3.1.4.4 Coordinate shutdown or disconnect of rooftop utilities or service piping 
with Owner, no less than 72 hours before shutdown or disconnect area 
scheduled. 

3.1.5 Site Access and Temporary Controls: Conduct removals, preparations and 
roofing installation operations to ensure minimum interference with roads, 
streets, walks, walkways, and other adjacent occupied and used facilities. 

3.1.5.1 Do not close or obstruct roads, streets, walks, walkways and other 
adjacent occupied and used facilities without written permission from 
Owner and authorities having jurisdiction. Provide alternate routes 
around closed or obstructed traffic ways if required by governing 
regulations. 

3.1.5.2 Erect temporary protection where required by authorities having 
jurisdiction. 

3.1.6 Temporary Facilities: Provide temporary barricades and other protection required 
to prevent injury to people and damage to adjacent buildings and facilities to 
remain. 

3.1.6.1 Provide Temporary toilet facilities on site in location to be determined by 
Owner and Architect. 

3.2 EXISTING STEEP SLOPED ROOF SYSTEM ASSEMBLY REMOVALS 

3.2.1 Remove existing metal panel and asphalt and fiberglass shingle roof assembly 
and other roofing system components, down to the surface of the existing wood 
roof deck, and discard. 

3.2.2 Remove and discard sheet metal flashing and counter flashings. 

3.2.3 Remove or repair any obstruction which may interfere with the proper application 
of new materials. 

3.3 DECK PREPARATION 

3.3.1 Wood Deck 

3.3.1.1 Inspect roof deck, daily, during and after tear-off of roofing systems. 
Provide fall-thru protection over known or suspected areas of 
deteriorated roof deck. 
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3.3.1.2 Fasten all loose wood decking to wood framing using two stainless steel 
fasteners per framing member. 

3.3.1.3 Remove any existing deteriorated wood deck and replace with new 
wood deck to match existing thickness. 

3.3.1.4 Do not proceed with installation of new roof decking until directed to do 
so by Architect or Owner. If found necessary, remove and replace wood 
decking. See Section 01010 of these specifications for Unit Price 
Quantities to include in Base Bid for wood deck replacement. 

3.4 PAINT REMOVALS 

3.4.1 Place protective tarpaulins at grade below areas where work is taking place to 
catch any lead containing paint chips which may flake off during soffit and soffit 
paint removals. 

3.4.2 Loose paint chips must be collected at the end of each work day and stored in a 
sealed container until they can be safely disposed of at an appropriate landfill.  
All paint which is well bonded to the existing wood soffits being removed can be 
disposed of as normal construction debris. 

3.5 PAINT PREPARATIONS 

3.5.1 After designated existing damaged and deteriorated wood has been removed, 
inspect existing wood to remain for signs of deterioration or rot. 

3.5.2 Prime and paint all wood and metal surfaces to be painted in accordance with 
specification Section 09100. 

3.6 DISPOSAL 

3.6.1 Collect and place demolished materials in containers daily. Promptly dispose of 
demolished materials. Do not allow demolished materials to accumulate on-site. 

3.6.2 For Asbestos Containing Material (ACM) use protocol as required by all 
regulatory agencies having jurisdiction. Utilize disposal site as selected by the 
Owner. To the best of Architect’s knowledge and belief there is none associated 
with this project. Immediately notify Architect and Owner if ACBM is suspected by 
contractor. 

3.6.3 Do not burn demolished material on site. 

3.6.4 Transport demolished materials off Owner's property and dispose of legally. 

 

 

END OF SECTION 07591 
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 SECTION 07620 

 FLASHING AND SHEET METAL 

PART 1   GENERAL 

1.1 WORK INCLUDED 

1.1.1 Fabrication and installation of new metal edge trim. 

1.1.2 Fabrication and installation of new metal rake flashings. 

1.1.3 Fabrication and installation of new metal counter flashing. 

1.1.4 Fabrication and installation of new metal slope transition flashing. 

1.1.5 Fabrication and installation of new valley flashing. 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

1.2.1 Rough Carpentry – Section 06100 

1.2.2 Asphalt Shingles – Section 07311 

1.2.3 Metal Roof Panels – Section 07411 

1.2.4 Reroofing Removals & Preparations – Section 07591 

1.3 QUALITY ASSURANCE 

1.3.1 Qualifications of the Manufacturer: Products used in the work of this section shall 
be produced by manufacturers regularly engaged in the manufacture of similar 
items and with a history of successful production acceptable to the Consultant. 

1.3.2 Qualifications of the Installers: Use adequate numbers of skilled workmen who are 
thoroughly trained and experienced in the necessary crafts and are completely 
familiar with the specified requirements and the methods needed for the proper 
performance of the work in this section. 

1.4 SHOP DRAWINGS 

1.4.1 Submit shop drawings for all metal component shapes in accordance with 
specifications. 

1.4.2 Indicate material profile, jointing pattern, jointing details, fastening methods, and 
installation details. 

1.5 SUBMITTALS 

1.5.1 Refer to Shop drawings, Product Data and Samples - Section 01340 
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1.6 STORAGE AND HANDLING 

1.6.1 Store materials dry in accordance with Specifications. 

1.6.2 Stack material to prevent twisting, bending, or abrasion. 

1.6.3 During storage prevent material contact with any substance that would discolor or 
stain, including soil and water. 

1.7 SCHEDULING 

1.7.1 All new sheet metal work shall be closely coordinated with the installation of the 
new roofing membrane such that roofing membrane terminations will not be left 
unprotected by metal. 

1.7.2 New sheet metal components shall be installed directly after roofing work such that 
roofing membrane terminations will not be left unprotected by metal. 

1.7.3 Immediately after installation of new sheet metal work install all bituminous 
flashings such that moisture is not trapped under new metal components. 

1.8 GUARANTEE 

1.8.1 All new materials and workmanship covering work provided under this section of 
the specifications shall be guaranteed in writing by the contractor to maintain all 
sheet metal flashing in a watertight condition without cost to the Owner for a period 
of two (2) years after date of final completion. 

PART 2   PRODUCTS 

2.1 SHEET METAL MATERIAL 

2.1.1 Copper Sheet: Copper sheets conforming to 16 oz copper sheets coil conforming 
to ASTM B370. Note: Divorce from any preservative treated lumber with at a 
minimum one layer of 15 Lb. asphalt saturated felt. 

2.1.2 Stainless steel: 24 gage, Type 302/304 Mill Rolled Finish No.2D or 2B, Conforming 
to ASTM A167, Federal Specification QQ-S-766C.  

2.1.3 Solder for Stainless Steel: Solder joints with stainless steel type flux, 50/50 solder, 
neutralize flux after soldering.  

2.1.4 METAL COMPONENT WEIGHT & FINISH SUMMARY: 

2.1.4.1 Metal Edge Trim 16 oz copper  

2.1.4.2 Metal Rake Flashings 16 oz copper 

2.1.4.3 Counter Flashing 16 oz copper 

2.1.4.4 Slope transition Flashing 16 oz copper 
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2.1.4.5 Valley Flashing 20 oz copper 

2.1.4.6 Panel Outside Closures 20 oz copper 

2.1.4.7 Panel Cleat 16 oz copper 

2.1.4.8 Locking Cleat 20 oz copper 

2.2 ACCESSORY MATERIALS 

2.2.1 All clamps, straps and supports to be 16 oz copper unless otherwise designated. 

2.2.2 Nails: Shall be stainless steel ring shank nails, size as required by construction. 

2.2.3 Caulking: Sealant shall be Sikaflex - 1a, manufactured by Sika Corporation; Chem-
Calk 900, manufactured by Bostik, Inc.; or Sonolastic NP-1, manufactured by 
Sonneborn Building Products or approval equal. Color shall be selected by Owner. 

2.2.4 CLEANER: For Sikaflex 1a, cleaner shall be Xylol, Toluol, Methyl ethyl ketone or 
commercial solvent recommended by the sealant manufacturer. 

2.2.5 PRIMER: Shall be as recommended by sealant manufacturer. 

2.2.6 Flexible Vinyl Flashing: Shall be 20 mil PVC, width as required, such as that 
manufactured by BMCA, a division of GAF. 

PART 3 EXECUTION 

3.1 INSPECTION 

3.1.1 Inspect all surfaces to which metal is to be applied to verify they are clean, smooth, 
free of depressions, waves, or projections and have solidly supported joints. Do not 
install metal unless surfaces are even, sound, clean, dry and free from defects that 
might affect the application of the new material. 

3.2 REMOVAL 

3.2.1 Reroofing Removals & Preparations – Section 07591 

3.3 FABRICATION AND INSTALLATION 

3.3.1 All Sheet Metal Requirements and Details are referenced to SMACNA 
“Architectural Sheet Metal Manual, Seventh Edition”. 

3.3.2 Install shop formed metal edge trim and counter flashings in 10 foot lengths, 
maximum, with a minimum number of pieces for each straight run. Adjust joint 
spacing so that no metal fabrication less than 5’ in length is required. 

3.3.3 Form sections square, true, and accurate to size, free from distortion, sharp edges, 
and other defects detrimental to appearance or performance. 
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3.3.4 Junctures, intersections, corners, and unions of sheet metal fabrications shall be 
formed with 18-inch legs. 

3.3.5 Dissimilar metals shall be kept separated to prevent galvanic action. Preventative 
measures shall include separation by suitable electrolysis breaking material. 

3.3.6 Separate any metal components from preservative treated lumber with a minimum 
divorcing layer of 15 lb. asphalt saturated building felt. NEVER USE ALUMINUM 
FASTENERS IN PRESERVATIVE TREATED LUMBER. 

3.3.7 All metal flanges shall be installed on top of membrane in accordance with 
membrane manufacturer’s written installation instructions. 

3.3.8 Flash in metal flanges per roofing system manufacturer’s written recommendations 
unless in conflict with contract documents and/or detail drawings. Resolve any 
conflict with Architect, prior to installation of stripping plies. 

3.3.9 Install metal to be water and weather tight with lines, arises, and angles sharp and 
true with plane surfaces free of waves or buckles. 

3.3.10 All exposed edges of sheet metal shall be folded back, or hemmed, on concealed 
surfaces (minimum ½”). 

3.3.11 All hemmed edges to be engaged in locking cleats shall have 3/4” hem with a 
folded back return of 5/8”. Hem angle maximum 30°. Reference SMACNA 
“Architectural Sheet Metal Manual - Seventh Edition” Figure 2-1 Detail 1. 

3.3.12 All locking cleats to be 20 oz copper.  

3.4 FABRICATION AND INSTALLATION OF NEW METAL EDGE TRIM 

3.4.1 Form metal edge trim in accordance with project drawings and SMACNA 
“Architectural Sheet Metal Manual - Seventh Edition” Figure 4-18D at eaves and 
Figure 4-18C at rakes. 

3.4.2 At eaves, set metal edge fascia under self-adhering waterproof underlayment 
and felt underlayment. 

3.4.3 At rakes, set metal edge fascia over self-adhering waterproof underlayment.  

3.4.4 Fasten metal edge trim with stainless steel ring shanked roofing nails placed 3” 
OC staggered. 

3.4.5 Locking cleats are to be one gage heavier than the slope transition flashing and 
fastened to the substrate with fasteners spaced 6” O.C. 

3.5 FABRICATION AND INSTALLATION OF NEW METAL RAKE FLASHINGS 

3.5.1 Form and install new rake flashings in accordance with project drawings and 
SMACNA “Architectural Sheet Metal Manual - Seventh Edition” Figure 6-18 Gable 
Rake Flashing - Roof Pan Edge B. 
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3.5.2 At rakes, fix rake flashing vertical leg to existing masonry or stucco wall cladding 
with stainless steel drive pins and lock over roof panel edge and panel cleats 
continuously from eave to ridge. 

3.5.3 At eave termination, fold metal to create a 2” kick-out into existing gutter. 

3.6 FABRICATION AND INSTALLATION OF NEW METAL COUNTER FLASHING 

3.6.1 Form and install new counter flashing metal in accordance with project drawings 
and SMACNA “Architectural Sheet Metal Manual - Seventh Edition” Figure  4-4 
Counter Flashings System Installation Detail 1 Figure 4-4B.  

3.6.2 Fabricate metal with lap in joints a minimum of 3 inches and lock joints. Notch and 
lap counter flashing sections a minimum of 3 inches. 

3.6.3 At masonry walls, prior to the installation of spring locked counter flashings, saw 
cut a raggle ¼” x 1 ½” deep into masonry at the appropriate elevation. Install 
counter flashing and provide lead wedges at 18” O.C. Fill void solid with approved 
sealant. 

3.7 FABRICATION AND INSTALLATION OF NEW METAL SLOPE TRANSITION FLASHING 

3.7.1 Form and install new metal slope transition flashing in accordance with project 
drawings. 

3.7.2 Metal roofing panel outside closures are to be 20 oz copper and soldered to the 
substrate metal roof panel pan and ribs. 

3.7.3 Install new slope transition flashing flange with fasteners 3” O.C. over the existing 
flexible sheet membrane roofing after engaging the hemmed edge of the slope 
transition flashing to the panel outside closure top flange. 

3.7.4 Use maximum 10’ sections with minimum number of sections in each straight run. 
Form 4” lap seam at ends of sections and seal with 1” triple bead butyl sealant 
tape. 

3.7.5 Strip the top flange of the slope transition flashing off with 60ml EPDM flashing 
material. Provide cut edge sealant to both edges of stripping ply. 

3.8 FABRICATION AND INSTALLATION OF NEW METAL VALLEY FLASHING. 

3.8.1 Form and install new copper metal valley flashing in accordance with project 
drawings and SMACNA “Architectural Sheet Metal Manual - Seventh Edition” 
Figure  6-7 Detail 9. 

3.8.2 Prior to installation of valley flashing, install two (2) 36” wide plies of Self Adhering 
 Waterproof Underlayment (SAWU) parallel to the valley with the first course 
 starting 12” across the centerline of the valley and extending 24” upslope on the 
 opposite side of the valley. Similarly, take the second ply and start it 12” down from 
 the long side of the first ply and extend it across the centerline of the valley and 24" 
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 upslope on the opposite slope. 

3.8.3 Install valley flashing from eave to ridge with 6” minimum end laps and three rows 
 of sealant perpendicular to the valley slope inside each lap. 

3.8.4 Secure valley flashing with interlocking 20 oz copper cleats. Attach cleats at 8” OC 
 each side of the valley and secure each cleat with (2) Stainless Steel # 10 
 pancake head 1.25” wood screws. 

 

 END OF SECTION 07 6200 
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 SECTION 09900 

 PAINTING 

PART 1 GENERAL 

1.1 RELATED WORK SPECIFIED ELSEWHERE 

1.1.1 Section 07591 Removals and Preparation 

1.2 SUBMITTALS 

1.2.1 Product Data: 

1.2.1.1 Submit complete list of products proposed for use to Architect at least 30 
days prior to commencement of painting work. 

1.2.1.2 Indicate manufacturer, brand name, quality, and type paint for each surface to 
be finished. 

1.2.2 Color samples: Submit two sets of color samples from paint/coating manufacturers' 
standard colors, for color selections by Architect. 

1.2.3 Brush-outs: 

1.2.3.1 Following issuance of final color schedule, prepare actual brush-outs for each 
paint, stain, or finish specified. 

1.2.3.2 Submit brush-outs in duplicate; minimum size of 120 sq. in. 

1.2.3.3 Apply products in number of coats specified for actual work. 

1.3 DELIVERY, STORAGE AND HANDLING 

1.3.1 Delivery: 

1.3.1.1 Deliver materials to protect site ready-mixed in original containers with labels 
intact. 

1.3.1.2 Provide labels bearing manufacturer's name, paint type, color, and 
recommended installation and reducing procedures. 

1.3.2 Storage and handling: 

1.3.2.1 Store materials where directed by the Owner. 

1.3.2.2 Maintain neat, clean conditions in storage area; remove rags and waste 
materials at end of each day's work. 

1.3.2.3 Close containers at end of day's work. Leave no materials open. 
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1.4 JOB CONDITIONS 

1.4.1 Environmental requirements: 

1.4.1.1 Comply with manufacturer's recommendations regarding environmental 
conditions under which materials may be applied. 

1.4.1.2 Apply no materials in spaces where dust is being generated. 

1.4.2 Protection: Cover finished work of other trades, prefinished items, and surfaces not 
being painted concurrently. 

1.4.3 Safety precautions: 

1.4.3.1 Provide temporary fire protection equipment in materials storage area. 

1.4.3.2 Prohibit smoking in storage area. 

1.5 SCOPE OF WORK 

1.5.1 Exterior Wood: All exposed exterior wood surfaces including cornices, tower ceiling, 
beams, columns, interior parapet and cap, exterior metal shingle cladding at tower and 
gable end walls and new replacement wood at conservation repairs.  

PART 2  PRODUCTS 

2.1 PAINTING MATERIALS 

2.1.1 Acceptable manufacturers: Except as otherwise noted, products specified as a 
standard of quality and color are manufactured by Sherwin-Williams Co. Products of 
the following manufacturers equal in type, quality, and color are acceptable for use, 
subject to approval of product list by Architect. 

2.1.1.1 Rose-Talbert Paints 

2.1.1.2 Devoe Paint 

2.1.2 Where products other than those of the manufacturer listed as the standard quality are 
specified in the Painting Schedule, such products have been selected to achieve 
specific results and substitutions will be allowed only if specifically approved by the 
Architect. 

2.1.3 Miscellaneous materials: 

2.1.3.1 Paint thinners and tints shall be products of same manufacturer as paints or if 
approved by manufacturer for use with his products. 

2.1.3.2 Shellac, turpentine, patching compounds, and similar materials required for 
execution of work shall be pure, best quality products. 

2.1.4 Paint color will be White to match the existing. 
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PART 3 EXECUTION 

3.1 PREPARATION 

3.1.1 Surfaces to receive finishes shall be free of debris, oils, dust or other deleterious 
materials. 

3.1.2 Lumber and Painted wood surfaces: 

3.1.2.1 Knots and resinous sapwood sealed with a mixture of one part four pound cut 
shellac to one-part shellac thinner prior to application of first paint or stain 
coat. 

3.1.2.2 For surfaces to be painted, fill nail holes, cracks, joints and defects with 
spackling compound. Apply after first coat of paint. 

3.1.2.3 Sand surfaces smooth except where rough-sawn surfaces are indicated. Dust 
to remove debris. 

3.1.2.4 For previously painted surfaces, remove dirt, debris and chalking by washing 
with detergent and water. Sand glossy surfaces. Remove loose paint, blisters, 
and other substances (e.g. spilled roofing adhesive) by scraping and sanding.  

3.1.2.5 Treat mildewed surfaces with a solution of one-quart hypochlorite bleach to a 
half cup of detergent to one-gallon water. Rinse and allow to dry prior to 
painting. 

3.2 APPLICATION 

3.2.1 Apply paint, sealers and spackles only when moisture content of surfaces is 15% or 
less for exterior wood. 

3.2.2 Apply paint materials using clean brushes, rollers, or spraying equipment. 

3.2.3 Apply materials at rate stated on label placed on can by paint manufacturer for type 
surface being painted. 

3.2.4 Comply with manufacturer's recommendations for drying time between coats. 

3.2.5 Sand and dust between coats to remove defects visible from a distance of 5'-0". 

3.2.6 Finish coats shall be smooth, free of brush marks, streaks, laps or pileup of paint. 

3.2.7 Do not apply additional coats until completed coat has been inspected by Architect. 
Only inspected coats of paint will be considered in determining number of coats 
applied. 

3.2.8 Make edges of paint adjoining other materials or colors clean and sharp without   
overlapping. 

3.2.9 Primer coats may be omitted for surfaces specified to receive factory applied primer if 
primer is compatible with finish coats. If primer coat is not compatible, substitute a bond 
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coat as recommended by paint manufacturer for specified primer coat. 

3.2.10 Backprime finish carpentry with material specified for prime coat, without runs on face. 
Finish cut edges just prior to installation. 

3.2.11 The quantity of coats listed in the Painting Schedule are the minimum. Contractor is 
responsible for application of any additional coats necessary to achieve required 
coverage and color uniformity. 

3.3 PAINTING SCHEDULE 

3.3.1 The intent of this Section is that all materials specified or shown in this project, except 
those specifically excluded, shall be painted.  

3.3.2 Where a prime coat is specified under other Sections of these Specifications, only the 
finish coats will be required under this Section. 

3.3.3 Exterior Surfaces - Field Applied: 

3.3.3.1 Wood - Painted - Alkyd Semi-Gloss (Includes all wood trim and cornice).   

3.3.3.1.1 First coat: Wall and Wood Primer. 

3.3.3.1.2 Second coat: Pro-Mar Alkyd Semi-Gloss Enamel. 

3.3.3.1.3 Third coat: Pro-Mar Alkyd Semi-Gloss Enamel. 

  

END OF SECTION 
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