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Compass 5 Partners, LLC 
 

Addendum Number One 
 
Date of Issue: 03/23/18 
 
Project: USC School of Nursing 409 Renovation   
Project Number: H27 Z367  
 
TO:  ALL BIDDERS OF RECORD 
 
This addendum modifies the Contract documents only in the manner and to the 
extent stated herein and shown on any accompanying drawings and will become part 
of the Contract Documents.  Except as specified or otherwise indicated by this 
Addendum, all work shall be in accordance with the basic requirements of the 
Contract Documents. 
 
BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE 
PROVIDED ON THE BID FORM.  FAILURE TO DO SO MAY CONSTITUTE A 
REASON TO REJECT THE BID. 
 
This Addendum consists of four (4) pages including this document and the following: 
 

I. Enclosures: 
 

1. Pre-Bid Sign-In Sheets (2 pages) 
 

II. General Information: Questions and Answers 
 
The pre-bid discussion items and subsequent questions were reviewed.  The 
following points for clarification are clarified: 
 

1. ANTICIPATED PROJECT MILESTONE DATES:  The project schedule 
was discussed to highlight the limited time schedule and importance of 
completing the project within the anticipated time frame as described in 
the Contract Documents.  

 
Final Day for Sub. Request     03/25/18 (Sunday, 10 days) 
Final Day for Questions 03/28/18 Wed., Close of Business  
LAST/Final Addendum 03/30/18 Friday, 2:00 PM  
 (120 Hours Prior to Bid)  
Bid Receipt         04/04/17 Wednesday, 2:00 PM 
Award         TBD 
Notice to Proceed TBD – ASAP 
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Substantial Completion 110 Calendar Days 
Completion of Construction End-July  
 

2. LAYDOWN AREA AND TRASH CHUTE:  
A laydown area near the project site will be coordinated with USC 
Project Manager during pre-construction meeting.  The use of a trash 
chute from a fourth floor window is permitted during the demolition 
phase; final location to be coordinated during Pre-Construction meeting.  

    
3. TRANSITE WINDOW PANELS:  

Contractor to remove all construction at windows as described by the 
construction documents with caution to not disturb existing transite 
window panels.  If transite window panels are impacted in any way or 
any attachments to the transite panels are discovered the Contractor 
must stop work immediately and notify the A/E Team and USC Project 
Manager. Contractor shall examine the hazmat survey that will be 
issued in Addendum #2 to become aware of locations where hazardous 
materials are present throughout demolition.    

 
III. Changes to the Specifications:  

 
1. INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES 

(SE-310):   
In BID/SUBMITTAL DUE DATE delete ‘3/28/2018’ and add ‘4/4/2018’.      

    
IV. Changes to the Drawings:  
 
   NOT USED. 
 
V. Prior Approvals  
 
  NOT USED. 
 
 
 
 
END OF ADDENDUM ONE 






