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2011 Edition
SE-310 Rev. 7/20/2011
REQUEST FOR ADVERTISEMENT
PROJECT NAME: Athletic Village Infrasiructure Development Construction —
PROJECT NUMBER: H27-6056-MJ-E
PROJECT LOCATION: South Marion Street, Columbia, SC
Contractor may be subject to performance appraisal at close of praject
BID SECURITY REQUIRED? Yes No[]
PERFORMANCE & PAYMENT BONDS REQUIRED? YesX No Od
CONSTRUCTION COST RANGE: $150.000 - $225.000

DESCRIPTION OF PROJECT: Provide labor and materials as required to perform site development work for the University

of South Carolina. Work scope includes water main and electrical work leading to new women’s softball stadium. A prime

bidder shall be properly licensed in accordance with the South Carolina Contractors’ Licensing Laws and shall be licensed to
__perform a minimum of 40% of the licensed work of the project. Small and minority business participation is encouraged.

A/E NAME: URS
A/E CONTACT: Mr. Chris Smith, P.E.
A/E ADDRESS: 101 Research Drive
City: Columbia
State:_SC ZIP: 29203
EMAIL: chris.c smith@urs.com
TELEPHONE: (803) 254-4400 FAX: (803) 771-6676
ILquestions & correspon neerning this Invitation shall be addressed to the A/F,_ -
BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM; http:/fpurchasing sc.edu; Lacilities/Construction
Solicitaligns and Awardg “VENDOR IS RESPONSIBLE FOR ALL DOWNLOADS TO INCLUDE PROJECT MANUAL,
DRAWINGS, ADDENDA, ETC. FROM USC’S WEBS|TE.”
PLAN DEPOSIT AMOUNT: $0 1S DEPOSIT REFUNDABLE: Yes[X No ]
Only those Bidding Documents/Plans obtained from the above listed source(s) are official. Bidders rely on copies of Bidding
Documents/Plans obtained from any other source at their own risk.
BIDDING DOCUMENTS/PLANS ARE ALSO ON FILE FOR VIEWING PURPOSES ONLY AT (ist name and location for

cach plan room or other entity);

PRE-BID CONFERENCE? YesXI No[ MANDATORY ATTENDANCE? Yes [0 No

DATE: 5/29/12 TIME: 11:00 AM  PLACE: USC, Facilities Management Center, Conference Room 53, 743 Greenc

Street. Columbia, SC 29208

AGENCY: Universily of South Carolina
NAME OF AGENCY PROCUREMENT OFFICER: Kay Keisler

ADDRESS: Strect/PO Box: 743 Greene Street
City: Columbia
State: SC  ZIP: 29208
EMAIL: kkeisler{@finc sc.edu
TELEPHONE: (§03) 777-5812 FAX: (803) 777-8739

BID CLOSING DATE: 6/13/12 TIME: 2:00 PM LOCATION: USC, Facilities Management. Conference Room 53, 743
Greene Street, Colunibia, SC 29208

BID DELIVERY ADDRESSES:

HAND-DELIVERY: MAIL SERVICE:

Attn: Kay Keisler Altn: Kay Keisler

USC Campus Planning & Construction USC Campus Planning & Construction
743 Greene Street 743 Greene Street

Calumbia, SC 29208 Columbia, SC 29208

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes[] No

APPROVED BY (Gffice of State Engineer): DATE: §S /[ é / {a



Section AIA A701-1997

Instruction to Bidders

Instruction to Bidders, AIA Document A701-1997 Edition, is incorporated into the Contract
Documents by reference herein.

Copies of Instructions to Bidders, AIA Document A701-1997, may be obtained from the
American Institute of Architects, 1735 New York Avenue, N.W., Washington, DC 20006, or from
tocal AlA offices and reprographic offices.

Original AIA Document on file at the Office of the University of South Carolina Construction
Services, 743 Greene Street, Columbia, SC 29208.

End of Section AlA A701-1997



2011 Edition
OSE FORM 00201

STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

OWNER: University of South Carolina
PROJECT NUMBER: H27-6056-MJ-E

PROJECT NAME: Athletic Village Infrastructure Development Construction - Beckham Field Site Utilities
PROJECT LOCATION: South Marion Street, Columbia, SC

PROCUREMENT OFFICER: Juaquana Brookins

1. STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS
1.1. These Standard Supplemental Instructions To Bidders amend or supplement Instructions To Bidders (AIA Document
A701-1997) and other provisions of Bidding and Contract Docuiments as indicated below.

1.2, Compliance with these Standard Supplemental Instructions is required by the Office of State Engineer (OSE) for all State
projects when competitive sealed bidding is used as the method of procurement.

1.3. All provisions of A701-1997, which are not so amended or supplemented, remain in full force and effect.

1.4. Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional instructions or
requirements.

2. MODIFICATIONS TO A701-1997

2.1. Delete Section 1.1 and insert the following:

1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders (A-
701), Supplementary Instructions to Bidders, the bid form (SE-330), the Intent to Award Notice (SE-370), and other
sample bidding and contract forms, The proposed Contract Documents consist of the form of Agreement between the
Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings,
Specifications, 21l Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding
Documents. Any reference in this document to the Agreement between the Owner and Contractor, AIA Document
Al101, or some abbreviated reference thereof, shall mean the ATA A101, 2007 Edition as modified by OSE Form
00501 ~ Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the
General Conditions of the Coniract for Construction, AIA Document A201, or some abbreviated reference thereof,
shall mean the ATA A201, 2007 Edition as modified by OSE Form 00811 — Standard Supplementary Conditions.

2.2. I Section 1.8, delete the words “and who meets the requirements set forth in the Bidding Documents”.
2.3. In Section 2.1, delete the word “making” and substitute the word “submitting.”

2.4, In Section 2.1.1:
After the words "“Bidding Documenis,” delete the word “or” and substitute the word “and.”

Insert the following at the end of this section:

Bidders are expected to examine the Bidding Documents and Contract Documents thoroughly and should request an
explanation of any ambiguities, discrepancies, errors, omissions, or conflicting statemerts. Failure to do so will be at
the Bidder’s risk. Bidder assumes responsibility for any patent ambiguity that Bidder does not bring to the Owner’s
attention prior to bid opening.

2.5, In Section 2.1.3, insert the following after the term “Contract Documents” and before the period:
and accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been
ascertained by a site visit. As provided in Regulation 19-445.2042(B), A bidder’s failure to attend an advertised pre-
bid conference will not excuse its responsibility for estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully perform the work without additional expense to the State.
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OSE FORM 00201
ANDARD SUPPLEMENTAL INSTRU S TO BIDDER;

2.6. Insert the following Sections 2.2 through 2.6:
2.2 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY
RENDER YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE
OF LAWS AND OTHER APPLICABLE LAWS.

(2) By submitting an bid, the bidder certifies that—

(1) The prices in this bid have been arrived at independently, without, for the purpose of resiricting
competition, any consultation, communication, or agreement with any other bidder or competitor relating
to—

(i) Those prices;
(ii) The intention to submit an bid; or
(iif) The methods or factors used to calculate the prices offered.

{2) The prices in this bid have noi been and will not be knowingly disclosed by the bidder, directly or
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has heen made or will be made by the bidder to induce any other concern to submit or not to
submit an bid for the purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by the signatory that the signatory—

(1) 1s the person in the bidder’s organization responsible for determining the prices being offered in this bid,
and that the signatory has not participated and will not participate in any action contrary to paragraphs (a)(1)
through (a)(3) of this certification; or

(2)(i) Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those
principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through
(a)(3) of this certification [As used in this subdivision (b)(2)(i), the term "principals” means the person(s) in
the bidder’s organization responsible for determining the prices offered in this bid];

(i) As an authorized agent, does certify that the principals referenced in subdivision (b)(2)(i) of this
certification have not participated, and will not participate, in any action contrary to paragraphs (a)(1)
through (a)(3) of this certification; and

(iif) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs
(a)(1) through (a)(3) of this certification.

(c) If the bidder deletes or modifies paragraph (a)(2) of this certification, the bidder must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

2.3 DRUG FREE WORKPLACE
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended.

2.4 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS
(a) (1) By submitting an Bid, Bidder certifies, to the best of its knowledge and belief, that-
(i) Bidder and/or any of its Principals-

(A) Are not presently debarred, suspended, proposed for debarment, or declared ineligible
for the award of contracts by any state or federal agency;

(B) Have not, within a three-year period preceding this bid, been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in
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STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

connection with obtaining, attempting to obtain, or performing a public (Federal, state, or
local) contract or subcontract; violation of Federal or state antitrust statutes relating to the
submission of bids; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property;
and

{(C) Arc not presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in paragraph
(@)(1)(1)(B) of thiz provision.

(ii) Bidder has not, within a three-year period preceding this bid, had one or more contracts
terminated for default by any public (Federal, state, or local) entity.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; pariners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

(b) Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract award,
Bidder Iearns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

(c) If Bidder is unable to certify the representations stated in paragraphs (a)(1), Bid must submit a written explanation
regarding its inability to make the certification. The certification will be considered in connection with a review of the
Bidder's responsibility, Failure of the Bidder to furnish additional information as requested by the Procurement
Officer may render the Bidder nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in.good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract

resulting from this solicitation for default.

2.5 ETHICS CERTIFICATE

By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (ethics act), The following
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section
8-13-1342, regarding restrictions on contributions by confractor to candidate wha participated in awarding of contract.
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of
this provision. If contractor participates, directly or indirectly, in the evaluation or award of public contracts, including
without limitation, change orders or task orders regarding a public contract, contractor shall, if required by law to file
such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time the
law requires the staterent to be filed.

2.6 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS

Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute
a violation of the state Ethics Act. (a) After issuance of the solicitation, bidder agrees not to discuss this procurement
activity in any way with the Owner or its employees, agents or officials. All communications must be solely with the
Procurement Officer. This restriction may be lifted by express written permission from the Procurement Officer. This
Testriction expires once a contract has been formed. (b) Unless otherwise approved in writing by the Procurement
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Officer, bidder agrees not to give anything to the Owner, any affiliated organizations, or the employees, agents or
officials of either, prior to award. (c) Bidder acknowledges that the policy of the State is that a governmental body
should not accept or solicit a gift, directly or indirectly, from a donor if the governmental body has reason to believe
the donor has or is seeking to obtain contractual or other business or financial relationships with the governmental
body. Regulation 19-445.2165(C) broadly defines the term donor,

2.7. Delete Section 3.1.1 and substitute the following:
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the
deposit will be refunded to all plan hoiders who return the Bidding Documents in good condition within ten days after
receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refimded,

2.8, Delete the language of Section 3.1.2 and insert the word “Reserved.”
2.9. In Section 3.1.4, delete the words “and Architect may make” and substitute the words “has made.”

2.10. Insert the following Section 3.1.5
3.1.5 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide
that office with Bidder’s contact information to include the Bidder’s narne, telephone number, mailing address, and

email address.

2.11. In Section 3.2.2;
Delete the words “and Sub-bidders”

Delete the word “seven’’ and substitute the word “ten”

2.12. In Section 3.2.3:
In the first Sentence, insert the word “written” before the word “Addendum.”

Insert the following at the end of the section:
As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference shall change the Bidding
Documents unless a change is made by written Addendum.

2.13. Insert the following at the end of Section 3.3.1:
Reference in the Bidding Documents to a designated material, product, thing, or service by specific brand or trade
name followed by the words “or equal” and “or approved equal” shall be interpreted as establishing a standard of
quality and shall not be construed as limiting competition,

2.14. Delete Section 3.3.2 and substitute the following:

3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of 2 manufacturer or supplier to a list of approved manufacturers or
suppliers in the Bidding Documents will be considered prior to receipt of Bids umless written request for approval has
been received by the Architect at least ten days prior to the date for receipt of Bids established in the Invitation for
Bids, Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of
such requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for
which it is to be substituted and a complete description of the proposed substitution including drawings, performance
and test data, and other information necessary for an evaluation. A statement setting forth changes in other materials,
equipment or other portions of the Work, including changes in the work of other contracts that incorporation of the
proposed substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is
upon the proposer. The Architect's decision of approval or disapproval of a propesed substitution shall be final.

2.15. Delete Section 3.4.3 and substitute the following:
3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an
Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of
Bids.
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2.16, Insert the following Sections 3.4.5 and 3.4.6:
3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum
prior to the origmal Bid Date, Owner will notify prospective Bidders by telephone or other appropriate means with
immediate follow up with a written Addendum. This Addeadum will verify the postponement of the original Bid Date
and establish a new Bid Date, The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of
issuance of the Addendum postponing the original Bid Date.

3.4.6. If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received
at the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified
for receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work
day on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an
Addendum will be issued to rteschedule the conference. Useful information may be available at:

http://www.scemd.org/scgovweb/weather_alert.html

2.17. In Section 4.1.1, delete the word “forms” and substitute the words “SE-330 Bid Form.”

2.18. Delete Section 4.1.2 and substitute the following:
4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium.

Bids shall be signed in ink or other indelible media.

2.19. Delete Section 4.1.3 and substitute the following:
4.1.3 Sums shall be expressed in figures.

2.20. Insert the following at the end of Section 4.1.4:
Bidder shall not make stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid
or information not requested that is written on or attached to the Bid Form that could be considered a qualification of

the Bid, may be cause for rejection of the Bid.

2.21. Delete Section 4.1.5 and substitute the following:
4,1.5 All requested Alternates shall be bid, The failure of the bidder to indicate a price for an Alternate shall render the
Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate,
the box for “ADD TO” or “DEDUCT FROM?”. If no change in the Base Bid is required, enter “ZERO” or "No
Change.” For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform
Alternate Work may be used for both Alternates and Base Bid Work if Alternates are accepted.

2.22, Delete Section 4.1.6 and substitute the following:
4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to list only the subcontractors
Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the Bid Form for
filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of Bidder’s bid as
non-responsive.

2.23. Delete Section 4.1.7 and substitute the following:
4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder, Each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid submitted by
an agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder.

2.24. Delete Section 4.2.1 and substitute the following:
4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder
pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds
covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder
refuse to enter into such Contract or fail to funish such bonds if required, the amount of the bid security shall be
forfeited to the Owner as liquidated damages, rot as a penalty.
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2.25. Delete Section 4.2.2 and substitute the following:
4.2.2 1f a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.
The bid bond shall;

.1 Beissued by a surety company licensed to do business in South Carolina;

.2 Beissued by a surety company having, at a minimum, a "Best Rating" of "A" as stated in the most
current publication of "Best's Key Rating Guide, Property-Casualty”, which company shows a
financial strength rating of at least five (5) times the contract price,

3 Beenclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid
bond authorization number provided on the Bid Form and issued by a firm or organization authorized
by the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety,

2.26. Delete Section 4.2.3 and substitute the following:
4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the
conditions provided in this Section 4,2,

2.27. Insert the following Section 4.2.4:
4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b)
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

2.28. Delete Section 4.3.1 and substitute the following:

4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed
to the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with
the Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the
Bid is submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope
should be labeled "BID ENCLOSED" on the face thereof, Bidders hand delivering their Bids shall deliver Bids to the
place of the Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they
shall give their Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior
to the time of the Bid Opening,

2.29. Insert the following Section 4.3.6 and substitute the following:
4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the
Owner’s procurement officer or his/her designee. The procurement officer conducting the Bid Opening will
determine and announce that the deadline has arrived and no further Bids or bid modifications will be accepted.
All Bids and bid modifications in the possession of the procurement officer at the time the announcement is
completed will be timely, whether or not the bid envelope has been date/time stamped or otherwise marked by
the procurement officer.

2.30. Delete Section 4.4.2 and substitute the following:
4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice
shall be in writing over the signature of the Bidder.

2.31. In Section 5.1, delete everything following the caption “OPENING OF BIDS" and substitute the following:
5.1.1 Bids received on time will be publicly opened and will be read aloud. Owner will not read aloud Bids that
Owner determines, at the time of opening, to be non-responsive. .
5.1.2 At bid opening, Owner will announce the date and location of the posting of the Notice of Intended Award.
5.1.3 Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening,.
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5.1.4 If Owner determines to award the Project, Owner will, after posting a Notice of Intended Award, send a
copy of the Notice to all Bidders.

5.1.5 If only one Bid is received, Owner will open and consider the Bid.
2.32. In Section 5.2, insert the section number “5.2.1" before the words of the “The Owner” at the beginning of the sentence.

2,33, Insert the following Sections 5.2.2 and 5.2.3:
5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:

1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;
2 Failure to deliver the Bid on time;

3 Failure to comply with Bid Security requirements, except as expressly allowed by law;
4 Listing an invalid electronic Bid Bond authorization number on the bid form;

S Failure to Bid an Alternate, except as expressly allowed by law;

6 Failure to list qualified Subcontractors as required by law;

) Showing any material modification(s) or exception(s) qualifying the Bid;

8 Faxing a Bid directly to the Owner or their representative; or

9 Failure to include a properly executed Power-of-Attorney with the bid bond.

5.2.3 The Owner may reject 2 Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that
the bid will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so
unbalanced as to be tantamount to allowing an advance payment.

2.34. Delete Section 6.1 and substitute the following:
6.1 CONTRACTOR'S RESPONSIBILITY
Owner will make a determination of Bidder’s responsibility before awarding a contract, Bidder shall provide all
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible

2.35. Delete the language of Section 6.2 and insert the word “Reserved.”
2.36. Delete the language of Sections 6.3.2, 6.3.3, and 6.3.4 and insert the word "Reserved” after each Section Number.

2.37. Insert the following Section 6.4

6.4 CLARIFICATION

Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the
Invitation for Bids and only in accordance with Appendix D (Paragraph A(6)) to the Manual for Planning and
Execution of State Permanent Improvement, Part IL. Clarification of a Bid must be documented in writing and
included with the Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-
1520(8); R.19-445.2080]

2.38. Delete Section 7.1.2 and substitute the following:
7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be

included in the Bid.
2.39. Delete the language of Section 7.1.3 and insert the word “Reserved.”

2.40. In Section 7.2, insert the words “CONTRACT, CERTIFICATES OF INSURANCE” into the caption after the word
“Delivery. "
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2.41. Delete Section 7.2.1 and substitute the following:
7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and
the Bidder shall return the fully executed Contract for Construction to the Owner within seven days thereafter. The
Bidder shall deliver the required bonds and certificate of insurance to the Owner ot later than three days following
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to
comsider the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the
Bidder’s Bid and to make claim on the Bid Security for re-procurement cost.

2.42. Delete the language of Section 7.2.2 and insert the word “Reserved. ”

2.43. Deiete the language of Article 8 and insert the following:
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on South Carolina
Modified AIA Document A101, 2007, Standard Form of Agreement Between Owner and Contractor as modified by
OSE Form 00501 — Standard Modification to Agreement Between Owner and Contractor.

2.44. Insert the following Article 9:
ARTICLE 9 MISCELLANEOUS
9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING
IMPORTANT TAX NOTICE - NONRESIDENTS ONLY
Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a
temporary nature within South Carolina to witkhold 2% of each payment made to the nonresident. The withholding
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 ir a calendar year, or (4) payments to a
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b)
submits a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting
the contract.

For information about other withholding requirements (e.g., employee withholding), contact the Withholding Section
at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at: www.sctax.org

This notice is for informational purposes only. This Owner does not administer and has no authority over tax issues.
All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the South
Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140, All withholding questions should be
directed to the Withholding Section at 803-898- 5383.

PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX
WITHHOLDING" FORM (FORM NUMBER 1-312) LOCATED AT:

http://www.sctax.org/Forms+and+Instructions/withholding/default.htm .

9.2 CONTRACTOR LICENSING
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of

Laws to be licensed, must be licensed at the time of bidding,

9.3 SUBMITTING CONFIDENTIAL INFORMATION

For every document Bidder submits in response to or with regard to this solicitation or request, Bidder must separately
mark with the word "CONFIDENTIAL" every page, or portion thereof, that Bidder contends contains information that
is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), or (b)
privileged & confidential, as that phrase is used in Section 11-35-410. For every document Bidder submits ir. response
to or with regard to this solicitation or request, Bidder must separately mark with the words "TRADE SECRET" every
page, or portion thereof, that Bidder contends contains a trade secret as that term is defined by Section 39-8-20 of the
Trade Secrets Act. For every document Bidder submits in response to or with regard to this solicitation or request,
Bidder must separately mark with the word "PROTECTED" every page, or portion thereof, that Bidder contends is
protected by Section 11-35-1810. All markings must be conspicuous; use color, bold, underlining, or some other
method in order to conspicuously distinguish the mark from the other text. Do not tmark your entire bid as
confidential, trade secret, or protected! If your bid, or any part thereof, is improperly marked as confidential or trade
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secret or protected, the State may, in its sole discretion, determine it nonresponsive. If only portions of a page are
subject to some protection, do not mark the entire page. By submitting a response to this solicitation, Bidder (1) agrees
to the public disclosure of every page of every document regarding this solicitation or request that was submitted at
any time prior to entering into a contract (including, but not limited to, documents contained in a response, documents
submitted to clarify a response, & documents submitted during negotiations), unless the page is conspicuously marked
"TRADE SECRET" or "CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as
required by these bidding instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, &
(3) agrees that, notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other
financial figures used to determine the award, as well as the final contract amount, are subject to public disclosure, In
determining whether to release documents, the State will detrimentally rely on Bidders's marking of documents, as
required by these bidding instructions, as being either "Confidential” or "Trade Secret" or "PROTECTED". By
submitting a response, Bidder agrees to defend, indenmify & hold harmless the State of South Carolina, its officers &
employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, arising out of
or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" of
"PROTECTED",

9.4 POSTING OF INTENT TO AWARD

Notice of Intent to Award, SE-370, will be posted at the following location:

Room or Area of Posting: Receptionist Area

Building Where Posted: Facilities Management Center

Address of Building: 743 Greene Street, Columbia, SC 29208

WEB site address (if applicable): http:/purchasing.sc.eduw/Facilities/Construction Solicitations and Awards

Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all
responsive bidders a copy of the notice of intent to award and the final bid tabulation

9.5 PROTEST OF SOLICITATION OR AWARD
Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation of a
contract shall protest within fifteen days of the date of issuance of the apgplicable solicitation document at issue. Any
actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or award
of a contract shall protest within ten days of the date notification of intent to award is posted in accordance with Title
11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing, shali set
forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to be
decided, and must be received by the State Engineer within the time provided.
Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:

{(a) by email to protest-ose@mmo.sc.gov,

(b) by facsimile at 803-737-0639, or

{(c) by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201,
By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive
communications regarding your protest {and any related protests) at the e-mail address from which you sent your
protest.

9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE

South Carolina Business Opportunities (SCBO) is the official state government publication for State of South
Carolina solicitations, Any information on State agency solicitations obtained from any other source is unofficial and
any reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina
Consolidated Procurement Code.

9.7 BUILDER’S RISK INSURANCE

Bidder’s are directed to Article 11.3 of the South Carolina Modified A1A Document A201, 2007 Edition, which,
uniess provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the
project.

9of 10



2011 Edition

OSE FORM 00201

TAND PLEMENT \STRUCTION BIDDER
9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS
Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit equal to
4% of the payments they make to said subconiractors. The payments claimed must be based on work performed
directly for a Seuth Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually, The
taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the
first payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years,
the taxpayer is no longer eligible for the credit, The credit may be claimed on Form TC-2, "Minority Business Credit."
A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to
be attached to the contractor's income tax return. Taxpayers must maintain evidence of work performed for a State
contract by the minority subcontractor. Questions regarding the tax credit and how to file are to be referred to: SC
Department of Revenue, Research and Review, Phone: (803) 898-5786, Fax: (803) 898-5888. The subcontractor must
be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and Minority Business Assistance
(OSMBA). Certificates are issued to subcontractors upon successful completion of the certification process, Questions
regarding subcontractor certification are to be referred to: Governor's Office of Small and Minority Business
Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 — Definition for Minority
Subcontractor & SC §11-35-5230 (B) — Regulations for Negotiating with State Minority Firms.

§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK
NONE

END OF DOCUMENT
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Section AIA A310-2010

Bid Bond

Bid Bond, AIA Document A310-2010 Edition, is incorporated into the Contract Documents by
reference herein.

Copies of Bid Bond, AIA Document A310-2010, may be obtained from the American Institute of
Architects, 1735 New York Avenue, N.W., Washington, DC 20006, or from local AlA offices and

reprographic offices.

Original AIA Document on file at the Office of the University of South Carolina Construction
Services, 743 Greene Street, Columbia, SC 29208,

End of Section AIA A301-2010
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BID FORM
Bidders shall submit bids on only Bid Form SE-330.
BID SUBMITTED BY:_
(Bidder's Name}
BID SUBMITTED TO: University of South Carolina
{Owner’s Name)
FORPROJECT: PROJECTNAME  Athletic Village Infrastructure Development Construction — Beckham
Field Site Utilities
PROJECT NUMBER  H27-6056-MJ-E
OFFER
§ 1. In response to the Invitation for Construction Bids and in compliance with the Instructions to Bidders for the
above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract
with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated
in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the
other terms and conditions of the Bidding Documents.
§ 2. Pursuant to Section 11-32-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as
follows in the amount and form required by the Bidding Documents;
[ Bid Bond with Power of Attomey [ ] Electromic Bid Bond [] Cashier's Check
(Bidder check one)
§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the
effects of said Addenda into this Bid:

ADDENDUM No:
§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing
with the disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be
revoked or withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days
following the Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the

Owner.
§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories,
appliances, warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary

to complete the following items of construction work:

§ 6.1 BASE BID WORK _(us indicated in the Bidding Documents and generally described as follows): Provide labor and

materials ag required to perform site devejopment work for the University of South Carolina. Scope of work includeswater maiu_and electrical

Licensing Laws and shall be licensed to perforin a minimum of 40% of the licensed work of the project.,

which sum is hereafter called the Base Bid.

(Bidder - insert Base Bid Amount on line above)
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 35,
TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED - (See Instructions on the

Jollowing page BF-2A4)
Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Specialty work listed:
SUBCONTRACTOR SUBCONTRACTOR'S SUBCONTRACTOR'S
SPECIALTY PRIME CONTRACTOR'S PRIME CONTRACTOR'S
By License Classification NAME SC LICENSE NUMBER
and/or Subclassification (Must be completed by Bidder)
(Completed by Owner) BASE BID
Electrical
ALTERNATE 1
ALTERNATE 2
ALTERNATE 3

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the

Alternate and the Base Bid work.
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INSTRUCTIONS FOR

SUBCONTRACTOR LISTING

1. Section 7 of the Bid Form sets forth a list of subcontractor specialties for which bidder is required to identify by
name the subcontractor(s )Bidder will use to perform the work of each listed specialiy. Bidder must identify only the
subcontractor(s) who will perform the work and no others,

2. For purposes of subcontractor listing, a2 Subcontractor is an entity who will perform work or render service to the
prime contractor to or about the construction site. Material suppliers, manufacturers, and fabricators that will not perform
physical work at the site of the project but will only supply materials or equipment to the bidder or proposed
subcontractor(s) are not subcontractors and Bidder should not insert their names in the spaces provided on the bid form.
Likewise, Bidder should not insert the names of sub-subcontractors in the spaces provided on the bid form but only the
names of those entities with which bidder wiil contract directly.

3. Bidder must only insert the names of subcontractors who are qualified to perform the work of the listed specialties
as specified in the Bidding Documents and South Carolina Licensing Laws.

4. If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a specialty listed and Bidder
does not intend to subcontract such work but to use Bidder’s own employees to perform such work, the Bidder must
insert its own name in the space provided for that specialty.

5. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must
insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”. If
Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to use
onz or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own name
and the name of each subcontractor, preferably separating the name of each with the word “and”.

6. Bidder may not list subcontractors in the aliernative nor in a form that may be reasonably construed at the time of
bid opening as 2 listing in the alternative. A listing that requires subsequent explanation to determine whether or not
it is a listing in the altemative is non-responsive. 1f bidder intends to use multiple entities to perform the work for a
single specialty listing, bidder must clearly set forth on the bid form such intent. Bidder may accomplish this by
simply inserting the word “and” between the name of each entity listed for that specialty. Owner will reject as non-
responsive a listing that contaius the names of multiple subcontractors separated by a blank space, the word “or”, a
virgule (that is a /), or any separator that the Owner may reasonably interpret as a listing in the alternative.

7. If Bidder is awarded the contract, bidder must, except with the approval of the owner for good cayse shown, use
the listed entities to perform the work for which they are listed.

8. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place
of a subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of
Laws.

3. Bidder’s failure to insert a name for each listed specialty subcontractor will render the Bid non-responsive.
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER THAN

SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): Pursuant to instructions in
the Invitation for Bids, if any, Bidder will provide to Owner npon the Owner’s request and within 24 hours of such
request, a listing of manufacturers, material suppliers, and snbcontractors, other than those listed in Section 7 abave,
that Bidder intends to use on the project. Bidder acknowledges and agrees that this list is provided for purposes of
determining responsibility and not pursuant to the subcontractor listing requirements of SC Code Ann § 11-35-
3020(b)(i).

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES

a. CONTRACT TIME: Bidder agrees that the Date of Commencement of the Work shall be established in a Notice
to Proceed to be issued by the Owner. Bidder agrees to substantiaily complete the Work within _90 _ calendar days
from the Date of Commencement, subject to adjustments as provided in the Coniract Documents.

b. LIQUIDATED DAMAGES: Bidder further agrees that from the compensation to be paid, the Owner shall retain
as Liquidated Damages the sum of $250 for each calendar day the actual construction time required to achieve
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the
Contract Documents. This sum is intended by the parties as the predetermined measure of compensation for actual
damages, not as a penalty for nonperformance.

§ 10. AGREEMENTS

a. Bidder agrees that this bid is subject to the requirements of the law of the State of South Carolina,

b. Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be
canceled for the convenience of, and without cost to, the State.

c. Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be
responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the
Project canceled for any reason prior to the issuance of the Notice to Proceed,

§ 11. ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the
Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA
Document A310, Bid Bond, included in the Bidding Documents.

Electronic Bid Bond Number:

Signature and Title:
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BIDDER'S TAXPAYER IDENTIFICATION
FEDERAL EMPLOYER'S IDENTIFICATION NUMBER:
OR
SOCIAL SECURITY NUMBER:

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS
Classification(s)& Limigs:
Subclassification(s} & Limits:

SC Contractor's License Number(s):

BY SIGNING THIS BID, THE PERSON SIGNING REAFFIRMS ALL REPRESENTATIONS AND
CERTIFICATIONS MADE BY BOTH THE PERSON SIGNING AND THE BIDDER, INCLUDING WITHOUT
LIMITATION, THOSE APPEARING IN ARTICLE 2 OF THE INSTRUCTIONS TO BIDDER. THE
INVITATION FOR BIDS, AS DEFINED IN THE INSTRUCTIONS TC BIDDERS, IS EXPRESSLY
INCORPORATE BY REFERENCE.

SIGNATURE

BIDDER’S LEGAL NAME:

ADRESS:

BY: DATE:
(Signature)

TITLE:

TELEPHONE:

EMAIL:
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Section AIA A101-1997

Standard Form of Agreement Between Owner and Contractor

The Standard Form of Agreement Between Owner and Contractor, AIA Document A101-1997
Edition shall be the form of agreement and is incorporated into the Contract Documents by
reference herein.

Copies of Standard form of Agreement Between Owner and Contractor, AIA Document A101-
1997, may be obtained from the American Institute of Architects, 1735 New York Avenue, N.W.,
Washington, DC 20006, or from local AlA offices and reprographic offices.

Original AIA Document on file at the Office of the University of South Carclina Construction
Services, 743 Greene Street, Columbia, SC 29208.

End of Section AlA A101-1997
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STANDARD MODIFICATIONS TO AGREEMENT BETWEEN

OWNER AND CONTRACTOR

OWNER: University of South Carolina
PROJECT NUMBER: H27-6056-MJ-E

PROJECT NAME: Athletic Village Infrastructure Development Construction — Beckham
Field Site Utilities

1. STANDARD MODIFICATIONS TO AIA A101-2007
1.1. These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner and
Contractor (AIA Document A101-2007) and other provisions of Bidding and Contract Documents as indicated

below.

1.2. All provisions of A101-2007, which are not so amended or supplemented, remain in full force and effect.
2. MODIFICATIONS TO A101

2.1, Insert the following at the end of Article 1:

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document
A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE
Form 00501 — Standard Modification to Agreement Between Owner and Contractor. Any reference in this
document to the General Conditions of the Contract for Construction, ATA Document A201, or some
abbreviated reference thereof, shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 —
Standard Supplementary Conditions,

2.2, Delete Section 3.1 and substitute the following:

3.1 Tke Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the
Owner. The Owner shall issne the Notice to Proceed to the Contractor in writing, no less than seven days
prior to the Date of Commencement. Unless otherwise provided elsewhere in the contract documents, and
provided the contractor has secured all required insurance and surety bonds, the contractor may commence
work immediately after receipt of the Notice to Proceed.

2.3, Delete Section 3.2 and substitute the following:
3.2 The Contract Time shall be measured from the Date of Commencement as provided in Section %(a) of
the Bid Form (SE-330) for this Project. Contractor agrees that if the Contractor fails to achieve Substantial
Completion of the Work within the Contract Time, the Owner shall be entitled to withhold or recover from
the Contractor liquidated damages in the amounts set forth in Section 9(b) of the Bid Form (SE-330,
subject to adjustments of this Contract Time as provided in the Contract Documents,

2.4. In Section 5.1.1, insert the words “and Owner” afler the phrase “Payment submitted to the Architect.”
2.5, Delete Section 3.1.3 and substitute the following:

5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than 21 days after
teceipt of the Application for Payment.

2.6. In Section 5.1.6, Insert the following after the phrase “Subject to other provisions of the Contract
Documents”:

and subject to Title 12, Chapter 8, Section 550 of the South Carolina Code of Laws, as amended
(Withholding Requirements for Payments to Non-Residents)

In the spaces provided in Sub-Sections 1 and 2 for inserting the retainage amount, insert “three and one-

half percent (3.5%).”
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2.7.

2.8.

2.9.

2.10.

2.11.

2.12,

2,13,

In Section 5.1.8, delete the word “follows " and the colon and substitute the following:

set forth in S.C. Code Ann. § 11-35-3030(4).

In Section 5.1.9, delete the words “Except with the Owner’s prior approval, the” before the word *
Contractor.”

In Section 5.2.2, delete the number 30 and substitute the number 21, delete everything following the words
“Certificate for Payment” and place a period at the end of the resulting sentence.

Delete the language of Sections 6.1 and 6.2 and substitute the word “Reserved” for the deleted language
of each Section .

Delete the language of Section 8.2 and substitute the word “Reserved.”

In Section 8.3, make the word “Representative” in the title plural, delete everything following the title, and
substitute the following:

83.1 Owner designates the individual listed below as its Senior Representative (“Owner's Senior
Reptesentative™), which individual has the responsibility for and, subject to Sectior 7.2.1 of the General
Conditions, the authority to resolve disputes under Section 15.6 of the General Conditions:

Name: Mr. Tom Opal

Title: Senior Project Manager
Address: 743 Greene Street, Columbia, SC 29208

Telephone: {(803) 777-7076 FAX: $_(803) 777-8739
Email: _tnopal@fmc.sc.edu

8.3.2 Owner designates the individual listed below as its Owner's Representative, which individual has the
authority and responsibility set forth in Section 2,1.1 of the General Conditions:

Name: Ms, Ann Derrick

Title: _Project Manager
Address: _743 Greene Street, Columbia. SC 29208

Telephone: (803) 777-5811 FAX: _(803) 777-8739
Email: aderrick@fimc,sc.edu

In Section 8.4, make the word “Representative” in the title plural, delete everything following the title, and
substitute the following:

8.4.1 Contractor designates the individual listed below as its Senior Representative (“Contractor’s Senior
Representative™), which individual has the responsibility for and authority to resolve disputes under Section
15.6 of the General Conditions:

Name:

Title:

Address:

Telephone: FAX:
Email:
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8.4.2 Contractor designates the individual listed below as its Contractor's Representative, which individual
has the authority and responsibility set fortk: in Section 3.1.1 of the General Conditions:

Name:
Title:
Address:

Telephone: FAX:
Email:

2.14.  Add thefollowing Section 8.6.1:
8.6.1 The Architect’s representative:

Name: Mr. Chris Smith, P.E.

Title: _Senior Project Manager

Address: _101 Research Drive, Columbia, SC 29203
Telephone: (803) 254-4400 FAX: (803) 771-6676

Email: chris.c smith@urs.com

2.1S.  InSection 9.1.7, Sub-Section 2, list the following documents in the space provided for listing documents:

JORI99h
rs (OSE Formn 003613

2.16.  In Article 10, delete everything after the first sentence.

END OF DOCUMENT
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Section AlA A201-1997

General Conditions of the Contract

The General Conditions of the Contract for Construction, AIA Document A201-1997 Edition,
shall be the form of General Conditions, and is incorporated into the Contract Documents by
reference.

Copies of the General Conditions, AIA Document A201, 1997 Edition, may be obtained from the
American Institute of Architects, 1735 New York Avenue, N.W., Washington, DC 20006, or from
local AlA offices and reprographic offices.

Original AlA Dacument on file at the Office of the University of South Carolina Construction
Services, 743 Greene Street, Columbia, SC 29208.

End of Section AIA A201-1997



2011 Edition

OSE FORM 00811 Rev. 9/7/2011
STANDARD SUPPLEMENTARY CONDITIONS

OWNER: University of South Carolina
PROJECT NUMBER: H27-6056-MJ-E
PROJECT NAME: Athletic Villape Infrastructure Development Construction — Beckham Field Site Utilities

1

3.2

33

34

35

GENERAL CONDITIONS

The General Conditions of the Contract for Construction, A1A Document A201, 2007 Edition, Articles I through
15 inclusive, is a part of this Contract and is incorporated as fully as if herein set forth. For brevity, AIA Document
A201 is also referred to in the Contract Documents collectively as the "General Conditions.”

STANDARD SUPPLEMENTARY CONDITIONS

The following supplements modify, delete and/or add to the General Conditions, Where any portion of the General
Conditions is modified or any paragraph, Section or clause thereof is modified or deleted by these Supplementary
Conditions, the unaltered provisions of the General Conditions shall remain in effect,

Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined in the
General Conditions have the meanings assigned to them in the General Conditions.

MODIFICATIONS TO A201-2007
Insert the following at the end of Section 1.1.1:

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 00501 —
Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the
General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof,
shall mean the ATA A201, 2007 Edition as modified by OSE Form 00811 — Standard Supplementary Conditions.

Delete the language of Section 1.1.8 and substitute the word “Reserved.”
Add the following Section 1.1.9:

1.1.9 NOTICE TO PROCEED

Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing the
Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents. The
Notice to Proceed shall fix the date on which the Contract Time will commence,

Insert the following at the end of Section 1.2.1:

In the event of patent ambiguities within or between parts of the Contract Documents, the contractor shall
1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent requirement,
either or both in accordance with the Architect’s interpretation.

Delete Section 1.5.1 and substitute the following:

1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.
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3.6

3.7

38

39

3.10

in

3.12

Delete Section 2.1.1 and substitute the following:

2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall
have express authority to bind the Owner with respect to all matters requiring the Owner’s approval or
authorization, except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.1, the Architect
does not have such authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference §
8.2 of the Agreement.]

Delete Section 2.1.2 and substitute the following:

2.1.2 The Owner shall furnish to the Contractor within fifieen days afier receipt of a written request, information
necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29, Chapter 5,
Section 23 of the South Carolina Code of Laws, as amended..

Delete Section 2.2.3 and substitute the following.

2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner
pursuant to this Section but shall exercise proper precautions relating to the safe performance of the Work.

Replace the period at the end of the last sentence of Section 2.2.4 with a semicolon and insert the following after
the inserted semicolon: ’

“however, the Owner does not warrant the accuracy of any such information requested by the Contractor that is
not otherwise required of the Owner by the Coniract Documents. Neither the Owner nor the Architect shall be
required to conduct investigations or to furnish the Contractor with any information concerning subsurface
characteristics or other conditions of the area where the Work is to be performed beyond that which is provide in
the Contract Documents,”

Delete Section 2.2.5 and substitute the following:

2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnisk: to the Contractor with ten
copies of the Contract Documents. The Contractor may make reproductions of the Contract Documents pursuant
to Section 1.5.2. All copies of the drawings and specifications, except the Contractor’s record set, shall be returned
ot suitably accounted for to the Owner, on request, upon completion of the Work,

Add the following Sections 2.2.6 and 2.2.7:

2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on
information made available by the Owner.

2.2,7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the
Contract Documents. The Coniractor shall be responsible for payment of any charges imposed for reinspections,

Delete Section 2.4 and substitute the following:

2.4 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and
fails within a ten-day period after receipt of written notice from the Qwner to commence and continue correction
of such default or neglect, including but not limited to providing necessary resources, with diligence and
promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies.
In such case an appropriate Change Directive shall be issued deducting from payments then or thereafter due the
Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for
the Architect’s additional services made necessary by such default, neglect or failure. If payments then or
thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to
the Owner.
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3.13

3.14
3.15

3.16

317

3.18

3.19

3.20

3.21

3.22

Insert the following at the end of Section 3.2.1:

The Contractor acknowledges that it has investigated and satisfied itself as to the general and local conditions
which can affect the work or its cost, including but not limited to (1) conditions bearing upon transportation,
disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and roads; (3)
uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the conformation and
conditions of the ground; and (5) the character of equipment and facilities needed preliminary to and during work
performance. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quartity
of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the Owner, as well as from the
drawings and specifications made a part of this contract. Any failure of the Contractor to take the actions described
and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the
difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work
without additional expense to the Owner.

In the thivd sentence of Section 3.2.4, insert the word “latent” before the word “errors.”

In the last sentence of Section 3.3.1, insert the words “by the Owner in writing” after the word “instructed.”
Delete the third sentence of Section 3.5 and substitute the following sentences:

Work, materials, or equipment not conforming to these requirements shall be considered defective. Unless caused
by the Contractor or a subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect

caused by abuse, alterations to the Work not exccuted by the Contractor, improper or insufficient maintenance,
improper operation, or normal wear and tear and normal usage.

Insert the following at the end of Section 3.6:

The Contractor shall comply with the requirements of Title 12, Chapter 9 of the South Carolina Code of Laws, as
amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors.

In Section 3.7.1, delete the words “the building permit as well as for other” and insert the following sentence at
the end of this section:

Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as amended, no local general or
specialty building permits are required for state buildings.

Delete the last sentence of Section 3.7.5 and substitute the following:

Adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be
made as provided in Article 7.3.3.

Delete the lost sentence of Section 3.8.2.3 and substitute the following:

The amount of the Change Order shall reflect the difference between actual costs, as documented by invoices, and
the allowances under Section 3.8.2.1.

In Section 3.9.1, insert a comma after the word “superintendent” in the first sentence and insert the following
dafter the inserted comma:

acceptable to the Owner,
Delete Section 3.9.2 and substitute the following:
3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the

name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in
writing stating (1) whether the Owner has reasonable objection to the proposed superintendent or (2) that the
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3.23

3.24

3.25

3.26

3.27

3.28

Owner requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute
notice of no reasonable objection,

After the first sentence in Section 3.9.3, insert the following sentence:

The Contractor shall notify the Owner, in writing, of any proposed change in the superintendent, including the
reason therefore, prior to making such change.

Delete Section 3.10.3 and substitute the foliowing:

3.10.3 Additional requirements, if any, for the constructions schedule are as follows:
{Check box if applicable to this Contract))

[} The construction schedule shall be in a detailed precedence-style critical path management (CPM) or
primavera-type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic
representation of all activities and events that will occur during performance of the work; (2) identify each phase
of construction and occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly
completion of the Work in accordance with the requirements of the Contract Documents (hereinafter referred to as
“Milestone Dates”). Upon review and acceptance by the Owner and the Architect of the Milestone Dates, the
construction schedule shall be deemed part of the Contract Documents and attached to the Agreement as Exhibit
“A.” If not accepted, the construction schedule shall be promptly revised by the Contractor in accordance with the
recommendations of the Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the
progress of the Work for conformance with the requirements of the construction schedule and shall promptly
advise the Owner of any delays or potential delays. Whenever the approved construction schedule no longer
reflects actual conditions and progress of the work or the Contract Time is modified in accordance with the terms
of the Contract Documents, the Contractor shall update the accepted construction schedule to reflect such
conditions. In the event any progress report indicates any delays, the Contractor shall propose an affirmative plan
to correct the delay, including overtime and/or additional labor, if necessary. In no event shall any progress report
constitute an adjustment in the Contract Time, any Milestone Date, or the Contract Sum unless any such
adjustment is agreed to by the Owner and authorized pursuant to Change Order.

Add the following Section 3.10.4:

3.10.4 Owner’s review and acceptance of Contractor’s schedule is not conducted for the purpose of either
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences
or procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly
addressed in 2 Modification, the Owner's approval of a schedule shall not change the Contract Time.

Add the following Section 3.12.5.1:

3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The
fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon
approving the sprinkler shop drawings will submit them to the State Fire Marshal or other authorities having
Jurisdiction for review and approval. The Architect’s engineer of record will submit a copy of the State Fire
Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither the
Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire
Marshal or other authorities having jurisdiction for approval.

In the fourth sentence of Section 3.12.10, after the comma following the words “licensed design professional,”
insert the following:

who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and

In Section 3.13, insert the section number “3.13.1" before the before the opening words “The Contractors shail. ”
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3.30

331

3.32

3.33

334

3.35

3.36

3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the
work in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all
adjacent areas, The Work shall be performed, to the fullest extent reasorably possible, in such a manner that public
areas adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to
cause hazardous conditions,

3.13.3 The Contractor and any entity for whom the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

In the first sentence of Section 3.18.1, after the parenthetical “...(other than the Work itself),... " and before the
word “...but...", insert the following:

including loss of use resulting therefrom,
Delete Section 4.1.1 and substitute the following:

4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to
throughout the Contract Documents as if singular in number.

Insert the following at the end of Section 4.2.1:

Any reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable
time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract Documents or

otherwise agreed to by the parties.

Delete the first sentence of Section 4.2.2 and substitute the following:

The Architect will visit the site as necessary to fulfiil its obligation to the Owner for inspection services, if any,
and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to
observe the progress and quality of the various components of the Contractor’s Work, and to determine if the Work

observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance
with the Contract Documents,

Delete the first sentence of Section 4.2.3 and substitute the following:
On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the

portion of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from the
most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the

Work,

In Section 4.2.5, after the words “evaluations of the" and before the word “Contractor’s, ” insert the following:
Work completed and correlated with the

Delete the first sentence of Section 4.2.11 and substitute the following:

4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and

requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of
such request, the Architect will promptly provide the non-requesting party with a copy of the request,
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3.38

3.39

3.40

341

342

3.43

3.44

Insert the following at the end of Section 4.2.12:

If either party disputes the Architects interpretation or decision, that party may proceed as provided in Article 15.
The Architect’s interpretations and decisions may be, but need not be, accorded any deference i any review
conducted pursuant to law or the Contract Documents.

Delete Section 4.2.14 and substitute the following:

The Architect will review and respond to requests for information about the Contract Documents so as to avoid
delay to the construction of the Project. The Architect’s response to such requests will be made in writing with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information. Any response to a request for information must be
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in
the form of drawings. Unless issued pursuart to a Modification, supplemental Drawings or Specifications will not
invelve an adjustment to the Contract Sum or Contract Time.

Delete Section 5.2.1 and substitute the following:

5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within
fourteen days after posting of the Notice of Intent to Award the Contract, shall furnish in writing to the Owner
through the Arckitect the names of persons or entities (excluding Listed Subcontractors but including those who
are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the
Work. The Owner may reply within 14 days to the Contractor in writing stating (1) whether the Owner has
reasonable abjection to any such proposed person or entity, Failure of the Owner to reply within the 14 day period
shall constitute notice of no reasonable objection.

Delete Section 3.2.2 and substitute the following:

5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity
for supplies or services unless such supplies and services are necessary for completion of the Work and the
specified individual or entity is the only source of such supply or services.

In the first sentence of Section 5.2.3, delete the words “...or Architect...” in the two places they appear.

Delete the words “...or Architect...” in the in the first sentence of Section 5.2.4 and insert the following sentence
at the end of Section 5.2.4: '

The Contractor’s request for substitution must be made to the Owner in writing accompanied by supporting
information.

Add the ﬁ)llc;wing Section 5.2.5:

5.2.5 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted
by the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A
proposed substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3.

In Section 5.3, delete everything following the heading “SUBCONTRACTUAL RELATIONS” and insert the
Jfollowing Sections 5.3.1, 5.3.2, 5.3.3, and 5.3.4:

5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
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345

3.46

3.47

3.48

3.49

prejudice such rights, and shall allow to the Subcontractor, uniess specifically provided otherwise herein or in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each
Subcontractor to enter into similar agreements with Sub-subcontractors. The Contracior shall make available to
each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract
Documerts to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to
the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the
Contract Documents, Subcontractors will similarly make copies of applicable portions of such documents available
to their respective proposed Sub-subcontractors,

§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2,
3.5,3.18,53,54,62.2,7.33,7.5,7.6,13.1,13.12, 14.3, 14.4, and 15.1.6.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the
place of these excluded sections of the General Conditious, each Subcontract Agreement and each Sub-subcontract
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007,
Conditions of the Contract, as originally issued by the American Institute of Architects,

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcentracting thereof will not prejudice such rights. The Contractor®s assurance shall be ir. the form of an affidavit or in
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.

Delete the last sentence of Section 5.4.1.
Add the following Sections 5.4.4, 5.4.5 and 5.4.6:

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor
for those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this
conditional assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s
obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional
assignment.

Delete the language of Section 6. 1.4 and substitute the word “Reserved.”

Insert the following at the end of Section 7.1.2:

If the amount of a Modification exceeds the limits of the Owner’s Construction Change Order Certification
(reference Section 9.1.7.2 of the Agreement), then the Owner’s agreement is not effective, and Work may not
proceed, until approved in writing by the Office of State Engineer.

Delete Section 7.2.1 and substitute the following:

7.2.1 A Change Order is a written instrument prepared by the Arckitect (using State Form SE-480 “Construction
Change Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the

following:
.1 The change in the Wotk;
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3.52

2 The amount of the adjustment, if any, in the Contract Sum; and
.3 The extent of the adjustment, if any, in the Contract Time,

Add the following Sections 7.2.2, 7.2.3, 7.2.4, and 7.2.5:

7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in
accordance with Section 7.3.3.

7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared
in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or
Specifications necessary to define any changes in the Work. Within fifteen days of receiving the request, the
Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section
7.6.

7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditures
associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by
execution of a Change Order.

7.2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order, inctuding, but not limited to, any adjustments to the Contract Sum or
the Contract Time.

Delete 7.3.3 and substitute the following:

7.3.3 PRICE ADJUSTMENTS

§ 7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the
Contract Sumn, the adjustment shall be based on whichever of the following methods is the most valid
approximation of the actual cost to the contractor, with overhead and profit as allowed by Section 7.5:

.1 Mutual acceptance of a lump sum;

22 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently
agreed upon;

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or
fee, all as specified in the contract, or subsequently agreed upon by the parties, or by some other
method as the parties may agree; or

4 Asprovided in Section 7.3.7.

§ 7.33.2 Consistent with Section 7.6, costs must be properly itemized and supported by substamtiating data
sufficient to permit evaluation before commencement of the pertinent performance or as soon after that as
practicable. All costs incurred by the Contractor must be justifiably compared with prevailing industry standards.
Except as provided in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and
shall not include indirect costs, overhead, home office overhead, or profit.

Delete Section 7.3.7 and substitute the following:

7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract
Sum, the Architect shall make an initial determmination, consistent with Section 7.3.3, of the method and the
adjustment on the basis of reasonable expenditures and savings of those performing the Work atiributable to the
change, including, in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in
Section 7.5. In such case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as
the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise
provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited te the following:
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3.53

3.54

A Costs of laborz, including social security, old age and unemployment insurance, fringe benefits

required by agreement or custom, and workers’ compensation insurance;

2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated
or consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others; and

4 Costs of premiums for all bonds and insurarce, permit fees, and sales, use or similar taxes related to
the Work.

Delete Section 7.3.8 and substitute the following:

7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall
include any overhead and profit attributable to the cost for the deleted Work,

Add the following Sections 7.5 and 7.6:

7.5 AGREED OVERHEAD AND PROFIT RATES

7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full
payment for overhead and profit, the following percentages of costs attributable to the change in the Work, The
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and
office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations.
The allowable percentages for overhead and profit are as follows:

N | To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s
actual costs,

2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the
subcontractor’s actual costs.

3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs
(not including the subcontractor’s overhead and profit).

7.6 PRICING DATA AND AUDIT

§ 7.6.1 Cost or Pricing Data.

Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the
date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate,
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such
adjustments may be made after final payment to the Contractor.

§ 7.6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are
more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the
soundness of estimates of future costs and to the validity of determinations of costs already incurred,

§ 7.6.3 Records Retention.
As used in Section 7.6, the term “records" means any books or records that relate to cost or pricing data that

Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from
the date of final payment, or longer if requested by the chief procurement officer. The Owner may audit
Contractor’s records at reasonable times and places.
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3.55

3.57

3.58

3.59

Delete Section 8.2.2 and substitute the following:

8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.

Delete Section 8.3.1 and substitute the following:

8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner
pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and
provided the delay (1) is not caused by the fault or negligence of the Comtractor or a subcontractor at any tier and
(2) is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies,
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the
Architect may determine.

Insert the following at the end of Section 9.1:
All changes to the Contract Sum shall be adjusted in accordance with Section 7.3.3,
Delete Section 9.2 and substitute the following:

9.2 SCHEDULE OF VALUES

9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to
by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by
the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for
which each is responsible, such breakdown being submitted on a uniform standardized format approved by the
Architect and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately
determine the value of completed Work during the course of the Project. The Contractor shali update the schedule
of values as required by either the Architect or Owner as necessary to reflect:

i | the description of Work (listing labor and material separately);
2 the total value;

3 the percent and value of the Work completed to date;

4 the percent and value of previous amounts bifled; and

5 the current percent completed and amount billed,

9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future
Applications for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

Delete Section 9.3.1 and substitute the following:

Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in accordance
with the schedule of values, if required under Section 9.2., for completed portions of the Work. Such application
shall be notarized, if required, and supported by such data substantiating the Contractor’s right to payment as the
Owner or Architect may require (such as copies of requisitions from Subcontractors and material suppliers) and
shall reflect retainage and any other adjustments provided in Section 5 of the Agresment. If required by the Owner
or Architect, the Application for Payment shall be accompanied by a current construction schedule.
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3.61

3.62

3.63

3.64

3.65

3.66

3.67

provided such materials or equipment will be subsequently incorporated in the Work
Insert the following at the end of Section 9.3.2:

The Contractor shall 1) protect such materials from diversion, vandalism, theft, destruction, and damage, 2) mark
such materials specifically for use on the Project, and 3) segregate such materials from other materials at the
storage facility. The Architect and the Owner shall have the right to make inspections of the storage areas at any
time. ‘

In Section 9.4.2, in the first sentence, after the words “Work has progressed 1o the point indicated, ” insert the
Jollowing:

in both the Application for Payment and, if required to be submitted by the Contractor, the accompanying current
construction schedule

In the last sentence, delete the third item starting with “(3) reviewed copies” and ending with “Contractor’s right
to payment,”

In Section 9.5.1, in the first sentence, delete the word “may” after the opening words “The Architect” and
substitute the word “shall, "

In Section 9.5.1, insert the following sentence afier the first sentence:

The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the
current construction schedule required by Section 3,10.1.

In Section 9.6.2, delete the word “The...” at the beginning of the first sentence and substitute the Jollowing:
Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the
Delete Section 9.7 and substitute following:

9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within
seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor
within seven days after the time established in the Contract Documents the amount certified by the Architect or
awarded by a final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to
the Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time
shall be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of
Section 7.3.3, by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as
provided for in the Contract Documents.

Insert the following words at the end of the sentence in Section 9.8.1:

and when all required occupancy permits, if any, have been issued and copies of same have been delivered to the
Owner.

In Section 9.8.2, insert the word "written” afier the word “comprehensive” and before the word “Jist,"”

Delete Section 9.8.3 and substitute the following:

9.8.3.1 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or
the Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor
shall furnish access for the inspection and testing as provided in this Contract. The mspection shall include a
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demonstration by the Contractor that all equipment, systems and operable components of the Work function
properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether
or not included on the Contractor’s list, which is rot sufficiently complete in accordance with the Contract
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such itern upon
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the
Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the
Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the costs may be
deducted from payments due to the Contractor.

9.8.3.2 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The
Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion
of the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial
Certificate of Occupancy.

3.68 In the second sentence of Section 9.8.5, delete the words “and consent of surety, if any.”

3.69 In the first sentence of Section 8.9.1, delete the words “Section i1.3.1.5"and substitute the words “Section
11.3.1.3."

3.70  Delete Section 9.10.1 and substitute the following:

9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge,
information and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been
completed in accordance with terms and conditions of the Contract Documents and that the entire balance found to
be due the Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for
Payment will constitute a further representation that conditions listed in Section 9.10.2 as precedent to the
Contractor’s being entitled to final payment have been fulfilled. If more than one Final Completion inspection is
required, the Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the
costs may be deducted from payments due to the Contractor. If the Contractor does not achieve final completion
within thirty days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of
Substantial Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural
fees resulting from the delay.

371 Delete the first sentence of Section 9.10.2 and substitute the following:

Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to the
Architect (1) an affidavit that payrolls, bills for materials and equipment, and otter indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by
the Confract Documents to remain in force after final payment is currently in effect and will not be canceled or
allowed to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement
that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period
required by the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner,
other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens,
claims, security interests or encumbrances arising out of the Contract, to the extent and in such form as may be
designated by the Owner, (6) required Trainiug Manuals, (7) equipment Operations and Maintenance Manuals, (8)
any certificates of testing, inspection or approval required by the Contract Documents and not previously provided
(9) all warranties and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the
Documents required by Section 3.11, '
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3.72

3.73

3.74

3.75

3.76

3.77

3.78

3.79

Delete the first sentence of Section 9.10.3 and substitute the following:

If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of the
Contractor or by issuance of Change Ortders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed and accepted.

Delete Section 9.10.5 and substitute the following:

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in
writing and identified by that payee as unsettled at the time of final Application for Payment.

Add the following Section 9.10.6:

9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange
for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire
Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or
otherwise inspect the completed Work and advise the Ownmer whether the Work meets their respective

requiremerts for the Project.
Delete Section 10.3.1 and substitute the following:

10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from
such material or substance encountered on the site by the Contractor, the Coniractor shall, upon recognizing the
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in
writing, Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances
subject to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the
S.C. Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S.
Nuclear Regulatory Commission.

Insert the following at the end of Section 10.3.2:
In the absence of agreement, the Architect will make an interim determination regarding any delay or impact on
the Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on

the same basis as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance
with Article 15. Any adjustment in the Contract Sum shall be determined in accordance with Section 7.3.3.

Delete Section 10.3.3 and substitute the following:

10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owner causes remedial work to be performed that results in the ahsence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental
authority or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an
environmental engineer reasonably satisfactory to both the Owner and the Contractor.

In Section 10.3.5, delete the word “The” at the beginning of the sentence and substitute the following:

In addition to its obligations under Section 3.18, the

Delete the language of Section 10.3.6 and substitute the word “Reserved.”
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3.80  Insert the following at the end of Section 10.4:

38

3.82

The Contractor shall immediately give the Architect notice of the emergency. This initial notice may be oral
followed within five days by a written notice setting forth the nature and scope of the emergency. Within fourteen
days of the start of the emergency, the Contractor shall give the Architect a written estimate of the cost and
probable effect of delay on the progress of the Work.

Delete 11.1.2 and substitute the following:

11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below
or required by law, whichever coverage is greater. Coverages shall be written on an occurrence basis and shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for such other period
for maintenance of completed operations coverage as specified in the Contract Documents.

(1) COMMERCIAL GENERAL LIABILITY:;

(a) General Aggregate (per project) ... $1,000,000
(b) Products/Completed Operations . $1.000.000
(c) Personal and Advertising Injury .. $1.000.000
(d) EachOccurrence . $1.000,000
{(e) Fire Damage (Anyone fire) ... . $50,000

(f) Medical Expense (Any one person) ... $5.000

(2) BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hited Vehicles):

(a) Combined Single Limit 1,000,000
(3) WORKER’S COMPENSATION:
(a) State Statutory
(b) Employers Liability . ... $100,000 Per Acc.

$500,000 Disease, Policy Limit
$100.000 Disease, Each Empioyee

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth
in this Section 11.1.2. The umbrella policy limits shall not be Iess than $3,000,000.

Delete Section 11.1.3 and substitute the following:

11,1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance,
Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance policy
that:

(i) names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’s operations;

(ii) provides that no material alteration, cancellation, non-renewal, or expiration of the coverage
contained in such policy shall have effect unless all additional insureds have been given at least ten (10)
days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior written
notice of cancellation for any other reason; and

(iii) provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance
of the Owner as secondary and noncontributory.

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of
insurance, Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 25).
Consistent with this Section 11.1, the certificate shail identify the types of insurance, state the limits of liability for
each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the
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.83

3.84

3.85
3.86

3.87

3.88

3.89

3.90

3.91

endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required
by Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time
required by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims
paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

Delete Section 11.1.4 and substitute the following.

11.1.4 A failure by the Owner either (i) to demand a certificate of insurance or written endorsement required by
Section 11.1, or (i) to reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1
shall not be considered a waiver of Contractor's obligations to obtain the required insurance.

In Section 11.3.1, delete the first sentence and substitute the following:

Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintair, in a company
or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property
insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or instalied by others, comprising
total value for the entire Project at the site on a replacement cost basis.

Delete the language of Section 11.3.1.2 and substitute the word “Reserved.”
Delete the language of Section 11.3.1.3 and substitute the word "Reserved.”
Delete Section 11.3.2 and substitute the following:

11.3.2 BOILER AND MACHINERY INSURANCE

The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents
or by law, which shall specifically cover such insured objects during installation and until final acceptance by the
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in
the Work, and the Owner and Contractor shall both be named insureds.

Delete Section 11.3.3 and substitute the following:

11,33 LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owrer against
loss of use of the Qwner’s property due to fire or other hazards, however caused. To the extent any losses are
covered and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use
of the Owner’s property, including consequential losses due to fire or other hazards however caused,

Delete Section 11.3.4 and substitute the following.

11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such
insurance, and the cost thereof shall be charged to the Owner by appropriate Change Order.

Delete the language of Section 11.3.5 and substitute the word “Reserved.”

Delete Section 11.3.6 and substitute the following:

11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision

that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30
days’ prior written notice has been given to the Owner.
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3.92

3.93

3.94

3.95

3.90

3.97

Delete the first sentence of Section 11.3.7 and substitute the following:

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and
employees, for damages caused by fire or other causes of loss to the extent the property insurance provided by the
Contractor pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to
proceeds of such insurance held by the Contractor as fiduciary.

Delete the first sentence of Section 11.3.8 and substitute the following:

A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and made
payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10.

Delete Section 11.3.9 and substitute the following:

11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shail, upon occurrence of an insured
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received,
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. 1f after
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience,
teplacement of damaged property shall he performed by the Contractor,

Delete Section 11.3.10 and substitute the following:

11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the
parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the
parties in dispute as the method of binding dispute resolution. The Contractor as fiduciary shall make settlement
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or
determination issued by the appropriate authority having jurisdiction over the dispute..

Delete Section 11.4.1 and substitute the following:

11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The
Surety shall have, at a minimum, a "Best Rating” of "A" as stated in the most current publication of "Best's Key
Rating Guide, Property-Casualty”. In addition, the Surety shall have a minimum "Best Financial Strength
Category"” of "Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be
written on Form SE-355, "Performance Bond" and the Payment Bond shall written on Form SE-357, "Labor and
Material Payment Bond", and both shall be made payable to the Owner.

Delete Section 11.4.2 and substitute the following:
11.4.2 The Performance and Labor and Material Payment Bonds shall:

.1 beissued by a surety company licensed to do business in South Carolina;
2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the

bond on the behalf of the surety company; and
-3 remain in effect for a period not less than one (1) year following the date of Substantial Completion

or the time required to resolve any items of incomplete Work and the payment of any disputed
amounts, whichever time period is longer.
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3.98

3.99

3.100

3.101

3.102

3.103

3.104

3.105

Add the following Sections 11.4.3 and 11.4.4:

11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

Delete Section 12.1.1 and substitute the following:

12.1.1 If a portion of the Work is covered contrary to the to requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and
be replaced at the Contractor’s expense without change in the Contract Time.

In Section 12.2.2.1, delete the words “and to make a claim for breach of warranty” at the end of the third
sentence.

In Section 12.2.2.3, add the following to the end of the sentence:
unless otherwise provided in the Contract Documents.
Insert the following at the end of Section 12.2.4:

If, prior to the date of Substantial Completion, the Contractor, a Subconiractor, or anyone for whom either is
responsible, uses or damages any portion of the Work, including, without limitation, mechanical, electrical,
plumbing, and other building systems, machinery, equipment, or other mechanical device, the Contractor shall
cause such item to be restored to "like new" condition at no expense to the Owner.

Delete Section 13.1 and substitute the following:

13.1 GOVERNING LAW

The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice of law rules.

Delete Section 13.2, including its Sub-Sections 13.2.1 and 13.2.2, and substitute the Jollowing:

13.2 SUCCESSORS AND ASSIGNS

The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents, Neither party to the
Contract shall assign the Contract as a whole, or in part, without written consent of the other and then only in
accordance with and as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as
amended. If either party attempts to make such an assignment without such consent, that party shall nevertheless
remain Jegally responsible for all obligations under the Coniract,

Delete Section 13.3 and substitute the following:

13.3 WRITTEN NOTICE
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shali be in writing and

shall be deemed given:

1 upon actual delivery, if delivery is by hand;

2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail,
facsimile, telex or telegram,;

.3 upon receipt, if delivery is by the United States mail.
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3.107

3.108

3.109
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Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement. Notice te Owner shall be
to the address provided in Scction 8.2.2 of the Agreement. Either party may designate a different address for notice
by giving notice in accordance with this paragraph.

In Section 13.4.1, insert the following at the beginning of the sentence:
Unless expressly provided otherwise,
Add the following Section 13.4.3:

13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond
the termination, cancellation, reiection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;
3.5 Warranty

3.17 Royalties, Patents and Copyrights

3.18 Indemrification

7.6 Cost or Pricing Data

11,1 Contractor's Liability Insurance

11.4 Performance and Payment Bond

15.1.6 Claims for Listed Damages

15.1,7 Wajver of Claims Against the Architect
15.6 Dispute Resolution

15.4 Service of Process

Delete Section 13.6 and substitute the following:

13.6 INTEREST
Payments due to the Contractor and unpaid under the Conract Documents shall bear interest only if and to the

extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be
due.

Delete the language of Section 13.7 and substitute the word “Reserved.”
Add the following Sections 13.8 through 13.16:

13.8 PROCUREMENT OF MATERIALS BY OWNER '

The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Confract Documents. The Contractor shall, upon
delivery, be responsible for the storage, protection, proper installation, and preservation of such Owner purchased
items, if any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all
costs and expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any
assigned purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all
Contractor warranty of workmanship and correction of the Work obligations under the Contract Documents shall
apply to the Contractor’s installation of and modifications to any Owner purchased items,.

13.9 INTERPRETATION OF BUILDING CODES
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall

determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for
resolution.
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13.10 MINORITY BUSINESS ENTERPRISES

Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment,
or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first
monthly status report subinitted to the Owner after execution of the contract with the MBE. For each such MBE,
the Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be
performed or materials or equipment to be supplied by the MBE, whether the MBE is certified by the South
Carolina Office of Small 2nd Minority Business Assistance, and the value of the contract.

13.11 SEVERABILITY

If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded,
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination
shall not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of
the provision of the Contract Documents, which skall remain in full force and effect as if the unenforceable
provision or part were deletcd.

13.12 ILLEGAL IMMIGRATION

Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8,
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or
fraudulent document, statement, or report pursuant to this chapter is guilty of a felony, and, upon conviction, must
be fined within the discretion of the court or imprisoned for not more than five years, or both," Contractor agrees
to include in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the
applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors
language requiring the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An
overview is available at www.procurement.sc,gov)

13.13 SETOFF
The Owner shall have all of its common law, equitable, and statutory rights of set-off,

13.14 DRUG-FREE WORKPLACE
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44,

Chapter 107 of the South Carolina Code of Laws, as amended.

13.15 FALSE CLAIMS

According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the
signature of a person to a written instrument or obtains from another person any chaitel, money, valuable security,
or other property, zeal or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.

13.16 NON-INDEMNIFICATION:

Any term or condition is void to the extent it requires the State to indemnify anyone, It is unlawful for a person
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and
purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to enter into a
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. 1t is unlawful for
an authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one
fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40)

Delete Section 14.1.1 and substitute the following:

14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for
any of the following reasons:
.1 lIssuance of an order of a court or other public authority having jurisdiction that requires
substantially all Work to be stopped; or
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T2 Anactof govemn government, such as a declaration of national emergency that requires substantially all
Work to be stopped.

.3  Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Dacuments and
the Contractor has stopped work in accordance with Section 9.7

3.112  Insert the following at the end of Section 14.1.3:

Any adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of
Article 7.

3.113  In Section 14.1.4, replace the word “repeatedly” with the word “persistently.”
3.114  Delete Section 14.2.1 and substitute the following:

14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or
otherwise fails to prosecute the Work, or any separable part of the Work, with the diligence,
resources and skill that will ensure its completion within the time specified in the Contract
Documents, including any auathorized adjustments;

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract
Documents and the respective agreements between the Contractor and the Subcontractors;

3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful

orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents,

3.115 In Section 14.2.2, delete the parenthetical statement “, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action,” immediately following the word “Owner” in the first line.

3.116 In Section 14.2.4, repiace the words “Initial Decision Maker” with the word “Architect”

3.117 Add the following Section 14.2.5:

14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under
Section 14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the
sawme as if the termination had been issued for the convenience of the Owner under Section 14.4.

3.118  Delete the second sentence of Section 14.3.2 and substitute the following:

Any adjustment to the Contract Sum made pursuant to this section shall be made in accordance with the
requirements of Article 7.3.3.

3.119  Delete Section 14.4.1 and substitute the following:

14.4.1 The Owner may, at any time, terminate the Contract, in whole or in part for the Owner’s convenience and
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the
Contract terminated and when termination becomes effective.

3.120 Delete Section 14.4.2 and substitute the following:

14.4,2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the

Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the

Work;
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3.122

3.123

3.124

3.125

3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and

4 complete the performance of the Work not terminated, if any.

Delete Section 14.4.3 and substitute the following:

14.4.3 In case of such termination for the Owner’s convenience, the Confractor shall be entitled to receive
payment for Work executed, costs incurred by reason of such termination, and any other adjustments otherwise
allowed by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in
accordance with the requirements of Article 7.3.3.

Add the following Sections 14.4.4, 14.4.5, and 14.5

14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall
not (i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the
Owner beyond what it would have been if the subcontract had contained an appropriate clause.

14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:
-1 the termination was due to withdrawal of funding by the General Assembly, Govemor, or Budget
and Control Board or the need to divert project funds to respond to an emergency as defined by
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended;
.2 funding for the reinstated portion of the work has been restored;
3 circumstances clearly indicate a requirement for the terminated work; and
4 reicstatement of the terminated work is advantageous to the Owner.
14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and
Regulations, as amended, this contract may be canceled after award but prior to performance.

Insert the following sentence after the second sentence of Section 15.1.1:

A voucher, invoice, payment application or other routine request for payment that is not in dispute when submitted
is not a Claim under this definition.

Delete Section 15.1.2 and substitute the following:

15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the
Architect. Such notice shall include sufficient information to advise the Architect and other party of the
circumstances giving rise to the claim, the specific contractual adjustment or relief requested and the basis of such
request. Claims by either party arising prior to the date final payment is due mmst be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By
failing to give written notice of a Claim within the time required by this Section, a party expressly waives its
claim.

Delete Section 15.1.3 and substitute the following:

15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently
with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents. The Arckitect will issue Certificates for Payment in accordance with the initial decisions and
determinations of the Architect.
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Insert the following at the end of Section 15.1.5.1:

Claims for an increase in the Contract Time shall be based on one additional calendar day for each full calendar
day that the Contractor is prevented from working.

Insert the following Sub-Sections at the end of Section 15.1.5.2:

Jd

Claims for adverse weather shall be based or: actual weather conditions at the job site or other place of
performance of the Work, as documented in the Contractor's job site log,

For the purpose of this Contract, a total of five (5) calendar days per calendar morth (non-cumulative) shall
be anticipated as "adverse weather” at the job site, and such time will not be considered justification for an
extension of time. If, in any month, adverse weather develops beyond the five (5) days, the Contractor shali
be allowed to claim additional days to compensate for the excess weather delays only to the extent of the
impact on the approved construction schedule. The remedy for this condition is for an extension of time only
and is exclusive of all other rights and remedies available under the Contract Documents or imposed or

available by law.,

The Contractor shall submit monthly with their pay application all claims for adverse weather conditions that
occurred during the previous month. The Architect shall review each monthly submittal in accordance with
Section 15.5 and inform the Contractor and the Owner promptly of its evaluation. Approved days shall be
included in the next Change Order issued by the Architect. Adverse weather conditions not claimed within
the time limits of this Subparagraph shall be considered to be waived by the Contractor. Claims will not be
allowed for adverse weather days that occur after the scheduled (original or adjusted) date of Substantial

Conpletion.

Delete Section 15.1.6 and substitute the following:

15.1.6 CLAIMS FOR LISTED DAMAGES
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising

out of or relating to this Contract.

15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, v)
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting
from lost productivity or efficiency.

15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to
business or reputation, (jii) additional or escalated overhead and administration expenses, (iv) additional financing
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii)
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor
has waive as against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either
party’s termination in accordance with Article 14. Nothing contained in this Section shall be deemed to preclude
an award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents,
This mutual waiver is not applicable to amounts due or obligations under Section 3.18 (Indemnification),

Add the following Section 15.1.7:

15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design
professionals who provide design and/or project management services to the Owner, either directly or as
independent contractors or subcontractors to the Architect, for listed damages arising out of or relating to this
Contract. The listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
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attorney's fees, (vi) any interest; (vii) unamortized equipment costs; and, (viii) losses incurred by subcontractors
for the types of damages the Contractor has waive as against the Owner. This mutual waiver is not applicable to
amounts due or obligations under Section 3.18 (Indemnification).

Delete the language of Sections 15.2, 15.3, and 15.4, including all Sub-Sections, and substitute the word
“Reserved” for the deleted language of each Section and Sub-Section,

Add the following Sections 15.5 and 15.6 with their sub-sections:

15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS

INITIAL DECISION

15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize claims. To further this goal, Contractor and Owner agree to communicate regularty with each other and
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed
may cause loss, delay, and/or disruption of the Work, If claims do arise, Contractor and Owner each commit to
resolving such claims in an amicable, professional, and expeditious manner to ayoid unnecessary losses, delays,
and distuptions to the Work.

15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been
rendered, or after all the Architect’s requests for additional supporting data have been answered, whichever is
later. The Architect will not address claims between the Contractor and persons or entities other than the Owner.

15.53 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data,
such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on
the requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or
(3) advise the Architect that all supporting data has already been provided. Upon receipt of the response or
supporting data, the Architect will render an initial decision in accordance with Section 15.5.5,

15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision
to the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4, or
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of
the parties and the Office of State Engineer, If either the Contractor, Owner, or both, disagree with the initial
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of
Section 15.6.

15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the
Owner may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the
controversy,

15.6 DISPUTE RESOLUTION

15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall
attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and
Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s
Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior
Representatives, the parties will exchange relevant information that will assist the parties in resolving their dispute.
The meetings required by this Section are a condition precedent to resolution pursuant to Section 15.6.2.
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15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party
may submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction
(CPOC). Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract
shall be resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter
35, Article 17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common
Pleas for, or in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina.
Contractor agrees that any act by the State regarding the Contract is not a waiver of either the State’s sovereign
immunity or the State’s immunity under the Eleventh Amendment of the United State's Constitution,

15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint
a mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of
the parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association
(“AAA”) pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and
conducted pursuant to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by
procedures established by the mediator.

15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15,6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period
of limitation or repose.

15.6.5 SERVICE OF PROCESS

Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of
any claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for
the entry of judgment on any award made, may be served on Contractor by certified mail {return receipt requested)
addressed to Contractor at the address provided for the Contractor’s Senior Representative or by personal service
or by any other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed
duly given upon deposit in the United States mail.

Add the following Article 16:

ARTICLE 16 PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION
16.1. Inspection Requirements: (Indicate the inspection services required by the Contract)
Special Inspections are required and are not part of the Contract Sum. (see section 01400)

[ ] Building Inspections are required and are not part of the Contract Sum. (see section 01400}
(J Building Inspections are required and are part of the Contract Sum. The inspections required for this Work
are : (Indicate which services are required and the provider)

1 Civil;

[] Structural:

(] Mechanical;

[} Plumbing:

[7] Electrical:

] Gas:

(] Other (tise):
Remarks: The University of South Carolina will procure required inspection directly.
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16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1.
Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s
knowledge and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections.

16.2 List Cash Allowances, if any. (Refer to attachments as needed If none, enter NONE)
None.

16.3. Requirements for Record Drawings, if any. (Refer to attachments as needed. If none, enter NONE)
Refer to specifications.

16.4. Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission,
list of materials to be submitted, etc. (Refer to attachments as needed. If none, enter NONE)

Refer to specifications,

16.5. Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any.
(Refer to attachments as needed. If none, enter NONE)
None,

16.6. Requirements for Project Cleanup in addition to the Contract, if any, (Refer to attachments as needed. id
none, enter NONE)
None,

16.7. List all attachments that modify these General Conditions. (If none, enter NONE)
None.
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USC SUPPLEMENTAL GENERAL CONDITIONS
FOR CONSTRUCTION PROJECTS

Contractor’ s employees shall take all reasonable means not to intetrupt the flow of
student traffic in building corridors, lobbies and stairs. All necessary and reasonable
safety precautions shall be taken to prevent injury to bujlding occupants while
transporting materials and equipment through the building to the work area. Providing
safe, accessible, plywood pedestrian ways around construction may be required if a
suitable alternative route is not available.

Fraternization between Contractor’ s employees and USC students, faculty or staff is
strictly prohibited-zero tolerance!

USC will not tolerate rude, abusive or degrading behavior on the job site. Heckling and
cat-calling directed toward students, faculty or staff or any other person on USC property
is strictly prohibited. Any contractor whose employees violate this requirement will be
assessed a fine of up to $500 per violation.

Contractor’ s employees must adhere to the University” s policy of maintaining a drug-
free and smoke-free/tobacco free workplace.

Contractor must sign a Contractor Key Receipt/Return form before any keys are issued.
Keys must be returned immediately upon the completion of the work. The Contractor
will bear the cost of any re-keying necessary due to the loss of or failure to return keys.

A welding permit must be issued by the University Fire Marshall before any welding can
begin inside a building. Project Manager will coordinate.

Contractor must notify the University immediately upon the discovery of suspect material
such as those potentially containing asbestos or other such hazardous materials. These
materials must not be disturbed until approved by the USC Project Manager.

At the beginning of the project, the USC Project Manager will establish the Contractor=s
lay-down area. This area will also be used for the Contractor=s work vehicles. No
personal vehicles will be allowed in this area, or in any areas surrounding the
construction site that are not regular or authorized parking lots. Personal vehicles must be
parked in the perimeter parking lots. Parking permits can be obtained at the USC Parking
Office located in the Pendleton Street parking garage. The lay down area will be clearly
identified to the contractor by the PM, with a sketch or drawing provided to Parking, In
turn, the contractor will mark off this area with a sign containing the project name, PM
name, Contractor name and contact number, and end date. Where this area is subject to
foot traffic, protective barriers will be provided as specified by the PM. The area will be
maintained in a neat and orderly fashion. Vehicles parked in the lay down area (or
designated parking areas) will be clearly marked or display a CPC furnished placard for
identification,
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10.

11.

12,

13.

14,

15.

16.

17.

Contractor will be responsible for providing its own temporary toilet facilities, unless
prior arrangements are made with the USC Project Manager.

Use of USC communications facilities (telephones, computers, etc.) by the Contractor is
prohibited, unless prior arrangements are made with the USC Project Manager.

For all projects over $100,000, including IDC’ s, an SE-395, Contractor Performance
Evaluation, will be completed by the USC Project Manager and reviewed with the GC at
the beginning of the project and a copy given to the GC. At the end of the project the form
will be completed and a Construction Performance rating will be established.

Contractor is respensible for removal of all debris from the site, and is required to provide
the necessary dumpsters which will be emptied at least __ 2 times per week.
Construction waste must not be placed in University dumpsters. THE CONSTRUCTION
SITE MUST BE THOROUGHLY CLEANED WITH ALL TRASH PICKED UP AND
PROPERLY DISPOSED OF ON A DAILY BASIS AND THE SITE MUST BE LEFT IN
A SAFE AND SANITARY CONDITION EACH DAY. THE UNIVERSITY WILL
INSPECT JOB SITES REGULARLY AND WILL FINE ANY CONTRACTOR FOUND
TO BE IN VIOLATION OF THIS REQUIREMENT AN AMOUNT OF UP TO $1,000
PER VIOLATION.

Contractor must provide all O&M manuals, as-built drawings. and training of USC
personnel on new equipment, controls, etc. prior to Substantial Completion, Final

payment will not be made until this is completed.

The contractor will comply with all regulations set forth by OSHA and SCDHEC.
Contractor must also adhere to USC's internal policies and procedures (available by
request). As requested, the contractor will submit all Safety Programs and Certificates of
Insurance to the University for review.

Tree protection fencing is required to protect existing trees and other landscape features to
be preserved within a construction area. The limits of this fence will be evaluated for each
situation with the consultant, USC Arborist and USC Project Manager. The tree protection
fence shall be 5' high chain link fence unless otherwise approved by USC Project
Manager. No entry or materials storage will be allowed inside the tree protection zone. A
4" layer of mulch shall be placed over the tree protection area to maintain moisture in the
root zone.

Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the
following measures shall be taken: For single loads up to 9,000 Ibs., a 3/4" minimum
plywood base shall be placed over areas impacted. For single loads over 9,000 Ibs., two
layers of 3/4" plywood is required.

For projects requiring heavy loads to cross walks tree root zones or lawns, A construction
entry road consisting of 10' X 16' oak logging mates on 12" coarse, chipped, hardwood
base. Mulch and logging mats shall be supplemented throughout the project to keep
matting structurally functional.
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18.

I9.

10.

Any damage to existing landscaping (including lawn areas) will be remediated before final
payment is made,

Orange safety fence to be provided by the contractor. (USC Arborist, Kevin Curtis may be
contacted at 777-0033 or 315-0319)

Campus Vehicle Expectations

All motorized vehicles on the University campus are expected to travel and park on
roadways and/or in parking stalls.

All' motorized vehicle traffic on USC walkways must first receive the Landscape
Manager=s authorization. Violators may be subject to fines and penalties.

All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on
walks or landscaped areas,

Contractors, vendors, and delivery personnel are required to obtain prior parking
authorization before parking in a designated space. Violators may be subject to fines
and/or penalties. See ltem 10 below.

Drivers of equipment or motor vehicles that damage university hardscape or landscape
will be held personally responsible for damages and restoration expense.

Vebhicle drivers who park on landscape or drives must be able to produce written evidence
of need or emergency requiring parking on same.

All vehicles parked on landscape, hardscape, or in the process of service delivery, must
display adequate safety devices, i.e. flashing lights, cones, signage, etc.

All drivers of equipment and vehicles will be respectful of University landscape,
equipment, structures, fixtures and signage.

All incidents of property damage will be reported to Parking Services or the Work
Management Center,

Parking on campus is restricted to spaces designated by Parking Services at the beginning
of the project. Once the project manager and contractor agree on how many spaces are
needed, the project manager will obtain a placard for each vehicle. This placard must be
hung from the mirror of the vehicle, otherwise a ticket will be issued and these tickets
cannot be “fixed”. Parking spaces are restricted to work vehicles only; no personal
vehicles.

Updated: July 15, 2011



SE-355 2011 Edition
Performance Bond

KNOW ALL MEN BY THESE PRESENTS, that (fusert fisll name or legal title and address of Contractor)
Name:

Address:

hereinafter referred to as “Contractor”, and (Tusert fill name and address of principal place of business of Surety)

Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (fserr Jull neme and address of Agency)
Name: University of South Cardling
Address: 743 Greene Street
Columbis, SC 29208

hereinafter referred to as “Agency”, or its successors or assigus, the sum of $ ), being the sum of the
Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executcers,
admiristrators, successors and assigns, jointly and severaliy, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State iject Name: Athletic Village Infrastructure Development Construction - Beckham Field Site Utilities
State Project Number: H27-6056-MJ-E
Brief Description of Awarded Work, as found on the SE-330, Bid Form:

Provide labor and materials as required to perform site deveioprent work for the University of South Carolina. Scope of work inciudes water main
and electrical work leading to new women's softhall stadium. A prime bidder shall be properiy licensed in aceordance with the South Carolina
Contractors’ Licensing Laws and shall be licensed to perform a minimum of 40% of the licensed work of the praject.

in accordance with Drawings and Specifications prepared by (Fisert full name and address of A/E)

Name: _URS
Address: 10! Research Drive

Columbia, 8C 29203

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract,

IN WITNESS WHEREOF, Surety and Contractor, intending to be legaliy bound hereby, subject to the terms stated
herein, do each cause this Performance Bond & be duly executed on its behalf by its authorized officer, agent or
representative.

DATED this day cf 2 BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:
(Attach Power of Attorney)
Witness: Witness:

{Additional Signatures, if any, appear on attached page)
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SE-355

Performance Bond

2011 Edition

Performance Bond
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 1S SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of the
contract, which is incorporated herein by reference

2. If the Contractor performs the contract, the Surety and the
Contractor have no obligation under this Bond, except to
participate in conferences as provided in paragraph 3.1,

3. The Surety's obligation under this Bond shal] arise after:

3.1 The Agency has notified the Contractor and the Surety at the
address described in paragraph 10 below, that the Agency is
considering declaring a Contractor Default and has requested
and attempted to arrange a conference with the Contractor and
the Surety to be held not later than 15 days aRer receipt of such
notice to discuss methods of performing the Contract. If the
Agency, the Contractor and the Surety agree, the Contractor
shall be allowed a reasonable time to perform the Contract, but
such an agreement shall not waive the Agency's right, if any,
subsequently to declare a Contractor Defauit; or

3.2 The Agency has declared 2 Contractor Default and formally
tevminated the Contractor's right to corplete the Contract.

4. The Surety shall, within 15 days after receipt of nofice of the
Agency's declaration of a Contractor Default, and at the Surety's
sole expense, take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Agency, to
perform and complete the Contract; or

4.2 Undertake to perform and complete the Contract itself,
through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
coniractors acceptable to the Agency for a contrast for
performance and completion of the Contract, arrange for a
contract to be prepared for execution by the Agency and the
contractor selected with the Agency’s concurrence, to be secured
with performance and payment bonds executed by a qualified
surety equivalent to the Bonds issued on the Contract, and pay
to the Agency the amount of damages as described in paragraph
7 in excess of the Balance of the Contract Sum incurred by the
Agency resulting from the Contractor Default; or

4.4 Waive its tright to perform and complete, armange for
eampletion, or obtain a new contractor, and:

4.4.1 After investigation, determice the amount for which it may
be liable to the Ageney and, within 60 days of waiving its rights
under this paragraph, tender payment thereof to the Agency; or
4.4.2 Deny liability in whole or in part and notify the Agency,
citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or
4.3, the Agency shall pay the Balance of the Contract Sum to
either:

§.1 Surety in accordance with the terms of the Contract; or

52 Another contractor selected pursuant to paragraph 4.3 to
perform the Contract,

5.3 The balance of the Contract Sum due either the Surety or
arother contractor shall be reduced by the amount of damages

as described in paragraph 7.

6. If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days afler receipt of written notice from
the Agency to the Surcty demanding that the Surety perfonm its
obligations under this Bond, and the Agency shall be entitled to
enforce any remedy available to the Agency.

6.1 If the Surety proceeds as provided in paragraph 4.4, and the
Agency refuses the payment tendered or the Surety has denied
liability, in whole ot in part, then without further notice the
Agency shall be entitled to enforce any remedy available to the
Agency.

6.2 Any dispute, suit, action or proceeding arising out cf or
reiating to this Bond shall be govened by the Dispute
Resalution process defined in the Contract Documents and the
Taws of the State of South Carolina.

7. Afler the Agency has tenminated the Contractor's right to
complete the Contract, and if the Surety elects to act under
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the
Surety to the Agency shall be those of the Contractor under the
Contract, end the responsibilities of the Agency to the Surety
shall those of the Agency under the Contract. To a limit of the
amount of this Bond, but subject to commitment by the Agency
of the Balance of the Contract Sum to mitigation of costs and
damages on the Contract, the Surety is obligated to the Agency
without duplication for:

7.1 The respansibilities of the Contractor for correction of
defective Work and completion of the Contract; and

7.2 Additional legal, design professional and delay costs
resulting from the Contractor's Default, and resulting from the
actions or failure to act of the Surety under paragraph 4; and

7.3 Damages awarded pursuant to the Dispute Resolution
Provisions of the Contract. Surety may join in a2ny Dispute
Resolution proceeding brought under the Contract and shall be
bound by the results thereof: and

7.4 Liquidatcd Damages, or if no Liquidated Damages are
specified in the Contract, actual damages caused by delayed
perfornmance or non-performance of the Contractor.

8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Cantract,
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other
than the Agency or its heirs, executors, administrators, or
SUCCESSOIS,

9. The Surety hereby waives notice of any change, including
changes of time, to the contract or to related subcontracts,
purchase orders and other obligations.

10. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the address shown on the signature page.
11. Definitions

11.1 Balance of the Contract Sum: The total amount payable by
the Agency to the Contractor under the Contract after all proper
adjustments have been made, including allowance to the
Contractor of any amounts to be received by the Agency in
settlement of insurance or other Claims for damages to which
the Confractor is entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the
Contract,

11.2 Contractor Defauit: Failure of the Contractor, which has
neither been remedied nor waived, to perform the Contract or
otherwise to comply with the terms of the Contract.
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2011 Edition
SE-357 Rev. 8/9/2011

Labor and Material Payment Bond

KNOW ALL MEN BY THESE PRESENTS, that (fusert fill name or legal title and address of Contractor)

Name:
Address:

hereinafter referred to as “Contractor”, and (fusert full name and addvess of “principal place of business of Sureiy)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (#nsers full name and address of Agency)

Name: University of South Carolina
Address:743 Greene Street
Columbig, SC 29208
hereinafter referred to as “Agency”, or its successors or assigns, the sumof - ($ ], being the sum of the
Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severzlly, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct

Project Name: Athletic Village Infrastructure Development Construction — Beckham Field Site Utilities

Project Number: _H27-6056-MJ-E

Brief Description of Awarded Work, as found on the SE-330, Bid Form: Provide labor and materials as
required to perform site development work for the University of South Carolina, Work scope includes
water main and electrical work leading to new women’s softball stadium, A prime bidder shall be properly
licensed in accordance with the South Carolina Contractors’ Licensing Laws and shall be licensed to
perform a minimum of 40% of the licensed work of the project.

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E)

Name: URS
Address:101 Research Drive
Columbia, SC 29203

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated
herein, do each cause this Labor and Material Payment Bond to be duly executed on its behalf by its authorized
officer, agent or representative.

DATED this day of ,2 BOND NUMBER
(shall be no earlier than Date of Contract)
CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:
(Attach Power of Attorney)
Witness: Witness:

(Additional Signatures, if any, appear on attached page)
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SE-357

Labor and Material Payment Bond

2011 Edition
Rev. 8/9/2011

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, succcssots
and assigns to the Agency to pay for all labor, materials and
equipment required for use in the performance of the Cortract,
which is incorporated herein by reference.

2. With respect to the Agency, this obligation shall be null and
void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all
sums due Claimants; and

2.2 Defends, indemnifies and holds harmless the Agency from
all claims, demands, liens or suits by any person or entity who
furnished labor, materials or equipment for use in the
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and
void if the Contractor promptly makes payment, directly or
indirectly, for ali sums due.

4. With respect to Claimants, and subject to the provisions of
Title 29, Chapter 5 and the provisicns of §11-35-3030(2)(c) of
the SC Code of Laws, as amended, the Surety’s obligation
under this Bond shall arise as follows:

4.1 Every person who has furnished labor, material or rental
equipment to the Contractor or its subcontractors for the work
specified in the Contract, and who has not been paid in full
therefore before the expiration of a period of ninety (90) days
after the date on which the last of the labor was done or
performed by him or material or rental equipment was
furnished or supplied by him for which suck claim is made,
shall have the right to sue on the payment bond for the amount,
or the balance thereof, unpaid at the time of institution of such
suit and to prosecute such action for the sum or sums justly due
him.

4.2 A remote claimant shail have a right of action on the
payment bond upon giving written notice by certified or
registered mail to the Contractor within ninety (90) days from
the date on which such person did or performed the last of the
labor or furnished or supplied the last of the material or rental
equipment upon which such claim is made.

4.3 Every suit instituted upon a payment bond shall be brought
in a court of competent jurisdiction for the county or circuit in
which the construction contract was to be performed, but no
suckh suit shall be commenced after the expiration of o ne year
after the day on which the last of the lzbor was performed or
material or rental equipment was supplied by the person
bringing suit.

5. When the Claimant has satisfied the conditions of paragraph
4, the Surety shall promptly and at the Surety’s expense take
the following actions:

5.1 Send an answer ¢o the Claimant, with a copy to the Agency,
within sixty {60) days after receipt of the claim, stating the
amounts that are undisputed and the basis for challenging any
amounts that are disputed.

5.2 Pay or arrange for payment of any undisputed amounts.

5.3 The Surety’s failure to discharge its obligations under this
paragraph 5 shall not be deemed to constitute a waiver of
defenses the Surety or Contractor may have or acquire as to a
claim, However, if the Surety fails to discharge its obligations
under this paragraph 5, the Surety shall indemnify the Claimant
for the reasonable attorney’s fees the Claimant incurs to
recover any sums found to be due and owing to the Claimant.

6. Amounts owed by the Agency to the Contractor under the

20f2

Contract shall be used for the performance of the Contract and
to satisfy claims, if any, under any Petformance Bond. By the
Contractor furnishing and the Agency accepting this Bond,
they agree that all funds earmed by the contractor in the
performance of the Contract are dedicated to satisfy obligations
of the Contractor and the Surety under this Bond, subject to the
Agency’s prior right to use the funds for the completion of the
Work.

7. The Surety shall not be liable to the Agency, Claimants or
others for obligations of the Contractor that are unrelated to the
Contract. The Agency shall not be liable for payment of any
costs or expenses of any claimant under this bond, and shall
have under this Bond no obligations to make payments to, give
notices on behalf of, or otherwise have obligations to Claimants
under this Bond.

8. The Surety hereby waives notice of any change, ircluding
changes of time, to the Contract or to related Subcontracts,
purchase orders and other obligations.

9. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the addresses shown on the signature
page. Actual receipt of notice by Surety, the Agency or the

contractor, however accomplished, shall be sufficient
compliance as of the date received at the address shown on the
signature page.

10. By the Contractor famishing and the Agency accepting this
Bond, they agree that this Bond has been furnished to comply
with the statutory requirements of the South Carolina Code of
Laws, as amended, and further, that any provision in this Bond
conflicting with said statutory requirements shall be deemed
deleted herefrom and provisions conforming to such statutory
or other legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a statutory
Bond and not as a common law bond.

11. Upon request of any person or entity appearing to be a
potential beneficiary of this bond, the Contractor shail
promptly fumnish a copy of this Bond or shall permit a copy to
be made.

12. Any dispute, suit, action or proceeding arising out of or
relating to this Bond shail be governed by the laws of the State
of South Carolina.

13. DEFINITIONS

13.1 Claimant: An individual or entity having a direct contract
with the Contractor or with a Subcontractor of the Contractor
te furnish labor, materials, or equipment for use in the
performance of the Contract. The intent of this Bond shall be
to include without limitation in the terms “labor, materials or
equipment” that part of water, gas, power, light, heat, oil,
gasoline, telephone service or rental equipment used in the
Contract, architectural and engineering scrvices required for
performance of the Work of the Contractor and the
Contractor’s Subcontractors, and all other items for which a
mechanic’s lien might otherwise be asserted.

13.2 Remote Claimant: A person having a direct contractual
relationship  with a subcontractor of the Contractor or
subcontractor, but no contractual relationship expressed or
implied with the Contractor.

13.3 Contract: The agreement between the Agency and the
Contractor identified on the signature page, including all
Coniract Documents and changes thereto.



SE-480
CONSTRUCTION CHANGE ORDER

2011 Edition

Change Order No.:

Agency: University of South Carolina
Project Number: H27-6056-MJ-E

Project Name: Athletic Village Infrastructure Development Construction - Beckharn Field Site Utilities

Contractor:
Centract Dated: For:

This Contract is changed as follows: (Insert description of change in space provided below)

Adjustmen(s In the Contract Sum;

1. Original Contract Sum:

2. Change in Contract Sum by previously approved Change Orders: |

3. Contract Sum prior to this Change Order:

$0.00 |

4, Amount of this Change Order: [

5. New Contract Sum, including this Change Order:

Adjustments in Contract Time:

$0.00 |

1. Original Substantial Completior. Date:

2. Sum of previously approved increases and decreases: -----=---==ee

3. Changes in Days for this Change Order:

Days
Days

4. New Substantial Completion Date:

Contractor Acceptance:

BY:

Print Name:

Architect Recommendation for Acceptance:

BY:

Agency Acceptance and Certification

Date:
{Signature of Representative
Date:
(Signature of Representative
Print Name: Christopher C. Smith, P.E,
Date:

BY:

(Signature of Representative
Print Name: Ann Derrick

O Change is within Agency Construction Procurement Certification amount of

] Change is not within Agency Construction Procurement Certification amount

Office of the State Engineer Authorization for change not within Agency Construction Procurement Certification:

Signature of OSE Project Manager:

Date:



Athletic Village Infrastructure Development Construction - Beckham Field Site Utilities

State Project Number H27-6056-MJ-E

CONTRACTOR’S ONE YEAR GUARANTEE

STATE OF

COUNTY OF

WE
as General Contractor on the above-named project, do hereby guarantee that all work executed under the

requitements of the Contract Documents shall be free from defects due to faulty materials and /or
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or
Architect/Engineer; and hereby agree to remedy defects due to faulty materials and/or workmanship, and
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the

following are excluded from this guarantee;

Defects or failures resulting from abuse by Owner.

Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion.

[Name of Contracting Firm]

*By

Title

*Must be executed by an office of the Contracting
Firm,

SWORN TO before me this
day of 52 (seal)

tate

My commission expires




SECTION 00604
EMPLOYMENT ELIGIBILITY VERIFICATION REQUIREMENTS

A. Contractor is required to comply with all applicable State and Federal employment
eligibility verification requirements including but not limited to the following:

1.

By signing its bid or proposal, Contractor certifies that it will comply with the
applicable requirements of Title 41, Chapter 8 of the South Carolina Code of
Laws and agrees to provide to ____(Client) upon request any
documentation required to establish efther: (a) that Tile 41, Chapter 8 is
inapplicable both to Contractor and its subcontractors or sub-subcontractors: or
(b) that Contractor and its subcontractors or sub-subcontractors are in
compliance with Title 41, Chapter 8. Pursuant to Section 41-8-70, "In addition to
other penalties provided by law, a person who knowingly makes or files any
false, fictitious, or fraudulent document, statement, or report pursuant to this
chapter is %uilty of a felony, and, upon conviction, must be fined within the
discretion of the court or imprisoned for not more than five years, or both.”
Contractor agrees to include in any contracts with its subcontractors language
requiring its subcontractors to (a) comply with the applicable requirements of Title
41, Chapter 8, and Sb) include in their contracts with the sub-subcontractors
language requiring the sub-subcontractors to comply with the applicable
requirements of Title 41, Chapter 8.

B. Contractor is required to complete and submit the attached affidavit along with the
executed contract documents.
C. E-Verify.

1. In addition to completin% and maintaining the federal employment eligibility
verification form (Form 1-9), Contractor must, within three business days after
employing a new employee, verify the employee's work authorization through the
E-Verity federal work authorization program administered by the U.S.
Department of Homeland Security. Employers may no longer confirm a new
emrgloyee's employment authorization with a driver's license or state identification
card.

2. Contractor shall enroll in E-Verify at www.dhs.gov/e-verify.

END OF SECTION
Attachment

EMPLOYMENT ELIGIBILITEO\QEETICATION REQUIREMENTS

46421565



CONTRACTOR AFFIDAVIT

SOUTH CAROLINA ILLEGAL IMMIGRATION REFORM ACT (Amended)

In accordance with the requirements of the South Carolina Illegal Immigration Reform Act,
(Contractor) hereby certifies that it is currently in compliance with the

requirements of Title 41, Chapter 8 of the S. C. Code Annotated and will remain in compliance with
such requirements throughout the term of its contract with the (Client) .

The Contractor hereby acknowledges that in order to comply with requirements of S. C. Code
Amnotated Section 41-8-20:

(A)

B)

©)

®)

(E)

All private employers in South Carolina shall be imputed a South Carolina
employment license, which permits a private employer to employ a person in this
State. A private employer may not employ a person unless the private employer's
South Carolina employment license and any other applicable licenses as defined in
Section 41-8-10 are in effect and are not suspended or revoked. A private employer's
employment license shall remain in effect provided the private employer complies
with the provisions of this chapter.

All private employers who are required by federal law to complete and maintain
federal employment eligibility verification forms or documents must register and
participate in the E-Verify federal work authorization program, or its successor, to
verify the work authorization of every new employee within three business days after
employing a new employee. A private employer who does not comply with the
requirements of this subsection violates the private employer’s licenses.

The South Carolina Department of Employment and Workforce shall provide private
employers with technical advice and electronic access to the E-Verify federal work
authorization program's website for the sole purpose of registering and participating in
the program.

Private employers shall employ provisionally a new employee until the new
employee's work authorization has been verified pursuant to this section. A private
employer shall submit a new employee's name and information for verification even
if the new employee's employment is terminated less than three business days after
becoming employed. If a new employee's work authorization is not verified by the
federal work authorization program, a private employer must not employ, continue to
employ, or reemploy the new employee.

To assist private employers in understanding the requirements of this chapter, the
director shall send written notice of the requirements of this section to all South
Carolina employers, and shall publish the information contained in the notice on its
website. Nothing in this section shall create a legal requirement that any private
employer receive actual notice of the requirements of this chapter through written
notice from the director, nor create any legal defense for failure to receive notice.
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(F)  If a private employer is a contractor, the private employer shall maintain the contact
phone numbers of all subcontractors and sub-subcontractors performing services for
the private employer. The private employer shall provide the contact phone numbers
or a contact phone number, as applicable, to the director pursuant to an audit or
investigation within seventy-two hours of the director’s request.

The Contractor agrees to provide to the (Client) upon request any documentation
required to establish the applicability of the South Carolina Illegal Immigration Reform Act
(Amended) to the contractor, subcontractor or sub-subcontractor. The Contractor further agrees that
it will upon request provide the (Client) with any documentation required to
establish that the contractor and any subcontractors or sub-subcontractors are in compliance with the
requirements of Title 41, Chapter 8 of the 8. C. Code Annotated.

Date: By:

Contractor

Title:

46421565



SECTION 00851
DRAWINGS INDEX

All Drawings are dated May 14, 2012

TITLE SHEET RESPONSIBLE
NO. FIRM
Cover Sheet URS
Existing Conditions and Demolition Plan C1 URS
Water Plan Cc2 URS
Water Details C3 URS
Electrical Site Plan E1 RMF
Electrical Single Line Diagrams E2 RMF
Electrical, Details Schedule and Legend E3 RMF

DRAWINGS INDEX
00851-1 46421565



SECTION 01050
FIELD ENGINEERING

PART 1 - GENERAL

1.1

1.2

1.3

DESCRIPTION

A Work included: Provide such field engineering services as are required for proper
completion of the Work including, but not necessarily limited to:

1. Provide all stakin required to construct the facility from coordinates
established by the Engineer.
2. Establish proper line and levels for installation of utilities.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily
timited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.”

Additional requirements for field engineering also may be described in other
Sections of these Specifications.

Section 02210 - Site Grading. -

Section 02220 — Excavation, Backfilling for Structures

Section 02221 - Trenching, Backfilling for Utilities

Section 02510 - Stone Base Course.

Section 02721- Sewers: Storm Drainage

C. -~ Work by others: )
1. he Engineer will establish reference controi points for norizontai iocation of

new construction.
2. Not less than two benchmark elevations will be provided.

QUALITY ASSURANCE
A. Provide a competent survey party and surveying instruments for staking the work.

Soakw N

B. Exercise proper precautions to verify the figures shown on the Drawings prior to
laying out any part of the Work.

1. The Contractor will be held responsible for any errors therein that otherwise
might have been avoided. _ i
2. Promptly inform the Engineer of any error or discrepancies discovered in the

Drawings or Specifications in order that proper corrections may be made.
PROCEDURES
A. Locate and protect control points before starting work on the site.
B. Preserve permanent reference points during progress of the Work.

C. Do not change or relocate reference points or items of the Work without specific
approval from the Engineer.

D. Promptly advise the Engineer when a reference point is lost or destroyed, or
requires relocation because of other changes in the Work.

END OF SECTION

FIELD ENGINEERING
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SECTION 01060
REGULATORY REQUIREMENTS

A The following requirements of Regulatory Agencies having an interest in this project are
hereby made a part of this Contract.

B. The construction of the project, including the letting of contracts in connection therewith,
shall conform to the alpplicable requirements of State, territorjal, and local laws and
orcgnﬁnc?s to the extent that such requirements do not conflict with Federal laws and this
subchapter.

C. South Carolina Sales Tax: All applicable South Carolina sales tax shall be to the account
of the Contractor.

D.  Use of chemicals: All chemicals used during the project construction or fumished for
project operation, whether herbicide, pesticide, disinfectant, poI?/mer, reactant or of other
classification, must show approval of EPA or USDA. . Use of all such chemicals and
disposal of residues shall be In strict conformance with instructions.

E. Safety and Health Regulations: The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated under the Occupational Safety
and Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54).

F. The Contractor shall comply with the Manual on Uniform Traffic Control Devices for Streets
and Highways.

inspection by Agencies: The representatives of the South Caroiina Department of Health
and Environmental Control, City of Columbia, SCDOT, and the South Carolina Office of
State Engineer (OSE) shall have access to the work wherever it is, in preparation orin
progress, and the Contractor shall provide proper facilities for such access and inspection.

o)

H. Withholding for non-residents shall comply with the following:

1. Attention of non-resident Contractors is invited to Code Sections 12-8-540 and 12-8-
550 as amended effective July 1, 1994, Section 49, Appro riations Bill, Part Il.

2. If a non-resident Contractor is the successful bidder on this project, he shall be
required to provide the Owner with an Affidavit (Form 1-312, Nonresident Taxpayer
Registration Affidavit Income Tax WItthldIn%) affirming registration with the South
Carolina Department of Revenue or the South Carolina Secretary of State's office.

See attached form). o

3. orms fo register for all taxes administered by the South Carolina Department of
Revenue may be obtained by calling the License and Registration Section at (803)
737-4872 or writing to South Carolina Department of Revenue, Registration Unit,
Columbia, South Carolina 29214-0140.

4, In the absence of an Affidavit being provided, withholding in the amount of two (2)
percent of the contract price will be made by the Owner.

END OF SECTION
Attachment

REGU LATO%I REQ1UIREM ENTS
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STATE OF SOUTH CAROLINA | _l

DEPARTMENT QF REVENUE 1-312
NONRESIDENT TAXPAYER REGISTRATION (Rev. 10/5/07)
AFFIDAVIT INCOME TAX WITHHOLDING 3323

Mail to: The company or individual you are contracting with.
The undersigned nonresident taxpayer on oath, being first duly sworn, hereby certifies as follows:

1. Name of Nonresident Taxpayer:

2. Trade Name, if applicable (Doing Business As):

3. Mailing Address:

4. Federal Employer Identification Number (FEI):

5 .. Hiring or Contracting with:
Name:

Address:

Receiving Rentals or Royalties From:
Name:

Address:

Beneficiary of Trusts and Estates:
Name:

Address;

6. | hereby certify that the above named nonresident taxpayer is currently registered with {check the appropriate box):
[ ] The South Carolina Secretary of State or
[l The South Carolina Department of Revenue
Date of Registration:

7. | understand that by this registration, the above named nonresident taxpayer has agreed fo be subject to the jurisdiction
of the South Carolina Department of Revenue and the courts of South Carolina to determine its South Carolina tax
liability, including estimated taxes, together with any related interest and penalties.

8. 1 understand the South Carolina Department of Revenue may revoke the withholding exemption granted under Code
Secticns 12-8-540 (rentals), 12-8-550 (temporarily doing business or professional services in South Carolina), and
12-8-570 (distributions to nonresident beneficiary by trusts or estates} at any time it determines that the above named
nonresident taxpayer is not cooperating with the Department in the determination of its correct South Carolina tax
liabitity.

The undersigned understands that any false statement contained herein could be punished by fine, imprisonment or both.

Recognizing that | am subject to the criminai penalties under Code Section 12-54-44 (B} (6) (a) (i), | declare that | have
examined this affidavit and to the best of my knowledge and belief, it is true, correct and complete.

(Seal)
Signature of Nonresident Taxpayer (Owner, Partner or Corporate Officer, when relevant) Date

If Corporate officer, state title:

(Name - Piease Print)

|_ 33231028 —I



r INFORMATION —I

NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT

Submit this form to the company or individual you are contracting with.

Do not submit this form to South Carolina Department of Revenue.

PURPOSE OF AFFIDAVIT
A person is not required to withhold taxes for a nonresident taxpayer who submits an affidavit certifying that they are
registered with either the South Carolina Secretary of State or the South Carolina Department of Revenue.

REQUIREMENTS TO MAKE WITHHOLDING PAYMENTS

Code Section 12-8-550 requires persons hiring or contracting with a nonresident taxpayer to withhold 2% of each payment
made to the nonresident where the payments under the contract exceed $10,000. However, this section does not apply to
payments on purchase orders for tangible personal property when those payments are not accompanied by services to be
performed in this state.

Code Section 12-8-540 requires persons making payment to a nonresident taxpayer of rentals or royalties at a rate of
$1.200 or more a year for the use of or for the privilege of using property in South Carolina to withhold 7% of the total of
each payment made to a nonresident taxpayer who is not a corporation and 5% if the payment is made to a corporation.

Code Section 12-8-570 requires trusts or estates making distribution of South Carolina taxable income to a nonresident
beneficiary to withhold 7% of the beneficiary's distribution which is attributable to South Carolina taxable income.

Our Internet address is: www.sctax.org

I__ 3323202k __l



SECTION 01061
PERMITS AND RIGHTS-OF-WAY

PART 1 - GENERAL
1.1  DESCRIPTION

A.  Workincluded: This section establishes requirements pertaining to the securement
and payment for licenses, building permits, rights-of-way, etc., necessary for the
construction of the project.

B. Work not included: The Owner will obtain and provide to the Contractor, as
required, copies of:

1. Encroachment permits, South Carolina Department of Transportation.
2. goutl*tl Catrolina Department of Health and Environmental Control, Permit to
onstruct.

C.  Related work: Documents affecting work of this section include, but are not
necessarily limited to, General Conditions, Supplementary Conditions, and Sections
in Division 1 of these specifications.

1.2 SUBMITTALS
A, Submit to the Engineer satisfactory evidence that all ne'cessarz licenses, building
permits, etc., have been secured prior to commencing the work.
PART 2 - PRODUCTS

No products are required for this work.

PART 3 - EXECUTION

3.1 BUSINESS LICENSE
A. Determine licenses necessary to perform the work at project location.
B. Obtain all necessary licenses at no additional cost to the Owner.

3.2 RIGHTS-OF-WAY, UTILITY LINES

A Owner will IErovide necessary rights-of-way or easements for construction of utility
lines, whether on privately or publicly owned property.

B. The Contractor shall confine his activities to a 30-foot construction easement. The
30-foot easement is not in all cases equidistant, 15 feet each side of the centerline

of the utility.
1. Contact the City of Columbia for rights-of-way as actually obtained.

C. The Owner will provide no right-of-way over other property.

PERMITS AND RIGHTS-OF-WAY
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3.3 LAND

A. The necessary land for construction of the project will be provided by the Owner.

END OF SECTION

PERMITS Al\:ﬁ RIGEITS-OF-WAY
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PART 1 - GENERAL
1.1 DESCRIPTION

SECTION 01080
REFERENCE STANDARDS

A.  Throughout the Project Documents, reference is made to specifications and
standards issued by nationally recognized professional and/or trade organizations.

1. These referenced standards are generally identified by abbreviating the
name of the grganization following with the specification/standard number,
2, Unless specifically indicated otherwise, all references to standards refer to

the latest edition available at the time of the bidding.

12  ABBREVIATIONS

A Wherever the following abbreviations are used in these Project Documents, they are
to be construed the same as the respective expressions represented:

AASHTO
AC|
AISC
ALS
ANSI
ASTM
AWWA
AWPA
AWS
FSS

iBC
NACE
NEPA
NSF
OSHA
SPIB
SSPC

American Association of State Highway and Transportation Officials
American Concrete Institute

American Institute of Steel Construction

American Lumber Standards

American National Standards Institute, Inc.

American Society for Testing and Materials

American Water Works Association

American Wood Preservers Association

American Welding Society

Federal Specifications and Standards, General Services
Administration

International Building Code

National Association of Corrosion Engineers

National Fire Protection Association _

Formerl¥: National Sanitary Foundation

Occupational Safety and Health Administration
Southern Pine Inspection Bureau

Steel Structures Painting Council

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 —EXECUTION (NOT APPLICABLE)

END OF SECTION

REFERENCE STANDARDS
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SECTION 01210
PRECONSTRUCTION CONFERENCE

PART 1 - GENERAL

1.1

1.2

1.3

1.4

DESCRIPTION

A.  Workincluded: To help clarify construction contract administration procedures, the
Engineer will conduct a Preconstruction Conference prior to start of the Work.
Provide attendance by the designated personnel.

B. Related work: Documents affecting work of this Section include, but are not
necessarily limited to, General Conditions, Supplementary Conditions, and Sections
in Division 1 of these Specifications.

QUALITY ASSURANCE
A For those gersons designated by the Contractor, his subcontractors, and suppliers
to attend the Preconstruction Conference, provide required authority to commit the

entities they represent to solutions agreed upon in the Conference.

SUBMITTALS

A To the maximum extent practicable, advise the Engineer at least 24 hours in
advance of the Conference as to items to be added to the agenda.

B.  The Engineer will compile minutes of the Conference, and will furnish three copies
of the minutes to the Contractor and required copies to the Owner. The Contractor
may make and distribute such other copies as he wishes.

PRECONSTRUCTION CONFERENCE

A. The Conference will be scheduled to be held within 30 working days after the Owner
has determined the low bidder and may be held prior to issuance of the Notice to

Proceed when required by regulatory agencies having {Erisdiction. in any event, the
Conference will be held prior to actual start of the work.

B. Attendance:

1. Provide attendance by authorized representatives of the Contractor and
major subcontractors. o ]
2. The Engineer will advise other interested parties, including the Owner, and

request their attendance.
C. Minimum agenda: Data will be disfributed and discussed on:

Organizational arrangement of Contractor's forces and personnel and those
of subcontractors, materials suppliers, and the Engineer.

Channels and procedures for communication,

Construction schedule, including sequence of critical work.

Contract Documents, including distribution of required copies of Drawings
and revisions, _ _

Processing of Shop Drawings and other data submiitted to the Engineer for
review.

Processing of field decisions and Change Orders.

Rules and regulations governing performance of the Work.

Procedures for security, quality control, housekeeping, and related matters.

PN® o AN =

PRECONSTRUCTION CONFERENCE
0121041
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PART 2 - PRODUCTS (NOT APPLiCABLE)

PART 3 — EXECUTION (NOT APPLICABLE)

END OF SECTION

PRECONSTRUCTION CONFERENCE
01210-2
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SECTION 01220
PROJECT MEETINGS

PART 1 - GENERAL
1.1 DESCRIPTION

A.  Work included: To enable orderly review durinﬂqprogre,ss of the Project, and to
provide for systematic discussion of problems, the Engineer will conduct project
meetings throughout the construction period.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.

2. The Contractor's relations with his subcontractors and materials suppliers,
and discussions relative thereto, are the Contractor's responsibility and
normally are not part of project meetings content.

1.2 QUALITY ASSURANCE

A. For those persons designated by the Contractor to attend and participate in project
meetings, provide required authority to commit the Contractor to solutions agreed
upon in the project meetings.

1.3  SUBMITTALS

A. Agenda items: To the maximum extent practicable, advise the Engineer at least 48
hours in advance of project meetings regarding items to be added to the agenda.

B. Minutes:
1. The Engineer will compile Minutes of each project meeting, and will furnish
three copies to the Contractor and required copies to Owner.
2, Rgﬂpients of copies may make and distribute such other copies as they
wish.

PART 2 - PRODUCTS

(No products are required in this Section)

PART 3 - EXECUTION
3.1  MEETING SCHEDULE

A Project meetings will be held weekly at the job site.
B. Coordinate as necessary to establish mutually acceptable schedule for meetings.

3.2 MEETING LOCATION

A. The Engineer will establish mee_tintg location. To the maximum extent practicable,
meetings will be held at the project site.

PROJECT MEETINGS
01220-1
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3.3

PROJECT MEETINGS

A.

Attendance:

1.

2,

To the maximum extent practicable, assign the same person or persons to

\r,t\elpr('e(sent the Contractor at project meetings throughout progress of the
ork.

Subcontractors, materials sqpﬁliers, and others may be invited to attend

those project meetings in which their aspect of the Work is involved.

Minimum agenda:

R0 N

Review, revise as necessary, and approve Minutes of previous meetings.
Review progress of the Work since last meeting, including status of
submittals for approval.

Identify problems that impede planned progress.

Develop corrective measures and procedures to regain planned schedule.
Complete other current business.

Revisions to Minutes:

1.

2.

Unless published Minutes are challenged in writing prior to the next regularly
scheduled progress meeting, they will be accepted as properly stating the
activities and decisions of the meeting. o

Persons challen%ing ublished Minutes shall reproduce and distribute copies
of the challenge to all Minutes. .

Challenge to Minutes shall be settled as priority portion of "old business” at
the next regularly scheduled meeting.

END OF SECTION

PROJE&T MEETINGS
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SECTION 01310
CONSTRUCTION SCHEDULES

PART 1 - GENERAL
1.1 DESCRIPTION

A.

C.

Work included: To assure adequate planning and execution of the Work so that the
Work is completed within the number of calendar days allowed in the Contract, and
to assist the Owner in appraising the reasonableness of the proposed schedule and
in evaluating progress of the Work, prepare and maintain the schedules and reports
described in this Section.

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.

2. Requirements for pro%ress schedule: General Conditions.

3. Construction period: Form of Agreement.

Definitions: "Day", as used throughout the Contract unless otherwise stated, means
calendar day.

1.2  QUALITY ASSURANCE

A

Employ a scheduler who is thoroughly trained and experienced in compiling
construction schedule data, and in preparing and issuing periodic reports as
required below.

Perform data preparation, analysis, charting, and updating in accordance with
standards approved by the Owner.

Reliance upon the approved schedule:

1. The construction schedule as a_pﬁrpveq by the Owner will be an integral part
of the Contract and will establish interim completion dates for the various
activities under the Contract. )

2, Should any activity not be completed within 16 days after the stated
scheduled date, the Owner shall have the right to require the Contractor to
expedite completion of the activity by whatever means the Owner deems
%pprtopritate and necessary, without additional compensation to the

ontractor. '

3. Should any activity be 30 days or more behind schedule, the Owner shall
have the right to ﬁerform the activity or have the activity performed by
whatever method the Owner deems appropriate. _

4, Costs incurred by the Owner and by the Engineer in connection with

expediting construction activity shall be reimbursed by the Contractor,
It is expressly understood and agreed that failure by the Owner to exercise
the option either to order the Contractor to expedite an activity or to expedite
tr;ﬁ activa. tby other means shall not be considered to set a precedent for any
other activities.

CONSTRUCTION SCHEDULES
013101
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1.3 SUBMITTALS

A
B.

Comply with pertinent provisions of Section 01340.

Preliminary analysis: Within 10 calendar days after the Contractor has received the
Notice to Proceed, submit one reproducible copy and four prints of a preliminary
construction schedule prepared in accordance with Part 3 of this Section.

Construction schedule: Within 10 calendar days after the Contractor has received
the Owner's approval to revisions of a preliminary construction schedule, submit one
reproducible copg and four prints of a construction schedule prepared in
accordance with Part 3 of this Section.

Periodic reports: On the first working day of each month following the submittai
described in Para%raph 1.3.C above, submit four prints of the construction schedule
updated as described in Part 3 of this Section.

PART 2 - PRODUCTS
2.1 CONSTRUCTION ANALYSIS

A

Graphically show by bar chart the order and interdependence of all activities
necessary to complete the work, and the sequence in which each activity is to be
accomplished, as planned by the Contractor and his project field superintendent in
coordination with all subcontractors whose work is shown on the diagram.

1. Provide two line bar chart; one for planned activity, and one for actual
completion.

Include, but do not necessarily limit indicated activities to:

Project mobilization.

Submittal and approval of shop drawings and samples.

Procurement of equipment and critical materials.

Fabrication of special material and equipment, and its installation and testing.
Final cleanup. _

Final inspecting and testing. . _

All activities by the Engineer that affect progress, required dates for
completion, or both, for all and each part of the Work.

Noghkwh

PART 3 - EXECUTION
3.1 PRELIMINARY ANALYSIS

A

Contents:

1. Show all activities of the Contractor under this Work for the period between
receipt of Notice to Proceed and submittal of construction schedule.

2. Show the Contractor's general apProach to remainder of the Work.

3. Show cost of all activities scheduled for performance before submittal and

approval of the construction schedule.

CONSTRUCTION SCHEDULES
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3.2

w
(0]

3.4

CONSTRUCTION SCHEDULE

A. Provide a construction schedule incorporating all revisions from review of the
preliminary analysis.

PERIODIC REPORTS
A Provide monthly updates of the approved construction schedule.
1. Indicate "actual” progress for each activity on the bar chart.
2, Provide written narrative summary of revisions causing dela(?( in the program,
and an explanation of corrective actions taken or proposed.
REVISIONS
A Make periodic revisions to the schedule to incorporate delays, early completion, etc.

B. Make only those revisions to approved construction schedule as are approved in
advance by the Owner.

END OF SECTION

CONSTRUCTION SCHEDULES
01310-3
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SECTION 01340
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL
1.1 DESCRIPTION

A.

B.

Work included: Make submittals required by the Contract Documents and revise
and resubmit as necessary to establish compliance with the specified requirements.

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications._

2. Individual requirements for submittals also may be described in pertinent

sections of these specifications.

Work not included:

1. Unrequired submittals will not be reviewed by the Engineer.
2. The Contractor maP/ require his subcontractors to provide drawings, setting
diagrams, and similar information to help coordinate the work, but such data

shall remain between the Contractor and his subcontractors and will not be
reviewed by the Engineer.

1.2 QUALITY ASSURANCE

A.

Coordination of submittals:

1. Prior to each submittal, carefully review and coordinate all aspects of each
item bein? submitted. . _ i

2 Verify that each item and the submittal for it conform in all respects with the
specified requirements. _ )

3. By affixing the Contractor's signature to each submittal, certify that this
coordination has been performed. ) )

4 Review and coordinate each ShOF Drawing or Sample with other Shop
Drawings and Samples and with the requirements of the Work and the
Contract Documents.

4, All submittals will have their appropriate Specification Section as noted. Any
submittals not accompanied with their Section numbers will be returned to

the Contractor.
Completeness of submittal:

1. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar
data to show Engineer the services, matenals, and equipment Contractor
Froli)oses to provide and to enable Engineer to review the information for the
imited purposes. ) ] .

2. Determine and verify all information relative to Contractor's responsibilities for
means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incident thereto.

SHOP DRAWINGS, PR&%H(?I DATA AND SAMPLES
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1.3

C.

"Or equal";

1. Where the phrase "or equal” occurs in the Contract Documents, do not
assume that the materials, equipment or methods will be considered as
equal unless the item has been specifically so approved for this Work by the

Engineer.
2. The decision of the Engineer shall be final.
D.  The Engineer shall assume that no shop drawing or related submittal comprises a
variation unless the Contractor advises the Engineer otherwise in writing.
SUBMITTALS
A. Within fifteen (15) calendar days after the Contractor has received the Owner's
notice to proceed, submit:
1. Schedule for submittals including specification section, type of submittal and
submittal date.
2. Construction schedule.
3. Schedule of partial payment requests.
B. Make submittals of shop drawings, samples, substitution requests and other items
in accordance with the provisions of this Section.
C. All submittals will have all applicable specification sections referenced clearly or

they will be returned to the contractor for clarification.

PART 2 - PRODUCTS

2.1

SHOP DRAWINGS

A. Scale and measurements: Make Shot% drawings accurately to a scale sufficiently
Ive\llrgek to show all pertinent aspects of the item and its method of connection to the

ork.

B. Large prints (11" x 17" or larger):
1. Submit shop drawings in the form of white copies.
2. Blueprints will not be acceptable.

C. Manufacturer's literature:

1. Where contents of submitted literature from manufacturers includes data not
Eegﬁnent to the submittal, clearly show which portions of the contents are

eing submitted for review.

2. Submit the number of coEIles which are required to be returned, plus four
copies of electrical and three copies of all other submittals which will be
retained by the Engineer.

D. Number of copies:
1. Submit the number of copies which are required to be returned, plus
three copies which will be retained by the Engineer.
2. Electrical shop drawings: submit the number of copies which are
E}qu_lred to be returned, plus four copies which will be retained by the
ngineer.

SHOP DRAWINGS, PR&%&J&:}' DATA AND SAMPLES
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E.

Do not begin fabrication of equipment or materials prior to Engineer's approval of
shop drawings.

2.2 VARIATIONS

A. With each submittal, provide specific written notice of any variations, that the Shop
Drawing or Samgle may have from the requirements of the Contract Documents.
This notice shall be both a written communication separate from the Shop Drawings
or Sample submittal; and, in addition, by a specific notation made on each Sho
Drawing or Sample submitted to Engineer for review and approval of each suc
variation. '

B. Provide an explanation of why the item(s) submitted are considered to be equal to
the item(s) specified. )

C. Failure to submit a written notice will result in rejection of the submittal.

23 SAMPLES

A Provide sample or samples identical to the precise article proposed to be provided.
Identify as described under "ldentification of submittals" below.

B. Number of samples required:

1. Unless otherwise specified, submit samples in the quantity which is required
to be returned, plus one which will be retained by the Engineer.
2. By prearrangement in specific cases, a single sample may be submitted for

review and, when approved, be installed in the work at a location agreed
upon by the Engineer. )

24 COLORS AND PATTERNS

A.

Unless the precise color and pattern is specifically called out in the Contract
Documents, and whenever a choice of color or pattern is available in the specified
products, submit accurate color and pattern charts to the Engineer for selection.

PART 3 - EXECUTION
3.1 CONTRACTOR'S REVIEW OF SUBMITTALS

A.

Before submitting a shop drawing or any related material, Contractor shall:

1. Determine and verify all field measurements, quantities, dimensions,
specified performance and design criteria, installation requirements,
materials, catalog numbers, and similar information with respect thereto.

2, Determine and verify the suitability of all materials with respect to intended
use, fabrication, shipping, handling, storage, assembly, and installation
Eertaining to the performance of the Work .

3. eview each such submission for conformance with the means, methods,
techniques, sequences, and operations of construction, and safety
precautions and programs incidental thereto, all of which are the sole
responsibility of Contractor. o

4, Approve each such submission before submitting it.

5. Stamp and sign each such submission before submitting it.

Shop drawings and related materials shall be retumed with comments provided that
each submission has been specified and is stamped by the Contractor.

SHOP DRAWINGS, PR&%UCT DATA AND SAMPLES
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C. Shop drawings or material not specified or which have not been approved by the
Contractor shall be returned without comment.

D. Contractor is to utilize the following stamp on all shop drawing submittals:

This shop drawing has been reviewed b¥ [NAME OF CONTRACTOR] and a(?proved
with respect to the means, methods, techniques, sequences, and procedures of
construction, and safety precautions and programs incidental thereto. [NAME OF
CONTRACTOR)] also warrants that this shop drawing complies with contract documents
and comprises no variations thereto.

By:
Date:

E.  Engineer’s review and approval shall not relieve Contractor from responsibility for
any variation from the requirements of the Contract Documents unless Contractor
has complied with the requirements of the General Conditions and Engineer has
given written approval of each such variation by specific written notation thereof
incorporated in or accompanying the Shop Drawing or Sample. Engineer’s review
and approval shall not relieve Contractor from responsibility for complying with the
requirements of the General Conditions.

IDENTIFICATION OF SUBMITTALS

A. Consecutively number all submittals.

1. When material is resubmitted for any reason, transmit under a new letter of
transmittal and with a new transmittal number.
2. On resubmittals, cite the original submittal number for reference.

B.  Accompany each submittal with a letter of transmittal showing all information
required for identification and checking.

C. On at least the first page of each submittal, and elsewhere as required for positive
identification, show the submittal number in which the item was included.

D.  Maintain an accurate submittal log for the duration of the work, showin% current
status of all submittals at all times. Make the submittal log available to the Engineer
for his review upon request.

GROUPING OF SUBMITTALS

A.  Unless otherwise specified, make _submittals in groups containing all associated
items to assure that information is available for checking each item when it is

received.

1. (P:art{al S;meittals may be rejected as not complying with the provisions of the
ontract.

2. The Contractor may be held liable for delays so occasioned.

TIMING OF SUBMITTALS

A.  Make submittals far enough in advance of scheduled dates for installation to provide
time required for reviews, for securing necessary approvals, for possible revisions
and resubmittals, and for placing orders and securing delivery.

SHOP DRAWINGS, PR[()?II%UCT DATA AND SAMPLES
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3.5

3.6

B. In scheduling, allow at least twenty-five working days for review by the Engineer
following his receipt of the submittal.

RESUBMITTAL SCHEDULE

A For submittals marked "Furnish as Corrected” by the Engineer, resubmittal shall be
within fourteen (14) days of the review date shown on the Engineer's shop drawing
review stamp.

B.  For submittals marked "Revise and Resubmit', "Submit Specified ltem", or

"Rejected”, resubmittal shall be within seven (7) days of the review date shown on
the Engineer's shop drawing review stamp.

ENGINEER'S REVIEW

A

B.

Review by the Engineer does not relieve the Contractor from responsibility for errors
which may exist in the submitted data.

Engineer will provide timely review of ShoP Drawings and Samples in accordance
with the Schedule of Submittals acceptable to Engineer.

Engineer’s review and approval will be only to determine if the items covered by the
submittals will, after installation or incorporation in the Work, conform to the
information given in the Contract Documents and be compatible with the design
concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

Engineer's review and approval will not extend to means, methods, techniques,
secluences, or procedures of construction (except where a particular means,
method, technigue, sequence, or procedure of construction is specifically and
expressly callea for by the Contract Documents) or to safety precautions or
programs incident thereto.

The review and approval of a separate item as such will not indicate approval of the
assembly in which the item functions.

Revisions:

Make revisions required by the Engineer.

If the Contractor considers any required revision to be a change, he shall so
notify the Engineer as provided for in the General Conditions.

Make only those revisions directed or approved by the Engineer.
Submittals which have been reviewed and returned to the Contractor marked
"Revise and Resubmit" or "Rejected” and which are resubmitted and not in
an approvable state, will not be reviewed a third time unless payment for the
third and anx subsequent review is by the Contractor. The engineering costs
for review shall be equal to the Engineer's charges to the Owner under the
terms of the Engineering Agreement with the Owner.

Ll oA

END OF SECTION

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
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SECTION 01410
TESTING LABORATORY SERVICES

PART 1 - GENERAL

1.1

1.2

1.3

DESCRIPTION
A. Work included:
1. Cooperate with the Owner's selected testing agency and all others
responsible for testing and inspecting the work. ) )
2. Provide such other testing and inspecting as are specified to be fumished by

the Contractor in this Section and/or elsewhere in the Contract Documents.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications. ) _ .

Requirements for testing may be described in various Sections of these
specifications. .

Where no testing requirements are described, but the Owner decides that
testing is required, the Owner ma{‘y require such testinfg to be ?eerformed
under current pertinent standards for testing. Payment for such testing will
be made as described in this Section.

C. Work not included:

1. Selection of testing laboratory: The Owner will select a prequalified
independent testing laboratory. ) _

2. Payment for initial testing: The Owner will pay for all initial services of the
testing laboratory as further described in Article 2.1 of this Section.

3. Tests at point of manufacture as specified in other Sections of these
documents are to be made with all costs borne by the Contractor.

QUALITY ASSURANCE

A The testin% laboratory will be qualified to the Owner's approval in accordance with
ASTM E 329.

B. Testin?, when required, will be in accordance with all pertinent codes and
regulations, and with selected standards of the American Society for Testing and
Materials.

PRODUCT HANDLING

A Comply with pertinent provisions of Section 01640.

B. Promptly process and distribute required copies of test reports and related

instructions to assure necessary retesting and replacement of materials with the
least possible delay in progress of the work.

TESTING LABORATORY SERVICES
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PART 2 - PRODUCTS

2.1

2.2

2.3

PAYMENT FOR TESTING
A. Initial services:
1. The Owner will pay for initial testing services requested by the Owner.
2. When initial tests indicate non-compliance with the Contract Documents, the

costs of initial tests associated with that non-compliance will be deducted by
the Owner from the Contract Sum.,

3. Retesting: When initial tests indicate non-compliance with the Contract
Documents, subsequent re-testing occasioned by the non-compliance shall
be performed by the same testing a?ency and all costs there from will be

deducted by the Owner from the confract sum.
CODE COMPLIANCE TESTING
A, Insgections and tests required by codes or ordinances, or by a plan approval
authority, and which are made by a legally constituted authority, shall be the

responsibility of and shall be paid for by the Contractor, unless othérwise provided
in the Contract Documents.

CONTRACTOR'S CONVENIENCE TESTING

A, Inspecting and testing performed exclusively for the Contractor's convenience shall
be the sole responsibility of the Contractor.

PART 3 - EXECUTION

3.1

3.2

3.3

COOPERATION WITH TESTING LABORATORY

A Representatives of the testing laboratory shall have access to the work at all times
and at all locations where the work is in tpro ress. Provide facilities for such access
to enable the laboratory to perform its functions properly.

TAKING SPECIMENS

A All specimens and samples for testing, and deliveries to laboratory, unless
otherwise provided in the Contract Documents, shall be taken by the testing
f)ersonnel. All sampling equipment and personnel will be provided by the testing
aboratory. All deliveries of specimens and samples to the testing laboratory will be
performed by the testing laboratory.

SCHEDULES FOR TESTING
A Establishing schedule:

1. By advance discussion with the testin%laboratory selected by the Owner,
determine the time required for the laboratory to perform its tests and to
issue each of its findings. .

2. Provide all required time within the construction schedule.

TESTING LABORATORY SERVICES
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Revising schedule: When changes of construction schedule are necessary during
construction, coordinate all such changes with the testing laboratory as required.

Adherence to schedule: When the testing laboratory is ready to test according to
the established schedule, but is prevented from testing or taking specimens dueé to
incompleteness of the work, all extra charges for tesfing attributable to the delay
may be back-charged to the Contractor and shall not be borne by the Owner.

END OF SECTION

TESTING LABORATORY SERVICES
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SECTION 01500
TEMPORARY FACILITIES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

DESCRIPTION

A.  Work included: Provide temporary facilities needed for the work including, but not
necessarily limited to:

1. Job box for the Contractor's and Engineer's personnel.
2. Sanitary facilities.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications.

PRODUCT HANDLING

A. Maiﬂtain temporary facilities in proper and safe condition throughout progress of the
work.

QUALITY CONTROL

A. Provide a temporary job box for paperwork to be kept on site. The Engineer will
approve of the box and its installed location.

SUBMITTALS
A. Comply with pertinent provisions of Section 01340,

B. Product data: Within 15 calendar days after the Contractor has received the
Owner's Notice to Proceed, submit:

1. Materials list of items proposed under this Section.
2. Proposed location of job box.

PART 2 - PRODUCTS

2.1

FACILITIES

A. Sanitary facilities:
1, Provide temporary sanitary facilities in the quantity required for use by all
2. eari?n?girrI\ei‘r'\ a sanitary condition at all times.
3. Strictly enforce their use.

TEMPORARY FACILITIES
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2.2 TEMPORARY FENCING

A

B.

C.
D.

Contractor shall provide temporary fencing around entire site construction area as
directed by the Owner. Contractor will directly coordinate with Owner.

Fencing shall be minimum 6’ high chain link, seamlessly connected and adequately
anchored to the ground so that unauthorized persons cannot pass through.

Maintain a secure perimeter around all active work areas.

Make repairs as necessary to maintain secure perimeter, to satisfaction of Owner
and Engineer at no additional cost to project.

23 TEMPORARY CONSTRUCTION ACCESS

A.

Contractor shall use temporary construction access for the site as exists on site. No
new access points will be granted.

PART 3 - EXECUTION
3.1 MAINTENANCE AND REMOVAL

A,

B.

Maintain temporary facilities and controls as long as needed for safe and proper
completion of the work.

Remove such temporary facilities and controls as rapidly as progress of the work
will permit, or as directed by the Engineer.

END OF SECTION

TEMPORARY FACILITIES
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SECTION 01640
PRODUCT HANDLING

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

DESCRIPTION

A.  Workincluded: Protect products scheduled for use in the work by means including,
but not necessarily limited to, those described in this Section.

B. Related work:
1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications.
QUALITY ASSURANCE

A Include within the Contractor's quality assurance program such procedures as are
required to assure full protection of work and materials.

MANUFACTURERS' RECOMMENDATIONS

A. Except as otherwise approved by the Engineer, determine and comply with
manufacturer's recommendations on product handling, storage and protection.

PACKAGING

A. Deliver products to the job site in their manufacturer's original container, with labels
intact and legible.

1. Mfaintain packaged materials with seals unbroken and labels intact until time
of use.
2. Promptly remove damaged material and unsuitable items from the job site

and promptly replace with material meeting the specified requirements, at no
additional cost to the Owner.

B. The Engineer may reject as non-compéying such material and products that do not
bear identification satisfactory to the Engineer as to manufacturer, grade, quality
and other pertinent information.

PROTECTION OF MATERIAL AND WORK

A. General:

1. Carefully and properly protect all materials of every description, both before
and after being used in the Work in accordance with manufacturer's
recommendations. . .

2. Provide any enclosing or special protection from weather deemed necessary

by the Engineer at no additional cost to the Owner.

PRODUCT HANDLING
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C.

Partial payments under the Contract will not relieve the Contractor from
responsibility.

1.- When materials and work at the site that have been partial_l?/ paid for are not
adequately protected by the Contractor, such materials will be protected by
the Owner at the expense of the Contractor and no further partial payment
thereon will be made.

Maintain finished surfaces clean, unmarred, and suitably protected until accepted by
the Owner.

1.6 STORAGE

A

Store all items of equipment, component parts, efc., in accordance with the
manufacturers' recommendations or as may otherwise be necessary to prevent
damage or deterioration of any sort.

Electrical and control equipment:
1. Store in a dry area protected from dust and humidity.

2. Equipment can be protected by a weatherproof cover if shipped to the site no
more than two (2) weeks prior to installation and energization.

1.7 REPAIRS AND REPLACEMENTS

A.

B.

In the event of damage, promptly make replacements and repairs to the approval of
the Engineer and at no additional cost to the Owner.

Additional time required to secure replacements and to make repairs will not be
consilde;(ed by the Engineer to justify an extension in the contract time of
completion.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION

PRODUCT HANDLING
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SECTION 01700
CONTRACT CLOSEOUT

PART 1 - GENERAL
DESCRIPTION

1.1

1.2

1.3

1.4

A

Work included shall be providing compliance with the requirements of the General
Cor)dittlons l<()f these Specifications for administrative procedures in closing out the
project work.

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.

2. Other requirements for technical services are stated in other sections of
these Specifications.

3. Section 01720 -~ Project Record Documents.

SUBSTANTIAL COMPLETION

A.

The Contractor shall notify the Engineer that, in his opinion, the project is
sugstalt?tic?lly complete. A written statement listing items complete shall be
submitted.

Upon receipt of the Contractor's notice, the Engineer shall make an observation to
determine if substantial completion is provided.

If, in the Engineer's opinion, the project is not substantially complete, a written
notice to the Contractor shall follow outlining reasons and deficiencies in work that
comprised the Engineer's decision. The Engineer's decision shall be final.

FINAL OBSERVATION

A, The Engineer will make a final observation for the Contractor after all items noted in
the substantial completion observation have been corrected. The Contractor shall
notify the Engineer in writing when a final observation is needed. Incomplete and/or
defective work shall be given to the Contractor by written notice.

REOBSERVATION

A. Re-observation required due to failure by the Contractor to make previously noted
corrections will be performed by the Engineer.

B.  Cost for such observations will be due to and payable by the Contractor at a rate
equal to charges to the Owner for similar work.

C. Re-observations will continue until the work is acceptable to the Engineer.

CONTRACT CLOSEOUT
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1.5 COMPLETION BY CONTRACTOR

A.  When the Engineer finds the Contractor's work acceptable, the Contractor shall be
given such notice and should proceed with closeout submittals.

B. Closeout submittals shall contain at least the following:

Project record documents.
Equiﬁment operation and maintenance manuals and copies of start-up
reports.
arranties and bonds.
Keys and keying schedule.
Spare parts and manuals.
Evidence of payment and release to liens per General Conditions.
Section 00690 - Contractor's Affidavit.

1.6  FINAL PAYMENT
A. Final {Jayment to the Contractor will be made upon completion of the previous items

and others required by these specifications. A final statement shall be forwarded to
the Engineer. The statement shall address:

NoOOhw N~

1. Previous change orders.

Unit prices.

Deductions for uncorrected work.
Deductions for liquidated damages.
Deductions for re-testing work.
Deductions for re-observation.
Deductions for shop drawing review.
Adjusted contract sum.

Previous payments.

0. Amount due.

2OBNBOBWN

B. When required, the Engineer will prepare a contract change order for adjustments
not previously made.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION

CONTRACT CLOSEOUT
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SECTION 01720
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

DESCRIPTION

A. Work included:

1. Throughout progress of the Work, maintain an accurate record of changes in
the Contract Documents, as described in Article 3.1 below.
2. Upon completion of the Work, deliver the recorded changes to the Engineer.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications. _

2. Other requirements affecting Project Record Documents may appear in
pertinent other Sections of these specifications.

QUALITY ASSURANCE

A, Delegate the responsibility for maintenance of Record Documents to one personon
the Contractor's staff as approved by the Engineer.

B. AccuracBof records shall be such that future search for items shown on the Project
Record Documents may rely reasonably on the information provided under this
Section of the Work,

SUBMITTALS

A. The Engineer's apﬁroval of the current status of Project Record Documents may be
a prerequisite to the Engineer's approval of requests for progress payment and
request for final payment under the Contract.

B. Prior to submitting each request for progress pagment, secure the Engineer's
approval of the current status of the Project Record Documents.

C.

Prior to submittin% request for final payment, submit the final Project Record
Documents to the Engineer and secure his approval.

PRODUCT HANDLING

A.

Maintain the job set of Record Documents cpmpletely protected from deterioration
End'from loss and damage until completion of the Work and transfer to the
ngineer.

In the event of loss of recorded data, use means necessary to again secure the
data to the Engineer's approval.

1. Such means shall include, if necessary in the opinion of the Engineer,
removai and replacement of concealing materials.
2, In such case, provide replacements to the standards originally required by

the Contract Documents.

PROJECT REé.‘.ORD DOCUMENTS
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PART 2 - PRODUCTS
2.1 JOB SET DOCUMENTS

A

Promptly following receipt of the Owner's Notice to Proceed, secure from the
Engineer, at no charge to the Contractor, one complete set of all Documents
comprising the Contract.

PART 3 - EXECUTION
3.1 MAINTENANCE OF JOB SET

A.

Immediately UERH' rece(ift of the job set described in above paragraph titled “JOB
e

SET DOCUM S", identify each of the Documents with the title, "YRECORD
DOCUMENTS - JOB SET".

Preservation:

1. Considering the Contract completion time, the probable number of occasions

upon which the job set must be taken out for new entries and for
examination, and the conditions under which these activities will be
performed, devise a suitable method for protecting the job set to the approval
of the Engineer.

2. Do not use the job set for any purpose except entry of new data and for

review by the Engineer. ) o
Maintain the job set at the site of Work as that site is designated by the

Engineer.

Field work and making entries on Job Set Drawings:

1. Use erasable colored pencil, preferably red (not ink or indelible pencil) to
delineate changes. .
2. Show by station number location of all fittings, manholes, valves, wye
locations, etc.
3. Reference all fittings and valves at least to two aboveground items
&easqnably safe from being relocated and indicate such references on the
rawings.

Reference all pipelines from the center of the parallel roadway at least every
100 feet or where changes occur in the direction of the pipeline.
Reference all bores from the center of the roadway to the beginning and end
of the casing and ductile iron pipe. Depths of bury must also be provided.
6. Reference all stream crossings and their distance from the center of the
parallel roadway and the bridge or other obstruction. A profile of the stream
crossing shall also be provided to show the depth of the pipeline under the

stream.

7. Field measure and reference all fittings and valves to two aboveground items

(rjeasqnably safe from being relocated and indicate such references on the

rawings.
3. Show location of electrical conduit, pull boxes, etc.
9. Gravity sewers and storm sewers _

a. Provide survey grade state plane Geographic Information System
l(G,I.t_S.) electronic data horizontal coordinates for each manhole
ocation.

b. Provide ground elevation, top elevation and invert elevations for each
manhole.

C. Comply with Section 01050.1

PROJECT RECORD DOCUMENTS
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D. Submittal:

1. Submit "marked-up" set of drawings to the Engineer.
2. Make any necessary additions as required by the Engineer.
END OF SECTION

PROJECT RECORD DOCCUMENTS
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SECTION 02010
SUBSURFACE INVESTIGATION

PART 1 - GENERAL
1.1 DESCRIPTION

A.

B.

Soils investigation report:

1. A soils investigation reports has not been prepared for the site.

Use of data:

1. It is the responsibility of the Bidders to visit the site and acquaint themselves
with existing conditions. ) . _

2. Prior to bidding, bidders may make their own subsurface investigations to

satisfy themselves as to site and subsurface conditions, but such
investigations may be performed only under time schedules and
arrangements approved in advance by the Engineer.

1.2  QUALITY ASSURANCE

A.

A soil engineer will be retained by the Owner to observe performance of work in
connection with excavating, trenching, filling, backfilling and grading, and to perform
compaction tests.

Readjust work performed that does not meet technical or design requirements, but

make no deviation from the Contract Documents without specific and written
approval from the Engineer.

END OF SECTION

suBS URFA%ZEOINVESTIGATION
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SECTION 02060
DEMOLITION

PART 1 - GENERAL
1.1 DESCRIPTION

A.

Work included: Demolish and remove from the site those items so indicated on the
Drawings, including buildings, building pads, parking and roadway areas,
miscellaneous structures, poles, walls, utilities, signs, etc.

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these specifications.

2. Section 02110 - Clearing and Grubbing

3. Section 02616 - Milling, Cutting, and Replacing Pavements

1.2 QUALITY ASSURANCE

A.

Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
s?ttaﬁ;_lﬁ%d rcte_quirements and the methods needed for proper performance of the work
of this Section.

Comply with the Standard Building Code with due regard to the protection of the
public and the provision of safeguards during the performance of the work.

Use equipment adequate in size, capacity and numbers to accomplish the work in a
timely manner.

Comply with requirements of governmental agencies having jurisdiction.

Contractor is responsible for being aware of and complying with Asbestos NESHAP
regulations, as well as other applicable codes, laws and regulations.

1. The Owner is to be notified immediately upon discovery of asbestos
materials.

PART 2 - PRODUCTS

A.

No products are required in this Section.

PART 3 - EXECUTION
3.1  SURFACE CONDITIONS

A.

Examine the areas and conditions under which work of this Section will be
performed. Correct conditions detrimental to the safe, timely, and proper
compI?tlé)n of the Work. Do not proceed until unsatisfactory conditions are
corrected.

DEMOLITION
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3.2

3.3

DEMOLITION

A

H.

General:

1. Prior to start of demolition, carefully study the Drawings and these
Specifications. _

2. In company with the Owner's representative, visit the site and verify the

extent of demolition to be performed under this Contract.

Using only the means and. equipment approved for this purpose by the
overnmental agencies having jurisdiction, demolish and completely remove from
e job site the existing construction designated to be removed.

1. Shut off, cap, reroute, and otherwise protect existing public utility lines in
acg%rgc?nce with the requirements of the pubiic agency or utility having
urisdiction.

2. emove rocks larger than 12" diameter, roots, wood, and debris.

Demolished material shall be considered to be property of the Contractor and shall
be completely removed from the job site.

Use means necessary to prevent dust from becoming a nuisance to the public, to
neighbors, and to other work being performed on or near the site.

Use any means necessary to protect the public safety during the demolition
process.

Use whatever means necessary to protect the adjacent structures from damage
during demolition.

Protection of trees: It may become desirable to save certain trees in areas where
cut or fill is eighteen inches or less_and in parking areas. Consequently, the
Contractor shall obtain approval from Enf;ineer prior to removal of significant trees
from such areas. The Contractor shall protect existing trees to remain during
construction by constructing barricades around such trees as directed.

Erosion control: Construct and maintain erosion control as shown on the Drawings
and in accordance with the City of Columbia requirements,

MEASUREMENT AND PAYMENT

A.

No separate measurement or direct payment will be made for the work under this
Section and all costs for same shall be included in the price bid for the project.

END OF SECTION

DEMOLITION
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SECTION 02110
CLEARING AND GRUBBING

PART 1 - GENERAL
1.1 DESCRIPTION

A.

Work included: Remove trees, underbrush, undesirable growth, stumps, roots, etc.,

from the area to the limits shown on the Drawings, as specified herein, and as

Beeded tct> meet the requirements of the construction shown in the Contract
ocuments.

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in
Division 1 of these Specifications.

2. Section 02260 - Erosion and Sediment Control.

1.2  QUALITY ASSURANCE

A.

B.

C.

Use adequate numbers of skiled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
S??ﬁ'ﬂesd r?.quirements and the methods needed for proper performance of the work
of this Section.

Use equipment adequate in size, capacity and numbers to accomplish the workin a
timely manner.

Comply with requirements of governmental agencies having jurisdiction.

PART 2 - PRODUCTS

No products are required for this work.

PART 3 - EXECUTION
3.1 AREA INCLUDED

A,

All streets, parking areas, and any other areas as indicated on the Drawings.

3.2 PROCEDURES

A.

Clearing and grubbing: The entire area within the limit lines described above shall
be cleared and grubbed. Remove all vegetation, trees, brush, stumps, etc., from
the area. All debris from this operation shall be burned if allowed by local
regulations or shall otherwise be disposed of off the Owner's property.

Selective clearing shall be done in areas _designated by the Engineer. Selective
clearing shall consist of removing vegetation, brush, stumps, etc., from the area.
Selected trees shall be left standing and care shall be taken not to damage trees to
be left. All debris from this operation shali be burned if allowed by local regulations
or shall otherwise be disposed of off the Owner's property. Grubbing will not be
required in areas designated for selective clearing.

CLEARIN(% ;\“ND GRUBBING
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C. Removal of trees and shrubs: All trees to be removed shall be felled in such a
manner as to avoid injury to remaining trees and to other features not proposed for
removal. Trees shall be cut up and the trunks, limbs, and other debris shall be
removed from the site. Undesirable shrubs and small trees shall be selectively
removed as directed.

D. Burning: Where applicable, grinding of debris is recommended over burning.
Burning may be allowed upon Contractor's approval of local, state, and federal
re%_tlllatlons, including the Forestry Department and the South Carolina Department
of Health and Environmental Control and the following:

1. The location of the burning must be a sufficient distance but not less than
1000 feet from public roadways and all residential, commercial, and industrial
sites not a part of the contlﬁuous property on which the burning is conducted.

2. Winds during the time of the buming must be away from any area in which

the ambient air may be significantly affected by smoke from the burning if

thtalt area contains a public roadway or residential, commercial, or industrial
site.

Minimize the amount of dirt on the material being burned.

Do not bum any heavy oils, asphaltic materials, items containing natural or

synthetic rubber, or any materials other than plant growth.

5 Start the initial burning only between the hours of 8:00 a.m. and 3:00 p.m.;
do not add any combustible material to the fire between 3:00 p.m. of one day

B w

and 9:00 a.m. the following dsB/. .
6. No more than two piles 30" x 30" or equivalent may be burned within a six (6)
acre area at one time.
7. Do not bum any salvageable timber and pulpwood.
E. Stumps and roots: All stumps and roots larger than 2" in- diameter shall be

completely removed by ?rubbing exceﬂt in areas of building site, parking areas and
drives, the¥I may be cut off not less than 18" below any subgrade. The area of
operation then shall be cleared of resulting debris and matted roots, weeds and
other extraneous matter and such shall be hauled away from the site. Generally, all
material that cannot be compacted to 90% maximum density in lawn areas and 85%
of maximum density elsewhere shall be removed.

Fe Protection of trees: It may become desirable to save certain trees in areas where
cut or fill is eighteen inches or less and in parkln? areas. Consequentlty, the
Contractor shall obtain approval from Enlc_;ineer prior to removal of significant trees
from such areas. The Contractor shall protect existing trees to remain during
construction by constructing barricades around such trees as directed.

G. Erosion control; Construct and maintain erosion control as shown on the Drawinﬁs
and in accordance with Section 02260: Erosion and Sediment Control, and the
local County's requirements.

MEASUREMENT AND PAYMENT

A. No separate measurement or direct gayment will be made for the work under this
Section and all costs for same shall be included in the price bid for the project.

END OF SECTION

CLEARING AND GRUBBING
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SECTION 02210
SITE GRADING

PART 1 - GENERAL
1.1 DESCRIPTION

A.

Work included: Cut, fill, excavate, backfill, compact and grade the site as necessary
to bring the roads, drives, paved areas and open areas to the lines and grades
shown on the drawings.

1. The work includes, but is not necessarily limited to:
a. Roadway, parking area, drive and walk subgrade preparation.
b. Excavations and formations of embankments.
C. Dressing of graded areas, shoulders and ditches,

Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in

Division 1 of these specifications.

Section 02110 - Clearing and Grubbing.

Section 02220 - Excavating, Backfilling for Structures.

Section 02221 - Trenching, Backfilling for Utilities.

Section 02260 - Erosion and Sediment Control.

Section 02510 - Stone Base Course.

Section 02721 - Sewers: Storm Drainage.

Noobhwn

Definitions:

1. Open areas: Open areas shall be those areas that do not include building
sites, paved areas, street right-of-way and parking areas. )
Ma;clmulm density: Maximum weight in pounds per cubic foot of a specific
material.

dOptimt;m moisture: Percentage of water in a specific material at maximum

ensity.

Rock excavation: Excavation of any hard natural substance which requires
the use of explosives and/or special impact tools such as jack hammers,
sledges, chisels or similar devices specifically designed for use in cutting or
breaking rock, but exclusive of trench excavating machinery. To be
considered as rock excavation, the material shall be continuous; individual
boulders or rocks in soil will not be considered rock excavation.

5. Muck: Materials unsuitable for foundation because of organic content,
saturation to the extent that it is somewhat fluid and must be removed by
dragline, dredge or other special equipment, are designated as muck. No
extra payment will be made for muck removal.

6. Unsuitable material: Unsuitable material is defined as earth material
unsatisfactory for its intended use and as classified by the soils technician.
In addition to organic matter, sod, muck, roots and rubbish, hiﬂhlyoplastlc clay
soils of the CH and MH descriptions, and organic soils of the OL and OH
descriptions, as defined in the Unified Soil Classification System shall be
considered as unsuitable material.

>N
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1.2

1.3

1.4

7s Suitable material: Where the term suitable material is used in specification
sections pertaining to earthwork, it means earth or materials designated as
being suitable for their intended use by soils technicians or the Engineer.
Suitable material shall be designated as meeting the requirements of the
Unified Soil Classification System types SW, GW, GC, SC, SM, ML, CL oras
designated in these specifications.

8. Select material: Select material is defined as granular material to be used
where indicated on the drawings or where specitied herein consisting of soils
conforming to the Unified Soil Classification types SW, SM, GW or GM or as
otherwise approved by the Engineer as select fill. Select material shall
contain no stones or rubble larger than 1-1/2" in diameter.

9, Crushed stone (gravegz Crushed stone shall be No. 57 aggregate or equal
conforming to ASTM C-33.

10.  Excavation: Excavation is defined as unclassified excavation of every
description regardless of materials encountered.

D. 'I'_lt1e Contractor must determine for himself the volume of material required by the
site,

QUALITY ASSURANCE

A. Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
s?eciﬂed requirements and the methods needed for proper performance of the work
of this Section.

B. Comply with requirements of governmental agencies having jurisdiction.

C. A testing laboratory retained by the Owner will make such tests as are deemed
advisable. The Contractor shall schedule his work so as to permit a reasonable
time for testing before placing succeeding lifts of fill material and shall keep the
laboratory informed of his progress. The cost of the initial tests shall be paid for by
the Owner. Subsequent tests required as a result of improper compaction shall be
paid for by the Contractor.

PRODUCT HANDLING

A Comply with pertinent provisions of Section 01640.

JOB CONDITIONS

B. Notification of intent to excavate:

1. South Carolina Underground Utility Damage Prevention Act(S.C. Code Ann,
58-35-10, CT-SEQ, Supp. 1978) requires persons to ascertain the location of
underground public utility property prior to excavation or demolition in certain
situations. The Act also requires such persons to give timely notice of intent
to excavate or demolish prior to commencing such operations. Failure to
comply could subject the violator to a civil penalty of up to one thousand
dollars $$1 ,000) for each violation of the Act.

Notification of intent to excavate may be given by calling this toll free
number: 1-800-922-0983. ]
Notify Owner so that their privately owned utilities may also be located prior
to construction.
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PART 2 - PRODUCTS

2.1

2.2

2.3

24

SOIL MATERIALS

A.  Soil material used as fill, backfill, subgrade for structures -or pavements,
embankments, or site ?radmg shall consist of suitable material as found available
on site until such supply of on-site material is depleted.

1. Provide suitable material free from organic matter and deleterious
substances, containing no rocks or lumps over 6" in greatest dimension, and
with not more than 15% of the rocks or lumps larger than 2-1/2" in their

reatest dimension. )

2. o not permit rocks having a dimension greater than 1" in the upper 6" of fill
or embankment.

B. Should the quantity of suitable on-site material be insufficient to complete the work,
suitable borrow material as approved by the Engineer shall be provided by the
Contractor at no additional expense to the Owner.

C. Select materials may be provided from on-site if acceptable material as qpf)roved by
the Engineer is available on site. Otherwise approved select material shall be
provided by the Contractor from an off-site source.

TOPSOIL
A. Use screened topsoil consisting of material removed from the top 3" to 6" of existing
on-site soils.

B Use topsoil containing no stones, roats or large clods of soil.
C. Stockpile topsoil separate from other excavated material.
D

If insufficient volume of topsoil is not available from existing on-site soils, then
screened topsoil shall be imported at no additional expense to the Owner.

WEED KILLER

A. Provide a dry, free-flowing, dust free chemical compound, soluble in water, capable
of inhibiting growth of vegetation and approved for use on this work by
governmental agencies having jurisdiction.

EQUIPMENT

A. Use equipment adequate in size, capacity and numbers to accomplish the workin a
timely manner without undue waste or damage of material.

PART 3 - EXECUTION

3.1

3.2

SURFACE CONDITIONS

A.  Examine the areas and conditions under which work of this Section will be
performed. Correct conditions detrimental to timely and proper completion of the
work. Do not proceed until unsatisfactory conditions are corrected.

PREPARATION

A. Clearing and grubbing: Clear and grub areas to be graded prior to commencement
of the grading operations, if necessary.

SITE GRADING
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3.3

3.4

¥Vhere so directed by the Owner, protect and leave standing designated desirable
rees.

Complete any demolition and/or removal work as may be required prior to grading
operations.

Dispose of all clearing, grubbing and demolition debris and other deleterious
material off the project site.

Topsoil: Strip topsoii to a depth of 3" to 6" without contamination from the subsaoil
and stockpile topsoil separate from other excavated materials.

1. Transport and deposit topsoil in storage piles convenient to areas that are to
receive topsoil or in other locations as indicated or approved by the Engineer.

2. Deposit topsoil in areas that are already graded and wiil not be disturbed by
on-going construction. ) .

3. Dispose of unsuitable or unusable stripped material off-site or as otherwise

directed by the Engineer.

Sampling and preliminary testing:

1. Prior to beginning the grading operations, the Contractor shall submit to the
Engineer his ﬁropose sequence of excavation operations.
2. Based upon the sequence of excavation, samples of the fill materials will be

obtained as excavation proceeds and tested for grain size pemeabili'&y and
moisture densiR/ relationship using the Standard Proctor Method (ASTM
D688, Method A).

3. Allow sufficient time for completion of laboratory tests before any fill
operations begin, using the soils being tested.

FINISH ELEVATIONS AND LINES

A.

B.

C.

Construct areas outside of building or structure lines true to grades shown.

1. Where no grade is indicated, shape finish surface to drain away from
buildings or structures, as approved by the Engineer.

Degree of finish shall be that ordinarily obtainable from bladegrader, supplemented
with hand raking and finishing.

Finish surfaces to within 0.10' above or below the established grade or approved
cross section.

GENERAL PROCEDURES

A.

Existing utilities:

1. Unless shown to be removed, locate and protect active utility lines shown on
the drawings or otherwise made known to the Contractor prior to excavating.
If damaged, repair or replace at no additional cost to the Owner.

2. If active utility lines are encountered and are not shown on the drawings or
otherwise made known to the Contractor, promptly notify the Engineer and
take necessary steps to assure that service is not interrupted.

3. If service is interrupted as a result of work under this Section, immediately
Bastore service by repairing the damaged utility at no additional cost to the

wner.
4. If existing utilities are found to interfere with the permanent facilities being

constructed under this Section, immediately notify the Engineer and secure
his instructions.
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3.5

E.

5. Do not proceed with permanent relocation of utilities until written instructions
are received from the Engineer.

Protection of persons and property:

il Barricade open holes and depressions occurring as part of this Work, and
post warning lights on property adjacent to or with public access.

2. Oﬂerate warning lights during hours from dusk to dawn each day and as
otherwise required. _

3. Protect structures, utilities, sidewalks, pavements, and other facilities from

damage caused by seftlement, lateral movement, washout and other
hazards created by operations under this Section.

Use means necessary to prevent dust becoming a nuisance to the public, to
neighbors, and to other work being performed on or near the site.

Maintain access to adjacent areas at ail times.

E]>I(ct:_avate and backfill in a manner and sequence that will provide proper drainage at
all times.

EXCAVATING (CUTS)

A

B.

Perform excavating of every type of material encountered within the limits of the
Work to the lines, grades and elevations indicated and specified herein.

Suitable excavated materials:

1. Use all suitable materials removed from the excavation as far as practicable
in the formation of the embankments, subgrades, shouiders, building sites
and other places as directed. _

2. Unless otherwise indicated on the drawings or approved téy the Engineer,
tsrl\.arpci:us ;suitstable material shall be removed from the site and disposed of by

e Contractor.

Unsuitable excavated material: Remove from the site and dispose of all unsuitable
material unless otherwise approved by the Engineer.

Rock excavation:

1. Notify the Engineer upon encountering rock or similar material which cannot
be removed or excavated by conventional earth moving or ripping
equipment. ) . o

2. Do not use explosives without written permission from the Engineer.

3. When explosives are permitted, use only experienced powdermen or

ﬁersons who are licensed or otherwise authorized to use explosives. Store,
andle and use explosives in strict accordance with all regulatory bodies and
the "Manual of Accident Prevention in Construction” of the” Associated

General Contractors of America, Inc.
4, The Contractor shall be solely responsible for any damage resulting from the

use of explosives. _ ] ) .
The Contractor is responsible for securing all permits required in performing

this work.
Unauthorized excavation:

1. Excavation of material to depths below the grades indicated unless so
directed by the Engineer will be deemed unauthorized excavation.
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3.6

2. Unauthorized overexcavation shall be backfilled and compacted without any
additional expense to the Owner.

I Authorized overexcavation:

1. In the event that it is necessar¥ to remove unsuitable material to a depth
reater than that shown on the drawings or otherwise specified, the
ontractor, upon receiving direction from the Engineer, shall remove, replace

and compact such material as directed by the Engineer at the unit prices
determined by the Engineer.
FILLING AND BACKFILLING
A Use fills formed of suitable material placed in layers of not more than 8" in depth
measured loose and rolled and/or vibrated with suitable equipment until compacted.
B. Do not place rock that will not Fass through a 6" diameter ring within the top 12" of
the surface of the completed fill or rock that will not pass through a 3" diameter ring
within the top 6" of the completed fill.
C. Do not use broken concrete or asphaltic pavement in fills, unless it is crushed and
graded to acceptable standards.
D. Selection of borrow material:

1. Material in excess of that available on the site shall be suitable material
furnished by the Contractor from private sources selected by the Contractor.
The material shall be approved by the Engineer before use. All expenses
involved in securing, developing, transporting and placing the material shall
be boine by the Contractor.

E. Placing and compacting:

1. Place backfill and fill materials in layers not more than 8" in loose depth.

2. Before compacting, moisten or aerate each layer as necessary to provide the
optimum moisture content. )

3. Compact each layer to required percentage of maximum density for the area.

4, Do not place backfill or fill material on surfaces that are muddy, frozen, or
contain frost or ice.

5. Pllacet_backfill and fill materials evenly adjacent to structures, to required
elevations,

6. Take care to prevent wedging action of backfill against structures b¥,carrying
the material uniformly around the structures to approximately the same
elevation in each lift.

F. Moisture control:

1. Do not use soil material that is either too dry or too wet to achieve proper
compaction. _

2. Where subgrade or layer of soil material is too dry to achieve proper
compaction, uniformly applﬁ water to surface of soil material such that free
watertqoes not appear on the surface during or subsequent to compacting
operations.

3. R%move and replace, or scarify and air dry, soil material that is too wet to
permit compacting to the specified density.
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4, Soil material that has been removed because it is too wet to permit
compacting may be stockpiled or spread and allowed to dry. Assist drying by
discing, harrowing, or pulverizing until moisture content is reduced to a
satisfactory value as determined by moisture-density relation tests approved
by the Engineer.

G.  Compaction requirements:

1. Compact soils to not less than the foll_owing _[percenta es of maximum dry

Ic:i)ens;tn’cy )as determined in accordance with ASTM D698, Method A (Standard
roctor),

2. Fill beneath structures and beneath an area extending 10' beyond the limits

of the foundation:

1op 12" of subgrade 100%
All other fill material 98%
See Section 02220 for additional compaction requirements
r fill beneath struciures)

3. il beg'gath roadway:
Top 12" of subgrade 100%
All other fill ma%erlai 959
4, mbankments:
Top 12" of subgrade 98%
All other fill material 95%

5. Fill beneath walkways:
[Top 12" of subgrade - 95%
other fili material 90%
6. awn and unpaved open areas:
AT other Till matenial [ 90% |
3.7 FINISH GRADING

A. General:

1. Uniformly grade the areas within limits of grading under this Section,
including adjacent transition areas. .

2. Smooth the finished surfaces within specified tolerance. _

3. Grade with uniform levels or slopes between points where elevations are

4

shown on the drawings, or between such points and existing grades.
Where a change of slope is indicated on the drawings, construct a rolled
transition section having a minimum radius of approximately 8'0", unless
adjacent construction will not permit such a transition, or if such a transition
defeats positive controt of drainage.

B. Grading adjacent to structures: Grade areas adjacent to buildings to achieve
drainage away from the structures and to prevent ponding.

C. Ditches and gutters and swales:

1. Cut accurately to the cross sections, grades and elevations shown.

2. Maintain excavations free from detrimental ctjantities of leaves, sticks, trash
and other debris until completion of the work.

3. Dispose of excavated materials as specified herein; do not in any case

deposit materials within 3'0" of the edge of a ditch.

3.8 FIELD QUALITY CONTROL

A. Secure the Engineer's construction review and observation and approval of
subgrades and Till layers before subsequent construction is permitted thereon.
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Field density tests will be performed as determined by the Owner, considering the
following:

1. At areas to receive paving, at least one field density test for every 5,000 sq.
ft. of subgrade area, but not less than three tests.

2. In each compacted fill layer, one field density test for every 5,000 sq. ft. of
overlaying paved area, but not less than three tests.

3. In fill beneath structures. )

4, Other tests as deemed necessary by the Engineer or Owner.

If, in the En%ineer's opinion based on refJorts of the testing laboratory, subgrade or
fils which have been placed are below specified density, provide additional
compacting and testing until specified requirements are met.

1. Additional testing will be provided by the Owner’s selected testing laboratory
and all costs for the additional testing will be borne by the Contractor.

Proofrolling:
1. The Contractor shall proofroll subqrade of areas to receive paving, structures
on fill or impervious lining material.
a. Make not less than 3 passes of a 25 to 50 ton rubber tired roller over
the full area. ) .
b. Unstable, soft or otherwise unsuitable materials revealed by the

proofrolling shall be removed and replaced with satisfactory materials,
compacted as specified herein.

3.8 PLACING TOPSOIL

A.

D.

Upon completion of site grading and other related site work, screened topsoil shall
be uniformly spread over the graded or improved areas. Topsoil shall be evenly
distributed to conform to final grade elevations shown on the plans.

Place, level and lightly compact topsoil to a depth of not less than 4",

Maintain topsoil free of roots, rocks, debtis, clods of soil and any other objectionable
material which might hinder subsequent grassing or mowing operations.

Any surplus materials shall be disposed of in approved areas on the site.

3.10 MAINTENANCE

A.

Protection of newly graded areas:

1. Protect newly graded areas from traffic and erosion, and keep free from
trash and weeds.
2. Repair and re-establish grades in settled, eroded and rutted areas to the

specified tolerances.

Where compieted compacted areas are disturbed by subsequent construction
operations or adverse weather, scarify the surface, reshape, and compact to the
required density prior to further construction.

3.12 MEASUREMENT AND PAYMENT

A,

The work under this Section and all costs for same shall be included in the price bid
for the item to which it pertains with additional or deductive payments allowed for
the specified items based on the unit prices given in the Bid Form.
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B. Additive or deductive items:

1. Rock excavation above or below that indicated on the drawings.
2. Removal of additional unsuitable material.
3. Backfill and compaction of suitable material to replace unsuitable material.
END OF SECTION
SITE GRADING
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