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SE-310
INVITATION FOR CONSTRUCTION SERVICES

PROJECT NAME: University of South Carolina- Journalism Display Cases
PROJECT NUMBER: H27-Z328
PROJECT LOCATION: University of South Carolina, School of Journalism, 800 Sumter Street

BID SECURITY REQUIRED? Yes X No [ NOTE: Contractor may be subject to a performance
PERFORMANCE BOND REQUIRED? Yes [XI No [] appraisal at the close of the project.
PAYMENT BOND REQUIRED? Yes [XI No [] CONSTRUCTION COST RANGE: $ 40,000-75,000

DESCRIPTION OF PROJECT: New Glass Enclosures for existing display cases located at first and second floor locations of the
School of Journalism at 800 Sumter Street. Small and minority business participation is highly encouraged.

BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu

PLAN DEPOSIT AMOUNT: $.$0.00 IS DEPOSIT REFUNDABLE Yes [] No [] N/A X

Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder. Only those Bidding Documents/Plans
obtained from the above listed source(s) are official. Bidders that rely on copies of Bidding Documents/Plans obtained from any other source do so at
their own risk. All written communications with official plan holders & bidders WILL [[] WILL NOT [] be via email or website posting.

IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT:
N/A

All questions & correspondence concerning this Invitation shall be addressed to the A/E.
A/E NAME: The Boudreaux Group, Inc.

AJ/E CONTACT:Karen Quinn, AIA

A/E ADDRESS: Street/PO Box:P.O. Box 5695

City: Columbia State: SC ZIP: 29201-
EMAIL: kquinn@boudreauxgroup.com
TELEPHONE: 803-799-0247 FAX: 803-771-6844

AGENCY: University of South Carolina
AGENCY PROJECT COORDINATOR: Juaquana Brookins
ADDRESS: Street/PO Box:743 Greene Street

City: Columbia State: SC ZIP: 29208-
EMAIL: JBROOKIN@fmc.sc.edu
TELEPHONE: 803-777-9155 FAX: 803-777-8739
PRE-BID CONFERENCE: Yes I No [ MANDATORY ATTENDANCE: Yes[1 No[X
PRE-BID DATE: 3/2/2017 TIME: 10:00 AM PLACE: 743 Greene St., Columbia, SC 29208 Rm. 56
BID CLOSING DATE: 3/13/2017 TIME: 3:00pm PLACE: 743 Greene St., Columbia, SC 29208 Rm. 53
BID DELIVERY ADDRESSES:
HAND-DELIVERY: MAIL SERVICE:
Attn: Facilities Management Center Attn: Facilities Management Center
743 Greene Street 743 Greene Street
Columbia, SC 29208 Columbia, SC 29208
IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes [X No []
APPROVED BY: DATE:

(OSE Project Manager)

SE-310



South Carolina Division of Procurement
Services, Office of the State Engineer Version of
$AIA Document A701™ - 1997

Instructions to Bidders

for the following PROJECT:
(Name and location or address)

USC Journalism Display Cases
Columbia, South Carolina

THE OWNER:
(Name, legal status and address)
University of South Carolina

743 Greene Street
Columbia, South Carolina

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.

THE ARCHITECT:
(Name, legal status and address)

The Boudreaux Group, Inc.
PO Box 5695
Columbia, South Carolina 29201

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER'S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

] CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

This version of AIA Document
A701-1997 is modified by the
South Carolina Division of
Procurement Services, Office of
the State Engineer. Publication of
this version of AlA Document A701
does not imply the American
Institute of Architects’ endorsement
of any modification by South
Carolina Division of Procurement
Services, Office of the State
Engineer. A comparative version of
AlA Document A701-1997 showing
additions and deletions by the
South Carolina Division of
Procurement Services, Office of
the State Engineer is available for
review on South Carolina state
Web site.

This document has important legal
consequences. Consultation with
an attomey is encouraged with
respect to its completion or
modification.

AIA Document A701™ — 1997. Copyright @ 1970, 1974, 1978, 1987 and 1997 by The Ametican Institute of Architects. All rights ressrved. South Carolina

Init Division of Procurement Services, Office of the State Engineer Version of AlA Document A701™-1997, Copyright ® 2016 by The American Institute of
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I reproduction or distribution of this AIA® Document, or any portion of It, may result in severe civil and criminal penalties, and will be prosecuted to the

maximum extent possible under the law. This document was creeted on 02/22/2017 10:51 :31 under license number 2009568227 and is not for
resale. This document is licensed by The American Institute of Architects for one-ime use only, and may not be reproduced prior to its completion,



Init.

ARTICLE1 DEFINITIONS

§ 1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders,
Supplementary Instructions to Bidders, the Bid Form, the Notice of Intent to Award, and other sample bidding and
contract forms. The proposed Contract Documents consist of the form of Agreement between the Owner and
Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and all
Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding Documents. Any
reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or some
abbreviated reference thereof, shall mean AIA Document A101™-2007 Standard Form of Agreement Between Owner
and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document A201™-2007
General Conditions of the Contract for Construction, SCOSE edition.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in other
Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 14 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services
or a portion of the Work as described in the Bidding Documents.

§1.8 A Bidder is a person or entity who submits a Bid.

§1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work.

ARTICLE2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by submitting a Bid represents that:

§2.1.1 The Bidder has read and understands the Bidding Documents and Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid
concurrently or presently under construction, Bidders are expected to examine the Bidding Documents and Contract
Documents thoroughly and should request an explanation of any ambiguities, discrepancies, errors, omissions, or
cenflicting statements. Failure to do so will be at the Bidder’s risk. Bidder assumes responsibility for any patent
ambiguity that Bidder does not bring to the Owner’s attention prior to bid opening.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
ard has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents and
accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been ascertained
by a site visit. As provided in Regulation 19-445.2042(B), a bidder’s failure to attend an advertised pre-bid conference
will not excuse its responsibility for estimating properly the difficulty and cost of successfully performing the work, or
for proceeding to successfully perform the work without additional expense to the State.

AlA Document A701™ — 1997. Copyright © 1870, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Verslon of AIA Document AT701™-1997. Copyright © 2016 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and Intenational Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of It, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 02/22/2017 10:51:31 under license number 2009568227 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

§ 2.1.5 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIF ICATION MAY RENDER
YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE OF LAWS
AND OTHER APPLICABLE LAWS.

§ 2.1.5.1 By submitting a bid, the bidder certifies that:

1 The prices in this bid have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other bidder or competitor relating
to:

A those prices;
.2 the intention to submit a bid; or
.3 the methods or factors used to calculate the prices offered.

2 The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

3 No attempt has been made or will be made by the bidder to induce any other concern to submit or not to
submit a bid for the purpose of restricting competition.

§2.1.5.2 Each signature on the bid is considered to be a certification by the signatory that the signatory:

.1 Is the person in the bidder’s organization responsible for determining the prices being offered in this bid,
and that the signatory has not participated and will not participate in any action contrary to Section 2.1.5.1
of this certification; or

.2 Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those principals
have not participated, and will not participate in any action contrary to Section 2.1.5.1 of this certification
[As used in this subdivision, the term "principals" means the person(s) in the bidder’s organization
responsible for determining the prices offered in this bid];

.3 Asan authorized agent, does certify that the principals referenced in Section 2.1.5.2.2 of this certification
have not participated, and will not participate, in any action contrary to Section 2.1.5.1 of this certification;
and

4 As an agent, has not personally participated, and will not participate, in any action contrary to Section
2.1.5.1 of this certification.

§2.1.5.3 If the bidder deletes or modifies Section 2.1.5.1.2 of this certification, the bidder must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

§2.1.6 DRUG FREE WORKPLACE
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended.

§2.1.7 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS
§ 2.1.7.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:
1 Bidder and/or any of its Principals-

1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any state or federal agency;

.2 Have not, within a three-year period preceding this bid, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation
of Federal or state antitrust statutes relating to the submission of bids; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements,
tax evasion, or receiving stolen property; and

-3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in Section 2.1.7.1.1.2 of this provision.

2 Bidder has not, within a three-year period preceding this bid, had one or more contracts terminated for
default by any public (Federal, state, or local) entity.

AIA Document A701™ — 1997. Copyright © 1970, 1974, 1978, 1987 and 1987 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701™- 1997, Copyright © 2016 by The American Institute of
Architects. All ights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA’Document, or any portion of it, may result in severe clvil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 02/22/201 7 10:51:31 under license number 2009568227 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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.3 "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

§2.1.7.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract
award, Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

§2.1.7.3 If Bidder is unable to certify the representations stated in Section 2. 1.7.1, Bidder must submit a written
explanation regarding its inability to make the certification. The certification will be considered in connection with a
review of the Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the
Procurement Officer may render the Bidder nonresponsible.

§ 2.1.7.4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order
to render, in good faith, the certification required by Section 2.1.7.1 of this provision, The knowledge and information
of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

§ 2.1.7.5 The certification in Section 2.1.7.1 of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract
resulting from this solicitation for default.

§ 2.1.8 ETHICS CERTIFICATE

By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (Ethics Act). The following
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract.
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of this
provision. If the contractor participates, directly or indirectly, in the evaluation or award of public contracts, including
without limitation, change orders or task orders regarding a public contract, the contractor shall, if required by law to
file such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time
the law requires the statement to be filed.

§2.1.9 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute a
violation of the state Ethics Act.

§2.1.9.1 After issuance of the solicitation, bidder agrees not to discuss this procurement activity in any way with the
Owner or its employees, agents or officials. All communications must be solely with the Procurement Officer. This
restriction may be lifted by express written permission from the Procurement Officer. This restriction expires once a
contract has been formed.

§ 2.1.8.2 Unless otherwise approved in writing by the Procurement Officer, bidder agrees not to give anything to the
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award.

§2.1.9.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift,
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain

contractual or other business or financial relationships with the governmental body. Regulation 19-445.2165(C) broadly
defines the term donor.

§ 2.1.10 IRAN DIVESTMENT ACT CERTIFICATION
§ 2.1.10.1 The Iran Divestment Act List is a list published by the State Fiscal Accountability Authority pursuant to
Section 11-57-310 that identifies persons engaged in investment activities in Iran, Currently, the list is available at the

AIA Document A701™ - 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701™- 1997, Copyright © 2016 by The American Institute of
Architects. Al rights reserved. WARNING: This AIA® Document Is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of It, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 02/22/2017 10:51:31 under license number 2009568227 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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following URL: http://procurement.sg.gov/PS/PS-irm-divestment.ghtm(.) Section 11-57-310 requires the government

to provide a person ninety days written notice before he is included on the list. The following representation, which is
required by Section 11-57-330(A), is a material inducement for the State to award a contract to you.

§2.1.10.2 By signing your Offer, you certify that, as of the date you sign, you are not on the then-current version of the
Iran Divestment Act List.

§ 2.1.10.3 You must notify the Procurement Officer immediately if, at any time before posting of a final statement of
award, you are added to the Iran Divestment Act List.

§ 2.1.11 OPEN TRADE REPRESENTATION (JUN 2015)

By submitting an Offer, the Offeror represents that Offeror is not currently engaged in the boycott of a person or an
entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in SC
Code Section 11-35-5300. [02-2A083-1]

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten (10) days
after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded.

§ 3.1.2 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

§ 3.1.3 The Owner has made copies of the Bidding Documents available on the above terms for the purpose of obtaining
Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding Documents.

§ 3.1.4 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and
email address.

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or
ambiguities discovered.

§3.2.2 Bidders requiring clarification or interpretation of the Bidding Documents shall make a written request which
shall reach the Architect at least ten (10) days prior to the date for receipt of Bids,

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by written Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon them. As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference
shall change the Bidding Documents unless a change is made by written Addendum.,

§ 3.3 SUBSTITUTIONS

§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution. Reference in the Bidding
Documents to a designated material, product, thing, or service by specific brand or trade name followed by the words
“cr equal” and “or approved equal” shall be interpreted as establishing a standard of quality and shall not be construed
as limiting competition.

§ 3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the Invitation for
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Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such
requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for which
it is to be substituted and a complete description of the proposed substitution including drawings, performance and test
data, and other information necessary for an evaluation. A statement setting forth changes in other materials, equipment
or other portions of the Work, including changes in the work of other contracts that incorporation of the proposed
substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final.

§3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum
prior to the original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with
immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date
and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of
issuance of the Addendum postponing the original Bid Date.

§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received at
the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified for
receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day
on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an
Addendum will be issued to reschedule the conference.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the SE-330 Bid Form included with the Bidding Documents.

§4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. Bids
shall be signed in ink or other indelible media.

§4.1.3 Sums shall be expressed in figures.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make
stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid or information not
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause
for rejection of the Bid.

§4.1.5 All requested Alternates shall be bid. The failure of the bidder to indicate a price for an Alternate shall render
the Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate,
the box for “ADD TO” or “DEDUCT FROM?”. If no change in the Base Bid is required, enter “ZERO” or "No Change."
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For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform Alternate Work
shall be used for both Alternates and Base Bid Work if Alternates are accepted.

§ 4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to identify only those
subcontractors Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the
Bid Form for filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of
Bidder’s bid as non-responsive.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. Each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract, A Bid submitted by an
agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder.

§ 4.2 BID SECURITY

§ 4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder pledges
10 enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds covering the
faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder refuse to enter
into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be forfeited to the Owner
as liquidated damages, not as a penalty.

§ 42.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who
exccutes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.
The bid bond shall:

1 be issued by a surety company licensed to do business in South Carolina;

2 be issued by a surety company having, at a minimum, a "Best Rating" of "A" as stated in the most current
publication of "Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength
rating of at least five (5) times the contract price.

3 be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid
bond authorization number provided on the Bid Form and issued by a firm or organization authorized by
the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety.

§ 4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the
conditions provided in this Section 4.2.

§4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b)
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to
the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with the
Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the Bid is
submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope should be
labeled "BID ENCLOSED" on the face thereof, Bidders hand delivering their Bids shall deliver Bids to the place of the
Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they shall give their
Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior to the time of the
Bid Opening.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
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§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s
procurement officer or his/her designee. The procurement officer conducting the Bid Opening will determine and
announce that the deadline has arrived and no further Bids or bid modifications will be accepted. All Bids and bid
modifications in the possession of the procurement officer at the time the announcement is completed will be timely,
whether or not the bid envelope has been date/time stamped or otherwise marked by the procurement officer.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the
time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, 2 Bid submitted may be withdrawn in person or by
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice shall
be in writing over the signature of the Bidder.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they
are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE5 CONSIDERATION OF BIDS
§ 5.1 OPENING OF BIDS

§ 5.1.1 Bids received on time will be publicly opened and will be read aloud. The Owner will not read aloud Bids that
the Owner determines, at the time of opening, to be non-responsive.

§ 5.1.2 At bid opening, the Owner will announce the date and location of the posting of the Notice of Intended Award.

§ 5.1.3 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening. .

§5.1.4 If the Owner determines to award the Project, the Owner will, after posting a Notice of Intended Award, send a
copy of the Notice to all Bidders.

§5.1.5 If only one Bid is received, the Owner will open and consider the Bid.

§ 5.2 REJECTION OF BIDS

§5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to
rejection.

§5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:

Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;
Failure to deliver the Bid on time;

Failure to comply with Bid Security requirements, except as expressly allowed by law;
Listing an invalid electronic Bid Bond authorization number on the bid form;

Failure to Bid an Alternate, except as expressly allowed by law;

Failure to list qualified Subcontractors as required by law;

Showing any material modification(s) or exception(s) qualifying the Bid;

Faxing a Bid directly to the Owner or their representative; or

Failure to include a properly executed Power-of-Attorney with the bid bond.

DoNmORwiva

§5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work and
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid
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will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so unbalanced
as to be tantamount to allowing an advance payment.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The
Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in the
Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.

ARTICLE6 POST-BID INFORMATION

§ 6.1 CONTRACTOR'S RESPONSIBILITY

Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible.

§ 6.2 CLARIFICATION

Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the
Invitation for Bids and only in accordance with Appendix E (Paragraph A(6)) to the Manual for Planning and Execution
of State Permanent Improvement, Part I1. Clarification of a Bid must be documented in writing and included with the
Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-1520(8); R.19-445.2080].

§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection
for the award of a Contract, furnish to the Owner through the Architect in writing:
A adesignation of the Work to be performed with the Bidder's own forces;
2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work; and
3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work. '

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual sources.

§7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be
included in the Bid.

§ 7.2 TIME OF DELIVERY CONTRACT, CERTIFICATES OF INSURANCE AND FORM OF BONDS

§7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and
the Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days thereafter. The
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider
the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder’s Bid
and to make claim on the Bid Security for re-procurement cost.

§7.2.2 The bonds shall be dated on or after the date of the Contract.
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§7.2.3 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
Al101-2007, Standard Form of Agreement Between Owner and Contractor, SCOSE edition.

ARTICLE9 MISCELLANEOUS

§ 9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING IMPORTANT TAX NOTICE -
NONRESIDENTS ONLY

§9.1.1 Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) submits
a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting the contract.

§ 9.1.2 For information about other withholding requirements (e.g., employee withholding), contact the Withholding
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website

at: www.sctax.org

§ 9.1.3 This notice is for informational purposes only. This Owner does not administer and has no authority over tax
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the
South Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions
should be directed to the Withholding Section at 803-898- 5383,

PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX
WITHHOLDING" FORM (Available through SC Department of Revenue).

§ 9.2 CONTRACTOR LICENSING
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of
Laws to be licensed, must be licensed at the time of bidding.

§ 9.3 SUBMITTING CONFIDENTIAL INFORMATION

§9.3.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends
contains information that is exempt from public disclosure because it is either (2) a trade secret as defined in Section 30-
4-40(a)(1), or (b) privileged & confidential, as that phrase is used in Section 11-35-410.

§ 9.3.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends
contains a trade secret as that term is defined by Section 39-8-20 of the Trade Secrets Act.

§9.3.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "PROTECTED" every page, or portion thereof, that theBidder contends is
protected by Section 11-35-1810.

§9.3.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously
distinguish the mark from the other text. Do not mark your entire bid as confidential, trade secret, or protected! If your
bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole

discretion, determine it nonresponsive. If only portions of a page are subject to some protection, do not mark the entire

page.

§9.3.5 By submitting a response to this solicitation, Bidder (1) agrees to the public disclosure of every page of every
document regarding this solicitation or request that was submitted at any time prior to entering into a contract
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(including, but not limited to, documents contained in a response, documents submitted to clarify a response, &
documents submitted during negotiations), unless the page is conspicuously marked "TRADE SECRET" or
"CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as required by these bidding
instructions, as a "Trade Secret” is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that,
netwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other financial figures used
to determine the award, as well as the final contract amount, are subject to public disclosure.

§9.3.6 In determining whether to release documents, the State will detrimentally rely on the Bidders’ marking of
documents, as required by these bidding instructicns, as being either "Confidential" or "Trade Secret" or
"PROTECTED".

§ 9.3.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina,
its officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees,
arising out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret"
or "PROTECTED",

§ 9.4 POSTING OF INTENT TO AWARD

The SE-370, Notice of Intent to Award, will be posted at the following location:

Room or Area of Posting: Lobby

Building Where Posted: Facilities Center

Address of Building: 743 Greene Street, Columbia, SC 29208

WEB site address (if applicable): http://purchasing.sc.edu

Posting date will be announced at bid opening, In addition to posting the notice, the Owner will promptly send all
responsive bidders a copy of the notice of intent to award and the final bid tabulation

§ 9.5 PROTEST OF SOLICITATION OR AWARD _

§ 9.5.1 Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation
of a contract shall protest within fifteen (15) days of the date of issuance of the applicable solicitation document at issue.
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or
award of a contract shall protest within ten (10) days of the date notification of intent to award is posted in accordance
with Title 11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing,
shall set forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to
be decided, and must be received by the State Engineer within the time provided.

§9.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:

1 by email to protest-ose@mmo.sc.gov,

.2 by facsimile at 803-737-0639, or

3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.
By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive
communications regarding your protest (and any related protests) at the e-mail address from which you sent your
protest.

§9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE

South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any
reliance placed on such information is at the bidder’s sole risk and is without recourse under thé South Carolina
Consolidated Procurement Code.

§9.7 BUILDER’S RISK INSURANCE
Bidders are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, unless
provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the project.

§ 3.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS

§ 9.8.1 Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit
equal to 4% of the payments they make to said subcontractors. The payments claimed must be based on work performed
directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annuaily. The
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taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the first
payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, the
taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit." A
copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to be
attached to the contractor's income tax return.

§ 9.8.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and
Review, Phone: (803) 898-5786, Fax: (803) 898-5888.

§ 9.8.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the
certification process. Questions regarding subcontractor certification are to be referred to: Governor's Office of Small
and Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 —
Definition for Minority Subcontractor & SC §11-35-5230 (B) — Regulations for Negotiating with State Minority Firms.

§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK
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Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER;:

(Name, legal status and address)
University of South Carolina
743 Greene Street

Columbia, SC 29208

BOND AMOUNT: §

PROJECT:
(Name, location or address, and Project number, if any)
University of South Carolina- Journalism Display Cases

Project No. 50003199

The Contractor and Surety are bound to the Owner in the amount set forth above, for the
payment of which the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be
agreed to by the Owner and Contractor, and the Contractor either (1) enters into a
contract with the Owner in accordance with the terms of such bid, and gives such bond or
bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful
performance of such Contract and for the prompt payment of labor and material furnished
in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the
amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work
covered by said bid, then this obligation shall be null and void, otherwise to remain in full
force and effect. The Surety hereby waives any notice of an agreement between the
Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the
aggregate beyond the time for acceptance of bids specified in the bid documents, and the
Owner and Contractor shall obtain the Surety’s consent for an extension beyond sixty
(60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement
in the location of the Project, any provision in this Bond conflicting with said statutory or

St IA Document A310" - 2010
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The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
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the standard form text is available
from the author and should be
reviewed. A vertical line in the left
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Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
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was produced by AlA software at 14:23:28 on 02/02/2017 under Order No.3898103840_1 which expires on 03/26/2017, and is not for resale.
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legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Signed and sealed this  dayof

(Contractor as Principal) (Seal)
(Witness) (Title)

(Surety) (Seal)
(Witness) (Title)

AIA Document A310™ - 2010. Copyright © 1963, 1970 and 2010 by The American institute of Architects. All rights reserved. WARNING This AIA®

Init. Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
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2016 Edition

SE-330
LUMP SUM BID FORM
Bidders shall submit bids on only Bid Form SE-330.

BID SUBMITTED BY:

(Bidder's Name)

BID SUBMITTED TO: University of South Carolina

FOR:

(Owner’s Name)
PROJECT NAME: University of South Carolina- Journalism Display Cases
PROJECT NUMBER: H27-7Z328

OFFER

81

§2.

§3.

§4.

§5.

§6.1

In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the
above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract
with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated
in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the
other terms and conditions of the Bidding Documents.

Pursuant to Section 11-35-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as
follows in the amount and form required by the Bidding Documents:

[] Bid Bond with Power of Attorney [] Electronic Bid Bond [] Cashier's Check
(Bidder check one)

Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the
effects of said Addenda into this Bid:
(Bidder, check all that apply. Note, there may be more boxes than actual addenda. Do not check boxes that do not apply)

ADDENDA: g L] #2 ] #3 (] #a L] #5

Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with
the disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked
or withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days following the
Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.

Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete
the following items of construction work:

BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): _New Glass Enclosures

for existing display cases located at first and second floor locations of the School of Journalism at 800 Sumter Street.

Small and minority business participation is highly encouraged.

$ , which sum is hereafter called the Base Bid.

(Bidder to insert Base Bid Amount on line above)

BF -1 SE-330
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SE-330
LUMP SUM BID FORM

§6.2

§6.3

BID ALTERNATES as indicated in the Bidding Documents and generally described as follows:

ALTERNATE # 1 (Brief Description): _N/A
[ ] ADD TO or [ ] DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 2 (Brief Description): _N/A
] ADD TO or [] DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 3 (Brief Description): _N/A
[ ] ADD TO or [_] DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

UNIT PRICES:

BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES. The UNIT PRICES offered
by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit
combination. UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools
of trades and labor, fees, taxes, insurance, bonding, overhead, profit, etc. The Agency reserves the right to include or
not to include any of the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with
BIDDER.

UNIT OF
No. ITEM MEASURE ADD DEDUCT
L _NA $ $
2. _NIA $ $
3. _NA $ $
4. _NA $ $
5 _NA $ $
6. _NA $ $
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§7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i),
CHAPTER 35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED
(See Instructions on the following page BF-2A)

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

S(L:JIEAC\:SOSII\II;I;FC{:?\?II—()OI\T SUBCONTRACTOR'S SUBCONTRACTOR'S
By License Classification PRIME CONTRACTOR'S PRIME CONTRACTOR'S
and/or Subclassification (Must be completed b Bidder) (Rséculgsl'gcljz ‘ot not Re EEJIiErEd)
(Completed by Owner) P y g ' g
BASE BID
N/A
ALTERNATE #1
ALTERNATE #2
ALTERNATE #3

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the
Alternate and the Base Bid work.

BF -2 SE-330
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SE-330
LUMP SUM BID FORM

INSTRUCTIONS FOR
SUBCONTRACTOR LISTING

1. Section 7 of the Bid Form sets forth an Owner developed list of contractor/subcontractor specialties by contractor
license category and/or subcategory for which bidder is required to identify the entity (subcontractor(s) and/or himself)
Bidder will use to perform the work of each listed specialty..

a. Column A: The Owner fills out this column, which identifies the contractor/subcontractor specialties for which
the bidder must list either a subcontractor or himself as the entity that will perform this work. Subcontractor
specialties are identified by contractor license categories or subcategories listed in Title 40 of the South Carolina
Code of laws.  Abbreviations of classifications to be listed after the specialty can be found at:
http://www.lIr.state.sc.us/POL/Contractors/PDFFiles/CL BClassificationAbbreviations.pdf . If the owner has not
identified a specialty, the bidder does not list a subcontractor.

b. Columns B and C: In these columns, the Bidder identifies the subcontractors it will use for the work of each
specialty listed by the Owner in Column A. Bidder must identify only the subcontractor(s) who will perform the
work and no others. Bidders should make sure that their identification of each subcontractor is clear and
unambiguous. A listing that could be any number of different entities may be cause for rejection of the bid as non-
responsive. For example, a listing of M&M without more may be problematic if there are multiple different
licensed contractors in South Carolina whose names start with M&M.

2. Subcontractor Defined: For purposes of subcontractor listing, a subcontractor is an entity who will perform work or
render service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor.
Bidder should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which
bidder will contract directly. Likewise, do not identify material suppliers, manufacturers, and fabricators that will not
perform physical work at the site of the project but will only supply materials or equipment to the bidder or proposed
subcontractor(s).

3. Subcontractor Qualifications: Bidder must only list subcontractors who possess a South Carolina Contractor’s
license with the license classification and/or subclassification identified by the Owner in the first column on the left.
The subcontractor license must also be within the appropriate license group for the work of the specialty. If Bidder
lists a subcontractor who is not qualified to perform the work, the Bidder will be rejected as non-responsible.

4. Use of Own forces: If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a listed
specialty and Bidder does not intend to subcontract such work but to use Bidder’s own employees to perform such
work, the Bidder must insert its own name in the space provided for that specialty.

5. Use of Multiple Subcontractors:

a. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must
insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”.
If Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to
use one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own
name and the name of each subcontractor, preferably separating the name of each with the word “and”. Bidder
must use each entity listed for the work of a single specialty listing in the performance of that work.

b. Optional Listing Prohibited: Bidder may not list multiple subcontractors for a specialty listing, in a form that
provides the Bidder the option, after bid opening or award, to choose to use one or more but not all the listed
subcontractors to perform the work for which they are listed. A listing, which on its face requires subsequent
explanation to determine whether it is an optional listing, is non-responsive. If bidder intends to use multiple
entities to perform the work for a single specialty listing, bidder must clearly set forth on the bid form such intent.
Bidder may accomplish this by simply inserting the word “and” between the names of each entity listed for that
specialty. Agency will reject as non-responsive a listing that contains the names of multiple subcontractors
separated by a blank space, the word “or”, a virgule (that is a /), or any separator that the Agency may reasonably
interpret as an optional listing.

6. If Bidder is awarded the contract, bidder must, except with the approval of the Agency for good cause shown, use the
listed entities to perform the work for which they are listed.

7. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place of a
subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of Laws.

8.  Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor specialty listed
in the first column on the left will render the Bid non-responsive.

BF - 2A SE-330
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8 8.

89.

§ 10.

§11.

LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY):

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the
Owner’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and
subcontractors, other than those listed in Section 7 above, that Bidder intends to use on the project. Bidder
acknowledges and agrees that this list is provided for purposes of determining responsibility and not pursuant to the
subcontractor listing requirements of SC Code Ann § 11-35-3020(b)(i).

TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES
a) CONTRACT TIME

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be
issued by the Owner. Bidder agrees to substantially complete the Work within __60 Calendar Days

from the Date of Commencement, subject to adjustments as provided in the Contract Documents.
b) LIQUIDATED DAMAGES

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the
amount of $__250.00 for each Calendar Day the actual construction time required to achieve

Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the
Contract Documents. This amount is intended by the parties as the predetermined measure of compensation for
actual damages, not as a penalty for nonperformance.

AGREEMENTS
a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be
canceled for the convenience of, and without cost to, the State.

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be
responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the
Project canceled for any reason prior to the issuance of the Notice to Proceed.

ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the
Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AlA
Document A310, Bid Bond, included in the Bidding Documents.

ELECTRONIC BID BOND NUMBER:
SIGNATURE AND TITLE:
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION

SC Contractor's License Number(s):

Classification(s) & Limits:

Subclassification(s) & Limits:

By signing this Bid, the person signing reaffirms all representation and certification made by
both the person signing and the Bidder, including without limitation, those appearing in Article 2
of the Instructions to Bidders, is expressly incorporated by reference.

BIDDER’S LEGAL NAME:

ADDRESS:

TELEPHONE:

EMAIL:

SIGNATURE: DATE:

PRINT NAME:

TITLE:
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South Carolina Division of Procurement
Services, Office of the State Engineer Version of

% AT A Document A101™ - 2007

Standard Form of Agreement Between Owner and
Contractor where the basis of payment is a Stipulated Sum

This version of AIA Document A101™-2007 is modified by the South Carolina
Division of Procurement Services, Office of the State Engineer (*SCOSE”).
Publication of this version of AIA Document A101-2007 does not imply the American
Institute of Architects’ endorsement of any modification by SCOSE. A comparative
version of AIA Document A101-2007 showing additions and deletions by SCOSE is
available for review on the SCOSE Web site.

Cite this document as “AlA Document A101™-2007, Standard Form of Agreement
Between Owner and Contractor where the basis of payment is a Stipulated Sum —
SCOSE Version,” or “AlA Document A101™-2007 — SCOSE Version.”

AIA Document A101™-~2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987,
1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. South Carolina Division of Procurement
Services, Office of the State Engineer Version of AIA Document A101™--2007. Copyright © 2016 by
The American Institute of Architects. All rights reserved.
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South Carolina Division of Procurement
Services, Office of the State Engineer Version of
2 AIA Document A101™ - 2007

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of as of the
in the year
(In words, indicate day, month and year.)

day of

BETWEEN the Owner:
(Name, legal status, address and other information)

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

This version of AIA Document
A101-2007 is modified by the
South Carolina Division of
Procurement Services, Office of
the State Engineer. Publication of
this version of AIA Document A101
does not imply the American
institute of Architects’ endorsement
of any modification by South
Carolina Division of Procurement
Services, Office of the State
Engineer. A comparative version of
AIA Document A101-2007 showing
additions and deletions by the
South Carolina Division of
Procurement Services, Office of
the State Engineer is available for
review on South Carolina state
Web site.

This document has important legal
consequences. Consuitation with
an attorney is encouraged with
respect to its completion or
modification.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The Amencan
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A101™-2007. Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING This AIA” Document is protected by U.S.

Copyright Law and International Treatles. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe
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TABLE OF ARTICLES
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3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

§ 1.2 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or

some abbreviated reference thereof, shall mean AlA Document A101™-2007 Standard Form of Agreement Between

Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for
Construction, A1A Document A201, or some abbreviated reference thereof, shall mean AIA Document A201™-2007
General Conditions of the Contract for Construction, SCOSE edition.

ARTICLE2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner. The
Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of
Commencement. Unless otherwise provided elsewhere in the contract documents, and provided the contractor has
secured all required insurance and surety bonds, the Contractor may commence work immediately after receipt of the
Notice to Proceed:

§ 3.2 The Contract Time as provided in Section 9(a) of the Bid Form for this Project shall be measured from the Date of
Commencement. The Contractor agrees that if the Contractor fails to achieve Substantial Completion of the Work
within the Contract Time, the Owner shall be entitled to withhold or recover from the Contractor Liquidated Damages
in the amounts set forth in Section 9(b) of the Bid Form, subject to adjustments of this Contract Time as provided in the
Contract Documents.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than

( ) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

AlA Document A101™ - 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA Document
A101™--2007. Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®Document, or any portion of it, may resuit in severe
clvil and criminal penalties, and will be prosecuted to the maximum extent possible under the taw. This document was created on
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be 6 ), subject to additions and deductions
as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Iltem Price

AIA Document A101™ - 2007. Copyright © 1815, 1918, 19825, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1891, 1997 and 2007 by The American
Institute of Architects. All rights reserved. South Carolma Division of Procurement Services, Office of the State Engmeer Version of AIA Document
A101™-2007. Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING This AIA® Document is protected by U.S.
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe
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ARTICLES PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days
after receipt of the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents and subject to Title 12, Chapter 8, Section 550 of the

South Carolina Code of Laws, as amended (Withholding Requirements for Payments to Non-Residents), the amount of

each progress payment shall be computed as follows:
Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of three and one-half
percent (3.5%). Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute shall be included as provided in Section 7.3.9 of ATA Document A201™-2007, General
Conditions of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of
three and one-half percent (3.5%);

Subtract the aggregate of previous payments made by the Owner; and
Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

W

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:

4 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work,
retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as set forth in S.C. Code Ann. § 11-35-3030(4).

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)
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§ 5.1.9 The Contractor shall not make advance payments to suppliers for materials or equipment which have not been
delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of A1A Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance
of the Architect’s final Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Reserved

ARTICLE7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of ATA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE8 MISCELLANEQOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Reserved

§ 8.3 The Owner’s representatives:
(Name, address and other information)

§ 8.3.1 The Owner designates the individual listed below as its Senior Representative (“Owner's Senior
Representative™), which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the
authority to resolve disputes under Section 15.6 of the General Conditions:

Name:

Title:

Address:

Telephone: FAX:

Email:

§ 8.3.2 The Owner designates the individual listed below as its Owner's Representative, which individual has the
authority and responsibility set forth in Section 2.1.1 of the General Conditions:

Name:

Title:

Address:

Telephone: FAX:

Email:
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§ 8.4 The Contractor’s representatives:
(Name, address and other information)

§ 8.4.1 The Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the
General Conditions:

Name:

Title:

Address:

Telephone: FAX:
Email:

§ 8.4.2 The Contractor designates the individual listed below as its Contractor's Representative, which individual has the
authority and responsibility set forth in Section 3.1.1 of the General Conditions:

Name:

Title:

Address:

Telephone: FAX:
Email:

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

§ 8.6.1 The Architect’s representative:

Name:

Title:

Address:

Telephone: FAX:

Email:
ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the
sections below.

§9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner and
Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
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§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Title Date

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

4 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:
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.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

SE-310, Invitation for Construction Services
Instructions to Bidders (AIA Document A701-1997)
Contractor’s Bid (Completed Bid Form)

SE-370, Notice of Intent to Award
Certificate of Procurement Authority issued by the State Fiscal Accountability Authority

ARTICLE 10 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of A1A Document
A201-2007.

This Agreement entered into as of the day and year first written above.

 OWNER (Signature) CONTRACTOR (Signature)

(f_’r;z_ted name and title) - ' (Printed name and title)
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Init

South Carolina Division of Procurement

Services, Office of the State Engineer Version of

2 AIA Document A201™ - 2007

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

USC Journalism Display Cases

Columbia, South Carolina

THE OWNER:

(Name, legal status and address)

Univerisity of South Carolina

743 Greene Street

Columbia, South Carolina

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.
THE ARCHITECT: _

(Name, legal status and address)

The Boudreaux Group, Inc.

PO Box 5695

Columbia, South Carolina 29208

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEQOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

This version of AIA Document
A201-2007 is modified by the
South Carolina Division of
Procurement, Office of the State
Engineer. Publication of this version
of AIA Document A201 does not
imply the American Institute of
Architects’ endorsement of any
modification by South Carolina
Division of Procurement, Office of
the State Engineer. A comparative
version of AIA Document A201—
2007 showing additions and
deletions by the South Carolina
Division of Procurement, Office of
the State Engineer is available for
review on the State of South
Carolina Web site.

This document has important legal
consequences. Consultation with
an attomey is encouraged with
respect to its completion or
modification.
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INDEX

{Topics and numbers iii bold are seciion headings.)

Acceptance of Nonconforming Work

Architect’s Additional Scrvices and Expenses
24,11.3.1.1,12.2.1,13.5.2, 13.5.3, 14.2.4
Architect’s Administration of the Contract
3.1.3,42,3.7.4,15.2,94.1,95

Architect’s Approvals

9.6.6,9.9.3,12.3 24,3.1.3,3.5,3.102,4.2.7
Acceptance of Work Architect’s Authority to Reject Work
9.6.6,9.8.2,9.9.3,9.10.1, 9.10.3, 12.3 3.5,42.6,12.1.2,12.2.1

Access to Work Architect’s Copyright

3.16,6.2.1, 12.1 1.1.7,15

Accident Prevention

10

Acts and Omissions
3.2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.4.2,13.7,14.1,15.2

Addenda

1.1.1,3.11

Additional Costs, Claims for
3.74,3.75,6.1.1,73.75,10.3, 15.1.4

Architect’s Decisions
3.74,4.26,4.2.7,42.11,4.2.12,4.2.13,4.2.14, 6.3,
73.7,73.9,8.1.3,83.1,9.2,9.4.1,9.5,9.8.4,99.1,
13.5.2,15.2,15.3

Architect’s Inspections
3.74,422,429,94.2,9.83,99.2,9.10.1, 13.5
Architect’s Instructions
3.24,3.3.1,42.6,42.7,13.5.2

Architect’s Interpretations

Additional Inspections and Testing 4.2.11,4.2.12

94.2,9.83,122.1,13.5 Architect’s Project Representative
Additional Insured 4.2.10

11.1.4 Architect’s Relationship with Contractor

Additional Time, Claims for
3.24,3.74,3.75,3.10.2, 8.3.2,15.1.5
Administration of the Contract
3.1.3,4.2,94,9.5

Advertisement or Invitation to Bid

1.1.2,1.5,3.1.3,3.22,3.2.3,3.2.4,3.3.1,3.4.2, 3.5,
3.7.4,3.75,3.9.2,3.9.3,3.10,3.11, 3.12, 3.16, 3.18,
4.12,4.13,42,52,622,7,83.1,92,93,9.4,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3.7, 12, 13.4.2, 135,
15.2

1.1.1 Architect’s Relationship with Subcontractors
Aesthetic Effect 1.1.2,423,4.2.4,42,6,9.6.3,9.6.4,11.3.7
42.13 Architect’s Representations

Allowances 94.2,95.1,9.10.1

38,73.8 Architect’s Site Visits

All-risk Insurance

11.3.1, 11.3.1.1

Applications for Payment
42.5,739,92,9.3,94,9.5.1,9.6.3,9.7, 9.10,
11.13

3.74,42.2,429,94.2,9.5.1,99.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 10.3.3

Approvals Award of Separate Contracts
2.11,22.2,2.4,3.1.3,3.102,3.12.8, 3.12.9, 3.12.10, 6.1.1,6.12

42.7,93.2,13.5.1 Award of Subcontracts and Other Contracts for
Arbitration Portions of the Work

8.3.1,11.3.10, 13.1,15.3.2, 15.4 5.2

ARCHITECT Basic Definitions

4 1.1

Architect, Definition of Bidding Requirements

41.1 1.1.1,5.2.1,11.4.1

Architect, Extent of Authority
24,3.12.7,4.1,42,52,63,7.1.2,73.7,7.4,9.2,
93.1,94,95,9.6.3,9.8,9.10.1,9.10.3,12.1, 12.2.1,
13.5.1,13.5.2,14.22,14.24,15.1.3, 15.2.1
Architect, Limitations of Authority and
Responsibility

2.1.1,3.12.4,3.12.8,3.12.10, 4.1.2, 4.2.1, 4.2.2,
4.2.3,4.2.6,4.2.7,4.2.10,4.2.12,4.2.13,52.1, 7.4,
9.42,9.53,9.64,15.1.3,15.2

Binding Dispute Resolution
9.7,11.3.9,11.3.10,13.1, 15.2.5, 15.2.6.1, 15.3.1,
153.2,15.4.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.74,9.10.2,9.10.3

Bonds, Performance, and Payment
73.74,9.6.7,9.10.3,11.3.9, 11.4
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Building Permit

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.85

Certificates for Payment
4.2.1,425,429,9.3.3,94,95,9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3,14.2.4, 15.1.3

Certificates of Inspection, Testing or Approval
13.54

Certificates of Insurance

9.10.2,11.13

Change Orders
1.1.1,2.4,34.2,3.74,3.8.2.3,3.11,3,12.8, 4.2.8,
$.23,7.12,7.13,7.2,73.2,73.6,7.3.9,7.3.10,
8.3.1,93.1.1,9.10.3,10.3.2, 11.3.1.2, 11.3.4, 11.3.9,
12.1.2,15.13

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
22.1,3.11,4.2.8,7,7.2.1,7.3.1, 7.4, 83.1,9.3.1.1,
11.3.9

Claims, Definition of

15.11

CLAIMS AND DISPUTES
324,6.1.1,6.3,7.3.9,93.3,9.104, 10.3.3, 15, 154
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.2.4,3.74,6.1.1,73.9,10.3.2,15.1.4

Claims for Additional Time
3.2.4,3.74,6.1.1,83.2,103.2,15.1.5

Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7, 14.1.3, 14.24,15.1.6

Claims Subject to Arbitration

153.1,15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
221,3.2.2,3.4.1,3.7.1,3.10.1,3.12.6,5.2.1,5.2.3,
6.2.2,81.2,822,83.1,11.1,11.3.1, 11.3.6, 11.4.1,
15.14

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

3.9.1,4.2.4

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,42.9,82,94.2,9.8,99.1,
9.10,12.2,13.7,14.1.2

COMPLETION, PAYMENTS AND

Completion, Substantial
4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1, 9.10.3,
12.2,13.7

Compliance with Laws

1.6,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1,9.6.4, 10.2.2,
11.1,11.3,13.1,13.4, 13.5.1, 13.5.2, 13.6, 14.1.1,
14.2.1.3,15.2.8,15.4.2,15.4.3

Concealed or Unknown Conditions
3.74,42.8,8.3.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.42,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,9.9.1,
9.10.2,9.10.3,11.3.1, 13.2, 13.4.2, 15.4.4.2
Consolidation or Joinder

1544

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
73.1

Construction Change Directives
1.1.1,3.4.2,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts
54,14.22.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.39,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,52,6.1,11.1.3,11.3.6, 11.4.1

Contract Documents, Copies Furnished and Use of
152,225,53

Contract Documents, Definition of

1.1.1

Contract Sum
3.74,38,523,72,73,74,9.1,9.42,95.1.4,
9.6.7,9.7,103.2,11.3.1, 14.2.4, 14.3.2, 15.1 .4,
152.5

Contract Sum, Definition of

9.1

Contract Time
3.7.4,3.7.5,3.10.2,5.2.3,72.1.3,7.3.1,73.5, 74,
8.1.1,82.1,83.1,95.1,9.7,10.3.2, 12.1.1, 14.3.2,
15.1.5.1,15.2.5

Contract Time, Definition of

9 8.1.1
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CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction Schedules
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contractor’s Employees
3.3.2,343,3.81,3.9,3.182,4.2.3,4.2.6,10.2, 10.3,
11.1.1,11.3.7, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.14.2,42.4,6,11.3.7,12.1.2, 122.4
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3.1.2,11.3.7,11.3.8

Contractor’s Relationship with the Architect
1.1.2,15,3.1.3,3.2.2,3.2.3,3.2.4,33.1,3.4.2,35,
3.7.4,3.10,3.11,3.12, 3.16, 3.18,4.1.3,4.2, 5.2,
6.2.2,7,83.1,92,93,9.4,95,9.7,9.8, 9.9, 10.2.6,
10.3,11.3.7, 12, 13.5, 15.1.2, 15.2.1

Contractor’s Representations
3.2.1,3.2.2,35,3.126,6.2.2,8.2.1,9.3.3,9.82
Contractor’s Responsibility for Those Performing the
Work

33.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract
14.1,15.1.6

Contractor’s Submittals
3.10,3.11,3.12.4,4.2.7,5.2.1,5.2.3,9.2, 9.3, 9.8.2,
9.8.3,9.9.1,9.102,9.10.3,11.1.3, 11.4.2
Contractor’s Superintendent

3.9,102.6

Contractor’s Supervision and Construction
Procedures
12.2,3.3,3.4,3.12.10,42.2,42.7,6.1.3,6.2.4,
7.13,73.5,7.3.7,82,10,12, 14, 15.1.3
Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation

1.2,3.2.1,3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
23,24,3.7.3,94.2,9.82,9.8.3,9.9.1,12.1.2,12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs
24,3.2.4,3.7.3,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,73.7,73.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.3,12.1.2,12.2.1,12.2.4, 13.5, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,102.1.2,10.2.5,10.4, 11.1.1, 11.3,
1224

Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5, 10.4, 11.3.1, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,113.7,14.1.3, 14.2.4, 15.1.6

Damages for Delay
6.1.1,8.3.3,9.5.1.6,9.7,103.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.7.4,4.2.6,4.2.7,4.2.11,4.2.12,4.2.13,15.2, 6.3,
73.7,73.9,8.1.3,83.1,9.2,9.4,9.5.1,9.8.4,99.1,
13.52,1422,14.24,15.1,15.2

Decisions to Withhold Certification
9.4.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
23,24,35,4.26,62.5,9.5.1,9.52,9.6.6,9.8.2,
9.9.3,9.104,12.2.1

Definitions
1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2,3.12.3, 4.1.1,
15.1.1,5.1,6.1.2,7.2.1,7.3.1, 8.1, 9.1, 9.8.1
Delays and Extensions of Time
32,3.74,523,72.1,73.1,7.4,83,95.1,9.7,
10.3.2,104,14.3.2,15.1.5,15.2.5

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

82.2,11.1.2

Emergencies

10.4,14.1.1.2,15.1.4

Employees, Contractor’s
33.2,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.1.1, 11.3.7, 14.1, 14.2.1.1
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Equipment, Labor, Materials or
1.i.3,1.i.6,3.4,3.5,3.82,3.8.3,3.12, 3.13, 3.15.1,
4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.2.3,2.2.5,3.1,3.3.1,3.4.1, 3.5,
3.7.1,3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.5, 8.2,
9.5.1,99.1,10.2,10.3,12.2, 14.2, 14.3.1, 15.1.3
Extensions of Time
3.2.4,3.74,5.23,72.1,73,74,95.1,9.7,103.2,
10.4, 14.3,15.1.5,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.8.2,9.10,11.1.2,11.1.3,11.3.1, 11.3.5,
12.3,142.4,144.3

Financial Arrangements, Owner’s
22.1,13.2.2,14.1.1.4

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4,10.3

Identification of Subcontractors and Suppliers

52.1

Indemnification

3.17,3.18,5.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7

Information and Services Required of the Owner
2.1.2,2.2,3.2.2,3.12.4,3.12.10, 6.1.3,6.1.4, 6.2.5,
9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3,11.2, 11.4, 13.5.1,
13.52,14.1.1.4,14.14,15.1.3

Initial Decision

15.2

Initial Decision Maker, Decisions
14.2.2,14.2.4,15.2.1,15.2.2,15.2.3, 15.2.4, 152.5
Initial Decision Maker, Extent of Authority
14.2.2,14.2.4,15.1.3,15.2.1,15.2.2,15.2.3, 15.2 4,
15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4

Inspections
3.13,333,3.7.1,42.2,426,4.2.9,94.2,9.8.3,
9.9.2,9.10.1,12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.81,52.1,7,8.2.2,12,13.5.2
Instruments of Service, Definition of

1.1.7

Insurance

3.18.1,6.1.1,7.3.7,93.2,9.8.4,9.9.1,9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

822,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.3

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
99.1

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13,7.4

Interest

13.6

Interpretation

1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1

Interpretations, Written

42.11,42.12,15.1.4

Judgment on Final Award

1542

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.102,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,3.2.3,3.6,3.7,3.12.10,3.13,4.1.1,9.6.4,9.9.1,
10.22,11.1.1, 11.3,13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14,15.2.8,154

Liens

2.1.2,9.3.3,9.10.2,9.10.4, 152.8

Limitations, Statutes of

12.2.5,13.7,154.1.1

Limitations of Liability
2.3,3.2.2,35,3.12.10,3.17,3.18.1,4.2.6, 4.2.7,
42.12,6.2.2,9.4.2,9.6.4,9.6.7,10.2.5,10.3.3,
11.1.2,11.2,11.3.7,12.2.5, 13.4.2

Limitations of Time
2.1.2,2.2,2.4,32.2,3.10,3.11, 3.12.5,3.15.1, 4.2.7,
52,53,54.1,6.2.4,7.3,74,8.2,9.2,93.1,9.3.3,
94.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3

Material Suppliers
1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2, 9.6, 9.10.5
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Materials, Hazardous

iG.24, 10.3

Materials, Labor, Equipment and
1.13,1.1.6,1.5.1,3.4.1,3.5,3.8.2,3.8.3, 3.12, 3.13,
3.15.1,42.6,4.2.7,52.1,6.2.1,7.3.7,9.3.2,9.3.3,
9.5.1.3,9.10.2,10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and
Procedures of Construction
33.1,3.12.10,4.2.2,4.2.7,94.2

Mechanic’s Lien

2.1.2,15.2.8

Mediation

8.3.1,103.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Work
1.1.1,3.12.8,4.2.8,7.1,7.4

MISCELLANEOUS PROVISIONS

ry

Grity
1.5,2.1.1,23,2.4,3.4.2,3.8.1,3.12.10,3.14.2, 4.1.2,
4.13,4.24,429,52.1,5.24,54.1,6.1,6.3,72.1,
73.1,82.2,83.1,9.3.1,9.3.2,9.5.1,9.6.4,9.9.1,
9.10.2,10.3.2,11.1.3, 11.3.3, 11.3.10,12.2.2, 12.3,
13.2.2,14.3,14.4,152.7

Owner’s Financial Capability
22.1,13.2.2,14.1.14

Owner’s Liability Insurance

11.2

Owmer’s Relationship with Subcontractors
1.1.2,52,53,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to

£
Ovmer’s Anth,

13
“

G

13 Award Separate Contracts

Modifications, Definition of 6.1

1.1.1 Owner’s Right to Stop the Work

Modifications to the Contract 23

1.1.1,1.1.2,3.11,4.1.2,4.2.1,52.3, 7, 8.3.1, 9.7, Owner’s Right to Suspend the Work

10.3.2, 11.3.1 14.3

Mutual Responsibility Owner’s Right to Terminate the Contract

6.2 14.2

Nonconforming Work, Acceptance of Ownership and Use of Drawings, Specifications
9.6.6,99.3,12.3 and Other Instruments of Service

Nonconforming Work, Rejection and Correction of
2.3,24,3.5,426,6.2.4,95.1,9.8.2,9.9.3,9.10.4,

1.1.1,1.1.6,1.1.7,1.5,2.2.5,3.2.2, 3.11, 3.17, 4.2.12,
53

12.2.1 Partial Occupancy or Use
Notice 9.6.6,9.9,113.1.5
2.2.1,23,24,324,3.3.1,3.7.2,3.12.9,5.2.1,9.7, Patching, Cutting and
9.10,10.2.2,11.1.3,12.2.2.1, 13.3, 13.5.1, 13.5.2, 3.14,6.25
14.1,142,15.2.8,15.4.1 Patents

Notice, Written 3.17

23,24,33.1,392,3.12.9,3.12.10,5.2.1,9.7, 9.10,
10.2.2,103,11.1.3,11.3.6, 12.2.2.1,13.3, 14, 15.2.8,
15.4.1

Notice of Claims

3.74,102.8,15.1.2,154

Notice of Testing and Inspections

Payment, Applications for
42.5,7.39,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5, 9.10.1,
1423,14.2.4,14.43

Payment, Certificates for
425,4.29,9.33,9.4,9.5,9.6.1,9.6.6,9.7, 9.10.1,
9.10.3,13.7,14.1.1.3, 14.2.4

13.5.1,13.5.2 Payment, Failure of

Observations, Contractor’s 9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
32,374 Payment, Final

Occupancy 42.1,429,9.82,9.10,11.1.2, 11.1.3, 11.4.1, 12.3,
2.2.2,96.6,9.8,11.3.15 13.7,14.2.4,14.4.3

Orders, Written Payment Bond, Performance Bond and
1.1.1,2.3,39.2,7,82.2,11.3.9,12.1, 12.2.2.1, 7.3.74,9.6.7,9.10.3,11.4

13.52,14.3.1 Payments, Progress

OWNER 9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
2 PAYMENTS AND COMPLETION
Owner, Definition of 9

2.1.1 Payments to Subcontractors

Owner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10, 6.1.3, 6.1.4, 6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3,11.2, 11.3, 13.5.1,
13.52,14.1.1.4,14.14,15.13

54.2,9.513,962,9.63,9.64,9.6.7,14.2.1.2
PCB
10.3.1
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Performance Rond and Payment Rond
7.3.74,9.6.7,9.10.3, i1.4

Permits, Fees, Notices and Compliance with Laws
222,3.7,3.13,7.3.7.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,42.7

Progress and Completion
42.2,82,9.8,99.1,14.1.4,15.1.3

Progress Payments

9.3,9.6,9.8.5,9.103, 13.6, 14.2.3, 15.1.3

Project, Definition of

1.1.4

Project Representatives

42.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1,11.4,13.1,13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8, 154

Rejection of Work

35,426,122.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.4.2,9.5.1,
9.8.2,9.10.1

Representatives
2.1.1,3.1.1,3.9,4.1.1,4.2.1,4.2.2,4.2.10,5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.23,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2, 9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.13

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.3,2.4,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4, 6.1,
6.3,7.3.1,8.3,95.1,9.7,10.2.5,10.3, 12.2.2, 12.2 4,
13.4,14,154

atents and Copyrighits

Rules and Notices for Arbitration

154.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,422,4.2.7,53,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,42.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.24,42.7,6,83.1, 12.12
Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,42.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
322,333,3.7.1,3.74,4.2,94.2,9.10.1, 13.5
Site Visits, Architect’s
3.74,422,429,94.2,9.5.1,9.9.2,9.10.1, 13.5
Special Inspections and Testing
4.2.6,12.2.1,13.5

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14
Statute of Limitations

13.7,154.1.1

Stopping the Work

2.3,9.7,10.3, 14.1

Stored Materials

6.2.1,932,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
12.2,3.3.2,3.12.1,4.2.3,523,5.3,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,54,93.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.7,9.2, 9.3,
9.8,99.1,9.10.2,9.10.3, 11.1.3

Submittal Schedule

3.10.2,3.125,4.2.7
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Subragation, Waivers of

6.1.1, 11.3.7

Substantial Completion
429,8.1.1,8.13,82.3,9.4.2,9.8,9.9.1,5.10.3,
12.2,13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

4.13

Substitutions of Materials

34.2,3.5,73.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

374

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3, 6.2.4,
7.13,7.3.7,82,8.3.1,94.2,10, 12, 14, 15.1.3
Surety

54.12,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

223

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,73.74

Termination by the Contractor

14.1,15.1.6

Termination by the Owner for Cause
54.1.1,14.2,15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

413

Termination of the Contractor

1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,422,42.6,429,94.2,9.8.3,992,
9.10.1,10.3.2,114.1, 12.2.1, 13.5

TIME

8

Timee, Delays and Exiensions of
324,374,523,72.1,7.3.1,7.4,8.3,95.1,9.7,
10.3.2, 104, 14.3.2,15.1.5,15.2.5

Time Limits
2.1.2,2.2,24,32.2,3.10,3.11,3.12.5, 3.15.1, 4.2,
52,53,54,6.24,73,74,82,92,93.1,9.33,
94.1,9.5,9.6,9.7,98,99,9.10, 11.1.3, 12.2, 13.5,
13.7,14,15.1.2, 154

Time Limits on Claims

3.74,10.2.8,13.7, 15.1.2

Title to Work

9.3.2,9.33

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,103

Unit Prices

7332,73.4

Use of Documents

1.1.1,1.5,2.2.5,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.42,15.16

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1, 13.4.2, 14.2.4, 15.1.6
Waiver of Consequential Damages

142.4,15.1.6

Waiver of Liens

9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.9,93.3,9.84,9.9.1,9.104, 12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.42,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.8.5,
9.9.1,9.10.2,9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.42
Written Interpretations

42.11,42.12

Written Notice
2.3,24,33.1,3.9,3.12.9,3.12.10,5.2.1, 8.2.2, 9.7,
9.10,10.2.2,10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14,
15.4.1
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ARTICIE1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements.

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean ATA Document A101™-2007 Standard Form of Agreement
Between Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the
Contract for Construction, ATA Document A201, or some abbreviated reference thereof, shall mean AIA Document
A201™-2007 General Conditions of the Contract for Construction, SCOSE edition.

§1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor.

§1.1.3 THE WORK

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials,

§1.1.8 NOTICE TO PROCEED

The Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing
the Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents.
The Notice to Proceed shall fix the date on which the Contract Time will commence.
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§1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results. In the event of patent ambiguities within or between parts of the Contract Documents, the
Contractor shall 1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent
requirement, either or both in accordance with the Architect’s interpretation.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents.

ARTICLE2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization,
except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2. 1, the Architect does not have such
authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference § 8.3 of the Agreement.]

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29,
Chapter 5, Section 23 of the South Carolina Code of Laws, as amended.
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§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Prior to commencemeni of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the
Contract. Thereafier, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or
the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant
to this Section but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services; however, the Owner does not warrant the accuracy of
any such information requested by the Contractor that is not otherwise required of the Owner by the Contract
Documents. Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the
Contractor with any information concerning subsurface characteristics or other conditions of the area where the
Work is to be performed beyond that which is provide in the Contract Documents,

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one
electronic copy (.pdf format) of the Contract Documents. The Contractor may make reproductions of the Contract
Documents pursuant to Section 1.5.2.

§ 2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on
information made available by the Owner.

§2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the
Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspections.

§ 2.3 OWNER'’S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.4 OWNER'’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect, including but not limited to providing necessary resources, with diligence and promptness, the
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In such case an
appropriate Change Directive shall be issued deducting from payments then or thereafter due the Contractor the
reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s
additional services made necessary by such default, neglect or failure. If payments then or thereafter due the
Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.
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ARTICLE3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
Jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means

the Contractor or the Contractor’s authorized representative.
§3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents. The Contractor acknowledges that it has investigated
and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not
limited to (1) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the availability
of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also acknowledges that it has satisfied
itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work
done by the Owner, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Owner.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.
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3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters. If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed by the Owner in writing to proceed with the required means,
methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, the Owner
shall be solely responsible for any loss or damage arising solely from those Owmer-required means, methods,
techniques, sequences or procedures.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
§3.3.1 Tt

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse,
alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or
normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect. The Contractor shall comply with the requirements of Title 12, Chapter 8 of the South Carolina
Code of Laws, as amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
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negotiations concluded. Pursnant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as

amended, no locai generai or speciaity buiiding permits are required for state buildings.

§3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 I the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents,
the Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in
no event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site
are not materially different from those indicated in the Contract Documents and that no change in the terms of the
Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If
either party disputes the Architect’s determination or recommendation, that party may proceed as provided in Article
15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Adjustments in the Contract Sum
and Contract Time arising from the existence of such remains or features may be made as provided in Article 7.3.3.

§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect the difference between
actual costs, as documented by invoices, and the allowances under Section 3.8.2.1.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the
name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in
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writing stating whether the Owner has reasonable ohjection to the propused superiniendent. Failure of the Owner to

reply within the 14 day period shall constitute notice of no reasonable objection.

§3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall notify the Owner, in writing, of any proposed change in the
superintendent, including the reason therefore, prior to making such change. The Contractor shall not change the
superintendent without the Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR'’S CONSTRUCTION SCHEDULES

§3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§3.10.3 Additional requirements, if any, for the constructions schedule are as follows:
(Check box if applicable to this Contract))

The construction schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all
activities and events that will occur during performance of the work; (2) identify each phase of construction and
occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly completion of the Work in
accordance with the requirements of the Contract Documents (hereinafter referred to as “Milestone Dates™). Upon
review and acceptance by the Owner and the Architect of the Milestone Dates, the construction schedule shall be
deemed part of the Contract Documents and attached to the Agreement as Exhibit “A.” If not accepted, the
construction schedule shall be promptly revised by the Contractor in accordance with the recommendations of the
Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the progress of the Work for
conformance with the requirements of the construction schedule and shall promptly advise the Owner of any delays
or potential delays. Whenever the approved construction schedule no longer reflects actual conditions and progress
of the work or the Contract Time is modified in accordance with the terms of the Contract Documents, the
Contractor shall update the accepted construction schedule to reflect such conditions. In the event any progress
report indicates any delays, the Contractor shall propose an affirmative plan to correct the delay, including overtime
and/or additional labor, if necessary. In no event shall any progress report constitute an adjustment in the Contract
Time, any Milestone Date, or the Contract Sum unless any such adjustment is agreed to by the Owner and
authorized pursuant to Change Order.

§3.10.4 The Owner’s review and acceptance of the Contractor’s schedule is not conducted for the purpose of either
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences or
procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly addressed in
a Modification, the Owner's approval of a schedule shall not change the Contract Time.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Work as a record of the Work as constructed.
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§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§2.12 SHOP DRAWINGS, PRODIICT DATA AND SAMBPI ES

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of separate contractors.

§3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The fire
sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon approving
the sprinkler shop drawings will submit them to the State Fire Marshal for review and approval. A copy of the shop
drawings will also be sent to OSE for information. The Architect’s engineer of record will submit 2 copy of the State
Fire Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither
the Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire
Marshal for approval.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.
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§3.12.10 The Contractor shall not be required to provide profossional services that constitute the praciice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, who shall comply with reasonable requirements of the Owner regarding
qualifications and insurance and whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other
submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such
professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled to
rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§ 3.13 USE OF SITE

§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities and the Contract Documents and
shall not unreasonably encumber the site with materials or equipment.

§ 3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the work
in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent
areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public areas
adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to cause
hazardous conditions.

§ 3.13.3 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.
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§ 3.16 ACCESS TO WORK
The Contractor shail provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys® fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting
therefrom, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as
to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to
throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect,
Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the
Architect,

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.21 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents. Any reference in the Contract Documents to the Architect taking action or rendering a decision with a
“reasonable time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract
Documents or otherwise agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if
any, and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and
to observe the progress and quality of the various components of the Contractor’s Work, and to determine if the
Work observed is being performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or
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continuous on-site inspections to cheek the quality or quantity of the Work. Thie Archiicei-will niot have control over,
charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the
safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from
the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the
Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in accordance with the
requirements of the Contract Documents. The Architect will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other
persons or entities performing portions of the Work,

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.,

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue
Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority o reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7 4.

§4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.
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§ 4.2.10 If the Owner and Architect agree the Architect will provide encicrmore.project reprcsentatives o assisitin
caitying out the Archiiect’s responsibiiities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the non-requesting party with a copy of the request. The Architect’s
response to such requests will be made in writing with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will
not show partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the
Instruments of Service or perpetuating omissions, defects, or errors in the Instruments of Service, the Architect will
not be liable for results of interpretations or decisions rendered in good faith. If either party disputes the Architects
interpretation or decision, that party may proceed as provided in Article 15. The Architect’s interpretations and
decisions may be, but need not be, accorded any deference in any review conducted pursuant to law or the Contract
Documents.

§4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing
with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information. Any response to a request for information must be
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the
form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not
involve an adjustment to the Contract Sum or Contract Time.

ARTICLE5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”

does not include a separate contractor or subcontractors of a separate contractor.

§5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within
fourteen days after posting of the Notice of Intent to Award the Contract, shall furnish in writing to the Owner
through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who are
to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work.
The Owner may reply within 14 days to the Contractor in writing stating whether the Owner has reasonable
objection to any such proposed person or entity. Failure of the Owner to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ §.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or services.

§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
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reasonably capable of performing the Woik. the Conitact Sum and Coniraci Time shali be increased or decreased hy
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner makes
reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner in
writing accompanied by supporting information.

§525 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted by
the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A proposed
substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3.

§5.2.6 The Iran Divestment Act List is a list published by the State Fiscal Accountability Authority pursuant to
Section 11-57-310 that identifies persons engaged in investment activities in Iran. Currently, the list is available at
the following URL: http://prgcurement.sc.gov/PS/PS-iran-divestment.phtm(.) Consistent with Section 11-57-330(B),
the Contractor shall not contract with any person to perform a part of the Work, if, at the time you enter into the
subcontract, that person is on the then-current version of the Iran Divestment Act List.

§ 5.3 SUBCONTRACTUAL RELATIONS

§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor
to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2,
35,3.18,53,54,6.2.2,7.3.3,7.5,7.6,13.1, 13.12, 14.3, 144, and 15.1.6.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007,
Conditions of the Contract, as originally issued by the American Institute of Architects.

§5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or in
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.
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§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this
conditional assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s
obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional
assignment.

ARTICLE6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Ovmer reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

§ 6.1.4 Reserved.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
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for such proper execution and results. Failure of the Contracior $o 0 report shail consiitute an acknowiedgment that

the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2,5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting dnd patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER’S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor; an order for a minor change in the Work may be issued by the Architect alone. If the amount of a
Modification exceeds the limits of the Owner’s Construction Change Order Certification (reference Section 9.1.7.2
of the Agreement), then the Owner’s agreement is not effective, and Work may not proceed, until approved in
writing by the Office of State Engineer.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive
or order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.21 A Change Order is a written instrument prepared by the Architect (using Form SE-380 “Construction Change
Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the following:

1 The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

3 The extent of the adjustment, if any, in the Contract Time.

§7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in
accordance with Section 7.3.3.

§7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared
in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or Specifications
necessary to define any changes in the Work. Within fifteen days of receiving the request, the Contractor shall
submit the proposal to the Owner and Architect along with all documentation required by Section 7.6.

§7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure
associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by
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§7.2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the
Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 PRICE ADJUSTMENTS

§7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the Contract
Sum, the adjustment shall be based on whichever of the following methods is the most valid approximation of the
actual cost to the contractor, with overhead and profit as allowed by Section 7.5:

1 Mutual acceptance of a lump sum;

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently
agreed upon;

3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or fee,
all as specified in the contract, or subsequently agreed upon by the parties, or by some other method
as the parties may agree; or

4 Asprovided in Section 7.3.7.

§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data sufficient
to permit evaluation before commencement of the pertinent performance or as soon after that as practicable, All
costs incurred by the Contractor must be justifiably compared with prevailing industry standards. Except as provided
in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and shall not include
indirect costs, overhead, home office overhead, or profit.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including,
in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.5. In such
case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:

1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits

required by agreement or custom, and workers’ compensation insurance;
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Costs of materials, supplics and cquipment, including cost of transporiation, whether incorporated or

consumed;

3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to

the Work.

§7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall
include any overhead and profit attributable to the cost for the deleted Work.

§7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15,

§7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the’ Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

§ 7.5 AGREED OVERHEAD AND PROFIT RATES

§7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full
payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and office
managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. The
allowable percentages for overhead and profit are as follows:

A To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s actual
costs.

2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the
subcontractor’s actual costs.

3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs (not
including the subcontractor’s overhead and profit).

§ 7.6 PRICING DATA AND AUDIT

§ 7.6.1 Cost or Pricing Data

Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the
date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate,
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such
adjustments may be made after final payment to the Contractor.

§7.6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are
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more than histerical accounting data; they are all the facts that can be reasonably expecied to contribute to the
soundness of estimates of future costs and to the validity of determinations of costs already incurred.

§ 7.6.3 Records Retention

As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that
Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from the
date of final payment, or longer if requested by the chief procurement officer. The Owner may audit Contractor’s
records at reasonable times and places.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement,
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance,

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time..

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner
pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and
provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and (2)
is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies,
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the
Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by
the Owner to the Contractor for performance of the Work under the Contract Documents. All changes to the
Contract Sum shall be adjusted in accordance with Section 7.3.3.
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§9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by
the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by the
Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for which
each is responsible, such breakdown being submitted on a uniform standardized format approved by the Architect
and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately determine the
value of completed Work during the course of the Project. The Contractor shall update the schedule of values as
required by either the Architect or Owner as necessary to reflect:

1 the description of Work (listing labor and material separately);
the total value;

the percent and value of the Work completed to date;

the percent and value of previous amounts billed; and

O Rk i

the current percent completed and amount billed.

§ 9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications
for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

§ 9.3 APPLICATIONS FOR PAYMENT

§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such
application shall be notarized, if required, and supported by such data substantiating the Contractor’s right to
payment as the Owner or Architect may require (such as copies of requisitions from Subcontractors and material
suppliers) and shall reflect retainage and any other adjustments provided in Section 5 of the Agreement. If required
by the Owner or Architect, the Application for Payment shall be accompanied by a current construction schedule,

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by
others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing provided such materials or equipment will be subsequently incorporated in the Work.
Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the
Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage and
transportation to the site for such materials and equipment stored off the site. The Contractor shall 1) protect such
materials from diversion, vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on
the Project, and 3) segregate such materials from other materials at the storage facility. The Architect and the Owner
shall have the right to make inspections of the storage areas at any time.

§9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

AlA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 19686, 1970, 1976, 1987, 1997 and 2007 by The

American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlIA
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 02/22/2017 10:51:30

under license number 2009568227 , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may

not be reproduced prior to its completion.

28



£0
§9.
§9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification in whole or in part as provided in Section 9.5.1.

4 CERTIFICATES FOR PAYMENT

§9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated in both the
Application for Payment and, if required to be submitted by the Contractor, the accompanying current construction
schedule and that the quality of the Work is in accordance with the Contract Documents. The foregoing
representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion and to specific qualifications expressed by the Architect. The issuance of a
Certificate for Payment will further constitute a representation that the Contractor is entitled to payment in the
amount certified. However, the issuance of a Certificate for Payment will not be a representation that the Architect
has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
construction means, methods, techniques, sequences or procedures, or (3) made examination to ascertain how or for
what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION

§9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied
by the current construction schedule required by Section 3.10.1. If the Architect is unable to certify payment in the
amount of the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the
Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for
Payment for the amount for which the Architect is able to make such representations to the Owner. The Architect
may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole
or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s
opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts
and omissions described in Section 3.3.2, because of

A defective Work not remedied;

2 third party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
5 damage to the Owner or a separate contractor;
6  reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
.7 repeated failure to carry out the Work in accordance with the Contract Documents,

§9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.
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Init.

§9.6.2 Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the Contractor shail pay
each Subcontractor no later than seven days after receipt of payment from the Owner the amount to which the
Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of the
Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor,

require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within
seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor
within seven days after the time established in the Contract Documents the amount certified by the Architect or
awarded by final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to the
Owmer and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall
be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of Section
7.3.3, by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as provided
for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use and when all required occupancy permits, if any, have been issued and copies have been
delivered to the Owner.

§9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive
written list of items to be completed or corrected prior to final payment. Failure to include an item on such list does
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents,

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or the
Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor
shall furnish access for the inspection and testing as provided in this Contract. The inspection shall include a
demonstration by the Contractor that all equipment, systems and operable components of the Work function
properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether
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Init.

or not included on the Contractor’s list which is not sufficiently complete in avcordance with the Coniract
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the
Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be
deducted from payments due to the Contractor.

§9.8.3.1 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The
Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion of
the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of

 Occupancy.

§9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance, the Owner shall make
payment of retainage applying to such Work or designated portion thereof, Such payment shall be adjusted for Work
that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
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constitute a further representation that conditions listed in Scction 9.10.2 as precedeni io the Coniracior’s being
entitled to final payment have been fulfilled. If more than one Final Completion inspection is required, the
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be
deducted from payments due to the Contractor. If the Contractor does not achieve final completion within thirty
days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of Substantial
Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural fees resulting
from the delay.

§9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by
the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owmert, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) any certificates of
testing, inspection or approval required by the Contract Documents and not previously provided (9) all warranties
and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the Documents required
by Section 3.11.

§9.10.3 If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in
writing and identified by that payee as unsettled at the time of final Application for Payment.

§9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange
for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire
Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective requirements
for the Project.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10,1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

1 employees on the Work and other persons who may be affected thereby;
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the Work and materials and equipment to be incorporaied therein, whether in storage on or oft the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-
subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
of construction.

[X}

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from such
material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in
writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances subject
to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C.
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear
Regulatory Commission.

§10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or
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who are to perform the task of removal or safe containment of such material or subsiance. The Contractor and the
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up. In the absence of agreement, the Architect will make an interim
determination regarding any delay or impact on the Contractor’s additional costs. The Architect’s interim
determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject to the right of
either party to disagree and assert a Claim in accordance with Article 15. Any adjustment in the Contract Sum shall
be determined in accordance with Section 7.3.3.

§10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority
or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental
engineer reasonably satisfactory to both the Owner and the Contractor.

§10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s
fault or negligence in the use and handling of such materials or substances.

§10.3.5 In addition to its obligations under Section 3.18, the Contractor shall indemnify the Owner for the cost and
expense the Owner incurs (1) for remediation of a material or substance the Contractor brings to the site and
negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the
extent that the cost and expense are due to the Owner’s fault or negligence.

§ 10.3.6 Reserved.

§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall
immediately give the Architect notice of the emergency. This initial notice may be oral followed within five days by
a written notice setting forth the nature and scope of the emergency. Within fourteen days of the start of the
emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of delay on the
progress of the Work.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:
A1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that
are applicable to the Work to be performed,;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;
3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor’s employees;
4 Claims for damages insured by usual personal injury liability coverage;
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e 10

Claims for damages, other than o the Work itself] because of injury to or destruction of tangible

property, including loss of use resulting therefrom;

6  Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;

.7 Claims for bodily injury or property damage arising out of completed operations; and

8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under

Section 3.18.

&n

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below
or required by law, whichever coverage is greater. Coverages, shall be written on an occurrence basis and shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for such other period for
maintenance of completed operations coverage as specified in the Contract Documents.

1 COMMERCIAL GENERAL LIABILITY:

(a) General Aggregate (perproject) . $1.000.000
(b) Products/Completed Operations _________ $1.000,000
(¢) Personal and Advertising Injury .$1.000.000
(d) Each Occurrence $1.000,000
(e) Damage to Rented Premises (ea occurrence) $50.,000
(f) Medical Expense (Any one person) ______ $5.,000

2  BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles):
(a) Combined Single Limit $1.000.000

.3 WORKER’S COMPENSATION:
(a) State Statutory
(b) Employers Liability $100.000 per Acc.
....5500.000 Disease, Policy Limit
$100.000 Disease, Each Employee

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth in
this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000.

§ 11.1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance,
the Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance
policy that:
1 names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’s operations;
.2 provides that no material alteration, cancellation, non-renewal, or expiration of the coverage
contained in such policy shall have effect unless all additional insureds have been given at least ten
(10) days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior
written notice of cancellation for any other reason; and )
-3 provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance
of the Owner as secondary and noncontributory.

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of
insurance, the Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD
25). Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability
for each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the
endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required by
Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time required
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by Section 11.1.2. Information concerning reduction of COVerage um accouilt of revised limiis or ciaims paid under

the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

§ 11.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by
Section 11.1, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1, shall
not be considered a waiver of Contractor's obligations to obtain the required insurance.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 11.3 PROPERTY INSURANCE

§ 11.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a
company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property
insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising
total value for the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained,
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who
are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person
or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.

§ 11.3.1.2 Reserved.
§ 11.3.1.3 Reserved.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work
in transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents or
by law, which shall specifically cover such insured objects during installation and until final acceptance by the
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss
of use of the Owner’s property due to fire or other hazards, however caused. To the extent any losses are covered
and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use of the
Owner’s property, including consequential losses due to fire or other hazards however caused.

§ 11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance,
and the cost thereof shall be charged to the Owner by appropriate Change Order.
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§11.3.5 Reserved.

§ 11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’
prior written notice has been given to the Owner.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees,
for damages caused by fire or other causes of loss to the extent the property insurance provided by the Contractor
pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to proceeds of such
insurance held by the Contractor as fiduciary. The Owner or Contractor, as appropriate, shall require of the
Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-
subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for
validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of
subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even
though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the
property damaged.

§11.3.8 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of
any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received,
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience,
replacement of damaged property shall be performed by the Contractor.

§ 11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the
parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the
parties in dispute as the method of binding dispute resolution . The Contractor as fiduciary shall make settlement
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or
determination issued by the appropriate authority having jurisdiction over the dispute.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The
Surety shall have, at a minimum, a "Best Rating" of "A" as stated in the most current publication of "Best's Key
Rating Guide, Property-Casualty". In addition, the Surety shall have a minimum "Best Financial Strength Category”
of "Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be written on
Form SE-353, "Performance Bond" and the Payment Bond shall written on Form SE-357, "Labor and Material
Payment Bond", and both shall be made payable to the Owner.

§ 11.4.2 The Performance and Labor and Material Payment Bonds shall:
A1 beissued by a surety company licensed to do business in South Carolina;
.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the
bond on the behalf of the surety company; and
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remain in effoct for a period not less than one (1) year following the date of Substantial Compietion or
the time required to resolve any items of incomplete Work and the payment of any disputed amounts,
whichever time period is longer.

1o

§ 11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

§ 11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§12.1.1 If a portion of the Work is covered contrary to the requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and be
replaced at the Contractor’s expense without change in the Contract Time.

§12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary
thereby, shall be at the Contractor’s expense.

§12.2.2 AFTER SUBSTANTIAL COMPLETION

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
correction by the Contractor. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section
2.4,

§12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§12.2.2.3 The one-year period for cotrection of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged consiruction, wheiher compieied or
partially compieted, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents. If, prior to the date of Substantial
Comopletion, the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages any portion
of the Work, including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery,
equipment, or other mechanical device, the Contractor shall cause such item to be restored to "like new" condition at

no expense to the Owner.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice of law rules.

§ 13.2 SUCCESSORS AND ASSIGNS

The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives
to covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and
as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party
attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible
for all obligations under the Contract.

§ 13.3 WRITTEN NOTICE
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and shall
be deemed given:
A upon actual delivery, if delivery is by hand;
.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail,
facsimile, telex or telegram;
.3 upon receipt, if delivery is by the United States mail.

Notice to Contractor shall be to the address provided in Section 8.4.2 of the Agreement. Notice to Owner shall be to
the address provided in Section 8.3.2 of the Agreement. Either party may designate a different address for notice by
giving notice in accordance with this paragraph.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights and
remedies otherwise imposed or available by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.
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§ 13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond

the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

15 Ownership and Use of Drawings, Specifications and Other Instruments of Service;
35 Warranty

317  Royalties, Patents and Copyrights
3.18  Indemnification

76 Cost or Pricing Data

111 Contractor's Liability Insurance

114  Performance and Payment Bond
15.1.6 Claims for Listed Damages

15.1.7 Waiver of Claims Against the Architect
15.6  Dispute Resolution

15.6.5 Service of Process

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST

Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the
extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be
due.

§ 13.7 Reserved
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§ 13.8 PROCUREMENT OF MATERIALS BY OWNER
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon delivery,
be responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if
any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all costs and
expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any assigned
purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all Contractor
warranty of workmanship and correction of the Work obligations under the Contract Documents shall apply to the
Contractor’s installation of and modifications to any Owner purchased items,.

§ 13.9 INTERPRETATION OF BUILDING CODES

As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall
determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for
resolution.

§ 13.10 MINORITY BUSINESS ENTERPRISES

Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment,
or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first monthly
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the
Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or
materials or equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of
Small and Minority Business Assistance, and the value of the contract.

§ 13.11 SEVERABILITY

If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded,
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination shall
not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of the
provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable provision or
part were deleted.

§ 13.12 ILLEGAL IMMIGRATION

Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8,
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent
document, statement, or report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined
within the discretion of the court or imprisoned for not more than five years, or both." Contractor agrees to include
in any contracts with its subcontractors language requiring its subcontractors to (2) comply with the applicable
requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors language requiring
the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An overview is available

at www.procurement.sc.gov)

§ 13.13 SETOFF
The Owner shall have all of its common law, equitable, and statutory rights of set-off,

§ 13.14 DRUG-FREE WORKPLACE
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44,
Chapter 107 of the South Carolina Code of Laws, as amended.

§ 13.15 FALSE CLAIMS

According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or
other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.
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§ 12.18 NON-INDEMNIFICATION

Any term or condition is void to the extent it requires the State to indemnify anyone. It is unlawful for a person
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and
purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to enter into a
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for an
authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one
fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40)

§ 13.17 OPEN TRADE (JUN 2015)

During the contract term, including any renewals or extensions, Contractor will not engage in the boycott of a
person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as
defined in SC Code Section 11-35-5300. [07-7A053-1]

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for
any of the following reasons:

1 Issuance of an order of a court or other public authority having jurisdiction that requires substantially
all Work to be stopped; or

2 Anact of government, such as a declaration of national emergency that requires substantially all
Work to be stopped;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents and the
Contractor has stopped work in accordance with Section 9.7

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of
days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. Any
adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of
Article 7.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has persistently failed to fulfill the Owner’s obli gations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill
that will ensure its completion within the time specified in the Contract Documents, including any
authorized adjustments;
2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract
Documents and the respective agreements between the Contractor and the Subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents,
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§ 14.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of
the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate
employment of the Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.2.5 If, after termination for cause, it is determined that the Owner lacked Justification to terminate under Section
14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the same as if
the termination had been issued for the convenience of the Owner under Section 14.4.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Any adjustment to the Contract Sum made pursuant
to this section shall be made in accordance with the requirements of Article 7.3.3. No adjustment shall be made to
the extent
A that performance is, was or would have been so suspended, delayed or interrupted by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the
Contract terminated and when termination becomes effective.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
1 cease operations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and
4 complete the performance of the Work not terminated, if any.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, and any other adjustments otherwise allowed
by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in
accordance with the requirements of Article 7.3.3.
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§ 14.4.4 Contractor's failurc to include an appropriate ierminaiion for convenience ciause in any subcontract shal! not
(i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner
beyond what it would have been if the subcontract had contained an appropriate clause,

§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:

A the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal
Accountability Authority or the need to divert project funds to respond to an emergency as defined by
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended;
funding for the reinstated portion of the work has been restored;
circumstances clearly indicate a requirement for the terminated work; and
reinstatement of the terminated work is advantageous to the Owner.

Wi

§ 14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and Regulations,
as amended, this contract may be canceled after award but prior to performance.

ARTICLE 15 CLAIMS AND DISPUTES
§ 15.1 CLAIMS
§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other
relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. A voucher, invoice, payment
application or other routine request for payment that is not in dispute when submitted is not a Claim under this
definition. The responsibility to substantiate Claims shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Architect
Such notice shall include sufficient information to advise the Architect and other party of the circumstances giving
rise to the claim, the specific contractual adjustment or relief requested and the basis of such request. Claims by
either party arising prior to the date final payment is due must be initiated within 21 days after occurrence of the
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By failing to give written
notice of a Claim within the time required by this Section, a party expressly waives its claim.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and
determinations of the Architect.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary. Claims for an increase in the
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is
prevented from working.
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§ 15.4.8.2 If adverse weathor conditions are the basis for a Claim for additional iime, such Claim shall he
documented by data substantiating that weather conditions were abnormal for the period of time, could not have

been reasonably anticipated and had an adverse effect on the scheduled construction.

1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place
of performance of the Work, as documented in the Contractor's job site log.

.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be
anticipated as "adverse weather" at the job site, and such time will not be considered justification for
an extension of time. If, in any month, adverse weather develops beyond the five (5) days, the
Contractor shall be allowed to claim additional days to compensate for the excess weather delays only
to the extent of the impact on the approved construction schedule and days the contractor was already
scheduled to work. The remedy for this condition is for an extension of time only and is exclusive of
all other rights and remedies available under the Contract Documents or imposed or available by law.

.3 The Contractor shall submit monthly with their pay application all claims for adverse weather
conditions that occurred during the previous month. The Architect shall review each monthly
submittal in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its
evaluation. Approved days shall be included in the next Change Order issued by the Architect.
Adverse weather conditions not claimed within the time limits of this Subparagraph shall be
considered to be waived by the Contractor. Claims will not be allowed for adverse weather days that
occur after the scheduled (original or adjusted) date of Substantial Completion.

§ 15.1.6 CLAIMS FOR LISTED DAMAGES

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out
of or relating to this Contract.

§15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from
lost productivity or efficiency.

§ 15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to
business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) unamortized
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as
against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either party’s
termination in accordance with Article 14.

§ 15.1.6.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to
amounts due or obligations under Section 3.18 (Indemnification).

§ 15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals
who provide design and/or project management services to the Owner, either directly or as independent contractors
or subcontractors to the Architect, for listed damages arising out of or relating to this Contract. The listed damages
are (i) lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated
overhead and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii)
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor
has waive as against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section
3.18 (Indemnification).

§ 15.2 Reserved.

§ 15.3 Reserved.

. AlA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1968, 1970, 1976, 1987, 1997 and 2007 by The
Init. American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA 45
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
I U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 02/22/2017 10:51:30
under license number 2009568227 , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced prior to its completion.



§15.5 CLAIMAND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS INITIAL DECISION

§15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may
cause loss, delay, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to resolving
such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and
disruptions to the Work.

§15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered,
or after all the Architect’s requests for additional supporting data have been answered, whichever is later. The
Architect will not address claims between the Contractor and persons or entities other than the Owner.

§15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

§15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data,
such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3)
advise the Architect that all supporting data has already been provided. Upon receipt of the response or supporting
data, the Architect will render an initial decision in accordance with Section 15.5.5.

§15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision to
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of
the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of
Section 15.6.

§15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.6 DISPUTE RESOLUTION

§15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall
attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and
Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s
Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior Representatives,
the parties will exchange relevant information that will assist the parties in resolving their dispute. The meetings
required by this Section are a condition precedent to resolution pursuant to Section 15.6.2.

§15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may
submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction (CPOC).
Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract shall be
resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article
17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or
in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees
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that any act by the State regarding the Contract is not a waiver of either the Siaie’s sovereign immunity or the State’s
immunity under the Eleventh Amendment of the United State's Constitution.

§15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association (“AAA”)
pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and conducted pursuant
to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the
mediator.

§15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of
limitation or repose.

§15.6.5 SERVICE OF PROCESS

Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any
claims, claims, or controversies relating to the Contract: for any court action in connection therewith; or for the entry
of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed
to Contractor at the address provided for the Contractor’s Senior Representative or by personal service or by any
other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed duly given
upon deposit in the United States mail.

ARTICLE 16 PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION
§ 16.1 INSPECTION REQUIREMENTS (Indicate the inspection services required by the Contract)

Special Inspections are required and are not part of the Contract Sum. (see section 01400)
[] Building Inspections are required and are not part of the Contract Sum. (see section 01400)

The inspections required for this Work are:

(Indicate which services are required and the provider)

[ civil:

D Structural:

D Mechanical:

(] Plumbing:

[ Electrical:

I:l Gas:

[] other (tisp):

Remarks:
§ 16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1.

Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s knowledge
and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections.

§ 16.2 List Cash Allowances, if any. (Refer to attachments as needed, or enter NONE)
NONE
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Init.

§ 16.3 Requircments for Record Drawings, iT anv. (Refer 1o artachments as needed, or enter NONE)
NONE

§ 16.4 Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission
list of materials to be submitted, etc. (Refer to attachments as needed, or enter NONE)

Only as required in the individual specification section.

§ 16.5 Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any.
(Refer to attachments as needed, or enter NONE)

NONE

§ 16.6 Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed, or enter
NONE)

NONE

§ 16.7 List all attachments that modify these General Conditions. (If none, enter NONE)
NONE

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1978, 1987, 1997 and 2007 by The

American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document Is protected by
U.S. Copyright Law and international Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 02/22/2017 10:51 30

under license number 2009568227 | and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may

not be reproduced prior to its completion.

48



4/2015
Page 1 of 5

USC SUPPLEMENTAL GENERAL CONDITIONS
FOR CONSTRUCTION PROJECTS

WORK AREAS

1.

The Contractor shall maintain the job site in a safe manner at all times. This includes (but is not
limited to) the provision and/or maintenance of lighting, fencing, barricades around obstructions,
and safety and directional signage.

Contractor’ s employees shall take all reasonable means not to interrupt the flow of student traffic
in building corridors, lobbies, stairs and exterior walks. All necessary and reasonable safety
precautions shall be taken to prevent injury to building occupants while transporting materials and
equipment through the work area. Providing safe, accessible, plywood-shielded pedestrian ways
around construction may be required if a suitable alternative route is not available.

At the beginning of the project, the USC Project Manager will establish the Contractor’ s lay-down
area. This area will also be used for the Contractor’ s work vehicles. The lay-down area will be
clearly identified to the contractor by the Project Manager, with a sketch or drawing provided to
USC Parking Services. In turn, Parking Services will mark off this area with a sign containing the
project name, Project Manager’s name, Contractor name and contact number, and end date. Where
this area is subject to foot traffic, protective barriers will be provided as specified by the Project
Manager. The area will be maintained in a neat and orderly fashion.

Work vehicles parked in the lay down area (or designated parking areas) will be clearly marked and
display a USC-furnished placard for identification. No personal vehicles will be allowed in this
area, or in any areas surrounding the construction site. Personal vehicles must be parked in the
perimeter parking lots or garages. Temporary parking permits can be obtained at the Contractor’s
expense at the USC Parking Office located in the Pendleton Street parking garage. Refer to the
CAMPUS VEHICLE EXPECTATIONS (below) for additional information.

Contractor is responsible for removal of all debris from the site, and is required to provide the
necessary dumpsters which will be emptied on a regular basis. Construction waste must not be
placed in University dumpsters. The construction site must be thoroughly cleaned with all trash
picked up and properly disposed of on a daily basis and the site must be left in a safe and sanitary
condition each day. The University will inspect job sites regularly and will fine any contractor
found to be in violation of this requirement an amount of up to $1,000 per violation.

Where it is necessary to jump curbs, dimensional lumber and plywood must be built up to
appropriate curb elevation to protect curbs from damage. Contractor will be responsible for any
project related damage.

The Contractor shall be responsible for erosion and sediment control measures where ground
disturbances are made.

PROJECT FENCING

8.

All construction projects with exterior impacts shall have construction fencing at the perimeter.
Fencing shall be 6’ chain link with black or green privacy fabric (80-90% blockage). For fence
panels with footed stands, sandbag weights shall be placed on the inside of the fence. Ripped
sandbags shall be replaced immediately.

For projects with long fencing runs and/or high profile locations, decorative USC banners shall be
used on top of privacy fabric; banners should be used at a ratio of one banner for every five fence
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panels. USC Project Manager will make arrangements for banner delivery for Contractor to hang.

10. The use of plastic safety fencing is discouraged and shall only be used on a temporary basis (less
than four weeks) where absolutely necessary. Safety fencing shall be a neon yellow-green, high-
visibility fencing equal to ‘Kryptonight’ by Tenax. Safety fencing shall be erected and maintained
in a neat and orderly fashion throughout the project.

11. Vehicles and all other equipment shall be contained within a fenced area if they are on site for more
than 3 consecutive calendar days.

BEHAVIOR

12. Fraternization between Contractor’ s employees and USC students, faculty or staff is strictly
prohibited.

13. USC will not tolerate rude, abusive or degrading behavior on the job site. Heckling and cat-calling
directed toward students, faculty or staff or any other person on USC property is strictly prohibited.
Any contractor whose employees violate this requirement will be assessed a fine of up to $500 per
violation.

14. Contractor’ s employees must adhere to the University’s policy of maintaining a drug-free and

tobacco-free campus. Tobacco product trash that is found on the jobsite may result in a $25/piece
fee.

HAZARDOUS MATERIALS & SAFETY COMPLIANCE

15.

16.

17.

18.

A USC Permit to Work must be signed prior to any work being performed by the general contractor
or sub-contractor(s).

The contractor will comply with all regulations set forth by OSHA, EPA and SCDHEC. Contractor
must also adhere to USC's internal policies and procedures (available by request). Upon request, the
contractor will submit all Safety Programs and Certificates of Insurance to the University for
review.

Contractor must notify the University immediately upon the discovery of suspect material which
may contain asbestos or other such hazardous materials. These materials must not be disturbed until
approved by the USC Project Manager.

In the event of an OSHA inspection, the Contractor shall immediately call the Facilities Call
Center, 803-777-4217, and report that an OSHA inspector is on site. An employee from USC’s
Safety Unit will arrive to assist in the inspection.

LANDSCAPE & TREE PROTECTION

19.

20.

In conjunction with the construction documents, the USC Arborist shall direct methods to minimize
damage to campus trees. Tree protection fencing is required to protect existing trees and other
landscape features to be affected by a construction project. The location of this fence will be
evaluated for each situation with the USC Arborist, Landscape Architect and Project Manager. Tree
protection fencing may be required along access routes as well as within the project area itself.
Fence locations may have to be reset throughout the course of the project.

The tree protection fence shall be 6' high chain link fence with 80-90% privacy screening unless
otherwise approved by USC Arborist and/or Landscape Architect. If the tree protection fence is
completely within a screened jobsite fence perimeter, privacy fabric is not required. In-ground

M:\Facilities Resources\Procurement\Memos & Form Letters\USC Suppl Conditions Updated 04-
2015.doc



4/2015
Page 3 of 5

fence posts are preferred in most situations for greater protection. If utility or pavement conflicts
are present, fence panels in footed stands are acceptable. See attached detail for typical tree
protection fencing.

21. No entry, vehicle parking, or materials storage will be allowed inside the tree protection zone. A 4"
layer of mulch shall be placed over the tree protection area to maintain moisture in the root zone.

22, Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the following
protective measures shall be taken:

a. For single loads up to 9,000 Ibs., a 3/4" minimum plywood base shall be placed over 4” of
mulch.

b. For single loads over 9,000 lbs., two layers of 3/4" plywood shall be placed over 4” of
mulch.

C. Plywood sheets shall be replaced as they deteriorate or delaminate with exposure.

d. For projects requiring heavier loads, a construction entry road consisting of 10' X 16' oak

logging mats on 12" coarse, chipped, hardwood base. Mulch and logging mats shall be
supplemented throughout the project to keep matting structurally functional.

23. Damage to any trees during construction shall be assessed by the USC Arborist, who will stipulate
what action will be taken for remediation of damage. The cost of any and all remediation will be
assumed by the contractor at no additional cost to the project. Compensation for damages may be
assessed up to $500 per caliper inch of tree (up to 8) and $500 per inch of diameter at breast height
(for trees over 87).

24. Damage to trunks and limbs, as well as disturbance of the root zone under the dripline of tree,
including compaction of soil, cutting or filling, or storage of materials, shall qualify as damage and
subject to remediation.

25. Any damage to existing pavements or landscaping (including lawn areas and irrigation) will be
remediated before final payment is made.

TEMPORARY FACILITIES
26. Contractor will be responsible for providing its own temporary toilet facilities, unless prior
arrangements are made with the USC Project Manager.

217. Contractor must provide its own electrical power supply. Water may be available to the extent of
existing sources. Any needed or desired taps, connections, or metering devices, shall be at the sole
expense of the contractor.

28. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is prohibited,
unless prior arrangements are made with the USC Project Manager.

CAMPUS KEYS

29. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. Keys must
be returned immediately upon the completion of the work. The Contractor will bear the cost of any
re-keying necessary due to the loss of or failure to return keys.

WELDING
30. A welding (hot work) permit must be issued by the University Fire Marshall before any welding
can begin inside a building. The USC Project Manager will coordinate.
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PROJECT EVALUATION & CLOSE-OUT

31.

32.

For all projects over $100,000, including IDCs, a Contractor Performance Evaluation (SE 397) will
be reviewed with the GC at the beginning of the project and a copy given to the GC. At the end of
the project the form will be completed by the USC Project Manager and a Construction
Performance rating will be established.

Contractor must provide all O&M manuals, as-built drawings, and training of USC personnel on
new equipment, controls, etc. prior to Substantial Completion. Final payment will not be made until
this is completed.

CAMPUS VEHICLE EXPECTATIONS

33.

34.

35.

36.

37.

38.

39.

Personal vehicles must be parked in the perimeter parking lots or garages. Temporary parking
permits can be obtained at the Contractor’s expense at the USC Parking Office located in the
Pendleton Street parking garage.

All motorized vehicle traffic on USC walkways and landscape areas must be approved by the USC
Project Manager and Parking Division, have a USC parking placard, and be parked within the
approved laydown area. Violators may be subject to ticketing, towing and fines.

All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on walks or
landscaped areas.

Drivers of equipment or motor vehicles that damage university hardscape or landscape will be held
responsible for damages and restoration expense.

All vehicles parked on landscape, hardscape, or in the process of service delivery, must display
adequate safety devices, i.e. flashing lights, cones, signage, etc.

All drivers of equipment and vehicles shall be respectful of University landscape, equipment,
structures, fixtures and signage.

All incidents of property damage shall be reported to Parking Services or the Work Management
Center.
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TREE CANOPY DRIPLINE;
SEE NOTE #2.

24" 0.D. GALV. FENCEPOST

CHAIN LINK FENCE PANEL

PROVIDE 4" HARDWOOD MULCH
AT TREE PROTECTION AREA
UPON RECOMMENDATION OF
USC ARBORIST

FENCE POSTS TO BE SET INTO
GROUND; MARK POST
LOCATIONS FOR REVIEW AND
APPROVAL BY USC ARBORIST
PRIOR TO INSTALLATION. SEE
NOTE #4.

TREE PROTECTION FENCING (IN-GROUND) WITH SCREENING

NOTES:

1. PROVIDE PROTECTION FENCING FOR ALL TREES
WITHIN AREA OF DISTURBANCE AND CONSTRUCTION
ACCESS.

N

PROTECTION FENCING SHALL BE
BEGINNING CONSTRUCTION.

IN PLACE PRIOR TO

3. PROTECTION FENCING TO BE PLACED AT THE
OUTSIDE OF THE CANOPY DRIPLINE, OR AT A
DISTANCE OF ONE FOOT PER ONE INCH OF TREE
DIAMETER, MEASURED AT BREAST HEIGHT, WHICHEVER
IS LARGER, UNLESS OTHERWISE INDICATED ON
LANDSCAPE PLAN OR APPROVED BY UNIVERSITY
ARBORIST.

4. IN—GROUND POSTS ARE STANDARD. IF EXISTING
ROOQOTS, UTILITIES OR PAVEMENT PRECLUDE USE OF
IN—GROUND POSTS, FOOTED STANDS ARE
ACCEPTABLE. SAND BAGS SHALL BE PLACED ON
THE INSIDE OF FENCE.

5. DAMAGE TO ANY TREES DURING CONSTRUCTION
SHALL BE ASSESSED BY UNIVERSITY ARBORIST AND
THE UNIVERSITY ARBORIST SHALL STIPULATE WHAT
ACTION WILL BE TAKEN FOR REMEDIATION OF
DAMAGE. THE COST OF ANY AND ALL REMEDIATION
WILL BE ASSUMED BY CONTRACTOR AT NO
ADDITONAL COST TO THE PROJECT.

DISTURBANCE OF ROOT ZONE UNDER DRIPLINE OF

TREE, INCLUDING COMPACTION OF SOIL, CUTTING OR
FILLING OR STORAGE OF MATERIALS SHALL QUALIFY
AS DAMAGE AND SUBJECT TO REMEDIATION.

NO SCALE REVISED 8.28.14




Project Name: University of South Carolina - Jouralism Display Cases
Project Number: H27-Z328

University of South Carolina

CONTRACTOR’S ONE YEAR GUARANTEE

STATE OF

COUNTY OF

WE

as General Contractor on the above-named project, do hereby guarantee that all work executed under the
requirements of the Contract Documents shall be free from defects due to faulty materials and /or
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or
Architect/Engineer; and hereby agree to remedy defects due to faulty materials and/or workmanship, and
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the

following are excluded from this guarantee;

Defects or failures resulting from abuse by Owner.

Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commaotion.

[Name of Contracting Firm]

*By

Title

*Must be executed by an Officer of the Contracting
Firm.

SWORN TO before me this
day of , 2 (seal)

State

My commission expires
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SE-355
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency)
Name: University of South Carolina
Address: 743 Greene Street
Columbia, South Carolina 29208

hereinafter referred to as “Agency”, or its successors or assigns, the sum of ($ ), being the
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: University of South Carolina- Journalism Display Cases
State Project Number: 50003199

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: New Glass Enclosures for existing
display cases located at first and second floor locations of the School of Journalism at 800 Sumter Street. Small and
minority business participation is highly encouraged.

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E)
Name: The Boudreaux Group, Inc.
Address: P.O. Box 5695
Columbia, South Carolina 29201
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or
representative.

DATED this day of , 2 BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

lof2 SE-355



SE-355
PERFORMANCE BOND

2016 Edition

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of
the contract, which is incorporated herein by reference.

2. If the Contractor performs the contract, the Surety and the

Contractor have no obligation under this Bond, except to

participate in conferences as provided in paragraph 3.1.

3. The Surety's obligation under this Bond shall arise after:

3.1 The Agency has notified the Contractor and the Surety at
the address described in paragraph 10 below, that the
Agency is considering declaring a Contractor Default and
has requested and attempted to arrange a conference with
the Contractor and the Surety to be held not later than 15
days after receipt of such notice to discuss methods of
performing the Contract. If the Agency, the Contractor and
the Surety agree, the Contractor shall be allowed a
reasonable time to perform the Contract, but such an
agreement shall not waive the Agency's right, if any,
subsequently to declare a Contractor Default; or

3.2 The Agency has declared a Contractor Default and formally
terminated the Contractor's right to complete the Contract.

4. The Surety shall, within 15 days after receipt of notice of

the Agency's declaration of a Contractor Default, and at the

Surety's sole expense, take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Agency, to
perform and complete the Contract; or

4.2 Undertake to perform and complete the Contract itself,
through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Agency for a contract for
performance and completion of the Contract, arrange for a
contract to be prepared for execution by the Agency and the
contractor selected with the Agency's concurrence, to be
secured with performance and payment bonds executed by
a qualified surety equivalent to the Bonds issued on the
Contract, and pay to the Agency the amount of damages as
described in paragraph 7 in excess of the Balance of the
Contract Sum incurred by the Agency resulting from the
Contractor Default; or

4.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and:

4.4.1 After investigation, determine the amount for which
it may be liable to the Agency and, within 60 days of
waiving its rights under this paragraph, tender payment
thereof to the Agency; or

4.42 Deny liability in whole or in part and notify the
Agency, citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2,

or 4.3, the Agency shall pay the Balance of the Contract Sum to

either:

5.1 Surety in accordance with the terms of the Contract; or

5.2 Another contractor selected pursuant to paragraph 4.3 to
perform the Contract.

5.3 The balance of the Contract Sum due either the Surety or
another contractor shall be reduced by the amount of
damages as described in paragraph 7.

6. If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days after receipt of written notice from
the Agency to the Surety demanding that the Surety perform its
obligations under this Bond, and the Agency shall be entitled to
enforce any remedy available to the Agency.

6.1 If the Surety proceeds as provided in paragraph 4.4 and the
Agency refuses the payment tendered or the Surety has
denied liability, in whole or in part, then without further
notice the Agency shall be entitled to enforce any remedy
available to the Agency.

6.2 Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the Dispute
Resolution process defined in the Contract Documents and
the laws of the State of South Carolina.

7. After the Agency has terminated the Contractor's right to
complete the Contract, and if the Surety elects to act under
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the
Surety to the Agency shall be those of the Contractor under the
Contract, and the responsibilities of the Agency to the Surety
shall those of the Agency under the Contract. To a limit of the
amount of this Bond, but subject to commitment by the Agency
of the Balance of the Contract Sum to mitigation of costs and
damages on the Contract, the Surety is obligated to the Agency
without duplication for:

7.1 The responsibilities of the Contractor for correction of
defective Work and completion of the Contract; and

7.2 Additional legal, design professional and delay costs
resulting from the Contractor's Default, and resulting from
the actions or failure to act of the Surety under paragraph 4;
and

7.3 Damages awarded pursuant to the Dispute Resolution
Provisions of the Contract. Surety may join in any Dispute
Resolution proceeding brought under the Contract and shall
be bound by the results thereof; and

7.4 Liquidated Damages, or if no Liquidated Damages are
specified in the Contract, actual damages caused by delayed
performance or non-performance of the Contractor.

8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Contract,
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Agency or its heirs, executors, administrators, or successors.

9. The Surety hereby waives notice of any change, including

changes of time, to the contract or to related subcontracts,

purchase orders and other obligations.

10. Notice to the Surety, the Agency or the Contractor shall be

mailed or delivered to the address shown on the signature page.

11. Definitions

11.1 Balance of the Contract Sum: The total amount payable by
the Agency to the Contractor under the Contract after all
proper adjustments have been made, including allowance to
the Contractor of any amounts to be received by the Agency
in settlement of insurance or other Claims for damages to
which the Contractor si entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor
under the Contract.

11.2 Contractor Default: Failure of the Contractor, which has
neither been remedied nor waived, to perform the Contract
or otherwise to comply with the terms of the Contract.

20f2 SE-355
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SE-357
LABOR & MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency)
Name: University of South Carolina
Address: 743 Greene Street
Columbia, South Carolina 29208

hereinafter referred to as “Agency”, or its successors or assigns, the sum of ($ ), being the
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: University of South Carolina- Journalism Display Cases
State Project Number: 5000319

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: New Glass Enclosures for existing
display cases located at first and second floor locations of the School of Journalism at 800 Sumter Street. Small and
minority business participation is highly encouraged.

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E)
Name: The Boudreaux Group, Inc.
Address: P.O. Box 5695
Columbia, South Carolina 29201
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated
herein, do each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent
or representative.

DATED this day of , 2 BOND NUMBER

(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

lof2 SE-357
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LABOR & MATERIAL PAYMENT BOND
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency to pay for all labor, materials and
equipment required for use in the performance of the Contract,
which is incorporated herein by reference.

2. With respect to the Agency, this obligation shall be null and
void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums
due Claimants; and

Defends, indemnifies and holds harmless the Agency from
all claims, demands, liens or suits by any person or entity
who furnished labor, materials or equipment for use in the
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and
void if the Contractor promptly makes payment, directly or
indirectly, for all sums due.

4. With respect to Claimants, and subject to the provisions of
Title 29, Chapter 5 and the provisions of 8§11-35-3030(2)(c) of
the SC Code of Laws, as amended, the Surety’s obligation under
this Bond shall arise as follows:

4.1 Every person who has furnished labor, material or rental
equipment to the Contractor or its subcontractors for the
work specified in the Contract, and who has not been paid in
full therefore before the expiration of a period of ninety (90)
days after the date on which the last of the labor was done or
performed by him or material or rental equipment was
furnished or supplied by him for which such claim is made,
shall have the right to sue on the payment bond for the
amount, or the balance thereof, unpaid at the time of
institution of such suit and to prosecute such action for the
sum or sums justly due him.

A remote claimant shall have a right of action on the
payment bond upon giving written notice by certified or
registered mail to the Contractor within ninety (90) days
from the date on which such person did or performed the
last of the labor or furnished or supplied the last of the
material or rental equipment upon which such claim is
made.

Every suit instituted upon a payment bond shall be brought
in a court of competent jurisdiction for the county or circuit
in which the construction contract was to be performed, but
no such suit shall be commenced after the expiration of o ne
year after the day on which the last of the labor was
performed or material or rental equipment was supplied by
the person bringing suit.

5. When the Claimant has satisfied the conditions of paragraph 4,
the Surety shall promptly and at the Surety’s expense take the
following actions:

5.1 Send an answer to the Claimant, with a copy to the Agency,
within sixty (60) days after receipt of the claim, stating the
amounts that are undisputed and the basis for challenging
any amounts that are disputed.

Pay or arrange for payment of any undisputed amounts.

The Surety’s failure to discharge its obligations under this
paragraph 5 shall not be deemed to constitute a waiver of
defenses the Surety or Contractor may have or acquire as to
a claim. However, if the Surety fails to discharge its
obligations under this paragraph 5, the Surety shall
indemnify the Claimant for the reasonable attorney’s fees
the Claimant incurs to recover any sums found to be due and
owing to the Claimant.

2.2

4.2

4.3

52
53
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6. Amounts owed by the Agency to the Contractor under the
Contract shall be used for the performance of the Contract and to
satisfy claims, if any, under any Performance Bond. By the
Contractor furnishing and the Agency accepting this Bond, they
agree that all funds earned by the contractor in the performance
of the Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to the
Agency’s prior right to use the funds for the completion of the
Work.

7. The Surety shall not be liable to the Agency, Claimants or
others for obligations of the Contractor that are unrelated to the
Contract. The Agency shall not be liable for payment of any
costs or expenses of any claimant under this bond, and shall have
under this Bond no obligations to make payments to, give notices
on behalf of, or otherwise have obligations to Claimants under
this Bond.

8. The Surety hereby waives notice of any change, including
changes of time, to the Contract or to related Subcontracts,
purchase orders and other obligations.

9. Notice to the Surety, the Agency or the Contractor shall be
mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, the Agency or the contractor,
however accomplished, shall be sufficient compliance as of the
date received at the address shown on the signature page.

10. By the Contractor furnishing and the Agency accepting this
Bond, they agree that this Bond has been furnished to comply
with the statutory requirements of the South Carolina Code of
Laws, as amended, and further, that any provision in this Bond
conflicting with said statutory requirements shall be deemed
deleted herefrom and provisions conforming to such statutory or
other legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a statutory Bond
and not as a common law bond.

11. Upon request of any person or entity appearing to be a
potential beneficiary of this bond, the Contractor shall promptly
furnish a copy of this Bond or shall permit a copy to be made.

12. Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the laws of the State of
South Carolina.

13. DEFINITIONS

13.1 Claimant: An individual or entity having a direct contract
with the Contractor or with a Subcontractor of the
Contractor to furnish labor, materials, or equipment for use
in the performance of the Contract. The intent of this
Bond shall be to include without limitation in the terms
“labor, materials or equipment” that part of water, gas,
power, light, heat, oil, gasoline, telephone service or rental
equipment used in the Contract, architectural and
engineering services required for performance of the Work
of the Contractor and the Contractor’s Subcontractors, and
all other items for which a mechanic’s lien might otherwise
be asserted.

Remote Claimant: A person having a direct contractual
relationship with a subcontractor of the Contractor or
subcontractor, but no contractual relationship expressed or
implied with the Contractor.

Contract: The agreement between the Agency and the
Contractor identified on the signature page, including all
Contract Documents and changes thereto.

13.2

13.3

SE-357
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SE-380 CHANGE ORDER NO.:
CHANGE ORDER TO CONSTRUCTION CONTRACT

AGENCY: : University of South Carolina
PROJECT NAME: Journalism Display Cases
PROJECT NUMBER: 5000319

CONTRACTOR: CONTRACT DATE:

This Contract is changed as follows: (Insert description of change in space provided below)

ADJUSTMENTS IN THE CONTRACT SUM:

1. Original Contract Sum: $ |
2. Change in Contract Sum by previously approved Change Orders: |
3. Contract Sum prior to this Change Order $ 0.00 |
4. Amount of this Change Order: |
5. New Contract Sum, including this Change Order: $ 0.00 |

ADJUSTMENTS IN THE CONTRACT TIME:
1.  Original Substantial Completion Date: |

2. Sum of previously approved increases and decreases in Days: Days
3. Change in Days for this Change Order Days
4. New Substantial Completion Date: |

CONTRACTOR ACCEPTANCE:

BY: Date:
(Signature of Representative)

Print Name:

A/E RECOMMENDATION FOR ACCEPTANCE:

BY: Date:
(Signature of Representative)

Print Name:

AGENCY ACCEPTANCE AND CERTIFICATION:

BY: Date:
(Signature of Representative)
Print Name:
Change is within Agency Construction Contract Change Order Certification of: $ Yes [] No []

Office of the State Engineer Authorization for change exceeding Agency Construction Contract Change Order Certification:

AUTHORIZED BY: DATE:
(OSE Project Manager)

SUBMIT THE FOLLOWING TO OSE

1. SE-380, fully completed and signed by the Contractor, A/E and Agency;

2. Detailed back-up information from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown.
3. Ifany item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency.

SE-380



University of South Carolina U-676-09 11
Journalism Display Cases 50003199
Construction Documents 1/6/17

SECTION 010010 - INDEX OF DRAWINGS

T1.1 TITLE SHEET, LOCATION MAP, SYMBOLS, APPLICABLE CODES, INDEX OF
DRAWINGS

ARCHITECTURAL

All FIRST FLOOR PLAN, TROPHY CASE ELEVATIONS, SECTION & DETAILS
Al2 SECOND FLOOR PLAN, DISPLAY CASE ELEVATIONS, SECTION & DETAILS

END OF SECTION 010010

INDEX OF DRAWINGS 010010 -1
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SECTION 010070 - SPECIAL CONDITIONS

PART 1 - GENERAL

11

A.

1.2

1.3

14

PERSONS AUTHORIZED TO SIGN DOCUMENTS

Contractor shall, within five (5) days after a notification of award or prior to execution of a contract,
whichever is earliest, file with Architect a list of all persons in his firm who are authorized to sign
documents such as contracts, certificates, and affidavits on behalf of the firm and except that in the
case of a corporation he shall file with Architect a certified copy of a resolution of the Board of
Directors of the corporation in which is listed the personnel of such corporation, with their title, who
are authorized to sign documents on behalf of the corporation to all the conditions and provisions of
such documents.

APPROVAL, BY ARCHITECT, OF SUBSTITUTE MATERIALS AND EQUIPMENT

Approval, by the Architect, of substitute materials and equipment shall not relieve the Contractor from
his responsibility to supply and install any additional materials, equipment, or labor required to make
the substitution properly function within the intent of the contract documents, as issued for Bid,
whether or not such additional materials, equipment or labor are shown on the data submitted with the
request for approval and whether or not recognized by the Architect or Contractor. The Contractor
shall supply and install such required additional material, equipment or labor solely at his own expense
and at no additional cost to the Owner.

PRE-CONSTRUCTION CONFERENCE

Owner and Architect will administer pre-construction conference for execution of scheduling, items
relating to Owner-Contractor agreement and exchange of submittals. The pre-construction conference
will be held at the project prior to commencement of work. Contractor to provide a full list of
subcontractors at this time.

Owner and Architect will administer mobilization conference as part of the pre-construction
conference for clarification of Owner and Contractor responsibilities in use of site and review of
administrative procedures.

PROGRESS MEETINGS

The Contractor shall schedule and administer project meetings throughout progress of the work.
The Contractor shall make physical arrangements for meetings, prepare agenda with copies for
participants, preside at meetings, record minutes, and distribute copies within two days to Architect,

participants, and those affected by decisions made at meetings.

Attendance: Job Superintendent; major Subcontractors and Suppliers; Owner and Architect as
appropriate to agenda topics for each meeting.

Suggested Agenda: Review of work progress, status of progress schedule and adjustments thereto,
delivery schedules, submittals, maintenance of quality standards, pending changes and substitutions,

SPECIAL CONDITIONS 010070-1
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1.5

1.6

1.7

1.8

and other items affecting progress of work.

PREINSTALLATION CONFERENCES

. When required in individual specification Section, convene a preinstallation conference prior to

commencing work of the Section.
Require attendance of entities directly affecting, or affected by, work of the Section.

Review conditions of installation, preparation and installation procedures, and coordination with
related work.

PRODUCT DATA

. Submit only pages that are pertinent; mark each copy of standard printed data to identify pertinent

products, referenced to specification section and article number. Show reference standards,
performance characteristics, and capacities; wiring and piping diagrams and controls; component
parts; finishes; dimensions; and required clearances.

Modify manufacturer's standard schematic drawings and diagrams to supplement standard information
and to provide information specifically applicable to the work. Delete information not applicable to
the work. Delete information not applicable.

Submit number of copies of product data Contractor requires, plus three copies that will be retained by
Architect, Engineer and Owner.

SAMPLES

. Submit full range of manufacturer's standard finishes except when more restrictive requirements are

specified for custom finishes, indicating colors, textures, and patterns, for Architect selection. The
Architect will coordinate colors of finish materials. When requested by the Architect, submit finish
samples for related work necessary to the coordination of colors. Review of approval of any finish
will commence only upon receipt of requested related finishes.

Submit samples to illustrate functional characteristics of products including parts and attachments.
Submit number of samples required by individual specification section.

Label each sample with identification required for transmittal letter. Submit under AIA G810 or
Architect/Engineer accepted form with transmittal letter. Identify project by title and number; identify
contract by number. Identify work and product by specifications section and article number.

Do not fabricate products or begin work that requires submittals until return of submittal with
Architect acceptance.

MANUFACTURER'S INSTRUCTIONS

. Comply with instructions in full detail, including each step in sequence. Should instructions conflict

with Contract Documents, request clarification from Architect before proceeding.

SPECIAL CONDITIONS 010070-2
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1.9

A.

1.10

1.11

1.12

1.13

1.14

MANUFACTURER'S CERTIFICATES

When required by individual specifications section, submit manufacturer's certificate in duplicate, that
products meet or exceed specified requirements. General Contractor is solely responsible for securing
manufacturer's certificates. Inability to provide certification shall be grounds for rejection of the
product. General Contractor shall provide a certifiable substitute at no additional cost to the Owner.

RECEIVING MATERIALS FURNISHED BY OTHERS

Whenever Contractor or any Subcontractor shall receive items from another Contractor or from Owner
for storage, erection or installation, Contractor or Subcontractor receiving such items shall give
receipts for items delivered, and thereafter will be held responsible for care, storage, and any necessary
replacing item or items received. No adjustment will be made to contract price for increased insurance
premiums, except for materials and/or equipment furnished by Owner and not listed as such in other
Contract Documents.

MANUFACTURERS' FIELD SERVICES

When specified in respective specification sections, require manufacturer to provide qualified
personnel to observe field conditions, conditions of surfaces and installation, quality of workmanship,
and to make appropriate recommendations. Representative shall submit written report to Architect
listing observations and recommendations.

STORAGE AND PROTECTION

Store products in accordance with manufacturer's instructions, with seals and labels intact and legible.
Store sensitive products in weather-tight enclosures; maintain within temperature and humidity ranges
required by manufacturer's instructions.

For exterior storage of fabricated products, place on sloped supports above ground. Cover products
subject to deterioration with impervious sheet covering; provide ventilation to avoid condensation.

Store loose granular materials on solid surfaces in a well-drained area; prevent mixing with foreign
matter.

Arrange storage to provide access for inspection. Periodically inspect to assure products are
undamaged, and are maintained under required conditions.

PACKAGING, TRANSPORTATION

Require supplier to package products in boxes or crates for protection during shipment, handling and
storage. Protect sensitive products against exposure to elements and moisture. Protect sensitive
equipment and finishes against impact, abrasion and other damage.

DELIVERY AND RECEIVING

Arrange deliveries of products in accordance with construction progress schedules. Allow time for
inspection prior to installation.

SPECIAL CONDITIONS 010070-3
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B. Coordinate deliveries to avoid conflict with work and conditions at site; work of other Contractors, or

1.15

1.16

Owner; limitations on storage space; availability of personnel and handling equipment; and Owner's
use of premises.

Deliver products in undamaged, dry condition, in original unopened containers or packaging with
identifying labels intact and legible.

Clearly mark partial deliveries of component parts of equipment to identify equipment and contents to
permit easy accumulation of parts and to facilitate assembly.

Immediately on delivery, inspect shipment to assure:

1. Product complies with requirements of Contract Documents and requirements of
Contract.

Quantities are correct.

Accessories and installation hardware are correct.

Containers and packages are intact and labels legible.

Products are protected and undamaged.

abrwn

PRODUCT HANDLING

Provide equipment and personnel to handle products, including those provided by Owner, by methods
to prevent soiling and damage.

Provide additional protection during handling to prevent marring and otherwise damaging products,
packaging and surrounding surfaces.

Handle product by methods to avoid bending or overstressing. Lift large and heavy components only
at designated lift points.

REQUEST FOR ELECTRONIC FILES

Successful Contractor may purchase electronic CADD files directly from the Architect of Record for
specific sheets pertinent to a particular trade and as is useful in the production of shop drawing
documents for this project.

Contractor is responsible for identifying the exact sheet(s) requested for reproduction by sheet number
(s) using the attached form “Request for Electronic Dwg. Files” completed and signed.

The cost per sheet varies depending on the number of sheets requested and is indicated on the attached
Request for Electronic Files form. The cost is per the number of sheets and not per the number of
electronic file that may compose those sheets.

Upon receipt of the completed and signed Request for Electronic Dwg. File form and the appropriate
check the Architect will forward to the subcontractor within 5 business days the electronic CADD files
on CD or transmitted via Email or across a FTP (file transfer) site as is convenient to the
subcontractor.

SPECIAL CONDITIONS 010070-4
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1.17 PERMITS AND FEES
A. The State Engineers Office will issue the Building Permit. There will not be a cost to the Contractor.

B. The Contractor is required to obtain, at its own cost all State and City of Columbia business licenses.

END OF SECTION 010070

(Attachments)

SPECIAL CONDITIONS 010070-5



The Boudreaux Group

Post Office Box 5695
Columbia, South Carolina 29250
Phone: 799-0247

Fax: 771-6844
REQUEST FOR ELECTRONIC DWG FILES
DATE:
FROM: Name:
Address:

E-mail address:

PROJECT: University of South Carolina Journalism Display Cases

In order to process requests for electronic DWG file(s) return this form along with a check made payable

to: The Boudreaux Group. The fee for preparing each electronic sheet in DWG format is $50.00 per sheet for the first
five (5) sheets and $25 a sheet for sheets six (6) through ten (10), and $15 per sheet for additional sheets beyond ten (10).
Please indicate the sheet number for each sheet requested.

THE BOUDREAUX GROUP AS AUTHOR OF THE ORIGINAL ELECTRONIC FILE HAS PREPARED THE FILE
FOR SOLE USE AS A BID DOCUMENT. ANY USE OF THIS FILE, EITHER ALL OR IN-PART, FOR OTHER
THAN ITS INITIAL USE AS A BID DOCUMENT SHALL BE FULL AND SUFFICIENT CAUSE TO HOLD THE
BOUDREAUX GROUP AS AUTHOR OF THE ORIGINAL ELECTRONIC FILE HARMLESS AGAINST ANY
CLAIM OR LIABILITY RESULTING FROM ANY DISCREPANCY, ERROR OR OMISSION IN THE FILE’S
ORIGINAL OR MODIFIED FORM.

AKNOWLEDGED
AND SIGNED BY:

SHEET(S) REQUESTED:

Interdisciplinary Design Architecture Interiors Planning
A Corporate Division
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Project information.

Work covered by Contract Documents.
Work under separate contracts.

Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.
Miscellaneous provisions.

NN E

Related Requirements:

1. Section 015000 "Temporary Facilities and Controls” for limitations and procedures
governing temporary use of Owner's facilities.

PROJECT INFORMATION

Project Identification: University of South Carolina, Journalism Display Cases; State Project
No. 50003199

1. Project Location: 800 Sumter Street, Columbia, SC 29208.
Owner: University of South Carolina, Columbia, South Carolina.

1. Owner's Representative: Ann Derrick, USC Campus Planning and Construction, 743
Green Street, Columbia, South Carolina, 29208.

Architect: The Boudreaux Group Inc, P.O. Box 5695 Columbia, SC 29250 (1330 Lady Street,
Suite 500, Columbia, SC 29201)

SUMMARY 011000 -1
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14

A.

15

1.6

WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and consists of the following:

1. The work includes all the work indicated by the Bid Documents, including Drawings and
Project Manual, for the University of South Carolina, Journalism Display Cases, dated
January 6, 2017.

Type of Contract:

1. Project will be constructed under a single prime contract. Refer to the DRAFT of the
AIA Standard Form of Agreement between the Owner and Contractor included in the
Project Manual.

WORK PROVIDED BY OWNER AND UNDER SEPARATE CONTRACTS

General: Cooperate fully with separate contractors providing concurrent work; separate
vendors providing owner furnished and owner installed items; and with owner self-performing
work, so work on those contracts and the owner performed work may be carried out smoothly,
without interfering with or delaying work under this Contract or other contracts. Coordinate the
Work of this Contract with work performed by the owner and under separate contracts.

Concurrent Work: Owner will award separate contract(s) or perform the work themselves for
the following construction operations at Project site. Those operations will be conducted
simultaneously with work under this Contract.

1. Installation of glass shelving and specialty lighting electrical systems such that the work
is complete and fully operational.

ACCESS TO SITE

General: Contractor shall have limited use of Project site for construction operations as
indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

Use of Site: Limit use of Project site to area identified on the drawings. Do not disturb portions

of Project site beyond areas in which the Work is indicated.

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

Condition of Existing Building: Maintain existing building in a weathertight condition
throughout the construction period. Repair damage caused by construction operations.

SUMMARY 011000 - 2
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1.7

A

18

COORDINATION WITH OCCUPANTS

Full Owner Occupancy: Owner will occupy site and building during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate
Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations.
Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and approval of authorities having
jurisdiction.

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's
operations.

WORK RESTRICTIONS
Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of
7:00 a.m. to 6:00 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours: 8:30 am to 5:30 pm on Saturdays and 11:00 am to 5:30 pm on Sundays.
2. Hours for Core Drilling or other noisy work: Coordinate with owner’s representative to
avoid loud work while classes are ongoing.

Existing Utility Interruptions: Do not interrupt utilities serving adjacent facilities occupied by
Owner or others unless permitted under the following conditions.

1. Notify Architect and Owner not less than 10 days in advance of proposed utility
interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.

Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and
vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Architect and Owner not less than three days in advance of proposed disruptive
operations.
2. Obtain Owner's written permission before proceeding with disruptive operations.

Nonsmoking Building: Smoking is not permitted within the building or within 25 feet (8 m) of
entrances, operable windows, or outdoor-air intakes.

SUMMARY 011000 - 3
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1.9 SPECIFICATION AND DRAWING CONVENTIONS

A.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon () is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B.  Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C.  Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.
2. Abbreviations: Materials and products are identified by abbreviations. Industry standard

abbreviations are used and abbreviations are indicated on the cover sheets and other
general drawing sheets under each discipline.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

Related Sections include the following:

1. Division 01 Section "Product Requirements" for administrative procedures for handling
requests for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions."

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider them
instructions either to stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a
quotation estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.
C. Include costs of labor and supervision directly attributable to the change.

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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d. Include an updated Contractor's Construction Schedule that indicates the effect of

15

1.6

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting
an extension of the Contract Time.

Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade

discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,

and activity relationship. Use available total float before requesting an extension of the

Contract Time.

6. Comply with requirements in Division 01 Section "Product Requirements” if the
proposed change requires substitution of one product or system for product or system
specified.

o ks

Proposal Request Form: Use forms identified in the Contract, including General and
Supplementary Conditions.

1. All Change Orders shall be submitted on Form SE-480 ""Construction Change Order™
with appropriate documentation attached.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures

of Owner and Contractor on forms identified in the Contract, including General and

Supplementary Conditions.

1. Refer to 00811-OSE article 3.68

CONSTRUCTION CHANGE DIRECTIVE

Work Change Directive: Architect may issue a Work Change Directive on forms AlA
Document G714. Change Directive instructs Contractor to proceed with a change in the Work,
for subsequent inclusion in a Change Order.

CONTRACT MODIFICATION PROCEDURES 012600 - 2
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1. Work Change Directive contains a complete description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the
Contract Time.

B.  Documentation: Maintain detailed records on a time and material basis of work required by the
Work Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

Related Sections include the following:

1. Division 01 Section "Contract Modification Procedures” for administrative procedures
for handling changes to the Contract.

2. Division 01 Section "Construction Progress Documentation" for administrative
requirements governing preparation and submittal of Contractor's Construction Schedule
and Submittals Schedule.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract
Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

SCHEDULE OF VALUES

Coordination: Correlate line items in the Schedule of Values with Application for Payment
forms with Continuation Sheets.

1. Submit the Schedule of Values to Architect with initial Applications for Payment.
Format and Content: Use the Project Manual table of contents as a guide to establish line items

for the Schedule of Values. Provide at least one line item for each Technical Specification
Section

1. Identification: Include the following Project identification on the Schedule of Values:
a. Project name and location.
b. Name of Architect.
C. Architect's project number.
d. Contractor's name and address.

PAYMENT PROCEDURES 012900 - 1
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o

e. Date of submittal.
Submit draft of AIA Document G703 Continuation Sheets.

Arrange the Schedule of Values in tabular form with separate columns to indicate the
following for each item listed:

Related Specification Section or Division.
Description of the Work.

Change Orders (numbers) that affect value.
Dollar value.

oo oTw

1)  Percentage of the Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the Project
Manual table of contents. Provide several line items for principal subcontract amounts,
where appropriate.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. If specified,
include evidence of insurance or bonded warehousing.

Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.
Each item in the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction Work covered by each Application
for Payment is the period indicated in the Agreement.

PAYMENT PROCEDURES 012900 - 2
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C.  Payment Application Forms: Use AIA Document G702 and AlIA Document G703 Continuation

Sheets form for Applications for Payment.

1. Include the following information on the pay application:
a. Project Name
b. State Project Number
c. Purchase Order Number. To be provided by Owner
d. Capital Project Number (CP #). To be provided by Owner
e. Facility Maintenance Number (FM#). To be provided by Owner

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

Transmittal: Submit 3 signed and notarized original copies of each Application for Payment to
Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien
and similar attachments if required.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by
the previous application.

1. When an application shows completion of an item, submit final or full waivers.

2. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

3. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully
entitled to a lien.

4. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule

Products list.

List of Contractor's staff assignments.

List of Contractor's principal consultants.
Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

9. Initial progress report.

10.  Report of preconstruction conference.

11. Certificates of insurance and insurance policies.

NN E

Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

PAYMENT PROCEDURES 012900 - 3
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1. Include documentation supporting claim that the Work is substantially complete and a

statement showing an accounting of changes to the Contract Sum.

I Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1.

N

ONOoO AW

Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AlA Document G706A, "Contractor's Affidavit of Release of Liens."

AIlA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities and similar data as of date of Substantial Completion or
when Owner took possession of and assumed responsibility for corresponding elements
of the Work.

Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

13

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:

Coordination

Administrative and supervisory personnel.
Project meetings.

Requests for Interpretation (RFIs).

pPONMNE

Related Sections include the following:

1. Division 01 Section "Construction Progress Documentation” for preparing and
submitting Contractor's Construction Schedule.

2. Division 01 Section "Execution" for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

3. Division 01 Section "Closeout Procedures™ for coordinating closeout of the Contract.

DEFINITIONS

RFI:  Request from Contractor seeking interpretation or clarification of the Contract
Documents.

COORDINATION

Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate
construction operations, included in different Sections that depend on each other for proper
installation, connection, and operation.

Prepare memoranda for distribution to each party involved, outlining special procedures
required for coordination. Include such items as required notices, reports, and list of attendees
at meetings.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid conflicts

PROJECT MANAGEMENT AND COORDINATION 013100 -1
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1.6

1.7

and to ensure orderly progress of the Work. Such administrative activities include, but are not
limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

©CoNOR~wWNE

Conservation: Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

SUBMITTALS

Key Personnel Names: Within 15 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project
site. Identify individuals and their duties and responsibilities; list addresses and telephone
numbers, including home and office telephone numbers. Provide names, addresses, and
telephone numbers of individuals assigned as standbys in the absence of individuals assigned to
Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

ADMINISTRATIVE AND SUPERVISORY PERSONNEL

General: In addition to Project superintendent, provide other administrative and supervisory
personnel as required for proper performance of the Work.

1. Include special personnel required for coordination of operations with other contractors.

PROJECT MEETINGS

General: Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is

required, of date and time of each meeting. Notify Owner and Architect of scheduled

meeting dates and times.

Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the
meeting minutes to everyone concerned, including Owner and Architect, within three
days of the meeting.

n
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B.  Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Owner and Architect, but no later than 15 days after
execution of the Agreement. Hold the conference at Project site or another convenient location.
Conduct the meeting to review responsibilities and personnel assignments.

1.

3.

Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. All participants at the conference shall be familiar
with Project and authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect progress, including the
following:

Tentative construction schedule.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises and existing building.

Work restrictions.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

SECMY SOV OSITATSQ@AOO0DTS

Minutes: Record and distribute meeting minutes.

C.  Progress Meetings: Conduct progress meetings at biweekly appropriate intervals. Coordinate
dates of meetings with preparation of payment requests.

1.

Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized
to conclude matters relating to the Work.

Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.
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a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's Construction Schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1)  Review schedule for next period.
b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2)  Sequence of operations.

3)  Status of submittals.

4) Deliveries.

5)  Off-site fabrication.

6) Access.

7)  Site utilization.

8)  Temporary facilities and controls.

9)  Work hours.

10) Hazards and risks.

11) Progress cleaning.

12)  Quality and work standards.

13)  Status of correction of deficient items.
14) Field observations.

15) RFIs.

16)  Status of proposal requests.

17) Pending changes.

18)  Status of Change Orders.

19) Pending claims and disputes.

20) Documentation of information for payment requests.

Minutes: Record the meeting minutes.
Reporting: Distribute minutes of the meeting to each party present and to parties who
should have been present.

Aw

a. Schedule Updating: Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

1.8 REQUESTS FOR INTERPRETATION (RFIs)
A.  Procedure: Immediately on discovery of the need for interpretation of the Contract Documents,
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the

form specified.

1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor
will be returned with no response.
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2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's
work or work of subcontractors.

B.  Content of the RFI: Include a detailed, legible description of item needing interpretation and

the following:

1. Project name.

2. Date.

3. Name of Contractor.

4. Name of Architect.

5. RFI number, numbered sequentially.

6. Specification Section number and title and related paragraphs, as appropriate.

7. Drawing number and detail references, as appropriate.

8. Field dimensions and conditions, as appropriate.

9. Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time

or the Contract Sum, Contractor shall state impact in the RFI.

10.  Contractor's signature.

11.  Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop
Drawings, and other information necessary to fully describe items needing interpretation.

a. Supplementary drawings prepared by Contractor shall include dimensions,
thicknesses, structural grid references, and details of affected materials,
assemblies, and attachments.

C.  Hard-Copy RFls:

1. Identify each page of attachments with the RFI number and sequential page number.

D. Software-Generated RFIs: Software-generated form with substantially the same content as
indicated above.

1. Attachments shall be electronic files Adobe Acrobat PDF format and in Word format
with area on the form for Architect/Engineer’s response

E.  Architect's Action: Architect will review each RFI, determine action required, and return it.
Allow seven working days for Architect's response for each RFI. RFIs received after 1:00 p.m.
will be considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.

c. Requests for coordination information already indicated in the Contract
Documents.

d. Requests for adjustments in the Contract Time or the Contract Sum.

e. Requests for interpretation of Architect's actions on submittals.

f. Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case
Architect's time for response will start again.
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3. Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal in accordance
with the requirements and general provisions of the Contract, including General and
Supplementary Conditions.

a. If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect in writing within 7 days of receipt of the RFI
response.

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response
to affected parties. Review response and notify Architect within seven days if Contractor
disagrees with response.

G. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log at meetings.

Project name.

Name and address of Contractor.

Name and address of Architect

RFI number including RFIs that were dropped and not submitted.

RFI1 description.

Date the RFI was submitted.

Date Architect's response was received.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

NG~ E

©

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for documenting the progress
of construction during performance of the Work, including the following:

1. Contractor's Construction Schedule.
2. Daily construction reports.

3. Field condition reports.

4. Special Reports

Related Sections include the following:

1. Division 01 Section "Payment Procedures” for submitting the Schedule of Values.

2. Division 01 Section "Project Management and Coordination” for submitting and
distributing meeting and conference minutes.

3. Division 01 Section "Submittal Procedures"” for submitting schedules and reports.

4. Division 01 Section "Quality Requirements" for submitting a schedule of tests and
inspections.

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project. Activities included in a construction schedule consume
time and resources.

1. Critical activities are activities on the critical path. They must start and finish on the
planned early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

CPM: Critical path method, which is a method of planning and scheduling a construction
project where activities are arranged based on activity relationships. Network calculations
determine when activities can be performed and the critical path of Project.

Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.

Event: The starting or ending point of an activity.
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E. Float: The measure of leeway in starting and completing an activity.

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a
jointly owned, expiring Project resource available to both parties as needed to meet
schedule milestones and Contract completion date.

2. Free float is the amount of time an activity can be delayed without adversely affecting the
early start of the successor activity.

3. Total float is the measure of leeway in starting or completing an activity without
adversely affecting the planned Project completion date.

F. Fragnet: A partial or fragmentary network that breaks down activities into smaller activities for
greater detail.

G. Major Area: A story of construction, a separate building, or a similar significant construction
element.

H.  Milestone: A key or critical point in time for reference or measurement.
l. Network Diagram: A graphic diagram of a network schedule, showing activities and activity
relationships.
1.4 SUBMITTALS

A.  Contractor's Construction Schedule: Submit three opaque copies of initial schedule, large
enough to show entire schedule for entire construction period.

B.  Field Condition Reports: Submit two copies immediately upon discovery of field condition
differences.

C.  Special Reports: Immediately upon the occasion of an unusual event.

15 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of
construction activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of
subcontracts, progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from parties
involved.

2. Coordinate each construction activity in the network with other activities and schedule
them in proper sequence.
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PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A.  Procedures: Comply with procedures contained in AGC's "Construction Planning &
Scheduling."

B. Time Frame: Extend schedule from date established from the Notice to Proceed to date of
Substantial Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

C.  Activities: Treat each story or separate area as a separate numbered activity for each principal
element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than 20 days, unless
specifically allowed by Architect.

2. Procurement Activities: Include procurement process activities for the following long
lead items and major items, requiring a cycle of more than 60 days, as separate activities
in schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

3. Submittal Review Time: Include review and resubmittal times indicated in Division 01
Section "Submittal Procedures” in schedule. Coordinate submittal review times in
Contractor's Construction Schedule with Submittals Schedule.

4. Startup and Testing Time: Include appropriate times for start up and testing.

Substantial Completion:  Indicate completion in advance of date established for

Substantial Completion, and allow time for Architect'sand Construction Manager's

administrative procedures necessary for certification of Substantial Completion.

o

D. Constraints: Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule, and show how the sequence of the Work is affected.
1. Work by Owner: Include a separate activity for each portion of the Work performed by
Owner.

2. Work Stages: Indicate important stages of construction for each major portion of the
Work, including, but not limited to, the following:

Subcontract awards.
Submittals.
Purchases.
Fabrication.

Sample testing.
Deliveries.
Installation.

Tests and inspections.
Adjusting.

Curing.

Startup and placement into final use and operation.

X S@ohooo0 o
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3. Area Separations: lIdentify each major area of construction for each major portion of the
Work. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:

Structural completion.

Permanent space enclosure.
Completion of mechanical installation.
Completion of electrical installation.
Substantial Completion.

oo o

E. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but
not limited to, the Notice to Proceed, Completion of each Major Activity and Substantial
Completion.

F. Computer Software: Prepare schedules using a program that has been developed specifically to
manage construction schedules.

2.2 REPORTS

A. Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

Approximate count of personnel at Project site.
Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.
Accidents.

Meetings and significant decisions.

Unusual events (refer to special reports).

Stoppages, delays, shortages, and losses.

10.  Meter readings and similar recordings.

11. Emergency procedures.

12.  Orders and requests of authorities having jurisdiction.
13.  Change Orders received and implemented.

14.  Work Change Directives received and implemented.
15.  Services connected and disconnected.

16. Equipment or system tests and startups.

17.  Partial Completions and occupancies.

18.  Substantial Completions authorized.

WCoNoOR~WNE

B.  Field Condition Reports: Immediately on discovery of a difference between field conditions
and the Contract Documents, prepare and submit a detailed report. Submit with a request for
interpretation.  Include a detailed description of the differing conditions, together with
recommendations for changing the Contract Documents.
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2.3 SPECIAL REPORTS

A

B.

General: Submit special reports directly to Owner within one day of an occurrence. Distribute
copies of report to parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs at
Project site, whether or not related directly to the Work, prepare and submit a special report.
List chain of events, persons participating, response by Contractor's personnel, evaluation of
results or effects, and similar pertinent information. Advise Owner in advance when these
events are known or predictable.

PART 3 - EXECUTION

3.1

A

B.

CONTRACTOR'S CONSTRUCTION SCHEDULE

Contractor's Construction Schedule Updating: At intervals that are appropriate and when
requested by Architect when there is evidence of the construction being behind schedule, no
more often than monthly, update schedule to reflect actual construction progress and activities.
Issue schedule when it is updated at regularly scheduled progress meetings.

Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors,
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know
schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same parties and post in the
same locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

Related Sections include the following:

1. Division 01 Section "Payment Procedures” for submitting Applications for Payment and
the Schedule of Values.

2. Division 01 Section "Project Management and Coordination” for submitting and
distributing meeting and conference minutes and for submitting Coordination Drawings.

3. Division 01 Section "Construction Progress Documentation™ for submitting schedules

and reports, including Contractor's Construction Schedule and the Submittals Schedule.

Division 01 Section "Quality Requirements" for submitting test and inspection reports.

Division 01 Section "Project Record Documents" for submitting Record Drawings,

Record Specifications, and Record Product Data.

6. Divisions 02 through 49 Sections for specific requirements for submittals in those
Sections.

o~

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive action.
Informational Submittals: Written information that does not require Architect's responsive
action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

General: Electronic copies of CAD Drawings of the Contract Drawings will be provided by
Architect for Contractor's use in preparing submittals under the conditions and procedures

indicated 010070 Special Conditions.

Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other

submittals, and related activities that require sequential activity.

Coordinate transmittal of different types of submittals for related parts of the Work so

processing will not be delayed because of need to review submittals concurrently for

coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C.  Processing Time: Allow enough time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Architect's receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1.

w

Initial Review: Allow 10 working days for initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. Architect will
advise Contractor when a submittal being processed must be delayed for coordination.
Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

Resubmittal Review: Allow 5 working days for review of each resubmittal.

Concurrent Review: The following groups of submittals and samples are to be reviewed
concurrently. The review period begins after all concurrent submittals have been
received. Submittals are to include all submittals in these groups.

a. Exterior Finishes
b. Interior Finishes
C. Electrical

d. Plumbing

e. Mechanical

f.

Fire Protection

D. lIdentification: Place a permanent label or title block on each submittal for identification.

=

Indicate name of firm or entity that prepared each submittal on label or title block.
Provide a space approximately 4 by 6 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.

Include the following information on label for processing and recording action taken:

Project name.

Date.

Name and address of Architect

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.
Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Other necessary identification.

—xT TS o0 o
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E. Deviations: Cloud and note or otherwise specifically identify deviations from the Contract
Documents on submittals.

F. Additional Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial submittal
may serve as final submittal.

1. Additional copies submitted for maintenance manuals will not be marked with action
taken and will not be returned.

G. Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form. Architect will return submittals
without review received from sources other than Contractor.

1. Transmittal Form: Provide locations on form for the following information:

a. Project name.

b. Date.

C. Destination (To:).

d. Source (From:).

e. Names of subcontractor, manufacturer, and supplier.
f. Category and type of submittal.

g. Submittal purpose and description.

h. Specification Section number and title.

i. Drawing number and detail references, as appropriate.
J. Transmittal number

K. Submittal and transmittal distribution record.

I Remarks.

m.  Signature of transmitter.

2. Record and identify relevant information, requests for data, revisions other than those
requested by Architect on previous submittals, and deviations from requirements in the
Contract Documents, including minor variations and limitations. Include same label
information as related submittal.

H.  Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

=

Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked "No Exceptions Taken or Make Corrections

Noted”

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.
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J. Use for Construction: Use only final submittals clearly marked with Architect's submittal

1.5

A

action stamp indicating the action indicated to be taken by Contractor and the Architect’s
signature and date on the submittal stamp.
CONTRACTOR'S USE OF ARCHITECT'S CAD FILES

General: At Contractor's written request, copies of Architect's CAD files will be provided to
Contractor for Contractor's use in connection with Project, subject to the following conditions:

1. See Section 010070 Special Conditions.

PART 2 - PRODUCTS

2.1

A

B.

ACTION SUBMITTALS
General: Prepare and submit Action Submittals required by individual Specification Sections.

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are
not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.

Standard color charts.

Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams.

Mill reports.

Standard product operation and maintenance manuals.
Compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.
Notation of coordination requirements.

S3—FRToS@hoo0 o

4. Submit Product Data before or concurrent with Samples.

Number of Copies: Submit five copies of Product Data, unless otherwise indicated.
Architect will return four copies. Mark up and retain one returned copy as a Project
Record Document. Submit One additional copy if submittal requires engineer’s review.

o
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C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless
submittal of Architect's CAD Drawings are otherwise permitted.

1. Preparation:  Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Design calculations.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams: Differentiate between manufacturer-installed and field-installed
wiring.

PoooTe
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2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by
40 inches (750 by 1000 mm).

3. Number of Copies: Submit four copies of Submittal, unless otherwise indicated.
Architect will return three copies. Mark up and retain one returned copy as a Project
Record Document. Submit One additional copy if submittal requires engineer’s review.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

a Generic description of Sample.

b Product name and name of manufacturer.

C. Sample source.

d Number and title of appropriate Specification Section.

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.
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a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

4. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit two full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return one submittal with options
selected.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit two sets of Samples. Architect will retain one
Sample sets; and will return one sample set.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E.  Contractor's Construction Schedule: Comply with requirements specified in Division 01
Section "Construction Progress Documentation™ for Construction Manager's action.

F.  Application for Payment: Comply with requirements specified in Division 01 Section
"Payment Procedures."

G.  Schedule of Values: Comply with requirements specified in Division 01 Section "Payment
Procedures."

H.  Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying
products.

2. Number and title of related Specification Section(s) covered by subcontract.

3. Drawing number and detail references, as appropriate, covered by subcontract.

SUBMITTAL PROCEDURES 013300 - 6
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2.2

4. Number of Copies: Submit two copies of subcontractor list, unless otherwise indicated.
Architect will return one copy.

a. Mark up and retain one returned copy as a Project Record Document.

INFORMATIONAL SUBMITTALS
General: Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies: Submit one copy of each submittal, unless otherwise indicated.
Architect will retain the one copy.

2. Test and Inspection Reports: Comply with requirements specified in Division 01 Section
"Quality Requirements."

Contractor's Construction Schedule:  Comply with requirements specified in Division 01
Section "Construction Progress Documentation."

Qualification Data: Prepare written information that demonstrates capabilities and experience
of firm or person. Include lists of completed projects with project names and addresses, names
and addresses of architects and owners, and other information specified.

Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

Schedule of Tests and Inspections: Comply with requirements specified in Division 01 Section
"Quality Requirements."

Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during
installation of product or after product is installed in its final location, for compliance with
requirements in the Contract Documents.

Maintenance Data: Prepare written and graphic instructions and procedures for operation and
normal maintenance of products and equipment. Comply with requirements specified in
Division 01 Section "Operation and Maintenance Data."”

Design Data:  Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

SUBMITTAL PROCEDURES 013300 - 7
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J. Manufacturer's Instructions:  Prepare written or published information that documents

2.3

manufacturer's recommendations, guidelines, and procedures for installing or operating a
product or equipment. Include name of product and name, address, and telephone number of
manufacturer. Include the following, as applicable:

Preparation of substrates.

Required substrate tolerances.

Sequence of installation or erection.

Required installation tolerances.

Required adjustments.

Recommendations for cleaning and protection.

oukrwpnpE

Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

Insurance Certificates and Bonds: Prepare written information indicating current status of
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of
coverage, amounts of deductibles, if any, and term of the coverage.

Material Safety Data Sheets (MSDSs): Submit information directly to Owner; do not submit to
Architect.

1. Architect will not review submittals that include MSDSs and will return the entire
submittal for resubmittal.

DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit four copies of a statement, signed and sealed by the responsible design
professional, for each product and system specifically assigned to Contractor to be designed or
certified by a design professional.

SUBMITTAL PROCEDURES 013300 - 8
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1. Indicate that products and systems comply with performance and design criteria in the

Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Architect.

B.  Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

3.2 ARCHITECT'S/ ACTION

A.  General: The Architect will return to the contractor without examination shop drawings,
product data and other required submittals, which have not been prepared according to contract
requirements. Architect will not review submittals that do not bear Contractor's approval stamp
and will return them without action.

B.  Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp
and will mark stamp appropriately to indicate action taken, as follows:

1. No Exceptions Taken

2. Make Corrections Noted
3. Revise and Resubmit

4, Rejected

C. Informational Submittals: Architect will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect will forward each submittal to
appropriate party.

D.  Partial submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.

E.  Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements.  Services do not include contract
enforcement activities performed by Architect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to
verify selections made under sample submittals, to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution, and to review construction, coordination, testing,
or operation; they are not Samples.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with industry standards.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Using a term such as "carpentry™ does not imply that certain construction activities must
be performed by accredited or unionized individuals of a corresponding generic name,

QUALITY REQUIREMENTS 014000 - 1
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such as "carpenter.” It also does not imply that requirements specified apply exclusively
to tradespeople of the corresponding generic name.

Experienced: When used with an entity, "experienced" means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with
special requirements indicated; and having complied with requirements of authorities having
jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Architect for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

SUBMITTALS

Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a
recent report on the inspection of the testing agency by a recognized authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11.  Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

BoOoo~NoaR~ONE

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
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1.6

payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those performed
for installations of the system, assembly, or product that are similar to those indicated for this
Project in material, design, and extent.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications,
and requests, "approved"” is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

"Directed”: A command or instruction by Architect. Other terms including "requested,”
"authorized," "selected,” "required," and "permitted" have the same meaning as "directed."

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown,"
"noted," "scheduled," and "specified" have the same meaning as "indicated."

"Regulations™: Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that control
performance of the Work.

"Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Install":  Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing,
protecting, cleaning, and similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on
which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if

REFERENCES 014200 -1
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bound or copied directly into the Contract Documents to the extent referenced. Such standards
are made a part of the Contract Documents by reference.

Publication Dates: Comply with standards in effect as of date of the Contract Documents unless
otherwise indicated.

Copies of Standards: Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

ABBREVIATIONS AND ACRONYMS

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities indicated in Thomson
Gale's "Encyclopedia of Associations” or in Columbia Books' "National Trade & Professional
Associations of the U.S."

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list.
Names, telephone numbers, and Web sites are subject to change and are believed to be accurate
and up-to-date as of the date of the Contract Documents.

PRIVATE tbl1
Aluminum Association, Inc. (The) (703) 358-2960
www.aluminum.org

AAADM American Association of Automatic Door Manufacturers (216) 241-7333
www.aaadm.com

AABC Associated Air Balance Council (202) 737-0202
www.aabchg.com

AAMA American Architectural Manufacturers Association (847) 303-5664
Www.aamanet.org

AASHTO American Association of State Highway and Transportation (202) 624-5800

Officials

www.transportation.org

AATCC American Association of Textile Chemists and Colorists (The)  (919) 549-8141

WwWw.aatcc.org

ABAA Air Barrier Association of America (866) 956-5888

www.airbarrier.org

ABMA American Bearing Manufacturers Association (202) 367-1155

www.abma-dc.org
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ACI

ACPA

AEIC

AF&PA

AGA

AGC

AHA

AHAM

Al

AlA

AISC

AlSI

AITC

ALCA

ALSC

AMCA

REFERENCES

ACI International
(American Concrete Institute)
www.aci-int.org

American Concrete Pipe Association
WWWw.concrete-pipe.org

Association of Edison llluminating Companies, Inc. (The)
WWW.aeic.org

American Forest & Paper Association
www.afandpa.org

American Gas Association
Www.aga.org

Associated General Contractors of America (The)
WWW.agc.org

American Hardboard Association
(Now part of CPA)

Association of Home Appliance Manufacturers
www.aham.org

Asphalt Institute
www.asphaltinstitute.org

American Institute of Architects (The)
www.aia.org

American Institute of Steel Construction
WWWw.aisc.org

American Iron and Steel Institute
www.steel.org

American Institute of Timber Construction
www.aitc-glulam.org

Associated Landscape Contractors of America
(Now PLANET - Professional Landcare Network)

American Lumber Standard Committee, Incorporated
www.alsc.org

Air Movement and Control Association International, Inc.
WWW.amca.org

U-676-09_11
50003199
1/6/17

(248) 848-3700

(972) 506-7216
(205) 257-2530
(800) 878-8878
(202) 463-2700

(202) 824-7000

(703) 548-3118

(202) 872-5955
(859) 288-4960
(800) 242-3837

(202) 626-7300

(800) 644-2400
(312) 670-2400
(202) 452-7100

(303) 792-9559

(301) 972-1700

(847) 394-0150
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ANSI

AOSA

APA

APA

APA EWS

API

ARI

ARMA

ASCE

ASCE/SEI

ASHRAE

ASME

ASSE

ASTM

AWCI

REFERENCES

American National Standards Institute
WWW.ansi.org

Association of Official Seed Analysts, Inc.
www.aosaseed.com

Architectural Precast Association
www.archprecast.org

APA - The Engineered Wood Association
www.apawood.org

APA - The Engineered Wood Association; Engineered Wood
Systems
(See APA - The Engineered Wood Association)

American Petroleum Institute
WwWw.api.org

Air-Conditioning & Refrigeration Institute
Www.ari.org

Asphalt Roofing Manufacturers Association
www.asphaltroofing.org

American Society of Civil Engineers
WWW.asce.org

American Society of Civil Engineers/Structural Engineering
Institute
(See ASCE)

American Society of Heating, Refrigerating and Air-
Conditioning Engineers
www.ashrae.org

ASME International
(The American Society of Mechanical Engineers International)
WWW.asme.org

American Society of Sanitary Engineering
www.asse-plumbing.org

ASTM International
(American Society for Testing and Materials International)
www.astm.org

AWCI International
(Association of the Wall and Ceiling Industry International)
WWW.awci.org

(202) 293-8020

(405) 780-7372

(239) 454-6989

(253) 565-6600

(202) 682-8000

(703) 524-8800

(202) 207-0917

(800) 548-2723
(703) 295-6300

(800) 527-4723
(404) 636-8400
(800) 843-2763
(973) 882-1170

(440) 835-3040

(610) 832-9585

(703) 534-8300
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AWCMA

AWI

AWPA

AWS

AWWA

BHMA

BIA

BICSI

BIFMA

BISSC

CCC

CDA

CEA

CFFA

CGA

CIMA

REFERENCES

American Window Covering Manufacturers Association

(Now WCSC)

Architectural Woodwork Institute
www.awinet.org

American Wood-Preservers' Association
WWW.awpa.com

American Welding Society
WWW.aWs.org

American Water Works Association
WWW.awwa.org

Builders Hardware Manufacturers Association
www.buildershardware.com

Brick Industry Association (The)
www.bia.org

BICSI
www.bicsi.org

BIFMA International

(Business and Institutional Furniture Manufacturer's Association

International)
www.bifma.com

Baking Industry Sanitation Standards Committee

www.bissc.org

Carpet Cushion Council
www.carpetcushion.org

Copper Development Association
WWW.COpper.org

Canadian Electricity Association
www.canelect.ca

Chemical Fabrics & Film Association, Inc.
www.chemicalfabricsandfilm.com

Compressed Gas Association
Www.cganet.com

Cellulose Insulation Manufacturers Association
www.cellulose.org

U-676-09_11
50003199
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(571) 323-3636
(205) 733-4077
(800) 443-9353

(305) 443-9353
(800) 926-7337
(303) 794-7711
(212) 297-2122
(703) 620-0010
(800) 242-7405
(813) 979-1991

(616) 285-3963

(866) 342-4772

(610) 527-3880

(800) 232-3282

(212) 251-7200

(613) 230-9263

(216) 241-7333

(703) 788-2700

(888) 881-2462
(937) 222-2462
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CISCA

CISPI

CLFMI

CRRC

CPA

CPPA

CRI

CRSI

CSA

CSA

CSl

CSl

CSSB

CTI

DHI

EIA

REFERENCES

Ceilings & Interior Systems Construction Association

WWW.cisca.org

Cast Iron Soil Pipe Institute
WWW.Cispi.org

Chain Link Fence Manufacturers Institute
www.chainlinkinfo.org

Cool Roof Rating Council
www.coolroofs.org

Composite Panel Association
www.pbmdf.com

Corrugated Polyethylene Pipe Association
www.cppa-info.org

Carpet & Rug Institute (The)
Www.carpet-rug.com

Concrete Reinforcing Steel Institute
WWW.Crsi.org

Canadian Standards Association

CSA International
(Formerly: 1AS - International Approval Services)
www.csa-international.org

Cast Stone Institute
www.caststone.org

Construction Specifications Institute (The)
Www.csinet.org

Cedar Shake & Shingle Bureau
www.cedarbureau.org

Cooling Technology Institute
(Formerly: Cooling Tower Institute)
www.cti.org

Door and Hardware Institute
www.dhi.org

Electronic Industries Alliance
www.eia.org

U-676-09_11
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(630) 584-1919
(423) 892-0137
(301) 596-2583
(866) 465-2523
(510) 485-7175
(301) 670-0604
(800) 510-2772

(202) 462-9607
(800) 882-8846
(706) 278-3176
(847) 517-1200
(800) 463-6727
(416) 747-4000
(866) 797-4272
(416) 747-4000
(717) 272-3744
(800) 689-2900
(703) 684-0300

(604) 820-7700

(281) 583-4087

(703) 222-2010

(703) 907-7500
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EIMA

EJCDC

EIMA

ESD

FIBA

FIVB

FM Approvals

FM Global

FMRC

FRSA

FSA

FSC

GA

GANA

GRI

GS

REFERENCES

EIFS Industry Members Association
www.eima.com

Engineers Joint Contract Documents Committee
www.ejdc.org

Expansion Joint Manufacturers Association, Inc.

WWWw.ejma.org

ESD Association
www.esda.org

Federation Internationale de Basketball
(The International Basketball Federation)
www.fiba.com

Federation Internationale de Volleyball
(The International VVolleyball Federation)
www.fivb.ch

FM Approvals
www.fmglobal.com

FM Global
(Formerly: FMG - FM Global)
www.fmglobal.com

Factory Mutual Research
(Now FM Glabal)

Florida Roofing, Sheet Metal & Air Conditioning Contractors

Association, Inc.
www.floridaroof.com

Fluid Sealing Association
www.fluidsealing.com

Forest Stewardship Council
www.fsc.org

Gypsum Association
WWW.gypsum.org

Glass Association of North America
www.glasswebsite.com

(Now GSI)

Green Seal

(800) 294-3462
(770) 968-7945
(703) 295-5000
(914) 332-0040

(315) 339-6937

41 22 54500 00

41213453535

(781) 762-4300

(401) 275-3000

(407) 671-3772

(610) 971-4850

49228 36766 0

(202) 289-5440

(785) 271-0208

(202) 872-6400
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GSI

HI

HI

HMMA

HPVA

HPW

IAS

IBF

ICEA

ICRI

IEC

IEEE

IESNA

IEST

IGCC

IGMA

REFERENCES

www.greenseal.org

Geosynthetic Institute
www.geosynthetic-institute.org

Hydraulic Institute
WWW.pumps.org

Hydronics Institute
www.gamanet.org

Hollow Metal Manufacturers Association
(Part of NAAMM)

Hardwood Plywood & Veneer Association
www.hpva.org

H. P. White Laboratory, Inc.
www.hpwhite.com

International Approval Services
(Now CSA International)

International Badminton Federation
www.internationalbadminton.org

Insulated Cable Engineers Association, Inc.

www.icea.net

International Concrete Repair Institute, Inc.

WWW.icri.org

International Electrotechnical Commission
www.iec.ch

Institute of Electrical and Electronics Engineers, Inc. (The)

WWWw.ieee.org

Illuminating Engineering Society of North America

Www.iesna.org

Institute of Environmental Sciences and Technology

www.iest.org

Insulating Glass Certification Council
Wwww.igcc.org

Insulating Glass Manufacturers Alliance
www.igmaonline.org

U-676-09_11
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(610) 522-8440
(888) 786-7744
(973) 267-9700

(908) 464-8200

(703) 435-2900

(410) 838-6550

(6-03) 9283-7155

(770) 830-0369

(847) 827-0830

412291902 11

(212) 419-7900

(212) 248-5000

(847) 255-1561

(315) 646-2234

(613) 233-1510
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ILI Indiana Limestone Institute of America, Inc. (812) 275-4426
www.iliai.com
ISO International Organization for Standardization 41227490111
www.iso.ch
Available from ANSI (202) 293-8020
WWWw.ansi.org
ISSFA International Solid Surface Fabricators Association (877) 464-7732
www.issfa.net (702) 567-8150
ITS Intertek Testing Service NA (972) 238-5591
www.intertek.com
ITU International Telecommunication Union 41227305111
www.itu.int/home
KCMA Kitchen Cabinet Manufacturers Association (703) 264-1690
www.kcma.org
LMA Laminating Materials Association
(Now part of CPA)
LPI Lightning Protection Institute (800) 488-6864
www.lightning.org
MBMA Metal Building Manufacturers Association (216) 241-7333
www.mbma.com
MFMA Maple Flooring Manufacturers Association, Inc. (847) 480-9138
www.maplefloor.org
MFMA Metal Framing Manufacturers Association, Inc. (312) 644-6610
www.metalframingmfg.org
MH Material Handling
(Now MHIA)
MHIA Material Handling Industry of America (800) 345-1815
www.mhia.org (704) 676-1190
MIA Marble Institute of America (440) 250-9222
www.marble-institute.com
MPI Master Painters Institute (888) 674-8937
www.paintinfo.com
MSS Manufacturers Standardization Society of The Valve and Fittings (703) 281-6613

REFERENCES

Industry Inc.
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NAAMM

NACE

NADCA

NAGWS

NAIMA

NBGQA

NCAA

NCMA

NCPI

NCTA

NEBB

NECA

NeLMA

NEMA

NETA

NFHS

REFERENCES

WwWWw.mss-hg.com

National Association of Architectural Metal Manufacturers

WWw.naamm.org

NACE International

(National Association of Corrosion Engineers International)

Www.nace.org

National Air Duct Cleaners Association
www.nadca.com

National Association for Girls and Women in Sport
www.aahperd.org/nagws/

North American Insulation Manufacturers Association
WwWWw.haima.org

National Building Granite Quarries Association, Inc.
www.nbgga.com

National Collegiate Athletic Association (The)
WWW.Ncaa.org

National Concrete Masonry Association
WWW.Nncma.org

National Clay Pipe Institute
WWW.Ncpi.org

National Cable & Telecommunications Association
Www.ncta.com

National Environmental Balancing Bureau
www.nebb.org

National Electrical Contractors Association
WWW.Nhecanet.org

Northeastern Lumber Manufacturers' Association
www.nelma.org

National Electrical Manufacturers Association
WwWw.nema.org

InterNational Electrical Testing Association
www.netaworld.org

National Federation of State High School Associations

U-676-09_11
50003199
1/6/17

(312) 332-0405

(800) 797-6623
(281) 228-6200

(202) 737-2926

(800) 213-7193,
ext. 453

(703) 684-0084

(800) 557-2848

(317) 917-6222

(703) 713-1900

(262) 248-9094

(202) 775-3550

(301) 977-3698

(301) 657-3110

(207) 829-6901

(703) 841-3200

(888) 300-6382

(303) 697-8441

(317) 972-6900
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NFPA

NFRC

NGA

NHLA

NLGA

NOFMA

NRCA

NRMCA

NSF

NSSGA

NTMA

NTRMA

NWWDA

OPL

PCI

REFERENCES

www.nfhs.org

NFPA
(National Fire Protection Association)
www.nfpa.org

National Fenestration Rating Council
www.nfrc.org

National Glass Association
www.glass.org

National Hardwood Lumber Association
www.natlhardwood.org

National Lumber Grades Authority
www.nlga.org

NOFMA: The Wood Flooring Manufacturers Association
(Formerly: National Oak Flooring Manufacturers Association)

www.nofma.com

National Roofing Contractors Association
Www.nrca.net

National Ready Mixed Concrete Association
WWW.Nrmca.org

NSF International
(National Sanitation Foundation International)
www.nsf.org

National Stone, Sand & Gravel Association
WWW.Nssga.org

National Terrazzo & Mosaic Association, Inc. (The)
Www.ntma.com

National Tile Roofing Manufacturers Association
(Now TRI)

National Wood Window and Door Association
(Now WDMA)

Omega Point Laboratories, Inc.
(Now ITS)

Precast/Prestressed Concrete Institute
WWW.pci.org

(800) 344-3555
(617) 770-3000

(301) 589-1776
(866) 342-5642

(703) 442-4890

(800) 933-0318
(901) 377-1818

(604) 524-2393

(901) 526-5016

(800) 323-9545
(847) 299-9070

(888) 846-7622
(301) 587-1400

(800) 673-6275
(734) 769-8010
(800) 342-1415
(703) 525-8788

(800) 323-9736
(540) 751-0930

(312) 786-0300
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PDCA

PDI

PGl

PLANET

PTI

RCSC

RFCI

RIS

SAE

SDI

SDI

SEFA

SEI/ASCE

SGCC

SIA

SIGMA

REFERENCES

Painting & Decorating Contractors of America
www.pdca.com

Plumbing & Drainage Institute
www.pdionline.org

PVC Geomembrane Institute
http://pgi-tp.ce.uiuc.edu

Professional Landcare Network

(Formerly: ACLA - Associated Landscape Contractors of
America)

www.landcarenetwork.org

Post-Tensioning Institute
Www.post-tensioning.org

Research Council on Structural Connections
www.boltcouncil.org

Resilient Floor Covering Institute
www.rfci.com

Redwood Inspection Service
www.calredwood.org

SAE International
WWW.sae.org

Steel Deck Institute
www.sdi.org

Steel Door Institute
www.steeldoor.org

Scientific Equipment and Furniture Association
www.sefalabs.com

Structural Engineering Institute/American Society of Civil
Engineers
(See ASCE)

Safety Glazing Certification Council
WWW.SgCC.0rg

Security Industry Association
www.siaonline.org

Sealed Insulating Glass Manufacturers Association
(Now IGMA)

U-676-09_11
50003199
1/6/17

(800) 332-7322
(314) 514-7322

(800) 589-8956
(978) 557-0720
(217) 333-3929

(800) 395-2522
(703) 736-9666

(602) 870-7540

(301) 340-8580
(888) 225-7339
(415) 382-0662
(877) 606-7323
(724) 776-4841
(847) 458-4647

(440) 899-0010

(516) 294-5424

(315) 646-2234

(703) 683-2075
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SJi

SMA

SMACNA

SMPTE

SPFA

SPIB

SPRI

SSINA

SSPC

STI

SWiI

SWRI

TCA

TIA/EIA

TMS

REFERENCES

Steel Joist Institute
www.steeljoist.org

Screen Manufacturers Association
www.smacentral.org

Sheet Metal and Air Conditioning Contractors'
National Association
WWW.Smacna.org

Society of Motion Picture and Television Engineers
www.smpte.org

Spray Polyurethane Foam Alliance

(Formerly: SPI/SPFD - The Society of the Plastics Industry,
Inc.; Spray Polyurethane Foam Division)

www.sprayfoam.org

Southern Pine Inspection Bureau (The)
www.spib.org

Single Ply Roofing Industry
WWW.Spri.org

Specialty Steel Industry of North America
WWW.Ssina.com

SSPC: The Society for Protective Coatings
WWW.SSPC.0rg

Steel Tank Institute
www.steeltank.com

Steel Window Institute
www.steelwindows.com

Sealant, Waterproofing, & Restoration Institute
www.swrionline.org

Tile Council of America, Inc.
www.tileusa.com

Telecommunications Industry Association/Electronic Industries
Alliance
www.tiaonline.org

The Masonry Society
WWW.masonrysociety.org

U-676-09_11
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(843) 626-1995

(561) 533-0991

(703) 803-2980

(914) 761-1100

(800) 523-6154

(850) 434-2611
(781) 647-7026
(800) 982-0355

(202) 342-8630

(877) 281-7772
(412) 281-2331
(847) 438-8265
(216) 241-7333
(816) 472-7974

(864) 646-8453

(703) 907-7700

(303) 939-9700
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TPI

TPI

TRI

UL

UNI

USAV

USGBC

USITT

WASTEC

WCLIB

WCMA

WCSC

WDMA

Wi

WIC

REFERENCES

Truss Plate Institute, Inc.
www.tpinst.org

Turfgrass Producers International
www.turfgrasssod.org

Tile Roofing Institute
www.tileroofing.org

Underwriters Laboratories Inc.
www.ul.com

Uni-Bell PVC Pipe Association
www.uni-bell.org

USA Volleyball
www.usavolleyball.org

U.S. Green Building Council
www.usgbc.org

United States Institute for Theatre Technology, Inc.
Www.usitt.org

Waste Equipment Technology Association
WwWw.wastec.org

West Coast Lumber Inspection Bureau
www.wclib.org

Window Covering Manufacturers Association
(Now WCSC)

Window Covering Safety Council

(Formerly: WCMA - Window Covering Manufacturers
Association)

www.windowcoverings.org

Window & Door Manufacturers Association

(Formerly: NWWDA - National Wood Window and Door
Association)

www.wdma.com

Woodwork Institute (Formerly: WIC - Woodwork Institute of
California)
www.wicnet.org

Woodwork Institute of California
(Now WI)

U-676-09_11
50003199
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(703) 683-1010
(800) 405-8873
(847) 649-5555
(312) 670-4177
(877) 854-3577
(847) 272-8800
(972) 243-3902
(888) 786-5539
(719) 228-6800
(202) 828-7422
(800) 938-7488
(315) 463-6463

(800) 424-2869
(202) 244-4700

(800) 283-1486
(503) 639-0651

(800) 506-4636
(212) 297-2109

(800) 223-2301
(847) 299-5200

(916) 372-9943
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WMMPA

WSRCA

WWPA

Wood Moulding & Millwork Producers Association
WWW.wmmpa.com

Western States Roofing Contractors Association
WWW.WSrca.com

Western Wood Products Association

WWW.WWpa.org

U-676-09_11
50003199
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(800) 550-7889
(530) 661-9591

(800) 725-0333
(650) 570-5441

(503) 224-3930

C.  Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. Names,
telephone numbers, and Web sites are subject to change and are believed to be accurate and up-

to-date as of the date of the Contract Documents.

PRIVATE tbl2

BOCA

IAPMO

ICBO

ICBO ES

ICC

ICC-ES

SBCCI

UBC

BOCA International, Inc.

(See ICC)

International Association of Plumbing and Mechanical Officials

WWWw.iapmo.org

International Conference of Building Officials

(See ICC)

ICBO Evaluation Service, Inc.

(See ICC-ES)

International Code Council

www.iccsafe.org

ICC Evaluation Service, Inc.

WWW.icC-€es.0rg

Southern Building Code Congress International, Inc.

(See ICC)

Uniform Building Code

(See ICC)

(909) 472-
4100

(888) 422-
7233

(703) 931-
4533

(800) 423-
6587

(562) 699-
0543

D.  Federal Government Agencies: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities in the
following list. Names, telephone numbers, and Web sites are subject to change and are believed

to be accurate and up-to-date as of the date of the Contract Documents.
PRIVATE thl3
CE Army Corps of Engineers

www.usace.army.mil

REFERENCES
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CPSC

DOC

DOD

DOE

EPA

FAA

FCC

FDA

GSA

HUD

LBL

NCHRP

NIST

OSHA

PBS

PHS

RUS

Consumer Product Safety Commission
WWW.CPSC.gov

Department of Commerce
WWW.COmmerce.gov

Department of Defense
http://.dodssp.daps.dla.mil

Department of Energy
WWW.energy.gov

Environmental Protection Agency
WWW.epa.gov

Federal Aviation Administration
www.faa.gov

Federal Communications Commission
www.fcc.gov

Food and Drug Administration
www.fda.gov

General Services Administration
WWW.gsa.gov

Department of Housing and Urban Development
www.hud.gov

Lawrence Berkeley National Laboratory
www.Ibl.gov

National Cooperative Highway Research Program
(See TRB)

National Institute of Standards and Technology
WwWw.nist.gov

Occupational Safety & Health Administration
www.osha.gov

Public Building Service
(See GSA)

Office of Public Health and Science
www.osophs.dhhs.gov/ophs

Rural Utilities Service

REFERENCES

(800) 638-2772

(301) 504-7923

(202) 482-2000

(215) 697-6257

(202) 586-9220

(202) 272-0167

(866) 835-5322

(888) 225-5322

(888) 463-6332

(800) 488-3111

(202) 708-1112

(510) 486-4000

(301) 975-6478

(800) 321-6742

(202) 693-1999

(202) 690-7694

(202) 720-9540
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SD

TRB

USDA

USPS

(See USDA)

State Department
www.state.gov

Transportation Research Board
http://gulliver.trb.org

Department of Agriculture
www.usda.gov

Postal Service
WWW.USPS.com

(202) 647-4000

(202) 334-2934

(202) 720-2791

(202) 268-2000

E.  Standards and Regulations: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the standards and

regulations in the following list.

Names, telephone numbers, and Web sites are subject to

change and are believed to be accurate and up-to-date as of the date of the Contract Documents.
PRIVATE thl4

ADAAG

CFR

DOD

DSCC

FED-STD

FS

REFERENCES

Americans with Disabilities Act (ADA)
Architectural Barriers Act (ABA)

Accessibility Guidelines for Buildings and Facilities
Available from Access Board
www.access-board.gov

Code of Federal Regulations

Available from Government Printing Office
www.gpoaccess.gov/cfr/index.html

Department of Defense Military Specifications and Standards

Available from Department of Defense Single Stock Point
http://dodssp.daps.dla.mil

Defense Supply Center Columbus
(See FS)

Federal Standard
(See FS)

Federal Specification

Available from Department of Defense Single Stock Point
http://dodssp.daps.dla.mil

Available from Defense Standardization Program

(800) 872-
2253

(202) 272-
0080

(866) 512-
1800

(202) 512-
1800

(215) 697-
2664

(215) 697-
2664
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www.dps.dla.mil
Available from General Services Administration
WWW.gsa.gov
Available from National Institute of Building Sciences

www.whdg.org/cch

FTMS Federal Test Method Standard
(See FS)

MIL (See MILSPEC)
MIL-STD (See MILSPEC)
MILSPEC Military Specification and Standards

Available from Department of Defense Single Stock Point
http://dodssp.daps.dla.mil

UFAS Uniform Federal Accessibility Standards
Available from Access Board

www.access-board.gov

U-676-09_11
50003199
1/6/17

(202) 619-
8925

(202) 289-
7800

(215) 697-
2664

(800) 872-
2253

(202) 272-
0080

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following
list. Names, telephone numbers, and Web sites are subject to change and are believed to be

accurate and up-to-date as of the date of the Contract Documents.
PRIVATE tbl5
CBHF State of California, Department of Consumer Affairs Bureau of Home
Furnishings and Thermal Insulation
www.dca.ca.gov/bhfti
CCR California Code of Regulations
www.calregs.com
CPUC California Public Utilities Commission
WWW.Cpuc.ca.gov
TFS  Texas Forest Service
Forest Resource Development

http://txforestservice.tamu.edu

REFERENCES

(800) 952-
5210

(916) 574-
2041

(916) 323-
6815

(415) 703-
2782

(979) 458-
6650
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200

REFERENCES

U-676-09_11
50003199
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

Related Sections include the following:

1. Division 01 Section "References" for applicable industry standards for products
specified.

2. Division 01 Section "Closeout Procedures” for submitting warranties for Contract
closeout.

3. Divisions 02 through 49 Sections for specific requirements for warranties on products
and installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility, except that products consisting of recycled-content materials are allowed, unless
explicitly stated otherwise. Products salvaged or recycled from other projects are not
considered new products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

PRODUCT REQUIREMENTS 016000 - 1
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14

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design,” including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.

SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a.
b.

J-

Statement indicating why specified material or product cannot be provided.
Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of
the Work specified.  Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating lack of availability or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.

2. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.

a.

Form of Acceptance: Written Approval by Architect.

PRODUCT REQUIREMENTS 016000 - 2
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1.6

Comparable Product Requests: Submit three copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed comparable
product request within 15 days of receipt of request, or 7 days of receipt of additional
information or documentation, whichever is later.

a. Form of Approval: Action on Architect’s Submittal Stamp

Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01
Section "Submittal Procedures.” Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

Storage:

=

Store products to allow for inspection and measurement of quantity or counting of units.

Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover above ground,
with ventilation adequate to prevent condensation.

4. Store cementitious products and materials on elevated platforms.

N
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5. Store foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.
8. Provide a secure location and enclosure at Project site for storage of materials and

1.7

A

B.

C.

equipment by Owner's construction forces. Coordinate location with Owner.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1.

Manufacturer's Warranty: ~ Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

Special Warranty: Written warranty required by or incorporated into the Contract
Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

Special Warranties:  Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.

1.

2.

3.

Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

Specified Form: When specified forms are included with the Specifications, prepare a
written document using appropriate form properly executed.

Refer to Divisions 02 through 49 Sections for specific content requirements and
particular requirements for submitting special warranties.

Submittal Time: Comply with requirements in Division 01 Section "Closeout Procedures.”

PART 2 - PRODUCTS

21

A.

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged and, unless otherwise indicated, that are new at time of installation.

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

PRODUCT REQUIREMENTS 016000 - 4
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3. Where products are accompanied by the term "as selected,” Architect will make
selection.
4. Where products are accompanied by the term "match sample,” sample to be matched is
Architect's.
5. Or Equal: Where products are specified by name and accompanied by the term "or

equal™ or "or approved equal" or "or approved,” comply with provisions in Part 2
"Comparable Products” Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1.

2.

10.

Product: Where Specifications name a single product and manufacturer, provide the
named product that complies with requirements.

Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Products:  Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed that complies with requirements.
Manufacturers: Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with requirements.

Available Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed, or an unnamed product, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products” Article for
consideration of an unnamed product.

Available Manufacturers: Where Specifications include a list of manufacturers, provide a
product by one of the manufacturers listed, or an unnamed manufacturer, that complies
with requirements. Comply with provisions in Part 2 "Comparable Products” Article for
consideration of an unnamed product.

Product Options: Where Specifications indicate that sizes, profiles, and dimensional
requirements on Drawings are based on a specific product or system, provide the
specified product or system. Comply with provisions in Part 2 "Product Substitutions"
Acrticle for consideration of an unnamed product or system.

Basis-of-Design Product: Where Specifications name a product and include a list of
manufacturers, provide the specified product or a comparable product by one of the other
named manufacturers. Drawings and Specifications indicate sizes, profiles, dimensions,
and other characteristics that are based on the product named. Comply with provisions in
Part 2 "Comparable Products" Article for consideration of an unnamed product by the
other named manufacturers.

Visual Matching Specification: Where Specifications require matching an established
Sample, select a product that complies with requirements and matches Architect's sample.
Architect's decision will be final on whether a proposed product matches.

a. If no product available within specified category matches and complies with other
specified requirements, comply with provisions in Part 2 "Product Substitutions"
Avticle for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected
from manufacturer's colors, patterns, textures” or a similar phrase, select a product that
complies with other specified requirements.
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2.2

2.3

a. Standard Range: Where Specifications include the phrase "standard range of
colors, patterns, textures" or similar phrase, Architect will select color, pattern,
density, or texture from manufacturer's product line that does not include premium
items.

b. Full Range: Where Specifications include the phrase "full range of colors,
patterns, textures" or similar phrase, Architect will select color, pattern, density, or
texture from manufacturer's product line that includes both standard and premium
items.

PRODUCT SUBSTITUTIONS

Timing: Architect will consider requests for substitution if received within 90 days after the
Notice to Proceed. Requests received after that time may be considered or rejected at discretion
of Architect/Owner.

Conditions: Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

1. Requested substitution offers Owner an advantage in cost, time, energy conservation, or

other considerations, after deducting additional responsibilities Owner must assume.

Owner's additional responsibilities may include compensation to Architect for redesign

and evaluation services, increased cost of other construction by Owner, and similar

considerations.

Requested substitution does not require extensive revisions to the Contract Documents.

3. Requested substitution is consistent with the Contract Documents and will produce

indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's Construction Schedule.

Requested substitution has received necessary approvals of authorities having

jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

0. If requested substitution involves more than one contractor, requested substitution has
been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

2 o n

B2 oo~

COMPARABLE PRODUCTS

Conditions:  Architect will consider Contractor's request for comparable product when the
following conditions are satisfied. If the following conditions are not satisfied, Architect will
return requests without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require extensive revisions to the Contract
Documents, that it is consistent with the Contract Documents and will produce the
indicated results, and that it is compatible with other portions of the Work.

PRODUCT REQUIREMENTS 016000 - 6
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2. Detailed comparison of significant qualities of proposed product with those named in the

Specifications. Significant qualities include attributes such as performance, weight, size,

durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

5. Samples, if requested.

w

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11

1.2

A

A

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

Construction layout.

Field engineering and surveying.

General installation of products.

Coordination with Work under Other Contracts
Progress cleaning.

Starting and adjusting.

Protection of installed construction.

Correction of the Work.

NN E

Related Sections include the following:

1. Division 01 Section "Project Management and Coordination" for procedures for
coordinating field engineering with other construction activities.

2. Division 01 Section "Submittal Procedures"” for submitting surveys.

3. Division 01 Section "Closeout Procedures” for submitting final property survey with
Project Record Documents, recording of Owner-accepted deviations from indicated lines
and levels, and final cleaning.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

EXAMINATION

Existing Conditions: The existence and location of site improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.

EXECUTION 017300 -1
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B.  Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or

3.2

3.3

Applicator present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.

1. Written Report: Where a written report listing conditions detrimental to performance of
the Work is required by other Sections, include the following:

Description of the Work.

List of detrimental conditions, including substrates.
List of unacceptable installation tolerances.
Recommended corrections.

oo oTp

2. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

3. Examine roughing-in for electrical systems to verify actual locations of connections
before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and systems are
to be installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Architect. Include
a detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on

Drawings. If discrepancies are discovered, notify Architect promptly.

1. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain
required dimensions.

2. Inform installers of lines and levels to which they must comply.

3. Check the location, level and plumb, of every major element as the Work progresses.

4. Notify Architect when deviations from required lines and levels exceed allowable
tolerances.
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3.4

A

3.5

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

4. Maintain minimum headroom clearance of 7 feet in spaces without a suspended ceiling.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Anchors and Fasteners: Provide anchors and fasteners as required to anchor each component
securely in place, accurately located and aligned with other portions of the Work.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry. Deliver
such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.
WORK UNDER OTHER CONTRACTS

Coordination: Coordinate construction and operations of the Work with work performed by
other Contractors for the Owner.
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3.6

A

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Coordinate
progress cleaning for joint-use areas where more than one installer has worked. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. At Substantial Completion, clean installed surfaces
according to written instructions of manufacturer or fabricator of product installed, using only
cleaning materials specifically recommended. If specific cleaning materials are not
recommended, use cleaning materials that are not hazardous to health or property and that will
not damage exposed surfaces.

1. For glass cases, clean thoroughly such that fingerprints and other dirt are not visible.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures:  Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise
deleterious exposure during the construction period.
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3.7 STARTING AND ADJUSTING

A.  Start equipment and operating components to confirm proper operation.  Remove
malfunctioning units, replace with new units, and retest.

B.  Adjust operating components for proper operation without binding. Adjust equipment for
proper operation.

C.  Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 01 Section "Quality Requirements."

3.8 PROTECTION OF INSTALLED CONSTRUCTION

A.  Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

B.  Comply with manufacturer's written instructions for temperature and relative humidity.

3.9 CORRECTION OF THE WORK

A.  Repair or remove and replace defective construction. Restore damaged substrates and finishes.
Comply with requirements in Division 01 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up
with matching materials, and properly adjusting operating equipment.

B.  Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

D. Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

aorwnE

Related Requirements:

=

Section 017300 "Execution™ for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

3. Section 017839 "Project Record Documents” for submitting record Drawings, record
Specifications, and record Product Data.

4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's
personnel.

ACTION SUBMITTALS

Product Data: For cleaning agents.

Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at Final Completion.

CLOSEOUT SUBMITTALS
Certificates of Release: From authorities having jurisdiction.

Certificate of Insurance: For continuing coverage.

CLOSEOUT PROCEDURES 017700 - 1
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15 MAINTENANCE MATERIAL SUBMITTALS

A.  Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 5 days prior
to requesting inspection for determining date of Substantial Completion. List items below that
are incomplete at time of request.

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, damage or settlement surveys,
property surveys, and similar final record information.

3. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

4. Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by
Architect Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect's
signature for receipt of submittals.

5. Submit test/adjust/balance records.

6. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

C.  Procedures Prior to Substantial Completion: Complete the following a minimum of 5 days prior

to requesting inspection for determining date of Substantial Completion. List items below that
are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems. Submit demonstration and training video recordings specified
in Section 017900 "Demonstration and Training."
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1.7

1.8

5. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

6. Complete final cleaning requirements, including touchup painting.

7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 5 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor
of unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion
after inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
5 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection
or will notify Contractor of construction that must be completed or corrected before certificate
will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by

construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.
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1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.
2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect
d. Name of Contractor.
4. Submit list of incomplete items in Microsoft Office Word format. Architect will return

1.9

A

B.

C.

D.

annotated copy.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of Project

Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
(215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title

"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.
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PART 3 - EXECUTION

3.1

A.

3.2

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Remove tools, construction equipment, machinery, and surplus material from
Project site.

b. Clean new and existing exterior surfaces and all newly painted existing surfaces.

C. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to original condition.

d. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

e. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Polish mirrors and glass, taking care not to scratch surfaces.

f. Remove labels that are not permanent.

. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.

h. Leave Project clean and ready for occupancy.

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified
condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.
Replace finishes and surfaces that that already show evidence of repair or restoration.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.
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4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

11

A

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1. Operation and maintenance documentation directory.

2. Operation manuals for systems, subsystems, and equipment.

3. Maintenance manuals for the care and maintenance of products, materials, and finishes,
systems and equipment.

Related Sections include the following:

1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for
operation and maintenance manuals.

2. Division 01 Section "Closeout Procedures" for submitting operation and maintenance
manuals.

3. Division 01 Section "Project Record Documents” for preparing Record Drawings for
operation and maintenance manuals.

4. Divisions 02 through 49 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

DEFINITIONS

System:  An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

SUBMITTALS

Submittal:  Submit one copy of each manual in final form within 15 days of Substantial
Completion. Architect will return copy with comments within 15 days.

1. Correct or modify each manual to comply with Architect's comments. Submit 3 copies of
each corrected manual within 15 days of receipt of Architect's comments.

OPERATION AND MAINTENANCE DATA 017823 -1
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15 COORDINATION

A

Where operation and maintenance documentation includes information on installations by more
than one factory-authorized service representative, assemble and coordinate information
furnished by representatives and prepare manuals.

PART 2 - PRODUCTS

2.1

A

C.

D.

2.2

A

B.

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
Organization: Include a section in the directory for each of the following:

List of documents.
List of systems.

List of equipment.
Table of contents.

ropNE

List of Systems and Subsystems: List systems alphabetically. Include references to operation
and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For
pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and maintenance
manual.

Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents.  If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building
Systems."

MANUALS, GENERAL

Organization: Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system.
Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Enclose title page in transparent plastic sleeve. Include the following information:
1. Subject matter included in manual.

2. Name and address of Project.
3. Name and address of Owner.

OPERATION AND MAINTENANCE DATA 017823 - 2
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4. Date of submittal.
5. Name, address, and telephone number of Contractor.
6. Name and address of Architect.
7. Cross-reference to related systems in other operation and maintenance manuals.

C.  Table of Contents: List each product included in manual, identified by product name, indexed
to the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

1. If operation or maintenance documentation requires more than one volume to
accommodate data, include comprehensive table of contents for all volumes in each
volume of the set.

D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

1. Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with
clear plastic sleeve on spine to hold label describing contents and with pockets inside
covers to hold folded oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize
data in each binder into groupings by subsystem and related components. Cross-
reference other binders if necessary to provide essential information for proper
operation or maintenance of equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of
contents. Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each
tab to indicate contents. Include typed list of products and major components of
equipment included in the section on each divider, cross-referenced to Specification
Section number and title of Project Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic

software diskettes for computerized electronic equipment.

Supplementary Text: Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper.

Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

o s

a. If oversize drawings are necessary, fold drawings to same size as text pages and
use as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual. At appropriate locations in
manual, insert typewritten pages indicating drawing titles, descriptions of contents,
and drawing locations.
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2.3 OPERATION MANUALS

A. Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:

System, subsystem, and equipment descriptions.

Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

0. License requirements including inspection and renewal dates.

Boo~NoarONOE

B.  Descriptions: Include the following:

Product name and model number.

Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

©CoNoOh~wdE

C.  Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

©CoN>T~whE

D.  Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

E. Piped Systems: Diagram piping as installed, and identify color-coding where required for
identification.
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2.4 PRODUCT MAINTENANCE MANUAL

A. Content: Organize manual into a separate section for each product, material, and finish.
Include source information, product information, maintenance procedures, repair materials and
sources, and warranties and bonds, as described below.

B.  Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual.

C.  Product Information: Include the following, as applicable:

1. Product name and model number.

2. Manufacturer's name.

3. Color, pattern, and texture.

4, Material and chemical composition.

5. Reordering information for specially manufactured products.

D.  Maintenance Procedures: Include manufacturer's written recommendations and the following:
1. Inspection procedures.

2. Types of cleaning agents to be used and methods of cleaning.

3. List of cleaning agents and methods of cleaning detrimental to product.
4, Schedule for routine cleaning and maintenance.

5. Repair instructions.

E.  Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.
2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

A. Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers’ maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance service
contracts, and warranty and bond information, as described below.

B.  Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual.

C.  Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation

including the following information for each component part or piece of equipment:
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D.

1. Standard printed maintenance instructions and bulletins.

2. Drawings, diagrams, and instructions required for maintenance, including disassembly
and component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4. List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detail essential
maintenance procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.

Disassembly; component removal, repair, and replacement; and reassembly instructions.
Aligning, adjusting, and checking instructions.

Demonstration and training videotape, if available.

S

Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly,
quarterly, semiannual, and annual frequencies.

2. Maintenance and Service Record: Include manufacturers' forms for recording
maintenance.

Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

Maintenance Service Contracts: Include copies of maintenance agreements with name and
telephone number of service agent.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1

A

B.

MANUAL PREPARATION

Operation and Maintenance Documentation Directory: Prepare a manual that provides an
organized reference to operation and maintenance manuals.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care
and maintenance of each product, material, and finish incorporated into the Work.
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C.  Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance
data indicating operation and maintenance of each system, subsystem, and piece of equipment
not part of a system.

1. Engage a factory-authorized service representative to assemble and prepare information
for each system, subsystem, and piece of equipment not part of a system.

D. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include
only sheets pertinent to product or component installed. Mark each sheet to identify each
product or component incorporated into the Work. If data include more than one item in a
tabular format, identify each item using appropriate references from the Contract Documents.
Identify data applicable to the Work and delete references to information not applicable.

END OF SECTION 017823
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SECTION 101200 - DISPLAY CASES

PART 1 - GENERAL

11

A

1.2

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1.

Glass Door Enclosure for Display cases.

PREINSTALLATION MEETINGS

Preinstallation Conference: Conduct conference at Project site.

ACTION SUBMITTALS

Product Data: For each type of product.

1.

Include construction details, material descriptions, dimensions of individual components
and profiles, and finishes for glass display cases. Include furnished specialties and
accessories.

Coordinate with electrical contractor for illumination of display cases installed under
other contracts by owner.

Shop Drawings: For glass display cases.

1.
2.
3.

Include plans, elevations, sections, and attachment details.
Include sections of typical trim members.
Include details for hinged plastic laminate piece to conceal locking mechanism

Samples for Verification: For each type of exposed finish for the following.

1.

Trim: 6-inch- (150-mm-) long sections of each trim profile and material.

CLOSEOUT SUBMITTALS

Maintenance Data: For display cases to include in maintenance manuals.
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1.6 PROJECT CONDITIONS

A.  Field Measurements: Verify actual dimensions of openings for display cases by field
measurements before fabrication.

PART 2 - PRODUCTS

2.1 MANUFACTURERS - DISPLAY CASES

A.  Source Limitations: Obtain display cases from single source from single manufacturer. Basis of
Design Product is as follows:

1. Blumcraft Series 1301-CM Display Case Doors and Sidelights with continuous mount-
ing bars and surface mounted pivots by C.R. Laurence. Provide concealed pivots and
locks as indicated on drawings.

2. Items of the same function and performance, which have received prior approval from
the architect, shall be allowed for this project. Approval shall be based on documenta-
tion submitted showing the adequacy of the material.

a. Provide the product specified by the manufacturer specified or equal as indicated.
Requests for substitutions for products indicated under this specification are to be
submitted no later than 10 days prior to the bid date. Coordinate with architect all
information that will be required to be submitted prior to the 10 day period.
Products deemed to be acceptable will be listed by addendum. Bids are to reflect
only the products and manufacturers listed under this section and those which are
listed as being added to this specification by addendum.

B.  Glazed Hinged Doors: Tempered glass; set in frame matching cabinet material and finish. Equip
each door with hinge and locking mechanism as indicated on drawings.

Thickness: Not less than 3/8” thick.

Number of Doors: As indicated on Drawings.

Mounting: to be located in existing casework as indicated on drawings.
Locking mechanism: Provide cam lock as indicated on drawings.

Keying: Provide 6 keys to owner. Key all cabinets the same on both floors.

arwbdE

C.  Display Case Frame System: Extruded Aluminum
1. Aluminum Finish: Clear anodic.

D.  Plastic Laminate Enclosure for Locking Mechanism:
1. Plastic laminate as specified on drawings over 1/4” plywood veneer.
a. Provide premium grade, to comply with AWI quality standards.
b. Provide plastic laminate on all four sides.
C. Install architectural woodwork plumb, true, square, and undamaged.
2. Concealed continuous piano hinge as indicated on drawings
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E. Illumination System: Concealed top, bottom, and side lighting by others. Coordinate placement

of glazed hinge doors with work by others for lights and lighting controls.

F. Back Panel:

1. For second floor application: existing casework
2. For first floor application: fixed glass system to match doors by the same manufacturer.
Basis of Design Product: Blumcraft Series 1301-CM Fixed Panels and Sidelights with
continuous mounting bars and surface mounted pivots by C.R. Laurence.
2.2 MATERIALS

A.  Extruded-Aluminum Bars and Shapes: ASTM B 221 (ASTM B 221M), Alloy 6063.

B.  Aluminum Tubing: ASTM B 429/B 429M, Alloy 6063.

C.  Clear Tempered Glass: ASTM C 1048, Kind FT, Condition A, Type I, Class 1, Quality Q3, with
exposed edges seamed before tempering.

D. Fasteners: Provide screws, bolts, and other fastening devices made from same material as items
being fastened, except provide hot-dip galvanized, stainless-steel, or aluminum fasteners for
exterior applications. Provide types, sizes, and lengths to suit installation conditions. Use
security fasteners where exposed to view.

2.3 FABRICATION

A.  Fabricate display cases to requirements indicated for dimensions, design, and thickness and
finish of materials.

B.  Use metals and shapes of thickness and reinforcing required to produce flat surfaces, and to
impart strength for size, design, and application indicated.

C. Fabricate cabinets and door frames with reinforced corners, mitered to a hairline fit, with no
exposed fasteners.

2.4 GENERAL FINISH REQUIREMENTS

A.  Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.

B.  Protect mechanical finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

C.  Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations

in appearance of adjoining components are acceptable if they are within the range of approved
Samples and are assembled or installed to minimize contrast.
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25 ALUMINUM FINISHES

A

Clear Anodic Finish: AAMA 611, AA-M12C22A31, Class Il, 0.010 mm or thicker.

PART 3 - EXECUTION

3.1

A

D.

3.2

A

3.3

A

B.

3.4

A

B.

EXAMINATION

Examine walls, with Installer present, for compliance with requirements for installation
tolerances, surface conditions of wall, and other conditions affecting performance of the Work.

Examine roughing-in for electrical power systems to verify actual locations of connections
before installation.

Examine walls and partitions for proper backing for display cases.
Examine walls and partitions for suitable framing depth if recessed units will be installed.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Prepare recesses for display cases as required by type and size of unit.

INSTALLATION

General: Install units in locations and at mounting heights indicated on Drawings, or if not
indicated, at heights indicated below. Keep perimeter lines straight, level, and plumb. Provide
grounds, clips, backing materials, adhesives, brackets, anchors, trim, and accessories necessary
for complete installation.

1. Mounting Height: As indicated on drawings.

Display Cases: Attach display case doors and pivots to existing casework with concealed
anchors.

ADJUSTING AND CLEANING

Adjust doors to operate smoothly without warp or bind and so contact points meet accurately.
Lubricate operating hardware as recommended by manufacturer.

Touch up factory-applied finishes to restore damaged areas.

END OF SECTION 101200
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	011000_676 - SUMMARY
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Work under separate contracts.
	4. Access to site.
	5. Coordination with occupants.
	6. Work restrictions.
	7. Specification and drawing conventions.
	8. Miscellaneous provisions.

	B. Related Requirements:
	1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 PROJECT INFORMATION
	A. Project Identification:  University of South Carolina, Journalism Display Cases; State Project No. 50003199
	1. Project Location: 800 Sumter Street, Columbia, SC 29208.

	B. Owner:  University of South Carolina, Columbia, South Carolina.
	1. Owner's Representative:  Ann Derrick, USC Campus Planning and Construction, 743 Green Street, Columbia, South Carolina, 29208.

	C. Architect:  The Boudreaux Group Inc, P.O. Box 5695 Columbia, SC 29250 (1330 Lady Street, Suite 500, Columbia, SC 29201)

	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	1. The work includes all the work indicated by the Bid Documents, including Drawings and Project Manual, for the University of South Carolina, Journalism Display Cases, dated January 6, 2017.

	B. Type of Contract:
	1. Project will be constructed under a single prime contract.  Refer to the DRAFT of the AIA Standard Form of Agreement between the Owner and Contractor included in the Project Manual.


	1.5 WORK PROVIDED BY OWNER AND UNDER SEPARATE CONTRACTS
	A. General:  Cooperate fully with separate contractors providing concurrent work; separate vendors providing owner furnished and owner installed items; and with owner self-performing work, so work on those contracts and the owner performed work may be...
	B. Concurrent Work:  Owner will award separate contract(s) or perform the work themselves for the following construction operations at Project site.  Those operations will be conducted simultaneously with work under this Contract.
	1. Installation of glass shelving and specialty lighting electrical systems such that the work is complete and fully operational.


	1.6 ACCESS TO SITE
	A. General: Contractor shall have limited use of Project site for construction operations as indicated on Drawings by the Contract limits and as indicated by requirements of this Section.
	B. Use of Site:  Limit use of Project site to area identified on the drawings. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.


	C. Condition of Existing Building: Maintain existing building in a weathertight condition throughout the construction period.  Repair damage caused by construction operations.

	1.7 COORDINATION WITH OCCUPANTS
	A. Full Owner Occupancy: Owner will occupy site and building during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's ...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities ha...
	2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's operations.


	1.8 WORK RESTRICTIONS
	A. Work Restrictions, General:  Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets and with other requirements of authorities having jurisdiction.

	B. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 7:00 a.m. to 6:00 p.m., Monday through Friday, unless otherwise indicated.
	1. Weekend Hours:  8:30 am to 5:30 pm on Saturdays and 11:00 am to 5:30 pm on Sundays.
	2. Hours for Core Drilling or other noisy work: Coordinate with owner’s representative to avoid loud work while classes are ongoing.

	C. Existing Utility Interruptions:  Do not interrupt utilities serving adjacent facilities occupied by Owner or others unless permitted under the following conditions.
	1. Notify Architect and Owner not less than 10 days in advance of proposed utility interruptions.
	2. Obtain Owner's written permission before proceeding with utility interruptions.

	D. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Architect and Owner not less than three days in advance of proposed disruptive operations.
	2. Obtain Owner's written permission before proceeding with disruptive operations.

	E. Nonsmoking Building:  Smoking is not permitted within the building or within 34T25 feet34T44T (8 m)44T of entrances, operable windows, or outdoor-air intakes.

	1.9 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on Drawings are described in detail in the Specifications.  One or more of the following are used on Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations.  Industry standard abbreviations are used and abbreviations are indicated on the cover sheets and other general drawing sheets under each discipline.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012600_676 - CONTRACT MODIFICATION PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following:
	1. Division 01 Section "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revised...
	1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...


	B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, Contractor may propose changes by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Division 01 Section "Product Requirements" if the proposed change requires substitution of one product or system for product or system specified.

	C. Proposal Request Form:  Use forms identified in the Contract, including General and Supplementary Conditions.
	1. All Change Orders shall be submitted on Form SE-480 "Construction Change Order" with appropriate documentation attached.

	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on forms identified in the Contract, including General and Supplementary Conditions.
	1. Refer to 00811-OSE article 3.68

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Work Change Directive:  Architect may issue a Work Change Directive on forms AIA Document G714.  Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Work Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Work Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012900_676 - PAYMENT PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Sections include the following:
	1. Division 01 Section "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.
	2. Division 01 Section "Construction Progress Documentation" for administrative requirements governing preparation and submittal of Contractor's Construction Schedule and Submittals Schedule.


	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Correlate line items in the Schedule of Values with Application for Payment forms with Continuation Sheets.
	1. Submit the Schedule of Values to Architect with initial Applications for Payment.

	B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the Schedule of Values.  Provide at least one line item for each Technical Specification Section
	1. Identification:  Include the following Project identification on the Schedule of Values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Submit draft of AIA Document G703 Continuation Sheets.
	3. Arrange the Schedule of Values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of the Work.
	c. Change Orders (numbers) that affect value.
	d. Dollar value.
	1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.


	4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with the Project Manual table of contents.  Provide several line items for principal subcontra...
	5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	6. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  If specified, include evidence of insurance or bonded warehousing.

	7. Provide separate line items in the Schedule of Values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	8. Each item in the Schedule of Values and Applications for Payment shall be complete.  Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the Schedule of Values or distributed as general overhead expense, at Contractor's option.

	9. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets form for Applications for Payment.
	1.  Include the following information on the pay application:
	a. Project Name
	b. State Project Number
	c. Purchase Order Number.  To be provided by Owner
	d. Capital Project Number (CP #).  To be provided by Owner
	e. Facility Maintenance Number (FM#).  To be provided by Owner
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete applications without action.
	E. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar attachments if required.
	F. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. When an application shows completion of an item, submit final or full waivers.
	2. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	3. Submit final Application for Payment with or preceded by final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	4. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to Owner.

	G. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of Values.
	3. Contractor's Construction Schedule
	4. Products list.
	5. List of Contractor's staff assignments.
	6. List of Contractor's principal consultants.
	7. Copies of building permits.
	8. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	9. Initial progress report.
	10. Report of preconstruction conference.
	11. Certificates of insurance and insurance policies.

	H. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.

	I. Final Payment Application:  Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final, liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013100_676 - PROJECT MANAGMENT AND COORDINATION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. Coordination
	2. Administrative and supervisory personnel.
	3. Project meetings.
	4. Requests for Interpretation (RFIs).

	B. Related Sections include the following:
	1. Division 01 Section "Construction Progress Documentation" for preparing and submitting Contractor's Construction Schedule.
	2. Division 01 Section "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

	1.4 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections that d...
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.
	9. Project closeout activities.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.

	1.5 SUBMITTALS
	A. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibil...
	1. Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.


	1.6 ADMINISTRATIVE AND SUPERVISORY PERSONNEL
	A. General:  In addition to Project superintendent, provide other administrative and supervisory personnel as required for proper performance of the Work.
	1. Include special personnel required for coordination of operations with other contractors.


	1.7 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes:  Record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 15 days after execution of the Agreement.  Hold the conference at Project site or anothe...
	1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  All participants at the conference shal...
	2. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Procedures for processing field decisions and Change Orders.
	e. Procedures for RFIs.
	f. Procedures for testing and inspecting.
	g. Procedures for processing Applications for Payment.
	h. Distribution of the Contract Documents.
	i. Submittal procedures.
	j. Preparation of Record Documents.
	k. Use of the premises and existing building.
	l. Work restrictions.
	m. Owner's occupancy requirements.
	n. Responsibility for temporary facilities and controls.
	o. Construction waste management and recycling.
	p. Parking availability.
	q. Office, work, and storage areas.
	r. Equipment deliveries and priorities.
	s. First aid.
	t. Security.
	u. Progress cleaning.
	v. Working hours.

	3. Minutes:  Record and distribute meeting minutes.

	C. Progress Meetings:  Conduct progress meetings at biweekly appropriate intervals.  Coordinate dates of meetings with preparation of payment requests.
	1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind s...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Status of correction of deficient items.
	14) Field observations.
	15) RFIs.
	16) Status of proposal requests.
	17) Pending changes.
	18) Status of Change Orders.
	19) Pending claims and disputes.
	20) Documentation of information for payment requests.


	3. Minutes:  Record the meeting minutes.
	4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.



	1.8 REQUESTS FOR INTERPRETATION (RFIs)
	A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.
	1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be returned with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the following:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of Architect.
	5. RFI number, numbered sequentially.
	6. Specification Section number and title and related paragraphs, as appropriate.
	7. Drawing number and detail references, as appropriate.
	8. Field dimensions and conditions, as appropriate.
	9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	10. Contractor's signature.
	11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop Drawings, and other information necessary to fully describe items needing interpretation.
	a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments.


	C. Hard-Copy RFIs:
	1. Identify each page of attachments with the RFI number and sequential page number.

	D. Software-Generated RFIs:  Software-generated form with substantially the same content as indicated above.
	1. Attachments shall be electronic files Adobe Acrobat PDF format and in Word format with area on the form for Architect/Engineer’s response

	E. Architect's Action:  Architect will review each RFI, determine action required, and return it.  Allow seven working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. will be considered as received the following working day.
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Architect's actions on submittals.
	f. Incomplete RFIs or RFIs with numerous errors.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will start again.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal in accordance with the requirements and general provisions of the Contract, including General a...
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 7 days of receipt of the RFI response.


	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven days if Contractor disagrees with response.
	G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log at meetings.
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	9. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013200_676 - CONSTRUCTION PROGRESS DOCUMENTATION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's Construction Schedule.
	2. Daily construction reports.
	3. Field condition reports.
	4. Special Reports

	B. Related Sections include the following:
	1. Division 01 Section "Payment Procedures" for submitting the Schedule of Values.
	2. Division 01 Section "Project Management and Coordination" for submitting and distributing meeting and conference minutes.
	3. Division 01 Section "Submittal Procedures" for submitting schedules and reports.
	4. Division 01 Section "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	1. Critical activities are activities on the critical path.  They must start and finish on the planned early start and finish times.
	2. Predecessor Activity:  An activity that precedes another activity in the network.
	3. Successor Activity:  An activity that follows another activity in the network.

	B. CPM:  Critical path method, which is a method of planning and scheduling a construction project where activities are arranged based on activity relationships.  Network calculations determine when activities can be performed and the critical path of...
	C. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	D. Event:  The starting or ending point of an activity.
	E. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	F. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities for greater detail.
	G. Major Area:  A story of construction, a separate building, or a similar significant construction element.
	H. Milestone:  A key or critical point in time for reference or measurement.
	I. Network Diagram:  A graphic diagram of a network schedule, showing activities and activity relationships.

	1.4 SUBMITTALS
	A. Contractor's Construction Schedule:  Submit three opaque copies of initial schedule, large enough to show entire schedule for entire construction period.
	B. Field Condition Reports:  Submit two copies immediately upon discovery of field condition differences.
	C. Special Reports:  Immediately upon the occasion of an unusual event.

	1.5 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.
	B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from parties involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & Scheduling."
	B. Time Frame:  Extend schedule from date established from the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	C. Activities:  Treat each story or separate area as a separate numbered activity for each principal element of the Work.  Comply with the following:
	1. Activity Duration:  Define activities so no activity is longer than 20 days, unless specifically allowed by Architect.
	2. Procurement Activities:  Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  Procurement cycle activities include, but are not limite...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Division 01 Section "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's Construction Schedule with Submittals Schedule.
	4. Startup and Testing Time:  Include appropriate times for start up and testing.
	5. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's and Construction Manager's administrative procedures necessary for certification of Substantial Completion.

	D. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner:  Include a separate activity for each portion of the Work performed by Owner.
	2. Work Stages:  Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Fabrication.
	e. Sample testing.
	f. Deliveries.
	g. Installation.
	h. Tests and inspections.
	i. Adjusting.
	j. Curing.
	k. Startup and placement into final use and operation.

	3. Area Separations:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to provide for the fol...
	a. Structural completion.
	b. Permanent space enclosure.
	c. Completion of mechanical installation.
	d. Completion of electrical installation.
	e. Substantial Completion.


	E. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Completion of each Major Activity and Substantial Completion.
	F. Computer Software:  Prepare schedules using a program that has been developed specifically to manage construction schedules.

	2.2 REPORTS
	A. Daily Construction Reports:  Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. Approximate count of personnel at Project site.
	3. Equipment at Project site.
	4. Material deliveries.
	5. High and low temperatures and general weather conditions.
	6. Accidents.
	7. Meetings and significant decisions.
	8. Unusual events (refer to special reports).
	9. Stoppages, delays, shortages, and losses.
	10. Meter readings and similar recordings.
	11. Emergency procedures.
	12. Orders and requests of authorities having jurisdiction.
	13. Change Orders received and implemented.
	14. Work Change Directives received and implemented.
	15. Services connected and disconnected.
	16. Equipment or system tests and startups.
	17. Partial Completions and occupancies.
	18. Substantial Completions authorized.

	B. Field Condition Reports:  Immediately on discovery of a difference between field conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a request for interpretation.  Include a detailed description of the differin...

	2.3 SPECIAL REPORTS
	A. General:  Submit special reports directly to Owner within one day of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contra...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At intervals that are appropriate and when requested by Architect when there is evidence of the construction being behind schedule, no more often than monthly, update schedule to reflect actual construc...
	B. Distribution:  Distribute copies of approved schedule to Architect, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...




	013300_676 - SUBMITTAL PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Sections include the following:
	1. Division 01 Section "Payment Procedures" for submitting Applications for Payment and the Schedule of Values.
	2. Division 01 Section "Project Management and Coordination" for submitting and distributing meeting and conference minutes and for submitting Coordination Drawings.
	3. Division 01 Section "Construction Progress Documentation" for submitting schedules and reports, including Contractor's Construction Schedule and the Submittals Schedule.
	4. Division 01 Section "Quality Requirements" for submitting test and inspection reports.
	5. Division 01 Section "Project Record Documents" for submitting Record Drawings, Record Specifications, and Record Product Data.
	6. Divisions 02 through 49 Sections for specific requirements for submittals in those Sections.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Architect's responsive action.
	B. Informational Submittals:  Written information that does not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. General:  Electronic copies of CAD Drawings of the Contract Drawings will be provided by Architect for Contractor's use in preparing submittals under the conditions and procedures indicated 010070 Special Conditions.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to ...
	1. Initial Review:  Allow 10 working days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Contractor when a submittal being processed must be delayed for coord...
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 5 working days for review of each resubmittal.
	4. Concurrent Review:  The following groups of submittals and samples are to be reviewed concurrently.  The review period begins after all concurrent submittals have been received.  Submittals are to include all submittals in these groups.
	a. Exterior Finishes
	b. Interior Finishes
	c. Electrical
	d. Plumbing
	e. Mechanical
	f. Fire Protection


	D. Identification:  Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 31T4 by 6 inches31T on label or beside title block to record Contractor's review and approval markings and action taken by Architect.
	3. Include the following information on label for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name and address of Architect
	d. Name and address of Contractor.
	e. Name and address of subcontractor.
	f. Name and address of supplier.
	g. Name of manufacturer.
	h. Submittal number or other unique identifier, including revision identifier.
	i. Number and title of appropriate Specification Section.
	j. Drawing number and detail references, as appropriate.
	k. Location(s) where product is to be installed, as appropriate.
	l. Other necessary identification.


	E. Deviations:  Cloud and note or otherwise specifically identify deviations from the Contract Documents on submittals.
	F. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	1. Additional copies submitted for maintenance manuals will not be marked with action taken and will not be returned.

	G. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return submittals without review received from sources other than Contractor.
	1. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Names of subcontractor, manufacturer, and supplier.
	f. Category and type of submittal.
	g. Submittal purpose and description.
	h. Specification Section number and title.
	i. Drawing number and detail references, as appropriate.
	j. Transmittal number
	k. Submittal and transmittal distribution record.
	l. Remarks.
	m. Signature of transmitter.

	2. Record and identify relevant information, requests for data, revisions other than those requested by Architect  on previous submittals, and deviations from requirements in the Contract Documents, including minor variations and limitations.  Include...

	H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked "No Exceptions Taken or Make Corrections Noted”

	I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	J. Use for Construction:  Use only final submittals clearly marked with Architect's submittal action stamp indicating the action indicated to be taken by Contractor and the Architect’s signature and date on the submittal stamp.

	1.5 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES
	A. General:  At Contractor's written request, copies of Architect's CAD files will be provided to Contractor for Contractor's use in connection with Project, subject to the following conditions:
	1. See Section 010070 Special Conditions.



	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Standard color charts.
	e. Manufacturer's catalog cuts.
	f. Wiring diagrams showing factory-installed wiring.
	g. Printed performance curves.
	h. Operational range diagrams.
	i. Mill reports.
	j. Standard product operation and maintenance manuals.
	k. Compliance with specified referenced standards.
	l. Testing by recognized testing agency.
	m. Application of testing agency labels and seals.
	n. Notation of coordination requirements.

	4. Submit Product Data before or concurrent with Samples.
	5. Number of Copies:  Submit five copies of Product Data, unless otherwise indicated.  Architect will return four copies.  Mark up and retain one returned copy as a Project Record Document.  Submit One additional copy if submittal requires engineer’s ...

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data, unless submittal of Architect's CAD Drawings are otherwise permitted.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Dimensions.
	b. Identification of products.
	c. Fabrication and installation drawings.
	d. Roughing-in and setting diagrams.
	e. Wiring diagrams showing field-installed wiring, including power, signal, and control wiring.
	f. Shopwork manufacturing instructions.
	g. Templates and patterns.
	h. Schedules.
	i. Design calculations.
	j. Compliance with specified standards.
	k. Notation of coordination requirements.
	l. Notation of dimensions established by field measurement.
	m. Relationship to adjoining construction clearly indicated.
	n. Seal and signature of professional engineer if specified.
	o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 31T8-1/2 by 11 inches31T40T (215 by 280 mm)40T but no larger than 31T30 by 40 inches31T40T (750 by 1000 mm)40T.
	3. Number of Copies:  Submit four copies of Submittal, unless otherwise indicated.  Architect will return three copies.  Mark up and retain one returned copy as a Project Record Document.  Submit One additional copy if submittal requires engineer’s re...

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of appropriate Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples:  Submit two full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line.  Architect will return one submittal with options selected.

	5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and tha...
	a. Number of Samples:  Submit two sets of Samples.  Architect will retain one Sample sets; and will return one sample set.
	1) Submit a single Sample where assembly details, workmanship, fabrication techniques, connections, operation, and other similar characteristics are to be demonstrated.
	2) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section "Construction Progress Documentation" for Construction Manager's action.
	F. Application for Payment:  Comply with requirements specified in Division 01 Section "Payment Procedures."
	G. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment Procedures."
	H. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design Include the following information in tabula...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.
	4. Number of Copies:  Submit two copies of subcontractor list, unless otherwise indicated.  Architect will return one copy.
	a. Mark up and retain one returned copy as a Project Record Document.



	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies:  Submit one copy of each submittal, unless otherwise indicated.  Architect will retain the one copy.
	2. Test and Inspection Reports:  Comply with requirements specified in Division 01 Section "Quality Requirements."

	B. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section "Construction Progress Documentation."
	C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of architects and owners, and other informa...
	D. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified tes...
	E. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section "Quality Requirements."
	F. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendat...
	G. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its f...
	H. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with requirements specified in Division 01 Section "Operation and Maintenance Data."
	I. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	J. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	1. Preparation of substrates.
	2. Required substrate tolerances.
	3. Sequence of installation or erection.
	4. Required installation tolerances.
	5. Required adjustments.
	6. Recommendations for cleaning and protection.

	K. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service representative's tests and inspections.  Include the following, as applicable:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	L. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cov...
	M. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Architect.
	1. Architect will not review submittals that include MSDSs and will return the entire submittal for resubmittal.


	2.3 DELEGATED DESIGN
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, submit four copies of a statement, signed and sealed by the responsible design professional, for each product and system specifically assigned t...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S/ ACTION
	A. General:  The Architect will return to the contractor without examination shop drawings, product data and other required submittals, which have not been prepared according to contract requirements.  Architect will not review submittals that do not ...
	B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action ta...
	1. No Exceptions Taken
	2. Make Corrections Noted
	3. Revise and Resubmit
	4. Rejected

	C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	014000_676 - QUALITY REQUIREMENTS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control.

	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not ...
	C. Mockups:  Full-size, physical assemblies that are constructed on-site.  Mockups are used to verify selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities of materials and execution, and to review c...
	D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with indust...
	E. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	F. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	G. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operat...
	1. Using a term such as "carpentry" does not imply that certain construction activities must be performed by accredited or unionized individuals of a corresponding generic name, such as "carpenter."  It also does not imply that requirements specified ...

	H. Experienced:  When used with an entity, "experienced" means having successfully completed a minimum of five previous projects similar in size and scope to this Project; being familiar with special requirements indicated; and having complied with re...

	1.4 CONFLICTING REQUIREMENTS
	A. General:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer uncertainties and require...
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minim...

	1.5 SUBMITTALS
	A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recogn...
	B. Reports:  Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.6 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering services are d...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	014200_676 - REFERENCES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General:  Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indi...
	E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and similar operations.
	H. "Provide":  Furnish and install, complete and ready for the intended use.
	I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refer...
	B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity.  Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Thomson Gale's "Encyclopedia of Associations" or in Columbia Books' "...
	B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject to cha...
	C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject to change and a...
	D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject t...
	E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list.  Names, telephone numbers, and Web site...
	F. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject to ...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	016000_676 - PRODUCT REQUIREMENTS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; product substitutions; and c...
	B. Related Sections include the following:
	1. Division 01 Section "References" for applicable industry standards for products specified.
	2. Division 01 Section "Closeout Procedures" for submitting warranties for Contract closeout.
	3. Divisions 02 through 49 Sections for specific requirements for warranties on products and installations specified to be warranted.


	1.3 DEFINITIONS
	A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products:  Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products:  Items that have not previously been incorporated into another project or facility, except that products consisting of recycled-content materials are allowed, unless explicitly stated otherwise.  Products salvaged or recycled from oth...
	3. Comparable Product:  Product that is demonstrated and approved through submittal process, or where indicated as a product substitution, to have the indicated qualities related to type, function, dimension, in-service performance, physical propertie...

	B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and accompanied by the words "basis of design," including make or model number or other designation, to establish the significant qualities related to type, fu...

	1.4 SUBMITTALS
	A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified material or product cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Significant qualities may include attributes such as performance, weight, size, durability, visual effect, and specific features and requiremen...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	g. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	h. Research/evaluation reports evidencing compliance with building code in effect for Project, from a model code organization acceptable to authorities having jurisdiction.
	i. Detailed comparison of Contractor's Construction Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	j. Cost information, including a proposal of change, if any, in the Contract Sum.

	2. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within 7 days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed substi...
	a. Form of Acceptance:  Written Approval by Architect.


	B. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within one week of receipt of a comparable product request.  Architect will notify Contractor of approval or rejection of proposed comp...
	a. Form of Approval:  Action on Architect’s Submittal Stamp


	C. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 Section "Submittal Procedures."  Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, product selected shall be compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover above ground, with ventilation adequate to prevent condensation.
	4. Store cementitious products and materials on elevated platforms.
	5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	7. Protect stored products from damage and liquids from freezing.
	8. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, either to extend time limit provided by manufacturer's warranty or to provide more rights for Owner.

	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.  Submit a draft for approval before final execution.
	1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly executed.
	2. Specified Form:  When specified forms are included with the Specifications, prepare a written document using appropriate form properly executed.
	3. Refer to Divisions 02 through 49 Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, that are undamaged and, unless otherwise indicated, that are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products:  If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Where products are accompanied by the term "as selected," Architect will make selection.
	4. Where products are accompanied by the term "match sample," sample to be matched is Architect's.
	5. Or Equal:  Where products are specified by name and accompanied by the term "or equal" or "or approved equal" or "or approved," comply with provisions in Part 2 "Comparable Products" Article to obtain approval for use of an unnamed product.

	B. Product Selection Procedures:
	1. Product:  Where Specifications name a single product and manufacturer, provide the named product that complies with requirements.
	2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements.
	3. Products:  Where Specifications include a list of names of both products and manufacturers, provide one of the products listed that complies with requirements.
	4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements.
	5. Available Products:  Where Specifications include a list of names of both products and manufacturers, provide one of the products listed, or an unnamed product, that complies with requirements.  Comply with provisions in Part 2 "Comparable Products...
	6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a product by one of the manufacturers listed, or an unnamed manufacturer, that complies with requirements.  Comply with provisions in Part 2 "Comparable Product...
	7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional requirements on Drawings are based on a specific product or system, provide the specified product or system.  Comply with provisions in Part 2 "Product Substituti...
	8. Basis-of-Design Product:  Where Specifications name a product and include a list of manufacturers, provide the specified product or a comparable product by one of the other named manufacturers.  Drawings and Specifications indicate sizes, profiles,...
	9. Visual Matching Specification:  Where Specifications require matching an established Sample, select a product that complies with requirements and matches Architect's sample.  Architect's decision will be final on whether a proposed product matches.
	a. If no product available within specified category matches and complies with other specified requirements, comply with provisions in Part 2 "Product Substitutions" Article for proposal of product.

	10. Visual Selection Specification:  Where Specifications include the phrase "as selected from manufacturer's colors, patterns, textures" or a similar phrase, select a product that complies with other specified requirements.
	a. Standard Range:  Where Specifications include the phrase "standard range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that does not include premium items.
	b. Full Range:  Where Specifications include the phrase "full range of colors, patterns, textures" or similar phrase, Architect will select color, pattern, density, or texture from manufacturer's product line that includes both standard and premium it...



	2.2 PRODUCT SUBSTITUTIONS
	A. Timing:  Architect will consider requests for substitution if received within 90 days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect/Owner.
	B. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	1. Requested substitution offers Owner an advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to Architect ...
	2. Requested substitution does not require extensive revisions to the Contract Documents.
	3. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	4. Substitution request is fully documented and properly submitted.
	5. Requested substitution will not adversely affect Contractor's Construction Schedule.
	6. Requested substitution has received necessary approvals of authorities having jurisdiction.
	7. Requested substitution is compatible with other portions of the Work.
	8. Requested substitution has been coordinated with other portions of the Work.
	9. Requested substitution provides specified warranty.
	10. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	2.3 COMPARABLE PRODUCTS
	A. Conditions:  Architect will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncomplia...
	1. Evidence that the proposed product does not require extensive revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and requirements ...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	017300_676 - EXECUTION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes general procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Field engineering and surveying.
	3. General installation of products.
	4. Coordination with Work under Other Contracts
	5. Progress cleaning.
	6. Starting and adjusting.
	7. Protection of installed construction.
	8. Correction of the Work.

	B. Related Sections include the following:
	1. Division 01 Section "Project Management and Coordination" for procedures for coordinating field engineering with other construction activities.
	2. Division 01 Section "Submittal Procedures" for submitting surveys.
	3. Division 01 Section "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of site improvements, utilities, and other construction indicated as existing are not guaranteed.  Before beginning work, investigate and verify the existence and location of mechanical and electrica...
	B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance.  Record observations.
	1. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	a. Description of the Work.
	b. List of detrimental conditions, including substrates.
	c. List of unacceptable installation tolerances.
	d. Recommended corrections.

	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	3. Examine roughing-in for electrical systems to verify actual locations of connections before equipment and fixture installation.
	4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents, submit a request for information to Architect.  Include a detailed description of problem encountered, together wi...

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings.  If discrepancies are discovered, notify Architect promptly.
	1. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain required dimensions.
	2. Inform installers of lines and levels to which they must comply.
	3. Check the location, level and plumb, of every major element as the Work progresses.
	4. Notify Architect when deviations from required lines and levels exceed allowable tolerances.


	3.4 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
	4. Maintain minimum headroom clearance of 30T7 feet30T in spaces without a suspended ceiling.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products ...
	G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component securely in place, accurately located and aligned with other portions of the Work.
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.5 WORK UNDER OTHER CONTRACTS
	A. Coordination:  Coordinate construction and operations of the Work with work performed by other Contractors for the Owner.

	3.6 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress cleaning for joint-use areas where more than one installer has worked.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is expected to rise above 30T80 deg F30T39T (27 deg C)39T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean. At Substantial Completion, clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specif...
	1. For glass cases, clean thoroughly such that fingerprints and other dirt are not visible.

	E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste materials down sewers or into waterways will not be permitted.
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Adjust operating components for proper operation without binding.  Adjust equipment for proper operation.
	C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service:  If a factory-authorized service representative is required to inspect field-assembled components and equipment installation, comply with qualification requirements in Division 01 Section "Quality Requirements."

	3.8 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.9 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  Comply with requirements in Division 01 Section "Cutting and Patching."
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.
	D. Repair components that do not operate properly.  Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.



	017700 676 - CLOSEOUT PROCEDURES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. Related Requirements:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.
	4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's personnel.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For cleaning agents.
	B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items:  Final submittal at Final Completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release:  From authorities having jurisdiction.
	B. Certificate of Insurance:  For continuing coverage.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 5 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, damage or settlement surveys, property surveys, and similar final record information.
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect Label with manufacturer's name and model number where applica...
	a. Schedule of Maintenance Material Items:  Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section.  Obtain Architect's signature for receipt o...

	5. Submit test/adjust/balance records.
	6. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 5 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.  Submit demonstration and training video recordings specified in Section 017900 "Demonstration and Training."
	5. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	6. Complete final cleaning requirements, including touchup painting.
	7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection:  Submit a written request for inspection to determine Substantial Completion a minimum of 5 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed wi...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  Certified copy of the list shall state that each ...
	3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 5 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed with ins...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits o...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect
	d. Name of Contractor.

	4. Submit list of incomplete items in Microsoft Office Word format.  Architect will return annotated copy.


	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit ...
	B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 33T8-1/2-by-11-inch33T43T (215-by-280-mm)43T paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.

	D. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Remove tools, construction equipment, machinery, and surplus material from Project site.
	b. Clean new and existing exterior surfaces and all newly painted existing surfaces.
	c. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to original condition.
	d. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to manufacturer's recommendations if visible soil or stains remain.
	e. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.  Polish mirrors and glass, taking care not to scratch surfaces.
	f. Remove labels that are not permanent.
	g. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
	h. Leave Project clean and ready for occupancy.



	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.  Where damaged or worn items cannot b...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  Replace finishes and surfaces that that already show evidence of repair or restoration.
	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.
	4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.




	017823_676 - OPERATION AND MAINTENANCE DATA
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Operation manuals for systems, subsystems, and equipment.
	3. Maintenance manuals for the care and maintenance of products, materials, and finishes, systems and equipment.

	B. Related Sections include the following:
	1. Division 01 Section "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.
	2. Division 01 Section "Closeout Procedures" for submitting operation and maintenance manuals.
	3. Division 01 Section "Project Record Documents" for preparing Record Drawings for operation and maintenance manuals.
	4. Divisions 02 through 49 Sections for specific operation and maintenance manual requirements for the Work in those Sections.


	1.3 DEFINITIONS
	A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem:  A portion of a system with characteristics similar to a system.

	1.4 SUBMITTALS
	A. Submittal:  Submit one copy of each manual in final form within 15 days of Substantial Completion.  Architect will return copy with comments within 15 days.
	1. Correct or modify each manual to comply with Architect's comments.  Submit 3 copies of each corrected manual within 15 days of receipt of Architect's comments.


	1.5 COORDINATION
	A. Where operation and maintenance documentation includes information on installations by more than one factory-authorized service representative, assemble and coordinate information furnished by representatives and prepare manuals.


	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Organization:  Include a section in the directory for each of the following:
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation and maintenance manuals that contain information about each system.
	C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For pieces of equipment not part of system, list alphabetically in separate list.
	D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance manual.
	E. Identification:  In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents.  If no designation exists, assign a designat...

	2.2 MANUALS, GENERAL
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain the following materials, in t...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name, address, and telephone number of Contractor.
	6. Name and address of Architect.
	7. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents:  List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 30T8-1/2-by-11-inch30T39T (215-by-280-mm)39T paper; with clear plastic sleeve on spine to hold label describing contents ...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components.  Cross-reference other binders if necessary to provide essential information for proper operation...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  Indicate volume number for multiple-volume sets.

	2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab to indicate contents.  Include typed list of products and major components of equipment included in the section on each divider, cross-referenced to Specific...
	3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software diskettes for computerized electronic equipment.
	4. Supplementary Text:  Prepared on 30T8-1/2-by-11-inch30T39T (215-by-280-mm)39T white bond paper.
	5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, ...



	2.3 OPERATION MANUALS
	A. Content:  In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions.
	2. Performance and design criteria if Contractor is delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions:  Include the following:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures:  Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

	2.4 PRODUCT MAINTENANCE MANUAL
	A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	C. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL
	A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informat...
	B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or su...
	C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard printed maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures:  Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training videotape, if available.

	E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory:  Prepare a manual that provides an organized reference to operation and maintenance manuals.
	B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	C. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.

	D. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed.  Mark each sheet to identify each product or component incorporated into the Work.  If data include m...



	101200 FL - DISPLAY CASES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Glass Door Enclosure for Display cases.


	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for glass display cases. Include furnished specialties and accessories.
	2. Coordinate with electrical contractor for illumination of display cases installed under other contracts by owner.

	B. Shop Drawings: For glass display cases.
	1. Include plans, elevations, sections, and attachment details.
	2. Include sections of typical trim members.
	3. Include details for hinged plastic laminate piece to conceal locking mechanism

	C. Samples for Verification: For each type of exposed finish for the following.
	1. Trim: 34T6-inch-34T44T (150-mm-)44T long sections of each trim profile and material.


	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For display cases to include in maintenance manuals.

	1.6 PROJECT CONDITIONS
	A. Field Measurements: Verify actual dimensions of openings for display cases by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS – DISPLAY CASES
	A. Source Limitations: Obtain display cases from single source from single manufacturer. Basis of Design Product is as follows:
	1. Blumcraft Series 1301-CM Display Case Doors and Sidelights with continuous mounting bars and surface mounted pivots by C.R. Laurence. Provide concealed pivots and locks as indicated on drawings.
	2. Items of the same function and performance, which have received prior approval from the architect, shall be allowed for this project.  Approval shall be based on documentation submitted showing the adequacy of the material.
	a. Provide the product specified by the manufacturer specified or equal as indicated. Requests for substitutions for products indicated under this specification are to be submitted no later than 10 days prior to the bid date.  Coordinate with architec...


	B. Glazed Hinged Doors: Tempered glass; set in frame matching cabinet material and finish. Equip each door with hinge and locking mechanism as indicated on drawings.
	1. Thickness: Not less than 3/8” thick.
	2. Number of Doors: As indicated on Drawings.
	3. Mounting: to be located in existing casework as indicated on drawings.
	4. Locking mechanism: Provide cam lock as indicated on drawings.
	5. Keying: Provide 6 keys to owner. Key all cabinets the same on both floors.

	C. Display Case Frame System: Extruded Aluminum
	1. Aluminum Finish: Clear anodic.

	D. Plastic Laminate Enclosure for Locking Mechanism:
	1. Plastic laminate as specified on drawings over 1/4” plywood veneer.
	a. Provide premium grade, to comply with AWI quality standards.
	b. Provide plastic laminate on all four sides.
	c. Install architectural woodwork plumb, true, square, and undamaged.

	2. Concealed continuous piano hinge as indicated on drawings

	E. Illumination System: Concealed top, bottom, and side lighting by others. Coordinate placement of glazed hinge doors with work by others for lights and lighting controls.
	F. Back Panel:
	1. For second floor application: existing casework
	2. For first floor application: fixed glass system to match doors by the same manufacturer. Basis of Design Product: Blumcraft Series 1301-CM Fixed Panels and Sidelights with continuous mounting bars and surface mounted pivots by C.R. Laurence.


	2.2 MATERIALS
	A. Extruded-Aluminum Bars and Shapes: 34TASTM B 22134T44T (ASTM B 221M)44T, Alloy 6063.
	B. Aluminum Tubing: ASTM B 429/B 429M, Alloy 6063.
	C. Clear Tempered Glass: ASTM C 1048, Kind FT, Condition A, Type I, Class 1, Quality Q3, with exposed edges seamed before tempering.
	D. Fasteners: Provide screws, bolts, and other fastening devices made from same material as items being fastened, except provide hot-dip galvanized, stainless-steel, or aluminum fasteners for exterior applications. Provide types, sizes, and lengths to...

	2.3 FABRICATION
	A. Fabricate display cases to requirements indicated for dimensions, design, and thickness and finish of materials.
	B. Use metals and shapes of thickness and reinforcing required to produce flat surfaces, and to impart strength for size, design, and application indicated.
	C. Fabricate cabinets and door frames with reinforced corners, mitered to a hairline fit, with no exposed fasteners.

	2.4 GENERAL FINISH REQUIREMENTS
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.
	C. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contrast.

	2.5 ALUMINUM FINISHES
	A. Clear Anodic Finish: AAMA 611, AA-M12C22A31, Class II, 0.010 mm or thicker.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine walls, with Installer present, for compliance with requirements for installation tolerances, surface conditions of wall, and other conditions affecting performance of the Work.
	B. Examine roughing-in for electrical power systems to verify actual locations of connections before installation.
	C. Examine walls and partitions for proper backing for display cases.
	D. Examine walls and partitions for suitable framing depth if recessed units will be installed.
	E. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Prepare recesses for display cases as required by type and size of unit.

	3.3 INSTALLATION
	A. General: Install units in locations and at mounting heights indicated on Drawings, or if not indicated, at heights indicated below. Keep perimeter lines straight, level, and plumb. Provide grounds, clips, backing materials, adhesives, brackets, anc...
	1. Mounting Height: As indicated on drawings.

	B. Display Cases: Attach display case doors and pivots to existing casework with concealed anchors.

	3.4 ADJUSTING AND CLEANING
	A. Adjust doors to operate smoothly without warp or bind and so contact points meet accurately. Lubricate operating hardware as recommended by manufacturer.
	B. Touch up factory-applied finishes to restore damaged areas.






