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SE-310  
INVITATION  FOR  CONSTRUCTION  SERVICES  
  

PROJECT NAME: Williams Brice Stadium – Adding Stair at Section 10  

PROJECT NUMBER: H27-Z341  

PROJECT LOCATION: 1127 George Rogers Blvd., Columbia, SC 29208  
  

BID SECURITY REQUIRED? Yes   No   NOTE: Contractor may be subject to a performance  
PERFORMANCE BOND REQUIRED? Yes   No   appraisal at the close of the project. 
PAYMENT BOND REQUIRED? Yes   No   CONSTRUCTION COST RANGE: $ 190,000 - 210,000  

DESCRIPTION OF PROJECT: The project scope consists of the construction of a new exterior stair at the southwest corner of the main 
concourse level of Williams Brice Stadium along with all associated engineering components described in the construction document set.  
Small and minority business participation is encouraged.  The single official site visit will occur directly following the pre-bid meeting.  

BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu/  

PLAN DEPOSIT AMOUNT: $ $0.00  IS DEPOSIT REFUNDABLE  Yes   No   N/A   
Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Only those Bidding Documents/Plans 
obtained from the above listed source(s) are official.  Bidders that rely on copies of Bidding Documents/Plans obtained from any other source do so at their 
own risk.  All written communications with official plan holders & bidders WILL     WILL NOT  be via email or website posting. 

IN ADDITION TO THE ABOVE OFFICIAL SOURCE(S), BIDDING DOCUMENTS/PLANS ARE ALSO AVAILABLE AT: 
N/A  
  
All questions & correspondence concerning this Invitation shall be addressed to the A/E. 
A/E NAME: Goodwyn Mills Cawood  

A/E CONTACT:Marc W. Warren, AIA LEED AP BD+C  
A/E ADDRESS: Street/PO Box:1320 Main Street, Suite 300  

City: Columbia  State: SC  ZIP: 29201-       
EMAIL: marc.warren@gmcnetwork.com  
TELEPHONE: 803-724-1282  FAX:        

  

AGENCY: University of South Carolina  
AGENCY PROJECT COORDINATOR: Hatice Hikmet  
ADDRESS: Street/PO Box:743 Greene Street  

City: Columbia  State: Sc  ZIP: 29208-       
EMAIL: hikmeth@mailbox.sc.edu  
TELEPHONE: 803-777-9994  FAX: 803-777-7334  

  

PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No   
PRE-BID DATE: 4/20/2017  TIME: 10:00  PLACE: 743 Greene Street, Columbia SC, Conference Rm 53
  
BID CLOSING DATE: 5/4/2017  TIME: 2:00  PLACE: 743 Greene Street, Columbia SC, Conference Rm 53
  
BID DELIVERY ADDRESSES: 

HAND-DELIVERY: MAIL SERVICE: 
Attn: Hatice Hikmet  (BID ENCLOSED)  Attn: Hatice Hikmet (BID ENCLOSED)  
USC Facilities Management Center  USC Facilities Management Center  
743 Greene Street, Columbia SC, 29208  743 Greene Street, Columbia SC, 29208  

  

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No   
  
 

APPROVED BY:  DATE:        
 (OSE Project Manager) 
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A701™–1997. Copyright © 2016 by The American Institute of Architects. All rights reserved. 

South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

 Document A701™ – 1997 
Instructions to Bidders 

This version of AIA Document A701™–1997 is modified by the South Carolina 
Division of Procurement Services, Office of the State Engineer (“SCOSE”). 
Publication of this version of AIA Document A701–1997 does not imply the American 
Institute of Architects’ endorsement of any modification by SCOSE. A comparative 
version of AIA Document A701–1997 showing additions and deletions by SCOSE is 
available for review on the SCOSE Web site. 

Cite this document as “AIA Document A701™– 1997, Instructions to Bidders — 
SCOSE Version,” or “AIA Document A701™–1997 — SCOSE Version.”  



South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

 Document A701™ – 1997 
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This version of AIA Document 
A701–1997 is modified by the 
South Carolina Division of 
Procurement Services, Office of 
the State Engineer. Publication of 
this version of AIA Document A701 
does not imply the American 
Institute of Architects’ endorsement 
of any modification by South 
Carolina Division of Procurement 
Services, Office of the State 
Engineer. A comparative version of 
AIA Document A701–1997 showing 
additions and deletions by the 
South Carolina Division of 
Procurement Services, Office of 
the State Engineer is available for 
review on South Carolina state 
Web site. 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

for the following PROJECT: 
(Name and location or address) 

THE OWNER: 
(Name, legal status and address) 

THE ARCHITECT: 
(Name, legal status and address) 

TABLE OF ARTICLES 

1 DEFINITIONS 

2 BIDDER'S REPRESENTATIONS 

3 BIDDING DOCUMENTS 

4 BIDDING PROCEDURES 

5 CONSIDERATION OF BIDS 

6 POST-BID INFORMATION 

7 PERFORMANCE BOND AND PAYMENT BOND 

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 
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ARTICLE 1   DEFINITIONS 
§ 1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders, 
Supplementary Instructions to Bidders, the Bid Form, the Notice of Intent to Award, and other sample bidding and 
contract forms. The proposed Contract Documents consist of the form of Agreement between the Owner and 
Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and all 
Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding Documents. Any 
reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or some 
abbreviated reference thereof, shall mean AIA Document A101™–2007 Standard Form of Agreement Between Owner 
and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for 
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document A201™–2007 
General Conditions of the Contract for Construction, SCOSE edition. 

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in other
Contract Documents are applicable to the Bidding Documents. 

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections. 

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents. 

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in 
Alternate Bids. 

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted. 

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services
or a portion of the Work as described in the Bidding Documents. 

§ 1.8 A Bidder is a person or entity who submits a Bid.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work. 

ARTICLE 2   BIDDER'S REPRESENTATIONS 
§ 2.1 The Bidder by submitting a Bid represents that:
§ 2.1.1 The Bidder has read and understands the Bidding Documents and Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid 
concurrently or presently under construction. Bidders are expected to examine the Bidding Documents and Contract 
Documents thoroughly and should request an explanation of any ambiguities, discrepancies, errors, omissions, or 
conflicting statements. Failure to do so will be at the Bidder’s risk. Bidder assumes responsibility for any patent 
ambiguity that Bidder does not bring to the Owner’s attention prior to bid opening. 

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents and 
accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been ascertained 
by a site visit. As provided in Regulation 19-445.2042(B), a bidder’s failure to attend an advertised pre-bid conference 
will not excuse its responsibility for estimating properly the difficulty and cost of successfully performing the work, or 
for proceeding to successfully perform the work without additional expense to the State. 
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§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception. 

§ 2.1.5 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY RENDER 
YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE OF LAWS 
AND OTHER APPLICABLE LAWS. 

§ 2.1.5.1 By submitting a bid, the bidder certifies that:
.1  The prices in this bid have been arrived at independently, without, for the purpose of restricting 

competition, any consultation, communication, or agreement with any other bidder or competitor relating 
to: 
.1  those prices; 
.2 the intention to submit a bid; or 
.3 the methods or factors used to calculate the prices offered. 

.2 The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or 
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

.3 No attempt has been made or will be made by the bidder to induce any other concern to submit or not to 
submit a bid for the purpose of restricting competition. 

§ 2.1.5.2 Each signature on the bid is considered to be a certification by the signatory that the signatory:
.1 Is the person in the bidder’s organization responsible for determining the prices being offered in this bid, 

and that the signatory has not participated and will not participate in any action contrary to Section 2.1.5.1 
of this certification; or 

.2 Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those principals 
have not participated, and will not participate in any action contrary to Section 2.1.5.1 of this certification 
[As used in this subdivision, the term "principals" means the person(s) in the bidder’s organization 
responsible for determining the prices offered in this bid]; 

.3 As an authorized agent, does certify that the principals referenced in Section 2.1.5.2.2 of this certification 
have not participated, and will not participate, in any action contrary to Section 2.1.5.1 of this certification; 
and 

.4 As an agent, has not personally participated, and will not participate, in any action contrary to Section 
2.1.5.1 of this certification. 

§ 2.1.5.3 If the bidder deletes or modifies Section 2.1.5.1.2 of this certification, the bidder must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure. 

§ 2.1.6 DRUG FREE WORKPLACE
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the 
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended. 

§ 2.1.7 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS
§ 2.1.7.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:

.1 Bidder and/or any of its Principals- 
.1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award 

of contracts by any state or federal agency; 
.2 Have not, within a three-year period preceding this bid, been convicted of or had a civil judgment 

rendered against them for: commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation 
of Federal or state antitrust statutes relating to the submission of bids; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
tax evasion, or receiving stolen property; and 

.3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in Section 2.1.7.1.1.2 of this provision. 

.2 Bidder has not, within a three-year period preceding this bid, had one or more contracts terminated for 
default by any public (Federal, state, or local) entity. 
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 .3  "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

 
§ 2.1.7.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract 
award, Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 
 
§ 2.1.7.3 If Bidder is unable to certify the representations stated in Section 2.1.7.1, Bidder must submit a written 
explanation regarding its inability to make the certification. The certification will be considered in connection with a 
review of the Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the 
Procurement Officer may render the Bidder nonresponsible. 
 
§ 2.1.7.4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order 
to render, in good faith, the certification required by Section 2.1.7.1 of this provision. The knowledge and information 
of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
§ 2.1.7.5 The certification in Section 2.1.7.1 of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous 
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract 
resulting from this solicitation for default. 
 
§ 2.1.8 ETHICS CERTIFICATE 
By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a 
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (Ethics Act). The following 
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or 
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public 
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section 
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract. 
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of this 
provision. If the contractor participates, directly or indirectly, in the evaluation or award of public contracts, including 
without limitation, change orders or task orders regarding a public contract, the contractor shall, if required by law to 
file such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time 
the law requires the statement to be filed. 
 
§ 2.1.9 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS 
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute a 
violation of the state Ethics Act.  
 
§ 2.1.9.1 After issuance of the solicitation, bidder agrees not to discuss this procurement activity in any way with the 
Owner or its employees, agents or officials. All communications must be solely with the Procurement Officer. This 
restriction may be lifted by express written permission from the Procurement Officer. This restriction expires once a 
contract has been formed.  
 
§ 2.1.9.2 Unless otherwise approved in writing by the Procurement Officer, bidder agrees not to give anything to the 
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award.  
 
§ 2.1.9.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift, 
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain 
contractual or other business or financial relationships with the governmental body. Regulation 19-445.2165(C) broadly 
defines the term donor. 
 
§ 2.1.10 IRAN DIVESTMENT ACT CERTIFICATION 
§ 2.1.10.1 The Iran Divestment Act List is a list published by the State Fiscal Accountability Authority pursuant to 
Section 11-57-310 that identifies persons engaged in investment activities in Iran. Currently, the list is available at the 
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following URL: http://procurement.sc.gov/PS/PS-iran-divestment.phtm(.)  Section 11-57-310 requires the government 
to provide a person ninety days written notice before he is included on the list. The following representation, which is 
required by Section 11-57-330(A), is a material inducement for the State to award a contract to you.  
 
§ 2.1.10.2 By signing your Offer, you certify that, as of the date you sign, you are not on the then-current version of the 
Iran Divestment Act List.  
 
§ 2.1.10.3 You must notify the Procurement Officer immediately if, at any time before posting of a final statement of 
award, you are added to the Iran Divestment Act List.  
 
§ 2.1.11 OPEN TRADE REPRESENTATION (JUN 2015) 
By submitting an Offer, the Offeror represents that Offeror is not currently engaged in the boycott of a person or an 
entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in SC 
Code Section 11-35-5300. [02-2A083-1] 
 
ARTICLE 3   BIDDING DOCUMENTS 
§ 3.1 COPIES 
§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 
Advertisement  in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the 
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten (10) days 
after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A 
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded. 
 
§ 3.1.2 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect 
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents. 
 
§ 3.1.3 The Owner has made copies of the Bidding Documents available on the above terms for the purpose of obtaining 
Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding Documents. 
 
§ 3.1.4 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide 
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and 
email address.  
 
§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work 
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is 
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or 
ambiguities discovered. 
 
§ 3.2.2 Bidders  requiring clarification or interpretation of the Bidding Documents shall make a written request which 
shall reach the Architect at least ten (10) days prior to the date for receipt of Bids. 
 
§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by written Addendum. 
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and 
Bidders shall not rely upon them. As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference 
shall change the Bidding Documents unless a change is made by written Addendum. 
 
§ 3.3 SUBSTITUTIONS 
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required 
function, dimension, appearance and quality to be met by any proposed substitution. Reference in the Bidding 
Documents to a designated material, product, thing, or service by specific brand or trade name followed by the words 
“or equal” and “or approved equal” shall be interpreted as establishing a standard of quality and shall not be construed 
as limiting competition. 
 
§ 3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the 
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or 
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has 
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the Invitation for 

http://procurement.sc.gov/PS/PS-iran-divestment.phtm
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Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such 
requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for which 
it is to be substituted and a complete description of the proposed substitution including drawings, performance and test 
data, and other information necessary for an evaluation. A statement setting forth changes in other materials, equipment 
or other portions of the Work, including changes in the work of other contracts that incorporation of the proposed 
substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is upon the 
proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final. 
 
§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an 
Addendum. Bidders shall not rely upon approvals made in any other manner. 
 
§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract 
Documents. 
 
§ 3.4 ADDENDA 
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of 
Bidding Documents. 
 
§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that 
purpose. 
 
§ 3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an Addendum 
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. 
 
§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the 
Bidder shall acknowledge their receipt in the Bid. 
 
§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum 
prior to the original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with 
immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date 
and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of 
issuance of the Addendum postponing the original Bid Date. 
 
§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received at 
the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified for 
receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day 
on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to 
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an 
Addendum will be issued to reschedule the conference. 
 
ARTICLE 4   BIDDING PROCEDURES 
§ 4.1 PREPARATION OF BIDS 
§ 4.1.1 Bids shall be submitted on the SE-330 Bid Form included with the Bidding Documents. 
 
§ 4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. Bids 
shall be signed in ink or other indelible media. 
 
§ 4.1.3 Sums shall be expressed in figures.  
 
§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make 
stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid or information not 
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause 
for rejection of the Bid. 
 
§ 4.1.5 All requested Alternates shall be bid.  The failure of the bidder to indicate a price for an Alternate shall render 
the Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate, 
the box for “ADD TO” or “DEDUCT FROM”. If no change in the Base Bid is required, enter “ZERO” or "No Change."  
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For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform Alternate Work 
shall be used for both Alternates and Base Bid Work if Alternates are accepted. 
 
§ 4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7 
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to identify only those 
subcontractors Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the 
Bid Form for filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of 
Bidder’s bid as non-responsive.  
 
§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder.  Each 
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  A Bid submitted by an 
agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder. 
 
§ 4.2 BID SECURITY 
§ 4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less 
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder pledges 
to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds covering the 
faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder refuse to enter 
into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be forfeited to the Owner 
as liquidated damages, not as a penalty.  
 
§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond,  and the attorney-in-fact who 
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney. 
The bid bond shall:  
 .1 be issued by a surety company licensed to do business in South Carolina;  
 .2 be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current 

publication of ''Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength 
rating of at least five (5) times the contract price.  

 .3     be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid 
bond authorization number provided on the Bid Form and issued by a firm or organization authorized by 
the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

 
§ 4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid 
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by 
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the 
conditions provided in this Section 4.2. 
 
§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until 
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b) 
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 
 
§ 4.3 SUBMISSION OF BIDS 
§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to 
the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with the 
Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the Bid is 
submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope should be 
labeled "BID ENCLOSED" on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the place of the 
Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they shall give their 
Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior to the time of the 
Bid Opening. 
 
§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received 
after the time and date for receipt of Bids will be returned unopened. 
 
§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids. 
 



Init. 

/ 

AIA Document A701™ – 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina 
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701™– 1997. Copyright © 2016 by The American Institute of 
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was created on                                              under license number                           and is not for 
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion. 

 
8 

 

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered. 
 
§ 4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s 
procurement officer or his/her designee. The procurement officer conducting the Bid Opening will determine and 
announce that the deadline has arrived and no further Bids or bid modifications will be accepted. All Bids and bid 
modifications in the possession of the procurement officer at the time the announcement is completed will be timely, 
whether or not the bid envelope has been date/time stamped or otherwise marked by the procurement officer.  
 
§ 4.4 MODIFICATION OR WITHDRAWAL OF BID 
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the 
time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid. 
 
§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by 
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice shall 
be in writing over the signature of the Bidder.  
 
§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they 
are then fully in conformance with these Instructions to Bidders. 
 
§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted. 
 
ARTICLE 5   CONSIDERATION OF BIDS 
§ 5.1 OPENING OF BIDS 
§ 5.1.1 Bids received on time will be publicly opened and will be read aloud.  The Owner will not read aloud Bids that 
the Owner determines, at the time of opening, to be non-responsive. 
 
§ 5.1.2 At bid opening, the Owner will announce the date and location of the posting of the Notice of Intended Award. 
 
§ 5.1.3 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid 
Opening.  
 
§ 5.1.4 If the Owner determines to award the Project, the Owner will, after posting a Notice of Intended Award, send a 
copy of the Notice to all Bidders.  
 
§ 5.1.5 If only one Bid is received, the Owner will open and consider the Bid.  
 
§ 5.2 REJECTION OF BIDS 
§ 5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by 
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to 
rejection. 
 
§ 5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to: 
 .1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; 
 .2 Failure to deliver the Bid on time; 
 .3 Failure to comply with Bid Security requirements, except as expressly allowed by law; 
 .4 Listing an invalid electronic Bid Bond authorization number on the bid form; 
 .5 Failure to Bid an Alternate, except as expressly allowed by law; 
 .6 Failure to list qualified Subcontractors as required by law; 
 .7 Showing any material modification(s) or exception(s) qualifying the Bid; 
 .8 Faxing a Bid directly to the Owner or their representative; or 
 .9 Failure to include a properly executed Power-of-Attorney with the bid bond. 
 
§ 5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or 
sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work and 
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid 
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will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so unbalanced 
as to be tantamount to allowing an advance payment. 
 
§ 5.3 ACCEPTANCE OF BID (AWARD) 
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been 
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The 
Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in the 
Owner's judgment, is in the Owner's own best interests. 
 
§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically 
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and 
Alternates accepted. 
 
ARTICLE 6   POST-BID INFORMATION 
§ 6.1 CONTRACTOR'S RESPONSIBILITY 
Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all 
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of 
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible. 
 
§ 6.2 CLARIFICATION 
Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for 
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be 
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the 
Invitation for Bids and only in accordance with Appendix E (Paragraph A(6)) to the Manual for Planning and Execution 
of State Permanent Improvement, Part II. Clarification of a Bid must be documented in writing and included with the 
Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-1520(8); R.19-445.2080].  
 
§ 6.3 SUBMITTALS 
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection 
for the award of a Contract, furnish to the Owner through the Architect in writing: 

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and 
equipment proposed for the Work; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for the principal portions of the Work. 

 
ARTICLE 7   PERFORMANCE BOND AND PAYMENT BOND 
§ 7.1 BOND REQUIREMENTS 
§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the 
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual sources. 
 
§ 7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General 
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be 
included in the Bid.  
 
§ 7.2 TIME OF DELIVERY CONTRACT, CERTIFICATES OF INSURANCE AND FORM OF BONDS 
§ 7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and 
the Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days thereafter. The 
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following 
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider 
the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder’s Bid 
and to make claim on the Bid Security for re-procurement cost.  
 
§ 7.2.2 The bonds shall be dated on or after the date of the Contract. 
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§ 7.2.3 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix 
thereto a certified and current copy of the power of attorney. 
 
ARTICLE 8   FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document 
A101-2007, Standard Form of Agreement Between Owner and Contractor, SCOSE edition. 
 

 
ARTICLE 9   MISCELLANEOUS 
§ 9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING IMPORTANT TAX NOTICE - 
NONRESIDENTS ONLY 
§ 9.1.1 Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws 
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a 
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding 
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are 
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in 
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a 
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) submits 
a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting the contract. 
 
§ 9.1.2 For information about other withholding requirements (e.g., employee withholding), contact the Withholding 
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website 
at: www.sctax.org  
 
§ 9.1.3 This notice is for informational purposes only. This Owner does not administer and has no authority over tax 
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the 
South Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions 
should be directed to the Withholding Section at 803-898- 5383.  
PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX 
WITHHOLDING" FORM (Available through SC Department of Revenue). 
 
§ 9.2 CONTRACTOR LICENSING 
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of 
Laws to be licensed, must be licensed at the time of bidding. 
 
§ 9.3 SUBMITTING CONFIDENTIAL INFORMATION  
§ 9.3.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder 
must separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends 
contains information that is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-
4-40(a)(1), or (b) privileged & confidential, as that phrase is used in Section 11-35-410.  
 
§ 9.3.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder 
must separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends 
contains a trade secret as that term is defined by Section 39-8-20 of the Trade Secrets Act.  
 
§ 9.3.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder 
must separately mark with the word "PROTECTED" every page, or portion thereof, that theBidder contends is 
protected by Section 11-35-1810.  
 
§ 9.3.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously 
distinguish the mark from the other text. Do not mark your entire bid as confidential, trade secret, or protected!  If your 
bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole 
discretion, determine it nonresponsive. If only portions of a page are subject to some protection, do not mark the entire 
page.  
 
§ 9.3.5 By submitting a response to this solicitation, Bidder (1) agrees to the public disclosure of every page of every 
document regarding this solicitation or request that was submitted at any time prior to entering into a contract 

http://www.sctax.org/
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(including, but not limited to, documents contained in a response, documents submitted to clarify a response, & 
documents submitted during negotiations), unless the page is conspicuously marked "TRADE SECRET" or 
"CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as required by these bidding 
instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that, 
notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other financial figures used 
to determine the award, as well as the final contract amount, are subject to public disclosure.  

§ 9.3.6 In determining whether to release documents, the State will detrimentally rely on the Bidders’ marking of
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or 
"PROTECTED".  

§ 9.3.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina,
its officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, 
arising out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" 
or "PROTECTED". 

§ 9.4 POSTING OF INTENT TO AWARD
The SE-370, Notice of Intent to Award, will be posted at the following location: 
Room or Area of Posting: 
Building Where Posted: 
Address of Building: 
WEB site address (if applicable): 
Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all 
responsive bidders a copy of the notice of intent to award and the final bid tabulation 

§ 9.5 PROTEST OF SOLICITATION OR AWARD
§ 9.5.1 Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation
of a contract shall protest within fifteen (15) days of the date of issuance of the applicable solicitation document at issue. 
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or 
award of a contract shall protest within ten (10) days of the date notification of intent to award is posted in accordance 
with Title 11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing, 
shall set forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to 
be decided, and must be received by the State Engineer within the time provided.  

§ 9.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:
.1 by email to protest-ose@mmo.sc.gov,  
.2 by facsimile at 803-737-0639, or  
.3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201. 

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your 
protest. 

§ 9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina 
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any 
reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina 
Consolidated Procurement Code. 

§ 9.7 BUILDER’S RISK INSURANCE
Bidders are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, unless 
provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the project. 

§ 9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS
§ 9.8.1 Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit
equal to 4% of the payments they make to said subcontractors. The payments claimed must be based on work performed 
directly for a South Carolina state contract.  The credit is limited to a maximum of fifty thousand dollars annually. The 
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taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the first 
payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, the 
taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit."  A 
copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to be 
attached to the contractor's income tax return.  

§ 9.8.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and 
Review, Phone: (803) 898-5786, Fax: (803) 898-5888.  

§ 9.8.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the 
certification process. Questions regarding subcontractor certification are to be referred to: Governor's Office of Small 
and Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 – 
Definition for Minority Subcontractor & SC §11-35-5230 (B) – Regulations for Negotiating with State Minority Firms. 

§ 9.9  OTHER SPECIAL CONDITIONS OF THE WORK
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Bidders shall submit bids on only Bid Form SE-330. 

  

BID SUBMITTED BY:         
(Bidder's Name) 

BID SUBMITTED TO:  University of South Carolina  

(Owner’s Name) 

FOR: PROJECT  NAME:  Williams Brice Stadium – Adding Stair at Section 10  

PROJECT  NUMBER:  H27-Z341  

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the 

above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract 

with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated 

in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the 

other terms and conditions of the Bidding Documents. 

§ 2. Pursuant to Section 11-35-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as 

follows in the amount and form required by the Bidding Documents: 

   Bid Bond with Power of Attorney    Electronic Bid Bond    Cashier's Check 

(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the 

effects of said Addenda into this Bid: 

(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with 

the disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked 

or withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the 

Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 

warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete 

the following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   The project scope 

consists of the construction of a new exterior stair at the southwest corner of the main concourse level of Williams 

Brice Stadium along with all associated engineering components described in the construction document set.  

$ , which sum is hereafter called the Base Bid. 

(Bidder to insert Base Bid Amount on line above) 
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§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):   Provide an Add Alternate price to include the purchase and installation of the 
custom canopy awning as described in the the construction documents.  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 2 (Brief Description):   Provide an Add Alternate price to include the purchase and installation of the 
windscreen to be installed on the fencing at all locations indicated in the construction documents.  The windscreen is 
to be fabricated with style, color, edge treatment, and attachment to match existing.  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 3 (Brief Description):   N/A  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

 

 

 

 

§ 6.3 UNIT PRICES: 

BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered 
by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit 
combination.  UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools 
of trades and labor, fees, taxes, insurance, bonding, overhead, profit, etc.  The Agency reserves the right to include or 
not to include any of the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with 
BIDDER. 

 

  UNIT OF 

No.   ITEM   MEASURE   ADD   DEDUCT  

  1.    NA              $    $  

  2.    NA              $    $  

  3.    NA              $    $  

  4.    NA              $    $  

  5.    NA              $    $  

  6.    NA              $    $  
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), 

CHAPTER 35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

SUBCONTRACTOR 

CLASSIFICATION 

By License Classification 

and/or Subclassification 

(Completed by Owner) 

SUBCONTRACTOR'S 

PRIME CONTRACTOR'S 

NAME 

(Must be completed by Bidder) 

SUBCONTRACTOR'S 

PRIME CONTRACTOR'S 

SC LICENSE NUMBER 

(Requested, but not Required) 

BASE BID 

NA   

        

        

        

ALTERNATE #1 

NA   

        

        

        

ALTERNATE #2 

NA   

        

        

        

ALTERNATE #3 

        

        

        

        

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the 
Alternate and the Base Bid work. 

 .
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INSTRUCTIONS FOR 

SUBCONTRACTOR LISTING 
 

1. Section 7 of the Bid Form sets forth an Owner developed list of contractor/subcontractor specialties by contractor 
license category and/or subcategory for which bidder is required to identify the entity (subcontractor(s) and/or himself) 
Bidder will use to perform the work of each listed specialty..  

a. Column A:  The Owner fills out this column, which identifies the contractor/subcontractor specialties for which 
the bidder must list either a subcontractor or himself as the entity that will perform this work.  Subcontractor 
specialties are identified by contractor license categories or subcategories listed in Title 40 of the South Carolina 
Code of laws.  Abbreviations of classifications to be listed after the specialty can be found at:  
http://www.llr.state.sc.us/POL/Contractors/PDFFiles/CLBClassificationAbbreviations.pdf .  If the owner has not 
identified a specialty, the bidder does not list a subcontractor. 

b. Columns B and C:  In these columns, the Bidder identifies the subcontractors it will use for the work of each 
specialty listed by the Owner in Column A.  Bidder must identify only the subcontractor(s) who will perform the 
work and no others.  Bidders should make sure that their identification of each subcontractor is clear and 
unambiguous.  A listing that could be any number of different entities may be cause for rejection of the bid as non-
responsive.  For example, a listing of M&M without more may be problematic if there are multiple different 
licensed contractors in South Carolina whose names start with M&M. 

2. Subcontractor Defined:  For purposes of subcontractor listing, a subcontractor is an entity who will perform work or 
render service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor.  
Bidder should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which 
bidder will contract directly.  Likewise, do not identify material suppliers, manufacturers, and fabricators that will not 
perform physical work at the site of the project but will only supply materials or equipment to the bidder or proposed 
subcontractor(s).  

3. Subcontractor Qualifications:  Bidder must only list subcontractors who possess a South Carolina Contractor’s 
license with the license classification and/or subclassification identified by the Owner in the first column on the left.  
The subcontractor license must also be within the appropriate license group for the work of the specialty.  If Bidder 
lists a subcontractor who is not qualified to perform the work, the Bidder will be rejected as non-responsible.   

4. Use of Own forces:  If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a listed 
specialty and Bidder does not intend to subcontract such work but to use Bidder’s own employees to perform such 
work, the Bidder must insert its own name in the space provided for that specialty.  

5. Use of Multiple Subcontractors: 

a. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must 
insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”.  
If Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to 
use one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own 
name and the name of each subcontractor, preferably separating the name of each with the word “and”.  Bidder 
must use each entity listed for the work of a single specialty listing in the performance of that work. 

b. Optional Listing Prohibited:  Bidder may not list multiple subcontractors for a specialty listing, in a form that 
provides the Bidder the option, after bid opening or award, to choose to use one or more but not all the listed 
subcontractors to perform the work for which they are listed.  A listing, which on its face requires subsequent 
explanation to determine whether it is an optional listing, is non-responsive. If bidder intends to use multiple 
entities to perform the work for a single specialty listing, bidder must clearly set forth on the bid form such intent.  
Bidder may accomplish this by simply inserting the word “and” between the names of each entity listed for that 
specialty.  Agency will reject as non-responsive a listing that contains the names of multiple subcontractors 
separated by a blank space, the word “or”, a virgule (that is a /), or any separator that the Agency may reasonably 
interpret as an optional listing. 

6. If Bidder is awarded the contract, bidder must, except with the approval of the Agency for good cause shown, use the 
listed entities to perform the work for which they are listed.  

7. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place of a 
subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of Laws. 

8. Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor specialty listed 
in the first column on the left will render the Bid non-responsive. 
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER 

THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the 

Owner’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and 

subcontractors, other than those listed in Section 7 above, that Bidder intends to use on the project.  Bidder 

acknowledges and agrees that this list is provided for purposes of determining responsibility and not pursuant to the 

subcontractor listing requirements of SC Code Ann § 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a) CONTRACT TIME 

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be 

issued by the Owner.  Bidder agrees to substantially complete the Work within     60   Calendar Days 

from the Date of Commencement, subject to adjustments as provided in the Contract Documents. 

b) LIQUIDATED DAMAGES 

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the 

amount of $    250.00   for each Calendar Day the actual construction time required to achieve 

Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the 

Contract Documents.  This amount is intended by the parties as the predetermined measure of compensation for 

actual damages, not as a penalty for nonperformance. 

§ 10. AGREEMENTS 

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina. 

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 

canceled for the convenience of, and without cost to, the State. 

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be 

responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the 

Project canceled for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the 

Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA 

Document A310, Bid Bond, included in the Bidding Documents. 

 

ELECTRONIC BID BOND NUMBER:   

SIGNATURE AND TITLE:  
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):  

Classification(s) & Limits:  

Subclassification(s) & Limits:  

 

 

By signing this Bid, the person signing reaffirms all representation and certification made by 

both the person signing and the Bidder, including without limitation, those appearing in Article 2 

of the Instructions to Bidders, is expressly incorporated by reference. 

BIDDER’S LEGAL NAME:  

ADDRESS:  

  

TELEPHONE:  

EMAIL:  

 

 

SIGNATURE:  DATE:  

PRINT NAME:  

TITLE:  



AIA Document A101™–2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 
1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. South Carolina Division of Procurement 

Services, Office of the State Engineer Version of AIA Document A101™–2007. Copyright © 2016 by 
The American Institute of Architects. All rights reserved. 

South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

 Document A101™ – 2007 
Standard Form of Agreement Between Owner and 

Contractor where the basis of payment is a Stipulated Sum 

This version of AIA Document A101™–2007 is modified by the South Carolina 
Division of Procurement Services, Office of the State Engineer (“SCOSE”). 
Publication of this version of AIA Document A101–2007 does not imply the American 
Institute of Architects’ endorsement of any modification by SCOSE. A comparative 
version of AIA Document A101–2007 showing additions and deletions by SCOSE is 
available for review on the SCOSE Web site. 

Cite this document as “AIA Document A101™–2007, Standard Form of Agreement 
Between Owner and Contractor where the basis of payment is a Stipulated Sum — 
SCOSE Version,” or “AIA Document A101™–2007 — SCOSE Version.”  



South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

 Document A101™ – 2007 
Standard Form of Agreement Between Owner and Contractor where the basis 
of payment is a Stipulated Sum 
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This version of AIA Document 
A101–2007 is modified by the 
South Carolina Division of 
Procurement Services, Office of 
the State Engineer. Publication of 
this version of AIA Document A101 
does not imply the American 
Institute of Architects’ endorsement 
of any modification by South 
Carolina Division of Procurement 
Services, Office of the State 
Engineer. A comparative version of 
AIA Document A101–2007 showing 
additions and deletions by the 
South Carolina Division of 
Procurement Services, Office of 
the State Engineer is available for 
review on South Carolina state 
Web site. 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

AGREEMENT made as of as of the                   day of   
in the year             
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 
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TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

10 INSURANCE AND BONDS 

ARTICLE 1   THE CONTRACT DOCUMENTS 
§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in 
this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either 
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 

§ 1.2 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean AIA Document A101™-2007 Standard Form of Agreement Between 
Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for 
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document A201™-2007 
General Conditions of the Contract for Construction, SCOSE edition. 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others. 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner. The
Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of 
Commencement. Unless otherwise provided elsewhere in the contract documents, and provided the contractor has 
secured all required insurance and surety bonds, the Contractor may commence work immediately after receipt of the 
Notice to Proceed.  

§ 3.2 The Contract Time as provided in Section 9(a) of the Bid Form for this Project shall be measured from the Date of
Commencement. The Contractor agrees that if the Contractor fails to achieve Substantial Completion of the Work 
within the Contract Time, the Owner shall be entitled to withhold or recover from the Contractor Liquidated Damages 
in the amounts set forth in Section 9(b) of the Bid Form, subject to adjustments of this Contract Time as provided in the 
Contract Documents.  

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than
(          ) days from the date of commencement, or as follows: 
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.) 
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Portion of Work Substantial Completion Date 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work.) 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be                   ($      ), subject to additions and deductions 
as provided in the Contract Documents. 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner: 
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.) 

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.) 

Item Units and Limitations Price per Unit ($0.00) 

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.) 

Item Price 
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ARTICLE 5   PAYMENTS 
§ 5.1 PROGRESS PAYMENTS
§ 5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows: 

§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days
after receipt of the Application for Payment. 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to 
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used 
as a basis for reviewing the Contractor’s Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment. 

§ 5.1.6 Subject to other provisions of the Contract Documents and subject to Title 12, Chapter 8, Section 550 of the
South Carolina Code of Laws, as amended (Withholding Requirements for Payments to Non-Residents), the amount of 
each progress payment shall be computed as follows: 

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of three and one-half 
percent (3.5%). Pending final determination of cost to the Owner of changes in the Work, amounts not in 
dispute shall be included as provided in Section 7.3.9 of AIA Document A201™–2007, General 
Conditions of the Contract for Construction; 

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of 
three and one-half percent (3.5%); 

.3 Subtract the aggregate of previous payments made by the Owner; and 

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as 
provided in Section 9.5 of AIA Document A201–2007. 

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances: 

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full 
amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, 
retainage applicable to such work and unsettled claims; and 
(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon Substantial 
Completion of Work with consent of surety, if any.) 

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, 
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007. 

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as set forth in S.C. Code Ann. § 11-35-3030(4).
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the 
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract 
Documents, insert here provisions for such reduction or limitation.) 
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§ 5.1.9 The Contractor shall not make advance payments to suppliers for materials or equipment which have not been
delivered and stored at the site. 

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance
of the Architect’s final Certificate for Payment. 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Reserved

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201–2007. 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007.

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 

§ 8.2 Reserved

§ 8.3 The Owner’s representatives:
(Name, address and other information) 

§ 8.3.1 The Owner designates the individual listed below as its Senior Representative (“Owner's Senior
Representative”), which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the 
authority to resolve disputes under Section 15.6 of the General Conditions:   

Name: 
Title: 
Address: 
Telephone: FAX: 
Email: 

§ 8.3.2 The Owner designates the individual listed below as its Owner's Representative, which individual has the
authority and responsibility set forth in Section 2.1.1 of the General Conditions: 

Name: 
Title: 
Address: 
Telephone: FAX: 
Email: 
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§ 8.4 The Contractor’s representatives:
(Name, address and other information) 

§ 8.4.1 The Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the 
General Conditions: 

Name: 
Title: 
Address: 
Telephone: FAX: 
Email: 

§ 8.4.2 The Contractor designates the individual listed below as its Contractor's Representative, which individual has the
authority and responsibility set forth in Section 3.1.1 of the General Conditions: 

Name: 
Title: 
Address: 
Telephone: FAX: 
Email: 

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party. 

§ 8.6 Other provisions:

§ 8.6.1 The Architect’s representative:

Name: 
Title: 
Address: 
Telephone: FAX: 
Email: 

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the
sections below. 

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and
Contractor. 

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages 
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§ 9.1.4 The Specifications: 
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 
 
  
 

Section Title Date Pages 
    
    
    
    
    
    

 
§ 9.1.5 The Drawings: 
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 
 
   
 

Number Title Date 
   
   
   
   
   
   

 
§ 9.1.6 The Addenda, if any: 
 

Number Title Date 
   
   
   
   
   
   

 
Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9. 
 
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: 
 

.1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 
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.2 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents 
unless enumerated in this Agreement. They should be listed here only if intended to be part of the 
Contract Documents.) 

SE-310, Invitation for Construction Services 
Instructions to Bidders (AIA Document A701-1997) 
Contractor’s Bid (Completed Bid Form) 
SE-370, Notice of Intent to Award 

ARTICLE 10   INSURANCE AND BONDS 
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document 
A201–2007. 

This Agreement entered into as of the day and year first written above. 

OWNER (Signature) CONTRACTOR (Signature) 

(Printed name and title) (Printed name and title) 

Certificate of Procurement Authority issued by the State Fiscal Accountability Authority
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This version of AIA Document 
A201–2007 is modified by the 
South Carolina Division of 
Procurement, Office of the State 
Engineer. Publication of this version 
of AIA Document A201 does not 
imply the American Institute of 
Architects’ endorsement of any 
modification by South Carolina 
Division of Procurement, Office of 
the State Engineer. A comparative 
version of AIA Document A201–
2007 showing additions and 
deletions by the South Carolina 
Division of Procurement, Office of 
the State Engineer is available for 
review on the State of South 
Carolina Web site.  

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

for the following PROJECT: 
(Name and location or address) 

THE OWNER: 
(Name, legal status and address) 

THE ARCHITECT: 
(Name, legal status and address) 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 
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15.2 
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10.3.1 
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3.18.1, 9.10.2, 10.3.3 
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6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
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1.1 
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3.7.1 
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1.3 
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1.1.1, 2.4, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 
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8.3.1, 9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 
12.1.2, 15.1.3 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.3.9 
Claims, Definition of 
15.1.1 
CLAIMS AND DISPUTES 
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 
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15.4.1 
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3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 
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3.2.4, 3.7.4, 6.1.1, 8.3.2, 10.3.2, 15.1.5 
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11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
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3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 13.7, 14.1.2 
COMPLETION, PAYMENTS AND 
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Completion, Substantial 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 13.7 
Compliance with Laws 
1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 
14.2.1.3, 15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 
Conditions of the Contract 
1.1.1, 6.1.1, 6.1.4 
Consent, Written 
3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 
9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1 
Construction Schedules, Contractor’s 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.3 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 11.3.9, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract Award and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.2.5, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 
9.6.7, 9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 
15.2.5 
Contract Sum, Definition of 
9.1 
Contract Time 
3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 
8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 
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Contract Time, Definition of 
8.1.1 
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CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
Contractor’s Construction Schedules 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contractor’s Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 
11.1.1, 11.3.7, 14.1, 14.2.1.1 
Contractor’s Liability Insurance 
11.1 
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 
Contractor’s Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 
11.3.1.2, 11.3.7, 11.3.8 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 
3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 
6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 
10.3, 11.3.7, 12, 13.5, 15.1.2, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
9.7 
Contractor’s Right to Terminate the Contract 
14.1, 15.1.6 
Contractor’s Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 
Contractual Liability Insurance 
11.1.1.8, 11.2 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.2.5, 3.11 
Copyrights 
1.5, 3.17 
Correction of Work 
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.7 

Costs 
2.4, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 
11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14 
Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 11.3.1, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Damages for Delay 
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 
13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 
9.9.3, 9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 
15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 



Init. 

/ 

AIA Document A201™–2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA 
Document A201™–2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by 
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on      
under license number                           , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may 
not be reproduced prior to its completion. 

5 

Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5, 
3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 
9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.5, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 
12.3, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
Fire and Extended Coverage Insurance 
11.3.1.1 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 
11.3.7 
Information and Services Required of the Owner 
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Initial Decision 
15.2 

Initial Decision Maker, Decisions 
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 
Instruments of Service, Definition of 
1.1.7 

Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 
Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 
14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.1 
Limitations of Liability 
2.3, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 
4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 
11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2 
Limitations of Time 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
Loss of Use Insurance 
11.3.3 
Material Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 
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Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 15.2.8 
Mediation 
8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2, 11.3.1 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2.1 
Notice 
2.2.1, 2.3, 2.4, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 
9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2, 
14.1, 14.2, 15.2.8, 15.4.1 
Notice, Written 
2.3, 2.4, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 9.10, 
10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8, 
15.4.1 
Notice of Claims 
3.7.4, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 
13.5.2, 14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 
1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2, 
4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 
9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3, 
13.2.2, 14.3, 14.4, 15.2.7 
Owner’s Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner’s Liability Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.4, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.3 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3, 
13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
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Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
3.5, 4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 
9.8.2, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 
5.1.2, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 
13.4, 14, 15.4 

Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.5 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
13.7, 15.4.1.1 
Stopping the Work 
2.3, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
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Subrogation, Waivers of 
6.1.1, 11.3.7 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 13.7 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
4.1.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 
Surety 
5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 
Surety, Consent of 
9.10.2, 9.10.3 
Surveys 
2.2.3 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.7.4 
Termination by the Contractor 
14.1, 15.1.6 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.6 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
4.1.3 
Termination of the Contractor 
14.2.2 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 
9.10.1, 10.3.2, 11.4.1, 12.2.1, 13.5 
TIME 
8 

Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 
13.7, 14, 15.1.2, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 13.7, 15.1.2 
Title to Work 
9.3.2, 9.3.3 
Transmission of Data in Digital Form 
1.6 
UNCOVERING AND CORRECTION OF 
WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 7.3.4 
Use of Documents 
1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.4.2 
Waiver of Claims by the Contractor 
9.10.5, 13.4.2, 15.1.6 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 
Waiver of Consequential Damages 
14.2.4, 15.1.6 
Waiver of Liens 
9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3.7 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7 
Weather Delays 
15.1.5.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 
9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Notice 
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 
9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 
15.4.1 
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Written Orders 1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 
15.1.2
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS
§ 1.1.1 THE CONTRACT DOCUMENTS
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 
proposal, or portions of Addenda relating to bidding requirements. 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or 
some abbreviated reference thereof, shall mean AIA Document A101™–2007 Standard Form of Agreement 
Between Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the 
Contract for Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document 
A201™–2007 General Conditions of the Contract for Construction, SCOSE edition. 

§ 1.1.2 THE CONTRACT
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 
Contractor. 

§ 1.1.3 THE WORK
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 
or a part and which may include construction by the Owner and by separate contractors. 

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 

§ 1.1.7 INSTRUMENTS OF SERVICE
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 

§ 1.1.8 NOTICE TO PROCEED
The Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing 
the Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents. 
The Notice to Proceed shall fix the date on which the Contract Time will commence.   
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§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. In the event of patent ambiguities within or between parts of the Contract Documents, the 
Contractor shall 1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent 
requirement, either or both in accordance with the Architect’s interpretation.  

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles or (3) the titles of other documents published by the American Institute of Architects. 

§ 1.4 INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 
another is not intended to affect the interpretation of either statement. 

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. The 
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a 
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for 
other purposes in connection with this Project is not to be construed as  a violation of the Architect’s or Architect’s 
consultants’ reserved rights. 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. 
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and the Architect’s consultants.  

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 
provided in the Agreement or the Contract Documents. 

ARTICLE 2   OWNER 
§ 2.1 GENERAL
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization, 
except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.1, the Architect does not have such 
authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference § 8.3 of the Agreement.] 

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29, 
Chapter 5, Section 23 of the South Carolina Code of Laws, as amended. 
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§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the 
Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the 
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. 
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or 
the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.  

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in 
Section 3.2, the  Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant 
to this Section but shall exercise proper precautions relating to the safe performance of the Work. 

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 
Contractor’s written request for such information or services; however, the Owner does not warrant the accuracy of 
any such information requested by the Contractor that is not otherwise required of the Owner by the Contract 
Documents. Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the 
Contractor with any information concerning subsurface characteristics or other conditions of the area where the 
Work is to be performed beyond that which is provide in the Contract Documents.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one
electronic copy (.pdf format) of the Contract Documents. The Contractor may make reproductions of the Contract 
Documents  pursuant to Section 1.5.2. 

§ 2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on
information made available by the Owner. 

§ 2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the
Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspections. 

§ 2.3 OWNER’S RIGHT TO STOP THE WORK
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Section 6.1.3. 

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect, including but not limited to providing necessary resources, with diligence and promptness, the 
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In such case an 
appropriate Change Directive shall be issued deducting from payments then or thereafter due the Contractor the 
reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s 
additional services made necessary by such default, neglect or failure.  If payments then or thereafter due the 
Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. 
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ARTICLE 3   CONTRACTOR 
§ 3.1 GENERAL
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 
the Contractor or the Contractor’s authorized representative. 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal 
observations with requirements of the Contract Documents. The Contractor acknowledges that it has investigated 
and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not 
limited to (1) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the availability 
of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical 
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of equipment and 
facilities needed preliminary to and during work performance. The Contractor also acknowledges that it has satisfied 
itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered 
insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work 
done by the Owner, as well as from the drawings and specifications made a part of this contract. Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Owner. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 
unless otherwise specifically provided in the Contract Documents.  

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been 
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the 
Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors, inconsistencies or 
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract 
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities. 
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§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract 
Documents give other specific instructions concerning these matters. If the Contract Documents give specific 
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite 
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, 
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from 
the Architect. If the Contractor is then instructed by the Owner in writing to proceed with the required means, 
methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, the Owner 
shall be solely responsible for any loss or damage arising solely from those Owner-required means, methods, 
techniques, sequences or procedures.  

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work. 

§ 3.4 LABOR AND MATERIALS
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Change Order or Construction Change Directive. 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 

§ 3.5 WARRANTY
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further 
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, 
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or 
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a 
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse, 
alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or 
normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment. 

§ 3.6 TAXES
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 
to go into effect. The Contractor shall comply with the requirements of Title 12, Chapter 8 of the South Carolina 
Code of Laws, as amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors. 

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for  permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that 
are customarily secured after execution of the Contract and legally required at the time bids are received or 
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negotiations concluded. Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as 
amended, no local general or specialty building permits are required for state buildings. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 
for such Work and shall bear the costs attributable to correction. 

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or 
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and 
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, 
the Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in 
no event later than 21 days after first observance of the conditions. The Architect will promptly investigate such 
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the 
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable 
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site 
are not materially different from those indicated in the Contract Documents and that no change in the terms of the 
Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If 
either party disputes the Architect’s determination or recommendation, that party may proceed as provided in Article 
15.  

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 
shall continue with all other operations that do not affect those remains or features. Adjustments in the Contract Sum 
and Contract Time arising from the existence of such remains or features may be made as provided in Article 7.3.3. 

§ 3.8 ALLOWANCES
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 
objection. 

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 
accordingly by Change Order. The amount of the Change Order shall reflect the difference between 
actual costs, as documented by invoices, and the allowances under Section 3.8.2.1. 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT
§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the 
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.  

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the
name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in 



Init. 

/ 

AIA Document A201™–2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA 
Document A201™–2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by 
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on      
under license number                           , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may 
not be reproduced prior to its completion. 

16 

writing stating whether the Owner has reasonable objection to the proposed superintendent. Failure of the Owner to 
reply within the 14 day period shall constitute notice of no reasonable objection.  

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall notify the Owner, in writing, of any proposed change in the 
superintendent, including the reason therefore, prior to making such change. The Contractor shall not change the 
superintendent without the Owner’s consent, which shall not unreasonably be withheld or delayed.  

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work. 

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 
in Contract Sum or extension of Contract Time based on the time required for review of submittals. 

§ 3.10.3 Additional requirements, if any, for the constructions schedule are as follows:
(Check box if applicable to this Contract)) 

 The construction schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all 
activities and events that will occur during performance of the work; (2) identify each phase of construction and 
occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly completion of the Work in 
accordance with the requirements of the Contract Documents (hereinafter referred to as “Milestone Dates”). Upon 
review and acceptance by the Owner and the Architect of the Milestone Dates, the construction schedule shall be 
deemed part of the Contract Documents and attached to the Agreement as Exhibit “A.”  If not accepted, the 
construction schedule shall be promptly revised by the Contractor in accordance with the recommendations of the 
Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the progress of the Work for 
conformance with the requirements of the construction schedule and shall promptly advise the Owner of any delays 
or potential delays. Whenever the approved construction schedule no longer reflects actual conditions and progress 
of the work or the Contract Time is modified in accordance with the terms of the Contract Documents, the 
Contractor shall update the accepted construction schedule to reflect such conditions. In the event any progress 
report indicates any delays, the Contractor shall propose an affirmative plan to correct the delay, including overtime 
and/or additional labor, if necessary. In no event shall any progress report constitute an adjustment in the Contract 
Time, any Milestone Date, or the Contract Sum unless any such adjustment is agreed to by the Owner and 
authorized pursuant to Change Order.   

§ 3.10.4 The Owner’s review and acceptance of the Contractor’s schedule is not conducted for the purpose of either
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences or 
procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly addressed in 
a Modification, the Owner's approval of a schedule shall not change the Contract Time. 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 
Owner upon completion of the Work as a record of the Work as constructed.  
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged. 

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design 
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents 
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals 
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 
Submittals that are not required by the Contract Documents may be returned by the Architect without action. 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of separate contractors. 

§ 3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler 
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The fire 
sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon approving 
the sprinkler shop drawings will submit them to the State Fire Marshal for review and approval. A copy of the shop 
drawings will also be sent to OSE for information. The Architect’s engineer of record will submit a copy of the State 
Fire Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither 
the Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire 
Marshal for approval. 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents. 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 
approved by the Architect. 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof. 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
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§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 
required to provide professional services in violation of applicable law. If professional design services or 
certifications by a design professional related to systems, materials or equipment are specifically required of the 
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria 
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a 
properly licensed design professional, who shall comply with reasonable requirements of the Owner regarding 
qualifications and insurance and whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled to 
rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or 
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all 
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will 
review, approve or take other appropriate action on submittals only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract Documents. The Contractor 
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 
Documents. 

§ 3.13 USE OF SITE
§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities and the Contract Documents and 
shall not unreasonably encumber the site with materials or equipment. 

§ 3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the work 
in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent 
areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public areas 
adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to cause 
hazardous conditions. 

§ 3.13.3 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner. 

§ 3.14 CUTTING AND PATCHING
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition 
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 
consent to cutting or otherwise altering the Work. 

§ 3.15 CLEANING UP
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 
the Project. 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor. 
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§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 
located. 

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 
shall not be responsible for such defense or loss when a particular design, process or product of a particular 
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are 
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the 
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the 
Architect. 

§ 3.18 INDEMNIFICATION
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting 
therefrom, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether 
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall 
not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as 
to a party or person described in this Section 3.18. 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts. 

ARTICLE 4   ARCHITECT 
§ 4.1 GENERAL
§ 4.1.1 The Architect is that  person or entity identified as the Architect in the Agreement and is referred to
throughout the Contract Documents as if singular in number. 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. 
Consent shall not be unreasonably withheld. 

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the 
Architect. 

§ 4.2 ADMINISTRATION OF THE CONTRACT
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. Any reference in the Contract Documents to the Architect taking action or rendering a decision with a 
“reasonable time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract 
Documents or otherwise agreed to by the parties. 
§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if
any, and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and 
to observe the progress and quality of the various components of the Contractor’s Work, and to determine if the 
Work observed is being performed in a manner indicating that the Work, when fully completed, will be in 
accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or 
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continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have control over, 
charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the 
safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents, except as provided in Section 3.3.1. 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner  informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1)  deviations from the Contract Documents and from 
the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the 
Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in accordance with the 
requirements of the Contract Documents. The Architect will not have control over or charge of and will not be 
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other 
persons or entities performing portions of the Work. 

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner. 

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue 
Certificates for Payment in such amounts. 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 
Work. 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval 
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an 
assembly of which the item is a component.  

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 
9.10. 
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§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of 
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such 
request, the Architect will promptly provide the non-requesting party with a copy of the request. The Architect’s 
response to such requests will be made in writing with reasonable promptness.  

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will 
not show partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the 
Instruments of Service or perpetuating omissions, defects, or errors in the Instruments of Service, the Architect will 
not be liable for results of interpretations or decisions rendered in good faith. If either party disputes the Architects 
interpretation or decision, that party may proceed as provided in Article 15. The Architect’s interpretations and 
decisions may be, but need not be, accorded any deference in any review conducted pursuant to law or the Contract 
Documents. 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents. 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing  
with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. Any response to a request for information must be 
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the 
form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not 
involve an adjustment to the Contract Sum or Contract Time.  

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 DEFINITIONS
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 
does not include a separate contractor or subcontractors of a separate contractor. 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor. 

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within
fourteen days after posting of the Notice of Intent to Award the Contract, shall furnish in writing to the Owner 
through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who are 
to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work. 
The Owner may reply within 14 days to the Contractor in writing stating whether the Owner has reasonable 
objection to any such proposed person or entity. Failure of the Owner to reply within the 14-day period shall 
constitute notice of no reasonable objection. 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner  has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for 
supplies or services unless such supplies and services are necessary for completion of the Work and the specified 
individual or entity is the only source of such supply or services.  

§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was 
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reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by 
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before 
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time 
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as 
required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner  makes 
reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner in 
writing accompanied by supporting information.  
 
§ 5.2.5 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing 
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted by 
the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A proposed 
substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3. 
 
§ 5.2.6 The Iran Divestment Act List is a list published by the State Fiscal Accountability Authority pursuant to 
Section 11-57-310 that identifies persons engaged in investment activities in Iran. Currently, the list is available at 
the following URL: http://procurement.sc.gov/PS/PS-iran-divestment.phtm(.) Consistent with Section 11-57-330(B), 
the Contractor shall not contract with any person to perform a part of the Work, if, at the time you enter into the 
subcontract, that person is on the then-current version of the Iran Divestment Act List.  
 
§ 5.3 SUBCONTRACTUAL RELATIONS 
§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work 
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to 
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each 
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the 
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by 
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor 
to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the 
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and 
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. 
Subcontractors will similarly make copies of applicable portions of such documents available to their respective 
proposed Sub-subcontractors. 
 
§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract 
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 
3.5, 3.18, 5.3, 5.4, 6.2.2, 7.3.3, 7.5, 7.6, 13.1, 13.12, 14.3, 14.4, and 15.1.6. 
 
§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to 
exclude, Sections 13.2 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the 
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract 
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007, 
Conditions of the Contract, as originally issued by the American Institute of Architects. 
 
§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor 
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and 
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the 
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or in 
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with 
copies of any or all subcontracts or purchase orders. 
 

http://procurement.sc.gov/PS/PS-iran-divestment.phtm
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§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 
that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.  
 
§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for 
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this 
conditional assignment.  
 
§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work 
assigned to the Owner in accordance with the Contract Documents. 
 
§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s 
obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional 
assignment.  
 
ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 
own forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under Conditions of the Contract identical or substantially similar to these including those 
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 
each separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until 
subsequently revised. 
 
§ 6.1.4 Reserved. 
 
§ 6.2 MUTUAL RESPONSIBILITY 
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable 
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for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 
the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 
Contractor’s Work, except as to defects not then reasonably discoverable. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 
timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 OWNER’S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
 
ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 
Contractor; an order for a minor change in the Work may be issued by the Architect alone. If the amount of a 
Modification exceeds the limits of the Owner’s Construction Change Order Certification (reference Section 9.1.7.2 
of the Agreement), then the Owner’s agreement is not effective, and Work may not proceed, until approved in 
writing by the Office of State Engineer. 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive 
or order for a minor change in the Work. 
 
§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect (using Form SE-380 “Construction Change 
Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 

§ 7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in 
accordance with Section 7.3.3. 
 
§ 7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change 
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the 
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared 
in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or Specifications 
necessary to define any changes in the Work. Within fifteen days of receiving the request, the Contractor shall 
submit the proposal to the Owner and Architect along with all documentation required by Section 7.6. 
 
§ 7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and 
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a 
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure 
associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by 
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execution of a Change Order.  
 
§ 7.2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the 
Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the 
Contract Time. 
 
§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.  
 
§ 7.3.3 PRICE ADJUSTMENTS 
§ 7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the Contract 
Sum, the adjustment shall be based on whichever of the following methods is the most valid approximation of the 
actual cost to the contractor, with overhead and profit as allowed by Section 7.5: 

.1 Mutual acceptance of a lump sum; 

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4,  or subsequently 
agreed upon; 

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or fee, 
all as specified in the contract, or subsequently  agreed upon by the parties, or by some other method 
as the parties may agree; or 

.4 As provided in Section 7.3.7. 
 
§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data sufficient 
to permit evaluation before commencement of the pertinent performance or as soon after that as practicable. All 
costs incurred by the Contractor must be justifiably compared with prevailing industry standards. Except as provided 
in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and shall not include 
indirect costs, overhead, home office overhead, or profit. 
 
§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on 
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, 
in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.5.  In such 
case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers’ compensation insurance; 
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.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 
Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 
the Work. 

 
§ 7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall 
include any overhead and profit attributable to the cost for the deleted Work. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 MINOR CHANGES IN THE WORK 
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  
 
§ 7.5 AGREED OVERHEAD AND PROFIT RATES 
§ 7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those 
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full 
payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The 
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and office 
managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. The 
allowable percentages for overhead and profit are as follows:  

.1 To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s actual 
costs. 

.2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the 
subcontractor’s actual costs. 

.3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs (not 
including the subcontractor’s overhead and profit). 

 
§ 7.6 PRICING DATA AND AUDIT 
§ 7.6.1 Cost or Pricing Data 
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a 
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost 
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the 
date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant 
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate, 
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such 
adjustments may be made after final payment to the Contractor.  
 
§ 7.6.2  Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers 
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental; 
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated 
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are 
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more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the 
soundness of estimates of future costs and to the validity of determinations of costs already incurred.  
 
§ 7.6.3 Records Retention 
As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that 
Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from the 
date of final payment, or longer if requested by the chief procurement officer. The Owner may audit Contractor’s 
records at reasonable times and places. 
 
ARTICLE 8   TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date 
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of 
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.  
 
§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 
causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner 
pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent 
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and 
provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and (2) 
is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies, 
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet 
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the 
Architect may determine.  
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  
 
§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 
the Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 
the Owner to the Contractor for performance of the Work under the Contract Documents. All changes to the 
Contract Sum shall be adjusted in accordance with Section 7.3.3. 
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§ 9.2 SCHEDULE OF VALUES 
§ 9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule 
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and 
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by 
the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by the 
Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for which 
each is responsible, such breakdown being submitted on a uniform standardized format approved by the Architect 
and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately determine the 
value of completed Work during the course of the Project. The Contractor shall update the schedule of values as 
required by either the Architect or Owner as necessary to reflect: 

.1 the description of Work (listing labor and material separately); 

.2 the total value; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed and amount billed. 
 
§ 9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits 
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the 
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications 
for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work. 
 
§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in 
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such 
application shall be notarized, if required, and supported by such data substantiating the Contractor’s right to 
payment as the Owner or Architect may require (such as copies of requisitions from Subcontractors and material 
suppliers) and shall reflect retainage  and any other adjustments provided in Section 5 of the Agreement. If required 
by the Owner or Architect, the Application for Payment shall be accompanied by a current construction schedule. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by 
others whom the Contractor intends to pay.  
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing provided such materials or equipment will be subsequently incorporated in the Work. 
Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the 
Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment 
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage and 
transportation to the site for such materials and equipment stored off the site. The Contractor shall 1) protect such 
materials from diversion, vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on 
the Project, and 3) segregate such materials from other materials at the storage facility. The Architect and the Owner 
shall have the right to make inspections of the storage areas at any time. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 
entities making a claim by reason of having provided labor, materials and equipment relating to the Work. 
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§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 
is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding 
certification in whole or in part as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the 
best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated in both the 
Application for Payment and, if required to be submitted by the Contractor, the accompanying current construction 
schedule and that the quality of the Work is in accordance with the Contract Documents. The foregoing 
representations are subject to an evaluation of the Work for conformance with the Contract Documents upon 
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the 
Contract Documents prior to completion and to specific qualifications expressed by the Architect. The issuance of a 
Certificate for Payment will further constitute a representation that the Contractor is entitled to payment in the 
amount certified. However, the issuance of a Certificate for Payment will not be a representation that the Architect 
has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed 
construction means, methods, techniques, sequences or procedures,  or (3) made examination to ascertain how or for 
what purpose the Contractor has used money previously paid on account of the Contract Sum. 
 
§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied 
by the current construction schedule required by Section 3.10.1. If the Architect is unable to certify payment in the 
amount of the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the 
Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for 
Payment for the amount for which the Architect is able to make such representations to the Owner. The Architect 
may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole 
or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s 
opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts 
and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 
payment on the next Certificate for Payment.  
 
§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the Contractor shall pay 
each Subcontractor no later than seven days after receipt of payment from the Owner the amount to which the 
Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of the 
Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor, 
require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 
account of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 
 
§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 
in Sections 9.6.2, 9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, shall create any 
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 
to an award of punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within 
seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor 
within seven days after the time established in the Contract Documents the amount certified by the Architect or 
awarded by final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to the 
Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall 
be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of Section 
7.3.3, by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as provided 
for in the Contract Documents. 
 
§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 
Work for its intended use and when all required occupancy permits, if any, have been issued and copies have been 
delivered to the Owner. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive 
written list of items to be completed or corrected prior to final payment. Failure to include an item on such list does 
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or the 
Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and 
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor 
shall furnish access for the inspection and testing as provided in this Contract. The inspection shall include a 
demonstration by the Contractor that all equipment, systems and operable components of the Work function 
properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether 
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or not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract 
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the 
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon 
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the 
Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be 
deducted from payments due to the Contractor. 
 
§ 9.8.3.1 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is 
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The 
Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion of 
the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of 
Occupancy. 
 
§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the 
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance, the Owner shall make 
payment of retainage applying to such Work or designated portion thereof. Such payment shall be adjusted for Work 
that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in 
writing concerning the period for correction of the Work and commencement of warranties required by the Contract 
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and 
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use 
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement 
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve 
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written 
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for 
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose,  will  make an 
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 
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constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 
entitled to final payment have been fulfilled. If more than one Final Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be 
deducted from payments due to the Contractor. If the Contractor does not achieve final completion within thirty 
days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of Substantial 
Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural fees resulting 
from the delay.  
 
§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the 
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 
the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, other data 
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security 
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the 
Owner, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) any certificates of 
testing, inspection or approval required by the Contract Documents and not previously provided (9) all warranties 
and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the Documents required 
by Section 3.11. 
 
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of 
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, 
make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining 
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such 
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not 
constitute a waiver of claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in 
writing and identified by that payee as unsettled at the time of final Application for Payment. 
 
§ 9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange 
for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire 
Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or 
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective requirements 
for the Project. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 
in connection with the performance of the Contract.  
 
§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-
subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course 
of construction. 

 
§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 
protection from damage, injury or loss. 
 
§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or 
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, 
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in 
addition to the Contractor’s obligations under Section 3.18. 
 
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 
designated by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not 
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice 
shall provide sufficient detail to enable the other party to investigate the matter.  
 
§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in 
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to 
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from such 
material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in 
writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances subject 
to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C. 
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear 
Regulatory Commission. 
 
§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory 
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such 
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or 
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who are to perform the task of removal or safe containment of such material or substance. The Contractor and the 
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable 
additional costs of shut-down, delay and start-up. In the absence of agreement, the Architect will make an interim 
determination regarding any delay or impact on the Contractor’s additional costs. The Architect’s interim 
determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject to the right of 
either party to disagree and assert a Claim in accordance with Article 15. Any adjustment in the Contract Sum shall 
be determined in accordance with Section 7.3.3. 
 
§ 10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the 
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous 
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of 
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority 
or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental 
engineer reasonably satisfactory to both the Owner and the Contractor. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be 
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s 
fault or negligence in the use and handling of such materials or substances. 
 
§ 10.3.5 In addition to its obligations under Section 3.18, the Contractor shall indemnify the Owner for the cost and 
expense the Owner incurs (1) for remediation of a material or substance the Contractor brings to the site and 
negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the 
extent that the cost and expense are due to the Owner’s fault or negligence. 
 
§ 10.3.6 Reserved. 
 
§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor 
on account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall 
immediately give the Architect notice of the emergency. This initial notice may be oral followed within five days by 
a written notice setting forth the nature and scope of the emergency. Within fourteen days of the start of the 
emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of delay on the 
progress of the Work. 
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims 
set forth below which may arise out of or result from the Contractor’s operations and completed operations under 
the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by 
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 
them may be liable: 

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that 
are applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 
the Contractor’s employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 
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.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18. 

 
§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below 
or required by law,  whichever coverage is greater. Coverages, shall be written on an occurrence basis and shall be 
maintained without interruption from the date of commencement of the Work until the date of final payment and 
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 
completed operations coverage, until the expiration of the period for correction of Work or for such other period for 
maintenance of completed operations coverage as specified in the Contract Documents. 

.1 COMMERCIAL GENERAL LIABILITY: 
(a) General Aggregate (per project)  $1,000,000 
(b) Products/Completed Operations  $1,000,000 
(c) Personal and Advertising Injury  $1,000,000 
(d) Each Occurrence  $1,000,000 
(e) Damage to Rented Premises (ea occurrence)  $50,000 
(f) Medical Expense (Any one person)  $5,000 

.2 BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles): 
(a) Combined Single Limit  $1,000,000  

.3 WORKER’S COMPENSATION: 
(a) State Statutory 
(b) Employers Liability  $100,000 per Acc. 

 $500,000 Disease, Policy Limit 
 $100,000 Disease, Each Employee 
 

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers 
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth in 
this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000. 
 
§ 11.1.3 Prior to commencement of the Work, and thereafter upon  replacement of each required policy of insurance, 
the Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance 
policy that: 

.1 names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s operations; 

.2 provides that no material alteration, cancellation, non-renewal, or expiration of the coverage 
contained in such policy shall have effect unless all additional insureds have been given at least ten 
(10) days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior 
written notice of cancellation for any other reason; and  

.3 provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance 
of the Owner as secondary and noncontributory.  

 
Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of 
insurance, the Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 
25). Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability 
for each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate 
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the 
endorsements must be received directly from either the Contractor's insurance agent or the insurance company.  An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 
naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and 
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required by 
Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time required 



 

Init. 

/ 

AIA Document A201™–2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA 
Document A201™–2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by 
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on                                              
under license number                           , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may 
not be reproduced prior to its completion. 

 
36 

 

by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims paid under 
the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness. 
 
§ 11.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by 
Section 11.1, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1, shall 
not be considered a waiver of Contractor's obligations to obtain the required insurance.  
 
§ 11.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 
 
§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a 
company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property 
insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, 
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising 
total value for the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained, 
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who 
are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person 
or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Project. 
 
§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services 
and expenses required as a result of such insured loss. 
 
§ 11.3.1.2 Reserved. 
 
§ 11.3.1.3 Reserved. 
 
§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work 
in transit. 
 
§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 
or companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 
 
§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents or 
by law, which shall specifically cover such insured objects during installation and until final acceptance by the 
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the 
Work, and the Owner and Contractor shall be named insureds. 
 
§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss 
of use of the Owner’s property due to fire or other hazards, however caused. To the extent any losses are covered 
and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use of the 
Owner’s property, including consequential losses due to fire or other hazards however caused. 
 
§ 11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance, 
and the cost thereof shall be charged to the Owner by appropriate Change Order. 
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§ 11.3.5 Reserved. 
 
§ 11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that 
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ 
prior written notice has been given to the Owner. 
 
§ 11.3.7 WAIVERS OF SUBROGATION 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, 
for damages caused by fire or other causes of loss to the extent the property insurance provided by the Contractor 
pursuant to this Section 11.3 covers and pays for the damage,  except such rights as they have to proceeds of such 
insurance held by the Contractor as fiduciary. The Owner or Contractor, as appropriate, shall require of the 
Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-
subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for 
validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of 
subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even 
though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay 
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the 
property damaged. 
 
§ 11.3.8 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and 
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of 
any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 
 
§ 11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured 
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged 
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, 
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after 
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience, 
replacement of damaged property shall be performed by the Contractor. 
 
§ 11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the 
parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this 
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the 
parties in dispute as the method of binding dispute resolution .  The Contractor as fiduciary shall make settlement 
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or 
determination issued by the appropriate authority having jurisdiction over the dispute.  
 
§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and 
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The 
Surety shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current publication of ''Best's Key 
Rating Guide, Property-Casualty''. In addition, the Surety shall have a minimum ''Best Financial Strength Category'' 
of ''Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be written on 
Form SE-355, ''Performance Bond'' and the Payment Bond shall written on Form SE-357, ''Labor and Material 
Payment Bond'', and both shall be made payable to the Owner.  
 
§ 11.4.2 The Performance and Labor and Material Payment Bonds shall:  

.1 be issued by a surety company licensed to do business in South Carolina; 

.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the 
bond on the behalf of the surety company; and 
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.3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or 
the time required to resolve any items of incomplete Work and the payment of any disputed amounts, 
whichever time period is longer. 

 
 
§ 11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and 
Regulations, as amended. 
 
§ 11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a portion of the Work is covered contrary to the  requirements specifically expressed in the Contract 
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the 
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and be 
replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such 
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or 
a separate contractor in which event the Owner shall be responsible for payment of such costs. 
 
§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost 
of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary 
thereby, shall be at the Contractor’s expense. 
 
§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously 
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the 
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 
correction by the Contractor. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 
2.4. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. If, prior to the date of Substantial 
Completion, the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages any portion 
of the Work, including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery, 
equipment, or other mechanical device, the Contractor shall cause such item to be restored to ''like new" condition at 
no expense to the Owner. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 
§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the 
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of 
South Carolina, except its choice of law rules. 
 
§ 13.2 SUCCESSORS AND ASSIGNS 
The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives 
to covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall 
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and 
as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party 
attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible 
for all obligations under the Contract. 
 
§ 13.3 WRITTEN NOTICE 
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and shall 
be deemed given:  

.1 upon actual delivery, if delivery is by hand;  

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail, 
facsimile, telex or telegram;   

.3 upon receipt, if delivery is by the United States mail. 
 
Notice to Contractor shall be to the address provided in Section 8.4.2 of the Agreement. Notice to Owner shall be to 
the address provided in Section 8.3.2 of the Agreement. Either party may designate a different address for notice by 
giving notice in accordance with this paragraph.  
  
§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights 
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights and 
remedies otherwise imposed or available by law. 
 
§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach there under, except as may be specifically agreed in writing. 
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§ 13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond 
the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation, 
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses: 

1.5  Ownership and Use of Drawings, Specifications and Other Instruments of Service;  
3.5   Warranty  
3.17  Royalties, Patents and Copyrights  
3.18  Indemnification  
7.6  Cost or Pricing Data  
11.1  Contractor's Liability Insurance  
11.4  Performance and Payment Bond  
15.1.6 Claims for Listed Damages 
15.1.7 Waiver of Claims Against the Architect  
15.6  Dispute Resolution  
15.6.5 Service of Process 

 
§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 
 
§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 
costs, except as provided in Section 13.5.3, shall be at the Owner’s expense. 
 
§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses 
shall be at the Contractor’s expense. 
 
§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.6 INTEREST 
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the 
extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner 
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be 
due. 
 
§ 13.7 Reserved 
. 
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§ 13.8 PROCUREMENT OF MATERIALS BY OWNER 
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and 
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon delivery, 
be responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if 
any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all costs and 
expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any assigned 
purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all Contractor 
warranty of workmanship and correction of the Work obligations under the Contract Documents shall apply to the 
Contractor’s installation of and modifications to any Owner purchased items,. 
 
§ 13.9 INTERPRETATION OF BUILDING CODES 
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall 
determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The 
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for 
resolution. 
 
§ 13.10 MINORITY BUSINESS ENTERPRISES 
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, 
or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first monthly 
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the 
Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or 
materials or equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of 
Small and Minority Business Assistance, and the value of the contract. 
 
§ 13.11 SEVERABILITY 
If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded, 
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination shall 
not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of the 
provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable provision or 
part were deleted. 
 
§ 13.12  ILLEGAL IMMIGRATION 
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the 
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to 
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, 
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent 
document, statement, or report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined 
within the discretion of the court or imprisoned for not more than five years, or both."  Contractor agrees to include 
in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the applicable 
requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors language requiring 
the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An overview is available 
at www.procurement.sc.gov) 
 
§ 13.13 SETOFF 
The Owner shall have all of its common law, equitable, and statutory rights of set-off.  
 
§ 13.14 DRUG-FREE WORKPLACE 
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44, 
Chapter 107 of the South Carolina Code of Laws, as amended. 
 
§ 13.15 FALSE CLAIMS 
According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the 
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or 
other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime. 
 
 

http://www.procurement.sc.gov/
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§ 13.16 NON-INDEMNIFICATION 
Any term or condition is void to the extent it requires the State to indemnify anyone. It is unlawful for a person 
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and 
purposes stated in the appropriations. (§ 11-9-20)  It is unlawful for an authorized public officer to enter into a 
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for an 
authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one 
fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40) 
 
§ 13.17 OPEN TRADE (JUN 2015) 
During the contract term, including any renewals or extensions, Contractor will not engage in the boycott of a 
person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as 
defined in SC Code Section 11-35-5300. [07-7A053-1] 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days 
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 
any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires substantially 
all Work to be stopped; or 

.2 An act of government, such as a declaration of national emergency that requires substantially all 
Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 
made payment on a Certificate for Payment within the time stated in the Contract Documents and the 
Contractor has stopped work in accordance with Section 9.7 

 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work 
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of 
days scheduled for completion, or 120 days in any 365-day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. Any 
adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of 
Article 7. 
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract 
with the Contractor because the Owner has persistently failed to fulfill the Owner’s obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided 
in Section 14.1.3. 
 
§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise 
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill 
that will ensure its completion within the time specified in the Contract Documents, including any 
authorized adjustments; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract 
Documents and the respective agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
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§ 14.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of 
the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate 
employment of the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
§ 14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section 
14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the same as if 
the termination had been issued for the convenience of the Owner under Section 14.4. 
 
§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay or interruption as described in Section 14.3.1. Any adjustment to the Contract Sum made pursuant 
to this section shall be made in accordance with the requirements of Article 7.3.3. No adjustment shall be made to 
the extent 

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and 
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the 
Contract terminated and when termination becomes effective. 
 
§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;  

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders; and 

 .4       complete the performance of the Work not terminated, if any. 
 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of such termination,  and any other adjustments otherwise allowed 
by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in 
accordance with the requirements of Article 7.3.3. 
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§ 14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not 
(i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner 
beyond what it would have been if the subcontract had contained an appropriate clause. 
 
§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in 
whole or in part by amending the notice of termination if it has been determined that:  

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal 
Accountability Authority or the need to divert project funds to respond to an emergency as defined by 
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended; 

.2 funding for the reinstated portion of the work has been restored;  

.3 circumstances clearly indicate a requirement for the terminated work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 
 
§ 14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE 
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and Regulations, 
as amended, this contract may be canceled after award but prior to performance.  
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 
relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in 
question between the Owner and Contractor arising out of or relating to the Contract. A voucher, invoice, payment 
application or other routine request for payment that is not in dispute when submitted is not a Claim under this 
definition. The responsibility to substantiate Claims shall rest with the party making the Claim. 
 
§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Architect 
Such notice shall include sufficient information to advise the Architect and other party of the circumstances giving 
rise to the claim, the specific contractual adjustment or relief requested and the basis of such request. Claims by 
either party arising prior to the date final payment is due must be initiated within 21 days after occurrence of the 
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the 
Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By failing to give written 
notice of a Claim within the time required by this Section, a party expressly waives its claim.  
 
§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as 
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and 
determinations of the Architect.  
 
§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4. 
 
§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. Claims for an increase in the 
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is 
prevented from working. 
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§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating that weather conditions were abnormal for the period of time, could not have 
been reasonably anticipated and had an adverse effect on the scheduled construction. 

.1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place 
of performance of the Work, as documented in the Contractor's job site log. 

.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be 
anticipated as ''adverse weather'' at the job site, and such time will not be considered justification for 
an extension of time. If, in any month, adverse weather develops beyond the five (5) days, the 
Contractor shall be allowed to claim additional days to compensate for the excess weather delays only 
to the extent of the impact on the approved construction schedule and days the contractor was already 
scheduled to work. The remedy for this condition is for an extension of time only and is exclusive of 
all other rights and remedies available under the Contract Documents or imposed or available by law.  

.3 The Contractor shall submit monthly with their pay application all claims for adverse weather 
conditions that occurred during the previous month. The Architect shall review each monthly 
submittal in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its 
evaluation. Approved days shall be included in the next Change Order issued by the Architect. 
Adverse weather conditions not claimed within the time limits of this Subparagraph shall be 
considered to be waived by the Contractor. Claims will not be allowed for adverse weather days that 
occur after the scheduled (original or adjusted) date of Substantial Completion. 

 
§ 15.1.6 CLAIMS FOR LISTED DAMAGES 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out 
of or relating to this Contract.  
 
§ 15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or 
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent 
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from 
lost productivity or efficiency. 
 
§ 15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to 
business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing 
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) unamortized 
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as 
against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either party’s 
termination in accordance with Article 14.  
 
§ 15.1.6.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when 
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to 
amounts due or obligations under Section 3.18 (Indemnification). 
 
§ 15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals 
who provide design and/or project management services to the Owner, either directly or as independent contractors 
or subcontractors to the Architect, for listed damages arising out of or relating to this Contract. The listed damages 
are (i) lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated 
overhead and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii) 
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor 
has waive as against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section 
3.18 (Indemnification). 
 
§ 15.2 Reserved.  
 
§ 15.3 Reserved. 
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§ 15.4 Reserved. 
 
§ 15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS INITIAL DECISION 
§ 15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or 
minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and 
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may 
cause loss, delay, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to resolving 
such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and 
disruptions to the Work. 
 
§ 15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a 
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment, 
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered, 
or after all the Architect’s requests for additional supporting data have been answered, whichever is later. The 
Architect will not address claims between the Contractor and persons or entities other than the Owner. 
 
§ 15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional 
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial 
decision in accordance with Section 15.5.5.  
 
§ 15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data, 
such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the 
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3) 
advise the Architect that all supporting data has already been provided. Upon receipt of the response or supporting 
data, the Architect will render an initial decision in accordance with Section 15.5.5. 
 
§ 15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the 
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision to 
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or 
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the 
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of 
the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial 
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of 
Section 15.6. 
 
§ 15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.6 DISPUTE RESOLUTION 
§ 15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall 
attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and 
Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s 
Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the 
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after 
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior Representatives, 
the parties will exchange relevant information that will assist the parties in resolving their dispute. The meetings 
required by this Section are a condition precedent to resolution pursuant to Section 15.6.2. 
 
§ 15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine 
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may 
submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction (CPOC). 
Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract shall be 
resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article 
17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or 
in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees 
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that any act by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or the State’s 
immunity under the Eleventh Amendment of the United State's Constitution. 

§ 15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South 
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a 
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the 
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association (“AAA”) 
pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and conducted pursuant 
to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the 
mediator. 

§ 15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and 
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of 
limitation or repose. 

§ 15.6.5 SERVICE OF PROCESS
Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any 
claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for the entry 
of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed 
to Contractor at the address provided for the Contractor’s Senior Representative or by personal service or by any 
other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed duly given 
upon deposit in the United States mail. 

ARTICLE 16   PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION 
§ 16.1 INSPECTION REQUIREMENTS (Indicate the inspection services required by the Contract)

Special Inspections are required and are not part of the Contract Sum. (see section 01400)  
Building Inspections are required and are not part of the Contract Sum. (see section 01400) 

The inspections required for this Work are: 
(Indicate which services are required and the provider) 

 Civil: 
 Structural: 
 Mechanical: 
 Plumbing: 
 Electrical: 
 Gas: 
 Other (list): 

Remarks: 

§ 16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1. 
Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s knowledge 
and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections. 

§ 16.2 List Cash Allowances, if any. (Refer to attachments as needed, or enter NONE)
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§ 16.4 Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission,
list of materials to be submitted, etc. (Refer to attachments as needed, or enter NONE) 

§ 16.5 Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any.
(Refer to attachments as needed, or enter NONE) 

§ 16.6 Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed, or enter
NONE) 

§ 16.7 List all attachments that modify these General Conditions. (If none, enter NONE)

§ 16.3 Requirements for Record Drawings, if any. (Refer to attachments as needed, or enter NONE)
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USC SUPPLEMENTAL GENERAL CONDITIONS 

 FOR CONSTRUCTION PROJECTS 

 

WORK AREAS 

1. The Contractor shall maintain the job site in a safe manner at all times. This includes (but is not 

limited to) the provision and/or maintenance of lighting, fencing, barricades around obstructions, 

and safety and directional signage. 

 

2. Contractor’s employees shall take all reasonable means not to interrupt the flow of student traffic 

in building corridors, lobbies, stairs and exterior walks. All necessary and reasonable safety 

precautions shall be taken to prevent injury to building occupants while transporting materials and 

equipment through the work area. Providing safe, accessible, plywood-shielded pedestrian ways 

around construction may be required if a suitable alternative route is not available. 

 

3. At the beginning of the project, the USC Project Manager will establish the Contractor’s lay-down 

area. This area will also be used for the Contractor’s work vehicles. The lay-down area will be 

clearly identified to the contractor by the Project Manager, with a sketch or drawing provided to 

USC Parking Services. In turn, Parking Services will mark off this area with a sign containing the 

project name, Project Manager’s name, Contractor name and contact number, and end date. Where 

this area is subject to foot traffic, protective barriers will be provided as specified by the Project 

Manager. The area will be maintained in a neat and orderly fashion. 

 

4. Work vehicles parked in the lay down area (or designated parking areas) will be clearly marked and 

display a USC-furnished placard for identification. No personal vehicles will be allowed in this 

area, or in any areas surrounding the construction site. Personal vehicles must be parked in the 

perimeter parking lots or garages. Temporary parking permits can be obtained at the Contractor’s 

expense at the USC Parking Office located in the Pendleton Street parking garage.  Refer to the 

CAMPUS VEHICLE EXPECTATIONS (below) for additional information. 

 

5. Contractor is responsible for removal of all debris from the site, and is required to provide the 

necessary dumpsters which will be emptied on a regular basis. Construction waste must not be 

placed in University dumpsters. The construction site must be thoroughly cleaned with all trash 

picked up and properly disposed of on a daily basis and the site must be left in a safe and sanitary 

condition each day. The University will inspect job sites regularly and will fine any contractor 

found to be in violation of this requirement an amount of up to $1,000 per violation. 

 

6. Where it is necessary to jump curbs, dimensional lumber and plywood must be built up to 

appropriate curb elevation to protect curbs from damage. Contractor will be responsible for any 

project related damage. 

 

7. The Contractor shall be responsible for erosion and sediment control measures where ground 

disturbances are made. 

 

PROJECT FENCING 

8. All construction projects with exterior impacts shall have construction fencing at the perimeter. 

Fencing shall be 6’ chain link with black or green privacy fabric (80-90% blockage). For fence 

panels with footed stands, sandbag weights shall be placed on the inside of the fence.  Ripped 

sandbags shall be replaced immediately. 

 

9. For projects with long fencing runs and/or high profile locations, decorative USC banners shall be 

used on top of privacy fabric; banners should be used at a ratio of one banner for every five fence 
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panels. USC Project Manager will make arrangements for banner delivery for Contractor to hang. 

 

10. The use of plastic safety fencing is discouraged and shall only be used on a temporary basis (less 

than four weeks) where absolutely necessary. Safety fencing shall be a neon yellow-green, high-

visibility fencing equal to ‘Kryptonight’ by Tenax. Safety fencing shall be erected and maintained 

in a neat and orderly fashion throughout the project. 

 

11. Vehicles and all other equipment shall be contained within a fenced area if they are on site for more 

than 3 consecutive calendar days. 

 

BEHAVIOR 

12. Fraternization between Contractor’s employees and USC students, faculty or staff is strictly 

prohibited. 

 

13. USC will not tolerate rude, abusive or degrading behavior on the job site.  Heckling and cat-calling 

directed toward students, faculty or staff or any other person on USC property is strictly prohibited. 

Any contractor whose employees violate this requirement will be assessed a fine of up to $500 per 

violation. 

 

14. Contractor’s employees must adhere to the University’s policy of maintaining a drug-free and 

tobacco-free campus.  Tobacco product trash that is found on the jobsite may result in a $25/piece 

fee. 

 

HAZARDOUS MATERIALS & SAFETY COMPLIANCE 

15. A USC Permit to Work must be signed prior to any work being performed by the general contractor 

or sub-contractor(s). 

 

16. The contractor will comply with all regulations set forth by OSHA, EPA and SCDHEC. Contractor 

must also adhere to USC's internal policies and procedures (available by request). Upon request, the 

contractor will submit all Safety Programs and Certificates of Insurance to the University for 

review. 

 

17. Contractor must notify the University immediately upon the discovery of suspect material which 

may contain asbestos or other such hazardous materials. These materials must not be disturbed until 

approved by the USC Project Manager. 

 

18. In the event of an OSHA inspection, the Contractor shall immediately call the Facilities Call 

Center, 803-777-4217, and report that an OSHA inspector is on site. An employee from USC’s 

Safety Unit will arrive to assist in the inspection. 

 

LANDSCAPE & TREE PROTECTION 

19. In conjunction with the construction documents, the USC Arborist shall direct methods to minimize 

damage to campus trees. Tree protection fencing is required to protect existing trees and other 

landscape features to be affected by a construction project. The location of this fence will be 

evaluated for each situation with the USC Arborist, Landscape Architect and Project Manager. Tree 

protection fencing may be required along access routes as well as within the project area itself. 

Fence locations may have to be reset throughout the course of the project. 

 

20. The tree protection fence shall be 6' high chain link fence with 80-90% privacy screening unless 

otherwise approved by USC Arborist and/or Landscape Architect. If the tree protection fence is 

completely within a screened jobsite fence perimeter, privacy fabric is not required.  In-ground 
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fence posts are preferred in most situations for greater protection. If utility or pavement conflicts 

are present, fence panels in footed stands are acceptable. See attached detail for typical tree 

protection fencing. 

 

21. No entry, vehicle parking, or materials storage will be allowed inside the tree protection zone. A 4" 

layer of mulch shall be placed over the tree protection area to maintain moisture in the root zone. 

 

22. Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the following 

protective measures shall be taken:  

 

a. For single loads up to 9,000 lbs., a 3/4" minimum plywood base shall be placed over 4” of 

mulch. 

b. For single loads over 9,000 lbs., two layers of 3/4" plywood shall be placed over 4” of 

mulch. 

c. Plywood sheets shall be replaced as they deteriorate or delaminate with exposure. 

d. For projects requiring heavier loads, a construction entry road consisting of 10' X 16' oak 

logging mats on 12" coarse, chipped, hardwood base. Mulch and logging mats shall be 

supplemented throughout the project to keep matting structurally functional. 

 

23. Damage to any trees during construction shall be assessed by the USC Arborist, who will stipulate 

what action will be taken for remediation of damage. The cost of any and all remediation will be 

assumed by the contractor at no additional cost to the project. Compensation for damages may be 

assessed up to $500 per caliper inch of tree (up to 8”) and $500 per inch of diameter at breast height 

(for trees over 8”). 

 

24. Damage to trunks and limbs, as well as disturbance of the root zone under the dripline of tree, 

including compaction of soil, cutting or filling, or storage of materials, shall qualify as damage and 

subject to remediation. 

 

25. Any damage to existing pavements or landscaping (including lawn areas and irrigation) will be 

remediated before final payment is made. 

 

TEMPORARY FACILITIES 

26. Contractor will be responsible for providing its own temporary toilet facilities, unless prior 

arrangements are made with the USC Project Manager. 

 

27. Contractor must provide its own electrical power supply. Water may be available to the extent of 

existing sources. Any needed or desired taps, connections, or metering devices, shall be at the sole 

expense of the contractor. 

 

28. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is prohibited, 

unless prior arrangements are made with the USC Project Manager. 

 

CAMPUS KEYS 

29. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. Keys must 

be returned immediately upon the completion of the work.  The Contractor will bear the cost of any 

re-keying necessary due to the loss of or failure to return keys. 

 

WELDING  

30. A welding (hot work) permit must be issued by the University Fire Marshall before any welding 

can begin inside a building. The USC Project Manager will coordinate. 
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PROJECT EVALUATION & CLOSE-OUT 

31. For all projects over $100,000, including IDCs, a Contractor Performance Evaluation (SE 397) will 

be reviewed with the GC at the beginning of the project and a copy given to the GC. At the end of 

the project the form will be completed by the USC Project Manager and a Construction 

Performance rating will be established. 

 

32. Contractor must provide all O&M manuals, as-built drawings, and training of USC personnel on 

new equipment, controls, etc. prior to Substantial Completion. Final payment will not be made until 

this is completed. 

 

CAMPUS VEHICLE EXPECTATIONS 

33. Personal vehicles must be parked in the perimeter parking lots or garages. Temporary parking 

permits can be obtained at the Contractor’s expense at the USC Parking Office located in the 

Pendleton Street parking garage. 

 

34. All motorized vehicle traffic on USC walkways and landscape areas must be approved by the USC 

Project Manager and Parking Division, have a USC parking placard, and be parked within the 

approved laydown area. Violators may be subject to ticketing, towing and fines. 

 

35. All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on walks or 

landscaped areas. 

 

36. Drivers of equipment or motor vehicles that damage university hardscape or landscape will be held 

responsible for damages and restoration expense. 

 

37. All vehicles parked on landscape, hardscape, or in the process of service delivery, must display 

adequate safety devices, i.e. flashing lights, cones, signage, etc. 

 

38. All drivers of equipment and vehicles shall be respectful of University landscape, equipment, 

structures, fixtures and signage. 

 

39. All incidents of property damage shall be reported to Parking Services or the Work Management 

Center.  

 

 





Project Name: Williams Brice Stadium – Adding Stair at Section 10 

Project Number: H27-Z341 

  
University of South Carolina 

 

CONTRACTOR’S ONE YEAR GUARANTEE 

 

STATE OF______________________________________________________________ 

 

COUNTY OF____________________________________________________________ 

 

We _________________________________________________________________as General  

Contractor on the above-named project do hereby guarantee that all work executed under the requirements 

of the Contract Documents shall be free from defects due to faulty materials and/or workmanship for a 

period of one (1) year from date of acceptance of the work by the Owner and/or Architect/Engineer, and 

hereby agree to remedy defects due to faulty materials and/or workmanship, and pay for any damage 

resulting therefrom, at no cost to the Owner, provided however, that the following are excluded from this 

guarantee: 

 

Defects or failures resulting from abuse by Owner. 

Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 

 

__________________________ 

    (Name of Contracting Firm) 

 

*By ______________________ 

 

Title _____________________ 

 

*Must be executed by an officer 

of the Contracting Firm. 

 

Sworn To before me this 

 

____day of _____20__ (SEAL) 

 

___________________ (STATE) 

 

My commission expires__________ 

 

 

 

ONE YEAR GUARANTEE FORM 
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SE-355 

PERFORMANCE  BOND  

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:         

Address:        

       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:         

Address:        

       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina   

Address: 743 Greene Street  

Columbia, SC 29208  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated           entered into a contract with Agency to construct 

State Project Name: Williams Brice Stadium – Adding Stair at Section 10  

State Project Number: H27-Z341  

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: The project scope consists of the 
construction of a new exterior stair at the southwest corner of the main concourse level of Williams Brice Stadium 
along with all associated engineering components described in the construction document set.    

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Goodwyn Mills Cawood   

Address: 1320 Main Street, Suite 300  

Columbia, SC 29201  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 

CONTRACTOR SURETY 

 

By:    

(Seal) 

 

By:    

(Seal) 

 

Print Name:        

 

Print Name:        

 

Print Title:        

 

Print Title:        
(Attach Power of Attorney) 

 

Witness:   

 

Witness:   

 

(Additional Signatures, if any, appear on attached page) 
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PERFORMANCE BOND

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of 
the contract, which is incorporated herein by reference.
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to 
participate in conferences as provided in paragraph 3.1.
3. The Surety's obligation under this Bond shall arise after:
3.1 The Agency has notified the Contractor and the Surety at 

the address described in paragraph 10 below, that the 
Agency is considering declaring a Contractor Default and 
has requested and attempted to arrange a conference with 
the Contractor and the Surety to be held not later than 15 
days after receipt of such notice to discuss methods of 
performing the Contract.  If the Agency, the Contractor and 
the Surety agree, the Contractor shall be allowed a 
reasonable time to perform the Contract, but such an 
agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract.

4. The Surety shall, within 15 days after receipt of notice of 
the Agency's declaration of a Contractor Default, and at the 
Surety's sole expense, take one of the following actions:
4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or
4.2 Undertake to perform and complete the Contract itself, 

through its agents or through independent contractors; or
4.3 Obtain bids or negotiated proposals from qualified  

contractors acceptable to the Agency for a contract for 
performance and completion of the Contract, arrange for a 
contract to be prepared for execution by the Agency and the 
contractor selected with the Agency's concurrence, to be 
secured with performance and payment bonds executed by 
a qualified surety equivalent to the Bonds issued on the 
Contract, and pay to the Agency the amount of damages as 
described in paragraph 7 in excess of the Balance of the 
Contract Sum incurred by the Agency resulting from the 
Contractor Default; or

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and:
4.4.1 After investigation, determine the amount for which 
it may be liable to the Agency and, within 60 days of 
waiving its rights under this paragraph, tender payment 
thereof to the Agency; or
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, 
or 4.3, the Agency shall pay the Balance of the Contract Sum to 
either:
5.1 Surety in accordance with the terms of the Contract; or
5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract.
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of 
damages as described in paragraph 7.

6. If the Surety does not proceed as provided in paragraph 4 
with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond 15 days after receipt of written notice from 
the Agency to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Agency shall be entitled to 
enforce any remedy available to the Agency.

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has 
denied liability, in whole or in part, then without further 
notice the Agency shall be entitled to enforce any remedy 
available to the Agency.

6.2 Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the Dispute 
Resolution process defined in the Contract Documents and 
the laws of the State of South Carolina.

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under 
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 
Surety to the Agency shall be those of the Contractor under the 
Contract, and the responsibilities of the Agency to the Surety 
shall those of the Agency under the Contract.  To a limit of the 
amount of this Bond, but subject to commitment by the Agency 
of the Balance of the Contract Sum to mitigation of costs and 
damages on the Contract, the Surety is obligated to the Agency 
without duplication for:
7.1 The responsibilities of the Contractor for correction of 

defective Work and completion of the Contract; and
7.2 Additional legal, design professional and delay costs 

resulting from the Contractor's Default, and resulting from 
the actions or failure to act of the Surety under paragraph 4; 
and

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall 
be bound by the results thereof; and 

7.4 Liquidated Damages, or if no Liquidated Damages are 
specified in the Contract, actual damages caused by delayed 
performance or non-performance of the Contractor.

8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, 
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than 
the Agency or its heirs, executors, administrators, or successors.
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, 
purchase orders and other obligations.
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page.
11. Definitions
11.1 Balance of the Contract Sum: The total amount payable by 

the Agency to the Contractor under the Contract after all 
proper adjustments have been made, including allowance to 
the Contractor of any amounts to be received by the Agency 
in settlement of insurance or other Claims for damages to 
which the Contractor si entitled, reduced by all valid and 
proper payments made to or on behalf of the Contractor 
under the Contract.

11.2 Contractor Default: Failure of the Contractor, which has 
neither been remedied nor waived, to perform the Contract 
or otherwise to comply with the terms of the Contract.
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LABOR  &  MATERIAL  PAYMENT  BOND  

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name:         

Address:        

       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:         

Address:        

       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina   

Address: 743 Greene Street  

Columbia, SC 29208  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the 
sum of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated          entered into a contract with Agency to construct  

State Project Name: Williams Brice Stadium – Adding Stair at Section 10  

State Project Number: H27-Z341  

Brief Description of Awarded Work, as found on the SE-330 or SE-332, Bid Form: The project scope consists of the 
construction of a new exterior stair at the southwest corner of the main concourse level of Williams Brice Stadium 
along with all associated engineering components described in the construction document set.  

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Goodwyn Mills Cawood  

Address: 1320 Main Street, Suite 300  

Columbia, SC 29201  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 

 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent 
or representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 

CONTRACTOR SURETY 

 

By:   

(Seal) 

 

By:   

(Seal) 

 

Print Name:        

 

Print Name:        

 

Print Title:        

 

Print Title:        
(Attach Power of Attorney) 

 

Witness:   

 

Witness:   

 

(Additional Signatures, if any, appear on attached page) 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency to pay for all labor, materials and 
equipment required for use in the performance of the Contract, 
which is incorporated herein by reference.
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums 

due Claimants; and
2.2 Defends, indemnifies and holds harmless the Agency from 

all claims, demands, liens or suits by any person or entity 
who furnished labor, materials or equipment for use in the 
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and 
void if the Contractor promptly makes payment, directly or 
indirectly, for all sums due.
4. With respect to Claimants, and subject to the provisions of 
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of 
the SC Code of Laws, as amended, the Surety’s obligation under 
this Bond shall arise as follows:
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the 
work specified in the Contract, and who has not been paid in 
full therefore before the expiration of a period of ninety (90) 
days after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the 
amount, or the balance thereof, unpaid at the time of 
institution of such suit and to prosecute such action for the 
sum or sums justly due him.

4.2 A remote claimant shall have a right of action on the 
payment bond upon giving written notice by certified or 
registered mail to the Contractor within ninety (90) days 
from the date on which such person did or performed the 
last of the labor or furnished or supplied the last of the 
material or rental equipment upon which such claim is 
made.

4.3 Every suit instituted upon a payment bond shall be brought 
in a court of competent jurisdiction for the county or circuit 
in which the construction contract was to be performed, but 
no such suit shall be commenced after the expiration of o ne 
year after the day on which the last of the labor was 
performed or material or rental equipment was supplied by 
the person bringing suit.

5. When the Claimant has satisfied the conditions of paragraph 4, 
the Surety shall promptly and at the Surety’s expense take the 
following actions:
5.1 Send an answer to the Claimant, with a copy to the Agency, 

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging 
any amounts that are disputed.

5.2 Pay or arrange for payment of any undisputed amounts.
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to 
a claim.  However, if the Surety fails to discharge its 
obligations under this paragraph 5, the Surety shall 
indemnify the Claimant for the reasonable attorney’s fees 
the Claimant incurs to recover any sums found to be due and 
owing to the Claimant.

6. Amounts owed by the Agency to the Contractor under the 
Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance 
of the Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to the 
Agency’s prior right to use the funds for the completion of the 
Work.
7. The Surety shall not be liable to the Agency, Claimants or 
others for obligations of the Contractor that are unrelated to the 
Contract.  The Agency shall not be liable for payment of any 
costs or expenses of any claimant under this bond, and shall have 
under this Bond no obligations to make payments to, give notices 
on behalf of, or otherwise have obligations to Claimants under 
this Bond.
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, 
purchase orders and other obligations.
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, the Agency or the contractor, 
however accomplished, shall be sufficient compliance as of the 
date received at the address shown on the signature page.
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply 
with the statutory requirements of the South Carolina Code of 
Laws, as amended, and further, that any provision in this Bond 
conflicting with said statutory requirements shall be deemed 
deleted herefrom and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a statutory Bond 
and not as a common law bond.
11. Upon request of any person or entity appearing to be a 
potential beneficiary of this bond, the Contractor shall promptly 
furnish a copy of this Bond or shall permit a copy to be made.
12. Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the laws of the State of 
South Carolina.
13. DEFINITIONS

13.1 Claimant:  An individual or entity having a direct contract 
with the Contractor or with a Subcontractor of the 
Contractor to furnish labor, materials, or equipment for use 
in the performance of the Contract.  The intent of this 
Bond shall be to include without limitation in the terms 
“labor, materials or equipment” that part of water, gas, 
power, light, heat, oil, gasoline, telephone service or rental 
equipment used in the Contract, architectural and 
engineering services required for performance of the Work 
of the Contractor and the Contractor’s Subcontractors, and 
all other items for which a mechanic’s lien might otherwise 
be asserted.

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor.

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto.
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SE-380 CHANGE ORDER NO.:        

CHANGE  ORDER  TO  CONSTRUCTION  CONTRACT 
  

AGENCY: University of South Carolina  

PROJECT NAME: Williams Brice Stadium – Adding Stair at Section 10  

PROJECT NUMBER: H27-Z341  
  

CONTRACTOR:        CONTRACT DATE:        

  

This Contract is changed as follows: (Insert description of change in space provided below) 

      

  

ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum:  $       

2. Change in Contract Sum by previously approved Change Orders:        

3. Contract Sum prior to this Change Order  $    0.00 

4. Amount of this Change Order:        

5. New Contract Sum, including this Change Order:  $    0.00 

ADJUSTMENTS IN THE CONTRACT TIME: 

1. Original Substantial Completion Date:        

2. Sum of previously approved increases and decreases in Days:       Days 

3. Change in Days for this Change Order       Days 

4. New Substantial Completion Date:        

  

CONTRACTOR ACCEPTANCE: 

 

BY:  Date:         
(Signature of Representative) 

Print Name:         
 

A/E RECOMMENDATION FOR ACCEPTANCE: 

 

BY:  Date:         
(Signature of Representative) 

Print Name:         
 

AGENCY ACCEPTANCE AND CERTIFICATION: 

 

BY:  Date:         
(Signature of Representative) 

Print Name:         

Change is within Agency Construction Contract Change Order Certification of: $          Yes   No   
  

Office of the State Engineer Authorization for change exceeding Agency Construction Contract Change Order Certification: 

AUTHORIZED BY:  DATE:        
(OSE Project Manager) 

  

SUBMIT THE FOLLOWING TO OSE 

1. SE-380, fully completed and signed by the Contractor, A/E and Agency; 
2. Detailed back-up information from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown. 
3. If any item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency. 
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Work by Owner.

4. Owner-furnished products.

5. Contractor-furnished, Owner-installed products.

6. Access to site.

7. Coordination with occupants.

8. Work restrictions.

9. Specification and drawing conventions.

10. Miscellaneous provisions.

B. Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities.

1.3 PROJECT INFORMATION

A. Project Identification: USC Williams Brice Stadium

1. Project Location:  1125 George Rogers Blvd., Columbia, SC 29201

B. Owner: University of South Carolina, 743 Greene Street, Columbia, SC 29208.

1. Owner's Representative:  Ann Derrick, Facilities Design and Construction.

C. Architect: Goodwyn Mills Cawood, 1230 Main Street, Suite 300, Columbia, SC 29201

1. Architect:  Marc W. Warren, AIA LEED AP BD+C.

D. Architect's Consultants:  The Architect has retained the following design professionals 

who have prepared designated portions of the Contract Documents:

1. Structural Engineer:  Timmerman Structural Engineering Group

2. Electrical Engineer:  Belka Engineering Associates, Inc.
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1.4 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. The project scope consists of the construction of a new exterior stair at the 

southwest corner of the main concourse level of Williams Brice Stadium along with 

all associated engineering components described in the construction document set.

a. The project includes associated structural Steel work necessary to complete 

the work.

b. The owner will conduct all Electrical work described in the documents.  The 

Contractor will coordinate with USC personnel.

B. Type of Contract:

1. Project will be constructed under a single prime contract.

1.5 WORK BY OWNER

A. General:  Cooperate fully with Owner so work may be carried out smoothly, without 

interfering with or delaying work under this Contract or work by Owner.  Coordinate the 

Work of this Contract with work performed by Owner.

B. Concurrent Work:  Owner will perform the following construction operations at Project 

site.  Those operations will be conducted simultaneously with work under this Contract.

1. The Owner will self-perform all electrical work described in the documents.  The 

contractor shall coordinate with USC Personnel.

2. Owner will provide and install technology and data wiring, terminations, devices and 

equipment.  Contractor is required to coordinate with Owner’s Contractors.

1.6 OWNER-FURNISHED PRODUCTS

A. Owner will furnish products indicated.  The Contractor’s Work includes receiving, 

unloading, handling, storing, protecting, and installing Owner-furnished products and 

making building services connections.

1. Owner-Furnished Products: 

a. NA

B. Owner will furnish and install products indicated.  The Contractor’s Work includes 

coordination with the Owner’s Contractor only.

1. Owner-Furnished Owner-Installed Products:

a. Electrical components.

b. AV Equipment

c. Equipment associated with smoke system pyrotechnics.
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1.7 ACCESS TO SITE

A. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 

Project site beyond areas in which the Work is indicated.

1. Limits:  Confine construction operations to area of work, plus a laydown space as 

designated by the University of South Carolina.

2. Driveways, Walkways and Entrances:  Keep driveways, loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times.  Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by 

construction operations.

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site.

B. Condition of Existing Building:  Maintain portions of existing building affected by 

construction operations in a weathertight condition throughout construction period.  

Repair damage caused by construction operations.

1.8 COORDINATION WITH OCCUPANTS

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction 

period, with the exception of areas under construction.  Cooperate with Owner during 

construction operations to minimize conflicts and facilitate Owner usage.  Perform the 

Work so as not to interfere with Owner's operations.  Maintain existing exits unless 

otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 

used facilities.  Do not close or obstruct walkways, corridors, or other occupied or 

used facilities without written permission from Owner and authorities having 

jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 

operations.

B. Owner Limited Occupancy of Completed Areas of Construction:  Owner reserves the 

right to occupy and to place and install equipment in completed portions of the Work, 

prior to Substantial Completion of the Work, provided such occupancy does not interfere 

with completion of the Work.  Such placement of equipment and limited occupancy shall 

not constitute acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific 

portion of the Work to be occupied prior to Owner acceptance of the completed 

Work.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before 

limited Owner occupancy.

3. Before limited Owner occupancy, mechanical and electrical systems shall be fully 

operational, and required tests and inspections shall be successfully completed.  On 
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occupancy, Owner will operate and maintain mechanical and electrical systems 

serving occupied portions of Work.

4. On occupancy, Owner will assume responsibility for maintenance and custodial 

service for occupied portions of Work.

1.9 WORK RESTRICTIONS

A. Work Restrictions, General:  Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction.

B. Contractor is not permitted to photograph stadium or practices occurring within stadium.

C. Contractor is not permitted to talk or interact with students, student athletes or coaches.

D. On-Site Work Hours:  Limit work in the existing building to normal business working hours 

of 7 a.m. to 6 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours:  Not restricted.

2. Early Morning Hours:  Not restricted.

3. Hours for Utility Shutdowns:  Notify in advance.

4. Hours for core drilling or high levels of noise activity:  Notify in advance.

5. Football practice may be held on the existing, adjacent stadium field from time to 

time, but this should not limited access to construction work.  If USC requires that 

due to an event, no construction activity is to occur on site, then the contract time 

will be extended accordingly.

E. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner 

(in particular, the field lighting) or others unless permitted under the following conditions 

and then only after providing temporary utility services according to requirements 

indicated:

1. Notify Architect and Owner not less than two days in advance of proposed utility 

interruptions.

F. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Architect and Owner not less than two days in advance of proposed 

disruptive operations.

G. Controlled Substances:  Use of tobacco products and other controlled substances within 

the existing building and on Project site is not permitted.

1.10 SPECIFICATION AND DRAWING CONVENTIONS

A. Specification Content:  The Specifications use certain conventions for the style of 

language and the intended meaning of certain terms, words, and phrases when used in 

particular situations.  These conventions are as follows:
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1. Imperative mood and streamlined language are generally used in the Specifications.  

The words "shall," "shall be," or "shall comply with," depending on the context, are 

implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically 

stated otherwise.

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the 

Work of all Sections in the Specifications.

C. Drawing Coordination:  Requirements for materials and products identified on Drawings 

are described in detail in the Specifications.  One or more of the following are used on 

Drawings to identify materials and products:

1. Terminology:  Materials and products are identified by the typical generic terms 

used in the individual Specifications Sections.

2. Abbreviations:  Materials and products are identified by abbreviations published as 

part of the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual.

1.11 OWNER APPROVAL OF SUBCONTRACTORS AND PERSONNEL

A. The Contractor shall not employ any subcontractor, superintendent or workmen whose 

employment on the project is objectionable to the Owner or Architect/Engineer.

1.12 MATERIAL DELIVERY, STORAGE AND HANDLING

A. The Contractor supplying and delivering equipment or materials must provide personnel 

and equipment to unload these materials at the time they arrive on site, or make 

provisions for receiving and unloading the shipment for Contractor inventory purposes.  

B. All materials shall be shipped and stored and handled in a manner that will afford 

protection and insure their being in first-class condition at the time they are incorporated 

in the work.  After installation, they shall be properly protected against damage insure their 

being in first-class condition when the construction as a whole is completed and 

accepted by the Owner. 

1.13 EXISTING CONDITIONS

A. The Contractor, subcontractors and material suppliers shall be responsible for inspecting 

all job conditions affecting the installation of an item and taking all field measurements 

required prior to fabrication of an item to ensure that the item concerned will integrate 

properly with all adjacent materials and fit all other conditions as they exist or will exist in 

the finished construction.  Work in connection with installation of an item shall be 

coordinated with all other affected work and trades.  Sleeves, anchors, and other items 
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that must be embodied in or that otherwise affect other portions of the work will be 

located and set while such portions of the work are in progress. 

1.14 QUALITY OF WORK

A. All items shall be installed in a workmanlike manner in accordance with the best 

recognized practice in the field concerned.  Manufactured items shall be installed in strict 

accordance with manufacturer’s printed directions, specifications and/or 

recommendations for installation of highest quality.  All working parts shall be properly 

adjusted after installation and left in perfect working order.  Unless otherwise indicated, 

items exposed to weather or subject to flooding or wetting shall be installed so as to shed 

and not hold water.  Items shall in all cases be installed plumb and true and/or in proper 

relation to surrounding materials.

B. All materials entering into the construction of the building covered by this Contract 

including but not limited to those mentioned below, shall be securely anchored and/or 

tied together in accordance with the best recognized practice in the field concerned 

whether shown, specified or not.  Ties and anchors shall be best quality for the purpose.  

All veneers, finishes, and applied items shall be securely anchored and tied to the backing 

material.  The purpose of this paragraph is that each and every piece of otherwise secured 

in place in a permanent manner that will permit expansion, contraction and other minor 

movements and normal use of the structure without structural features of the building 

becoming impaired and without any of its parts becoming loose.

C. Unless otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, 

accessories, trim and other parts required for or in connection with an item of material to 

make a complete, serviceable, finished and first quality installation shall be furnished and 

installed as part of the item whether or not called for by the Specifications.

D. Should the Contractor’s work require sealant to compete the ‘finished product’ appearance 

of any item he is installing, at the direction of the Architect, that Contractor shall furnish and 

install that sealant whether or not called for on plans or in specifications.

E. Unless otherwise specifically specified, all items and parts thereof that are made of steel, 

iron or other ferrous metal that are not galvanized, plated, or otherwise specified to be 

factory finished, shall be cleaned and painted with one shop coat of the best quality rust 

inhibitive metallic primer.  After installation, all exposed metal connections and abrasions 

shall be touched up with the same materials as the shop coat and left in good condition for 

final finishing.

1.15 CONTRACTOR SUPERVISION

A. The Contractor shall have on-site for the duration of his work a competent representative, 

capable of the following:

1. Supervision of tradesmen.
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2. Reading and interpreting the Contract Documents.

3. Orderly coordination of this work with the Architect in the daily execution of the 

work.

4. Laying out his work.

5. Representing the Contractor with the Owner and Architect in the daily execution of 

the work.

6. Controlling and establishing good quality in the completed work.

7. Communicating with all the workers in the Contractor’s Employment.

B. The Contractor’s representative shall be the sole supervisor of the Contractor’s Labor 

Force.  He shall attend the regularly scheduled progress meetings on-site, keep himself 

and his company informed of scheduled requirements, safety hazards, and general job 

conditions.  He shall plan and pursue the work under his supervision and expeditious 

manner.

1.16 INSPECTIONS, TESTING AND SPECIAL INSPECTIONS

A. The Owner will hire inspectors, testing companies and special inspections.  See 014000 for 

additional information and Contractor’s responsibilities.

B. The Contractor shall be responsible for notifying the Testing Agency, Third-Party 

Inspectors and/or State Inspectors when their services or inspection are required.  

Expedite notification to insure proper lead time. Cost of re-inspections for work that is not 

ready or does not comply with Contract Documents shall be borne by the Contractor

1.17 ASBESTOS AND HAZARDOUS MATERIALS

A. The intent of the specifications is to call for materials which are entirely free of asbestos 

and all other hazardous materials.  If materials specified contain asbestos or other 

hazardous materials, it shall be the responsibility of the material supplier and Contractor to 

call this to the attention of the Architect in writing.  Such material shall not be delivered to 

the job site.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for alternates.

1.3 DEFINITIONS

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 

defined in the bidding requirements that may be added to or deducted from the base bid 

amount if Owner decides to accept a corresponding change either in the amount of 

construction to be completed or in the products, materials, equipment, systems, or 

installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the 

Contract Sum to incorporate alternate into the Work.  No other adjustments are 

made to the Contract Sum.

1.4 PROCEDURES

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely 

integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 

similar items incidental to or required for a complete installation whether or not 

indicated as part of alternate.

B. Notification:  Immediately following award of the Contract, notify each party involved, in 

writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, 

or deferred for later consideration.  Include a complete description of negotiated revisions 

to alternates.
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C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification 

Sections referenced in schedule contain requirements for materials necessary to achieve 

the work described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate #1:  Provide an Add Alternate price to include the purchase and installation of 

the custom canopy awning as described in the the construction documents. 

B. Alternate #2:  Provide an Add Alternate price to include the purchase and installation of 

the windscreen to be installed on the fencing at all locations indicated in the construction 

documents.  The windscreen is to be fabricated with style, color, edge treatment, and 

attachment to match existing. 

 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for substitutions.

B. Related Requirements:

1. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers.

1.3 DEFINITIONS

A. Substitutions:  Changes in products, materials, equipment, and methods of construction 

from those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to 

changed Project conditions, such as unavailability of product, regulatory changes, or 

unavailability of required warranty terms.

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are 

not required in order to meet other Project requirements but may offer advantage to 

Contractor or Owner.

1.4 ACTION SUBMITTALS

A. Substitution Requests:  Submit one copy of each request for consideration.  Identify 

product or fabrication or installation method to be replaced.  Include Specification 

Section number and title and Drawing numbers and titles.

1. Substitution Request Form:  Use facsimile of form provided at the end of this 

specification section.

2. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable:

a. Statement indicating why specified product or fabrication or installation 

cannot be provided, if applicable.

b. Coordination information, including a list of changes or revisions needed to 

other parts of the Work and to construction performed by Owner and 
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separate contractors, that will be necessary to accommodate proposed 

substitution.

c. Detailed comparison of significant qualities of proposed substitution with 

those of the Work specified.  Include annotated copy of applicable 

Specification Section.  Significant qualities may include attributes such as 

performance, weight, size, durability, visual effect, sustainable design 

characteristics, warranties, and specific features and requirements indicated.  

Indicate deviations, if any, from the Work specified.

d. Product Data, including drawings and descriptions of products and fabrication 

and installation procedures.

e. Samples, where applicable or requested.

f. Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners.

h. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated.

i. Research reports evidencing compliance with building code in effect for 

Project, from ICC-ES.

j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the 

overall Contract Time.  If specified product or method of construction cannot 

be provided within the Contract Time, include letter from manufacturer, on 

manufacturer's letterhead, stating date of receipt of purchase order, lack of 

availability, or delays in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Contractor's certification that proposed substitution complies with 

requirements in the Contract Documents except as indicated in substitution 

request, is compatible with related materials, and is appropriate for 

applications indicated.

m. Contractor's waiver of rights to additional payment or time that may 

subsequently become necessary because of failure of proposed substitution 

to produce indicated results.

3. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within seven days of receipt of a request for 

substitution.  Architect will notify Contractor of acceptance or rejection of 

proposed substitution within 15 days of receipt of request, or seven days of receipt 

of additional information or documentation, whichever is later.

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work.

b. Use product specified if Architect does not issue a decision on use of a 

proposed substitution within time allocated.
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1.5 QUALITY ASSURANCE

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 

substitution with related products and materials.  Engage a qualified testing agency to 

perform compatibility tests recommended by manufacturers.

1.6 PROCEDURES

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the 

approved substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of 

need for change, but not later than 15 days prior to time required for preparation and 

review of related submittals.

1. Conditions:  Architect will consider Contractor's request for substitution when the 

following conditions are satisfied.  If the following conditions are not satisfied, 

Architect will return requests without action, except to record noncompliance with 

these requirements:

a. Requested substitution is consistent with the Contract Documents and will 

produce indicated results.

b. Requested substitution provides sustainable design characteristics that 

specified product provided.

c. Substitution request is fully documented and properly submitted.

d. Requested substitution will not adversely affect Contractor's construction 

schedule.

e. Requested substitution has received necessary approvals of authorities 

having jurisdiction.

f. Requested substitution is compatible with other portions of the Work.

g. Requested substitution has been coordinated with other portions of the Work.

h. Requested substitution provides specified warranty.

i. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform 

and consistent, is compatible with other products, and is acceptable to all 

contractors involved.

B. Substitutions for Convenience:  Architect will consider requests for substitution if 

received within 30 days after the Notice to Proceed.  Requests received after that time 

may be considered or rejected at discretion of Architect.
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1. Conditions:  Architect will consider Contractor's request for substitution when the 

following conditions are satisfied.  If the following conditions are not satisfied, 

Architect will return requests without action, except to record noncompliance with 

these requirements:

a. Requested substitution offers Owner a substantial advantage in cost, time, 

energy conservation, or other considerations, after deducting additional 

responsibilities Owner must assume.  Owner's additional responsibilities may 

include compensation to Architect for redesign and evaluation services, 

increased cost of other construction by Owner, and similar considerations.

b. Requested substitution does not require extensive revisions to the Contract 

Documents.

c. Requested substitution is consistent with the Contract Documents and will 

produce indicated results.

d. Requested substitution provides sustainable design characteristics that 

specified product provided.

e. Substitution request is fully documented and properly submitted.

f. Requested substitution will not adversely affect Contractor's construction 

schedule.

g. Requested substitution has received necessary approvals of authorities 

having jurisdiction.

h. Requested substitution is compatible with other portions of the Work.

i. Requested substitution has been coordinated with other portions of the Work.

j. Requested substitution provides specified warranty.

k. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform 

and consistent, is compatible with other products, and is acceptable to all 

contractors involved.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SUBSTITUTION REQUEST FORM (During Bidding) 

 

Project:  Williams Brice Stadium – Adding Stair at Section 10 

State Project No. H27-Z341 

Architect’s Project No.  ACOL170001 

 

To Goodwyn Mills Cawood      

 1320 Main Street, Suite 300 

 Columbia, South Carolina 29201   Attn Marc W. Warren, AIA LEED AP BD+C 

              marc.warren@gmcnetwork.com  

 

 

Requested By ______________________________________________________________ 

Contract For _______________________________________________________________ 

Bid Date _______________________ Substitution Request Date  ____________ __________ 

Section Name ______________________________________________________________ 

Section No. _________________________ Paragraph_______________________________ 

Related Dwgs. _______________________________________________________________ 

 

Specified Product/Fabrication Method (List name/description; model no.; manufacturer) 

_________________________________________________________________________

_________________________________________________________________________

Required Information for Specified Product   Attached  

 Point by Point Comparative Product Data           

 Test                 

 Reports                  

 Fabrication Drawings               

 Samples (Where Applicable)             

 

Proposed Product/Fabrication Method (List trade name/description; model no.; manufacturer) 

_________________________________________________________________________

________________________________________________________________________ 

Required Information for Proposed Product   Attached 

 Point by Point Comparative Product Data           

 Test                  

 Reports                  

 Fabrication Drawings               

 Samples (Where Applicable)             
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Reason for Request

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

List of Related Changes/Modifications

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

Differences Between Proposed Substitution and Specified Product

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

Proposed Product/Fabrication Method Affects Other Parts of the Work Yes No  Explain:

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

Proposed Product/Fabrication Method Affects the Construction Schedule Yes No  Explain:

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

________________________________________________

Undersigned Pays for Changes to the Building Design, including engineering and detailing costs Caused by the 

Requested Substitution Yes  No  Explain:

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

_________________________________________________________________________

________________________________________________
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Attach Additional Sheets if Required

CERTIFICATE OF EQUAL PERFORMANCE AND 

ASSUMPTION OF LIABILITY FOR EQUAL PERFORMANCE

Undersigned certifies:

1. Proposed substitution has been fully investigated and determined to be equal or superior in all 

respects to specified product, except as noted herein.

2. Qualifications of manufacturer, installer, and other specified parties meet the specified qualifications.

3. Same special warranty will be furnished for proposed substitution as for specified product.

4. Same maintenance service and source for replacement parts, as applicable, is available as that 

specified.

5. Proposed substitution does not affect dimensions and functional clearances, except as noted herein.

Submitted By  _______________________________________________________________

Signed  ___________________________________________________________________

Firm ___________________________________________________________________

Address  __________________________________________________________________

Telephone  _________________________________________________________________

Fax  ____________________________________________________________________

Signature shall be by person having authority to legally bind his firm to the above terms.  Failure to provide 

legally binding signature will result in rejection of proposed substitution.

FOR QUACKENBUSH ARCHITECTS + PLANNERS USE ONLY

Substitution Approved – Included in Addendum No._________

Substitution Approved as Noted – Included in Addendum No._________

Substitution Rejected – Use Specified Materials

Substitution Request Received Too Late for Review Prior to Bid – Use Specified Materials

By_____________________________________________ Date_____________
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for handling and processing 

Contract modifications.

B. Related Requirements:

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 

requests for substitutions made after the Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 

involving adjustment to the Contract Sum or the Contract Time.

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of 

proposed changes in the Work that may require adjustment to the Contract Sum or the 

Contract Time.  If necessary, the description will include revised Documents.

1. Work Change Proposal Requests issued by Architect are not instructions either to 

stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request or 10 days, when not otherwise specified, 

after receipt of Proposal Request, submit a quotation estimating cost adjustments to 

the Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, 

with total amount of purchases and credits to be made.  If requested, furnish 

survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 

trade discounts.

c. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the 

effect of the change, including, but not limited to, changes in activity duration, 

start and finish times, and activity relationship.  Use available total float before 

requesting an extension of the Contract Time.

e. Quotation Form:  Use forms acceptable to Architect.
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B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to 

the Contract, Contractor may initiate a claim by submitting a request for a change to 

Architect.

1. Include a statement outlining reasons for the change and the effect of the change on 

the Work.  Provide a complete description of the proposed change.  Indicate the 

effect of the proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made.  If requested, furnish survey data 

to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and finish 

times, and activity relationship.  Use available total float before requesting an 

extension of the Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the 

proposed change requires substitution of one product or system for product or 

system specified.

7. Proposal Request Form:  Use form acceptable to Architect.

1.5 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change 

Order for signatures of Owner and Contractor on SE-480 (latest edition).

1.6 CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 

AIA Document G714.  Construction Change Directive instructs Contractor to proceed with 

a change in the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the 

Work.  It also designates method to be followed to determine change in the 

Contract Sum or the Contract Time.

B. Documentation:  Maintain detailed records on a time and material basis of work required 

by the Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data 

necessary to substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements necessary to prepare and 

process Applications for Payment.

B. Related Requirements:

1. Section 012600 "Contract Modification Procedures" for administrative procedures 

for handling changes to the Contract.

1.3 DEFINITIONS

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 

Contract Sum to various portions of the Work and used as the basis for reviewing 

Contractor's Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination:  Coordinate preparation of the schedule of values with preparation of 

Contractor's construction schedule.

1. Coordinate line items in the schedule of values with other required administrative 

forms and schedules, including the following:

a. Application for Payment forms with continuation sheets.

b. Submittal schedule.

c. Items required to be indicated as separate activities in Contractor's 

construction schedule.

2. Submit the schedule of values to Architect at earliest possible date, but no later than 

seven days before the date scheduled for submittal of initial Applications for 

Payment.

B. Format and Content:  Use Project Manual table of contents as a guide to establish line 

items for the schedule of values.  Provide at least one line item for each Specification 

Section.

1. Identification:  Include the following Project identification on the schedule of values:

a. Project name and location.

b. Name of Architect.
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c. Architect's project number.

d. Contractor's name and address.

e. Date of submittal.

2. Arrange schedule of values consistent with format of AIA Document G703.

3. Arrange the schedule of values in tabular form with separate columns to indicate the 

following for each item listed:

a. Related Specification Section or Division.

b. Description of the Work.

c. Name of subcontractor.

d. Name of manufacturer or fabricator.

e. Name of supplier.

f. Change Orders (numbers) that affect value.

g. Dollar value of the following, as a percentage of the Contract Sum to nearest 

one-hundredth percent, adjusted to total 100 percent.

1) Labor.

2) Materials.

3) Equipment.

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports.  Coordinate with 

Project Manual table of contents.  Provide multiple line items for principal 

subcontract amounts in excess of five percent of the Contract Sum.

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

6. Provide a separate line item in the schedule of values for each part of the Work 

where Applications for Payment may include materials or equipment purchased or 

fabricated and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.  If 

required, include evidence of insurance.

7. Provide separate line items in the schedule of values for initial cost of materials, for 

each subsequent stage of completion, and for total installed value of that part of the 

Work.

8. Schedule Updating:  Update and resubmit the schedule of values before the next 

Applications for Payment when Change Orders or Construction Change Directives 

result in a change in the Contract Sum.

1.5 APPLICATIONS FOR PAYMENT

A. Each Application for Payment following the initial Application for Payment shall be 

consistent with previous applications and payments as certified by Architect and paid for 

by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial 

Completion, and final Application for Payment involve additional requirements.
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B. Payment Application Times:  The date for each progress payment is indicated in the 

Agreement between Owner and Contractor.  The period of construction work covered by 

each Application for Payment is the period indicated in the Agreement.

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as 

form for Applications for Payment.

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 

person authorized to sign legal documents on behalf of Contractor.  Architect will return 

incomplete applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction 

schedule.  Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment, 

whether or not payment has been received.  Include only amounts for work 

completed at time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued 

before last day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested 

project acceleration.

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 

equipment purchased or fabricated and stored, but not yet installed.  Differentiate 

between items stored on-site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent 

of surety to payment, for stored materials.

2. Provide supporting documentation that verifies amount requested, such as paid 

invoices.  Match amount requested with amounts indicated on documentation; do 

not include overhead and profit on stored materials.

3. Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of 

previous Applications for Payment.

b. Value of previously stored materials put in place after date of previous 

Application for Payment and on or before date of current Application for 

Payment.

c. Value of materials stored since date of previous Application for Payment and 

remaining stored as of date of current Application for Payment.

F. Transmittal:  Submit three signed and notarized original copies of each Application for 

Payment to Architect by a method ensuring receipt within 24 hours.  One copy shall 

include waivers of lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording 

appropriate information about application.

G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of 

mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the 

Contract and related to the Work covered by the payment.
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1. Submit partial waivers on each item for amount requested in previous application, 

after deduction for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full 

waivers.

3. Owner reserves the right to designate which entities involved in the Work must 

submit waivers.

4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner.

H. Initial Application for Payment:  Administrative actions and submittals that must precede 

or coincide with submittal of first Application for Payment include the following:

1. List of subcontractors.

2. Schedule of values.

3. Contractor's construction schedule (preliminary if not final).

4. List of Contractor's staff assignments.

5. List of Contractor's principal consultants.

I. Application for Payment at Substantial Completion:  After Architect issues the Certificate 

of Substantial Completion, submit an Application for Payment showing 100 percent 

completion for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete 

and a statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificate(s) of Substantial Completion issued 

previously for Owner occupancy of designated portions of the Work.

J. Final Payment Application:  After completing Project closeout requirements, submit final 

Application for Payment with releases and supporting documentation not previously 

submitted and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."

6. AIA Document G707, "Consent of Surety to Final Payment."

7. Evidence that claims have been settled.

8. Final meter readings for utilities, a measured record of stored fuel, and similar data as 

of date of Substantial Completion or when Owner took possession of and assumed 

responsibility for corresponding elements of the Work.

9. Final liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on 

Project including, but not limited to, the following: 

1. General coordination procedures. 

2. Requests for Information (RFIs). 

3. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of 

responsibility are assigned to a specific contractor. 

C. Related Requirements: 

1. Section 013200 "Construction Progress Documentation" for preparing and submitting 

Contractor's construction schedule. 

2. Section 017300 "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control 

points. 

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or 

clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for 

each portion of the Work, including those who are to furnish products or equipment 

fabricated to a special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or 

supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 
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B. Key Personnel Names:  Within 5 days of starting construction operations, submit a list of 

key personnel assignments, including superintendent and other personnel in attendance at 

Project site.  Identify individuals and their duties and responsibilities; list addresses and 

telephone numbers, including home, office, and cellular telephone numbers and e-mail 

addresses.  Provide names, addresses, and telephone numbers of individuals assigned as 

alternates in the absence of individuals assigned to Project. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  

Coordinate construction operations, included in different Sections, that depend on each 

other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 

where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance 

and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of 

attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 

their Work is required. 

C. Conservation:  Coordinate construction activities to ensure that operations are carried out 

with consideration given to conservation of energy, water, and materials.  Coordinate use 

of temporary utilities to minimize waste. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation 

of the Contract Documents, Contractor shall prepare and submit an RFI in the form 

specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 

Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 

interpretation and the following: 

1. Project name. 

2. Project number. 

3. Date. 
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4. Name of Contractor. 

5. Name of Architect. 

6. RFI number, numbered sequentially. 

7. RFI subject. 

8. Specification Section number and title and related paragraphs, as appropriate. 

9. Drawing number and detail references, as appropriate. 

10. Field dimensions and conditions, as appropriate. 

11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 

13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, 

Shop Drawings, coordination drawings, and other information necessary to fully 

describe items needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of 

affected materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  Software-generated form with substantially the same content as indicated 

above, acceptable to Architect. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  

Allow seven working days for Architect's response for each RFI.  RFIs received by Architect 

after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 

b. Requests for approval of substitutions. 

c. Requests for approval of Contractor's means and methods. 

d. Requests for coordination information already indicated in the Contract 

Documents. 

e. Requests for adjustments in the Contract Time or the Contract Sum. 

f. Requests for interpretation of Architect's actions on submittals. 

g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal according 

to Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time 

or the Contract Sum, notify Architect in writing within 10 days of receipt of the 

RFI response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  

Submit log weekly. Include the following:  

1. Project name. 

2. Name and address of Contractor. 

3. Name and address of Architect. 
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4. RFI number including RFIs that were returned without action or withdrawn. 

5. RFI description. 

6. Date the RFI was submitted. 

7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI 

response to affected parties.  Review response and notify Architect within seven days if 

Contractor disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, 

and Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, 

as appropriate. 

1.7 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless 

otherwise indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose 

presence is required, of date and time of each meeting.  Notify Owner and Architect 

of scheduled meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 

3. Minutes:  Entity responsible for conducting meeting will record significant 

discussions and agreements achieved.  Distribute the meeting minutes to everyone 

concerned, including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before 

starting construction, at a time convenient to Owner and Architect, but no later than 5 days 

after execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 

2. Attendees:  Authorized representatives of Owner Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other 

concerned parties shall attend the conference.  Participants at the conference shall 

be familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect progress, including the 

following: 

a. Tentative construction schedule. 

b. Critical work sequencing and long-lead items. 

c. Designation of key personnel and their duties. 

d. Lines of communications. 

e. Procedures for processing field decisions and Change Orders. 

f. Procedures for RFIs. 

g. Procedures for testing and inspecting. 

h. Procedures for processing Applications for Payment. 

i. Distribution of the Contract Documents. 
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j. Submittal procedures. 

k. Preparation of record documents. 

l. Use of the premises and existing building. 

m. Work restrictions. 

n. Working hours. 

o. Owner's occupancy requirements. 

p. Responsibility for temporary facilities and controls. 

q. Procedures for moisture and mold control. 

r. Procedures for disruptions and shutdowns. 

s. Construction waste management and recycling. 

t. Parking availability. 

u. Office, work, and storage areas. 

v. Equipment deliveries and priorities. 

w. First aid. 

x. Security. 

y. Progress cleaning. 

4. Minutes:  Entity responsible for conducting meeting will record and distribute 

meeting minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before 

each construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved 

in or affected by the installation and its coordination or integration with other 

materials and installations that have preceded or will follow, shall attend the 

meeting.  Advise Architect of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 

particular activity under consideration, including requirements for the following: 

a. Contract Documents. 

b. Options. 

c. Related RFIs. 

d. Related Change Orders. 

e. Purchases. 

f. Deliveries. 

g. Submittals. 

h. Review of mockups. 

i. Possible conflicts. 

j. Compatibility requirements. 

k. Time schedules. 

l. Weather limitations. 

m. Manufacturer's written instructions. 

n. Warranty requirements. 

o. Compatibility of materials. 

p. Acceptability of substrates. 

q. Temporary facilities and controls. 

r. Space and access limitations. 

s. Regulations of authorities having jurisdiction. 
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t. Testing and inspecting requirements. 

u. Installation procedures. 

v. Coordination with other work. 

w. Required performance results. 

x. Protection of adjacent work. 

y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, 

including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other 

parties requiring information. 

5. Do not proceed with installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of the Work and reconvene the conference at earliest feasible date. 

D. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a 

time convenient to Owner and Architect, but no later than 90 days prior to the scheduled 

date of Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to 

Project closeout. 

2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other 

concerned parties shall attend the meeting.  Participants at the meeting shall be 

familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 

including the following: 

a. Preparation of record documents. 

b. Procedures required prior to inspection for Substantial Completion and for 

final inspection for acceptance. 

c. Submittal of written warranties. 

d. Requirements for preparing operations and maintenance data. 

e. Requirements for delivery of material samples, attic stock, and spare parts. 

f. Requirements for demonstration and training. 

g. Preparation of Contractor's punch list. 

h. Procedures for processing Applications for Payment at Substantial 

Completion and for final payment. 

i. Submittal procedures. 

j. Owner's partial occupancy requirements. 

k. Installation of Owner's furniture, fixtures, and equipment. 

l. Responsibility for removing temporary facilities and controls. 

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings:  Conduct progress meetings at weekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 

2. Attendees:  In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or 
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involved in planning, coordination, or performance of future activities shall be 

represented at these meetings.  All participants at the meeting shall be familiar with 

Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Review and correct or approve minutes of previous progress meeting.  

Review other items of significance that could affect progress.  Include topics for 

discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind 

schedule, in relation to Contractor's construction schedule.  Determine how 

construction behind schedule will be expedited; secure commitments from 

parties involved to do so.  Discuss whether schedule revisions are required to 

ensure that current and subsequent activities will be completed within the 

Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 

following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 

8) Temporary facilities and controls. 

9) Progress cleaning. 

10) Quality and work standards. 

11) Status of correction of deficient items. 

12) Field observations. 

13) Status of RFIs. 

14) Status of proposal requests. 

15) Pending changes. 

16) Status of Change Orders. 

17) Pending claims and disputes. 

18) Documentation of information for payment requests. 

4. Minutes:  Entity responsible for conducting the meeting will record and distribute 

the meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each 

progress meeting where revisions to the schedule have been made or 

recognized.  Issue revised schedule concurrently with the report of each 

meeting. 

F. Coordination Meetings:  Conduct Project coordination meetings at weekly intervals.  

Project coordination meetings are in addition to specific meetings held for other purposes, 

such as progress meetings and preinstallation conferences. 
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1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or 

involved in planning, coordination, or performance of future activities shall be 

represented at these meetings.  All participants at the meetings shall be familiar with 

Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of the previous coordination 

meeting.  Review other items of significance that could affect progress.  Include 

topics for discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule:  Review progress since the 

last coordination meeting.  Determine whether each contract is on time, 

ahead of schedule, or behind schedule, in relation to combined Contractor's 

construction schedule.  Determine how construction behind schedule will be 

expedited; secure commitments from parties involved to do so.  Discuss 

whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time. 

b. Schedule Updating:  Revise combined Contractor's construction schedule 

after each coordination meeting where revisions to the schedule have been 

made or recognized.  Issue revised schedule concurrently with report of each 

meeting. 

c. Review present and future needs of each contractor present, including the 

following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 

8) Temporary facilities and controls. 

9) Work hours. 

10) Hazards and risks. 

11) Progress cleaning. 

12) Quality and work standards. 

13) Change Orders. 

3. Reporting:  Record meeting results and distribute copies to everyone in attendance 

and to others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the 

progress of construction during performance of the Work, including the following: 

1. Contractor's construction schedule. 

2. Construction schedule updating reports. 

3. Material location reports. 

4. Site condition reports. 

5. Special reports. 

B. Related Requirements: 

1. Section 013300 "Submittal Procedures" for submitting schedules and reports. 

2. Section 014000 "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, 

monitoring, and controlling the construction project.  Activities included in a construction 

schedule consume time and resources. 

1. Critical Activity:  An activity on the critical path that must start and finish on the 

planned early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 

3. Successor Activity:  An activity that follows another activity in the network. 

B. Critical Path:  The longest connected chain of interdependent activities through the 

network schedule that establishes the minimum overall Project duration and contains no 

float. 

C. Event:  The starting or ending point of an activity. 

D. Float:  The measure of leeway in starting and completing an activity. 
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1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is 

a jointly owned, expiring Project resource available to both parties as needed to 

meet schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely 

affecting the early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 

adversely affecting the planned Project completion date. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 

2. PDF electronic file. 

B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire 

schedule for entire construction period. 

C. Construction Schedule Updating Reports:  Submit with Applications for Payment. 

D. Site Condition Reports:  Submit at time of discovery of differing conditions. 

E. Special Reports:  Submit at time of unusual event. 

F. Qualification Data:  For scheduling consultant. 

1.5 COORDINATION 

A. Coordinate Contractor's construction schedule with the schedule of values, submittal 

schedule, progress reports, payment requests, and other required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from entities 

involved. 

2. Coordinate each construction activity in the network with other activities and 

schedule them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of 

Substantial Completion. 

1. Contract completion date shall not be changed by submission of a schedule that 

shows an early completion date, unless specifically authorized by Change Order. 
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B. Activities:  Treat each story or separate area as a separate numbered activity for each main 

element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 

specifically allowed by Architect. 

2. Procurement Activities:  Include procurement process activities for the following 

long lead items and major items, requiring a cycle of more than 60 days, as separate 

activities in schedule.  Procurement cycle activities include, but are not limited to, 

submittals, approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in 

Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review 

times in Contractor's construction schedule with submittal schedule. 

4. Startup and Testing Time:  Include no fewer than 15 days for startup and testing. 

5. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 

necessary for certification of Substantial Completion. 

6. Punch List and Final Completion:  Include not more than 30 days for completion of 

punch list items and final completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract 

Documents and as follows in schedule, and show how the sequence of the Work is 

affected. 

1. Work by Owner:  Include a separate activity for each portion of the Work performed 

by Owner. 

2. Owner-Furnished Products:  Include a separate activity for each product.  Include 

delivery date indicated in Section 011000 "Summary." Delivery dates indicated 

stipulate the earliest possible delivery date. 

3. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 

b. Environmental control. 

4. Work Stages:  Indicate important stages of construction for each major portion of 

the Work, including, but not limited to, the following: 

a. Submittals. 

b. Fabrication. 

c. Installation. 

d. Curing. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, 

including, but not limited to, the Notice to Proceed, Substantial Completion, and final 

completion. 

E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to 

occur or commence prior to submittal of next schedule update.  Summarize the following 

issues: 

1. Unresolved issues. 
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2. Unanswered Requests for Information. 

3. Rejected or unreturned submittals. 

4. Notations on returned submittals. 

5. Pending modifications affecting the Work and Contract Time. 

F. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days 

behind the current approved schedule, submit a separate recovery schedule indicating 

means by which Contractor intends to regain compliance with the schedule.  Indicate 

changes to working hours, working days, crew sizes, and equipment required to achieve 

compliance, and date by which recovery will be accomplished. 

G. Computer Scheduling Software:  Prepare schedules using current version of a program that 

has been developed specifically to manage construction schedules. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Submit a comprehensive, fully developed, horizontal, Contractor's construction schedule 

within 10 days of date established for the Notice to Proceed.  Base schedule on the startup 

construction schedule and additional information received since the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first 

workday of each week with a continuous vertical line. 

2.3 REPORTS 

A. Site Condition Reports:  Immediately on discovery of a difference between site conditions 

and the Contract Documents, prepare and submit a detailed report.  Submit with a 

Request for Information.  Include a detailed description of the differing conditions, 

together with recommendations for changing the Contract Documents. 

2.4 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  

Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 

Project site, whether or not related directly to the Work, prepare and submit a special 

report.  List chain of events, persons participating, response by Contractor's personnel, 

evaluation of results or effects, and similar pertinent information.  Advise Owner in 

advance when these events are known or predictable. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to 

reflect actual construction progress and activities.  Issue schedule one week before each 

regularly scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions 

have been recognized or made.  Issue updated schedule concurrently with the 

report of each such meeting. 

2. Include a report with updated schedule that indicates every change, including, but 

not limited to, changes in logic, durations, actual starts and finishes, and activity 

durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate 

contractors, testing and inspecting agencies, and other parties identified by Contractor 

with a need-to-know schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 

2. When revisions are made, distribute updated schedules to the same parties and 

post in the same locations.  Delete parties from distribution when they have 

completed their assigned portion of the Work and are no longer involved in 

performance of construction activities. 

END OF SECTION 013200 
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for the submittal schedule and administrative and 

procedural requirements for submitting Shop Drawings, Product Data, Samples, and other 

submittals.

B. Related Requirements:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and 

the schedule of values.

2. Section 013200 "Construction Progress Documentation" for submitting schedules 

and reports, including Contractor's construction schedule.

3. Section 017823 "Operation and Maintenance Data" for submitting operation and 

maintenance manuals.

4. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information and physical samples that require 

Architect's responsive action.  Action submittals are those submittals indicated in 

individual Specification Sections as "action submittals."

B. Informational Submittals:  Written and graphic information and physical samples that do 

not require Architect's responsive action.  Submittals may be rejected for not complying 

with requirements.  Informational submittals are those submittals indicated in individual 

Specification Sections as "informational submittals."

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe 

Systems used for representing documents in a device-independent and display 

resolution-independent fixed-layout document format.
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1.4 ACTION SUBMITTALS

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by 

dates required by construction schedule.  Include time required for review, ordering, 

manufacturing, fabrication, and delivery when establishing dates.  Include additional time 

required for making corrections or revisions to submittals noted by Architect and 

additional time for handling and reviewing submittals required by those corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 

Contractor's construction schedule.

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include 

submittals required during the first 30 days of construction.  List those submittals 

required to maintain orderly progress of the Work and those required early because 

of long lead time for manufacture or fabrication.

3. Final Submittal:  Submit concurrently with the first complete submittal of 

Contractor's construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and 

timing for submittals.

4. Format:  Arrange the following information in a tabular format:

a. Scheduled date for first submittal.

b. Specification Section number and title.

c. Submittal category:  Action; informational.

d. Name of subcontractor.

e. Description of the Work covered.

f. Scheduled date for Architect's final release or approval.

g. Scheduled date of fabrication.

h. Scheduled dates for installation.

i. Activity or event number.

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will be 

provided by Architect for Contractor's use in preparing submittals.

1. Architect will furnish Contractor one set of digital data drawing files of the Contract 

Drawings for use in preparing Shop Drawings.

a. Architect makes no representations as to the accuracy or completeness of 

digital data drawing files as they relate to the Contract Drawings.

b. Digital Drawing Software Program:  The Contract Drawings are available in 

AutoCAD.

c. Contractor shall execute a data licensing agreement in the form of Agreement 

included at the end of this specification section.
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d. The following digital data files will by furnished for each appropriate 

discipline:

1) Floor plans.

2) Reflected ceiling plans.

B. Coordination:  Coordinate preparation and processing of submittals with performance of 

construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently 

unless partial submittals for portions of the Work are indicated on approved 

submittal schedule.

3. Coordinate transmittal of different types of submittals for related parts of the Work 

so processing will not be delayed because of need to review submittals 

concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring 

coordination with other submittals until related submittals are received.

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as 

follows.  Time for review shall commence on Architect's receipt of submittal.  No 

extension of the Contract Time will be authorized because of failure to transmit submittals 

enough in advance of the Work to permit processing, including resubmittals.

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional 

time if coordination with subsequent submittals is required.  Architect will advise 

Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same 

manner as initial submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.

4. Sequential Review:  Where sequential review of submittals by Architect's 

consultants, Owner, or other parties is indicated, allow 21 days for initial review of 

each submittal.

5. Concurrent Consultant Review:  Where the Contract Documents indicate that 

submittals may be transmitted simultaneously to Architect and to Architect's 

consultants, allow 15 days for review of each submittal.  Submittal will be returned to 

Architect before being returned to Contractor.

D. Electronic Submittals:  Identify and incorporate information in each electronic submittal 

file as follows:

1. Assemble complete submittal package into a single indexed file incorporating 

submittal requirements of a single Specification Section and transmittal form with 

links enabling navigation to each item.

2. Name file with submittal number or other unique identifier, including revision 

identifier.
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a. File name shall use project identifier and Specification Section number 

followed by a decimal point and then a sequential number (e.g., USCT-

061000.01).  Resubmittals shall include an alphabetic suffix after another 

decimal point (e.g., USCT-061000.01.A).

3. Provide means for insertion to permanently record Contractor's review and approval 

markings and action taken by Architect.

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to 

Architect, containing the following information:

a. Project name.

b. Date.

c. Name and address of Architect.

d. Name of Construction Manager.

e. Name of Contractor.

f. Name of firm or entity that prepared submittal.

g. Names of subcontractor, manufacturer, and supplier.

h. Category and type of submittal.

i. Submittal purpose and description.

j. Specification Section number and title.

k. Specification paragraph number or drawing designation and generic name for 

each of multiple items.

l. Drawing number and detail references, as appropriate.

m. Location(s) where product is to be installed, as appropriate.

n. Related physical samples submitted directly.

o. Indication of full or partial submittal.

p. Transmittal number, numbered consecutively.

q. Submittal and transmittal distribution record.

r. Other necessary identification.

s. Remarks.

5. Metadata:  Include the following information as keywords in the electronic submittal 

file metadata:

a. Project name.

b. Number and title of appropriate Specification Section.

c. Manufacturer name.

d. Product name.

E. Options:  Identify options requiring selection by Architect.

F. Deviations and Additional Information:  On an attached separate sheet, prepared on 

Contractor's letterhead, record relevant information, requests for data, revisions other than 

those requested by Architect on previous submittals, and deviations from requirements in 

the Contract Documents, including minor variations and limitations.  Include same 

identification information as related submittal.

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
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1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of 

revision.

3. Resubmit submittals until they are marked with approval notation from Architect's 

action stamp.

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for 

performance of construction activities.  Show distribution on transmittal forms.

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 

action submittals that are marked with approval notation from Architect's action stamp.

J. Paper Submittals:  Paper submittals shall be used for samples and material/color selection 

charts only.  Place a permanent label or title block on each submittal item for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by 

Architect.

3. Include the following information for processing and recording action taken:

a. Project name.

b. Date.

c. Name of Architect.

d. Name of Construction Manager.

e. Name of Contractor.

f. Name of subcontractor.

g. Name of supplier.

h. Name of manufacturer.

i. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a 

decimal point and then a sequential number (e.g., USC-TC -061000.01).  

Resubmittals shall include an alphabetic suffix after another decimal 

point (e.g., USC–TC -061000.01.A).

j. Number and title of appropriate Specification Section.

k. Drawing number and detail references, as appropriate.

l. Location(s) where product is to be installed, as appropriate.

m. Other necessary identification.

4. Additional Paper Copies:  Unless additional copies are required for final submittal, 

and unless Architect observes noncompliance with provisions in the Contract 

Documents, initial submittal may serve as final submittal.

a. Submit one copy of submittal to concurrent reviewer in addition to specified 

number of copies to Architect.
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5. Transmittal for Paper Submittals:  Assemble each submittal individually and 

appropriately for transmittal and handling.  Transmit each submittal using a 

transmittal form.  Architect will return without review submittals received from 

sources other than Contractor.

a. Transmittal Form for Paper Submittals:  Provide locations on form for the 

following information:

1) Project name.

2) Date.

3) Destination (To:).

4) Source (From:).

5) Name and address of Architect.

6) Name of Construction Manager.

7) Name of Contractor.

8) Name of firm or entity that prepared submittal.

9) Names of subcontractor, manufacturer, and supplier.

10) Category and type of submittal.

11) Submittal purpose and description.

12) Specification Section number and title.

13) Specification paragraph number or drawing designation and generic 

name for each of multiple items.

14) Drawing number and detail references, as appropriate.

15) Indication of full or partial submittal.

16) Transmittal number, numbered consecutively.

17) Submittal and transmittal distribution record.

18) Remarks.

19) Signature of transmitter.

PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 

individual Specification Sections.  Types of submittals are indicated in individual 

Specification Sections.

1. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file.  Annotate and retain one copy of file as an 

electronic Project record document file.

2. Action Submittals:  For paper submittals, submit seven paper copies of each 

submittal unless otherwise indicated.  Architect will return two copies.

3. Informational Submittals:  Submit one digital copy of each submittal unless 

otherwise indicated.  Architect will not return copies.
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4. Certificates and Certifications Submittals:  Provide a statement that includes 

signature of entity responsible for preparing certification.  Certificates and 

certifications shall be signed by an officer or other individual authorized to sign 

documents on behalf of that entity.

a. Provide a digital signature with digital certificate on electronically submitted 

certificates and certifications where indicated.

b. Provide a notarized statement on original paper copy certificates and 

certifications where indicated.

B. Product Data:  Collect information into a single submittal for each element of construction 

and type of product or equipment.

1. If information must be specially prepared for submittal because standard published 

data are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are 

applicable.

3. Include the following information, as applicable:

a. Manufacturer's catalog cuts.

b. Manufacturer's product specifications.

c. Standard color charts.

d. Statement of compliance with specified referenced standards.

e. Testing by recognized testing agency.

f. Application of testing agency labels and seals.

g. Notation of coordination requirements.

h. Availability and delivery time information.

4. For equipment, include the following in addition to the above, as applicable:

a. Wiring diagrams showing factory-installed wiring.

b. Printed performance curves.

c. Operational range diagrams.

d. Clearances required to other construction, if not indicated on accompanying 

Shop Drawings.

5. Submit Product Data before or concurrent with Samples.

6. Submit Product Data in the following format:

a. PDF electronic file.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not 

base Shop Drawings on reproductions of the Contract Documents or standard printed 

data, unless submittal based on Architect's digital data drawing files is otherwise 

permitted.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable:
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a. Identification of products.

b. Schedules.

c. Compliance with specified standards.

d. Notation of coordination requirements.

e. Notation of dimensions established by field measurement.

f. Relationship and attachment to adjoining construction clearly indicated.

g. Seal and signature of professional engineer if specified.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit 

Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger 

than 30 by 42 inches (750 by 1067 mm).

3. Submit Shop Drawings in the following format:

a. PDF electronic file.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of 

these characteristics with other elements and for a comparison of these characteristics 

between submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories 

together in one submittal package.

2. Identification:  Attach label on unexposed side of Samples that includes the 

following:

a. Generic description of Sample.

b. Product name and name of manufacturer.

c. Sample source.

d. Number and title of applicable Specification Section.

e. Specification paragraph number and generic name of each item.

3. For projects where electronic submittals are required, provide corresponding 

electronic submittal of Sample transmittal, digital image file illustrating Sample 

characteristics, and identification information for record.

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity.  Sample sets 

may be used to determine final acceptance of construction associated with each 

set.

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at 

time of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor.

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units 

or sections of units showing the full range of colors, textures, and patterns available.
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a. Number of Samples:  Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 

manufacturer's product line.  Architect will return submittal with options 

selected.

6. Samples for Verification:  Submit full-size units or Samples of size indicated, 

prepared from same material to be used for the Work, cured and finished in manner 

specified, and physically identical with material or product proposed for use, and 

that show full range of color and texture variations expected.  Samples include, but 

are not limited to, the following:  partial sections of manufactured or fabricated 

components; small cuts or containers of materials; complete units of repetitively 

used materials; swatches showing color, texture, and pattern; color range sets; and 

components used for independent testing and inspection.

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two 

Sample sets; remainder will be returned.  Mark up and retain one returned 

Sample set as a project record sample.

1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets 

of paired units that show approximate limits of variations.

E. Product Schedule:  As required in individual Specification Sections, prepare a written 

summary indicating types of products required for the Work and their intended location.  

Include the following information in tabular form:

1. Submit product schedule in the following format:

a. PDF electronic file.

F. Coordination Drawing Submittals:  Comply with requirements specified in Section 013100 

"Project Management and Coordination."

G. Contractor's Construction Schedule:  Comply with requirements specified in 

Section 013200 "Construction Progress Documentation."

H. Application for Payment and Schedule of Values:  Comply with requirements specified in 

Section 012900 "Payment Procedures."

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply 

with requirements specified in Section 014000 "Quality Requirements."

J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 

specified in Section 017700 "Closeout Procedures."

K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 

Maintenance Data."
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L. Qualification Data:  Prepare written information that demonstrates capabilities and 

experience of firm or person.  Include lists of completed projects with project names and 

addresses, contact information of architects and owners, and other information specified.

M. Welding Certificates:  Prepare written certification that welding procedures and personnel 

comply with requirements in the Contract Documents.  Submit record of Welding 

Procedure Specification and Procedure Qualification Record on AWS forms.  Include 

names of firms and personnel certified.

N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying 

that Installer complies with requirements in the Contract Documents and, where required, 

is authorized by manufacturer for this specific Project.

O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead 

certifying that manufacturer complies with requirements in the Contract Documents.  

Include evidence of manufacturing experience where required.

P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying 

that product complies with requirements in the Contract Documents.

Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying 

that material complies with requirements in the Contract Documents.

R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting test results of material for compliance 

with requirements in the Contract Documents.

S. Product Test Reports:  Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents.  Base reports on 

evaluation of tests performed by manufacturer and witnessed by a qualified testing 

agency, or on comprehensive tests performed by a qualified testing agency.

T. Research Reports:  Submit written evidence, from a model code organization acceptable 

to authorities having jurisdiction, that product complies with building code in effect for 

Project.  Include the following information:

1. Name of evaluation organization.

2. Date of evaluation.

3. Time period when report is in effect.

4. Product and manufacturers' names.

5. Description of product.

6. Test procedures and results.

7. Limitations of use.

U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on 

testing agency's standard form, indicating and interpreting results of tests performed 
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before installation of product, for compliance with performance requirements in the 

Contract Documents.

V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on 

testing agency's standard form, indicating and interpreting results of compatibility tests 

performed before installation of product.  Include written recommendations for primers 

and substrate preparation needed for adhesion.

W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final 

location, for compliance with requirements in the Contract Documents.

X. Design Data:  Prepare and submit written and graphic information, including, but not 

limited to, performance and design criteria, list of applicable codes and regulations, and 

calculations.  Include list of assumptions and other performance and design criteria and a 

summary of loads.  Include load diagrams if applicable.  Provide name and version of 

software, if any, used for calculations.  Include page numbers.

2.2 DELEGATED-DESIGN SERVICES

A. Performance and Design Criteria:  Where professional design services or certifications by 

a design professional are specifically required of Contractor by the Contract Documents, 

provide products and systems complying with specific performance and design criteria 

indicated.

1. If criteria indicated are not sufficient to perform services or certification required, 

submit a written request for additional information to Architect.

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 

other required submittals, submit digitally signed PDF electronic file and three paper 

copies of certificate, signed and sealed by the responsible design professional, for each 

product and system specifically assigned to Contractor to be designed or certified by a 

design professional.

1. Indicate that products and systems comply with performance and design criteria in 

the Contract Documents.  Include list of codes, loads, and other factors used in 

performing these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Action and Informational Submittals:  Review each submittal and check for coordination 

with other Work of the Contract and for compliance with the Contract Documents.  Note 
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corrections and field dimensions.  Mark with approval stamp before submitting to 

Architect.

B. Project Closeout and Maintenance Material Submittals:  See requirements in 

Section 017700 "Closeout Procedures."

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project 

name and location, submittal number, Specification Section title and number, name of 

reviewer, date of Contractor's approval, and statement certifying that submittal has been 

reviewed, checked, and approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. Action Submittals:  Architect will review each submittal, make marks to indicate 

corrections or revisions required, and return it.  Architect will stamp each submittal with an 

action stamp and will mark stamp appropriately to indicate action.

B. Informational Submittals:  Architect will review each submittal and will not return it, or will 

return it if it does not comply with requirements.  Architect will forward each submittal to 

appropriate party.

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Architect.

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be 

returned for resubmittal without review.

E. Submittals not required by the Contract Documents may be returned by the Architect 

without action.

END OF SECTION 013300
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REQUEST FOR ELECTRONIC DRAWING FILES

PROJECT: University of South Carolina 

Williams Brice Stadium – Adding Stair at Section 10

Architect’s Project No. ACOL170001

Data contained on these electronic files are part of GMC’s instruments of service and shall not be used by 

anyone receiving these Documents for any purpose other than a bid or submittal document.  Any use of this 

file, either all or in-part, for other than its initial use as a bid or submittal document shall be full and sufficient 

cause to hold Quackenbush Architects + Planners (or their consultants) as author of the original electronic file 

harmless against any claim or liability resulting from any discrepancy, error or omission in the file’s original or 

modified form.  Furthermore, you shall, to the fullest extent permitted by law, indemnify and hold GMC 

harmless against all damages, liabilities or costs, including reasonable attorney’s fees and defense costs, 

arising out of or resulting from your use of these electronic files.

Because information presented on the electronic files can be modified, unintentionally or otherwise, GMC 

reserves the right to remove all indications of ownership and/or involvement from each electronic display.

The transfer of the data or any copy of the data, in any form to a third party without the prior written consent 

of GMC shall not be permitted.

Under no circumstances shall delivery of the electronic files for use by you be deemed a sale by us, and we 

make no warranties, either express or implied of merchantability and fitness for any particular purpose.  In no 

event shall GMC be liable for any loss of profit or any consequential damages as a result of your use or reuse 

of these electronic files.

Signing this letter indicates your agreement to the terms stated above and that you have the authority to bind 

your firm with respect to the terms stated above.

Accepted and Agreed by

Printed Name Company

Title Date

Signature

Sheets Requested

Sheet No. Sheet Title
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for quality assurance and 

quality control.

B. Testing and inspecting services are required to verify compliance with requirements 

specified or indicated.  These services do not relieve Contractor of responsibility for 

compliance with the Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction 

activities are specified in the Sections that specify those activities.  Requirements in 

those Sections may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other 

quality-assurance and -control procedures that facilitate compliance with the 

Contract Document requirements.

3. Requirements for Contractor to provide quality-assurance and -control services 

required by Architect, Owner, or authorities having jurisdiction are not limited by 

provisions of this Section.

4. Specific test and inspection requirements are not specified in this Section.

1.3 DEFINITIONS

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 

during execution of the Work to guard against defects and deficiencies and substantiate 

that proposed construction will comply with requirements.

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and 

after execution of the Work to evaluate that actual products incorporated into the Work 

and completed construction comply with requirements.  Services do not include contract 

enforcement activities performed by Architect.

C. Preconstruction Testing:  Tests and inspections performed specifically for Project before 

products and materials are incorporated into the Work, to verify performance or 

compliance with specified criteria.
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D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a 

testing agency qualified to conduct product testing and acceptable to authorities having 

jurisdiction, to establish product performance and compliance with specified 

requirements.

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, 

e.g., plant, mill, factory, or shop.

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 

installation of the Work and for completed Work.

G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 

laboratory shall mean the same as testing agency.

H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 

operation, including installation, erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require 

that certain construction activities be performed by accredited or unionized 

individuals, or that requirements specified apply exclusively to specific trade(s).

I. Experienced:  When used with an entity or individual, "experienced" means having 

successfully completed a minimum of five previous projects similar in nature, size, and 

extent to this Project; being familiar with special requirements indicated; and having 

complied with requirements of authorities having jurisdiction.

1.4 CONFLICTING REQUIREMENTS

A. Referenced Standards:  If compliance with two or more standards is specified and the 

standards establish different or conflicting requirements for minimum quantities or quality 

levels, comply with the most stringent requirement.  Refer conflicting requirements that 

are different, but apparently equal, to Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall 

be the minimum provided or performed.  The actual installation may comply exactly with 

the minimum quantity or quality specified, or it may exceed the minimum within 

reasonable limits.  To comply with these requirements, indicated numeric values are 

minimum or maximum, as appropriate, for the context of requirements.  Refer 

uncertainties to Architect for a decision before proceeding.

1.5 INFORMATIONAL SUBMITTALS

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and 

responsibilities.
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B. Qualification Data:  For Contractor's quality-control personnel.

C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, 

submit copy of written statement of responsibility sent to authorities having jurisdiction 

before starting work on the following systems:

1. Seismic-force-resisting system, designated seismic system, or component listed in 

the designated seismic system quality-assurance plan prepared by Architect.

D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" 

Article to demonstrate their capabilities and experience.  Include proof of qualifications in 

the form of a recent report on the inspection of the testing agency by a recognized 

authority.

E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following:

1. Specification Section number and title.

2. Entity responsible for performing tests and inspections.

3. Description of test and inspection.

4. Identification of applicable standards.

5. Identification of test and inspection methods.

6. Number of tests and inspections required.

7. Time schedule or time span for tests and inspections.

8. Requirements for obtaining samples.

9. Unique characteristics of each quality-control service.

1.6 CONTRACTOR'S QUALITY-CONTROL PLAN

A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice to 

Proceed, and not less than five days prior to preconstruction conference.  Submit in format 

acceptable to Architect.  Identify personnel, procedures, controls, instructions, tests, 

records, and forms to be used to carry out Contractor's quality-assurance and quality-

control responsibilities.  Coordinate with Contractor's construction schedule.

B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and 

experienced in managing and executing quality-assurance and quality-control procedures 

similar in nature and extent to those required for Project.

1. Project quality-control manager may also serve as Project superintendent.

C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements 

through review and management of submittal process.  Indicate qualifications of personnel 

responsible for submittal review.

D. Testing and Inspection:  In quality-control plan, include a comprehensive schedule of 

Work requiring testing or inspection, including the following:
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1. Contractor-performed tests and inspections including subcontractor-performed 

tests and inspections.  Include required tests and inspections and Contractor-

elected tests and inspections.

2. Special inspections required by authorities having jurisdiction and indicated on the 

"Statement of Special Inspections."

3. Owner-performed tests and inspections indicated in the Contract Documents.

E. Continuous Inspection of Workmanship:  Describe process for continuous inspection 

during construction to identify and correct deficiencies in workmanship in addition to 

testing and inspection specified.  Indicate types of corrective actions to be required to 

bring work into compliance with standards of workmanship established by Contract 

requirements and approved mockups.

F. Monitoring and Documentation:  Maintain testing and inspection reports including log of 

approved and rejected results.  Include work Architect has indicated as nonconforming or 

defective.  Indicate corrective actions taken to bring nonconforming work into compliance 

with requirements.  Comply with requirements of authorities having jurisdiction.

1.7 REPORTS AND DOCUMENTS

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in 

other Sections.  Include the following:

1. Date of issue.

2. Project title and number.

3. Name, address, and telephone number of testing agency.

4. Dates and locations of samples and tests or inspections.

5. Names of individuals making tests and inspections.

6. Description of the Work and test and inspection method.

7. Identification of product and Specification Section.

8. Complete test or inspection data.

9. Test and inspection results and an interpretation of test results.

10. Record of temperature and weather conditions at time of sample taking and testing 

and inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements.

12. Name and signature of laboratory inspector.

13. Recommendations on retesting and reinspecting.

B. Manufacturer's Technical Representative's Field Reports:  Prepare written information 

documenting manufacturer's technical representative's tests and inspections specified in 

other Sections.  Include the following:

1. Name, address, and telephone number of technical representative making report.

2. Statement on condition of substrates and their acceptability for installation of 

product.
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3. Statement that products at Project site comply with requirements.

4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed 

performance complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

C. Factory-Authorized Service Representative's Reports:  Prepare written information 

documenting manufacturer's factory-authorized service representative's tests and 

inspections specified in other Sections.  Include the following:

1. Name, address, and telephone number of factory-authorized service representative 

making report.

2. Statement that equipment complies with requirements.

3. Results of operational and other tests and a statement of whether observed 

performance complies with requirements.

4. Statement whether conditions, products, and installation will affect warranty.

5. Other required items indicated in individual Specification Sections.

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, 

licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 

receipts for fee payments, judgments, correspondence, records, and similar documents, 

established for compliance with standards and regulations bearing on performance of the 

Work.

1.8 QUALITY ASSURANCE

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements.

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 

similar to those indicated for this Project and with a record of successful in-service 

performance, as well as sufficient production capacity to produce required units.

C. Fabricator Qualifications:  A firm experienced in producing products similar to those 

indicated for this Project and with a record of successful in-service performance, as well 

as sufficient production capacity to produce required units.

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or 

assembling work similar in material, design, and extent to that indicated for this Project, 

whose work has resulted in construction with a record of successful in-service 

performance.

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 
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engineering services of the kind indicated.  Engineering services are defined as those 

performed for installations of the system, assembly, or product that are similar in material, 

design, and extent to those indicated for this Project.

F. Specialists:  Certain Specification Sections require that specific construction activities 

shall be performed by entities who are recognized experts in those operations.  Specialists 

shall satisfy qualification requirements indicated and shall be engaged for the activities 

indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists.

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspecting indicated, as documented 

according to ASTM E 329; and with additional qualifications specified in individual 

Sections; and, where required by authorities having jurisdiction, that is acceptable to 

authorities.

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.

2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program.

H. Manufacturer's Technical Representative Qualifications:  An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect 

installation of manufacturer's products that are similar in material, design, and extent to 

those indicated for this Project.

I. Factory-Authorized Service Representative Qualifications:  An authorized representative 

of manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated 

for this Project.

J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for 

each form of construction and finish required to comply with the following requirements, 

using materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by 

Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be 

constructed.

3. Employ supervisory personnel who will oversee mockup construction.  Employ 

workers that will be employed during the construction at Project.

4. Demonstrate the proposed range of aesthetic effects and workmanship.

5. Obtain Architect's approval of mockups before starting work, fabrication, or 

construction.

a. Allow seven days for initial review and each re-review of each mockup.
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6. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work.

7. Demolish and remove mockups when directed unless otherwise indicated.

1.9 QUALITY CONTROL

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's 

responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of 

testing agencies engaged and a description of types of testing and inspecting they 

are engaged to perform.

2. Payment for these services will be made from testing and inspecting allowances, as 

authorized by Change Orders.

3. Costs for retesting and reinspecting construction that replaces or is necessitated by 

work that failed to comply with the Contract Documents will be charged to 

Contractor, and the Contract Sum will be adjusted by Change Order.

B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are 

Contractor's responsibility.  Perform additional quality-control activities required to verify 

that the Work complies with requirements, whether specified or not.

1. Unless otherwise indicated, provide quality-control services specified and those 

required by authorities having jurisdiction.  Perform quality-control services required 

of Contractor by authorities having jurisdiction, whether specified or not.

2. Where services are indicated as Contractor's responsibility, engage a qualified 

testing agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to 

in writing by Owner.

3. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspecting will be performed.

4. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service.

5. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having 

jurisdiction, when they so direct.

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, 

including service connections.  Report results in writing as specified in Section 013300 

"Submittal Procedures."
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D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical 

representative to observe and inspect the Work.  Manufacturer's technical 

representative's services include participation in preinstallation conferences, examination 

of substrates and conditions, verification of materials, observation of Installer activities, 

inspection of completed portions of the Work, and submittal of written reports.

E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were 

Contractor's responsibility, provide quality-control services, including retesting and 

reinspecting, for construction that replaced Work that failed to comply with the Contract 

Documents.

F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in 

performance of duties.  Provide qualified personnel to perform required tests and 

inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed 

in the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ 

tests are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested 

and inspected work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or 

approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

G. Associated Services:  Cooperate with agencies performing required tests, inspections, 

and similar quality-control services, and provide reasonable auxiliary services as 

requested.  Notify agency sufficiently in advance of operations to permit assignment of 

personnel.  Provide the following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5. Preliminary design mix proposed for use for material mixes that require control by 

testing agency.

6. Security and protection for samples and for testing and inspecting equipment at 

Project site.

H. Coordination:  Coordinate sequence of activities to accommodate required quality-

assurance and -control services with a minimum of delay and to avoid necessity of 

removing and replacing construction to accommodate testing and inspecting.
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1. Schedule times for tests, inspections, obtaining samples, and similar activities.

1.10 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections:  Owner will engage a qualified testing agency and special 

inspector to conduct special tests and inspections required by authorities having 

jurisdiction as the responsibility of Owner, as indicated in Statement of Special 

Inspections attached to this Section, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control 

procedures and reviews the completeness and adequacy of those procedures to 

perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies 

observed in the Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-

control service to Architect with copy to Contractor and to authorities having 

jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion, 

which includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and 

inspected work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 TEST AND INSPECTION LOG

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following:

1. Date test or inspection was conducted.

2. Description of the Work tested or inspected.

3. Date test or inspection results were transmitted to Architect.

4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to 

test and inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes.
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1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes.  Restore patched 

areas and extend restoration into adjoining areas with durable seams that are as 

invisible as possible.  Comply with the Contract Document requirements for cutting 

and patching in Section 017300 "Execution."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services.

END OF SECTION 014000
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Quality Assurance Plan for Seismic Requirements 

(2015 IBC Section 1705.3) 

 

1) Special inspections for the seismic force resisting systems in item 1 above are specified in 

“Schedule of Special Inspections”. 

 

2) Testing: 

a) Provide test reports of grout and mortar in accordance with specification section 04200, 

paragraph 1.5 and 3.11. 

b) Testing of concrete is specified in specification section 033000, paragraph 3.9 D. 

c) Testing of steel is specified in specification section 051200, paragraph 3.5 

 

3) The type and frequency of concrete testing is specified in specification section 033000, para-

graph 3.9.  The type and frequency of steel testing is specified in specification section 051200, 

paragraph 3.5. 

 

4) The type and frequency of special inspections required are specified in, “Schedule of Special 

Inspections.” 

 

5) Testing and special inspection reports shall be distributed weekly to the Architect, Contractor, 

Owner, and Structural Engineer. 

 

6) A report of each structural observation will be prepared and distributed to the architect for dis-

tribution to the Contractor and Owner. 
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Quality Assurance Plan for Seismic Requirements 

(20015 IBC Section 1705.11.5 and 1705.11.6) 

 

1) Additional Systems and Structures 

a) Piping systems and mechanical units containing flammable, combustible or highly toxic ma-

terials. 

 

2) Special inspections for additional systems in structure in item 1 above are specified in “Schedule 

of Special Inspections”. 

 

3) Testing: 

a) Submit certificates of compliance as required in Submittal paragraphs listed in specification 

reference column of “Schedule of Special Inspections.” 

 

4) Type and frequency of special inspections for additional systems are specified in “Schedule of 

Special Inspections.” 

 

5) Testing and special inspection reports shall be distributed weekly to the Architect, Contractor, 

Owner, and Engineer. 

 

6) A representative from GMC will perform regular observations of the construction progress for 

general conformance with the approved construction documents. 

 

7) An engineer from Timmerman Structural Engineering Group will perform Structural observations 

of the steel framing systems for general conformance with construction documents at signifi-

cant construction stages and at completion of the project. 

 

8) A report of each observation will be prepared and distributed to the Architect for distribution 

to the Contractor and Owner. 
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Contractor’s Statement of Responsibility 

Seismic Quality Assurance 

 

To be completed by the General Contractor and every Subcontractor responsible for the con-

struction of designated systems and components listed in the Seismic Quality Assurance Plan.  

Submit separate copies to the Building Official and the Owner. 

 

Project Name:     Williams Brice Stadium – Adding Stair at Section 10 

Architect’s Project No:   ACOL170001 

 

Owner:      University of South Carolina 

 

A Seismic Quality Assurance Plan as required by Section 1705 of the 2012 International Building 

Code has been defined for this project.  The required Seismic Quality Assurance program entitled 

“Quality Assurance Plan for Seismic Resistance” is an attachment to Section 014000 – Quality Re-

quirements of the Project Specifications.  The program designates building elements covered and 

references requiring Special Inspections that are part of the Seismic Quality Assurance Plan. 

 

As a Contractor responsible for the construction of the designated systems and components listed 

in the quality assurance plan, I acknowledge the following: 

 
1. We acknowledge awareness of the special requirements contained in the quality assurance plan. 

2. We acknowledge that control will be exercised to obtain conformance with the construction documents 

approved by the Office of State Engineer (OSE). 

3. Procedures will be maintained for exercising control within our organization to ensure compliance for the 

method and frequency of reporting, and for the distribution of the reports.  (Attach description of the 

procedures to be instituted.) 

4. Person(s) in our organization exercising control of the quality assurance plan requirements and their quali-

fications are identified in the attachment provided.  (Attach list of personnel with qualifications.) 

 

Submitted by: 

 

               

(Type or Print Name of Firm) 

 

               

(Type or Print Name of Firm Owner, Partner or Corp. Sec.) 

 

                      

Signature        Date         

 

Owner’s Authorization:         

 

              

Signature       Date    
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STATEMENT OF SPECIAL INSPECTIONS 

 

Project Name:     Williams Brice Stadium – Adding Stair at Section 10 

Architect’s Project No:   ACOL170001 

 

 

Architect/Engineer:  GMC / Timmerman Structural Engineering Group 

 

The following firms and/or individuals are designated to perform the Special Inspections of the ma-

terial or work designated below. (Ex: Foundations, Concrete, etc.) The firms and/or individuals have 

the experience, qualifications, certifications and/or licenses required to perform the special in-

spections indicated. 

 

 

Material/Work to be Inspected: Concrete Foundations and Structural Steel Framing  

 Firm/Individual Name:   Inspection service to be provided by the Owner  

 Address:     Inspection Agency to be determined     

 

 

Responsibilities of the special inspectors are indicated on the attached Schedule of Special Inspec-

tions. 

Discrepancies shall be brought to the immediate attention of the Contractor so that corrective ac-

tion can be taken in a timely manner. Copies of all test reports and test data shall be obtained from 

the inspectors by the A/E on a timely basis. 

 

 

 

            

 (Print or Type Name of A/E Representative)  

 

             

(Signature)     (Date)      
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SCHEDULE OF SPECIAL INSPECTIONS (2 Pages) 
 

Project Name:    Williams Brice Stadium – Adding Stair at Section 10 

Owner:     University of South Carolina 

 

Special Inspection requirements based on Section 1704 of Chapter 17 of the 2015 International Building 

Code and Chapter 1 of the 2015 International Building Code 
 

 

MATERIALS 

 

TYPE OF INSPECTION 

 

SPECIFICATION OR CODE 

REFERENCE 

 

 

INSPECTION BY 

      ARCH ENG Testing Company 

      Soils NA       

Soils -Subgrade Compacted soil at concrete 

foundations 

 

    To be determined 

SABC NA     

Soil Fill NA     

Concrete Foun-

dations 

Rebar placement and con-

crete material 

 

To be determined 

Concrete Ma-

sonry Units 

NA  

 

Structural Steel Steel framing as described in 

the structural drawings and 

submittals 

 

To be determined 

Structural Steel 

High Strength 

Bolting (and me-

chanical fas-

tening of metal 

deck) 

Steel framing as described in 

the structural drawings and 

submittals 

 

To be determined 

Structural Steel 

Welding 

Steel framing as described in 

the structural drawings and 

submittals 

 

  

To be determined 

Suspended Ceil-

ing Systems 

NA  

  

Footing & Foun-

dation inspec-

tions 

NA  

   

Concrete slab & 

under floor in-

spection 

NA  

   

Frame Inspec-

tions 

NA  
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INSPECTION BY 

      ARCH ENG Testing Company 
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Fire       Re-

sistance Pene-

tration Inspec-

tions 

NA  

  To be determined 

Energy   Efficien-

cy Inspections 

NA NA 

  To be determined 

 a) Envelope Insulation (R-

Value) 

NA 

  To be determined 

 b) Fenestration U-Value NA   To be determined 

 c) Duct System R-Value NA   To be determined 

 d) HVAC & Water Heating 

Equipment efficiency 

 

  To be determined 

Mechanical In-

spections 

Underground inspection 

after trenches or ditches are 

excavated and piping in-

stalled, prior to backfill in 

place. 

NA 

  To be determined 

 Rough-in inspection prior to 

wall or ceiling membranes 

NA 

  To be determined 

Plumbing In-

spections 

Underground inspection 

after trenches or ditches are 

excavated and piping in-

stalled, prior to backfill in 

place. 

NA 

  To be determined 

 Rough-in inspection prior to 

wall or ceiling membranes 

NA 

  To be determined 

Electrical In-

spections 

Underground inspection 

after trenches or ditches are 

excavated and conduit in-

stalled, prior to backfill in 

place. 

NA 

  To be determined 

 Rough-in inspection prior to 

wall or ceiling membranes 

NA 

  To be determined 

Architectural 

Mechanical 

Plumbing    & 

Electrical Com-

ponents – Seis-

mic Isolation 

Systems 

  

Architectural Components 

-Exterior Cladding 

NA 

  To be determined 

Mechanical Components 

-Above ceiling units and 

ductwork 

NA 

    To be determined 

Plumbing Components 

-NA (unless required by 

ASCE-7) 

NA 

    To be determined 

Electrical Components 

-NA (unless required by 

ASCE-7) 

NA 

  To be determined 

END OF SECTION 014100 
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. General:  Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved":  When used to convey Architect's action on Contractor's submittals, 

applications, and requests, "approved" is limited to Architect's duties and responsibilities 

as stated in the Conditions of the Contract.

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 

"authorized," "selected," "required," and "permitted" have the same meaning as "directed."

D. "Indicated":  Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents.  Other terms including 

"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that 

control performance of the Work.

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations.

G. "Install":  Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 

dimension, finish, cure, protect, clean, and similar operations at Project site.

H. "Provide":  Furnish and install, complete and ready for the intended use.

I. "Project Site":  Space available for performing construction activities.  The extent of Project 

site is shown on Drawings and may or may not be identical with the description of the land 

on which Project is to be built.
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1.3 INDUSTRY STANDARDS

A. Applicability of Standards:  Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect 

as if bound or copied directly into the Contract Documents to the extent referenced.  

Such standards are made a part of the Contract Documents by reference.

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents 

unless otherwise indicated.

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar 

with industry standards applicable to its construction activity.  Copies of applicable 

standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, 

obtain copies directly from publication source.

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities indicated 

in Gale's "Encyclopedia of Associations:  National Organizations of the U.S." or in Columbia 

Books' "National Trade & Professional Associations of the United States."

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities in the 

following list.  This information is subject to change and is believed to be accurate as of the 

date of the Contract Documents.

1. AABC - Associated Air Balance Council; www.aabc.com.

2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.

3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.

4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org.

5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.

6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.

7. ACI - American Concrete Institute; (Formerly:  ACI International); www.concrete.org.

8. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.

9. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.

10. AF&PA - American Forest & Paper Association; www.afandpa.org.

11. AGA - American Gas Association; www.aga.org.

12. AHAM - Association of Home Appliance Manufacturers; www.aham.org.

13. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.

14. AI - Asphalt Institute; www.asphaltinstitute.org.

15. AIA - American Institute of Architects (The); www.aia.org.

16. AISC - American Institute of Steel Construction; www.aisc.org.

17. AISI - American Iron and Steel Institute; www.steel.org.
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18. AITC - American Institute of Timber Construction; www.aitc-glulam.org.

19. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.

20. ANSI - American National Standards Institute; www.ansi.org.

21. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.

22. APA - APA - The Engineered Wood Association; www.apawood.org.

23. APA - Architectural Precast Association; www.archprecast.org.

24. API - American Petroleum Institute; www.api.org.

25. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).

26. ARI - American Refrigeration Institute; (See AHRI).

27. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.

28. ASCE - American Society of Civil Engineers; www.asce.org.

29. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE).

30. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning 

Engineers; www.ashrae.org.

31. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org.

32. ASSE - American Society of Safety Engineers (The); www.asse.org.

33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.

34. ASTM - ASTM International; (American Society for Testing and Materials 

International); www.astm.org.

35. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.

36. AWEA - American Wind Energy Association; www.awea.org.

37. AWI - Architectural Woodwork Institute; www.awinet.org.

38. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com.

39. AWPA - American Wood Protection Association; (Formerly:  American Wood-

Preservers' Association); www.awpa.com.

40. AWS - American Welding Society; www.aws.org.

41. AWWA - American Water Works Association; www.awwa.org.

42. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.

43. BIA - Brick Industry Association (The); www.gobrick.com.

44. BICSI - BICSI, Inc.; www.bicsi.org.

45. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.com.

46. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.

47. BOCA - BOCA; (Building Officials and Code Administrators International Inc.); (See 

ICC).

48. BWF - Badminton World Federation; (Formerly:  International Badminton Federation); 

www.bwfbadminton.org.

49. CDA - Copper Development Association; www.copper.org.

50. CEA - Canadian Electricity Association; www.electricity.ca.

51. CEA - Consumer Electronics Association; www.ce.org.

52. CFFA - Chemical Fabrics & Film Association, Inc.; www.chemicalfabricsandfilm.com.

53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.

54. CGA - Compressed Gas Association; www.cganet.com.
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55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.

56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.

57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.

58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.

59. CPA - Composite Panel Association; www.pbmdf.com.

60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.

61. CRRC - Cool Roof Rating Council; www.coolroofs.org.

62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.

63. CSA - Canadian Standards Association; www.csa.ca.

64. CSA - CSA International; (Formerly:  IAS - International Approval Services); www.csa-

international.org.

65. CSI - Construction Specifications Institute (The); www.csinet.org.

66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.

67. CTI - Cooling Technology Institute; (Formerly:  Cooling Tower Institute); www.cti.org.

68. CWC - Composite Wood Council; (See CPA).

69. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.

70. DHI - Door and Hardware Institute; www.dhi.org.

71. ECA - Electronic Components Association; www.ec-central.org.

72. ECAMA - Electronic Components Assemblies & Materials Association; (See ECA).

73. EIA - Electronic Industries Alliance; (See TIA).

74. EIMA - EIFS Industry Members Association; www.eima.com.

75. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.

76. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.

77. ESTA - Entertainment Services and Technology Association; (See PLASA).

78. EVO - Efficiency Valuation Organization; www.evo-world.org.

79. FIBA - Federation Internationale de Basketball; (The International Basketball 

Federation); www.fiba.com.

80. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

Federation); www.fivb.org.

81. FM Approvals - FM Approvals LLC; www.fmglobal.com.

82. FM Global - FM Global; (Formerly:  FMG - FM Global); www.fmglobal.com.

83. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com.

84. FSA - Fluid Sealing Association; www.fluidsealing.com.

85. FSC - Forest Stewardship Council U.S.; www.fscus.org.

86. GA - Gypsum Association; www.gypsum.org.

87. GANA - Glass Association of North America; www.glasswebsite.com.

88. GS - Green Seal; www.greenseal.org.

89. HI - Hydraulic Institute; www.pumps.org.

90. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See 

AHRI).

91. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).

92. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.

93. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.

94. IAPSC - International Association of Professional Security Consultants; 

www.iapsc.org.
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95. IAS - International Approval Services; (See CSA).

96. ICBO - International Conference of Building Officials; (See ICC).

97. ICC - International Code Council; www.iccsafe.org.

98. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.

99. ICPA - International Cast Polymer Alliance; www.icpa-hq.org.

100. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.

101. IEC - International Electrotechnical Commission; www.iec.ch.

102. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.

103. IES - Illuminating Engineering Society; (Formerly:  Illuminating Engineering Society of 

North America); www.ies.org.

104. IESNA - Illuminating Engineering Society of North America; (See IES).

105. IEST - Institute of Environmental Sciences and Technology; www.iest.org.

106. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.

107. IGSHPA - International Ground Source Heat Pump Association; 

www.igshpa.okstate.edu.

108. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.

109. Intertek - Intertek Group; (Formerly:  ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com.

110. ISA - International Society of Automation (The); (Formerly:  Instrumentation, Systems, 

and Automation Society); www.isa.org.

111. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).

112. ISFA - International Surface Fabricators Association; (Formerly:  International Solid 

Surface Fabricators Association); www.isfanow.org.

113. ISO - International Organization for Standardization; www.iso.org.

114. ISSFA - International Solid Surface Fabricators Association; (See ISFA).

115. ITU - International Telecommunication Union; www.itu.int/home.

116. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.

117. LMA - Laminating Materials Association; (See CPA).

118. LPI - Lightning Protection Institute; www.lightning.org.

119. MBMA - Metal Building Manufacturers Association; www.mbma.com.

120. MCA - Metal Construction Association; www.metalconstruction.org.

121. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.

122. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.

123. MHIA - Material Handling Industry of America; www.mhia.org.

124. MIA - Marble Institute of America; www.marble-institute.com.

125. MMPA - Moulding & Millwork Producers Association; (Formerly:  Wood Moulding & 

Millwork Producers Association); www.wmmpa.com.

126. MPI - Master Painters Institute; www.paintinfo.com.

127. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org.

128. NAAMM - National Association of Architectural Metal Manufacturers; 

www.naamm.org.

129. NACE - NACE International; (National Association of Corrosion Engineers 

International); www.nace.org.

130. NADCA - National Air Duct Cleaners Association; www.nadca.com.

131. NAIMA - North American Insulation Manufacturers Association; www.naima.org.
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132. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.

133. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.

134. NCMA - National Concrete Masonry Association; www.ncma.org.

135. NEBB - National Environmental Balancing Bureau; www.nebb.org.

136. NECA - National Electrical Contractors Association; www.necanet.org.

137. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.

138. NEMA - National Electrical Manufacturers Association; www.nema.org.

139. NETA - InterNational Electrical Testing Association; www.netaworld.org.

140. NFHS - National Federation of State High School Associations; www.nfhs.org.

141. NFPA - NFPA; (National Fire Protection Association); www.nfpa.org.

142. NFPA - NFPA International; (See NFPA).

143. NFRC - National Fenestration Rating Council; www.nfrc.org.

144. NHLA - National Hardwood Lumber Association; www.nhla.com.

145. NLGA - National Lumber Grades Authority; www.nlga.org.

146. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).

147. NOMMA - National Ornamental & Miscellaneous Metals Association; 

www.nomma.org.

148. NRCA - National Roofing Contractors Association; www.nrca.net.

149. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.

150. NSF - NSF International; (National Sanitation Foundation International); www.nsf.org.

151. NSPE - National Society of Professional Engineers; www.nspe.org.

152. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.

153. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.

154. NWFA - National Wood Flooring Association; www.nwfa.org.

155. PCI - Precast/Prestressed Concrete Institute; www.pci.org.

156. PDI - Plumbing & Drainage Institute; www.pdionline.org.

157. PLASA - PLASA; (Formerly:  ESTA - Entertainment Services and Technology 

Association); www.plasa.org.

158. RCSC - Research Council on Structural Connections; www.boltcouncil.org.

159. RFCI - Resilient Floor Covering Institute; www.rfci.com.

160. RIS - Redwood Inspection Service; www.redwoodinspection.com.

161. SAE - SAE International; (Society of Automotive Engineers); www.sae.org.

162. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.

163. SDI - Steel Deck Institute; www.sdi.org.

164. SDI - Steel Door Institute; www.steeldoor.org.

165. SEFA - Scientific Equipment and Furniture Association; www.sefalabs.com.

166. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE).

167. SIA - Security Industry Association; www.siaonline.org.

168. SJI - Steel Joist Institute; www.steeljoist.org.

169. SMA - Screen Manufacturers Association; www.smainfo.org.

170. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org.

171. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.

172. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.

173. SPIB - Southern Pine Inspection Bureau; www.spib.org.
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174. SPRI - Single Ply Roofing Industry; www.spri.org.

175. SRCC - Solar Rating and Certification Corporation; www.solar-rating.org.

176. SSINA - Specialty Steel Industry of North America; www.ssina.com.

177. SSPC - SSPC:  The Society for Protective Coatings; www.sspc.org.

178. STI - Steel Tank Institute; www.steeltank.com.

179. SWI - Steel Window Institute; www.steelwindows.com.

180. SWPA - Submersible Wastewater Pump Association; www.swpa.org.

181. TCA - Tilt-Up Concrete Association; www.tilt-up.org.

182. TCNA - Tile Council of North America, Inc.; (Formerly:  Tile Council of America); 

www.tileusa.com.

183. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.

184. TIA - Telecommunications Industry Association; (Formerly:  TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 

www.tiaonline.org.

185. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; 

(See TIA).

186. TMS - The Masonry Society; www.masonrysociety.org.

187. TPI - Truss Plate Institute; www.tpinst.org.

188. TPI - Turfgrass Producers International; www.turfgrasssod.org.

189. TRI - Tile Roofing Institute; www.tileroofing.org.

190. UBC - Uniform Building Code; (See ICC).

191. UL - Underwriters Laboratories Inc.; www.ul.com.

192. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.

193. USAV - USA Volleyball; www.usavolleyball.org.

194. USGBC - U.S. Green Building Council; www.usgbc.org.

195. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.

196. WASTEC - Waste Equipment Technology Association; www.wastec.org.

197. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.

198. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.

199. WDMA - Window & Door Manufacturers Association; www.wdma.com.

200. WI - Woodwork Institute; (Formerly:  WIC - Woodwork Institute of California); 

www.wicnet.org.

201. WMMPA - Wood Moulding & Millwork Producers Association; (See MMPA).

202. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.

203. WPA - Western Wood Products Association; www.wwpa.org.

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities in the following 

list.  This information is believed to be accurate as of the date of the Contract Documents.

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.

2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org.

3. ICC - International Code Council; www.iccsafe.org.

4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.
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D. Federal Government Agencies:  Where abbreviations and acronyms are used in 

Specifications or other Contract Documents, they shall mean the recognized name of the 

entities in the following list.  Information is subject to change and is up-to-date as of the 

date of the Contract Documents.

1. COE - Army Corps of Engineers; www.usace.army.mil.

2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.

3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov.

4. DOD - Department of Defense; http://dodssp.daps.dla.mil.

5. DOE - Department of Energy; www.energy.gov.

6. EPA - Environmental Protection Agency; www.epa.gov.

7. FAA - Federal Aviation Administration; www.faa.gov.

8. FG - Federal Government Publications; www.gpo.gov.

9. GSA - General Services Administration; www.gsa.gov.

10. HUD - Department of Housing and Urban Development; www.hud.gov.

11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; http://eetd.lbl.gov.

12. OSHA - Occupational Safety & Health Administration; www.osha.gov.

13. SD - Department of State; www.state.gov.

14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; www.trb.org.

15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov.

16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.

17. USDJ - Department of Justice; Office of Justice Programs; National Institute of 

Justice; www.ojp.usdoj.gov.

18. USP - U.S. Pharmacopeia; www.usp.org.

19. USPS - United States Postal Service; www.usps.com.

E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications 

or other Contract Documents, they shall mean the recognized name of the standards and 

regulations in the following list.  This information is subject to change and is believed to be 

accurate as of the date of the Contract Documents.

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 

www.gpo.gov/fdsys.

2. DOD - Department of Defense; Military Specifications and Standards; Available 

from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.

3. DSCC - Defense Supply Center Columbus; (See FS).

4. FED-STD - Federal Standard; (See FS).

5. FS - Federal Specification; Available from Department of Defense Single Stock Point; 

http://dodssp.daps.dla.mil.

a. Available from Defense Standardization Program; www.dsp.dla.mil.

b. Available from General Services Administration; www.gsa.gov.
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c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb.

6. MILSPEC - Military Specification and Standards; (See DOD).

7. USAB - United States Access Board; www.access-board.gov.

8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB).

F. State Government Agencies:  Where abbreviations and acronyms are used in 

Specifications or other Contract Documents, they shall mean the recognized name of the 

entities in the following list.  This information is subject to change and is believed to be 

accurate as of the date of the Contract Documents.

1. CBHF - State of California; Department of Consumer Affairs; Bureau of Electronic 

Appliance and Repair, Home Furnishings and Thermal Insulation; 

www.bearhfti.ca.gov.

2. CCR - California Code of Regulations; Office of Administrative Law; California 

Title 24 Energy Code; www.calregs.com.

3. CDHS - California Department of Health Services; (See CDPH).

4. CDPH - California Department of Public Health; Indoor Air Quality Program; 

www.cal-iaq.org.

5. CPUC - California Public Utilities Commission; www.cpuc.ca.gov.

6. SCAQMD - South Coast Air Quality Management District; www.aqmd.gov.

7. TFS - Texas Forest Service; Forest Resource Development and Sustainable Forestry; 

http://txforestservice.tamu.edu.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities.

B. Related Requirements:

1. Section 01 10 00 "Summary" for work restrictions and limitations on utility 

interruptions.

1.3 USE CHARGES

A. General:  Installation and removal of and use charges for temporary facilities shall be 

included in the Contract Sum unless otherwise indicated.

B. Water and Sewer Service from Existing System:  Water from Owner's existing water system 

is available for use without metering and without payment of use charges.  Provide 

connections and extensions of services as required for construction operations.

C. Electric Power Service from Existing System:  Electric power from Owner's existing system 

is available for use without metering and without payment of use charges.  Provide 

connections and extensions of services as required for construction operations.

1.4 QUALITY ASSURANCE

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 

temporary electric service.  Install service to comply with NFPA 70.

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use.  Obtain required certifications and permits.
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C. Accessible Temporary Egress:  Comply with applicable provisions in the U.S. Architectural 

& Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 

ICC/ANSI A117.1.

1.5 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to 

assume responsibility for operation, maintenance, and protection of each permanent 

service during its use as a construction facility before Owner's acceptance, regardless of 

previously assigned responsibilities.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Temporary Partitions:  Provide temporary partitions of wood stud construction or fencing 

with windscreen separating the existing stadium areas from the construction area.

2.2 TEMPORARY FACILITIES

A. Field Offices, General:  Field Office Trailer is NOT required.  Utilize an existing room at the 

stadium as the construction field office.

1. Protect and preserve all existing equipment that is to remain in like-new or current 

condition.  Repair or replace any damage to the existing space.  Vacate space at 

least 2 weeks prior to substantial completion or as directed by the owner.

B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to 

accommodate materials and equipment for construction operations.

1. Store combustible materials apart from building.

2.3 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 

locations and classes of fire exposures.
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PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum 

interference with performance of the Work.  Relocate and modify facilities as required by 

progress of the Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until 

facilities are no longer needed or are replaced by authorized use of completed permanent 

facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can 

be interrupted, if necessary, to make connections for temporary services.

B. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain 

water service facilities in a condition acceptable to Owner.  At Substantial Completion, 

restore these facilities to condition existing before initial use.

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 

construction personnel.  Comply with requirements of authorities having jurisdiction for 

type, number, location, operation, and maintenance of fixtures and facilities.

D. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from 

entering occupied areas.

E. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain 

equipment in a condition acceptable to Owner.

F. Lighting:  Provide temporary lighting with local switching that provides adequate 

illumination for construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection 

requirements without operating entire system.

2. Install lighting for Project identification sign.

3.3 SUPPORT FACILITIES INSTALLATION

A. Parking:  Use designated areas of Owner's existing parking areas for construction 

personnel.
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B. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.

1. Identification Signs:  Provide Project identification signs as indicated on Drawings.

2. Temporary Signs:  Provide other signs as indicated and as required to inform public 

and individuals seeking entrance to Project.

a. Provide temporary, directional signs for construction personnel and visitors.

3. Maintain and touchup signs so they are legible at all times.

C. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 

waste from construction operations.  Comply with requirements of authorities having 

jurisdiction.  Comply with progress cleaning requirements in Section 017300 "Execution."

D. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools 

and equipment" and not temporary facilities.

2. The use of the existing tennis courts with lifts, hoists, cranes, and heavy equipment 

of any type is strictly prohibited.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 

and other improvements at Project site and on adjacent properties, except those 

indicated to be removed or altered.  Repair damage to existing facilities.

1. Provide temporary partitions that separate the work are from the existing tennis 

courts, fencing, and wind screen.

2. Provide a temporary barrier on the upper level concourse  not more than 75’ from 

the main entrance gate stating the following

“Do not enter – Authorized Personnel Only

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize 

possible air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

C. Pest Control:  Engage pest-control service to recommend practices to minimize attraction 

and harboring of rodents, roaches, and other pests and to perform extermination and 

control procedures at regular intervals so Project will be free of pests and their residues at 

Substantial Completion.  Perform control operations lawfully, using environmentally safe 

materials.
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D. Security Enclosure and Lockup:  Install temporary enclosure around partially completed 

areas of construction.  Provide lockable entrances to prevent unauthorized entrance, 

vandalism, theft, and similar violations of security.  Lock entrances at end of each work day.

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 

progress and completed, from exposure, foul weather, other construction operations, and 

similar activities.  

1. Where heating or cooling is needed and permanent enclosure is incomplete, 

insulate temporary enclosures.

F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of 

types needed to protect against reasonably predictable and controllable fire losses.  

Comply with NFPA 241; manage fire-prevention program.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for 

personnel at Project site.  Review needs with local fire department and establish 

procedures to be followed.  Instruct personnel in methods and procedures.  Post 

warnings and information.

END OF SECTION 015000



University of South Carolina Architect's Project #: ACOL170001

Williams Brice Stadium – Adding Stair at Section 10

Bid Set Issue Date: 03/31/2017

PRODUCT REQUIREMENTS 016000 - 1

SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for selection of products for 

use in Project; product delivery, storage, and handling; manufacturers' standard warranties 

on products; special warranties; and comparable products.

B. Related Requirements:

1. Section 012300 "Alternates" for products selected under an alternate.

2. Section 012500 "Substitution Procedures" for requests for substitutions.

3. Section 014200 "References" for applicable industry standards for products 

specified.

1.3 DEFINITIONS

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project 

or taken from previously purchased stock.  The term "product" includes the terms 

"material," "equipment," "system," and terms of similar intent.

1. Named Products:  Items identified by manufacturer's product name, including make 

or model number or other designation shown or listed in manufacturer's published 

product literature, that is current as of date of the Contract Documents.

2. New Products:  Items that have not previously been incorporated into another 

project or facility.  Products salvaged or recycled from other projects are not 

considered new products.

3. Comparable Product:  Product that is demonstrated and approved through 

submittal process to have the indicated qualities related to type, function, 

dimension, in-service performance, physical properties, appearance, and other 

characteristics that equal or exceed those of specified product.

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 

product is named and accompanied by the words "basis-of-design product," including 

make or model number or other designation, to establish the significant qualities related to 
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type, function, dimension, in-service performance, physical properties, appearance, and 

other characteristics for purposes of evaluating comparable products of additional 

manufacturers named in the specification.

1.4 ACTION SUBMITTALS

A. Comparable Product Requests:  Submit request for consideration of each comparable 

product.  Identify product or fabrication or installation method to be replaced.  Include 

Specification Section number and title and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in 

"Comparable Products" Article.

2. Architect's Action:  If necessary, Architect will request additional information or 

documentation for evaluation within one week of receipt of a comparable product 

request.  Architect will notify Contractor of approval or rejection of proposed 

comparable product request within 15 days of receipt of request, or seven days of 

receipt of additional information or documentation, whichever is later.

a. Form of Approval:  As specified in Section 013300 "Submittal Procedures."

b. Use product specified if Architect does not issue a decision on use of a 

comparable product request within time allocated.

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in 

Section 013300 "Submittal Procedures." Show compliance with requirements.

1.5 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 

products for use on Project, select product compatible with products previously selected, 

even if previously selected products were also options.

1. Each contractor is responsible for providing products and construction methods 

compatible with products and construction methods of other contractors.

2. If a dispute arises between contractors over concurrently selectable but 

incompatible products, Architect will determine which products shall be used.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 

instructions.

B. Delivery and Handling:
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1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items 

that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, 

and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions 

for handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract 

Documents and to determine that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of 

units.

2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 

condensation.

4. Protect foam plastic from exposure to sunlight, except to extent necessary for 

period of installation and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage.

6. Protect stored products from damage and liquids from freezing.

7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 

other warranties required by the Contract Documents.  Manufacturer's disclaimers and 

limitations on product warranties do not relieve Contractor of obligations under 

requirements of the Contract Documents.

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for 

a particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty:  Written warranty required by the Contract Documents to provide 

specific rights for Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, ready for execution.

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 

properly executed.

2. Specified Form:  When specified forms are included with the Specifications, 

prepare a written document using indicated form properly executed.
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3. See other Sections for specific content requirements and particular requirements 

for submitting special warranties.

C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements:  Provide products that comply with the Contract 

Documents, are undamaged and, unless otherwise indicated, are new at time of 

installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items 

needed for a complete installation and indicated use and effect.

2. Standard Products:  If available, and unless custom products or nonstandard options 

are specified, provide standard products of types that have been produced and 

used successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict 

with requirements of the Contract Documents.

4. Descriptive, performance, and reference standard requirements in the 

Specifications establish salient characteristics of products.

5. Or Equal:  For products specified by name and accompanied by the term "or equal," 

or "or approved equal," or "or approved," comply with requirements in "Comparable 

Products" Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1. Product:  Where Specifications name a single manufacturer and product, provide 

the named product that complies with requirements.  Comparable products or 

substitutions for Contractor's convenience will not be considered.

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with 

requirements.  Comparable products or substitutions for Contractor's convenience 

will not be considered.

3. Products:

a. Nonrestricted List:  Where Specifications include a list of names of both 

available manufacturers and products, provide one of the products listed, or 

an unnamed product, that complies with requirements.  Comply with 

requirements in "Comparable Products" Article for consideration of an 

unnamed product.
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4. Basis-of-Design Product:  Where Specifications name a product, or refer to a 

product indicated on Drawings, and include a list of manufacturers, provide the 

specified or indicated product or a comparable product by one of the other named 

manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, and 

other characteristics that are based on the product named.  Comply with 

requirements in "Comparable Products" Article for consideration of an unnamed 

product by one of the other named manufacturers.

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 

provide a product that complies with requirements and matches Architect's sample.  

Architect's decision will be final on whether a proposed product matches.

1. If no product available within specified category matches and complies with other 

specified requirements, comply with requirements in Section 012500 "Substitution 

Procedures" for proposal of product.

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 

Architect from manufacturer's full range" or similar phrase, select a product that complies 

with requirements.  Architect will select color, gloss, pattern, density, or texture from 

manufacturer's product line that includes both standard and premium items.

2.2 COMPARABLE PRODUCTS

A. Conditions for Consideration:  Architect will consider Contractor's request for 

comparable product when the following conditions are satisfied.  If the following 

conditions are not satisfied, Architect may return requests without action, except to 

record noncompliance with these requirements:

1. Evidence that the proposed product does not require revisions to the Contract 

Documents, that it is consistent with the Contract Documents and will produce the 

indicated results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named 

in the Specifications.  Significant qualities include attributes such as performance, 

weight, size, durability, visual effect, and specific features and requirements 

indicated.

3. Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects with project names and addresses 

and names and addresses of architects and owners, if requested.

5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes general administrative and procedural requirements governing execution 

of the Work including, but not limited to, the following:

1. Construction layout.

2. Field engineering and surveying.

3. Installation of the Work.

4. Cutting and patching.

5. Coordination of Owner-installed products.

6. Progress cleaning.

7. Starting and adjusting.

8. Protection of installed construction.

9. Correction of Work.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance 

of other work.

B. Patching:  Fitting and repair work required to restore construction to original conditions 

after installation of other work.

1.4 QUALITY ASSURANCE

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and 

patching of construction elements.

1. Structural Elements:  When cutting and patching structural elements, notify Architect 

of locations and details of cutting and await directions from Architect before 

proceeding.  Shore, brace, and support structural elements during cutting and 

patching.  Do not cut and patch structural elements in a manner that could change 

their load-carrying capacity or increase deflection
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2. Operational Elements:  Do not cut and patch operating elements and related 

components in a manner that results in reducing their capacity to perform as 

intended or that results in increased maintenance or decreased operational life or 

safety.  Operational elements include the following:

a. Primary operational systems and equipment.

b. Mechanical systems piping and ducts.

c. Fire-detection and -alarm systems.

d. Electrical wiring systems.

e. Operating systems of special construction.

3. Other Construction Elements:  Do not cut and patch other construction elements or 

components in a manner that could change their load-carrying capacity, that results 

in reducing their capacity to perform as intended, or that results in increased 

maintenance or decreased operational life or safety.

a. Water, moisture, or vapor barriers.

b. Membranes and flashings.

c. Equipment supports.

d. Piping, ductwork, vessels, and equipment.

e. Noise- and vibration-control elements and systems.

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch exposed construction in a 

manner that would, in Architect's opinion, reduce the building's aesthetic qualities.  

Remove and replace construction that has been cut and patched in a visually 

unsatisfactory manner.

B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties 

involved in cutting and patching, including mechanical and electrical trades.  Review areas 

of potential interference and conflict.  Coordinate procedures and resolve potential 

conflicts before proceeding.

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 

recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 

surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 

possible.
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1. If identical materials are unavailable or cannot be used, use materials that, when 

installed, will provide a match acceptable to Architect for the visual and functional 

performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions:  The existence and location of underground and other utilities and 

construction indicated as existing are not guaranteed.  Before beginning sitework, 

investigate and verify the existence and location of underground utilities, mechanical and 

electrical systems, and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection 

of sanitary sewer, storm sewer, and water-service piping; underground electrical 

services, and other utilities.

2. Furnish location data for work related to Project that must be performed by public 

utilities serving Project site.

B. Examination and Acceptance of Conditions:  Before proceeding with each component of 

the Work, examine substrates, areas, and conditions, with Installer or Applicator present 

where indicated, for compliance with requirements for installation tolerances and other 

conditions affecting performance.  Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations 

of connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems 

are to be installed.

3. Verify compatibility with and suitability of substrates, including compatibility with 

existing finishes or primers.

C. Written Report:  Where a written report listing conditions detrimental to performance of 

the Work is required by other Sections, include the following:

1. Description of the Work.

2. List of detrimental conditions, including substrates.

3. List of unacceptable installation tolerances.

4. Recommended corrections.

D. Proceed with installation only after unsatisfactory conditions have been corrected.  

Proceeding with the Work indicates acceptance of surfaces and conditions.
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3.2 PREPARATION

A. Field Measurements:  Take field measurements as required to fit the Work properly.  

Recheck measurements before installing each product.  Where portions of the Work are 

indicated to fit to other construction, verify dimensions of other construction by field 

measurements before fabrication.  Coordinate fabrication schedule with construction 

progress to avoid delaying the Work.

B. Space Requirements:  Verify space requirements and dimensions of items shown 

diagrammatically on Drawings.

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 

need for clarification of the Contract Documents caused by differing field conditions 

outside the control of Contractor, submit a request for information to Architect according 

to requirements in Section 013100 "Project Management and Coordination."

3.3 CONSTRUCTION LAYOUT

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 

Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 

discovered, notify Architect promptly.

B. General:  Lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of 

construction and elsewhere as needed to locate each element of Project.

2. Establish limits on use of Project site.

3. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 

required dimensions.

4. Inform installers of lines and levels to which they must comply.

5. Check the location, level and plumb, of every major element as the Work 

progresses.

6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances.

C. Building Lines and Levels:  Locate and lay out control lines and levels for structures, 

building foundations, column grids, and floor levels, including those required for 

mechanical and electrical work.  Transfer survey markings and elevations for use with 

control lines and levels.  Level foundations and piers from two or more locations.

3.4 FIELD ENGINEERING

A. Identification:  Owner will identify existing benchmarks, control points, and property 

corners.
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B. Reference Points:  Locate existing permanent benchmarks, control points, and similar 

reference points before beginning the Work.  Preserve and protect permanent 

benchmarks and control points during construction operations.

1. Do not change or relocate existing benchmarks or control points without prior 

written approval of Architect.  Report lost or destroyed permanent benchmarks or 

control points promptly.  Report the need to relocate permanent benchmarks or 

control points to Architect before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly.  

Base replacements on the original survey control points.

3.5 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment 

and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance and ceiling heights specified.  Notify the 

Architect if ceiling heights cannot be reasonably achieved through coordination 

between trades and if any obstruction less than 96” is encountered.

B. Comply with manufacturer's written instructions and recommendations for installing 

products in applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  

Maintain conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging 

operations or loading in excess of that expected during normal conditions of occupancy.

E. Sequence the Work and allow adequate clearances to accommodate movement of 

construction items on site and placement in permanent locations.

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.

G. Templates:  Obtain and distribute to the parties involved templates for work specified to 

be factory prepared and field installed.  Check Shop Drawings of other work to confirm 

that adequate provisions are made for locating and installing products to comply with 

indicated requirements.

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of 

adequate size and number to securely anchor each component in place, accurately 
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located and aligned with other portions of the Work.  Where size and type of attachments 

are not indicated, verify size and type required for load conditions.

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 

heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, 

and items with integral anchors, that are to be embedded in concrete or masonry.  

Deliver such items to Project site in time for installation.

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 

indicated, arrange joints for the best visual effect.  Fit exposed connections together to 

form hairline joints.

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not 

considered hazardous.

3.6 CUTTING AND PATCHING

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  

Proceed with cutting and patching at the earliest feasible time, and complete without 

delay.

1. Cut in-place construction to provide for installation of other components or 

performance of other construction, and subsequently patch as required to restore 

surfaces to their original condition.

B. Temporary Support:  Provide temporary support of work to be cut.

C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations.

D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption 

of free passage to adjoining areas is unavoidable, coordinate cutting and patching 

according to requirements in Section 011000 "Summary."

E. Existing Utility Services and Mechanical/Electrical Systems:  Where existing 

services/systems are required to be removed, relocated, or abandoned, bypass such 

services/systems before cutting to minimize interruption to occupied areas.

F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and 

similar operations, including excavation, using methods least likely to damage elements 

retained or adjoining construction.  If possible, review proposed procedures with original 

Installer; comply with original Installer's written recommendations.
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1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots neatly to minimum size required, and 

with minimum disturbance of adjacent surfaces.  Temporarily cover openings when 

not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 

surfaces.

3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill.

4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to 

be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to 

prevent entrance of moisture or other foreign matter after cutting.

5. Proceed with patching after construction operations requiring cutting are complete.

G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar 

operations following performance of other work.  Patch with durable seams that are as 

invisible as practicable.  Provide materials and comply with installation requirements 

specified in other Sections, where applicable.

1. Inspection:  Where feasible, test and inspect patched areas after completion to 

demonstrate physical integrity of installation.

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 

restoration into retained adjoining construction in a manner that will minimize 

evidence of patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other 

finishing materials.

b. Restore damaged pipe covering to its original condition.

3. Floors and Walls:  Where walls or partitions that are removed extend one finished 

area into another, patch and repair floor and wall surfaces in the new space.  Provide 

an even surface of uniform finish, color, texture, and appearance.  Remove in-place 

floor and wall coverings and replace with new materials, if necessary, to achieve 

uniform color and appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply 

primer and intermediate paint coats appropriate for substrate over the patch, 

and apply final paint coat over entire unbroken surface containing the patch.  

Provide additional coats until patch blends with adjacent surfaces.

4. Exterior Building Enclosure:  Patch components in a manner that restores enclosure 

to a weathertight condition and ensures thermal and moisture integrity of building 

enclosure.

H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove 

paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.
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3.7 OWNER-INSTALLED PRODUCTS

A. Site Access:  Provide access to Project site for Owner's construction personnel.

B. Coordination:  Coordinate construction and operations of the Work with work performed 

by Owner's construction personnel.

1. Construction Schedule:  Inform Owner of Contractor's preferred construction 

schedule for Owner's portion of the Work.  Adjust construction schedule based on a 

mutually agreeable timetable.  Notify Owner if changes to schedule are required due 

to differences in actual construction progress.

2. Preinstallation Conferences:  Include Owner's construction personnel at 

preinstallation conferences covering portions of the Work that are to receive 

Owner's work.  Attend preinstallation conferences conducted by Owner's 

construction personnel if portions of the Work depend on Owner's construction.

3.8 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 

requirements strictly.  Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials 

and debris.

2. Do not hold waste materials more than seven days during normal weather or three 

days if the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.  

Mark containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other 

contractors are working concurrently.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary 

for proper execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum 

the entire work area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 

instructions of manufacturer or fabricator of product installed, using only cleaning 

materials specifically recommended.  If specific cleaning materials are not recommended, 

use cleaning materials that are not hazardous to health or property and that will not 

damage exposed surfaces.
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E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to 

ensure freedom from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste 

materials down sewers or into waterways.  Comply with waste disposal requirements in 

Section 015000 "Temporary Facilities and Controls."

H. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place.  Apply protective covering where required to ensure protection 

from damage or deterioration at Substantial Completion.

I. Clean and provide maintenance on completed construction as frequently as necessary 

through the remainder of the construction period.  Adjust and lubricate operable 

components to ensure operability without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, damaging, or 

otherwise deleterious exposure during the construction period.

3.9 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation.  Remove 

malfunctioning units, replace with new units, and retest.

B. Adjust equipment for proper operation.  Adjust operating components for proper 

operation without binding.

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and 

safeties.  Replace damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 

"Quality Requirements."

3.10 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without 

damage or deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, 

including, but not limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

3. Warranties.

4. Final cleaning.

5. Repair of the Work.

B. Related Requirements:

1. Section 017300 "Execution" for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements.

3. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data.

1.3 ACTION SUBMITTALS

A. Product Data:  For cleaning agents.

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.

C. Certified List of Incomplete Items:  Final submittal at Final Completion.

1.4 CLOSEOUT SUBMITTALS

A. Certificates of Release:  From authorities having jurisdiction.

B. Certificate of Insurance:  For continuing coverage.
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C. Field Report:  For pest control inspection.

1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items:  For maintenance material submittal items 

specified in other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed 

and corrected (Contractor's punch list), indicating the value of each item on the list and 

reasons why the Work is incomplete.

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items 

below that are incomplete at time of request.

1. Certificates of Release:  Obtain and submit releases from authorities having 

jurisdiction permitting Owner unrestricted use of the Work and access to services 

and utilities.  Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project 

record documents, operation and maintenance manuals, final completion 

construction photographic documentation, damage or settlement surveys, property 

surveys, and similar final record information.

3. Submit closeout submittals specified in individual Sections, including specific 

warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents.

4. Submit maintenance material submittals specified in individual Sections, including 

tools, spare parts, extra materials, and similar items, and deliver to location 

designated by Architect.  Label with manufacturer's name and model number where 

applicable.

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each 

item and name and number of related Specification Section.  Obtain 

Architect's signature for receipt of submittals.

5. Submit test/adjust/balance records.

6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance.

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 

prior to requesting inspection for determining date of Substantial Completion.  List items 

below that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner.  Advise 

Owner's personnel of changeover in security provisions.
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3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial 

Completion.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  

6. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements.

7. Complete final cleaning requirements, including touchup painting.

8. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects.

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 

minimum of 10 days prior to date the work will be completed and ready for final inspection 

and tests.  On receipt of request, Architect will either proceed with inspection or notify 

Contractor of unfulfilled requirements.  Architect will prepare the Certificate of 

Substantial Completion after inspection or will notify Contractor of items, either on 

Contractor's list or additional items identified by Architect, that must be completed or 

corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final 

completion.

1.7 FINAL COMPLETION PROCEDURES

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining 

final completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment 

Procedures."

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 

Completion inspection list of items to be completed or corrected (punch list), 

endorsed and dated by Architect.  Certified copy of the list shall state that each 

item has been completed or otherwise resolved for acceptance.

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 

complying with insurance requirements.

B. Inspection:  Submit a written request for final inspection to determine acceptance a 

minimum of 10 days prior to date the work will be completed and ready for final inspection 

and tests.  On receipt of request, Architect will either proceed with inspection or notify 

Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for 

Payment after inspection or will notify Contractor of construction that must be completed 

or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected.
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1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List:  Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first.

2. Organize items applying to each space by major element, including categories for 

ceiling, individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

a. Project name.

b. Date.

c. Name of Architect.

d. Name of Contractor.

e. Page number.

4. Submit list of incomplete items in the following format:

a. MS Excel electronic file.  Architect will return annotated file.

b. PDF electronic file.  Architect will return annotated file.

1.9 SUBMITTAL OF PROJECT WARRANTIES

A. Time of Submittal:  Submit written warranties on request of Architect for designated 

portions of the Work where commencement of warranties other than date of Substantial 

Completion is indicated, or when delay in submittal of warranties might limit Owner's rights 

under warranty.

B. Organize warranty documents into an orderly sequence based on the table of contents of 

Project Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf 

binders, thickness as necessary to accommodate contents, and sized to receive 8-

1/2-by-11-inch (215-by-280-mm) paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  

Mark tab to identify the product or installation.  Provide a typed description of the 

product or installation, including the name of the product and the name, address, 

and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," Project name, and name of Contractor.

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete 

warranty and bond submittal package into a single indexed electronic PDF file with 

links enabling navigation to each item.  Provide bookmarked table of contents at 

beginning of document.

C. Provide additional copies of each warranty to include in operation and maintenance 

manuals.
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PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to 

comply with local laws and ordinances and Federal and local environmental and 

antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean 

each surface or unit to condition expected in an average commercial building cleaning and 

maintenance program.  Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completion for entire Project or for a designated portion 

of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction 

activities, including landscape development areas, of rubbish, waste material, 

litter, and other foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and 

other foreign deposits.

c. Remove tools, construction equipment, machinery, and surplus material from 

Project site.

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid disturbing 

natural weathering of exterior surfaces.  Restore reflective surfaces to their 

original condition.

e. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar 

spaces.

f. Sweep concrete floors broom clean in unoccupied spaces.

g. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  

Polish mirrors and glass, taking care not to scratch surfaces.

h. Remove labels that are not permanent.
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i. Wipe surfaces of mechanical and electrical equipment and similar equipment.  

Remove excess lubrication, paint and mortar droppings, and other foreign 

substances.

j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure.

k. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills.

l. Clean light fixtures, lamps, globes, and reflectors to function with full 

efficiency.

m. Leave Project clean and ready for occupancy.

C. Construction Waste Disposal:  Comply with waste disposal requirements in 

Section 015000 "Temporary Facilities and Controls."

3.2 REPAIR OF THE WORK

A. Complete repair and restoration operations before requesting inspection for 

determination of Substantial Completion.

B. Repair or remove and replace defective construction.  Repairing includes replacing 

defective parts, refinishing damaged surfaces, touching up with matching materials, and 

properly adjusting operating equipment.  Where damaged or worn items cannot be 

repaired or restored, provide replacements.  Remove and replace operating components 

that cannot be repaired. Restore damaged construction and permanent facilities used 

during construction to specified condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and 

other damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  

Replace finishes and surfaces that that already show evidence of repair or 

restoration.

a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates.  Remove paint applied to required 

labels and identification.

3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity.

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective 

and noisy starters in fluorescent and mercury vapor fixtures to comply with 

requirements for new fixtures.

END OF SECTION 017700
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for project record 

documents, including the following:

1. Record Drawings.

2. Record Product Data.

3. Miscellaneous record submittals.

B. Related Requirements:

1. Section 017700 "Closeout Procedures" for general closeout procedures.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements.

1.3 CLOSEOUT SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit copies of record Drawings as follows:

a. Initial Submittal:

1) Submit PDF electronic files of scanned record prints.

2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable.

b. Final Submittal:

1) Submit PDF electronic files of scanned record prints and 1 set(s) of 

prints.

2) Print each drawing, whether or not changes and additional information 

were recorded.
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B. Record Product Data:  Submit annotated PDF electronic files and directories of each 

submittal.

1. Where record Product Data are required as part of operation and maintenance 

manuals, submit duplicate marked-up Product Data as a component of manual.

C. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous 

record-keeping requirements and submittals in connection with various construction 

activities.  Submit annotated PDF electronic files and directories of each submittal.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and 

Shop Drawings, incorporating new and revised drawings as modifications are issued.

1. Preparation:  Mark record prints to show the actual installation where installation 

varies from that shown originally.  Require individual or entity who obtained record 

data, whether individual or entity is Installer, subcontractor, or similar entity, to 

provide information for preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later.

b. Accurately record information in an acceptable drawing technique.

c. Record data as soon as possible after obtaining it.

d. Record and check the markup before enclosing concealed installations.

2. Content:  Types of items requiring marking include, but are not limited to, the 

following:

a. Dimensional changes to Drawings.

b. Revisions to details shown on Drawings.

c. Revisions to routing of piping and conduits.

d. Revisions to electrical circuitry.

e. Actual equipment locations.

f. Duct size and routing.

g. Locations of concealed internal utilities.

h. Changes made by Change Order or Construction Change Directive.

i. Changes made following Architect's written orders.

j. Details not on the original Contract Drawings.

k. Field records for variable and concealed conditions.

l. Record information on the Work that is shown only schematically.
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3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 

personnel proficient at recording graphic information in production of marked-up 

record prints.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 

between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or 

omitted from original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable.

B. Format:  Identify and date each record Drawing; include the designation "PROJECT 

RECORD DRAWING" in a prominent location.

1. Record Prints:  Organize record prints into manageable sets.  Bind each set with 

durable paper cover sheets.  Include identification on cover sheets.

2. Format:  Annotated PDF electronic file with comment function enabled.

3. Identification:  As follows:

a. Project name.

b. Date.

c. Designation "PROJECT RECORD DRAWINGS."

d. Name of Architect.

e. Name of Contractor.

2.2 RECORD PRODUCT DATA

A. Preparation:  Mark Product Data to indicate the actual product installation where 

installation varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that 

cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation.

3. Note related Change Orders and record Drawings where applicable.

B. Format:  Submit record Product Data as annotated PDF electronic file.

1. Include record Product Data directory organized by Specification Section number 

and title, electronically linked to each item of record Product Data.

2.3 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for 

miscellaneous record keeping and submittal in connection with actual performance of the 
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Work.  Bind or file miscellaneous records and identify each, ready for continued use and 

reference.

B. Format:  Submit miscellaneous record submittals as PDF electronic file or scanned PDF 

electronic file(s) of marked-up miscellaneous record submittals.

1. Include miscellaneous record submittals directory organized by Specification 

Section number and title, electronically linked to each item of miscellaneous record 

submittals.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for project 

record document purposes.  Post changes and revisions to project record documents as 

they occur; do not wait until end of Project.

B. Maintenance of Record Documents and Samples:  Store record documents and Samples 

in the field office apart from the Contract Documents used for construction.  Do not use 

project record documents for construction purposes.  Maintain record documents in good 

order and in a clean, dry, legible condition, protected from deterioration and loss.  Provide 

access to project record documents for Architect's reference during normal working 

hours.

END OF SECTION 017839
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Demolition and removal of selected portions of building or structure.

2. Demolition and removal of selected site elements.

B. Related Requirements:

1. Section 011000 "Summary" for restrictions on the use of the premises, Owner-

occupancy requirements, and phasing requirements.

2. Section 017300 "Execution" for cutting and patching procedures.

1.3 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site 

unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage: Carefully detach from existing construction, in a manner to prevent 

damage, and deliver to Owner.

C. Remove and Reinstall: Detach items from existing construction, prepare for reuse, and 

reinstall where indicated.

D. Existing to Remain: Existing items of construction that are not to be permanently removed 

and that are not otherwise indicated to be removed, removed and salvaged, or removed 

and reinstalled.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.
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1.5 PREINSTALLATION MEETINGS

A. Pre-demolition Conference: Conduct conference at Project site.

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure.

3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 

delays.

4. Review requirements of work performed by other trades that rely on substrates 

exposed by selective demolition operations.

5. Review areas where existing construction is to remain and requires protection.

1.6 INFORMATIONAL SUBMITTALS

A. Proposed Protection Measures: Submit report, including drawings, that indicates the 

measures proposed for protecting individuals and property, for dust control. Indicate 

proposed locations and construction of barriers.

B. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and 

ending dates for each activity. Ensure occupants on-site operations are 

uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work.

C. Inventory: Submit a list of items to be removed and salvaged and deliver to Owner prior to 

start of demolition.

D. Pre-demolition Photographs or Video: Submit before Work begins.

E. Warranties: Documentation indicated that existing warranties are still in effect after 

completion of selective demolition.

1.7 CLOSEOUT SUBMITTALS

A. Inventory: Submit a list of items that have been removed and salvaged.

1.8 QUALITY ASSURANCE

A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved 

certification program.
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1.9 FIELD CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 

Conduct selective demolition so Owner's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner 

as far as practical.

1. Before selective demolition, Owner will remove the following items:

a. Furnishings and equipment.

C. Notify Architect of discrepancies between existing conditions and Drawings before 

proceeding with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 

Work.

1. HAZMAT Survey will be conducted by the owner and, if found, Hazardous materials 

will be removed by Owner before start of the Work.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.10 WARRANTY

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or 

damaged during selective demolition, by methods and with materials so as not to void 

existing warranties. Notify warrantor before proceeding.

B. Notify warrantor on completion of selective demolition, and obtain documentation 

verifying that existing system has been inspected and warranty remains in effect. Submit 

documentation at Project closeout.

PART 2 - PRODUCTS

2.1 PEFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before 

beginning selective demolition. Comply with hauling and disposal regulations of authorities 

having jurisdiction.



University of South Carolina Architect's Project #: ACOL170001

Williams Brice Stadium – Adding Stair at Section 10

Bid Set Issue Date: 03/31/2017

SELECTIVE DEMOLITION 024119 - 4

B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped before starting selective 

demolition operations.

B. Review record documents of existing construction provided by Owner. Owner does not 

guarantee that existing conditions are same as those indicated in record documents.

C. Survey existing conditions and correlate with requirements indicated to determine extent 

of selective demolition required.

D. When unanticipated mechanical, electrical, or structural elements that conflict with 

intended function or design are encountered, investigate and measure the nature and 

extent of conflict. Promptly submit a written report to Architect.

E. Survey of Existing Conditions: Record existing conditions by use of measured drawings 

and preconstruction photographs.

1. Before selective demolition or removal of existing building elements that will be 

reproduced or duplicated in final Work, make permanent record of measurements, 

materials, and construction details required to make exact reproduction.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 

protect them against damage.

1. Comply with requirements for existing services/systems interruptions specified in 

Section 011000 "Summary."

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 

disconnect, and seal or cap off indicated utility services and mechanical/electrical 

systems serving areas to be selectively demolished.

1. Arrange to shut off indicated utilities with utility companies.

2. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that 

maintain continuity of services/systems to other parts of building.

3. Disconnect, demolish, and remove plumbing and electrical systems, equipment, and 

components indicated to be removed.
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a. Piping to Be Removed: Remove portion of piping indicated to be removed and 

cap or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with 

same or compatible piping material.

c. Equipment to Be Removed: Disconnect and cap services and remove 

equipment.

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, 

and make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and 

remove equipment and deliver to Owner.

3.3 PREPARATION

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities.

1. Comply with requirements for access and protection specified in Section 015000 

"Temporary Facilities and Controls."

2. Access to the existing tennis courts is strictly prohibited unless written request from 

the contractor is submitted including provisions for how the courts are to be 

protected and then expressly allowed in writing by the owner.

B. Temporary Facilities: Provide temporary barricades and other protection required to 

prevent injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition 

area and to and from occupied portions of building.

2. Provide temporary weather protection, during interval between selective 

demolition of existing construction on exterior surfaces and new construction, to 

prevent water leakage and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work (including the existing 

tennis courts) that are to remain or that are exposed during selective demolition 

operations.

4. Cover and protect furniture, furnishings, and equipment that have not been 

removed.

5. Comply with requirements for temporary enclosures, dust control, heating, and 

cooling specified in Section 015000 "Temporary Facilities and Controls."
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3.4 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within 

limitations of governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. 

Complete selective demolition operations above each floor or tier before disturbing 

supporting members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining 

construction. Use hand tools or small power tools designed for sawing or grinding, 

not hammering and chopping, to minimize disturbance of adjacent surfaces. 

Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid 

marring existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At 

concealed spaces, such as duct and pipe interiors, verify condition and contents of 

hidden space before starting flame-cutting operations. Maintain fire watch and 

portable fire-suppression devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials 

and promptly dispose of off-site.

7. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing.

9. Dispose of demolished items and materials promptly.

B. Removed and Salvaged Items:

1. Clean salvaged items.

2. Pack or crate items after cleaning. Identify contents of containers.

3. Store items in a secure area until delivery to Owner.

4. Transport items to Owner's storage area off-site designated by Owner.

5. Protect items from damage during transport and storage.

C. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous 

materials necessary to make item functional for use indicated.
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D. Existing Items to Remain: Protect construction indicated to remain against damage and 

soiling during selective demolition. When permitted by Architect, items may be removed 

to a suitable, protected storage location during selective demolition and cleaned and 

reinstalled in their original locations after selective demolition operations are complete.

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to 

remain and at regular intervals using power-driven saw, then remove concrete between 

saw cuts.

B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and 

remove.

3.6 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be recycled, reused, salvaged, 

reinstalled, or otherwise indicated to remain Owner's property, remove demolished 

materials from Project site and legally dispose of them.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas.

B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials and dispose of at designated spoil areas on 

Owner's property.

D. Disposal: Transport demolished materials off Owner's property and legally dispose of 

them.

3.7 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective 

demolition operations began.

END OF SECTION 024119
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 

mixture design, placement procedures, and finishes, for the following:

1. Concrete Foundations

2. Concrete Curbs

1.3 DEFINITIONS

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the 

following:  blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace 

slag, and silica fume; subject to compliance with requirements.

1.4 ACTION SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 

characteristics of materials, Project conditions, weather, test results, or other circumstances warrant 

adjustments.

1. Indicate amounts of mixing water to be withheld for later addition at Project site.

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and 

placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 

diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, 

and supports for concrete reinforcement.

D. Formwork Shop Drawings:  Prepared by or under the supervision of a qualified professional 

engineer detailing fabrication, assembly, and support of formwork.

1. Shoring and Reshoring:  Indicate proposed schedule and sequence of stripping formwork, 

shoring removal, and reshoring installation and removal.

E. Construction Joint Layout:  Indicate proposed construction joints required to construct the 

structure.

1. Location of construction joints is subject to approval of the Architect.
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1.5 INFORMATIONAL SUBMITTALS

A. Material Certificates:  For each of the following, signed by manufacturers:

1. Cementitious materials.

2. Admixtures, including Concrete Water Vapor Reducing Admixture

3. Steel reinforcement and accessories.

4. Curing compounds.

5. Floor and slab treatments.

6. Bonding agents.

7. Adhesives.

8. Vapor retarders.

9. Semirigid joint filler.

10. Joint-filler strips.

11. Repair materials.

B. Floor surface flatness and levelness measurements indicating compliance with specified 

tolerances.

C. Field quality-control reports.

1.6 QUALITY ASSURANCE

A. Installer Qualifications:  A qualified installer who employs on Project personnel qualified as ACI-

certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified Concrete 

Flatwork Technician.

B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products 

and that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities."

C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the 

same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from single 

source from single manufacturer.

D. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.4/D 1.4M, 

"Structural Welding Code - Reinforcing Steel."

E. ACI Publications:  Comply with the following unless modified by requirements in the Contract 

Documents:

1. ACI 301, "Specifications for Structural Concrete," Sections 1 through 5.

2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."
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1.7 DELIVERY, STORAGE, AND HANDLING

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 

damage.

B. Waterstops:  Store waterstops under cover to protect from moisture, sunlight, dirt, oil, and other 

contaminants.

PART 2 - PRODUCTS

2.1 FORM-FACING MATERIALS

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and 

smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints.

1. Plywood, metal, or other approved panel materials.

2. Exterior-grade plywood panels, suitable for concrete forms, complying with DOC PS 1, and as 

follows:

a. High-density overlay, Class 1 or better.

b. Medium-density overlay, Class 1 or better; mill-release agent treated and edge sealed.

c. Structural 1, B-B or better; mill oiled and edge sealed.

d. B-B (Concrete Form), Class 1 or better; mill oiled and edge sealed.

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  Provide 

lumber dressed on at least two edges and one side for tight fit.

C. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum.

D. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or 

adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

1. Formulate form-release agent with rust inhibitor for steel form-facing materials.

E. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form 

ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 

concrete on removal.

1. Furnish units that will leave no corrodible metal closer than 1 inch (25 mm) to the plane of 

exposed concrete surface.

2. Furnish ties that, when removed, will leave holes no larger than 1 inch (25 mm) in diameter in 

concrete surface.

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing or 

waterproofing.
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2.2 STEEL REINFORCEMENT

A. Recycled Content of Steel Products:  Postconsumer recycled content plus one-half of 

preconsumer recycled content not less than 25 percent.

B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

C. Steel Bar Mats:  ASTM A 184/A 184M, fabricated from ASTM A 615/A 615M, Grade 60 (Grade 420), 

deformed bars, assembled with clips.

D. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, plain, fabricated from as-drawn steel 

wire into flat sheets.

2.3 REINFORCEMENT ACCESSORIES

A. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), plain-steel bars, cut true to length 

with ends square and free of burrs.

B. Epoxy Repair Coating:  Liquid, two-part, epoxy repair coating; compatible with epoxy coating on 

reinforcement and complying with ASTM A 775/A 775M.

C. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel 

wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 

compressive strength than concrete and as follows:

1. For concrete surfaces exposed to view where legs of wire bar supports contact forms, use 

CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports.

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 

wire bar supports.

3. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated wire bar 

supports.

2.4 CONCRETE MATERIALS

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 

source, throughout Project:

1. Portland Cement:  ASTM C 150, Type I/II.

B. Silica Fume:  ASTM C 1240, amorphous silica.

C. Normal-Weight Aggregates:  ASTM C 33, coarse aggregate or better, graded.  Provide aggregates 

from a single source.

1. Maximum Coarse-Aggregate Size:  3/4 inches (38 mm) nominal.

2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement.

D. Water:  ASTM C 94/C 94M.
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2.5 ADMIXTURES

A. Air-Entraining Admixture:  ASTM C 260.

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with other 

admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in 

hardened concrete.  Do not use calcium chloride or admixtures containing calcium chloride.

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A.

2. Retarding Admixture:  ASTM C 494/C 494M, Type B.

3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D.

4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F.

5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G.

6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II.

2.6 VAPOR RETARDERS

A. Granular Fill:  Clean mixture of crushed stone or crushed or uncrushed gravel; ASTM D 448, Size 57, 

with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) 

sieve.

B. Fine-Graded Granular Material:  Clean mixture of crushed stone, crushed gravel, and manufactured 

or natural sand; ASTM D 448, Size 10, with 100 percent passing a 3/8-inch (9.5-mm) sieve, 10 to 30 

percent passing a No. 100 (0.15-mm) sieve, and at least 5 percent passing No. 200 (0.075-mm) sieve; 

complying with deleterious substance limits of ASTM C 33 for fine aggregates.

2.7 CURING MATERIALS

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to 

fresh concrete surfaces for temporary protection from rapid moisture loss.

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. (305 g/sq. m) when dry.

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet.

D. Water:  Potable.

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 

dissipating.

1. Products:  Subject to compliance with requirements, provide one of the following:

a. Conspec by Dayton Superior; W.B. Resin Cure.

b. Meadows, W. R., Inc.; 1100-CLEAR.

F. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, Type 1, 

Class A.
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1. VOC Content:  Curing and sealing compounds shall have a VOC content of 200 g/L or less 

when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

G. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, Type 1, 

Class A.

1. Products:  Subject to compliance with requirements, provide one of the following:

a. Conspec by Dayton Superior; Sealcure 1315 WB.

b. Meadows, W. R., Inc.; Vocomp-30.

2. VOC Content:  Curing and sealing compounds shall have a VOC content of 200 g/L or less 

when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

2.8 RELATED MATERIALS

A. Latex Bonding Agent: ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene 

butadiene.

B. Epoxy-Bonding Adhesive: ASTM C 881, two-component epoxy resin, capable of humid curing and 

bonding to damp surfaces, of class suitable for application temperature and of grade to suit 

requirements, and as follows:

1. Types IV and V, load bearing, for bonding hardened or freshly mixed concrete to hardened 

concrete.

C. Epoxy Anchoring Adhesive: ASTM C 881, two-component epoxy resin, supplied in manufacturer’s 

standard side-by-side cartridge and dispensed through a mixing nozzle supplied by the 

manufacturer, of class and grade to suit requirements.

D. Expansion and Isolation Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber. Thickness 

1/2 inch unless otherwise indicated. Acceptable products include, but are not limited to:

1. Fibre Expansion Joint, W.R. Meadows, Inc.

2.9 REPAIR MATERIALS

A. Repair Underlayment:  Cement-based, polymer-modified, self-leveling product that can be applied 

in thicknesses from 1/8 inch (3.2 mm) and that can be feathered at edges to match adjacent floor 

elevations.

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic cement as 

defined in ASTM C 219.

2. Primer:  Product of underlayment manufacturer recommended for substrate, conditions, and 

application.

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as 

recommended by underlayment manufacturer.

4. Compressive Strength:  Not less than 4100 psi (29 MPa) at 28 days when tested according to 

ASTM C 109/C 109M.
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B. Repair Overlayment:  Cement-based, polymer-modified, self-leveling product that can be applied 

in thicknesses from 1/4 inch (6.4 mm) and that can be filled in over a scarified surface to match 

adjacent concrete elevations.

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic cement as 

defined in ASTM C 219.

2. Primer:  Product of topping manufacturer recommended for substrate, conditions, and 

application.

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch (3.2 to 6 mm) or coarse sand as 

recommended by topping manufacturer.

4. Compressive Strength:  Not less than 5000 psi (34.5 MPa) at 28 days when tested according 

to ASTM C 109/C 109M.

2.10 CONCRETE MIXTURES, GENERAL

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 

laboratory trial mixture or field test data, or both, according to ACI 301.

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 

designs based on laboratory trial mixtures.

B. Cementitious Materials:

1. Fly Ash:  25 percent.

2. Combined Fly Ash and Pozzolan:  25 percent.

3. Ground Granulated Blast-Furnace Slag:  50 percent.

4. Combined Fly Ash or Pozzolan and Ground Granulated Blast-Furnace Slag:  50 percent 

portland cement minimum, with fly ash or pozzolan not exceeding 25 percent.

5. Silica Fume:  10 percent.

6. Combined Fly Ash, Pozzolans, and Silica Fume:  35 percent with fly ash or pozzolans not 

exceeding 25 percent and silica fume not exceeding 10 percent.

7. Combined Fly Ash or Pozzolans, Ground Granulated Blast-Furnace Slag, and Silica Fume:  50 

percent with fly ash or pozzolans not exceeding 25 percent and silica fume not exceeding 10 

percent.

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 

cement.

D. Admixtures:  Use admixtures according to manufacturer's written instructions.

1. Use water-reducing admixture in concrete, as required, for placement and workability.

2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs 

and parking structure slabs, concrete required to be watertight, and concrete with a water-

cementitious materials ratio below 0.50.

4. Use corrosion-inhibiting admixture in concrete mixtures where indicated.
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2.11 CONCRETE MIXTURES FOR BUILDING ELEMENTS

A. All concrete:  Proportion normal-weight concrete mixture as follows:

1. Minimum Compressive Strength:  See structural drawings.

2. Maximum Water-Cementitious Materials Ratio:  0.50.

3. Slump Limit:  5 inches (125 mm), plus or minus 1 inch (25 mm).

4. Air Content:  5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch (38-mm) 

nominal maximum aggregate size.

2.12 FABRICATING REINFORCEMENT

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

2.13 CONCRETE MIXING

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 

ASTM C 94/C 94M, and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and 

delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 

deg C), reduce mixing and delivery time to 60 minutes.

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine mixer.

1. For mixer capacity of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at least 1-1/2 minutes, 

but not more than 5 minutes after ingredients are in mixer, before any part of batch is 

released.

2. For mixer capacity larger than 1 cu. yd. (0.76 cu. m), increase mixing time by 15 seconds for 

each additional 1 cu. yd. (0.76 cu. m).

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 

identification name and number, date, mixture type, mixture time, quantity, and amount of 

water added.  Record approximate location of final deposit in structure.

PART 3 - EXECUTION

3.1 FORMWORK

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, 

static, and dynamic loads, and construction loads that might be applied, until structure can support 

such loads.

B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, 

and position indicated, within tolerance limits of ACI 117.

C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows:
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1. Class A, 1/8 inch (3.2 mm) for smooth-formed finished surfaces.

2. Class B, 1/4 inch (6 mm) for rough-formed finished surfaces.

D. Construct forms tight enough to prevent loss of concrete mortar.

E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  Provide 

crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms 

for inclined surfaces steeper than 1.5 horizontal to 1 vertical.

1. Install keyways, reglets, recesses, and the like, for easy removal.

2. Do not use rust-stained steel form-facing material.

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations 

and slopes in finished concrete surfaces.  Provide and secure units to support screed strips; use 

strike-off templates or compacting-type screeds.

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork is 

inaccessible.  Close openings with panels tightly fitted to forms and securely braced to prevent loss 

of concrete mortar.  Locate temporary openings in forms at inconspicuous locations.

H. Chamfer exterior corners and edges of permanently exposed concrete.

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 

required in the Work.  Determine sizes and locations from trades providing such items.

J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and 

other debris just before placing concrete.

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 

maintain proper alignment.

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 

instructions, before placing reinforcement.

3.2 EMBEDDED ITEMS

A. Place and secure anchorage devices and other embedded items required for adjoining work that is 

attached to or supported by cast-in-place concrete.  Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded.

1. Install anchor rods, accurately located, to elevations required and complying with tolerances 

in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and Bridges."

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face of 

concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and other 

conditions.

3. Install dovetail anchor slots in concrete structures as indicated.

3.3 STEEL REINFORCEMENT

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.
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1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before 

placing concrete.

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would 

reduce bond to concrete.

C. Accurately position, support, and secure reinforcement against displacement.  Locate and support 

reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld crossing 

reinforcing bars.

1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated.

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.

E. Install welded wire reinforcement in longest practicable lengths on bar supports spaced to 

minimize sagging.  Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset laps of 

adjoining sheet widths to prevent continuous laps in either direction.  Lace overlaps with wire.

3.4 JOINTS

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete.

B. Construction Joints:  Install so strength and appearance of concrete are not impaired, at locations 

indicated or as approved by Architect.

1. Place joints perpendicular to main reinforcement.  Continue reinforcement across 

construction joints unless otherwise indicated.  Do not continue reinforcement through sides 

of strip placements of floors and slabs.

2. Use a bonding agent at locations where fresh concrete is placed against hardened or partially 

hardened concrete surfaces.

3. Use epoxy-bonding adhesive at locations where fresh concrete is placed against hardened 

or partially hardened concrete surfaces.

C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-third 

of concrete thickness as follows:

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each 

edge of joint to a radius of 1/8 inch (3.2 mm).  Repeat grooving of contraction joints after 

applying surface finishes.  Eliminate groover tool marks on concrete surfaces.

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof abrasive 

or diamond-rimmed blades.  Cut 1/8-inch- (3.2-mm-) wide joints into concrete when cutting 

action will not tear, abrade, or otherwise damage surface and before concrete develops 

random contraction cracks.

D. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or 

asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint.
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3.5 CONCRETE PLACEMENT

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is 

complete and that required inspections have been performed.

B. Do not add water to concrete during delivery, at Project site, or during placement unless approved 

by Architect.

C. Before test sampling and placing concrete, water may be added at Project site, subject to 

limitations of ACI 301.

1. Do not add water to concrete after adding high-range water-reducing admixtures to mixture.

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 

concrete will be placed on concrete that has hardened enough to cause seams or planes of 

weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  

Deposit concrete to avoid segregation.

1. Deposit concrete in horizontal layers of depth to not exceed formwork design pressures and 

in a manner to avoid inclined construction joints.

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301.

3. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 

inches (150 mm) into preceding layer.  Do not insert vibrators into lower layers of concrete 

that have begun to lose plasticity.  At each insertion, limit duration of vibration to time 

necessary to consolidate concrete and complete embedment of reinforcement and other 

embedded items without causing mixture constituents to segregate.

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 

construction joints, until placement of a panel or section is complete.

1. Consolidate concrete during placement operations so concrete is thoroughly worked 

around reinforcement and other embedded items and into corners.

2. Maintain reinforcement in position on chairs during concrete placement.

3. Screed slab surfaces with a straightedge and strike off to correct elevations.

4. Slope surfaces uniformly to drains where required.

5. Begin initial floating using bull floats or darbies to form a uniform and open-textured surface 

plane, before excess bleedwater appears on the surface.  Do not further disturb slab 

surfaces before starting finishing operations.

F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 

physical damage or reduced strength that could be caused by frost, freezing actions, or low 

temperatures.

1. When average high and low temperature is expected to fall below 40 deg F (4.4 deg C) for 

three successive days, maintain delivered concrete mixture temperature within the 

temperature range required by ACI 301.

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete on 

frozen subgrade or on subgrade containing frozen materials.
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3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 

accelerators unless otherwise specified and approved in mixture designs.

G. Hot-Weather Placement:  Comply with ACI 301 and as follows:

1. Maintain concrete temperature below 90 deg F (32 deg C) at time of placement.  Chilled 

mixing water or chopped ice may be used to control temperature, provided water 

equivalent of ice is calculated to total amount of mixing water.  Using liquid nitrogen to cool 

concrete is Contractor's option.

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 

subgrade uniformly moist without standing water, soft spots, or dry areas.

3.6 FINISHING FORMED SURFACES

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes and 

defects repaired and patched.  Remove fins and other projections that exceed specified limits on 

formed-surface irregularities.

1. Apply to concrete surfaces not exposed to public view.

B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in an 

orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and defects.  

Remove fins and other projections that exceed specified limits on formed-surface irregularities.

1. Apply to concrete surfaces exposed to public view,.

C. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed 

surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent unformed 

surfaces unless otherwise indicated.

3.7 FINISHING FLOORS AND SLABS

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and finishing 

operations for concrete surfaces.  Do not wet concrete surfaces.

B. Float Finish:  All Slabs shall first receive a float finish.  Machine floating shall not be used.

C. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete by hand or 

power-driven trowel.  Continue troweling passes and restraighten until surface is free of trowel 

marks and uniform in texture and appearance.  Grind smooth any surface defects that would 

telegraph through applied coatings or floor coverings.

1. Apply a trowel finish to surfaces indicated  and to floor slabs to be covered with resilient 

flooring, carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another thin-

film-finish coating system.

2. Finish surfaces to the following tolerances, according to ASTM E 1155 (ASTM E 1155M), for a 

randomly trafficked floor surface:
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a. Specified overall values of flatness, F(F) 30; and of levelness, F(L) 20; with minimum 

local values of flatness, F(F) 24; and of levelness, F(L) 15; for suspended slabs.

D. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere as 

indicated.

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with fiber-

bristle broom perpendicular to main traffic route.  Coordinate required final finish with 

Architect before application.

2. Match existing texture of existing adjacent concrete.

3.8 MISCELLANEOUS CONCRETE ITEMS

A. Filling In:  Fill in holes and openings left in concrete structures after work of other trades is in place 

unless otherwise indicated.  Mix, place, and cure concrete, as specified, to blend with in-place 

construction.  Provide other miscellaneous concrete filling indicated or required to complete the 

Work.

B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green and 

by steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations 

slightly rounded.

C. Foundations:  Provide foundations as shown on Drawings.  Set anchor bolts at correct elevations, 

complying with diagrams or templates.

D. Steel Pan Stairs:  Provide concrete fill for steel pan stair treads, landings, and associated items.  

Cast-in inserts and accessories as shown on Drawings.  Screed, tamp, and trowel finish concrete 

surfaces with light broom finish.

3.9 CONCRETE PROTECTING AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 

protection during curing.

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 

windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during 

finishing operations.  Apply according to manufacturer's written instructions after placing, 

screeding, and bull floating or darbying concrete, but before float finishing.

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported slabs, 

and other similar surfaces.  If forms remain during curing period, moist cure after loosening forms.  If 

removing forms before end of curing period, continue curing for the remainder of the curing period.

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed surfaces, 

including floors and slabs, concrete floor toppings, and other surfaces.

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods:
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1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 

following materials:

a. Water.

b. Continuous water-fog spray.

c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover for 

curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 

inches (300 mm), and sealed by waterproof tape or adhesive.  Cure for not less than seven 

days.  Immediately repair any holes or tears during curing period using cover material and 

waterproof tape.

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

floor coverings.

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

penetrating liquid floor treatments.

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 

cover or a curing compound that the manufacturer certifies will not interfere with 

bonding of floor covering used on Project.

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall 

within three hours after initial application.  Maintain continuity of coating and repair damage 

during curing period.

a. Removal:  After curing period has elapsed, remove curing compound without 

damaging concrete surfaces by method recommended by curing compound 

manufacturer.

4. Curing and Sealing Compound:  Apply uniformly to floors and slabs indicated in a continuous 

operation by power spray or roller according to manufacturer's written instructions.  Recoat 

areas subjected to heavy rainfall within three hours after initial application.  Repeat process 

24 hours later and apply a second coat.  Maintain continuity of coating and repair damage 

during curing period.

3.10 LIQUID FLOOR TREATMENTS

A. Penetrating Liquid Floor Treatment:  Prepare, apply, and finish penetrating liquid floor treatment 

according to manufacturer's written instructions.

1. Remove curing compounds, sealers, oil, dirt, laitance, and other contaminants and complete 

surface repairs.

2. Do not apply to concrete that is less than 14 days' old.

3. Apply liquid until surface is saturated, scrubbing into surface until a gel forms; rewet; and 

repeat brooming or scrubbing.  Rinse with water; remove excess material until surface is dry.  

Apply a second coat in a similar manner if surface is rough or porous.
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B. Sealing Coat:  Uniformly apply a continuous sealing coat of curing and sealing compound to 

hardened concrete by power spray or roller according to manufacturer's written instructions.

3.11 JOINT FILLING

A. Prepare, clean, and install joint filler according to manufacturer's written instructions.

1. Defer joint filling until concrete has aged at least one month(s).  Do not fill joints until 

construction traffic has permanently ceased.

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact faces of 

joint clean and dry.

C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches (50 mm) deep in formed 

joints.  Overfill joint and trim joint filler flush with top of joint after hardening.

3.12 BONDING NEW CONCRETE TO EXISTING CONCRETE

A. At locations where new concrete is placed adjacent to existing concrete, unless indicated 

otherwise, clean and roughen the face of the existing concrete and provide a bonding agent in 

accordance with the manufacturer’s recommendations.

3.13 CONCRETE SURFACE REPAIRS

A. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two and 

one-half parts fine aggregate passing a No. 16 (1.18-mm) sieve, using only enough water for handling 

and placing.

B. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, spalls, 

air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains and 

other discolorations that cannot be removed by cleaning.

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 1/2 

inch (13 mm) in any dimension to solid concrete.  Limit cut depth to 3/4 inch (19 mm).  Make 

edges of cuts perpendicular to concrete surface.  Clean, dampen with water, and brush-coat 

holes and voids with bonding agent.  Fill and compact with patching mortar before bonding 

agent has dried.  Fill form-tie voids with patching mortar or cone plugs secured in place with 

bonding agent.

2. Repair defects on surfaces exposed to view by blending white portland cement and 

standard portland cement so that, when dry, patching mortar will match surrounding color.  

Patch a test area at inconspicuous locations to verify mixture and color match before 

proceeding with patching.  Compact mortar in place and strike off slightly higher than 

surrounding surface.

3. Repair defects on concealed formed surfaces that affect concrete's durability and structural 

performance as determined by Architect.
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C. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and verify 

surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces sloped to 

drain for trueness of slope and smoothness; use a sloped template.

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts, 

honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch (0.25 mm) wide or that 

penetrate to reinforcement or completely through unreinforced sections regardless of 

width, and other objectionable conditions.

2. After concrete has cured at least 14 days, correct high areas by grinding.

3. Correct localized low areas during or immediately after completing surface finishing 

operations by cutting out low areas and replacing with patching mortar.  Finish repaired areas 

to blend into adjacent concrete.

4. Correct other low areas scheduled to receive floor coverings with a repair underlayment.  

Prepare, mix, and apply repair underlayment and primer according to manufacturer's written 

instructions to produce a smooth, uniform, plane, and level surface.  Feather edges to match 

adjacent floor elevations.

5. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low 

areas to ensure a minimum repair topping depth of 1/4 inch (6 mm) to match adjacent floor 

elevations.  Prepare, mix, and apply repair topping and primer according to manufacturer's 

written instructions to produce a smooth, uniform, plane, and level surface.

6. Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less in 

diameter, by cutting out and replacing with fresh concrete.  Remove defective areas with 

clean, square cuts and expose steel reinforcement with at least a 3/4-inch (19-mm) clearance 

all around.  Dampen concrete surfaces in contact with patching concrete and apply bonding 

agent.  Mix patching concrete of same materials and mixture as original concrete except 

without coarse aggregate.  Place, compact, and finish to blend with adjacent finished 

concrete.  Cure in same manner as adjacent concrete.

7. Repair random cracks and single holes 1 inch (25 mm) or less in diameter with patching 

mortar.  Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, 

and loose particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place 

patching mortar before bonding agent has dried.  Compact patching mortar and finish to 

match adjacent concrete.  Keep patched area continuously moist for at least 72 hours.

D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 

patching mortar.

E. Repair materials and installation not specified above may be used, subject to Architect's approval.

3.14 FIELD QUALITY CONTROL

A. Testing and Inspecting:  Owner will engage a special inspector to perform field tests and 

inspections and prepare test reports.

B. Testing and Inspecting:  Engage a qualified testing and inspecting agency to perform tests and 

inspections and to submit reports.

C. Inspections:

1. Steel reinforcement placement.

2. Steel reinforcement welding.
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3. Headed bolts and studs.

4. Verification of use of required design mixture.

5. Concrete placement, including conveying and depositing.

6. Curing procedures and maintenance of curing temperature.

7. Verification of concrete strength before removal of shores and forms from beams and slabs.

D. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 

ASTM C 172 shall be performed according to the following requirements:

1. Testing Frequency:  Obtain one composite sample for each day's pour of each concrete 

mixture, plus one set for each additional 50 cu. yd. (38 cu. m) or fraction thereof.

2. Testing Frequency:  Obtain at least one composite sample for each 50 cu. yd. (76 cu. m) or 

fraction thereof of each concrete mixture placed each day.

a. When frequency of testing will provide fewer than five compressive-strength tests for 

each concrete mixture, testing shall be conducted from at least five randomly 

selected batches or from each batch if fewer than five are used.

3. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, but 

not less than one test for each day's pour of each concrete mixture.  Perform additional tests 

when concrete consistency appears to change.

4. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one test for each 

composite sample, but not less than one test for each day's pour of each concrete mixture.

5. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 40 

deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test for each 

composite sample.

6. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; one test for 

each composite sample, but not less than one test for each day's pour of each concrete 

mixture.

7. Compression Test Specimens:  ASTM C 31/C 31M.

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 

composite sample.

b. Cast and field cure two sets of two standard cylinder specimens for each composite 

sample.

8. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured 

specimens at 7 days and one set of two specimens at 28 days.

a. Test one set of two field-cured specimens at 7 days and one set of two specimens at 

28 days.

b. A compressive-strength test shall be the average compressive strength from a set of 

two specimens obtained from same composite sample and tested at age indicated.

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-

cured cylinders, Contractor shall evaluate operations and provide corrective procedures for 

protecting and curing in-place concrete.

10. Strength of each concrete mixture will be satisfactory if every average of any three 

consecutive compressive-strength tests equals or exceeds specified compressive strength 
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and no compressive-strength test value falls below specified compressive strength by more 

than 500 psi (3.4 MPa).

11. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 

within 48 hours of testing.  Reports of compressive-strength tests shall contain Project 

identification name and number, date of concrete placement, name of concrete testing and 

inspecting agency, location of concrete batch in Work, design compressive strength at 28 

days, concrete mixture proportions and materials, compressive breaking strength, and type 

of break for both 7- and 28-day tests.

12. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 

be permitted by Architect but will not be used as sole basis for approval or rejection of 

concrete.

13. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete 

when test results indicate that slump, air entrainment, compressive strengths, or other 

requirements have not been met, as directed by Architect.  Testing and inspecting agency 

may conduct tests to determine adequacy of concrete by cored cylinders complying with 

ASTM C 42/C 42M or by other methods as directed by Architect.

14. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements.

15. Correct deficiencies in the Work that test reports and inspections indicate do not comply 

with the Contract Documents.

E. Measure floor and slab flatness and levelness according to ASTM E 1155 (ASTM E 1155M) within 48 

hours of finishing.

END OF SECTION 033000
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SECTION 05 12 00 - STRUCTURAL STEEL FRAMING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 3 Section "Cast-in-Place Concrete" for installing anchor bolts in concrete. 

1.3 SUBMITTALS 

A. General: Submit the following in accordance with conditions of the Contract and Division 1 

Specification Sections. 

B. Product Data for each type of product specified. 

C. Shop Drawings detailing fabrication of structural steel components. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent data. 

2. Indicate welds by standard AWS symbols, distinguishing between shop and field 

welds, and show size, length, and type of each weld. 

3. Indicate type, size, and length of bolts, distinguishing between shop and field bolts. 

Identify high-strength bolted snug-tightened, pretensioned, or slip-critical 

connections. 

D. Welding Certificates: Copies of certificates for welding procedures and personnel. 

E. Mill test reports certifying that structural steel complies with requirements, including 

chemical and physical properties. 

F. Manufacturer’s certificates of compliance certifying that their products, including the 

following, comply with requirements. 

1. Weld filler materials for both shop and field welding. 

2. Nonshrink grout. 

G. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop 

primers, certifying that shop primers are compatible with topcoats. 

1.4 QUALITY ASSURANCE 
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A. Installer Qualifications: Engage an experienced Installer who has completed structural 

steel work similar to this Project with a record of successful in-service performance. 

B. Fabricator Qualifications: Engage a firm experienced in fabricating structural steel similar to 

this Project and with a record of successful in-service performance. Fabricator must meet 

one of the following requirements: 

1. A qualified fabricator who is currently certified by the AISC Quality Certification 

Program for Structural Steel Fabricators and is designated as AISC Certified 

Fabricator, Standard for Steel Building Structures. 

2. Fabricator must maintain detailed written fabrication, material control, and quality 

control procedures that provide a basis for inspection control of the workmanship 

and the fabricator’s ability to conform to approved construction documents and 

referenced standards. 

C. Comply with applicable provisions of the following specifications and documents: 

1. AISC's "Specification for Structural Steel Buildings." 

2. AISC's "Seismic Provisions for Structural Steel Buildings." 

3. ASTM A 6 "Specification for General Requirements for Rolled Steel Plates, Shapes, 

Sheet Piling, and Bars for Structural Use." 

4. Research Council on Structural Connections' (RCSC) "Specification for Structural 

Joints Using ASTM A325 or A490 Bolts." 

D. Welding Standards: Comply with applicable provisions of AWS D1.1 "Structural Welding 

Code--Steel." 

1. Present evidence that each welder has satisfactorily passed AWS qualification tests 

for welding processes involved. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver structural steel to Project site in such quantities and at such times to ensure 

continuity of installation. 

B. Store materials to permit easy access for inspection and identification. Keep steel 

members off ground by using pallets, platforms, or other supports. Protect steel members 

and packaged materials from deterioration. 

1. Store fasteners in a protected place. Clean and relubricate bolts and nuts that 

become dry or rusted before use. 

2. Do not store materials on structure in a manner that might cause distortion or 
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damage to members or supporting structures. Repair or replace damaged materials 

or structures. 

1.6 SEQUENCING 

A. Supply anchorage items to be embedded in or attached to other construction without 

delaying the Work. Provide setting templates and instructions as required for installation. 

1.7 ELEVATED SLABS ON STEEL STRUCTURES 

A. All structural steel members and all steel decks deflect when loaded with concrete. 

Camber amounts, if any, indicated on the drawings are based on theoretical calculations 

and shall not be assumed to exactly equal the actual amount of deflection that will occur 

when wet concrete is placed on the structure. The contractor is solely responsible for 

determining and providing the amount of concrete necessary to provide elevated floor 

slabs with level top surfaces, including the amount of additional concrete required to 

account for the effects of structure and deck deflection. 

B. The concrete for elevated slabs shall be placed in sequence from the lowest elevated 

floor to the highest elevated floor. Do not place concrete on an upper floor until the 

concrete on all elevated floors below has been placed. 

PART 2 - PRODUCTS

2.1 MATERIALS 

A. Structural Steel Shapes, Plates, and Bars: As follows: 

1. Wide Flange Shapes and Tees: ASTM A 992. 

2. Other Shapes, Plates and Bars: ASTM A 36. 

3. Plate Where Indicated 50 ksi: ASTM A572, Grade 50. 

B. Cold-Formed Structural Steel Tubing: ASTM A 500, Grade B. 

C. Steel Pipe: ASTM A 53, Type E or S, Grade B. 

D. Headed Shear Connectors: ASTM A 108, Grade 1015 through 1020, headed-stud type, cold-

finished carbon steel, AWS D1.1, Type B with ceramic ferrules. Stud heights shown on the 

drawings are net lengths after welding. Studs used for composite beams with steel deck 

shall extend not less than 1½ inches above the top of the steel deck. 
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E. Anchor Rods, Nuts, and Washers: As follows: 

1. Anchor Rods: ASTM F 1554, Grade 36, conforming to weldability supplement S1. 
2. Nuts: ASTM A 563, heavy hex carbon steel nuts.
4. Plate Washers: ASTM A 36, carbon steel plate washers in accordance with Table 14-

2 of AISC's “Steel Construction Manual", Thirteenth Edition, 1/4 inch plate thickness 

for anchor rods up to 1 inch diameter, 3/8 inch plate thickness for anchor rods larger 

than 1 inch diameter. 

F. High-Strength Bolts, Nuts, and Washers: As follows: 

1. All bolts shall be of domestic manufacture. 

2. Bolts: ASTM A 325, Type 1, heavy hex steel structural bolts. 

3. Nuts: ASTM A 563, heavy hex carbon steel nuts. 

4. Washers: ASTM F 436, flat, circular carbon steel washers. 

5. Twist-Off Type Tension Control Bolts: ASTM F 1852, Type 325. 

6. Finish: Plain, uncoated. 

G. Threaded Rods: ASTM A 36. 

H. Forged Steel Hardware: 

1. Clevises, Turnbuckles: AISI C 1035. 

2. Clevis Pins: AISI C 1018 or AISI C 1035. 

3. Eye Bolts, Eye Nuts: ASTM A 489. 

4. Sleeve Nuts: AISI C 1018, Grade 2. 

5. Finish: Plain, Uncoated. 

I. Welding Electrodes: Comply with AWS requirements. 

1. Electrodes shall be E70XX. 

2. All electrodes for welding ASTM A 992 steel shall be low hydrogen electrodes with 

a maximum of 16 ml of diffusible hydrogen per 100 g of deposited weld metal. 

3. Electrodes for all welds in moment connections, including shear tabs and stiffener 

plates, shall have a minimum Charpy V-Notch toughness of 20 foot-pounds at –20 

degrees F, and 40 foot-pounds at 70 degrees F. 

2.2 PRIMER AND PAINT 

A. See the Architectural drawings and Division 9 Sections for areas which are scheduled to 

receive a paint topcoat and for topcoat paint systems. 

B. Primer for Steel to Receive Topcoat: Comply with Division 09 painting Sections, or if not 

specified in Division 09 painting Sections, use the following: 

1. Exterior Steel: SSPC Paint 25 BCS, Type II, zinc oxide, alkyd, linseed oil primer.
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D. Primer color may be selected by contractor, however only one single color of primer may 

be incorporated in the Work. 

E. Galvanizing Repair Paint: ASTM A 780. 

2.3 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic 

aggregate grout, noncorrosive and nonstaining, mixed with water to consistency suitable 

for application and a 30-minute working time. Subject to compliance with requirements, 

products that may be incorporated in the Work include, but are not limited to, the 

following: 

1. Five Star Grout; U.S. Grout Corp. 

2. Masterflow 713; Master Builders. 

3. Sonneborn Sonogrout 10K; ChemRex, Inc. 

4. NS Grout, Euclid Chemical Company. 

5. SC Multipurpose Grout, SpecChem, LLC. 

6. Enduro 50; Conspec. 

2.4 FABRICATION 

A. Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate 

according to AISC's "Code of Standard Practice for Steel Buildings and Bridges" and AISC 

360. 

1. Camber structural steel members where indicated. 

2. Mark and match-mark materials for field assembly. 

3. Fabricate for delivery a sequence that will expedite erection and minimize field 

handling of structural steel. 

4. Complete structural steel assemblies, including welding of units, before starting 

shop-priming operations. 

5. Comply with fabrication tolerance limits of AISC's "Code of Standard Practice for 

Steel Buildings and Bridges" for structural steel. 

6. Welds which will be exposed to view in the completed structure shall have a neat 

and uniform appearance. Such welds shall be continuous, not intermittent. 

B. Thermal Cutting: Perform thermal cutting by machine to greatest extent possible. 
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1. Plane thermally cut edges to be welded. 

C. Headed Shear Connectors: Prepare steel surfaces as recommended by manufacturer of 
headed shear connectors. Use automatic end welding of headed-stud shear connectors 
according to AWS D1.1 and manufacturer's printed instructions. 

D. Holes: Provide holes required for securing other work to structural steel framing and for 

passage of other work through steel framing members. 

1. Cut, drill, or punch holes perpendicular to metal surfaces. Do not flame-cut holes or 

enlarge holes by burning. 

E. Finishing: Accurately finish ends of columns and other members transmitting bearing loads. 

F. Cleaning: Clean and prepare steel surfaces that are to remain unpainted according to 

SSPC-SP 1, "Solvent Cleaning." 

G. Tube Members: Provide ¾” minimum cap plates on tube columns which support beams 

unless otherwise indicated. Provide ¼” closure plates on ends of all other tube members 

unless another connection is indicated. Where the tube end is exposed to view, grind 

closure plate smooth and flush with tube face all around, including at curved corners of 

tube. 

1. On tube members which will be exposed to view in the completed structure, the 

seam on the tube shall be oriented away from view. For columns, locate seam facing 

towards a wall, and for beams, locate seam on upper surface of tube unless 

indicated otherwise. 

2.5 SHOP CONNECTIONS 

A. Shop install and tighten high-strength bolts according to RCSC's "Specification for 

Structural Joints Using ASTM A325 or A490 Bolts." 

1. Bolts: ASTM A325 high-strength bolts, unless otherwise indicated. 

2. Connection Type: Snug tightened, unless indicated as pretensioned or slip-critical. 

B. Welded Connections: Comply with AWS D1.1 for procedures, appearance and quality of 

welds, and methods used in correcting welding work. 

1. Assemble and weld built-up sections by methods that will maintain true alignment 

of axes without warp. 
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2.6 SHOP PRIMING 

A. Shop prime steel surfaces, except the following: 

1. Surfaces embedded in concrete. 

2. Surfaces to be field welded. 

3. Surfaces to be high-strength bolted with slip-critical connections. 

4. Surfaces to receive sprayed-on fireproofing. 

5. Top flanges of beams to receive field welded headed shear connectors. 

6. Galvanized surfaces. 

B. Surface Preparation: Clean surfaces to be painted. Remove loose rust, loose mill scale, and 

spatter, slag, or flux deposits. Prepare surfaces as follows: 

1. Steel not to Receive Topcoat: SSPC-SP 1 "Solvent Cleaning", followed by SSPC-SP 2 

"Hand Tool Cleaning." 

2. Interior Steel to Receive Topcoat: Comply with Division 09 painting Sections, or if 

not specified in Division 09 painting Sections, use SSPC-SP 1 "Solvent Cleaning", 

followed by SSPC-SP 2 "Hand Tool Cleaning." 

3. Exterior Steel to Receive Topcoat: SSPC-SP 6 "Commercial Blast Cleaning." 

4. Faying surfaces and surfaces adjacent to bolt heads and nuts shall be free of dirt and 

foreign material. Faying surfaces at slip-critical connections shall also be free of 

scale, except tight mill scale, and free of coatings, including inadvertent overspray. 

C. Priming: Immediately after surface preparation, apply primer according to manufacturer's 

instructions and at rate recommended by SSPC to provide a dry film thickness complying 

with Division 09 painting Sections, but not less than 1.5 mils. Use priming methods that 

result in full coverage of joints, corners, edges, and exposed surfaces. 

2.7 GALVANIZING 

A. Hot-Dip Galvanized Finish: Apply zinc coating by the hot-dip process to structural steel 

indicated for galvanizing according to ASTM A123. 

B. Galvanize all materials for exterior stair including, columns, stringers, angles, and other 

items to the fullest extent possible.  Indi cate all members to be galvanized in the shop 

drawings.

C. Where tubes or pipes in exterior elements exposed to the weather have vent holes for 

galvanizing, the vent holes shall be closed using plug welds and then ground smooth and 

flush. Holes shall be closed after galvanizing and then painted with galvanizing repair paint. 
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PART 3 - EXECUTION

3.1 EXAMINATION 

A. Before erection proceeds, verify elevations of concrete and masonry bearing surfaces and 

locations of anchorages for compliance with requirements. 

B. Do not proceed with erection until unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep 
structural steel secure, plumb, and in alignment against temporary construction loads and 
loads equal in 
intensity to design loads. Remove temporary supports when permanent structural steel, 

connections, and bracing are in place, unless otherwise indicated.

1. Where temporary shoring is required for composite deck construction, do not 

remove shoring until cast-in-place concrete has attained its 70 percent of its design 

compressive strength. 

3.3 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and according to 

AISC specifications referenced in this Section. 

B. Base Plates and Bearing Plates: Clean concrete and masonry bearing surfaces of bond-

reducing materials and roughen surfaces prior to setting base and bearing plates. Clean 

bottom surface of base and bearing plates. 

1. Set base plates and bearing plates for structural members on wedges, shims, or 

leveling nuts as required. 

2. Tighten anchor bolts after supported members have been positioned and plumbed. 

Do not remove wedges or shims but, if protruding, cut off flush with edge of base or 

bearing plate prior to grouting. 

3. Grout solidly between bearing surfaces and plates so no voids remain. Finish 

exposed surfaces, protect installed materials, and allow to cure. 

a.    Comply with manufacturer's instructions for proprietary grout materials. 

C. Maintain erection tolerances of structural steel within AISC's "Code of Standard Practice 
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for Steel Buildings and Bridges." 

D. Align and adjust various members forming part of complete frame or structure before 

permanently fastening. Before assembly, clean bearing surfaces and other surfaces that 

will be in permanent contact. Perform necessary adjustments to compensate for 

discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. 

E. Splice members only where indicated. 

F. Remove welded identification tags, erection bolts and clips on all steel which will be 

exposed to view in the completed structure; fill holes with plug welds; and grind smooth at 

exposed surfaces. Remove paper tags and stickers which will interfere with or show 

through painting. 

G. Finish sections thermally cut during erection equal to a sheared appearance. 

H. Do not enlarge unfair holes in members by burning or by using drift pins. Ream holes that 

must be enlarged to admit bolts. 

3.4 FIELD CONNECTIONS 

A. Install and tighten high-strength bolts according to RCSC's "Specification for Structural 

Joints Using ASTM A325 or A490 Bolts." 

1. Bolts: ASTM A325 high-strength bolts, unless otherwise indicated. 

2. Connection Type: Snug tightened, unless indicated as pretensioned or slip-critical. 

3. Tensioned bolts: For bolted connections indicated as pretensioned or slip-critical, 

use twist-off type tension control bolts. 

B. Welded Connections: Comply with AWS D1.1 for procedures, appearance and quality of 

welds, and methods used in correcting welding work. 

1. Comply with AISC specifications referenced in this Section for bearing, adequacy of 

temporary connections, alignment, and removal of paint on surfaces adjacent to 

field welds. 

2. Assemble and weld built-up sections by methods that will maintain true alignment 

of axes without warp. 

3. Welds which will be exposed to view in the completed structure shall have a neat 

and uniform appearance. Such welds shall be continuous, not intermittent. 

4. Shielded Metal Arc Welding (SMAW) or Flux Cored Arc Welding (FCAW) are 

acceptable welding processes for shop or field welding. FCAW-S (self-shielded) 
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shall not be mixed with any other welding process in the same weld in moment 

connections. 

C. Headed Shear Connectors: Weld headed shear connectors through deck to supporting 

members using automatic end welding according to AWS D1.1 and manufacturer's written 

instructions. 

1. Do not use shielded metal arc welding (“stick” welding) to weld headed shear 

connectors. 

2. At start of each welding operation, operator shall weld two headed shear 

connectors and visually verify that they exhibit full 360 degree flash. Studs shall then 

be bent to an angle of approximately 30 degrees from vertical. Satisfactory visual 

and bend tests shall be obtained on two consecutive headed shear connectors 

before production welding commences. 

3. Remove and discard ferrules after welding headed shear connectors. 

3.5 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified special inspector to perform field 

inspections and tests and to prepare test reports. 

1. Special inspector will conduct and interpret tests and state in each report whether 

tested Work complies with or deviates from requirements. 

B. Contractor shall ensure that no items which are to be tested or inspected are covered up 

by earth, concrete, deck or other materials before testing and inspection are complete. 

C. Correct deficiencies in or remove and replace structural steel that inspections and test 

reports indicate do not comply with specified requirements. 

D. Additional testing, at Contractor's expense, will be performed to determine compliance of 

corrected Work with specified requirements. 

E. Periodically inspect steel frame joint details for compliance with approved construction 

documents. 

F. Field-bolted connections will be tested and inspected according to RCSC's "Specification 

for Structural Joints Using ASTM A 325 or A 490 Bolts." 

1. Verify that washers are installed as required by RCSC's "Specification for Structural 

Joints Using ASTM A 325 or A 490 Bolts." 

2. Snug-Tightened Connections: Visually verify that all plies of the connected elements 
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have been brought into firm contact. 

G. Provide continuous visual inspection of all multi-pass fillet welds, all single-pass fillet welds 

greater than 5/16”, and all complete and partial penetration groove welds. Provide periodic 

visual inspection of single-pass fillet welds less than or equal to 5/16”. 

H. Field-welded headed shear connectors shall be inspected and tested according to 

requirements of AWS D1.1 for stud welding, proper stud height, and as follows: 

1. Headed shear connectors shall be visually inspected to verify the presence of a 

continuous 360-degree weld flash. Bend tests will be performed by bending to an 

angle of 15 degrees from vertical when visual inspections reveal either less than a 

continuous 360-degree flash or welding repairs to any headed shear connector. 

2. Ten percent of headed shear connectors, including those which do not pass the 

visual inspection described above and additional connectors selected at random, 

shall be tested by bending to an angle of 15 degrees from vertical. Connectors which 

pass the bend test may be left in the bent position. 

3. Bend tests will be conducted on the adjacent headed shear connectors on each 

side when weld fracture occurs on a headed shear connector. 

3.6 CLEANING 

A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and 

abraded areas of shop paint. Apply paint to exposed areas using same material as used for 

shop painting. 

1. Apply by brush or spray to provide a minimum dry film thickness of 1.5 mils. 

B.     Galvanized Surfaces: All exposed galvanized surfaces which have been damaged by 

shipping, handling, welding or other operations shall be repaired. Surfaces to be repaired 

shall be clean, dry, and free of oil, grease, welding slag or flux and corrosion products. 

Apply galvanizing repair paint according to ASTM A 780 and the manufacturer’s 

instructions to attain the required dry-film thickness.

END OF SECTION 05120
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SECTION 055113 - METAL PAN STAIRS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Preassembled steel stairs with concrete-filled treads.

B. Related Requirements:

1. Section 033000 "Cast-in-Place Concrete" for concrete fill for stair treads and 

platforms.

2. Section 055213 "Pipe and Tube Railings" for pipe and tube railings.

1.3 COORDINATION

A. Coordinate selection of galvanized materials with topcoats to be applied over them. 

Comply with paint and coating manufacturers' written recommendations to ensure that 

shop primers and topcoats are compatible with one another.

B. Coordinate installation of anchorages for metal stairs. Furnish setting drawings, templates, 

and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, 

and items with integral anchors, that are to be embedded in concrete or masonry. Deliver 

such items to Project site in time for installation.

1.4 ACTION SUBMITTALS

A. Product Data: For metal pan stairs and the following:

1. Prefilled metal-pan-stair treads.

2. Paint products.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
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C. Delegated-Design Submittal: For stairs and railings, including analysis data signed and 

sealed by the qualified professional engineer responsible for their preparation.

1.5 INFORMATIONAL SUBMITTALS

A. Welding certificates.

B. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop 

primers certifying that shop primers are compatible with topcoats.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: Fabricator of products.

B. Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel."

2. AWS D1.3/D1.3M, "Structural Welding Code - Sheet Steel."

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 

products that may be incorporated into the Work include, but are not limited to the 

following:

1. Alfab, Inc.

2. American Stair, Inc.

3. Lapeyre Stair Inc.

4. Pacific Stair Corporation.

5. Worthington Metal Fabricators.

2.2 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 

"Quality Requirements," to design stairs and railings.

B. Structural Performance of Stairs: Metal stairs shall withstand the effects of gravity loads 

and the following loads and stresses within limits and under conditions indicated:

1. Uniform Load: 100 lbf/sq. ft. (4.79 kN/sq. m).

2. Concentrated Load: 300 lbf (1.33 kN) applied on an area of 4 sq. in. (2580 sq. mm).

3. Uniform and concentrated loads need not be assumed to act concurrently.

4. Stair Framing: Capable of withstanding stresses resulting from railing loads in 

addition to loads specified above.

http://www.specagent.com/Lookup?ulid=9038
http://www.specagent.com/Lookup?uid=123456894026
http://www.specagent.com/Lookup?uid=123456894027
http://www.specagent.com/Lookup?uid=123456894028
http://www.specagent.com/Lookup?uid=123456894029
http://www.specagent.com/Lookup?uid=123456894030
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5. Limit deflection of treads, platforms, and framing members to L/360 or 1/4 inch (6.4 

mm), whichever is less.

C. Seismic Performance of Stairs: Metal stairs shall withstand the effects of earthquake 

motions determined according to ASCE/SEI 7.

1. Component Importance Factor: 1.5.

2.3 METALS

A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise 

indicated. For components exposed to view in the completed Work, provide materials 

without seam marks, roller marks, rolled trade names, or blemishes.

B. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.

C. Steel Tubing:  ASTM A 500 (cold formed).

D. Uncoated, Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, structural steel, Grade 25 

(Grade 170), unless another grade is required by design loads; exposed.

E. Uncoated, Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, structural steel, Grade 30 

(Grade 205), unless another grade is required by design loads.

2.4 FASTENERS

A. General: Provide zinc-plated fasteners with coating complying with ASTM B 633 or 

ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 12 for exterior use, and Class Fe/Zn 5 where built 

into exterior walls. Select fasteners for type, grade, and class required.

B. Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade A (ASTM F 568M, 

Property Class 4.6); with hex nuts, ASTM A 563 (ASTM A 563M); and, where indicated, flat 

washers.

C. Anchor Bolts: ASTM F 1554, Grade 36, of dimensions indicated; with nuts, ASTM A 563 

(ASTM A 563M); and, where indicated, flat washers.

1. Provide mechanically deposited or hot-dip, zinc-coated anchor bolts for stairs 

indicated to be galvanized.

D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical anchors 

capable of sustaining, without failure, a load equal to six times the load imposed when 

installed in unit masonry and four times the load imposed when installed in concrete, as 

determined by testing according to ASTM E 488/E 488M, conducted by a qualified 

independent testing agency.
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1. Material for Interior Locations: Carbon-steel components zinc plated to comply with 

ASTM B 633 or ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 5, unless otherwise 

indicated.

2.5 MISCELLANEOUS MATERIALS

A. Shop Primer for Galvanized Steel: Primer formulated for exterior use over zinc-coated 

metal and compatible with finish paint systems indicated.

B. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and 

compatible with paints specified to be used over it.

C. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.

D. Concrete Materials and Properties: Comply with requirements in Section 033000 "Cast-in-

Place Concrete" for normal-weight, air-entrained, ready-mix concrete with a minimum 28-

day compressive strength of 3000 psi (20 MPa) unless otherwise indicated.

E. Welded Wire Reinforcement: ASTM A 185/A 185M, 6 by 6 inches (152 by 152 mm), W1.4 by 

W1.4, unless otherwise indicated.

2.6 FABRICATION, GENERAL

A. Provide complete stair assemblies, including metal framing, hangers, struts, railings, clips, 

brackets, bearing plates, and other components necessary to support and anchor stairs 

and platforms on supporting structure.

1. Join components by welding unless otherwise indicated.

2. Use connections that maintain structural value of joined pieces.

B. Preassembled Stairs: Assemble stairs in shop to greatest extent possible. Disassemble 

units only as necessary for shipping and handling limitations. Clearly mark units for 

reassembly and coordinated installation.

C. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a 

radius of approximately 1/32 inch (1 mm) unless otherwise indicated. Remove sharp or 

rough areas on exposed surfaces.

D. Form bent-metal corners to smallest radius possible without causing grain separation or 

otherwise impairing work.

E. Form exposed work with accurate angles and surfaces and straight edges.

F. Weld connections to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and 

corrosion resistance of base metals.
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2. Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4. Weld exposed corners and seams continuously unless otherwise indicated.

5. At exposed connections, finish exposed welds to comply with NOMMA's 

"Voluntary Joint Finish Standards" for Type 4 welds: good quality, uniform undressed 

weld with minimal splatter.

G. Form exposed connections with hairline joints, flush and smooth, using concealed 

fasteners where possible. Where exposed fasteners are unavoidable, use Phillips flat-head 

(countersunk) screws or bolts unless otherwise indicated. Locate joints where least 

conspicuous.

2.7 STEEL-FRAMED STAIRS

A. NAAMM Stair Standard: Comply with "Recommended Voluntary Minimum Standards for 

Fixed Metal Stairs" in NAAMM AMP 510, "Metal Stairs Manual," Commercial Class, unless 

more stringent requirements are indicated.

B. Stair Framing:

1. Fabricate stringers of steel tubes.

a. Provide closures for exposed ends of tube stringers and where underside of 

stair stringer would otherwise be open to other construction.

2. Construct platforms of steel tube headers and miscellaneous framing members as 

needed to comply with performance requirements.

3. Weld stringers to headers; weld framing members to stringers and headers.

4. Where masonry walls support metal stairs, provide temporary supporting struts 

designed for erecting steel stair components before installing masonry.

C. Metal Pan Stairs: Form risers, subtread pans, and subplatforms to configurations shown 

from steel sheet of thickness needed to comply with performance requirements, but not 

less than 0.067 inch (1.7 mm).

1. Steel Sheet: Uncoated hot-rolled steel sheet.

2. Directly weld metal pans to stringers; locate welds on top of subtreads where they 

are concealed by concrete fill. Do not weld risers to stringers.

3. Shape metal pans to include nosing integral with riser.

4. Provide subplatforms of configuration indicated or, if not indicated, the same as 

subtreads. Weld subplatforms to platform framing.

a. Smooth Soffit Construction: Construct subplatforms with flat metal under 

surfaces to produce smooth soffits.
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2.8 CONCRETE FILL AND REINFORCING MATERIALS

A. Concrete Materials and Properties:  Comply with requirements of Division 3 Section 

“Cast-in-Place Concrete” for normal weight, ready-mixed concrete with a minimum 28-day 

compressive strength of 2,500 psi, unless higher strength is indicated.

2.9 STAIR RAILINGS

A. Comply with applicable requirements in Section 055213 "Pipe and Tube Railings."

2.10 FINISHES

A. Finish metal stairs after assembly.

B. Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A 153/A 153M for 

steel and iron hardware and with ASTM A 123/A 123M for other steel and iron products.

1. Do not quench or apply post galvanizing treatments that might interfere with paint 

adhesion.

C. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with 

SSPC-SP 3, "Power Tool Cleaning."

D. Apply shop primer to uncoated surfaces of metal stair components, except those with 

galvanized finishes and those to be embedded in concrete or masonry unless otherwise 

indicated. Comply with SSPC-PA 1, "Paint Application Specification No. 1: Shop, Field, and 

Maintenance Painting of Steel," for shop painting.

E. Paint miscellaneous metal work which is to be in contact with but not fully embedded in 

concrete or masonry with heavy coat of bituminous paint; also coat dissimilar metals 

which are or will be in contact with one another with such paint.  Do not extend coating 

onto surfaces which will be exposed to view.

PART 3 - EXECUTION

3.1 INSTALLING METAL PAN STAIRS

A. Fastening to In-Place Construction: Provide anchorage devices and fasteners where 

necessary for securing metal stairs to in-place construction. Include threaded fasteners for 

concrete and masonry inserts, through-bolts, lag bolts, and other connectors.

B. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing 

metal stairs. Set units accurately in location, alignment, and elevation, measured from 

established lines and levels and free of rack.



University of South Carolina Architect's Project #: ACOL170001

Williams Brice Stadium – Adding Stair at Section 10

Bid Set Issue Date: 03/31/2017

METAL PAN STAIRS 055113 - 7

C. Install metal stairs by welding stair framing to steel structure or to weld plates cast into 

concrete or CMU construction unless otherwise indicated.

1. Install metal stair pans to meet the height uniformity requirements of the 1012 

International Building Code.

D. Provide temporary bracing or anchors in formwork for items that are to be built into 

concrete, masonry, or similar construction.

E. Fit exposed connections accurately together to form hairline joints. Weld connections that 

are not to be left as exposed joints but cannot be shop welded because of shipping size 

limitations. Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip 

galvanized after fabrication and are for bolted or screwed field connections.

F. Field Welding: Comply with requirements for welding in "Fabrication, General" Article.

1. Grind all welds exposed to view smooth and flush, to match and blend adjoining 

surfaces.

G. Prior to placing concrete fill, correct deficiencies in metal pan stair work, including, but not 

limited to dimensional uniformity and levelness.

H. Place and finish concrete fill for treads and platforms to comply with Section 033000 

"Cast-in-Place Concrete."

3.2 ADJUSTING AND CLEANING

A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and 

abraded areas of shop paint, and paint exposed areas with same material as used for shop 

painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil (0.05-mm) dry film thickness.

B. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 

galvanizing to comply with ASTM A 780/A 780M.

END OF SECTION 055113
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SECTION 055213 - PIPE AND TUBE RAILINGS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Steel pipe railings.

B. Related Requirements:

1. Section 055112 "Metal Pan Stairs" for steel tube railings associated with metal pan 

stairs.

1.3 COORDINATION

A. Coordinate selection of shop primers with topcoats to be applied over them. Comply 

with paint and coating manufacturers' written recommendations to ensure that shop 

primers and topcoats are compatible with one another.

B. Coordinate installation of anchorages for railings. Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 

items with integral anchors, that are to be embedded in concrete or masonry. Deliver such 

items to Project site in time for installation.

C. Schedule installation so wall attachments are made only to completed walls. Do not 

support railings temporarily by any means that do not satisfy structural performance 

requirements.

1.4 ACTION SUBMITTALS

A. Product Data: For the following:

1. Manufacturer's product lines of mechanically connected railings.

2. Railing brackets.

3. Grout, anchoring cement, and paint products.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
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C. Delegated-Design Submittal: For railings, including analysis data signed and sealed by the 

qualified professional engineer responsible for their preparation.

D. Samples for verification:  Submit a 18” x 18” panel sample including perimeter trim and infill 

material for verification.

1.5 INFORMATIONAL SUBMITTALS

A. Qualification Data: For testing agency.

B. Welding certificates.

C. Product Test Reports: For pipe and tube railings, for tests performed by a qualified testing 

agency, according to ASTM E 894 and ASTM E 935.

D. Evaluation Reports: For post-installed anchors, from ICC-ES.

1.6 QUALITY ASSURANCE

A. Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel."

2. AWS D1.6/D1.6M, "Structural Welding Code - Stainless Steel."

1.7 DELIVERY, STORAGE, AND HANDLING

A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 

temporary protective covering before shipping.

1.8 FIELD CONDITIONS

A. Field Measurements: Verify actual locations of walls and other construction contiguous 

with metal fabrications by field measurements before fabrication.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 

"Quality Requirements," to design railings, including attachment to building construction.

B. Structural Performance: Railings, including attachment to building construction, shall 

withstand the effects of gravity loads and the following loads and stresses within limits and 

under conditions indicated:

1. Handrails and Top Rails of Guards:
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a. Uniform load of 50 lbf/ ft. (0.73 kN/m) applied in any direction.

b. Concentrated load of 200 lbf (0.89 kN) applied in any direction.

c. Uniform and concentrated loads need not be assumed to act concurrently.

2. Infill of Guards:

a. Concentrated load of 50 lbf (0.22 kN) applied horizontally on an area of 1 sq. ft. 

(0.093 sq. m).

b. Infill load and other loads need not be assumed to act concurrently.

C. Thermal Movements: Allow for thermal movements from ambient and surface 

temperature changes.

1. Temperature Change:  120 deg F (67 deg C), ambient; 180 deg F (100 deg C, material 

surfaces).

D. Control of Corrosion:  Prevent galvanic action and other forms of corrosion by insulating 

metals and other materials from direct contact with incompatible materials.

2.2 METALS, GENERAL

A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, 

roller marks, rolled trade names, stains, discolorations, or blemishes.

B. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as 

supported rails unless otherwise indicated.

1. Provide type of bracket with predrilled hole for exposed bolt anchorage and that 

provides 1-1/2-inch (38-mm) clearance from inside face of handrail to finished wall 

surface.

2.3 STEEL AND IRON

A. Tubing:  ASTM A 500 (cold formed) or ASTM A 513.

B. Pipe: ASTM A 53/A 53M, Type F or Type S, Grade A, Standard Weight (Schedule 40), 

unless another grade and weight are required by structural loads.

C. Plates, Shapes, and Bars: ASTM A 36/A 36M.

2.4 FASTENERS

A. General: Provide the following:

1. Hot-Dip Galvanized Railings: Type 304 stainless-steel or hot-dip zinc-coated steel 

fasteners complying with ASTM A 153/A 153M or ASTM F 2329 for zinc coating.
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B. Fasteners for Anchoring Railings to Other Construction: Select fasteners of type, grade, and 

class required to produce connections suitable for anchoring railings to other types of 

construction indicated and capable of withstanding design loads.

C. Fasteners for Interconnecting Railing Components:

1. Provide concealed fasteners for interconnecting railing components and for 

attaching them to other work, unless otherwise indicated.

D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical anchors 

capable of sustaining, without failure, a load equal to 6 times the load imposed when 

installed in unit masonry and 4 times the load imposed when installed in concrete, as 

determined by testing according to ASTM E 488/E 488M, conducted by a qualified 

independent testing agency.

1. Material for Interior Locations: Carbon-steel components zinc-plated to comply 

with ASTM B 633 or ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 5, unless otherwise 

indicated.

2.5 MISCELLANEOUS MATERIALS

A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy 

welded.

B. Etching Cleaner for Galvanized Metal: Complying with MPI#25.

C. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and 

compatible with paints specified to be used over it.

D. Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd 

primer complying with MPI#79 and compatible with topcoat.

1. Use primer containing pigments that make it easily distinguishable from zinc-rich 

primer.

E. Shop Primer for Galvanized Steel: Primer formulated for exterior use over zinc-coated 

metal and compatible with finish paint systems indicated.

F. Epoxy Intermediate Coat: Complying with MPI #77 and compatible with primer and 

topcoat.

G. Polyurethane Topcoat: Complying with MPI #72 and compatible with undercoat.

H. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.
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I. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous 

grout complying with ASTM C 1107/C 1107M. Provide grout specifically recommended by 

manufacturer for interior and exterior applications.

2.6 FABRICATION

A. General: Fabricate railings to comply with requirements indicated for design, dimensions, 

member sizes and spacing, details, finish, and anchorage, but not less than that required to 

support structural loads.

B. Shop assemble railings to greatest extent possible to minimize field splicing and assembly. 

Disassemble units only as necessary for shipping and handling limitations. Clearly mark 

units for reassembly and coordinated installation. Use connections that maintain structural 

value of joined pieces.

C. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a 

radius of approximately 1/32 inch (1 mm) unless otherwise indicated. Remove sharp or 

rough areas on exposed surfaces.

D. Form work true to line and level with accurate angles and surfaces.

E. Fabricate connections that are exposed to weather in a manner that excludes water. 

Provide weep holes where water may accumulate.

F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar 

items.

G. Connections: Fabricate railings with welded connections unless otherwise indicated.

H. Welded Connections: Cope components at connections to provide close fit, or use 

fittings designed for this purpose. Weld all around at connections, including at fittings.

1. Use materials and methods that minimize distortion and develop strength and 

corrosion resistance of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove flux immediately.

4. At exposed connections, finish exposed surfaces smooth and blended so no 

roughness shows after finishing and welded surface matches contours of adjoining 

surfaces.

I. Nonwelded Connections: Connect members with concealed mechanical fasteners and 

fittings. Fabricate members and fittings to produce flush, smooth, rigid, hairline joints.

J. For changes in direction made by bending, use jigs to produce uniform curvature for each 

repetitive configuration required. Maintain cross section of member throughout entire 

bend without buckling, twisting, cracking, or otherwise deforming exposed surfaces of 

components.
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K. Close exposed ends of railing members with prefabricated end fittings.

L. Provide wall returns at ends of wall-mounted handrails unless otherwise indicated. Close 

ends of returns unless clearance between end of rail and wall is 1/4 inch (6 mm) or less.

M. Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous 

fittings, and anchors to interconnect railing members to other work unless otherwise 

indicated.

1. Provide stainless steel wall mount and guard rail mounting brackets for all stainless 

steel railings for connection to guardrail and wall mounted handrails.

N. Provide inserts and other anchorage devices for connecting railings to concrete or 

masonry work. Fabricate anchorage devices capable of withstanding loads imposed by 

railings. Coordinate anchorage devices with supporting structure.

O. For railing posts set in concrete, provide steel or stainless-steel sleeves not less than 6 

inches (150 mm) long with inside dimensions not less than 1/2 inch (13 mm) greater than 

outside dimensions of post, with metal plate forming bottom closure.

2.7 STEEL AND IRON FINISHES

A. For galvanized-steel railings, provide galvanized ferrous-metal fittings, brackets, fasteners, 

and sleeves; galvanize anchors to be embedded in exterior concrete or masonry.

B. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with 

SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."

C. Primer Application: Apply shop primer to prepared surfaces of railings unless otherwise 

indicated. Comply with requirements in SSPC-PA 1, "Shop, Field, and Maintenance Painting 

of Steel," for shop painting. Primer need not be applied to surfaces to be embedded in 

concrete or masonry.

1. Do not apply primer to galvanized surfaces.

D. High-Performance Coating: Apply epoxy intermediate and polyurethane topcoats to 

prime-coated surfaces. Comply with coating manufacturer's written instructions and with 

requirements in SSPC-PA 1, "Shop, Field, and Maintenance Painting of Steel," for shop 

painting. Apply at spreading rates recommended by coating manufacturer.

1. Color:  As selected by Architect from manufacturer's full range.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Fit exposed connections together to form tight, hairline joints.
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B. Perform cutting, drilling, and fitting required for installing railings. Set railings accurately in 

location, alignment, and elevation; measured from established lines and levels and free of 

rack.

1. Do not weld, cut, or abrade surfaces of railing components that are coated or 

finished after fabrication and that are intended for field connection by mechanical 

or other means without further cutting or fitting.

2. Set posts plumb within a tolerance of 1/16 inch in 3 feet (2 mm in 1 m).

3. Align rails so variations from level for horizontal members and variations from 

parallel with rake of steps and ramps for sloping members do not exceed 1/4 inch in 

12 feet (6 mm in 3.5 m).

C. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating 

metals and other materials from direct contact with incompatible materials.

1. Coat, with a heavy coat of bituminous paint, concealed surfaces of aluminum that 

are in contact with grout, concrete, masonry, wood, or dissimilar metals.

D. Adjust railings before anchoring to ensure matching alignment at abutting joints.

E. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary 

for securing railings and for properly transferring loads to in-place construction.

3.2 RAILING CONNECTIONS

A. Welded Connections: Use fully welded joints for permanently connecting railing 

components. Comply with requirements for welded connections in "Fabrication" Article 

whether welding is performed in the shop or in the field.

B. Expansion Joints: Install expansion joints at locations indicated but not farther apart than 

required to accommodate thermal movement. Provide slip-joint internal sleeve extending 

2 inches (50 mm) beyond joint on either side, fasten internal sleeve securely to one side, 

and locate joint within 6 inches (150 mm) of post.

3.3 ANCHORING POSTS

A. Use metal sleeves preset and anchored into concrete for installing posts. After posts are 

inserted into sleeves, fill annular space between post and sleeve with nonshrink, 

nonmetallic grout, mixed and placed to comply with anchoring material manufacturer's 

written instructions.

B. Form or core-drill holes not less than 5 inches (125 mm) deep and 3/4 inch (20 mm) larger 

than OD of post for installing posts in concrete. Clean holes of loose material, insert posts, 

and fill annular space between post and concrete with nonshrink, nonmetallic grout, mixed 

and placed to comply with anchoring material manufacturer's written instructions.
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C. Leave anchorage joint exposed with anchoring material flush with adjacent surface.

3.4 ATTACHING RAILINGS

A. Anchor railing ends at walls with round flanges anchored to wall construction and welded 

to railing ends or connected to railing ends using nonwelded connections.

B. Anchor railing ends to metal surfaces with flanges bolted to metal surfaces and welded to 

railing ends.

C. Attach railings to wall with wall brackets, except where end flanges are used. Locate 

brackets as indicated or, if not indicated, at spacing required to support structural loads.

D. Secure wall brackets and railing end flanges to building construction as follows:

1. For concrete and solid masonry anchorage, use drilled-in expansion shields and 

hanger or lag bolts.

2. For hollow masonry anchorage, use toggle bolts.

3.5 ADJUSTING AND CLEANING

A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and 

abraded areas of shop paint, and paint exposed areas with the same material as used for 

shop painting to comply with SSPC-PA 1 requirements for touching up shop-painted 

surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil (0.05-mm) dry film thickness.

3.6 PROTECTION

A. Protect finishes of railings from damage during construction period with temporary 

protective coverings approved by railing manufacturer. Remove protective coverings at 

time of Substantial Completion.

END OF SECTION 055213
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SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes surface preparation and the application of paint systems on the following 

exterior substrates:

1. Galvanized metal, non-galvanized metal and steel.

B. Related Requirements:

1. Section 051200 "Structural Steel Framing" for shop priming of metal substrates with 

primers specified in this Section.

2. Section 099123 "Interior Painting" for surface preparation and the application of paint 

systems on interior substrates.

1.3 DEFINITIONS

A. Gloss Level 1:  Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to 

ASTM D 523.

B. Gloss Level 3:  10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 

ASTM D 523.

C. Gloss Level 4:  20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, 

according to ASTM D 523.

D. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523.

E. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523.

F. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523.

1.4 ACTION SUBMITTALS

A. Product Data:  For each type of product.  Include preparation requirements and 

application instructions.

B. Samples for Verification:  For each type of paint system and each color and gloss of 

topcoat.

1. Submit Samples on rigid backing, 8 inches (200 mm) square.
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2. Step coats on Samples to show each coat required for system.

3. Label each coat of each Sample.

4. Label each Sample for location and application area.

C. Product List:  For each product indicated, include the following:

1. Cross-reference to paint system and locations of application areas.  Use same 

designations indicated on Drawings and in schedules.

2. Printout of current "MPI Approved Products List" for each product category 

specified, with the proposed product highlighted.

3. VOC content.

1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials, from the same product run, that match products installed and that 

are packaged with protective covering for storage and identified with labels describing 

contents.

1. Paint:  5 percent, but not less than 1 gal. (3.8 L) of each material and color applied.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Store materials not in use in tightly covered containers in well-ventilated areas with 

ambient temperatures continuously maintained at not less than 45 deg F (7 deg C).

1. Maintain containers in clean condition, free of foreign materials and residue.

2. Remove rags and waste from storage areas daily.

1.7 FIELD CONDITIONS

A. Apply paints only when temperature of surfaces to be painted and ambient air 

temperatures are between 50 and 95 deg F (10 and 35 deg C).

B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; 

at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet 

surfaces.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, provide products by Sherwin-

Williams Company (The) or, subject to compliance, products by one of the following:

http://www.specagent.com/LookUp/?ulid=543&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815061&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815061&mf=04&src=wd
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1. Benjamin Moore & Co.

2. Duron, Inc.

3. PPG Architectural Finishes, Inc.

4. Rose Talbert

2.2 PAINT, GENERAL

A. MPI Standards:  Provide products that comply with MPI standards indicated and that are 

listed in its "MPI Approved Products List."

B. Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one 

another and substrates indicated, under conditions of service and application as 

demonstrated by manufacturer, based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by 

manufacturers of topcoat for use in paint system and on substrate indicated.

C. VOC Content:  Provide materials that comply with VOC limits of authorities having 

jurisdiction.

D. Colors:  As selected by Architect from manufacturer's full range and as indicated on 

drawings.

2.3 METAL COATINGS

A. Base Coat for Galvanized Steel: Polyamide epoxy designed to protect steel  MPI #108.

1. Sherwin Williams MACROPOXY® 646 FAST CURE EPOXY

B. Top Coat:  high-performance, acrylic-modified polyurethane, Gloss (Gloss Level 4):  

1. Sherwin Williams Acrolon Ultra Urethane 

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with 

requirements for maximum moisture content and other conditions affecting performance 

of the Work.

B. Verify suitability of substrates, including surface conditions and compatibility with existing 

finishes and primers.

http://www.specagent.com/LookUp/?uid=123456790403&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815175&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815060&mf=04&src=wd
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C. Proceed with coating application only after unsatisfactory conditions have been 

corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" 

applicable to substrates and paint systems indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable 

and are not to be painted.  If removal is impractical or impossible because of size or 

weight of item, provide surface-applied protection before surface preparation and 

painting.

1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed.  Remove surface-applied protection.

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, 

grease, and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or 

apply tie coat as required to produce paint systems indicated.

D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and 

chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted 

exceeds that permitted in manufacturer's written instructions.

E. Steel Substrates:  Remove rust, loose mill scale, and shop primer if any.  Clean using 

methods recommended in writing by paint manufacturer[.]  but not less than the following:

1. SSPC-SP 2, "Hand Tool Cleaning."

2. SSPC-SP 3, "Power Tool Cleaning."

F. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas 

of shop paint, and paint exposed areas with the same material as used for shop priming to 

comply with SSPC-PA 1 for touching up shop-primed surfaces.

G. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal 

by mechanical methods to produce clean, lightly etched surfaces that promote adhesion 

of subsequently applied paints.

3.3 APPLICATION

A. Apply paints according to manufacturer's written instructions and recommendations in 

"MPI Manual."

1. Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable items same as similar exposed surfaces.  Before final 

installation, paint surfaces behind permanently fixed items with prime coat only.
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3. Paint both sides and edges of exterior doors and entire exposed surface of exterior 

door frames.

4. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates.

5. Primers specified in painting schedules may be omitted on items that are factory 

primed or factory finished if acceptable to topcoat manufacturers.

B. If undercoats or other conditions show through topcoat, apply additional coats until cured 

film has a uniform paint finish, color, and appearance.

C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush 

marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp 

lines and color breaks.

D. Painting, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and Security 

Work:

1. Paint the following work where exposed to view and above 9’-4” A.F.F as determined 

by architect and indicated in the drawings:

a. Equipment, including panelboards.

b. Uninsulated metal piping.

c. Uninsulated plastic piping.

d. Pipe hangers and supports.

e. Metal conduit.

f. Plastic conduit.

g. Insulated Ductwork

3.4 FIELD QUALITY CONTROL

A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing and 

inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.

2. If test results show that dry film thickness of applied paint does not comply with 

paint manufacturer's written recommendations, Contractor shall pay for testing and 

apply additional coats as needed to provide dry film thickness that complies with 

paint manufacturer's written recommendations.

3.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials 

from Project site.

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 

washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.
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C. Protect work of other trades against damage from paint application.  Correct damage to 

work of other trades by cleaning, repairing, replacing, and refinishing, as approved by 

Architect, and leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or 

defaced painted surfaces.

3.6 EXTERIOR PAINTING SCHEDULE

A. Galvanized and non-galvanized-Metal Substrates (Exposed steel fabrications, etc.):

1. Base Coat for Galvanized Steel: 2 Coats

a. Sherwin Williams MACROPOXY® 646 FAST CURE EPOXY

2. Top Coat:  1 coat, Gloss Level 4  

a. Sherwin Williams Acrolon Ultra Urethane 

END OF SECTION 099113
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SECTION 32 31 20

ORNAMENTAL STEEL FENCES AND GATES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes:  Ornamental welded steel fencing panels fabricated with galvanized 

flat bars welded into modular, open grille fencing panels, including steel fence posts 

and gates.

B. Related sections:

1. Section 03 30 00 - Cast-in-Place Concrete:  Concrete footings for support of fence 

posts.

1.2 REFERENCES

A. ASTM International(ASTM):

1. ASTM A36 – Carbon Structural Steel.

2. ASTM A121 – Metallic-Coated Carbon Steel Barbed Wire.

3. ASTM A123 - Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products.

4. ASTM A500 - Cold-Formed Welded and Seamless Carbon Steel Structural Tubing 

in Rounds and Shapes.

5. ASTM B117 - Operating Salt Spray (Fog) Apparatus.

6. ASTM D822 - Filtered Open-Flame Carbon-Arc Exposures of Paint and Related 

Coatings.

7. ASTM D2794 - Resistance of Organic Coatings to the Effects of Rapid Deformation 

(Impact).

8. ASTM D3363 - Test Method for Film Hardness by Pencil Test.

1.3 SUBMITTALS

A. Provide in accordance with Section 01 33 00 - Submittal Procedures:

1. Product data for components and accessories.

2. Shop drawings showing layout, dimensions, spacing of components, [interface with 

electric gate operator,] and anchorage and installation details.

3. Sample:  8 by 10 inches [203 by 254 mm] minimum size sample of fence panel 

illustrating design, fabrication workmanship, and selected color coating.

4. Copy of warranty specified in Paragraph 1.4 for review by Architect.

1.4 WARRANTY

A. Provide in accordance with Section 01 77 00 - Closeout Procedures:

1. Factory finish:  20-year warranty against cracking, peeling, and blistering under 

normal use.
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PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Manufacturers of equivalent products in compliance with the requirements of this 

specification.

B. Locally fabricated fencing manufacturer with minimum of 5 years’ experience 

fabricating similar fencing and gates. 

C. Ametco Manufacturing Corporation, 4326 Hamann Parkway, P.O. Box 1210, Willoughby, 

Ohio 44096; 800-362-1360.

2.2 MATERIALS

A. Steel bar stock:  ASTM A36.

B. Grout:  Non-shrink type, pre-mixed compound consisting of non-metallic aggregate, 

cement, and water-reducing and plasticizing additives.

2.3 FENCE SYSTEM

A. Type:  Ornamental steel fencing system consisting of modular open grille fencing 

panels fabricated by welding flat steel bars, supported by steel posts and gates and 

gate hardware.

B. Fence panels:  Fabricated from galvanized steel, flat bars, welded to form an open grille 

pattern that matches the existing fencing on site.

1. Vertical picket bars:  3/4” by 3/4” flat bars spaced at 4” o.c.

2. Horizontal cross bars:  1 1/2” by 2” flat bars spaces as indicated in the drawings

3. Top and bottom perimeter bars:  1 1/2” by 2” flat bars.

4. Panel height:  10’-9 1/2” total fence height – refer to the drawings

5. Panel width:  as indicated in the drawings – field verify all dimensions.

2.4 GATES

A. Provide gates of type and size indicated on Drawings.  Equip gates with manufacturer's 

standard hardware as required for complete functional operation.
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B. Type:  Hinged swinging single and double gates.

1. Construction:  Welded frame fabricated from steel tubing and flat bar with open 

grille steel panels to match fencing material.

2. Nominal size:  refer to the drawings for width and height

3. Hardware:

a. Hinges:  Size and type as determined by manufacturer.  Provide 2 hinges for 

each leaf up to 6 feet [1829 mm] high and 1 additional hinge for each additional 

24 inches [610 mm] in height or fraction thereof.

b. Latch:  3/4 inch [19 mm] diameter slide bolt to accommodate padlock 

provided by the University.

c. For double gates provide padlockable, 5/8 inch [16 mm] diameter center cane 

bolt assembly and strike.

2.5 ACCESSORIES

*****  Grotto®, Shield®, Metro®, Stadium®, Blockade®, Lattice, and Trellis fences can be fabricated 

with top, bottom, or top and bottom pickets.  If pickets are required, include the following 

paragraph.  *****

A. Windscreen:  type, profile, color and attachment that matches the existing windscreen.

1. Material: 100% polyethylene, knitted, 90% blockage 

2. Edges: Hemmed full perimeter

3. Color: Match existing.

B. Fasteners:  Stainless steel bolts of type, size, and spacing as recommended by fence 

manufacturer for specific condition.

2.6FACTORY FINISH

A. Steel fence panels and posts shall be hot-dip galvanized to 1.25 ounces per square foot 

minimum zinc coating in accordance with ASTM A123.  Standard size components shall 

receive polyester powder coating.  Large gate panels shall be coated with 2-part 

polyurethane coating.

B. Polyester powder coating:  Electrostatically applied colored polyester powder coating 

heat cured to chemically bond finish to metal substrate.

4. Minimum hardness measured in accordance with ASTM D3363:  2H.

5. Direct impact resistance tested in accordance with ASTM D2794:  Withstand 160 

inch-pounds.
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6. Salt spray resistance tested in accordance with ASTM B117:  No undercutting, 

rusting, or blistering after 500 hours in 5 percent salt spray at 95 degrees F and 95 

percent relative humidity and after 1000 hours less than [3/16 inch] [5 mm] 

undercutting.

7. Weatherability tested in accordance with ASTM D822:  No film failure and 88 

percent gloss retention after 1 year exposure in South Florida with test panels tilted 

at 45 degrees.

C. Polyurethane coating:  1.0 mil dry film thickness of coating of steel test panel cured 30 

minutes at 180 degrees F and aged 14 days shall resist the following test conditions 

without failure:

1. 5 percent salt spray for 500 hours.

2. 100 percent relative humidity for 1000 hours.

3. Water immersion for 100 hours.

4. 20 double rubs with cloth saturated with either lacquer thinner, acetone, MEK, 

gasoline, or xylene.

5. Exposure to lubricating oils, hydraulic fluids, and cutting oils.

6. 16 cycles of 24 hours at 100 percent humidity, 24 hours at 10 degrees F, and 24 hours 

at 77 degrees F.

7. Hardness:  H to 2H.

8. Flexibility:  [1/8 inch] [3 mm] conical mandrel.

D. Color:  Black 

PART 3 - EXECUTION

3.1 PREPARATION

A. Prior to fabrication, field verify required dimensions.

B. Cast concrete footings and paving in accordance with Section 03 30 00 - Cast-in-Place 

Concrete as detailed on Drawings and approved shop drawings.

1. provide mounting brackets for mounting to the stair columns and surface mounting 

to concrete paving.



University of South Carolina Architect's Project #: ACOL170001

Williams Brice Stadium – Adding Stair at Section 10

Bid Set Issue Date: 03/31/2017

ORNAMENTAL STEEL FENCES AND GATES 32 31 20 - 5

3.2 INSTALLATION

A. Install fencing in accordance with manufacturer's installation instructions and approved 

shop drawings.

B. Install fence posts plumb and level by setting posts on concrete paving with bolted 

connections and attaching to vertical columns.  Temporarily brace fence posts with 2 

by 4 wood supports during erecting if necessary.

C. Do not install bent, bowed, or otherwise damaged panels.  Remove damaged 

components from site and replace.

D. Secure fence panels with standard stainless steel bolts to fence posts after columns 

have been set in footings.  Install with stainless steel anchors to concrete paving.

E. Gates:  

2. Install gates and adjust hardware for smooth operation.

3. Provide concrete center foundation depth and drop rod retainers at center of 

double swinging gate openings.

4. After installation, test gate.  Open and close a minimum of five times.  Correct 

deficiencies and adjust.

F. Touch-up damaged finish with paint supplied by manufacturer and matching original 

coating. 

END OF SECTION
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.3 PROJECT INFORMATION
	A. Project Identification: USC Williams Brice Stadium
	B. Owner: University of South Carolina, 743 Greene Street, Columbia, SC 29208.
	C. Architect: Goodwyn Mills Cawood, 1230 Main Street, Suite 300, Columbia, SC 29201
	D. Architect's Consultants:  The Architect has retained the following design professionals who have prepared designated portions of the Contract Documents:

	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	B. Type of Contract:

	1.5 WORK BY OWNER
	A. General:  Cooperate fully with Owner so work may be carried out smoothly, without interfering with or delaying work under this Contract or work by Owner.  Coordinate the Work of this Contract with work performed by Owner.
	B. Concurrent Work:  Owner will perform the following construction operations at Project site.  Those operations will be conducted simultaneously with work under this Contract.

	1.6 OWNER-FURNISHED PRODUCTS
	A. Owner will furnish products indicated.  The Contractor’s Work includes receiving, unloading, handling, storing, protecting, and installing Owner-furnished products and making building services connections.
	B. Owner will furnish and install products indicated.  The Contractor’s Work includes coordination with the Owner’s Contractor only.

	1.7 ACCESS TO SITE
	A. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.
	B. Condition of Existing Building:  Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period.  Repair damage caused by construction operations.

	1.8 COORDINATION WITH OCCUPANTS
	A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, with the exception of areas under construction.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with Owner's operations.  Maintain existing exits unless otherwise indicated.
	B. Owner Limited Occupancy of Completed Areas of Construction:  Owner reserves the right to occupy and to place and install equipment in completed portions of the Work, prior to Substantial Completion of the Work, provided such occupancy does not interfere with completion of the Work.  Such placement of equipment and limited occupancy shall not constitute acceptance of the total Work.

	1.9 WORK RESTRICTIONS
	A. Work Restrictions, General:  Comply with restrictions on construction operations.
	B. Contractor is not permitted to photograph stadium or practices occurring within stadium.
	C. Contractor is not permitted to talk or interact with students, student athletes or coaches.
	D. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 7 a.m. to 6 p.m., Monday through Friday, unless otherwise indicated.
	E. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner (in particular, the field lighting) or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	F. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.
	G. Controlled Substances:  Use of tobacco products and other controlled substances within the existing building and on Project site is not permitted.

	1.10 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on Drawings are described in detail in the Specifications.  One or more of the following are used on Drawings to identify materials and products:

	1.11 OWNER APPROVAL OF SUBCONTRACTORS AND PERSONNEL
	A. The Contractor shall not employ any subcontractor, superintendent or workmen whose employment on the project is objectionable to the Owner or Architect/Engineer.

	1.12 MATERIAL DELIVERY, STORAGE AND HANDLING
	1.13 EXISTING CONDITIONS
	A. The Contractor, subcontractors and material suppliers shall be responsible for inspecting all job conditions affecting the installation of an item and taking all field measurements required prior to fabrication of an item to ensure that the item concerned will integrate properly with all adjacent materials and fit all other conditions as they exist or will exist in the finished construction.  Work in connection with installation of an item shall be coordinated with all other affected work and trades.  Sleeves, anchors, and other items that must be embodied in or that otherwise affect other portions of the work will be located and set while such portions of the work are in progress.

	1.14 QUALITY OF WORK
	1.15 CONTRACTOR SUPERVISION
	A. The Contractor shall have on-site for the duration of his work a competent representative, capable of the following:
	B. The Contractor’s representative shall be the sole supervisor of the Contractor’s Labor Force.  He shall attend the regularly scheduled progress meetings on-site, keep himself and his company informed of scheduled requirements, safety hazards, and general job conditions.  He shall plan and pursue the work under his supervision and expeditious manner.

	1.16 INSPECTIONS, TESTING AND SPECIAL INSPECTIONS
	A. The Owner will hire inspectors, testing companies and special inspections.  See 014000 for additional information and Contractor’s responsibilities.
	B. The Contractor shall be responsible for notifying the Testing Agency, Third-Party Inspectors and/or State Inspectors when their services or inspection are required.  Expedite notification to insure proper lead time. Cost of re-inspections for work that is not ready or does not comply with Contract Documents shall be borne by the Contractor

	1.17 ASBESTOS AND HAZARDOUS MATERIALS
	A. The intent of the specifications is to call for materials which are entirely free of asbestos and all other hazardous materials.  If materials specified contain asbestos or other hazardous materials, it shall be the responsibility of the material supplier and Contractor to call this to the attention of the Architect in writing.  Such material shall not be delivered to the job site.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amount of construction to be completed or in the products, materials, equipment, systems, or installation methods described in the Contract Documents.

	1.4 PROCEDURES
	A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later consideration.  Include a complete description of negotiated revisions to alternates.
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Alternate #1:  Provide an Add Alternate price to include the purchase and installation of the custom canopy awning as described in the the construction documents.
	B. Alternate #2:  Provide an Add Alternate price tp include the purchase and installation of the windscreen to be installed on the fencing at all locations indicated in the construction documents.  The windscreen is to be fabricated with style, color, edge treatment, and attachment to match existing.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.

	1.4 ACTION SUBMITTALS
	A. Substitution Requests:  Submit one copy of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	B. Substitutions for Convenience:  Architect will consider requests for substitution if received within 30 days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.


	PART 3 -  EXECUTION (Not Used)

	ACOL170001 - 012500.01 fl - substitution form_0
	By_____________________________________________ Date_____________
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:

	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include revised Documents.
	B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on SE-480 (latest edition).

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  Architect may issue a Construction Change Directive on AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for the schedule of values.  Provide at least one line item for each Specification Section.

	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction work covered by each Application for Payment is the period indicated in the Agreement.
	C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form for Applications for Payment.
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete applications without action.
	E. Stored Materials:  Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items stored on-site and items stored off-site.
	F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar attachments if required.
	G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and related to the Work covered by the payment.
	H. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	I. Application for Payment at Substantial Completion:  After Architect issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	J. Final Payment Application:  After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	ACOL170001 - 013100 fl - project management and coordination_0
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility are assigned to a specific contractor.
	C. Related Requirements:

	1.3 DEFINITIONS
	A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.

	1.4 INFORMATIONAL SUBMITTALS
	A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabular form:
	B. Key Personnel Names:  Within 5 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities; list addresses and telephone numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide names, addresses, and telephone numbers of individuals assigned as alternates in the absence of individuals assigned to Project.

	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that depend on each other for proper installation, connection, and operation.
	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	C. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.  Coordinate use of temporary utilities to minimize waste.

	1.6 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	B. Content of the RFI:  Include a detailed, legible description of item needing information or interpretation and the following:
	C. RFI Forms:  Software-generated form with substantially the same content as indicated above, acceptable to Architect.
	D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  Allow seven working days for Architect's response for each RFI.  RFIs received by Architect after 1:00 p.m. will be considered as received the following working day.
	E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log weekly. Include the following:
	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven days if Contractor disagrees with response.

	1.7 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 5 days after execution of the Agreement.
	C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	D. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of Substantial Completion.
	E. Progress Meetings:  Conduct progress meetings at weekly intervals.
	F. Coordination Meetings:  Conduct Project coordination meetings at weekly intervals.  Project coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	B. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	C. Event:  The starting or ending point of an activity.
	D. Float:  The measure of leeway in starting and completing an activity.

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals:  Submit required submittals in the following format:
	B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	C. Construction Schedule Updating Reports:  Submit with Applications for Payment.
	D. Site Condition Reports:  Submit at time of discovery of differing conditions.
	E. Special Reports:  Submit at time of unusual event.
	F. Qualification Data:  For scheduling consultant.

	1.5 COORDINATION
	A. Coordinate Contractor's construction schedule with the schedule of values, submittal schedule, progress reports, payment requests, and other required schedules and reports.


	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	B. Activities:  Treat each story or separate area as a separate numbered activity for each main element of the Work.  Comply with the following:
	C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and final completion.
	E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	F. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule.  Indicate changes to working hours, working days, crew sizes, and equipment required to achieve compliance, and date by which recovery will be accomplished.
	G. Computer Scheduling Software:  Prepare schedules using current version of a program that has been developed specifically to manage construction schedules.

	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Submit a comprehensive, fully developed, horizontal, Contractor's construction schedule within 10 days of date established for the Notice to Proceed.  Base schedule on the startup construction schedule and additional information received since the start of Project.
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.

	2.3 REPORTS
	A. Site Condition Reports:  Immediately on discovery of a difference between site conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for Information.  Include a detailed description of the differing conditions, together with recommendations for changing the Contract Documents.

	2.4 SPECIAL REPORTS
	A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contractor's personnel, evaluation of results or effects, and similar pertinent information.  Advise Owner in advance when these events are known or predictable.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one week before each regularly scheduled progress meeting.
	B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's responsive action.  Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals are those submittals indicated in individual Specification Sections as "informational submittals."
	C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Include additional time required for making corrections or revisions to submittals noted by Architect and additional time for handling and reviewing submittals required by those corrections.

	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will be provided by Architect for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing, including resubmittals.
	D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as follows:
	E. Options:  Identify options requiring selection by Architect.
	F. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations from requirements in the Contract Documents, including minor variations and limitations.  Include same identification information as related submittal.
	G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on transmittal forms.
	I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action submittals that are marked with approval notation from Architect's action stamp.
	J. Paper Submittals:  Paper submittals shall be used for samples and material/color selection charts only.  Place a permanent label or title block on each submittal item for identification.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data, unless submittal based on Architect's digital data drawing files is otherwise permitted.
	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	F. Coordination Drawing Submittals:  Comply with requirements specified in Section 013100 "Project Management and Coordination."
	G. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200 "Construction Progress Documentation."
	H. Application for Payment and Schedule of Values:  Comply with requirements specified in Section 012900 "Payment Procedures."
	I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with requirements specified in Section 014000 "Quality Requirements."
	J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in Section 017700 "Closeout Procedures."
	K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and Maintenance Data."
	L. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of architects and owners, and other information specified.
	M. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms.  Include names of firms and personnel certified.
	N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	S. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a qualified testing agency.
	T. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirements in the Contract Documents.
	V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendations for primers and substrate preparation needed for adhesion.
	W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Documents.
	X. Design Data:  Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteria and a summary of loads.  Include load diagrams if applicable.  Provide name and version of software, if any, used for calculations.  Include page numbers.

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and design criteria indicated.
	B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other required submittals, submit digitally signed PDF electronic file and three paper copies of certificate, signed and sealed by the responsible design professional, for each product and system specifically assigned to Contractor to be designed or certified by a design professional.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Architect.
	B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for compliance with the Contract Documents.

	3.2 ARCHITECT'S ACTION
	A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or revisions required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.
	B. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Submittals not required by the Contract Documents may be returned by the Architect without action.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.

	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not include contract enforcement activities performed by Architect.
	C. Preconstruction Testing:  Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specified requirements.
	E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operations.
	I. Experienced:  When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and having complied with requirements of authorities having jurisdiction.

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer conflicting requirements that are different, but apparently equal, to Architect for a decision before proceeding.
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  To comply with these requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision before proceeding.

	1.5 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data:  For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recognized authority.
	E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following:

	1.6 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice to Proceed, and not less than five days prior to preconstruction conference.  Submit in format acceptable to Architect.  Identify personnel, procedures, controls, instructions, tests, records, and forms to be used to carry out Contractor's quality-assurance and quality-control responsibilities.  Coordinate with Contractor's construction schedule.
	B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and experienced in managing and executing quality-assurance and quality-control procedures similar in nature and extent to those required for Project.
	C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through review and management of submittal process.  Indicate qualifications of personnel responsible for submittal review.
	D. Testing and Inspection:  In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified.  Indicate types of corrective actions to be required to bring work into compliance with standards of workmanship established by Contract requirements and approved mockups.
	F. Monitoring and Documentation:  Maintain testing and inspection reports including log of approved and rejected results.  Include work Architect has indicated as nonconforming or defective.  Indicate corrective actions taken to bring nonconforming work into compliance with requirements.  Comply with requirements of authorities having jurisdiction.

	1.7 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  Include the following:
	B. Manufacturer's Technical Representative's Field Reports:  Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections.  Include the following:
	C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections.  Include the following:
	D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and similar documents, established for compliance with standards and regulations bearing on performance of the Work.

	1.8 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful in-service performance.
	E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering services are defined as those performed for installations of the system, assembly, or product that are similar in material, design, and extent to those indicated for this Project.
	F. Specialists:  Certain Specification Sections require that specific construction activities shall be performed by entities who are recognized experts in those operations.  Specialists shall satisfy qualification requirements indicated and shall be engaged for the activities indicated.
	G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329; and with additional qualifications specified in individual Sections; and, where required by authorities having jurisdiction, that is acceptable to authorities.
	H. Manufacturer's Technical Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, and extent to those indicated for this Project.
	I. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent to those indicated for this Project.
	J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:

	1.9 QUALITY CONTROL
	A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Section 013300 "Submittal Procedures."
	D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical representative to observe and inspect the Work.  Manufacturer's technical representative's services include participation in preinstallation conferences, examination of substrates and conditions, verification of materials, observation of Installer activities, inspection of completed portions of the Work, and submittal of written reports.
	E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the Contract Documents.
	F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	G. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assignment of personnel.  Provide the following:
	H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.

	1.10 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections:  Owner will engage a qualified testing agency and special inspector to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Owner, as indicated in Statement of Special Inspections attached to this Section, and as follows:


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following:
	B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.

	END OF SECTION 014000
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	SCHEDULE OF SPECIAL INSPECTIONS (2 Pages)
	Special Inspection requirements based on Section 1704 of Chapter 17 of the 2015 International Building Code and Chapter 1 of the 2015 International Building Code
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General:  Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."
	E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install":  Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide":  Furnish and install, complete and ready for the intended use.
	I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent referenced.  Such standards are made a part of the Contract Documents by reference.
	B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity.  Copies of applicable standards are not bound with the Contract Documents.

	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations:  National Organizations of the U.S." or in Columbia Books' "National Trade & Professional Associations of the United States."
	B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is subject to change and is believed to be accurate as of the date of the Contract Documents.
	C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is believed to be accurate as of the date of the Contract Documents.
	D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Information is subject to change and is up-to-date as of the date of the Contract Documents.
	E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list.  This information is subject to change and is believed to be accurate as of the date of the Contract Documents.
	F. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is subject to change and is believed to be accurate as of the date of the Contract Documents.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:

	1.3 USE CHARGES
	A. General:  Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated.
	B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.
	C. Electric Power Service from Existing System:  Electric power from Owner's existing system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.

	1.4 QUALITY ASSURANCE
	A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
	B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.
	C. Accessible Temporary Egress:  Comply with applicable provisions in the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, regardless of previously assigned responsibilities.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Temporary Partitions:  Provide temporary partitions of wood stud construction or fencing with windscreen separating the existing stadium areas from the construction area.

	2.2 TEMPORARY FACILITIES
	A. Field Offices, General:  Field Office Trailer is NOT required.  Utilize an existing room at the stadium as the construction field office.
	B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.

	2.3 EQUIPMENT
	A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Install temporary service or connect to existing service.
	B. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these facilities to condition existing before initial use.
	C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction personnel.  Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and facilities.
	D. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering occupied areas.
	E. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain equipment in a condition acceptable to Owner.
	F. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	B. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.
	C. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Comply with requirements of authorities having jurisdiction.  Comply with progress cleaning requirements in Section 017300 "Execution."
	D. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered.  Repair damage to existing facilities.
	B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other undesirable effects.
	C. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and harboring of rodents, roaches, and other pests and to perform extermination and control procedures at regular intervals so Project will be free of pests and their residues at Substantial Completion.  Perform control operations lawfully, using environmentally safe materials.
	D. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security.  Lock entrances at end of each work day.
	E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.
	F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241; manage fire-prevention program.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation, to establish the significant qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteristics for purposes of evaluating comparable products of additional manufacturers named in the specification.

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests:  Submit request for consideration of each comparable product.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	C. Storage:

	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations under requirements of the Contract Documents.
	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.
	C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	B. Product Selection Procedures:
	C. Visual Matching Specification:  Where Specifications require "match Architect's sample", provide a product that complies with requirements and matches Architect's sample.  Architect's decision will be final on whether a proposed product matches.
	D. Visual Selection Specification:  Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or similar phrase, select a product that complies with requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's product line that includes both standard and premium items.

	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration:  Architect will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect may return requests without action, except to record noncompliance with these requirements:


	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:

	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 QUALITY ASSURANCE
	A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of construction elements.
	B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved in cutting and patching, including mechanical and electrical trades.  Review areas of potential interference and conflict.  Coordinate procedures and resolve potential conflicts before proceeding.
	C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and location of underground utilities, mechanical and electrical systems, and other construction affecting the Work.
	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance.  Record observations.
	C. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by field measurements before fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the Work.
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Architect according to requirements in Section 013100 "Project Management and Coordination."

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are discovered, notify Architect promptly.
	B. General:  Lay out the Work using accepted surveying practices.
	C. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work.  Transfer survey markings and elevations for use with control lines and levels.  Level foundations and piers from two or more locations.

	3.4 FIELD ENGINEERING
	A. Identification:  Owner will identify existing benchmarks, control points, and property corners.
	B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference points before beginning the Work.  Preserve and protect permanent benchmarks and control points during construction operations.

	3.5 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	G. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products to comply with indicated requirements.
	H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachments are not indicated, verify size and type required for load conditions.
	I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.6 CUTTING AND PATCHING
	A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	B. Temporary Support:  Provide temporary support of work to be cut.
	C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	E. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.
	F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed procedures with original Installer; comply with original Installer's written recommendations.
	G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work.  Patch with durable seams that are as invisible as practicable.  Provide materials and comply with installation requirements specified in other Sections, where applicable.
	H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.7 OWNER-INSTALLED PRODUCTS
	A. Site Access:  Provide access to Project site for Owner's construction personnel.
	B. Coordination:  Coordinate construction and operations of the Work with work performed by Owner's construction personnel.

	3.8 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are not recommended, use cleaning materials that are not hazardous to health or property and that will not damage exposed surfaces.
	E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.  Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.9 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation.  Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.10 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	B. Related Requirements:

	1.3 ACTION SUBMITTALS
	A. Product Data:  For cleaning agents.
	B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items:  Final submittal at Final Completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release:  From authorities having jurisdiction.
	B. Certificate of Insurance:  For continuing coverage.
	C. Field Report:  For pest control inspection.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	D. Inspection:  Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items, either on Contractor's list or additional items identified by Architect, that must be completed or corrected before certificate will be issued.

	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final completion, complete the following:
	B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that must be completed or corrected before certificate will be issued.

	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of construction.

	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.
	B. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	C. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	C. Construction Waste Disposal:  Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, provide replacements.  Remove and replace operating components that cannot be repaired. Restore damaged construction and permanent facilities used during construction to specified condition.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	B. Related Requirements:

	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Comply with the following:
	B. Record Product Data:  Submit annotated PDF electronic files and directories of each submittal.
	C. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities.  Submit annotated PDF electronic files and directories of each submittal.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.

	2.2 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	B. Format:  Submit record Product Data as annotated PDF electronic file.

	2.3 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous records and identify each, ready for continued use and reference.
	B. Format:  Submit miscellaneous record submittals as PDF electronic file or scanned PDF electronic file(s) of marked-up miscellaneous record submittals.


	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one copy of each submittal during the construction period for project record document purposes.  Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use project record documents for construction purposes.  Maintain record documents in good order and in a clean, dry, legible condition, protected from deterioration and loss.  Provide access to project record documents for Architect's reference during normal working hours.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage: Carefully detach from existing construction, in a manner to prevent damage, and deliver to Owner.
	C. Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain: Existing items of construction that are not to be permanently removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 PREINSTALLATION MEETINGS
	A. Pre-demolition Conference: Conduct conference at Project site.

	1.6 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including drawings, that indicates the measures proposed for protecting individuals and property, for dust control. Indicate proposed locations and construction of barriers.
	B. Schedule of Selective Demolition Activities: Indicate the following:
	C. Inventory: Submit a list of items to be removed and salvaged and deliver to Owner prior to start of demolition.
	D. Pre-demolition Photographs or Video: Submit before Work begins.
	E. Warranties: Documentation indicated that existing warranties are still in effect after completion of selective demolition.

	1.7 CLOSEOUT SUBMITTALS
	A. Inventory: Submit a list of items that have been removed and salvaged.

	1.8 QUALITY ASSURANCE
	A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification program.

	1.9 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

	1.10 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to void existing warranties. Notify warrantor before proceeding.
	B. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.


	PART 2 -  PRODUCTS
	2.1 PEFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Review record documents of existing construction provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in record documents.
	C. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written report to Architect.
	E. Survey of Existing Conditions: Record existing conditions by use of measured drawings and preconstruction photographs.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.

	3.3 PREPARATION
	A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	B. Removed and Salvaged Items:
	C. Removed and Reinstalled Items:
	D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at regular intervals using power-driven saw, then remove concrete between saw cuts.
	B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and remove.

	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them.
	B. Burning: Do not burn demolished materials.
	C. Disposal: Transport demolished materials and dispose of at designated spoil areas on Owner's property.
	D. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, mixture design, placement procedures, and finishes, for the following:

	1.3 DEFINITIONS
	A. Cementitious Materials:  Portland cement alone or in combination with one or more of the following:  blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace slag, and silica fume; subject to compliance with requirements.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.
	C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, and supports for concrete reinforcement.
	D. Formwork Shop Drawings:  Prepared by or under the supervision of a qualified professional engineer detailing fabrication, assembly, and support of formwork.
	E. Construction Joint Layout:  Indicate proposed construction joints required to construct the structure.

	1.5 INFORMATIONAL SUBMITTALS
	A. Material Certificates:  For each of the following, signed by manufacturers:
	B. Floor surface flatness and levelness measurements indicating compliance with specified tolerances.
	C. Field quality-control reports.

	1.6 QUALITY ASSURANCE
	A. Installer Qualifications:  A qualified installer who employs on Project personnel qualified as ACI-certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified Concrete Flatwork Technician.
	B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products and that complies with ASTM C 94/C 94M requirements for production facilities and equipment.
	C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from single source from single manufacturer.
	D. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.4/D 1.4M, "Structural Welding Code - Reinforcing Steel."
	E. ACI Publications:  Comply with the following unless modified by requirements in the Contract Documents:

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and damage.
	B. Waterstops:  Store waterstops under cover to protect from moisture, sunlight, dirt, oil, and other contaminants.


	PART 2 -  PRODUCTS
	2.1 FORM-FACING MATERIALS
	A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints.
	B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  Provide lumber dressed on at least two edges and one side for tight fit.
	C. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum.
	D. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.
	E. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of concrete on removal.

	2.2 STEEL REINFORCEMENT
	A. Recycled Content of Steel Products:  Postconsumer recycled content plus one-half of preconsumer recycled content not less than 25 percent.
	B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.
	C. Steel Bar Mats:  ASTM A 184/A 184M, fabricated from ASTM A 615/A 615M, Grade 60 (Grade 420), deformed bars, assembled with clips.
	D. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, plain, fabricated from as-drawn steel wire into flat sheets.

	2.3 REINFORCEMENT ACCESSORIES
	A. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), plain-steel bars, cut true to length with ends square and free of burrs.
	B. Epoxy Repair Coating:  Liquid, two-part, epoxy repair coating; compatible with epoxy coating on reinforcement and complying with ASTM A 775/A 775M.
	C. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater compressive strength than concrete and as follows:

	2.4 CONCRETE MATERIALS
	A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and source, throughout Project:
	B. Silica Fume:  ASTM C 1240, amorphous silica.
	C. Normal-Weight Aggregates:  ASTM C 33, coarse aggregate or better, graded.  Provide aggregates from a single source.
	D. Water:  ASTM C 94/C 94M.

	2.5 ADMIXTURES
	A. Air-Entraining Admixture:  ASTM C 260.
	B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with other admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in hardened concrete.  Do not use calcium chloride or admixtures containing calcium chloride.

	2.6 VAPOR RETARDERS
	A. Granular Fill:  Clean mixture of crushed stone or crushed or uncrushed gravel; ASTM D 448, Size 57, with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve.
	B. Fine-Graded Granular Material:  Clean mixture of crushed stone, crushed gravel, and manufactured or natural sand; ASTM D 448, Size 10, with 100 percent passing a 3/8-inch (9.5-mm) sieve, 10 to 30 percent passing a No. 100 (0.15-mm) sieve, and at least 5 percent passing No. 200 (0.075-mm) sieve; complying with deleterious substance limits of ASTM C 33 for fine aggregates.

	2.7 CURING MATERIALS
	A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to fresh concrete surfaces for temporary protection from rapid moisture loss.
	B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing approximately 9 oz./sq. yd. (305 g/sq. m) when dry.
	C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
	D. Water:  Potable.
	E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, dissipating.
	F. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, Type 1, Class A.
	G. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, Type 1, Class A.

	2.8 RELATED MATERIALS
	A. Latex Bonding Agent: ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene.
	B. Epoxy-Bonding Adhesive: ASTM C 881, two-component epoxy resin, capable of humid curing and bonding to damp surfaces, of class suitable for application temperature and of grade to suit requirements, and as follows:
	C. Epoxy Anchoring Adhesive: ASTM C 881, two-component epoxy resin, supplied in manufacturer’s standard side-by-side cartridge and dispensed through a mixing nozzle supplied by the manufacturer, of class and grade to suit requirements.
	D. Expansion and Isolation Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber. Thickness 1/2 inch unless otherwise indicated. Acceptable products include, but are not limited to:

	2.9 REPAIR MATERIALS
	A. Repair Underlayment:  Cement-based, polymer-modified, self-leveling product that can be applied in thicknesses from 1/8 inch (3.2 mm) and that can be feathered at edges to match adjacent floor elevations.
	B. Repair Overlayment:  Cement-based, polymer-modified, self-leveling product that can be applied in thicknesses from 1/4 inch (6.4 mm) and that can be filled in over a scarified surface to match adjacent concrete elevations.

	2.10 CONCRETE MIXTURES, GENERAL
	A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of laboratory trial mixture or field test data, or both, according to ACI 301.
	B. Cementitious Materials:
	C. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of cement.
	D. Admixtures:  Use admixtures according to manufacturer's written instructions.

	2.11 CONCRETE MIXTURES FOR BUILDING ELEMENTS
	A. All concrete:  Proportion normal-weight concrete mixture as follows:

	2.12 FABRICATING REINFORCEMENT
	A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

	2.13 CONCRETE MIXING
	A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M, and furnish batch ticket information.
	B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine mixer.


	PART 3 -  EXECUTION
	3.1 FORMWORK
	A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, static, and dynamic loads, and construction loads that might be applied, until structure can support such loads.
	B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and position indicated, within tolerance limits of ACI 117.
	C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows:
	D. Construct forms tight enough to prevent loss of concrete mortar.
	E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  Provide crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical.
	F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required elevations and slopes in finished concrete surfaces.  Provide and secure units to support screed strips; use strike-off templates or compacting-type screeds.
	G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork is inaccessible.  Close openings with panels tightly fitted to forms and securely braced to prevent loss of concrete mortar.  Locate temporary openings in forms at inconspicuous locations.
	H. Chamfer exterior corners and edges of permanently exposed concrete.
	I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads required in the Work.  Determine sizes and locations from trades providing such items.
	J. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and other debris just before placing concrete.
	K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and maintain proper alignment.
	L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written instructions, before placing reinforcement.

	3.2 EMBEDDED ITEMS
	A. Place and secure anchorage devices and other embedded items required for adjoining work that is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.

	3.3 STEEL REINFORCEMENT
	A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.
	B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would reduce bond to concrete.
	C. Accurately position, support, and secure reinforcement against displacement.  Locate and support reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld crossing reinforcing bars.
	D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.
	E. Install welded wire reinforcement in longest practicable lengths on bar supports spaced to minimize sagging.  Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset laps of adjoining sheet widths to prevent continuous laps in either direction.  Lace overlaps with wire.

	3.4 JOINTS
	A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete.
	B. Construction Joints:  Install so strength and appearance of concrete are not impaired, at locations indicated or as approved by Architect.
	C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-third of concrete thickness as follows:
	D. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint.

	3.5 CONCRETE PLACEMENT
	A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is complete and that required inspections have been performed.
	B. Do not add water to concrete during delivery, at Project site, or during placement unless approved by Architect.
	C. Before test sampling and placing concrete, water may be added at Project site, subject to limitations of ACI 301.
	D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new concrete will be placed on concrete that has hardened enough to cause seams or planes of weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  Deposit concrete to avoid segregation.
	E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of construction joints, until placement of a panel or section is complete.
	F. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing actions, or low temperatures.
	G. Hot-Weather Placement:  Comply with ACI 301 and as follows:

	3.6 FINISHING FORMED SURFACES
	A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes and defects repaired and patched.  Remove fins and other projections that exceed specified limits on formed-surface irregularities.
	B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in an orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and defects.  Remove fins and other projections that exceed specified limits on formed-surface irregularities.
	C. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent unformed surfaces unless otherwise indicated.

	3.7 FINISHING FLOORS AND SLABS
	A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and finishing operations for concrete surfaces.  Do not wet concrete surfaces.
	B. Float Finish:  All Slabs shall first receive a float finish.  Machine floating shall not be used.
	C. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete by hand or power-driven trowel.  Continue troweling passes and restraighten until surface is free of trowel marks and uniform in texture and appearance.  Grind smooth any surface defects that would telegraph through applied coatings or floor coverings.
	D. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere as indicated.

	3.8 MISCELLANEOUS CONCRETE ITEMS
	A. Filling In:  Fill in holes and openings left in concrete structures after work of other trades is in place unless otherwise indicated.  Mix, place, and cure concrete, as specified, to blend with in-place construction.  Provide other miscellaneous concrete filling indicated or required to complete the Work.
	B. Curbs:  Provide monolithic finish to interior curbs by stripping forms while concrete is still green and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations slightly rounded.
	C. Foundations:  Provide foundations as shown on Drawings.  Set anchor bolts at correct elevations, complying with diagrams or templates.
	D. Steel Pan Stairs:  Provide concrete fill for steel pan stair treads, landings, and associated items.  Cast-in inserts and accessories as shown on Drawings.  Screed, tamp, and trowel finish concrete surfaces with light broom finish.

	3.9 CONCRETE PROTECTING AND CURING
	A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather protection during curing.
	B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during finishing operations.  Apply according to manufacturer's written instructions after placing, screeding, and bull floating or darbying concrete, but before float finishing.
	C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported slabs, and other similar surfaces.  If forms remain during curing period, moist cure after loosening forms.  If removing forms before end of curing period, continue curing for the remainder of the curing period.
	D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed surfaces, including floors and slabs, concrete floor toppings, and other surfaces.
	E. Cure concrete according to ACI 308.1, by one or a combination of the following methods:

	3.10 LIQUID FLOOR TREATMENTS
	A. Penetrating Liquid Floor Treatment:  Prepare, apply, and finish penetrating liquid floor treatment according to manufacturer's written instructions.
	B. Sealing Coat:  Uniformly apply a continuous sealing coat of curing and sealing compound to hardened concrete by power spray or roller according to manufacturer's written instructions.

	3.11 JOINT FILLING
	A. Prepare, clean, and install joint filler according to manufacturer's written instructions.
	B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact faces of joint clean and dry.
	C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches (50 mm) deep in formed joints.  Overfill joint and trim joint filler flush with top of joint after hardening.

	3.12 BONDING NEW CONCRETE TO EXISTING CONCRETE
	A. At locations where new concrete is placed adjacent to existing concrete, unless indicated otherwise, clean and roughen the face of the existing concrete and provide a bonding agent in accordance with the manufacturer’s recommendations.

	3.13 CONCRETE SURFACE REPAIRS
	A. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two and one-half parts fine aggregate passing a No. 16 (1.18-mm) sieve, using only enough water for handling and placing.
	B. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and stains and other discolorations that cannot be removed by cleaning.
	C. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and verify surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces sloped to drain for trueness of slope and smoothness; use a sloped template.
	D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and patching mortar.
	E. Repair materials and installation not specified above may be used, subject to Architect's approval.

	3.14 FIELD QUALITY CONTROL
	A. Testing and Inspecting:  Owner will engage a special inspector to perform field tests and inspections and prepare test reports.
	B. Testing and Inspecting:  Engage a qualified testing and inspecting agency to perform tests and inspections and to submit reports.
	C. Inspections:
	D. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to ASTM C 172 shall be performed according to the following requirements:
	E. Measure floor and slab flatness and levelness according to ASTM E 1155 (ASTM E 1155M) within 48 hours of finishing.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.3 COORDINATION
	A. Coordinate selection of galvanized materials with topcoats to be applied over them. Comply with paint and coating manufacturers' written recommendations to ensure that shop primers and topcoats are compatible with one another.
	B. Coordinate installation of anchorages for metal stairs. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in time for installation.

	1.4 ACTION SUBMITTALS
	A. Product Data: For metal pan stairs and the following:
	B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
	C. Delegated-Design Submittal: For stairs and railings, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.5 INFORMATIONAL SUBMITTALS
	A. Welding certificates.
	B. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop primers certifying that shop primers are compatible with topcoats.

	1.6 QUALITY ASSURANCE
	A. Installer Qualifications: Fabricator of products.
	B. Welding Qualifications: Qualify procedures and personnel according to the following:


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:

	2.2 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 "Quality Requirements," to design stairs and railings.
	B. Structural Performance of Stairs: Metal stairs shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated:
	C. Seismic Performance of Stairs: Metal stairs shall withstand the effects of earthquake motions determined according to ASCE/SEI 7.

	2.3 METALS
	A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise indicated. For components exposed to view in the completed Work, provide materials without seam marks, roller marks, rolled trade names, or blemishes.
	B. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.
	C. Steel Tubing:  ASTM A 500 (cold formed).
	D. Uncoated, Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, structural steel, Grade 25 (Grade 170), unless another grade is required by design loads; exposed.
	E. Uncoated, Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, structural steel, Grade 30 (Grade 205), unless another grade is required by design loads.

	2.4 FASTENERS
	A. General: Provide zinc-plated fasteners with coating complying with ASTM B 633 or ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 12 for exterior use, and Class Fe/Zn 5 where built into exterior walls. Select fasteners for type, grade, and class required.
	B. Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6); with hex nuts, ASTM A 563 (ASTM A 563M); and, where indicated, flat washers.
	C. Anchor Bolts: ASTM F 1554, Grade 36, of dimensions indicated; with nuts, ASTM A 563 (ASTM A 563M); and, where indicated, flat washers.
	D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical anchors capable of sustaining, without failure, a load equal to six times the load imposed when installed in unit masonry and four times the load imposed when installed in concrete, as determined by testing according to ASTM E 488/E 488M, conducted by a qualified independent testing agency.

	2.5 MISCELLANEOUS MATERIALS
	A. Shop Primer for Galvanized Steel: Primer formulated for exterior use over zinc-coated metal and compatible with finish paint systems indicated.
	B. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and compatible with paints specified to be used over it.
	C. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.
	D. Concrete Materials and Properties: Comply with requirements in Section 033000 "Cast-in-Place Concrete" for normal-weight, air-entrained, ready-mix concrete with a minimum 28-day compressive strength of 3000 psi (20 MPa) unless otherwise indicated.
	E. Welded Wire Reinforcement: ASTM A 185/A 185M, 6 by 6 inches (152 by 152 mm), W1.4 by W1.4, unless otherwise indicated.

	2.6 FABRICATION, GENERAL
	A. Provide complete stair assemblies, including metal framing, hangers, struts, railings, clips, brackets, bearing plates, and other components necessary to support and anchor stairs and platforms on supporting structure.
	B. Preassembled Stairs: Assemble stairs in shop to greatest extent possible. Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for reassembly and coordinated installation.
	C. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of approximately 1/32 inch (1 mm) unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.
	D. Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing work.
	E. Form exposed work with accurate angles and surfaces and straight edges.
	F. Weld connections to comply with the following:
	G. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where possible. Where exposed fasteners are unavoidable, use Phillips flat-head (countersunk) screws or bolts unless otherwise indicated. Locate joints where least conspicuous.

	2.7 STEEL-FRAMED STAIRS
	A. NAAMM Stair Standard: Comply with "Recommended Voluntary Minimum Standards for Fixed Metal Stairs" in NAAMM AMP 510, "Metal Stairs Manual," Commercial Class, unless more stringent requirements are indicated.
	B. Stair Framing:
	C. Metal Pan Stairs: Form risers, subtread pans, and subplatforms to configurations shown from steel sheet of thickness needed to comply with performance requirements, but not less than 0.067 inch (1.7 mm).

	2.8 CONCRETE FILL AND REINFORCING MATERIALS
	A. Concrete Materials and Properties:  Comply with requirements of Division 3 Section “Cast-in-Place Concrete” for normal weight, ready-mixed concrete with a minimum 28-day compressive strength of 2,500 psi, unless higher strength is indicated.

	2.9 STAIR RAILINGS
	A. Comply with applicable requirements in Section 055213 "Pipe and Tube Railings."

	2.10 FINISHES
	A. Finish metal stairs after assembly.
	B. Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A 153/A 153M for steel and iron hardware and with ASTM A 123/A 123M for other steel and iron products.
	C. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 3, "Power Tool Cleaning."
	D. Apply shop primer to uncoated surfaces of metal stair components, except those with galvanized finishes and those to be embedded in concrete or masonry unless otherwise indicated. Comply with SSPC-PA 1, "Paint Application Specification No. 1: Shop, Field, and Maintenance Painting of Steel," for shop painting.
	E. Paint miscellaneous metal work which is to be in contact with but not fully embedded in concrete or masonry with heavy coat of bituminous paint; also coat dissimilar metals which are or will be in contact with one another with such paint.  Do not extend coating onto surfaces which will be exposed to view.


	PART 3 -  EXECUTION
	3.1 INSTALLING METAL PAN STAIRS
	A. Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary for securing metal stairs to in-place construction. Include threaded fasteners for concrete and masonry inserts, through-bolts, lag bolts, and other connectors.
	B. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal stairs. Set units accurately in location, alignment, and elevation, measured from established lines and levels and free of rack.
	C. Install metal stairs by welding stair framing to steel structure or to weld plates cast into concrete or CMU construction unless otherwise indicated.
	D. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or similar construction.
	E. Fit exposed connections accurately together to form hairline joints. Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations. Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after fabrication and are for bolted or screwed field connections.
	F. Field Welding: Comply with requirements for welding in "Fabrication, General" Article.
	G. Prior to placing concrete fill, correct deficiencies in metal pan stair work, including, but not limited to dimensional uniformity and levelness.
	H. Place and finish concrete fill for treads and platforms to comply with Section 033000 "Cast-in-Place Concrete."

	3.2 ADJUSTING AND CLEANING
	A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with same material as used for shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.
	B. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing to comply with ASTM A 780/A 780M.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.3 COORDINATION
	A. Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint and coating manufacturers' written recommendations to ensure that shop primers and topcoats are compatible with one another.
	B. Coordinate installation of anchorages for railings. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in time for installation.
	C. Schedule installation so wall attachments are made only to completed walls. Do not support railings temporarily by any means that do not satisfy structural performance requirements.

	1.4 ACTION SUBMITTALS
	A. Product Data: For the following:
	B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
	C. Delegated-Design Submittal: For railings, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.
	D. Samples for verification:  Submit a 18” x 18” panel sample including perimeter trim and infill material for verification.

	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For testing agency.
	B. Welding certificates.
	C. Product Test Reports: For pipe and tube railings, for tests performed by a qualified testing agency, according to ASTM E 894 and ASTM E 935.
	D. Evaluation Reports: For post-installed anchors, from ICC-ES.

	1.6 QUALITY ASSURANCE
	A. Welding Qualifications: Qualify procedures and personnel according to the following:

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.

	1.8 FIELD CONDITIONS
	A. Field Measurements: Verify actual locations of walls and other construction contiguous with metal fabrications by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 "Quality Requirements," to design railings, including attachment to building construction.
	B. Structural Performance: Railings, including attachment to building construction, shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated:
	C. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes.
	D. Control of Corrosion:  Prevent galvanic action and other forms of corrosion by insulating metals and other materials from direct contact with incompatible materials.

	2.2 METALS, GENERAL
	A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller marks, rolled trade names, stains, discolorations, or blemishes.
	B. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as supported rails unless otherwise indicated.

	2.3 STEEL AND IRON
	A. Tubing:  ASTM A 500 (cold formed) or ASTM A 513.
	B. Pipe: ASTM A 53/A 53M, Type F or Type S, Grade A, Standard Weight (Schedule 40), unless another grade and weight are required by structural loads.
	C. Plates, Shapes, and Bars: ASTM A 36/A 36M.

	2.4 FASTENERS
	A. General: Provide the following:
	B. Fasteners for Anchoring Railings to Other Construction: Select fasteners of type, grade, and class required to produce connections suitable for anchoring railings to other types of construction indicated and capable of withstanding design loads.
	C. Fasteners for Interconnecting Railing Components:
	D. Post-Installed Anchors:  Torque-controlled expansion anchors or chemical anchors capable of sustaining, without failure, a load equal to 6 times the load imposed when installed in unit masonry and 4 times the load imposed when installed in concrete, as determined by testing according to ASTM E 488/E 488M, conducted by a qualified independent testing agency.

	2.5 MISCELLANEOUS MATERIALS
	A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy welded.
	B. Etching Cleaner for Galvanized Metal: Complying with MPI#25.
	C. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and compatible with paints specified to be used over it.
	D. Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd primer complying with MPI#79 and compatible with topcoat.
	E. Shop Primer for Galvanized Steel: Primer formulated for exterior use over zinc-coated metal and compatible with finish paint systems indicated.
	F. Epoxy Intermediate Coat: Complying with MPI #77 and compatible with primer and topcoat.
	G. Polyurethane Topcoat: Complying with MPI #72 and compatible with undercoat.
	H. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.
	I. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout complying with ASTM C 1107/C 1107M. Provide grout specifically recommended by manufacturer for interior and exterior applications.

	2.6 FABRICATION
	A. General: Fabricate railings to comply with requirements indicated for design, dimensions, member sizes and spacing, details, finish, and anchorage, but not less than that required to support structural loads.
	B. Shop assemble railings to greatest extent possible to minimize field splicing and assembly. Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for reassembly and coordinated installation. Use connections that maintain structural value of joined pieces.
	C. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of approximately 1/32 inch (1 mm) unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.
	D. Form work true to line and level with accurate angles and surfaces.
	E. Fabricate connections that are exposed to weather in a manner that excludes water. Provide weep holes where water may accumulate.
	F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items.
	G. Connections: Fabricate railings with welded connections unless otherwise indicated.
	H. Welded Connections: Cope components at connections to provide close fit, or use fittings designed for this purpose. Weld all around at connections, including at fittings.
	I. Nonwelded Connections: Connect members with concealed mechanical fasteners and fittings. Fabricate members and fittings to produce flush, smooth, rigid, hairline joints.
	J. For changes in direction made by bending, use jigs to produce uniform curvature for each repetitive configuration required. Maintain cross section of member throughout entire bend without buckling, twisting, cracking, or otherwise deforming exposed surfaces of components.
	K. Close exposed ends of railing members with prefabricated end fittings.
	L. Provide wall returns at ends of wall-mounted handrails unless otherwise indicated. Close ends of returns unless clearance between end of rail and wall is 1/4 inch (6 mm) or less.
	M. Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, and anchors to interconnect railing members to other work unless otherwise indicated.
	N. Provide inserts and other anchorage devices for connecting railings to concrete or masonry work. Fabricate anchorage devices capable of withstanding loads imposed by railings. Coordinate anchorage devices with supporting structure.
	O. For railing posts set in concrete, provide steel or stainless-steel sleeves not less than 6 inches (150 mm) long with inside dimensions not less than 1/2 inch (13 mm) greater than outside dimensions of post, with metal plate forming bottom closure.

	2.7 STEEL AND IRON FINISHES
	A. For galvanized-steel railings, provide galvanized ferrous-metal fittings, brackets, fasteners, and sleeves; galvanize anchors to be embedded in exterior concrete or masonry.
	B. Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
	C. Primer Application: Apply shop primer to prepared surfaces of railings unless otherwise indicated. Comply with requirements in SSPC-PA 1, "Shop, Field, and Maintenance Painting of Steel," for shop painting. Primer need not be applied to surfaces to be embedded in concrete or masonry.
	D. High-Performance Coating: Apply epoxy intermediate and polyurethane topcoats to prime-coated surfaces. Comply with coating manufacturer's written instructions and with requirements in SSPC-PA 1, "Shop, Field, and Maintenance Painting of Steel," for shop painting. Apply at spreading rates recommended by coating manufacturer.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Fit exposed connections together to form tight, hairline joints.
	B. Perform cutting, drilling, and fitting required for installing railings. Set railings accurately in location, alignment, and elevation; measured from established lines and levels and free of rack.
	C. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals and other materials from direct contact with incompatible materials.
	D. Adjust railings before anchoring to ensure matching alignment at abutting joints.
	E. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for securing railings and for properly transferring loads to in-place construction.

	3.2 RAILING CONNECTIONS
	A. Welded Connections: Use fully welded joints for permanently connecting railing components. Comply with requirements for welded connections in "Fabrication" Article whether welding is performed in the shop or in the field.
	B. Expansion Joints: Install expansion joints at locations indicated but not farther apart than required to accommodate thermal movement. Provide slip-joint internal sleeve extending 2 inches (50 mm) beyond joint on either side, fasten internal sleeve securely to one side, and locate joint within 6 inches (150 mm) of post.

	3.3 ANCHORING POSTS
	A. Use metal sleeves preset and anchored into concrete for installing posts. After posts are inserted into sleeves, fill annular space between post and sleeve with nonshrink, nonmetallic grout, mixed and placed to comply with anchoring material manufacturer's written instructions.
	B. Form or core-drill holes not less than 5 inches (125 mm) deep and 3/4 inch (20 mm) larger than OD of post for installing posts in concrete. Clean holes of loose material, insert posts, and fill annular space between post and concrete with nonshrink, nonmetallic grout, mixed and placed to comply with anchoring material manufacturer's written instructions.
	C. Leave anchorage joint exposed with anchoring material flush with adjacent surface.

	3.4 ATTACHING RAILINGS
	A. Anchor railing ends at walls with round flanges anchored to wall construction and welded to railing ends or connected to railing ends using nonwelded connections.
	B. Anchor railing ends to metal surfaces with flanges bolted to metal surfaces and welded to railing ends.
	C. Attach railings to wall with wall brackets, except where end flanges are used. Locate brackets as indicated or, if not indicated, at spacing required to support structural loads.
	D. Secure wall brackets and railing end flanges to building construction as follows:

	3.5 ADJUSTING AND CLEANING
	A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop painting to comply with SSPC-PA 1 requirements for touching up shop-painted surfaces.

	3.6 PROTECTION
	A. Protect finishes of railings from damage during construction period with temporary protective coverings approved by railing manufacturer. Remove protective coverings at time of Substantial Completion.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following exterior substrates:
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Gloss Level 1:  Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to ASTM D 523.
	B. Gloss Level 3:  10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	C. Gloss Level 4:  20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according to ASTM D 523.
	D. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523.
	E. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523.
	F. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.  Include preparation requirements and application instructions.
	B. Samples for Verification:  For each type of paint system and each color and gloss of topcoat.
	C. Product List:  For each product indicated, include the following:

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F (7 deg C).

	1.7 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F (10 and 35 deg C).
	B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers:  Subject to compliance with requirements, provide products by Sherwin-Williams Company (The) or, subject to compliance, products by one of the following:

	2.2 PAINT, GENERAL
	A. MPI Standards:  Provide products that comply with MPI standards indicated and that are listed in its "MPI Approved Products List."
	B. Material Compatibility:
	C. VOC Content:  Provide materials that comply with VOC limits of authorities having jurisdiction.
	D. Colors:  As selected by Architect from manufacturer's full range and as indicated on drawings.

	2.3 METAL COATINGS
	A. Base Coat for Galvanized Steel: Polyamide epoxy designed to protect steel  MPI #108.
	B. Top Coat:  high-performance, acrylic-modified polyurethane, Gloss (Gloss Level 4):


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
	C. Proceed with coating application only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to substrates and paint systems indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted.  If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparation and painting.
	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and chalk.  Do not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that permitted in manufacturer's written instructions.
	E. Steel Substrates:  Remove rust, loose mill scale, and shop primer if any.  Clean using methods recommended in writing by paint manufacturer[.]  but not less than the following:
	F. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.
	G. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and recommendations in "MPI Manual."
	B. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color breaks.
	D. Painting, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and Security Work:

	3.4 FIELD QUALITY CONTROL
	A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing and inspecting agency to inspect and test paint for dry film thickness.

	3.5 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces.  Remove spattered paints by washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application.  Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.6 EXTERIOR PAINTING SCHEDULE
	A. Galvanized and non-galvanized-Metal Substrates (Exposed steel fabrications, etc.):
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