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SE-310 

SE-310 
INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES 
  

AGENCY/OWNER:  University of South Carolina  
PROJECT NAME:  USC Union - Patrons Park Renovations   
PROJECT NUMBER:  H40-I305  
PROJECT LOCATION:  311 East Main Street, Union SC 29379  
DESCRIPTION OF PROJECT/SERVICES:  Construction of parking lot with four handicap spaces and small concrete plaza. 
Removal of existing pavement area and construction of new curb and gutter and sidewalk.Small and minority participation 
encouraged.   
BID/SUBMITTAL DUE DATE:  3/13/2018  CONSTRUCTION COST RANGE: $ 100,000  to $ 125,000  N/A   
PROJECT DELIVERY METHOD:   Design-Bid-Build  
  

BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID. 
PERFORMANCE BOND REQUIRED? Yes   No   PAYMENT BOND REQUIRED? Yes   No   
BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM:  purchasing.sc.edu  
PLAN DEPOSIT AMOUNT: $  0  IS DEPOSIT REFUNDABLE  Yes   No   N/A   
Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder.  Bidders that rely on copies obtained from 
any other source do so at their own risk.  All written communications with official plan holders & bidders will be via email or website posting. 
  
All questions & correspondence concerning this Invitation shall be addressed to the A/E. 

A/E NAME:  RB Todd Consulting Engineers, Inc.  
A/E CONTACT:  Bruce Todd, P.E., LEED AP BD+C  
A/E ADDRESS: Street/PO Box:  7436 Broad River Road, Suite 212  

City:  Irmo  State:  SC  ZIP:  29063-       
EMAIL:  bruce@rbtodd.com  TELEPHONE:  803-781-3141 x. 306  
  

AGENCY PROJECT COORDINATOR:  Juaquana Brookins  
ADDRESS: Street/PO Box:  1300 Pickens Street  

City:  Columbia  State:  SC  ZIP:  29208-       
EMAIL:  jbrookin@fmc.sc.edu  TELEPHONE:  803.777.3596  
  

PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No   
PRE-BID DATE: 3/1/2018  TIME: 10 AM  PLACE: USC Union, 309 E Academdy Street, Central Building, 
Suite 204, Union SC 29373  
BID DUE DATE:   See Above  TIME: 2 PM  PLACE: 1300 Pickens Street, Columbia, SC 29208  
BID DELIVERY ADDRESSES: 

HAND-DELIVERY:  MAIL SERVICE: 
Attn: Juaquana Brookins "Bid Enclosed"  Attn: Juaquana Brookins "Bid Enclosed"  
1300 Pickens Street  1300 Pickens Street  
Columbia SC 29208  Columbia SC 29208  

  

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No   
  

APPROVED BY:  DATE:        
 (OSE Project Manager) 
  





Richard
Rectangle

Richard
Typewritten Text
8



























 

 

 

 

Note:  AIA Document A310 

 

 

Contractor to Provide 

BID BOND 

In the form of  

AIA A310 

 

 

 

 

 

 

 

 

 



2018 Edition 

SE-330 
LUMP SUM BID FORM 
Bidders shall submit bids on only Bid Form SE-330. 

 BF – 1 SE-330 

  

BID SUBMITTED BY:         
(Bidder's Name) 

BID SUBMITTED TO:  University of South Carolina  
(Owner’s Name) 

FOR: PROJECT  NAME:  USC Union - Patrons Park Renovations   

PROJECT  NUMBER:  H40-I305  

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-
named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the Owner 
on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding 
Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and 
conditions of the Bidding Documents. 

§ 2. Pursuant to SC Code § 11-35-3030(1), Bidder has submitted Bid Security as follows in the amount and form required by 
the Bidding Documents: 

   Bid Bond with Power of Attorney    Electronic Bid Bond    Cashier's Check 
(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of 
said Addenda into this Bid: 
(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the 
disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or 
withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the Bid 
Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the 
following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   Construction of parking lot 
with four handicap spaces and small concrete plaza. Removal of existing pavement area and construction of new curb and 
gutter and sidewalk.Small and minority participation encouraged.   

$ , which sum is hereafter called the Base Bid. 
(Bidder to insert Base Bid Amount on line above) 
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SE-330 
LUMP SUM BID FORM 

 BF – 1A SE-330 

§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):   NA  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 2 (Brief Description):   NA  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 3 (Brief Description):   NA  

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 
 
 
 
 

§ 6.3 UNIT PRICES: 
BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered by 
BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.  
UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of trades and labor, 
fees, taxes, insurance, bonding, overhead, profit, etc.  The Agency reserves the right to include or not to include any of 
the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER. 

 
  UNIT OF 
No.   ITEM   MEASURE   ADD   DEDUCT  

  1.                       $    $  

  2.                       $    $  

  3.                       $    $  

  4.                       $    $  

  5.                       $    $  

  6.                       $    $  
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SE-330 
LUMP SUM BID FORM 

 BF – 2 SE-330 

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

SUBCONTRACTOR 
CLASSIFICATION 

(Completed by Owner) 

LICENSE 
CLASSIFICATION 

AND/OR 
SUBCLASSIFICATION 

(Completed by Owner) 

SUBCONTRACTOR'S and/or 
PRIME CONTRACTOR'S 

NAME 
(Must be completed by Bidder) 

SUBCONTRACTOR'S and/or 
PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
(Requested, but not Required) 

BASE BID 

No Subcontractor 
Listing Required         

              

              

              

ALTERNATE #1 

              

              

              

              

ALTERNATE #2 

              

              

              

              

ALTERNATE #3 

              

              

              

              

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate and the 
Base Bid work. 

 . 
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SE-330 
LUMP SUM BID FORM 

 BF – 2A SE-330 

INSTRUCTIONS FOR 
SUBCONTRACTOR LISTING 

 

1. Section 7 of the Bid Form sets forth an Owner developed list of contractor/subcontractor classifications by contractor license 
category and/or subcategory for which bidder is required to identify the entity (subcontractor(s) and/or himself) Bidder will 
use to perform the work of each listed classification. 
a. Columns A & B:  The Owner fills out these columns, which identify the contractor/subcontractor classification and 

related license for which the bidder must list either a subcontractor or himself as the entity that will perform this work.  
In Column A, subcontractor classifications are identified by name and in Column B, the related contractor license 
categories or subcategories are listed per with Title 40 of the South Carolina Code of laws.  Abbreviations of licenses 
can be found at:  http://www.llr.state.sc.us/POL/Contractors/PDFFiles/CLBClassificationAbbreviations.pdf .  If the 
owner has not identified a classification, the bidder does not list a subcontractor. 

b. Columns C and D:  In these columns, the Bidder identifies the subcontractors it will use for the work of each 
classification and license listed by the Owner in Columns A & B.  Bidder must identify only the subcontractor(s) who 
will perform the work and no others.  Bidders should make sure that their identification of each subcontractor is clear 
and unambiguous.  A listing that could be any number of different entities may be cause for rejection of the bid as non-
responsive.  For example, a listing of M&M without more may be problematic if there are multiple different licensed 
contractors in South Carolina whose names start with M&M. 

2. Subcontractor Defined:  For purposes of subcontractor listing, a subcontractor is an entity who will perform work or render 
service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor.  Bidder 
should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which bidder will 
contract directly.  Likewise, do not identify material suppliers, manufacturers, and fabricators that will not perform physical 
work at the site of the project but will only supply materials or equipment to the bidder or proposed subcontractor(s).  

3. Subcontractor Qualifications:  Bidder must only list subcontractors who possess a South Carolina Contractor’s license 
with the license classification and/or subclassification identified by the Owner in the first column on the left.  The 
subcontractor license must also be within the appropriate license group for the work of the specialty.  If Bidder lists a 
subcontractor who is not qualified to perform the work, the Bidder will be rejected as non-responsible.   

4. Use of Own forces:  If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a listed 
specialty and Bidder does not intend to subcontract such work but to use Bidder’s own employees to perform such work, the 
Bidder must insert its own name in the space provided for that specialty.  

5. Use of Multiple Subcontractors: 
a. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must insert the 

name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”.  If Bidder 
intends to use both his own employees to perform a part of the work of a single specialty listing and to use one or more 
subcontractors to perform the remaining work for that specialty listing, bidder must insert his own name and the name 
of each subcontractor, preferably separating the name of each with the word “and”.  Bidder must use each entity listed 
for the work of a single specialty listing in the performance of that work. 

b. Optional Listing Prohibited:  Bidder may not list multiple subcontractors for a specialty listing, in a form that provides 
the Bidder the option, after bid opening or award, to choose to use one or more but not all the listed subcontractors to 
perform the work for which they are listed.  A listing, which on its face requires subsequent explanation to determine 
whether it is an optional listing, is non-responsive. If bidder intends to use multiple entities to perform the work for a 
single specialty listing, bidder must clearly set forth on the bid form such intent.  Bidder may accomplish this by simply 
inserting the word “and” between the names of each entity listed for that specialty.  Agency will reject as non-responsive 
a listing that contains the names of multiple subcontractors separated by a blank space, the word “or”, a virgule (that is 
a /), or any separator that the Agency may reasonably interpret as an optional listing. 

6. If Bidder is awarded the contract, bidder must, except with the approval of the Agency for good cause shown, use the listed 
entities to perform the work for which they are listed.  

7. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place of a 
subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of Laws. 

8. Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor specialty listed in the 
first column on the left will render the Bid non-responsive. 

http://www.llr.state.sc.us/POL/Contractors/PDFFiles/CLBClassificationAbbreviations.pdf
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER 
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the Owner’s 
request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, other than 
those listed in Section 7 above, that Bidder intends to use on the project.  Bidder acknowledges and agrees that this list is 
provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements of SC Code 
§ 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a) CONTRACT TIME 

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued 
by the Owner.  Bidder agrees to substantially complete the Work within     30   Calendar Days 
from the Date of Commencement, subject to adjustments as provided in the Contract Documents. 

b) LIQUIDATED DAMAGES 

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the amount 
of $    500.00   for each Calendar Day the actual construction time required to achieve Substantial 
Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents.  
This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a 
penalty for nonperformance. 

§ 10. AGREEMENTS 

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina. 

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 
canceled for the convenience of, and without cost to, the State. 

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible 
for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled 
for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal 
and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A310, 
Bid Bond, included in the Bidding Documents. 
 
ELECTRONIC BID BOND NUMBER:   

SIGNATURE AND TITLE:  
 



2018 Edition 

SE-330 
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):  

Classification(s) & Limits:  

Subclassification(s) & Limits:  
 
 
By signing this Bid, the person signing reaffirms all representation and certification made by both 
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the 
SCOSE Version of the AIA A701, Instructions to Bidders, is expressly incorporated by reference. 

BIDDER’S LEGAL NAME:  

ADDRESS:  

  

TELEPHONE:  

EMAIL:  

 

 

SIGNATURE:  DATE:  

PRINT NAME:  

TITLE:  



 

 

 

 

 

 

“The Form of the Contract shall be the SCOSE Version of the AIA 
Document A101-2007, Standard Form of Agreement Between Owner and 

Contractor where the basis of payment is a Stipulated Sum, which is 
incorporated herein by reference. Samples of these documents may be 

viewed at http://procurement.sc.gov/construction/ose-news." 

 

https://www.procurement.sc.gov/construction/ose-news
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Project Name: USC Union – Patrons Park Renovations  
 
Project Number: H40-I305 
 
University of South Carolina  
 

 
 
 

CONTRACTOR’S ONE YEAR GUARANTEE 
 
STATE OF SOUTH CAROLINA 
 
COUNTY OF UNION 
 
WE__________________________________________________________________________ 
as Contractor on the above-named project, do hereby guarantee that all work executed under the  
requirements of the Contract Documents shall be free from defects due to faulty materials and /or  
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or  
Architect/Engineer;  and hereby agree to remedy defects due to faulty materials and/or workmanship, and  
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the 
following are excluded from this guarantee; 
 
 
      Defects or failures resulting from abuse by Owner. 
 
       Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 
 
_________________________________________     
[Name of Contracting Firm] 
 
 

*By________________________________ 
 
  Title_______________________________ 
 

 
 

*Must be executed by an office of the Contracting  
  Firm. 
 
 
SWORN TO before me this  
__________ day of ___________, 2____  (seal) 
 
_________________________State  
 
My commission expires __________________ 
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SE-355 
PERFORMANCE BOND  

 1 of 2 SE-355 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: University of South Carolina   

Address: 309 East Academy Street  
Union SC 29379  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated           entered into a contract with Agency to construct 

State Project Name: USC Union - Patrons Park Renovations  
State Project Number: H40-I305  
Brief Description of Awarded Work: Construction of parking lot with four handicap spaces and small concrete plaza. 
Removal of existing pavement area and construction of new curb and gutter and sidewalk.Small and minority participation 
encouraged.   

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name: RB Todd Consulting Engineers, Inc.   

Address: 7436 Broad River Road, Suite 212  
Irmo SC, 29063  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:    

(Seal) 

 
By:    

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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PERFORMANCE BOND  

 2 of 2 SE-355 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of the 
contract, which is incorporated herein by reference. 
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to participate 
in conferences as provided in paragraph 3.1. 
3. The Surety's obligation under this Bond shall arise after: 
3.1 The Agency has notified the Contractor and the Surety at the 

address described in paragraph 10 below, that the Agency is 
considering declaring a Contractor Default and has requested 
and attempted to arrange a conference with the Contractor and 
the Surety to be held not later than 15 days after receipt of such 
notice to discuss methods of performing the Contract.  If the 
Agency, the Contractor and the Surety agree, the Contractor 
shall be allowed a reasonable time to perform the Contract, but 
such an agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of the 
Agency's declaration of a Contractor Default, and at the Surety's 
sole expense, take one of the following actions: 
4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, through 

its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified  contractors 

acceptable to the Agency for a contract for performance and 
completion of the Contract, arrange for a contract to be 
prepared for execution by the Agency and the contractor 
selected with the Agency's concurrence, to be secured with 
performance and payment bonds executed by a qualified 
surety equivalent to the Bonds issued on the Contract, and pay 
to the Agency the amount of damages as described in 
paragraph 7 in excess of the Balance of the Contract Sum 
incurred by the Agency resulting from the Contractor Default; 
or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which it 
may be liable to the Agency and, within 60 days of waiving its 
rights under this paragraph, tender payment thereof to the 
Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 
4.3, the Agency shall pay the Balance of the Contract Sum to either: 
5.1 Surety in accordance with the terms of the Contract; or 
5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of damages 
as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 with 
reasonable promptness, the Surety shall be deemed to be in default 
on this Bond 15 days after receipt of written notice from the Agency 
to the Surety demanding that the Surety perform its obligations under 
this Bond, and the Agency shall be entitled to enforce any remedy 
available to the Agency. 

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has denied 
liability, in whole or in part, then without further notice the 
Agency shall be entitled to enforce any remedy available to the 
Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the Dispute Resolution 
process defined in the Contract Documents and the laws of the 
State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under paragraph 
4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the 
Agency shall be those of the Contractor under the Contract, and the 
responsibilities of the Agency to the Surety shall those of the Agency 
under the Contract.  To a limit of the amount of this Bond, but subject 
to commitment by the Agency of the Balance of the Contract Sum to 
mitigation of costs and damages on the Contract, the Surety is 
obligated to the Agency without duplication for: 
7.1 The responsibilities of the Contractor for correction of defective 

Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs resulting 

from the Contractor's Default, and resulting from the actions or 
failure to act of the Surety under paragraph 4; and 

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall be 
bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are specified 
in the Contract, actual damages caused by delayed performance 
or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, and 
the Balance of the Contract Sum shall not be reduced or set-off on 
account of any such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than the Agency or 
its heirs, executors, administrators, or successors. 
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, purchase 
orders and other obligations. 
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page. 
11. Definitions 
11.1 Balance of the Contract Sum: The total amount payable by the 

Agency to the Contractor under the Contract after all proper 
adjustments have been made, including allowance to the 
Contractor of any amounts to be received by the Agency in 
settlement of insurance or other Claims for damages to which 
the Contractor si entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Contract. 

11.2 Contractor Default: Failure of the Contractor, which has neither 
been remedied nor waived, to perform the Contract or otherwise 
to comply with the terms of the Contract. 
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LABOR & MATERIAL PAYMENT BOND  

 1 of 2 SE-357 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: University of South Carolina   

Address: 309 East Academy Street  
Union SC 29379  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated          entered into a contract with Agency to construct  

State Project Name: USC Union - Patrons Park Renovations  
State Project Number: H40-I305  
Brief Description of Awarded Work: Construction of parking lot with four handicap spaces and small concrete plaza. 
Removal of existing pavement area and construction of new curb and gutter and sidewalk.Small and minority participation 
encouraged.   

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name: RB Todd Consulting Enineers, Inc.  

Address: 7436 Broad River Road, Suite 212   
Irmo SC 29063  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
DATED this         day of       , 2     BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:   

(Seal) 

 
By:   

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency to pay for all labor, materials and equipment 
required for use in the performance of the Contract, which is 
incorporated herein by reference. 
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor: 
2.1 Promptly makes payment, directly or indirectly, for all sums 

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from all 

claims, demands, liens or suits by any person or entity who 
furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and void 
if the Contractor promptly makes payment, directly or indirectly, for 
all sums due. 
4. With respect to Claimants, and subject to the provisions of Title 
29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the SC 
Code of Laws, as amended, the Surety’s obligation under this Bond 
shall arise as follows: 
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the work 
specified in the Contract, and who has not been paid in full 
therefore before the expiration of a period of ninety (90) days 
after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the amount, 
or the balance thereof, unpaid at the time of institution of such 
suit and to prosecute such action for the sum or sums justly due 
him. 

4.2 A remote claimant shall have a right of action on the payment 
bond upon giving written notice by certified or registered mail 
to the Contractor within ninety (90) days from the date on 
which such person did or performed the last of the labor or 
furnished or supplied the last of the material or rental 
equipment upon which such claim is made. 

4.3 Every suit instituted upon a payment bond shall be brought in 
a court of competent jurisdiction for the county or circuit in 
which the construction contract was to be performed, but no 
such suit shall be commenced after the expiration of o ne year 
after the day on which the last of the labor was performed or 
material or rental equipment was supplied by the person 
bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4, 
the Surety shall promptly and at the Surety’s expense take the 
following actions: 
5.1 Send an answer to the Claimant, with a copy to the Agency, 

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging any 
amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to a 
claim.  However, if the Surety fails to discharge its obligations 
under this paragraph 5, the Surety shall indemnify the Claimant 
for the reasonable attorney’s fees the Claimant incurs to recover 
any sums found to be due and owing to the Claimant. 

6. Amounts owed by the Agency to the Contractor under the 
Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance of 
the Contract are dedicated to satisfy obligations of the Contractor 
and the Surety under this Bond, subject to the Agency’s prior right 
to use the funds for the completion of the Work. 
7. The Surety shall not be liable to the Agency, Claimants or others 
for obligations of the Contractor that are unrelated to the Contract.  
The Agency shall not be liable for payment of any costs or expenses 
of any claimant under this bond, and shall have under this Bond no 
obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, purchase 
orders and other obligations. 
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, the Agency or the contractor, 
however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page. 
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply with 
the statutory requirements of the South Carolina Code of Laws, as 
amended, and further, that any provision in this Bond conflicting 
with said statutory requirements shall be deemed deleted herefrom 
and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that 
this Bond shall be construed as a statutory Bond and not as a 
common law bond. 
11. Upon request of any person or entity appearing to be a potential 
beneficiary of this bond, the Contractor shall promptly furnish a 
copy of this Bond or shall permit a copy to be made. 
12. Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the laws of the State of South 
Carolina. 
13. DEFINITIONS 
13.1 Claimant:  An individual or entity having a direct contract 

with the Contractor or with a Subcontractor of the Contractor 
to furnish labor, materials, or equipment for use in the 
performance of the Contract.  The intent of this Bond shall be 
to include without limitation in the terms “labor, materials or 
equipment” that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the Contractor and the 
Contractor’s Subcontractors, and all other items for which a 
mechanic’s lien might otherwise be asserted. 

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 
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SE-380 CHANGE ORDER NO.:         

CHANGE ORDER TO DESIGN-BID-BUILD CONSTRUCTION CONTRACT 
  

AGENCY: University of South Carolina  
PROJECT NAME: USC Union - Patrons Park Renovations   
PROJECT NUMBER: H40-I305  
  

CONTRACTOR:        CONTRACT DATE:        
  
This Contract is changed as follows: (Insert description of change in space provided below) 
      
  

ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum:  $       

2. Change in Contract Sum by previously approved Change Orders:        

3. Contract Sum prior to this Change Order  $    0.00 

4. Amount of this Change Order:        

5. New Contract Sum, including this Change Order:  $    0.00 

ADJUSTMENTS IN THE CONTRACT TIME: 
1. Original Substantial Completion Date:        

2. Sum of previously approved increases and decreases in Days:       Days 

3. Change in Days for this Change Order       Days 

4. New Substantial Completion Date:        
  

CONTRACTOR ACCEPTANCE: 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

 
A/E RECOMMENDATION FOR ACCEPTANCE: 

 
BY:  Date:         

(Signature of Representative) 
Print Name or Representative:         

 
AGENCY ACCEPTANCE AND CERTIFICATION: 

 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

Change is within Agency Construction Contract Change Order Certification of: $          Yes   No   
  

AUTHORIZED BY:  DATE:        
(OSE Project Manager) 

  
SUBMIT THE FOLLOWING TO OSE 
1. SE-380, fully completed and signed by the Contractor, A/E and Agency; 
2. Detailed back-up information, with OH&P shown, from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown. 
3. If any item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency. 



 

 

 

 

Technical Specifications 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Products ordered in advance. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Work restrictions. 
7. Specification formats and conventions. 

B. Related Sections include the following: 

 
1. NA 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  USC Union – Patrons Park Renovations 

1. Project Location:  311 East Main Street, Union SC 29379 

B. Owner:  University of South Carolina 

1. Owner's Representative:  Tom Opal 

C. Engineer:  Bruce Todd, P.E., RB Todd Consulting Engineers, Inc. 

D. Contractor:  N/A. 

E. The Work consists of the following: 

1. The Work includes: Construction of parking lot with four handicap spaces and 
small concrete plaza. Removal of existing pavement area and construction of 
new curb and gutter and sidewalk. Small and minority participation encouraged. 
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1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 USE OF PREMISES 

A. General:  The Contractor shall have unlimited use of premises for construction 
operations. 

B. Use of Site:  Limit use of premises to areas within the limits indicated.  Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy of Project site. 
2. Driveways and Entrances:  Keep driveways and entrances serving premises 

clear and available to Owner, Owner's employees, and emergency vehicles at all 
times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.6 OWNER'S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 
Owner's day-to-day operations.  Maintain existing exits, unless otherwise indicated. 
1. Provide not less than 72 hours' notice to Owner of activities that will affect 

Owner's operations. 

B. Owner Occupancy of Completed Areas of Construction:  Owner reserves the right to 
occupy and to place and install equipment in completed areas of facility, before Full 
Substantial Completion, provided such occupancy does not interfere with completion of 
the Work.  Such placement of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 

1. Engineer will prepare a Certificate of Substantial Completion for each specific 
portion of the Work to be occupied before Owner occupancy. 

2. The owner will obtain a Certificate of Occupancy from OSE before Owner 
occupancy. 

1.7 WORK RESTRICTIONS 

A. On-Site Work Hours:  8:00 a.m. to 6:00 p.m. 

1. Weekend Hour:  8:00 a.m. to 6:00 p.m. 
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B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 

1. Notify Engineer and Owner not less than two days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without Engineer's and/or Owner's] 
written permission. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract modifications. 

B. Related Sections include the following: 
1. None 

1.3 MINOR CHANGES IN THE WORK 

A. Engineer will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Sum or the Contract Time, in written form. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Engineer will issue a detailed description of 
proposed changes in the Work that may require adjustment to the Contract Sum or the 
Contract Time.  If necessary, the description will include supplemental or revised 
Specifications. 

1. Proposal Requests issued by Engineer are for information only.  Do not consider 
them instructions either to stop work in progress or to execute the proposed 
change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, 
submit a quotation estimating cost adjustments to the Contract Sum and the 
Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, 
with total amount of purchases and credits to be made.  If requested, 
furnish survey data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts 
of trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's Construction Schedule that indicates the 

effect of the change, including, but not limited to, changes in activity 
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duration, start and finish times, and activity relationship.  Use available total 
float before requesting an extension of the Contract Time. 

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications 
to the Contract, Contractor may propose changes by submitting a request for a change 
to Engineer. 

1. Include a statement outlining reasons for the change and the effect of the change 
on the Work.  Provide a complete description of the proposed change.  Indicate 
the effect of the proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey 
data to substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's Construction Schedule that indicates the effect 

of the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

6. Comply with requirements in Division 01 Section "Product Requirements" if the 
proposed change requires substitution of one product or system for product or 
system specified. 

C. Proposal Request Form:  Use forms identified in the contract. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Contractor will submit to Engineer a 
Change Order for signatures of Owner and Contractor on Form SE – 380 “Change 
Order to Construction Contract” with appropriate documentation attached. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to 
prepare and process Applications for Payment. 

B. Related Sections include the following: 
1. Division 01 Section "Contract Modification Procedures" for administrative 

procedures for handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the 
Contract Sum to various portions of the Work and used as the basis for reviewing 
Contractor's Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of 
Contractor's Construction Schedule 

1. Correlate line items in the Schedule of Values with other required administrative 
forms and schedules, including the following: 

a. Application for Payment forms with Continuation Sheets. 
b. Contractor's Construction Schedule. 

2. Submit the Schedule of Values to Engineer at earliest possible date but no later 
than seven days before the date scheduled for submittal of initial Applications for 
Payment. 

B. Format and Content:  Use AIA Document G703 

1. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the 
Project Manual table of contents.   
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2. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
3. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment purchased 
or fabricated and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If 
specified, include evidence of insurance or bonded warehousing. 

4. Provide separate line items in the Schedule of Values for initial cost of materials, 
for each subsequent stage of completion, and for total installed value of that part 
of the Work. 

 
5. Each item in the Schedule of Values and Applications for Payment shall be 

complete.  Include total cost and proportionate share of general overhead and 
profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of 
actual work-in-place may be shown either as separate line items in the 
Schedule of Values or distributed as general overhead expense, at 
Contractor's option. 

6. Schedule Updating:  Update and resubmit the Schedule of Values before the 
next Applications for Payment when Change Orders or Construction Change 
Directives result in a change in the Contract Sum. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by Engineer and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment may involve additional 
requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the 
Agreement between Owner and Contractor.  The period of construction Work covered 
by each Application for Payment is the period indicated in the Agreement. 

C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 
Continuation Sheets as form for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a 
person authorized to sign legal documents on behalf of Contractor.  Engineer will 
return incomplete applications without action. 

1. Entries shall match data on the Schedule of Values and Contractor's 
Construction Schedule.  Use updated schedules if revisions were made. 
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2. Include amounts of Change Orders and Construction Change Directives issued 
before last day of construction period covered by application. 

E. Transmittal:  Submit 3 signed and notarized original copies of each Application for 
Payment to Engineer by a method ensuring receipt within 24 hours.  One copy shall 
include waivers of lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording 
appropriate information about application. 

F. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to 
Owner. 

G. Initial Application for Payment:  Administrative actions and submittals that must 
precede or coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of Values. 
3. Contractor's Construction Schedule (preliminary if not final). 
4. Submittals Schedule (preliminary if not final). 
5. Copies of building permits. 

H. Application for Payment at Substantial Completion:  After issuing the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent 
completion for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete 
and a statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

I. Final Payment Application:  Submit final Application for Payment with releases and 
supporting documentation not previously submitted and accepted, including, but not 
limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Project including, but not limited to, the following: 
1. Administrative and supervisory personnel. 
2. Project meetings. 
3. Requests for Interpretation (RFIs). 

B. Related Sections include the following: 
1. Division 01 Section "Closeout Procedures" for coordinating closeout of the 

Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.4 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations, included in different Sections that depend on each 
other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components, including mechanical and 
electrical. 
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B. Prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, 
and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 
their Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities and activities of other 
contractors to avoid conflicts and to ensure orderly progress of the Work.  Such 
administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Delivery and processing of submittals. 
4. Progress meetings. 
5. Preinstallation conferences. 
6. Project closeout activities. 
7. Startup and adjustment of systems. 
8. Project closeout activities. 

1.5 SUBMITTALS 

1. Submit manufacturer information on Air Release Valve in PDF form to Engineer 
for review and approval. 

1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless 
otherwise indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose 
presence is required, of date and time of each meeting.  Notify Owner and 
Engineer of scheduled meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited 
attendees. 

3. Minutes:  Record significant discussions and agreements achieved.  Distribute 
the meeting minutes to everyone concerned, including Owner and Engineer, 
within three days of the meeting. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Engineer, but no later than 5 days 
after execution of the Agreement.  Hold the conference at Project site or another 
convenient location.  Conduct the meeting to review responsibilities and personnel 
assignments. 

1. Attendees:  Authorized representatives of Owner, Engineer, and their 
consultants; Contractor and its superintendent; major subcontractors; suppliers; 



USC Union      Project #: H40-I305 
Patrons Park Renovations 
 
 

PROJECT MANAGEMENT AND COORDINATION 013100 - 3 

and other concerned parties shall attend the conference.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters 
relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Critical work sequencing and long-lead items. 
c. Designation of key personnel and their duties. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for RFIs. 
f. Procedures for testing and inspecting. 
g. Procedures for processing Applications for Payment. 
h. Distribution of the Contract Documents. 
i. Submittal procedures. 
j. Preparation of Record Documents. 
k. Use of the premises and existing building. 
l. Work restrictions. 
m. Owner's occupancy requirements. 
n. Responsibility for temporary facilities and controls. 
o. Construction waste management and recycling. 
p. Parking availability. 
q. Office, work, and storage areas. 
r. Equipment deliveries and priorities. 
s. First aid. 
t. Security. 
u. Progress cleaning. 
v. Working hours. 

3. Minutes:  Record and distribute meeting minutes. 

C. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates 
of meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner and Engineer, each 
contractor, subcontractor, supplier, and other entity concerned with current 
progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last 
meeting.  Determine whether each activity is on time, ahead of schedule, or 
behind schedule, in relation to Contractor's Construction Schedule.  
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 
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1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Record the meeting minutes. 
4. Reporting:  Distribute minutes of the meeting to each party present and to parties 

who should have been present. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each 
progress meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with the report of each 
meeting. 

1.7 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract 
Documents, and if not possible to request interpretation at Project meeting, prepare 
and submit an RFI in the form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than 
Contractor will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing 
interpretation and the following: 
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1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of Engineer. 
5. RFI number, numbered sequentially. 
6. Specification Section number and title and related paragraphs, as appropriate. 
7. Drawing number and detail references, as appropriate. 
8. Field dimensions and conditions, as appropriate. 
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
10. Contractor's signature. 
11. Attachments:  Include descriptions, measurements, photos, Product Data, and 

other information necessary to fully describe items needing interpretation. 

a. Supplementary drawings prepared by Contractor shall include dimensions, 
thicknesses, structural grid references, and details of affected materials, 
assemblies, and attachments. 

C. Software-Generated RFIs:  Software-generated form with substantially the same 
content as indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Engineer's Action:  Engineer will review each RFI, determine action required, and 
return it.  Allow seven working days for Engineer's response for each RFI.  RFIs 
received after 1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Engineer's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Engineer's action may include a request for additional information, in which case 
Engineer's time for response will start again. 

3. Engineer's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal 
according to Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract 
Time or the Contract Sum, notify Engineer in writing within 10 days of 
receipt of the RFI response. 

E. On receipt of Engineer's action, update the RFI log and immediately distribute the RFI 
response to affected parties.  Review response and notify Engineer within seven days 
if Contractor disagrees with response. 
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F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 
number.  Submit log at Progress Meetings. Software log with not less than the 
following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Engineer. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Engineer's response was received. 
8. Identification of related Minor Change in the Work, Construction Change 

Directive, and Proposal Request, as appropriate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance 
and quality control. 

B. Testing and inspecting services are required to verify compliance with requirements 
specified or indicated.  These services do not relieve Contractor of responsibility for 
compliance with the Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction 
activities are specified in the Sections that specify those activities.  Requirements 
in those Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other 
quality-assurance and -control procedures that facilitate compliance with the 
Contract Document requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services 
required by Engineer, Owner or authorities having jurisdiction are not limited by 
provisions of this Section. 

C. Related Sections include the following: 
1. None 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and 
during execution of the Work to guard against defects and deficiencies and 
substantiate that proposed construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during 
and after execution of the Work to evaluate that actual products incorporated into the 
Work and completed construction comply with requirements.  Services do not include 
contract enforcement activities performed by Engineer. 

C. Laboratory Mockups:  Full-size, physical assemblies that are constructed at testing 
facility to verify performance characteristics. 
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D. Preconstruction Testing:  Tests and inspections that are performed specifically for the 
Project before products and materials are incorporated into the Work to verify 
performance or compliance with specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or 
a testing agency qualified to conduct product testing and acceptable to authorities 
having jurisdiction, to establish product performance and compliance with industry 
standards. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the 
source, i.e., plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for 
installation of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  
Testing laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction 
operation, including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction 
activities must be performed by accredited or unionized individuals of a 
corresponding generic name, such as "carpenter."  It also does not imply that 
requirements specified apply exclusively to tradespeople of the corresponding 
generic name. 

J. Experienced:  When used with an entity, "experienced" means having successfully 
completed a minimum of five previous projects similar in size and scope to this Project; 
being familiar with special requirements indicated; and having complied with 
requirements of authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer uncertainties and requirements that 
are different, but apparently equal, to Engineer for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified 
shall be the minimum provided or performed.  The actual installation may comply 
exactly with the minimum quantity or quality specified, or it may exceed the minimum 
within reasonable limits.  To comply with these requirements, indicated numeric values 
are minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to Engineer for a decision before proceeding. 
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1.5 SUBMITTALS 

A. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and 

testing and inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies 

with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, 
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, 
receipts for fee payments, judgments, correspondence, records, and similar 
documents, established for compliance with standards and regulations bearing on 
performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification 
levels required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or 
assembling work similar in material, design, and extent to that indicated for this Project, 
whose work has resulted in construction with a record of successful in-service 
performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems 
similar to those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those 
indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

E. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with 
the experience and capability to conduct testing and inspecting indicated, as 
documented according to ASTM E 548; and with additional qualifications specified in 
individual Sections; and where required by authorities having jurisdiction, that is 
acceptable to authorities. 
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1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

F. Factory-Authorized Service Representative Qualifications:  An authorized 
representative of manufacturer who is trained and approved by manufacturer to inspect 
installation of manufacturer's products that are similar in material, design, and extent to 
those indicated for this Project. 

1. Testing Agency Responsibilities:  Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Engineer, with copy to 
Contractor.  Interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from the Contract 
Documents. 

1.7 QUALITY CONTROL 

A. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  
Unless otherwise indicated, provide quality-control services specified and those 
required by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified 
testing agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed 
to in writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that 
requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit 
a certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having 
jurisdiction, when they so direct. 

B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections.  Report results in writing as specified in Division 01 
Section "Submittal Procedures." 

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were 
Contractor's responsibility, provide quality-control services, including retesting and 
reinspecting, for construction that replaced Work that failed to comply with the Contract 
Documents. 
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D. Testing Agency Responsibilities:  Cooperate with Engineer and Contractor in 
performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed 
in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ 
tests are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

E. Associated Services:  Cooperate with agencies performing required tests, inspections, 
and similar quality-control services, and provide reasonable auxiliary services as 
requested.  Notify agency sufficiently in advance of operations to permit assignment of 
personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing 

and inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by 

testing agency. 
7. Security and protection for samples and for testing and inspecting equipment at 

Project site. 

F. Coordination:  Coordinate sequence of activities to accommodate required quality-
assurance and -control services with a minimum of delay and to avoid necessity of 
removing and replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.8 SPECIAL TESTS AND INSPECTIONS 

1. N/A 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Engineer. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide 
access to test and inspection log for Engineer's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, 
repair damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into 
adjoining areas with durable seams that are as invisible as possible. 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. General installation of products. 
4. Coordination of Owner-installed products. 
5. Progress cleaning. 
6. Starting and adjusting. 
7. Protection of installed construction. 
8. Correction of the Work. 

B. Related Sections include the following: 

1. Division 01 Section "Project Management and Coordination" for procedures for 
coordinating field engineering with other construction activities. 

2. Division 01 Section "Closeout Procedures" for submitting final property survey 
with Project Record Documents, recording of Owner-accepted deviations from 
indicated lines and levels, and final cleaning. 

1.3 SUBMITTALS 

A. Final Record Drawing Survey. Survey to indicate limits of pavement removed and 
replaced and areas of sealed existing pavement  

1.4 QUALITY ASSURANCE 

A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
land-surveying services of the kind indicated. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Utilities:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, 
investigate and verify the existence and location of underground utilities and other 
construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of 
connection of sanitary sewer, storm sewer, and water-service piping; telephone 
and underground electrical services. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation 
tolerances and other conditions affecting performance.  Record observations. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to local utility that is necessary to 
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other 
utility appurtenances located in or affected by construction.  Coordinate with authorities 
having jurisdiction. 

B. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents, submit a request for information to 
Engineer.  Include a detailed description of problem encountered, together with 
recommendations for changing the Contract Documents.    

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify information shown in bid 
documents, relative field conditions.  If discrepancies are discovered, notify Engineer 
 promptly. 
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B. General:  Engage a land surveyor to lay out the Work using accepted surveying 
practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Inform installers of lines and levels to which they must comply. 
3. Check the location, level and plumb, of every major element as the Work 

progresses. 
4. Notify Engineer when deviations from required lines and levels exceed allowable 

tolerances. 
5. Close site surveys with an error of closure equal to or less than the standard 

established by authorities having jurisdiction. 

C. Site Improvements:  Locate and lay out site improvements, including pavements, 
grading, fill and topsoil placement, utility slopes, and invert elevations. 

D. Building Lines and Levels:  Locate and lay out control lines and levels for structures, 
building foundations, column grids, and floor levels, including those required for 
mechanical and electrical work.  Transfer survey markings and elevations for use with 
control lines and levels.  Level foundations and piers from two or more locations. 

E. Record Log:  Maintain a log of layout control work.  Record deviations from required 
lines and levels.  Include beginning and ending dates and times of surveys, weather 
conditions, name and duty of each survey party member, and types of instruments and 
tapes used.  Make the log available for reference by Engineer. 

3.4 FIELD ENGINEERING 

A. Identification:  Contractor will identify existing benchmarks, control points, and property 
corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar 
reference points before beginning the Work.  Preserve and protect permanent 
benchmarks and control points during construction operations. 

1. Do not change or relocate existing benchmarks or control points without prior 
written approval of Engineer.  Report lost or destroyed permanent benchmarks or 
control points promptly.  Report the need to relocate permanent benchmarks or 
control points to Engineer before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly.  
Base replacements on the original survey control points. 

C. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on 
Project site, referenced to data established by survey control points.  Comply with 
authorities having jurisdiction for type and size of benchmark. 

1. Record benchmark locations, with horizontal and vertical data, on Project Record 
Documents. 
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2. Where the actual location or elevation of layout points cannot be marked, provide 
temporary reference points sufficient to locate the Work. 

3. Remove temporary reference points when no longer needed.  Restore marked 
construction to its original condition. 

3.5 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct 
alignment and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible 
results.  Maintain conditions required for product performance until Substantial 
Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of 
occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise 
levels. 

F. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect.  Fit exposed connections together to 
form hairline joints. 

G. Hazardous Materials:  Use products, cleaners, and installation materials that are not 
considered hazardous. 

3.6 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  
Coordinate progress cleaning for joint-use areas where more than one installer has 
worked.  Enforce requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste 
materials and debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other 
waste.  Mark containers appropriately and dispose of legally, according to 
regulations. 



USC Union      Project #: H40-I305 
Patrons Park Renovations 
 
 

EXECUTION 017300 - 5 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness 
necessary for proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum 

the entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.   

E. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  
Washing waste materials down sewers or into waterways will not be permitted. 

F. During handling and installation, clean and protect construction in progress and 
adjoining materials already in place.  Apply protective covering where required to 
ensure protection from damage or deterioration at Substantial Completion. 

G. Clean and provide maintenance on completed construction as frequently as necessary 
through the remainder of the construction period.  Adjust and lubricate operable 
components to ensure operability without damaging effects. 

H. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

3.8 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.   

B. Restore permanent facilities used during construction to their specified condition. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

B. Related Sections include the following: 

1. Division 01 Section "Payment Procedures" for requirements for Applications for 
Payment for Substantial and Final Completion. 

2. Division 01 Section "Execution" for progress cleaning of Project site. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of 
Substantial Completion, complete the following.  List items below that are incomplete in 
request. 

1. Prepare a list of items to be completed and corrected (punch list). 
2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service 

agreements, final certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and 

access to services and utilities.  Include occupancy permits, operating 
certificates, and similar releases. 

5. Prepare and submit Project Record Documents, operation and maintenance 
manuals, damage or settlement surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location 
designated by Owner.  Label with manufacturer's name and model number 
where applicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise 
Owner's personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
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9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
12. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On 
receipt of request, Engineer will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Engineer will prepare the Certificate of Substantial 
Completion after inspection or will notify Contractor of items, either on Contractor's list 
or additional items identified by Engineer, that must be completed or corrected before 
certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4  FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of 
Final Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Engineer's Substantial Completion inspection list of items 
to be completed or corrected (punch list), endorsed and dated by Engineer.  The 
certified copy of the list shall state that each item has been completed or 
otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with 
insurance requirements. 

4. Submit pest-control final inspection report and warranty. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of 

products, equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of 
request, Engineer will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Engineer will notify Contractor of construction that must be completed or 
corrected before Final Certificate for Payment can be submitted. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections is completed or corrected. 



USC Union      Project #: H40-I305 
Patrons Park Renovations 
 
 

CLOSEOUT PROCEDURES 017700 - 3 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space 
and area affected by construction operations for incomplete items and items needing 
correction including, if necessary, areas disturbed by Contractor that are outside the 
limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first. 
2. Organize items applying to each space by major element, including categories 

for ceiling, individual walls, floors, equipment, and building systems. 
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Engineer. 
d. Name of Contractor. 
e. Page number. 

1.6  WARRANTIES 

A. Submittal Time:  Submit written warranties to Engineer for designated portions of the 
Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Organize warranty documents into an orderly sequence based on the table of contents 
of the Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf 
binders, thickness as necessary to accommodate contents, and sized to receive 
8-1/2-by-11-inch paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate 
warranty.  Mark tab to identify the product or installation.  Provide a typed 
description of the product or installation, including the name of the product and 
the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

C. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer 
or fabricator of the surface to be cleaned.  Do not use cleaning agents that are 
potentially hazardous to health or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  
Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
material, litter, and other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, 
and other foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

e. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free 
of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

f. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

g. Leave Project clean and ready for occupancy. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury 
debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or 
dangerous materials into drainage systems.  Remove waste materials from Project site 
and dispose of lawfully. 

END OF SECTION 017700 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Disconnecting, capping or sealing, and removing site utilities. 
7. Retain subparagraph below if erosion- and sedimentation-control measures are 

not included in Division 01 Section "Temporary Facilities and Controls." 
8. Temporary erosion- and sedimentation-control measures. 

B. Related Sections: 

1. Division 01 Section "Temporary Facilities and Controls" for temporary utility 
services, construction and support facilities, security and protection facilities, and 
temporary erosion- and sedimentation-control measures. 

2. Division 01 Section "Execution" for field engineering and surveying. 

1.3 DEFINITIONS 

A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of 
organic matter and soil organisms. 

B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the 
Project site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed 
areas such as urban environments, the surface soil can be subsoil. 

C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or 
existing in-place surface soil and is the zone where plant roots grow. 

D. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or 
existing in-place surface soil and is the zone where plant roots grow.  Its appearance is 
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generally friable, pervious, and black or a darker shade of brown, gray, or red than 
underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects 
more than 2 inches (50 mm) in diameter; and free of subsoil and weeds, roots, toxic 
materials, or other nonsoil materials. 

E. Tree-Protection Zone:  Area surrounding individual trees or groups of trees to be 
protected during construction, and indicated on Drawings. 

F. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants. 

1.4 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise 
remain Owner's property, cleared materials shall become Contractor's property and 
shall be removed from Project site. 

1.5 SUBMITTALS 

A. Existing Conditions:  Documentation of existing trees and plantings, adjoining 
construction, and site improvements that establishes preconstruction conditions that 
might be misconstrued as damage caused by site clearing. 

1. Use sufficiently detailed photographs or videotape. 
2. Include plans and notations to indicate specific wounds and damage conditions 

of each tree or other plants designated to remain. 

B. Record Drawings:  Identifying and accurately showing locations of capped utilities and 
other subsurface structural, electrical, and mechanical conditions. 

1.6 QUALITY ASSURANCE 

A. Preinstallation Conference:  Conduct conference at Project site. 

1.7 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 
facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
Owner or authorities having jurisdiction. 

B. Improvements on Adjoining Property: N/A 

C. Salvable Improvements:  N/A 
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D. Utility Locator Service:  Notify utility locator service for area where Project is located 
before site clearing. 

E. Do not commence site clearing operations until temporary erosion- and sedimentation-
control measures are in place. 

F. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless 

otherwise indicated. 

G. Do not direct vehicle or equipment exhaust towards protection zones. 

H. Prohibit heat sources, flames, ignition sources, and smoking within or near protection 
zones. 

I. Soil Stripping, Handling, and Stockpiling:  Perform only when the topsoil is dry or 
slightly moist. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 
Division 31 Section "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Locate and clearly identify trees, shrubs, and other vegetation to remain. 

C. Protect existing site improvements to remain from damage during construction. 
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1. Restore damaged improvements to their original condition, as acceptable to 
Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion 
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, according to erosion- and sedimentation-control Drawings and requirements 
of authorities having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by 
construction activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during 
construction until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

3.3 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site according to requirements in 
Division 01 Section "Temporary Tree and Plant Protection." 

B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be 
relocated that are damaged by construction operations, in a manner approved by 
Architect. 

3.4 EXISTING UTILITIES 

A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing 
structures before site clearing, when requested by Contractor. 

1. Verify that utilities have been disconnected and capped before proceeding with 
site clearing. 

B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed. 

1. Arrange with utility companies to shut off indicated utilities. 
2. Owner will arrange to shut off indicated utilities when requested by Contractor. 

C. Locate, identify, and disconnect utilities indicated to be abandoned in place. 

D. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary utility services according to requirements indicated: 
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1. Notify Architect not less than two days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without Architect's written permission. 

E. Excavate for and remove underground utilities indicated to be removed. 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be 
relocated. 

2. Grind down stumps and remove roots, obstructions, and debris to a depth of 18 
inches (450 mm) below exposed subgrade. 

3. Use only hand methods for grubbing within protection zones. 
4. Chip removed tree branches and dispose of off-site. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil 
material unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches 
(200 mm), and compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of 6 inches (150 mm) in a manner to prevent intermingling with 
underlying subsoil or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, 
and other objects more than 2 inches (50 mm) in diameter; trash, debris, weeds, 
roots, and other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  
Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust 
and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches (1800 mm). 
2. Do not stockpile topsoil within protection zones. 
3. Dispose of surplus topsoil.  Surplus topsoil is that which exceeds quantity 

indicated to be stockpiled or reused. 
4. Stockpile surplus topsoil to allow for respreading deeper topsoil. 



USC Union      Project #: H40-I305 
Patrons Park Renovations   
 
 

SITE CLEARING 311000 - 6  

3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to 
facilitate new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut 
along line of existing pavement to remain before removing adjacent existing 
pavement.  Saw-cut faces vertically. 

2. Paint cut ends of steel reinforcement in concrete to remain with two coats of 
antirust coating, following coating manufacturer's written instructions.  Keep paint 
off surfaces that will remain exposed. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, 
and waste materials including trash and debris, and legally dispose of them off Owner's 
property. 

END OF SECTION 311000 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for slabs-on-grade, walks, turf and grasses, and plants. 
2. Excavating and backfilling for buildings and structures. 
3. Drainage course for concrete slabs-on-grade. 
4. Subbase course and base course for asphalt paving. 
5. Excavating and backfilling trenches for utilities and pits for buried utility 

structures. 

1.3 DEFINITIONS 

A. Backfill:  Soil material or controlled low-strength material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including 
haunches to support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Base Course:  Aggregate layer placed between the subbase course and hot-mix 
asphalt paving. 

C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench 
before laying pipe. 

D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes 
upward capillary flow of pore water. 

F. Excavation:  Removal of material encountered above subgrade elevations and to lines 
and dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or 
beyond indicated lines and dimensions as directed by Architect.  Authorized 
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additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the Work. 

2. Bulk Excavation:  Excavation more than 10 feet (3 m) in width and more than 30 
feet (9 m) in length. 

3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions without direction by Architect.  Unauthorized 
excavation, as well as remedial work directed by Architect, shall be without 
additional compensation. 

G. Fill:  Soil materials used to raise existing grades. 

H. Rock:  N/A 

I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, 
mechanical and electrical appurtenances, or other man-made stationary features 
constructed above or below the ground surface. 

J. Subbase Course:  Aggregate layer placed between the subgrade and base course for 
hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a 
cement concrete pavement or a cement concrete or hot-mix asphalt walk. 

K. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as 
underground services within buildings. 

1.4 SUBMITTALS 

A. Product Data:  NA 

B. Samples for Verification:  NA 

C. Qualification Data:  For qualified testing agency. 

D. Material Test Reports:  For each on-site and borrow soil material proposed for fill and 
backfill as follows: 

1. Classification according to ASTM D 2487. 
2. Laboratory compaction curve according to ASTM D 698. 

E. Pre excavation Photographs or Videotape:  Show existing conditions of adjoining 
construction and site improvements, including finish surfaces, that might be 
misconstrued as damage caused by earth moving operations.  Submit before earth 
moving begins. 

F. Permits: Coordinate with architect/engineer. 
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1.5 QUALITY ASSURANCE 

A. Blasting:  Not allowed 

B. Seismic Survey Agency:  N/A 

C. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and 
ASTM D 3740 for testing indicated. 

D. Preexcavation Conference:  Conduct conference at Project site. 

1.6 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent 
occupied or used facilities during earth moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used 
facilities without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
Owner or authorities having jurisdiction. 

B. Improvements on Adjoining Property:  N/A 

C. Utility Locator Service:  Notify utility locator service for area where Project is located 
before beginning earth moving operations. 

D. Do not commence earth moving operations until temporary erosion- and 
sedimentation-control measures, specified in Division 31 Section "Site Clearing," are in 
place. 

E. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless 

otherwise indicated. 

F. Do not direct vehicle or equipment exhaust towards protection zones. 

G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection 
zones. 
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PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are 
not available from excavations. 

B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM 
according to ASTM D 2487, or a combination of these groups; free of rock or gravel 
larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, 
vegetation, and other deleterious matter. 

1. Liquid Limit:  <35 
2. Plasticity Index:  <20 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, 
and PT according to ASTM D 2487 or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent 
of optimum moisture content at time of compaction. 

D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 
(0.075-mm) sieve. 

E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent 
passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 
(0.075-mm) sieve. 

F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent 
passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 
(0.075-mm) sieve. 

G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, 
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent 
passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-
mm) sieve. 

H. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or 
uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent 
passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) 
sieve. 
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I. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone 
and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent 
passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-mm) sieve. 

J. Sand:  ASTM C 33; fine aggregate. 

K. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense 
state. 

2.2 ACCESSORIES 

A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches 
(150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of 
the utility, with metallic core encased in a protective jacket for corrosion protection, 
detectable by metal detector when tape is buried up to 30 inches (750 mm) deep; 
colored as follows: 

1. Red:  Electric. 
2. Yellow:  Gas, oil, steam, and dangerous materials. 
3. Orange:  Telephone and other communications. 
4. Blue:  Water systems. 
5. Green:  Sewer systems. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 
caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earth moving operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving 
operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove 
temporary protection before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on 
prepared subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 
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1. Reroute surface water runoff away from excavated areas.  Do not allow water to 
accumulate in excavations.  Do not use excavated trenches as temporary 
drainage ditches. 

3.3 EXPLOSIVES 

A. Explosives:  Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character 
of surface and subsurface conditions encountered.  Unclassified excavated materials 
may include rock, soil materials, and obstructions.  No changes in the Contract Sum or 
the Contract Time will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil 
materials and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 
construction without exceeding the following dimensions: 

a. 24 inches (600 mm) outside of concrete forms other than at footings. 
b. 12 inches (300 mm) outside of concrete forms at footings. 
c. 6 inches (150 mm) outside of minimum required dimensions of concrete 

cast against grade. 
d. Outside dimensions of concrete walls indicated to be cast against rock 

without forms or exterior waterproofing treatments. 
e. 6 inches (150 mm) beneath bottom of concrete slabs-on-grade. 
f. 6 inches (150 mm) beneath pipe in trenches, and the greater of 24 inches 

(600 mm) wider than pipe or 42 inches (1065 mm) wide. 

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 
inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for 
placing and removing concrete formwork, for installing services and other construction, 
and for inspections. 

B. Excavations at Edges of Tree- and Plant-Protection Zones: 

1. Excavate by hand to indicated lines, cross sections, elevations, and subgrades.  
Use narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, 
or chop exposed roots.  Do not use mechanical equipment that rips, tears, or 
pulls roots. 
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3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, 
elevations, and subgrades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 

3.8 SUBGRADE INSPECTION 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and 
replace with compacted backfill or fill material as directed. 

C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired and 
loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons (13.6 tonnes) 
to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated 
subgrades. 

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in 
direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 km/h). 

2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or 
rutting, as determined by Architect, and replace with compacted backfill or fill as 
directed. 

D. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the Work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated 
water, or construction activities, as directed by Architect, without additional 
compensation. 

3.9 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom 
elevation of concrete foundation or footing to excavation bottom, without altering top 
elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi (17.2 MPa), 
may be used when approved by Architect. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as 
directed by Architect. 
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3.10 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without 
intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to 
prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip 
line of remaining trees. 

3.11 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the 
following: 

1. Construction below finish grade including, where applicable, subdrainage, 
dampproofing, waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring and bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported 

walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.12 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal 
so fill material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.13 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer 
before compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or 
contain frost or ice. 



USC Union      Project #: H40-I305 
Patrons Park Renovations 
 

EARTH MOVING 312000 - 9  

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material 
that exceeds optimum moisture content by 2 percent and is too wet to compact to 
specified dry unit weight. 

3.14 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose 
depth for material compacted by heavy compaction equipment, and not more than 4 
inches (100 mm) in loose depth for material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required 
elevations, and uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit 
weight according to ASTM D 698: 

1. Under pavements, scarify and recompact top 12 inches (300 mm) of existing 
subgrade and each layer of backfill or fill soil material at 100  percent and the 
upper one (1) foot of floor slab and footing area compacted to 100 percent of its 
maximum dry density. 

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade 
and compact each layer of backfill or fill soil material at 95 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below 
subgrade and compact each layer of backfill or fill soil material at 85 percent. 

3.15 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  
Comply with compaction requirements and grade to cross sections, lines, and 
elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required 

surface tolerances. 

B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent 
ponding.  Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm). 
2. Walks:  Plus or minus 1/2 inch (13 mm). 

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) 
when tested with a 10-foot (3-m) straightedge. 

3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 
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B. On prepared subgrade, place subbase course and base course under pavements and 
walks as follows: 

1. Install separation geotextile on prepared subgrade according to manufacturer's 
written instructions, overlapping sides and ends. 

2. Place base course material over subbase course under hot-mix asphalt 
pavement. 

3. Shape subbase course and base course to required crown elevations and cross-
slope grades. 

4. Place subbase course and base course 6 inches (150 mm) or less in compacted 
thickness in a single layer. 

5. Place subbase course and base course that exceeds 6 inches (150 mm) in 
compacted thickness in layers of equal thickness, with no compacted layer more 
than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick. 

6. Compact subbase course and base course at optimum moisture content to 
required grades, lines, cross sections, and thickness to not less than 95 percent 
of maximum dry unit weight according to ASTM D 698. 

C. Pavement Shoulders:  Place shoulders along edges of subbase course and base 
course to prevent lateral movement.  Construct shoulders, at least 12 inches (300 mm) 
wide, of satisfactory soil materials and compact simultaneously with each subbase and 
base layer to not less than 95 percent of maximum dry unit weight according to 
ASTM D 698. 

3.17 FIELD QUALITY CONTROL 

A. Special Inspections:  Owner will engage a qualified special inspector to perform the 
following special inspections: 

1. Determine prior to placement of fill that site has been prepared in compliance 
with requirements. 

2. Determine that fill material and maximum lift thickness comply with requirements. 
3. Determine, at the required frequency, that in-place density of compacted fill 

complies with requirements. 

B. Testing Agency:  Owner will engage a qualified geotechnical engineering testing 
agency to perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  
Proceed with subsequent earth moving only after test results for previously completed 
work comply with requirements. 

D. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be 
performed at the following locations and frequencies: 
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1. Pavement Areas:  At subgrade and at each compacted fill and backfill layer, at 
least one test for every 2000 sq. ft. (186 sq. m) or less of paved area or building 
slab, but in no case fewer than three tests. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved 
degree of compaction specified, scarify and moisten or aerate, or remove and replace 
soil materials to depth required; recompact and retest until specified compaction is 
obtained. 

3.18 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and 
erosion.  Keep free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially 
completed surfaces become eroded, rutted, settled, or where they lose compaction due 
to subsequent construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; 
reshape and recompact. 

C. Where settling occurs before Project correction period elapses, remove finished 
surfacing, backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match 
adjacent work, and eliminate evidence of restoration to greatest extent possible. 

3.19 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, 
trash, and debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 321216 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Hot-mix asphalt paving. 
2. Pavement-marking paint. 
3. Macadam Base. 

B. Related Sections: 
1. Division 31 Section "Earth Moving" for aggregate subbase and base courses and 

for aggregate pavement shoulders. 
2. South Carolina Department of Transportation Specification: Standard 

Specifications for Highway Construction – Latest Edition. These specifications 
apply to all work within the SCDOT right of way and are approved in coordination 
with the project specifications. 

1.3 DEFINITION 

A. Hot-Mix Asphalt Paving Terminology:  Refer to ASTM D 8 for definitions of terms. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include technical data and tested 
physical and performance properties. 

1. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of 
each job mix proposed for the Work. 

2. Job-Mix Designs:  For each job mix proposed for the Work. 

B. Qualification Data:  For qualified Installer. 

C. Material Certificates:  For each paving material, from manufacturer. 

D. Material Test Reports:  For each paving material. 
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1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A paving-mix manufacturer registered with and approved 
by authorities having jurisdiction or the DOT of state in which Project is located. 

B. Installer Qualifications:  Imprinted-asphalt manufacturer's authorized installer who is 
trained and approved for installation of imprinted asphalt required for this Project. 

C. Testing Agency Qualifications:  Qualified according to ASTM D 3666 for testing 
indicated. 

D. Regulatory Requirements:  Comply with materials, workmanship, and other applicable 
requirements of SCDOT for asphalt paving work. 

1. Measurement and payment provisions and safety program submittals included in 
standard specifications do not apply to this Section. 

E. Preinstallation Conference:  Conduct conference at Project site. 

1. Review methods and procedures related to hot-mix asphalt paving including, but 
not limited to, the following: 

a. Review proposed sources of paving materials, including capabilities and 
location of plant that will manufacture hot-mix asphalt. 

b. Review condition of subgrade and preparatory work. 
c. Review requirements for protecting paving work, including restriction of 

traffic during installation period and for remainder of construction period. 
d. Review and finalize construction schedule and verify availability of 

materials, Installer's personnel, equipment, and facilities needed to make 
progress and avoid delays. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver pavement-marking materials to Project site in original packages with seals 
unbroken and bearing manufacturer's labels containing brand name and type of 
material, date of manufacture, and directions for storage. 

B. Store pavement-marking materials in a clean, dry, protected location within 
temperature range required by manufacturer.  Protect stored materials from direct 
sunlight. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or 
excessively damp, if rain is imminent or expected before time required for adequate 
cure, or if the following conditions are not met: 
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1. Tack Coat:  Minimum surface temperature of 60 deg F (15.6 deg C). 
2. Slurry Coat:  Comply with weather limitations in ASTM D 3910. 
3. Asphalt Base Course:  Minimum surface temperature of 40 deg F (4.4 deg C) 

and rising at time of placement. 
4. Asphalt Surface Course:  Minimum surface temperature of 60 deg F (15.6 deg C) 

at time of placement. 

B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces 
and at a minimum ambient or surface temperature of 40 deg F (4.4 deg C) for oil-based 
materials, 55 deg F (12.8 deg C) for water-based materials, and not exceeding 95 
deg F (35 deg C). 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. General:  Use materials and gradations that have performed satisfactorily in previous 
installations. 

B. Coarse Aggregate:  ASTM D 692, sound; angular crushed stone, crushed gravel, or 
cured, crushed blast-furnace slag. 

C. Fine Aggregate:  ASTM D 1073 or AASHTO M 29, sharp-edged natural sand or sand 
prepared from stone, gravel, cured blast-furnace slag, or combinations thereof. 

1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of 
the total aggregate mass. 

D. Mineral Filler:  ASTM D 242 or AASHTO M 17, rock or slag dust, hydraulic cement, or 
other inert material. 

2.2 ASPHALT MATERIALS 

A. Asphalt Binder:  AASHTO M 320 or AASHTO MP 1a, PG 64-22. 

B. Asphalt Cement:  ASTM D 3381 for viscosity-graded material. 

C. Tack Coat:  ASTM D 977 or AASHTO M 140 emulsified asphalt. 

D. Fog Seal:  ASTM D 977 or AASHTO M 140 emulsified asphalt, or ASTM D 2397 or 
AASHTO M 208 cationic emulsified asphalt, slow setting, factory diluted in water, of 
suitable grade and consistency for application. 

E. Water:  Potable. 
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2.3 AUXILIARY MATERIALS 

A. Sand:  ASTM D 1073 or AASHTO M 29, Grade Nos. 2 or 3. 

B. Pavement-Marking Paint:  Latex, waterborne emulsion, lead and chromate free, ready 
mixed, complying with FS TT-P-1952, Type II, with drying time of less than 45 minutes. 

1. Color:  White, Yellow, Blue, Green 

C. Glass Beads:  AASHTO M 247, Type 1. (SCDOT R/W only) 

D. Wheel Stops:  Precast, air-entrained concrete, 2500-psi (17.2-MPa) minimum 
compressive strength, 4-1/2 inches (115 mm) high by 9 inches (225 mm) wide by 72 
inches (1800 mm) long.  Provide chamfered corners, drainage slots on underside, and 
holes for anchoring to substrate. 

1. Dowels:  Galvanized steel, 3/4-inch (19-mm) diameter, 10-inch (254-mm) 
minimum length. 

2.4 MIXES 

A. Hot Mixed Asphalt Pavement:   Comply with South Carolina State Highway Department 
Standard Specifications for Highway Construction, Latest Edition, Section 401 and 
Section 403, Type C. 

B.   Emulsified-Asphalt Slurry:   ASTM D3910 Type II 

2.5 Macadam Base Course:   Comply with South Carolina State Highway Department 
Standard Specifications for Highway Construction, Latest Edition,  Section 305. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to begin paving. 

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify 
soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated 
subgrades. 

1. Completely proof-roll subgrade in one direction[, repeating proof-rolling in 
direction perpendicular to first direction].  Limit vehicle speed to 3 mph (5 km/h). 

2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 
15 tons (13.6 tonnes). 

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or 
rutting, as determined by Architect, and replace with compacted backfill or fill as 
directed. 
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C. Proceed with paving only after unsatisfactory conditions have been corrected. 

D. Verify that utilities, traffic loop detectors, and other items requiring a cut and installation 
beneath the asphalt surface have been completed and that asphalt surface has been 
repaired flush with adjacent asphalt prior to beginning installation of imprinted asphalt. 

3.2 PATCHING 

A. Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing 
pavement section to sound base.  Excavate rectangular or trapezoidal patches, 
extending 12 inches (300 mm) into adjacent sound pavement, unless otherwise 
indicated.  Cut excavation faces vertically.  Remove excavated material.  Recompact 
existing unbound-aggregate base course to form new subgrade. 

B. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix 
asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 0.7 L/sq. m). 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  

Remove spillages and clean affected surfaces. 

C. Patching:  Partially fill excavated pavements with hot-mix asphalt base mix and, while 
still hot, compact.  Cover asphalt base course with compacted, hot-mix surface layer 
finished flush with adjacent surfaces. 

3.3 SURFACE PREPARATION 

A. General:  Immediately before placing asphalt materials, remove loose and deleterious 
material from substrate surfaces.  Ensure that prepared subgrade is ready to receive 
paving. 

B. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 
gal./sq. yd. (0.2 to 0.7 L/sq. m). 

3.4 HOT-MIX ASPHALT PLACING 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  
Place asphalt mix by hand to areas inaccessible to equipment in a manner that 
prevents segregation of mix.  Place each course to required grade, cross section, and 
thickness when compacted. 

1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated. 
2. Place hot-mix asphalt surface course in single lift. 
3. Spread mix at minimum temperature of 250 deg F (121 deg C). 
4. Begin applying mix along centerline of crown for crowned sections and on high 

side of one-way slopes unless otherwise indicated. 
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5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls 
and tears in asphalt-paving mat. 

B. Place paving in consecutive strips not less than 10 feet (3 m) wide unless infill edge 
strips of a lesser width are required. 

1. After first strip has been placed and rolled, place succeeding strips and extend 
rolling to overlap previous strips.  Complete a section of asphalt base course 
before placing asphalt surface course. 

C. Promptly correct surface irregularities in paving course behind paver.  Use suitable 
hand tools to remove excess material forming high spots.  Fill depressions with hot-mix 
asphalt to prevent segregation of mix; use suitable hand tools to smooth surface. 

3.5 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections.  
Construct joints free of depressions, with same texture and smoothness as other 
sections of hot-mix asphalt course. 

1. Clean contact surfaces and apply tack coat to joints. 
2. Offset longitudinal joints, in successive courses, a minimum of 6 inches (150 

mm). 
3. Offset transverse joints, in successive courses, a minimum of 24 inches (600 

mm). 
4. Construct transverse joints at each point where paver ends a day's work and 

resumes work at a subsequent time.  Construct these joints using either 
"bulkhead" or "papered" method according to AI MS-22, for both "Ending a Lane" 
and "Resumption of Paving Operations." 

5. Compact joints as soon as hot-mix asphalt will bear roller weight without 
excessive displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified course 
density. 

3.6 COMPACTION 

A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight 
without excessive displacement.  Compact hot-mix paving with hot, hand tampers or 
with vibratory-plate compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F (85 deg C). 

B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling 
joints and outside edge.  Examine surface immediately after breakdown rolling for 
indicated crown, grade, and smoothness.  Correct laydown and rolling operations to 
comply with requirements. 
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C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling 
while hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling 
until hot-mix asphalt course has been uniformly compacted to the following density: 

1. Average Density:  96 percent of reference laboratory density according to 
ASTM D 6927 or AASHTO T 245, but not less than 94 percent nor greater than 
100 percent. 

2. Average Density:  92 percent of reference maximum theoretical density 
according to ASTM D 2041, but not less than 90 percent nor greater than 96 
percent. 

D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt 
is still warm. 

E. Edge Shaping:  While surface is being compacted and finished, trim edges of 
pavement to proper alignment.  Bevel edges while asphalt is still hot; compact 
thoroughly. 

F. Repairs:  Remove paved areas that are defective or contaminated with foreign 
materials and replace with fresh, hot-mix asphalt.  Compact by rolling to specified 
density and surface smoothness. 

G. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has 
cooled and hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to 
become marked. 

3.7 INSTALLATION TOLERANCES 

A. Pavement Thickness:  Compact each course to produce the thickness indicated within 
the following tolerances: 

1. Base Course:  Plus or minus 1/2 inch (13 mm). 
2. Surface Course:  Plus 1/4 inch (6 mm), no minus. 

B. Pavement Surface Smoothness:  Compact each course to produce a surface 
smoothness within the following tolerances as determined by using a 10-foot (3-m) 
straightedge applied transversely or longitudinally to paved areas: 

1. Base Course:  1/4 inch (6 mm). 
2. Surface Course:  1/8 inch (3 mm). 
3. Crowned Surfaces:  Test with crowned template centered and at right angle to 

crown.  Maximum allowable variance from template is 1/4 inch (6 mm). 
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3.8 SURFACE TREATMENTS 

A. Slurry Seals:  Apply slurry coat in a uniform thickness according to ASTM D 3910 and 
allow to cure. 

1. Roll slurry seal to remove ridges and provide a uniform, smooth surface. 

3.9 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been 
verified with Architect. 

B. Allow paving to age for 30 days before starting pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges.  Apply at manufacturer's recommended rates to 
provide a minimum wet film thickness of 15 mils (0.4 mm). 

1. Broadcast glass beads uniformly into wet pavement markings at a rate of 6 
lb/gal. (0.72 kg/L). (SCDOT R/W only) 

3.10 WHEEL STOPS 

A. Install wheel stops in bed of adhesive as recommended by manufacturer. 

B. Securely attach wheel stops to pavement with not less than two galvanized-steel 
dowels embedded at one-quarter to one-third points.  Securely install dowels into 
pavement and bond to wheel stop.  Recess head of dowel beneath top of wheel stop. 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and 
inspections. 

B. Thickness:  In-place compacted thickness of hot-mix asphalt courses will be 
determined according to ASTM D 3549. 

C. Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested 
for compliance with smoothness tolerances. 

D. In-Place Density:  Testing agency will take samples of uncompacted paving mixtures 
and compacted pavement according to ASTM D 979 or AASHTO T 168. 

1. Reference maximum theoretical density will be determined by averaging results 
from four samples of hot-mix asphalt-paving mixture delivered daily to site, 



USC Union      Project #: H40-I305 
Patrons Park Renovations  
 
 
 

ASPHALT PAVING 321216 - 9 

prepared according to ASTM D 2041, and compacted according to job-mix 
specifications. 

2. In-place density of compacted pavement will be determined by testing core 
samples according to ASTM D 1188 or ASTM D 2726. 

a. One core sample will be taken for every 1000 sq. yd. (836 sq. m) or less of 
installed pavement, with no fewer than 3 cores taken. 

b. Field density of in-place compacted pavement may also be determined by 
nuclear method according to ASTM D 2950 and correlated with 
ASTM D 1188 or ASTM D 2726. 

E. Replace and compact hot-mix asphalt where core tests were taken. 

F. Remove and replace or install additional hot-mix asphalt where test results or 
measurements indicate that it does not comply with specified requirements. 

END OF SECTION 321216 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes exterior cement concrete pavement for the following: 
1. Walkways. 
2. Pads 

B. Related Sections include the following: 

1. Division 03 Section "Cast-in-Place Concrete" for general building applications of 
concrete. 

2. Division 31 Section "Earth Moving" for subgrade preparation, grading, and 
subbase course. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of 
blended hydraulic cement, fly ash and other pozzolans, and ground granulated blast-
furnace slag. 

1.4 SUBMITTALS 

A. Product Data:  For each type of manufactured material and product indicated. 

B. Design Mixtures:  For each concrete pavement mixture.  Include alternate mixture 
designs when characteristics of materials, Project conditions, weather, test results, or 
other circumstances warrant adjustments. 

C. Samples:  10-lb (4.5-kg) sample of exposed aggregate. 

D. Qualification Data:  For manufacturer. 

E. Material Test Reports:  From a qualified testing agency indicating and interpreting test 
results for compliance of the following with requirements indicated, based on 
comprehensive testing of current materials: 
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1. Aggregates. Include service record data indicating absence of deleterious 
expansion of concrete due to alkali-aggregate reactivity. 

F. Material Certificates:  Signed by manufacturers certifying that each of the following 
materials complies with requirements: 

1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Admixtures. 
4. Curing compounds. 
5. Bonding agent or epoxy adhesive. 
6. Joint fillers. 

G. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products who 
complies with ASTM C 94/C 94M requirements for production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed 
Concrete Production Facilities." 

B. Testing Agency Qualifications:  An independent agency qualified according to 
ASTM C 1077 and ASTM E 329 for testing indicated, as documented according to 
ASTM E 548. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-01 or an equivalent certification 
program. 

C. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless 
modified by requirements in the Contract Documents. 

D. Concrete Testing Service:  Engage a qualified independent testing agency to perform 
material evaluation tests and to design concrete mixtures. 

E. Preinstallation Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." 

1. Before submitting design mixtures, review concrete pavement mixture design 
and examine procedures for ensuring quality of concrete materials and concrete 
pavement construction practices.  Require representatives, including the 
following, of each entity directly concerned with concrete pavement, to attend 
conference: 

a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
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c. Ready-mix concrete producer. 
d. Concrete pavement subcontractor. 

1.6 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for 
other construction activities. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements 
apply to product selection: 

1. Available Products:  Subject to compliance with requirements, products that may 
be incorporated into the Work include, but are not limited to, products specified. 

2. Products:  Subject to compliance with requirements, provide one of the products 
specified. 

3. Available Manufacturers:  Subject to compliance with requirements, 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, manufacturers specified. 

4. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the manufacturers specified. 

2.2 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, smooth exposed surfaces. 

1. Use flexible or curved forms for curves with a radius 100 feet (30.5 m) or less. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond 
with, stain, or adversely affect concrete surfaces and will not impair subsequent 
treatments of concrete surfaces. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use one of the following cementitious materials, of the same 
type, brand, and source throughout the Project: 

1. Portland Cement:  ASTM C 150, Type I/II 

a. Fly Ash:  ASTM C 618, Class F. 
b. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120. 
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B. Normal-Weight Aggregates:  ASTM C 33, Class 4M, 4S, 1N coarse aggregate, 
uniformly graded.  Provide aggregates from a single source with documented service 
record data of at least 10 years' satisfactory service in similar pavement applications 
and service conditions using similar aggregates and cementitious materials. 

1. Maximum Coarse-Aggregate Size:  1 inch (25 mm) nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible 
with other admixtures and to contain not more than 0.1 percent water-soluble chloride 
ions by mass of cementitious material. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.4 CURING MATERIALS 

A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, 
weighing approximately 9 oz./sq. yd. (305 g/sq. m) dry. 

B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-
polyethylene sheet. 

C. Water:  Potable. 

D. Evaporation Retarder:  Waterborne, monomolecular film forming; manufactured for 
application to fresh concrete. 

1. Available Products: 

a. Axim Concrete Technologies; Cimfilm. 
b. Burke by Edeco; BurkeFilm. 
c. ChemMasters; Spray-Film. 
d. Conspec Marketing & Manufacturing Co., Inc.; Aquafilm. 
e. Dayton Superior Corporation; Sure Film. 
f. Euclid Chemical Company (The); Eucobar. 
g. Kaufman Products, Inc.; Vapor Aid. 
h. Lambert Corporation; Lambco Skin. 
i. L&M Construction Chemicals, Inc.; E-Con. 
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j. MBT Protection and Repair, ChemRex Inc.; Confilm. 
k. Meadows, W. R., Inc.; Sealtight Evapre. 
l. Metalcrete Industries; Waterhold. 
m. Nox-Crete Products Group, Kinsman Corporation; Monofilm. 
n. Sika Corporation, Inc.; SikaFilm. 
o. Symons Corporation; Finishing Aid. 
p. Vexcon Chemicals, Inc.; Certi-Vex EnvioAssist. 

E. Clear Waterborne Membrane-Forming Curing Compound:  ASTM C 309, Type 1, 
Class B. 

1. Available Products: 

a. Anti-Hydro International, Inc.; AH Curing Compound #2 DR WB. 
b. Burke by Edoko; Aqua Resin Cure. 
c. ChemMasters; Safe-Cure Clear. 
d. Conspec Marketing & Manufacturing Co., Inc.; W.B. Resin Cure. 
e. Dayton Superior Corporation; Day Chem Rez Cure (J-11-W). 
f. Euclid Chemical Company (The); Kurez DR VOX. 
g. Kaufman Products, Inc.; Thinfilm 420. 
h. Lambert Corporation; Aqua Kure-Clear. 
i. L&M Construction Chemicals, Inc.; L&M Cure R. 
j. Meadows, W. R., Inc.; 1100 Clear. 
k. Nox-Crete Products Group, Kinsman Corporation; Resin Cure E. 
l. Symons Corporation; Resi-Chem Clear. 
m. Tamms Industries Inc.; Horncure WB 30. 
n. Unitex; Hydro Cure 309. 
o. Vexcon Chemicals, Inc.; Certi-Vex Enviocure 100. 

2.5 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic 
fiber. 

B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene 
butadiene. 

C. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of 
humid curing and bonding to damp surfaces, of class suitable for application 
temperature and of grade to requirements, and as follows: 

1. Types I and II, non-load bearing, for bonding hardened or freshly mixed concrete 
to hardened concrete. 

D. Chemical Surface Retarder:  Water-soluble, liquid-set retarder with color dye, for 
horizontal concrete surface application, capable of temporarily delaying final hardening 
of concrete to a depth of 1/8 to 1/4 inch (3 to 6 mm). 
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1. Available Products: 

a. Burke by Edeco; True Etch Surface Retarder. 
b. ChemMasters; Exposee. 
c. Conspec Marketing & Manufacturing Co., Inc.; Delay S. 
d. Euclid Chemical Company (The); Surface Retarder S. 
e. Kaufman Products, Inc.; Expose. 
f. Metalcrete Industries; Surftard. 
g. Nox-Crete Products Group, Kinsman Corporation; Crete-Nox TA. 
h. Scofield, L. M. Company; Lithotex. 
i. Sika Corporation, Inc.; Rugasol-S. 
j. Vexcon Chemicals, Inc.; Certi-Vex Envioset. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and 
strength of normal-weight concrete determined by either laboratory trial mixes or field 
experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed 
concrete mixture designs for the trial batch method. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days):  4000 psi (27.6 MPa) on driveway, 3000 psi 
(20.7 MPa) on sidewalk. 

2. Maximum Water-Cementitious Materials Ratio at Point of Placement:  0.50. 
3. Slump Limit:  4 inches (100 mm), plus or minus 1 inch (25 mm) or 8” maximum 

using high range water reducer. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-
weight concrete at point of placement having an air content as follows: 
 
1. Air Content:  6 percent plus or minus 1.5 percent for 1-inch (25-mm) nominal 

maximum aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by 
weight of cement. 

E. Chemical Admixtures:  Use admixtures according to manufacturer's written 
instructions. 

1. Use water-reducing admixture, high-range, water-reducing admixture, high-
range, water-reducing and retarding mixture, plasticizing and retarding mixture in 
concrete, as required, for placement and workability. 

2. Use water-reducing and retarding admixture when required by high 
temperatures, low humidity, or other adverse placement conditions. 
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F. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other 
than portland cement according to ACI 301 requirements as follows: 

1. Fly Ash or Pozzolan:  25 percent. 
2. Ground Granulated Blast-Furnace Slag:  50 percent. 
3. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag:  50 

percent, with fly ash or pozzolan not exceeding 25 percent. 

2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete 
according to ASTM C 94/C 94M.  Furnish batch certificates for each batch discharged 
and used in the Work. 

1. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), 
reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air 
temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 
minutes. 

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete 
according to ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type 
batch machine mixer. 

1. For concrete mixes of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at least 
1-1/2 minutes, but not more than 5 minutes after ingredients are in mixer, before 
any part of batch is released. 

2. For concrete mixes larger than 1 cu. yd. (0.76 cu. m), increase mixing time by 15 
seconds for each additional 1 cu. yd. (0.76 cu. m). 

3. Provide batch ticket for each batch discharged and used in the Work, indicating 
Project identification name and number, date, mixture type, mixing time, quantity, 
and amount of water added. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements 
for dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete pavements with heavy pneumatic-
tired equipment to identify soft pockets and areas of excess yielding. 

1. Completely proof-roll subbase in one direction and repeat in perpendicular 
direction.  Limit vehicle speed to 3 mph (5 km/h). 

2. Proof-roll with a loaded 10-wheel tandem-axle dump truck weighing not less than 
15 tons (13.6 tonnes). 
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3. Subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 
inch (13 mm) require correction according to requirements in Division 31 Section 
"Earth Moving." 

C. Proceed with concrete pavement operations only after nonconforming conditions have 
been corrected and subgrade is ready to receive pavement. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing 
concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for 
pavement to required lines, grades, and elevations.  Install forms to allow continuous 
progress of work and so forms can remain in place at least 24 hours after concrete 
placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from 
concrete without damage. 

3.4 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edgings true to 
line with faces perpendicular to surface plane of concrete.  Construct transverse joints 
at right angles to centerline, unless otherwise indicated. 

1. When joining existing pavement, place transverse joints to align with previously 
placed joints, unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of pavement 
and at locations where pavement operations are stopped for more than one-half hour 
unless pavement terminates at isolation joints. 

1. Continue steel reinforcement across construction joints, unless otherwise 
indicated.  Do not continue reinforcement through sides of pavement strips, 
unless otherwise indicated. 

2. Provide tie bars at sides of pavement strips where indicated. 
3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed 

against hardened or partially hardened concrete surfaces. 
4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with 

keys, unless otherwise indicated.  Embed keys at least 1-1/2 inches (38 mm) into 
concrete. 
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5. Doweled Joints:  Install dowel bars and support assemblies at joints where 
indicated.  Lubricate or asphalt-coat one-half of dowel length to prevent concrete 
bonding to one side of joint. 

C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete 
curbs, catch basins, manholes, inlets, structures, walks, other fixed objects, and where 
indicated. 

1. Locate expansion joints at intervals of 50 feet (15.25 m), unless otherwise 
indicated. 

2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) 

below finished surface if joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not 

indicated. 
5. Furnish joint fillers in one-piece lengths.  Where more than one length is 

required, lace or clip joint-filler sections together. 
6. Protect top edge of joint filler during concrete placement with metal, plastic, or 

other temporary preformed cap.  Remove protective cap after concrete has been 
placed on both sides of joint. 

D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into 
areas as indicated.  Construct contraction joints for a depth equal to at least one-fourth 
of the concrete thickness, as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and 
finishing each edge of joint with grooving tool to a 1/4-inch (6-mm) radius.  
Repeat grooving of contraction joints after applying surface finishes.  Eliminate 
groover marks on concrete surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with 
shatterproof abrasive or diamond-rimmed blades.  Cut 1/8-inch- (3-mm-) wide 
joints into concrete when cutting action will not tear, abrade, or otherwise 
damage surface and before developing random contraction cracks. 

3. Doweled Contraction Joints:  Install dowel bars and support assemblies at joints 
where indicated.  Lubricate or asphalt coat one-half of dowel length to prevent 
concrete bonding to one side of joint. 

4. Scored Joints:  On sidewalk score joints at 10’ o/c unless otherwise indicated on 
drawings. On sidewalks wider than 10’provide a center line scoring. On curb and 
gutters and concrete flumes score joints shall be at 10’ o/c. 

E. Edging:  Tool edges of pavement, gutters, curbs, and joints in concrete after initial 
floating with an edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges after 
applying surface finishes.  Eliminate tool marks on concrete surfaces. 
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3.5 CONCRETE PLACEMENT 

A. Inspection:  Before placing concrete, inspect and complete formwork installation, steel 
reinforcement, and items to be embedded or cast in.  Notify other trades to permit 
installation of their work. 

B. Remove snow, ice, or frost from subbase surface and reinforcement before placing 
concrete.  Do not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  
Do not place concrete around manholes or other structures until they are at required 
finish elevation and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing 
concrete. 

E. Do not add water to concrete during delivery or at Project site. 

F. Do not add water to fresh concrete after testing. 

G. Deposit and spread concrete in a continuous operation between transverse joints.  Do 
not push or drag concrete into place or use vibrators to move concrete into place. 

H. Consolidate concrete according to ACI 301 by mechanical vibrating equipment 
supplemented by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with 
an internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or 
side forms.  Use only square-faced shovels for hand spreading and 
consolidation.  Consolidate with care to prevent dislocating reinforcement, 
dowels, and joint devices. 

I. Place concrete in two operations; strike off initial pour for entire width of placement and 
to the required depth below finish surface.  Lay welded wire fabric or fabricated bar 
mats immediately in final position.  Place top layer of concrete, strike off, and screed. 

1. Remove and replace concrete that has been placed for more than 15 minutes 
without being covered by top layer, or use bonding agent if approved by 
Architect. 

J. Screed pavement surfaces with a straightedge and strike off. 

K. Commence initial floating using bull floats or darbies to impart an open textured and 
uniform surface plane before excess moisture or bleed water appears on the surface.  
Do not further disturb concrete surfaces before beginning finishing operations or 
spreading surface treatments. 

L. Curbs and Gutters:  When automatic machine placement is used for curb and gutter 
placement, submit revised mix design and laboratory test results that meet or exceed 
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requirements.  Produce curbs and gutters to required cross section, lines, grades, 
finish, and jointing as specified for formed concrete.  If results are not approved, 
remove and replace with formed concrete. 

M. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete 
work from physical damage or reduced strength that could be caused by frost, freezing 
actions, or low temperatures. 

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 
deg C), uniformly heat water and aggregates before mixing to obtain a concrete 
mixture temperature of not less than 50 deg F (10 deg C) and not more than 80 
deg F (27 deg C) at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents 

or chemical accelerators unless otherwise specified and approved in mix 
designs. 

N. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F 
(32 deg C) at time of placement.  Chilled mixing water or chopped ice may be 
used to control temperature, provided water equivalent of ice is calculated to total 
amount of mixing water.  Using liquid nitrogen to cool concrete is Contractor's 
option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not 
exceed ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  
Keep subgrade moisture uniform without standing water, soft spots, or dry areas. 

3.6 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has 
disappeared and concrete surface has stiffened sufficiently to permit operations.  Float 
surface with power-driven floats, or by hand floating if area is small or inaccessible to 
power units.  Finish surfaces to true planes.  Cut down high spots and fill low spots.  
Refloat surface immediately to uniform granular texture. 

1. Burlap Finish:  Drag a seamless strip of damp burlap across float-finished 
concrete, perpendicular to line of traffic, to provide a uniform, gritty texture. 

2. Medium-to-Fine-Textured Broom Finish:  Draw a soft bristle broom across float-
finished concrete surface perpendicular to line of traffic to provide a uniform, fine-
line texture. 

3. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating 
float-finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-
bristled broom, perpendicular to line of traffic. 
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3.7 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or 
hot temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) 
before and during finishing operations.  Apply according to manufacturer's written 
instructions after placing, screeding, and bull floating or darbying concrete, but before 
float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from 
concrete surface. 

E. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, 
curing compound, or a combination of these as follows: 

1. Moist Curing:  Keep surfaces continuously moist for not less than seven days 
with the following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet.  Cover 

concrete surfaces and edges with 12-inch (300-mm) lap over adjacent 
absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-
retaining cover for curing concrete, placed in widest practicable width, with sides 
and ends lapped at least 12 inches (300 mm), and sealed by waterproof tape or 
adhesive.  Immediately repair any holes or tears during curing period using cover 
material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or 
roller according to manufacturer's written instructions.  Recoat areas subjected to 
heavy rainfall within three hours after initial application.  Maintain continuity of 
coating and repair damage during curing period. 

3.8 PAVEMENT TOLERANCES 

A. Comply with tolerances of ACI 117 and as follows: 

1. Elevation:  1/4 inch (6 mm). 
2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm). 
3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 

1/4 inch (6 mm). 
4. Lateral Alignment and Spacing of Tie Bars and Dowels:  1 inch (25 mm). 
5. Vertical Alignment of Tie Bars and Dowels:  1/4 inch (6 mm). 
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6. Alignment of Tie-Bar End Relative to Line Perpendicular to Pavement Edge:  1/2 
inch (13 mm). 

7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Pavement Edge:  
Length of dowel 1/4 inch per 12 inches (6 mm per 300 mm). 

8. Joint Spacing:  3 inches (75 mm). 
9. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus. 
10. Joint Width:  Plus 1/8 inch (3 mm), no minus. 

3.9 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting 
agency to perform field tests and inspections and prepare test reports. 

B. Testing Services:  Testing of composite samples of fresh concrete obtained according 
to ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain at least 1 composite sample for each 100 cu. yd. (76 
cu. m) 5000 sq. ft. (465 sq. m) or fraction thereof of each concrete mix placed 
each day. 

a. When frequency of testing will provide fewer than five compressive-
strength tests for each concrete mixture, testing shall be conducted from at 
least five randomly selected batches or from each batch if fewer than five 
are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite 
sample, but not less than one test for each day's pour of each concrete mix.  
Perform additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method; one test for each composite 
sample, but not less than one test for each day's pour of each concrete mix. 

4. Concrete Temperature:  ASTM C 1064; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and 
one test for each composite sample. 

5. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one 
set of three standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests:  ASTM C 39/C 39M; test 1 specimen at 7 days and 
2 specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength 
from 2 specimens obtained from same composite sample and tested at 28 
days. 

C. Strength of each concrete mix will be satisfactory if average of any 3 consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more 
than 500 psi (3.4 MPa). 
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D. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests shall 
contain Project identification name and number, date of concrete placement, name of 
concrete testing and inspecting agency, location of concrete batch in Work, design 
compressive strength at 28 days, concrete mixture proportions and materials, 
compressive breaking strength, and type of break for both 7- and 28-day tests. 

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device 
may be permitted by Architect but will not be used as sole basis for approval or 
rejection of concrete. 

F. Additional Tests:  Testing and inspecting agency shall make additional tests of 
concrete when test results indicate that slump, air entrainment, compressive strengths, 
or other requirements have not been met, as directed by Architect. 

G. Remove and replace concrete pavement where test results indicate that it does not 
comply with specified requirements. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to 
determine compliance of replaced or additional work with specified requirements. 

3.10 REPAIRS AND PROTECTION 

A. Remove and replace concrete pavement that is broken, damaged, or defective or that 
does not comply with requirements in this Section. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude 
of cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with 
portland cement concrete bonded to pavement with epoxy adhesive. 

C. Protect concrete from damage.  Exclude traffic from pavement for at least 14 days after 
placement.  When construction traffic is permitted, maintain pavement as clean as 
possible by removing surface stains and spillage of materials as they occur. 

D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign 
material.  Sweep concrete pavement not more than two days before date scheduled for 
Substantial Completion inspections. 

END OF SECTION 321313 
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	BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.  UNIT PRICES include all costs to ...
	UNIT OF
	No.   ITEM   MEASURE   ADD   DEDUCT
	1.                       $    $
	2.                       $    $
	3.                       $    $
	4.                       $    $
	5.                       $    $
	6.                       $    $
	CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION
	SC Contractor's License Number(s):
	Classification(s) & Limits:
	Subclassification(s) & Limits:
	By signing this Bid, the person signing reaffirms all representation and certification made by both the person signing and the Bidder, including without limitation, those appearing in Article 2 of the SCOSE Version of the AIA A701, Instructions to Bid...
	TELEPHONE:
	EMAIL:
	SIGNATURE:  DATE:
	PRINT NAME:
	Title:

	(7) Cover Sheet - A101 Std Form of Agreement between Owner and Contractor
	(8)A201_2007_2009884394_02152018055730_0db388c3-521f-4954-bad0-0127d0592591
	(11) One Year Guarantee
	(12) SE-355 - Performance Bond
	(13) SE-357 - Labor & Material Payment Bond
	(14) SE-380 - Change Order to Construction Contract
	AUTHORIZED BY:  DATE:      

	(15) Cover Sheet - Tech Specs
	(16) 011000 Summary.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Work covered by the Contract Documents.
	2. Type of the Contract.
	3. Products ordered in advance.
	4. Use of premises.
	5. Owner's occupancy requirements.
	6. Work restrictions.
	7. Specification formats and conventions.

	B. Related Sections include the following:
	1. NA


	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification:  USC Union – Patrons Park Renovations
	1. Project Location:  311 East Main Street, Union SC 29379

	B. Owner:  University of South Carolina
	1. Owner's Representative:  Tom Opal

	C. Engineer:  Bruce Todd, P.E., RB Todd Consulting Engineers, Inc.
	D. Contractor:  N/A.
	E. The Work consists of the following:
	1. The Work includes: Construction of parking lot with four handicap spaces and small concrete plaza. Removal of existing pavement area and construction of new curb and gutter and sidewalk. Small and minority participation encouraged.


	1.4 TYPE OF CONTRACT
	A. Project will be constructed under a single prime contract.

	1.5 USE OF PREMISES
	A. General:  The Contractor shall have unlimited use of premises for construction operations.
	B. Use of Site:  Limit use of premises to areas within the limits indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy of Project site.
	2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.



	1.6 OWNER'S OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  Owner will occupy site and existing building during entire construction period.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere w...
	1. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.

	B. Owner Occupancy of Completed Areas of Construction:  Owner reserves the right to occupy and to place and install equipment in completed areas of facility, before Full Substantial Completion, provided such occupancy does not interfere with completio...
	1. Engineer will prepare a Certificate of Substantial Completion for each specific portion of the Work to be occupied before Owner occupancy.
	2. The owner will obtain a Certificate of Occupancy from OSE before Owner occupancy.


	1.7 WORK RESTRICTIONS
	A. On-Site Work Hours:  8:00 a.m. to 6:00 p.m.
	1. Weekend Hour:  8:00 a.m. to 6:00 p.m.

	B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements...
	1. Notify Engineer and Owner not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Engineer's and/or Owner's] written permission.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	(17) 012600 Contract Modification Procedures.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following:
	1. None


	1.3 MINOR CHANGES IN THE WORK
	A. Engineer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, in written form.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Engineer will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revised...
	1. Proposal Requests issued by Engineer are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...


	B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, Contractor may propose changes by submitting a request for a change to Engineer.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Division 01 Section "Product Requirements" if the proposed change requires substitution of one product or system for product or system specified.

	C. Proposal Request Form:  Use forms identified in the contract.

	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Contractor will submit to Engineer a Change Order for signatures of Owner and Contractor on Form SE – 380 “Change Order to Construction Contract” with appropriate documentation attached.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	(18) 012900 Payment Procedures.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Sections include the following:
	1. Division 01 Section "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.


	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule
	1. Correlate line items in the Schedule of Values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with Continuation Sheets.
	b. Contractor's Construction Schedule.

	2. Submit the Schedule of Values to Engineer at earliest possible date but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content:  Use AIA Document G703
	1. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with the Project Manual table of contents.
	2. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	3. Provide a separate line item in the Schedule of Values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  If specified, include evidence of insurance or bonded warehousing.

	4. Provide separate line items in the Schedule of Values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	5. Each item in the Schedule of Values and Applications for Payment shall be complete.  Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the Schedule of Values or distributed as general overhead expense, at Contractor's option.

	6. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Engineer and paid for by Owner.
	1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment may involve additional requirements.

	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction Work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets as form for Applications for Payment.
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Engineer will return incomplete applications without action.
	1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule.  Use updated schedules if revisions were made.
	2. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	E. Transmittal:  Submit 3 signed and notarized original copies of each Application for Payment to Engineer by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	F. Waiver Forms:  Submit waivers of lien on forms, executed in a manner acceptable to Owner.
	G. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of Values.
	3. Contractor's Construction Schedule (preliminary if not final).
	4. Submittals Schedule (preliminary if not final).
	5. Copies of building permits.

	H. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	I. Final Payment Application:  Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	(19) 013100 Project Management And Coordination.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. Administrative and supervisory personnel.
	2. Project meetings.
	3. Requests for Interpretation (RFIs).

	B. Related Sections include the following:
	1. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

	1.4 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections that d...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	4. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components, including mechanical and electrical.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Delivery and processing of submittals.
	4. Progress meetings.
	5. Preinstallation conferences.
	6. Project closeout activities.
	7. Startup and adjustment of systems.
	8. Project closeout activities.


	1.5 SUBMITTALS
	1. Submit manufacturer information on Air Release Valve in PDF form to Engineer for review and approval.

	1.6 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Engineer of scheduled meeting dates and times.
	2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes:  Record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Engineer, within three days of the meeting.

	B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a time convenient to Owner and Engineer, but no later than 5 days after execution of the Agreement.  Hold the conference at Project site or another ...
	1. Attendees:  Authorized representatives of Owner, Engineer, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  All participants at the conference shall...
	2. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing and long-lead items.
	c. Designation of key personnel and their duties.
	d. Procedures for processing field decisions and Change Orders.
	e. Procedures for RFIs.
	f. Procedures for testing and inspecting.
	g. Procedures for processing Applications for Payment.
	h. Distribution of the Contract Documents.
	i. Submittal procedures.
	j. Preparation of Record Documents.
	k. Use of the premises and existing building.
	l. Work restrictions.
	m. Owner's occupancy requirements.
	n. Responsibility for temporary facilities and controls.
	o. Construction waste management and recycling.
	p. Parking availability.
	q. Office, work, and storage areas.
	r. Equipment deliveries and priorities.
	s. First aid.
	t. Security.
	u. Progress cleaning.
	v. Working hours.

	3. Minutes:  Record and distribute meeting minutes.

	C. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings with preparation of payment requests.
	1. Attendees:  In addition to representatives of Owner and Engineer, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represe...
	2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind s...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Status of correction of deficient items.
	14) Field observations.
	15) RFIs.
	16) Status of proposal requests.
	17) Pending changes.
	18) Status of Change Orders.
	19) Pending claims and disputes.
	20) Documentation of information for payment requests.


	3. Minutes:  Record the meeting minutes.
	4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.



	1.7 REQUESTS FOR INTERPRETATION (RFIs)
	A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.
	1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be returned with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the following:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of Engineer.
	5. RFI number, numbered sequentially.
	6. Specification Section number and title and related paragraphs, as appropriate.
	7. Drawing number and detail references, as appropriate.
	8. Field dimensions and conditions, as appropriate.
	9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	10. Contractor's signature.
	11. Attachments:  Include descriptions, measurements, photos, Product Data, and other information necessary to fully describe items needing interpretation.
	a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments.


	C. Software-Generated RFIs:  Software-generated form with substantially the same content as indicated above.
	1. Attachments shall be electronic files in Adobe Acrobat PDF format.

	D. Engineer's Action:  Engineer will review each RFI, determine action required, and return it.  Allow seven working days for Engineer's response for each RFI.  RFIs received after 1:00 p.m. will be considered as received the following working day.
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Engineer's actions on submittals.
	f. Incomplete RFIs or RFIs with numerous errors.

	2. Engineer's action may include a request for additional information, in which case Engineer's time for response will start again.
	3. Engineer's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Division 01 Section "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Engineer in writing within 10 days of receipt of the RFI response.


	E. On receipt of Engineer's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Engineer within seven days if Contractor disagrees with response.
	F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log at Progress Meetings. Software log with not less than the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Engineer.
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Engineer's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	(20) 014000 Quality Requirements.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Engineer, Owner or authorities having jurisdiction are not limited by provisions of this Section.

	C. Related Sections include the following:
	1. None


	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not ...
	C. Laboratory Mockups:  Full-size, physical assemblies that are constructed at testing facility to verify performance characteristics.
	D. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project before products and materials are incorporated into the Work to verify performance or compliance with specified criteria.
	E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with indust...
	F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., plant, mill, factory, or shop.
	G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operat...
	1. Using a term such as "carpentry" does not imply that certain construction activities must be performed by accredited or unionized individuals of a corresponding generic name, such as "carpenter."  It also does not imply that requirements specified ...

	J. Experienced:  When used with an entity, "experienced" means having successfully completed a minimum of five previous projects similar in size and scope to this Project; being familiar with special requirements indicated; and having complied with re...

	1.4 CONFLICTING REQUIREMENTS
	A. General:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer uncertainties and require...
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minim...

	1.5 SUBMITTALS
	A. Reports:  Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.6 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	E. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 548; and with additional qualifications specified in indiv...
	1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	F. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	1. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, and similar quality-assurance service to Engineer, with copy to Contractor.  Interpret tests and inspections and state in each report whether tested and i...


	1.7 QUALITY CONTROL
	A. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction.  Perform quality-control services...
	1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	4. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Division...
	C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...
	D. Testing Agency Responsibilities:  Cooperate with Engineer and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	E. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assig...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	F. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.


	1.8 SPECIAL TESTS AND INSPECTIONS
	1. N/A


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Prepare a record of tests and inspections.  Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Engineer.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to test and inspection log for Engineer's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as invisible as possible.

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	(21) 017300 Execution.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes general procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Field engineering and surveying.
	3. General installation of products.
	4. Coordination of Owner-installed products.
	5. Progress cleaning.
	6. Starting and adjusting.
	7. Protection of installed construction.
	8. Correction of the Work.

	B. Related Sections include the following:
	1. Division 01 Section "Project Management and Coordination" for procedures for coordinating field engineering with other construction activities.
	2. Division 01 Section "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.


	1.3 SUBMITTALS
	A. Final Record Drawing Survey. Survey to indicate limits of pavement removed and replaced and areas of sealed existing pavement

	1.4 QUALITY ASSURANCE
	A. Land Surveyor Qualifications:  A professional land surveyor who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing land-surveying services of the kind indicated.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Utilities:  The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and location of underground utilities and...
	1. Before construction, verify the location and invert elevation at points of connection of sanitary sewer, storm sewer, and water-service piping; telephone and underground electrical services.
	2. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation tolerances and other conditions affecting performance.  Record observations.

	3.2 PREPARATION
	A. Existing Utility Information:  Furnish information to local utility that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by construction.  ...
	B. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents, submit a request for information to Engineer.  Include a detailed description of problem encountered, together wit...

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify information shown in bid documents, relative field conditions.  If discrepancies are discovered, notify Engineer  promptly.
	B. General:  Engage a land surveyor to lay out the Work using accepted surveying practices.
	1. Establish benchmarks and control points to set lines and levels at each story of construction and elsewhere as needed to locate each element of Project.
	2. Inform installers of lines and levels to which they must comply.
	3. Check the location, level and plumb, of every major element as the Work progresses.
	4. Notify Engineer when deviations from required lines and levels exceed allowable tolerances.
	5. Close site surveys with an error of closure equal to or less than the standard established by authorities having jurisdiction.

	C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill and topsoil placement, utility slopes, and invert elevations.
	D. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work.  Transfer survey markings and elevations for ...
	E. Record Log:  Maintain a log of layout control work.  Record deviations from required lines and levels.  Include beginning and ending dates and times of surveys, weather conditions, name and duty of each survey party member, and types of instruments...

	3.4 FIELD ENGINEERING
	A. Identification:  Contractor will identify existing benchmarks, control points, and property corners.
	B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference points before beginning the Work.  Preserve and protect permanent benchmarks and control points during construction operations.
	1. Do not change or relocate existing benchmarks or control points without prior written approval of Engineer.  Report lost or destroyed permanent benchmarks or control points promptly.  Report the need to relocate permanent benchmarks or control poin...
	2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base replacements on the original survey control points.

	C. Benchmarks:  Establish and maintain a minimum of two permanent benchmarks on Project site, referenced to data established by survey control points.  Comply with authorities having jurisdiction for type and size of benchmark.
	1. Record benchmark locations, with horizontal and vertical data, on Project Record Documents.
	2. Where the actual location or elevation of layout points cannot be marked, provide temporary reference points sufficient to locate the Work.
	3. Remove temporary reference points when no longer needed.  Restore marked construction to its original condition.


	3.5 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	G. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.6 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress cleaning for joint-use areas where more than one installer has worked.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is expected to rise above 80 deg F.
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.
	E. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste materials down sewers or into waterways will not be permitted.
	F. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	G. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	H. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.

	3.8 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.
	B. Restore permanent facilities used during construction to their specified condition.



	(22) 017700 Closeout Procedures.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. General provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Inspection procedures.
	2. Warranties.
	3. Final cleaning.

	B. Related Sections include the following:
	1. Division 01 Section "Payment Procedures" for requirements for Applications for Payment for Substantial and Final Completion.
	2. Division 01 Section "Execution" for progress cleaning of Project site.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete in request.
	1. Prepare a list of items to be completed and corrected (punch list).
	2. Advise Owner of pending insurance changeover requirements.
	3. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	5. Prepare and submit Project Record Documents, operation and maintenance manuals, damage or settlement surveys, and similar final record information.
	6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  Label with manufacturer's name and model number where applicable.
	7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	8. Complete startup testing of systems.
	9. Submit test/adjust/balance records.
	10. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	11. Advise Owner of changeover in heat and other utilities.
	12. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	13. Complete final cleaning requirements, including touchup painting.
	14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Engineer will either proceed with inspection or notify Contractor of unfulfilled requirements.  Engineer will prepare the Certificate of Substa...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for Final Completion.


	1.4  FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit a final Application for Payment according to Division 01 Section "Payment Procedures."
	2. Submit certified copy of Engineer's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Engineer.  The certified copy of the list shall state that each item has been completed or otherwis...
	3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit pest-control final inspection report and warranty.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Engineer will either proceed with inspection or notify Contractor of unfulfilled requirements.  Engineer will notify Contractor of construction that ...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections is completed or corrected.


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Preparation:  Submit three copies of list.  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are...
	1. Organize list of spaces in sequential order, starting with exterior areas first.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Engineer.
	d. Name of Contractor.
	e. Page number.



	1.6  WARRANTIES
	A. Submittal Time:  Submit written warranties to Engineer for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.

	C. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original condition.
	f. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	g. Leave Project clean and ready for occupancy.


	C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste materials from Pr...



	311000 Site Clearing.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Protecting existing vegetation to remain.
	2. Removing existing vegetation.
	3. Clearing and grubbing.
	4. Stripping and stockpiling topsoil.
	5. Removing above- and below-grade site improvements.
	6. Disconnecting, capping or sealing, and removing site utilities.
	7. Retain subparagraph below if erosion- and sedimentation-control measures are not included in Division 01 Section "Temporary Facilities and Controls."
	8. Temporary erosion- and sedimentation-control measures.

	B. Related Sections:
	1. Division 01 Section "Temporary Facilities and Controls" for temporary utility services, construction and support facilities, security and protection facilities, and temporary erosion- and sedimentation-control measures.
	2. Division 01 Section "Execution" for field engineering and surveying.


	1.3 DEFINITIONS
	A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic matter and soil organisms.
	B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban environments, the surface soil can be subsoil.
	C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing in-place surface soil and is the zone where plant roots grow.
	D. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing in-place surface soil and is the zone where plant roots grow.  Its appearance is generally friable, pervious, and black or a darker shade of brown, gr...
	E. Tree-Protection Zone:  Area surrounding individual trees or groups of trees to be protected during construction, and indicated on Drawings.
	F. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants.

	1.4 MATERIAL OWNERSHIP
	A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain Owner's property, cleared materials shall become Contractor's property and shall be removed from Project site.

	1.5 SUBMITTALS
	A. Existing Conditions:  Documentation of existing trees and plantings, adjoining construction, and site improvements that establishes preconstruction conditions that might be misconstrued as damage caused by site clearing.
	1. Use sufficiently detailed photographs or videotape.
	2. Include plans and notations to indicate specific wounds and damage conditions of each tree or other plants designated to remain.

	B. Record Drawings:  Identifying and accurately showing locations of capped utilities and other subsurface structural, electrical, and mechanical conditions.

	1.6 QUALITY ASSURANCE
	A. Preinstallation Conference:  Conduct conference at Project site.

	1.7 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during site-clearing operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities having jurisdiction.

	B. Improvements on Adjoining Property: N/A
	C. Salvable Improvements:  N/A
	D. Utility Locator Service:  Notify utility locator service for area where Project is located before site clearing.
	E. Do not commence site clearing operations until temporary erosion- and sedimentation-control measures are in place.
	F. The following practices are prohibited within protection zones:
	1. Storage of construction materials, debris, or excavated material.
	2. Parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or other digging unless otherwise indicated.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	G. Do not direct vehicle or equipment exhaust towards protection zones.
	H. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.
	I. Soil Stripping, Handling, and Stockpiling:  Perform only when the topsoil is dry or slightly moist.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in Division 31 Section "Earth Moving."
	1. Obtain approved borrow soil material off-site when satisfactory soil material is not available on-site.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect and maintain benchmarks and survey control points from disturbance during construction.
	B. Locate and clearly identify trees, shrubs, and other vegetation to remain.
	C. Protect existing site improvements to remain from damage during construction.
	1. Restore damaged improvements to their original condition, as acceptable to Owner.


	3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to erosion- and sedimentation-control Drawings and requ...
	B. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross protection zones.
	C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.3 TREE AND PLANT PROTECTION
	A. General:  Protect trees and plants remaining on-site according to requirements in Division 01 Section "Temporary Tree and Plant Protection."
	B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are damaged by construction operations, in a manner approved by Architect.

	3.4 EXISTING UTILITIES
	A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing structures before site clearing, when requested by Contractor.
	1. Verify that utilities have been disconnected and capped before proceeding with site clearing.

	B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed.
	1. Arrange with utility companies to shut off indicated utilities.
	2. Owner will arrange to shut off indicated utilities when requested by Contractor.

	C. Locate, identify, and disconnect utilities indicated to be abandoned in place.
	D. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirement...
	1. Notify Architect not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Architect's written permission.

	E. Excavate for and remove underground utilities indicated to be removed.

	3.5 CLEARING AND GRUBBING
	A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new construction.
	1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated.
	2. Grind down stumps and remove roots, obstructions, and debris to a depth of 18 inches (450 mm) below exposed subgrade.
	3. Use only hand methods for grubbing within protection zones.
	4. Chip removed tree branches and dispose of off-site.

	B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless further excavation or earthwork is indicated.
	1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches (200 mm), and compact each layer to a density equal to adjacent original ground.


	3.6 TOPSOIL STRIPPING
	A. Remove sod and grass before stripping topsoil.
	B. Strip topsoil to depth of 6 inches (150 mm) in a manner to prevent intermingling with underlying subsoil or other waste materials.
	1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and other objects more than 2 inches (50 mm) in diameter; trash, debris, weeds, roots, and other waste materials.

	C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water.
	1. Limit height of topsoil stockpiles to 72 inches (1800 mm).
	2. Do not stockpile topsoil within protection zones.
	3. Dispose of surplus topsoil.  Surplus topsoil is that which exceeds quantity indicated to be stockpiled or reused.
	4. Stockpile surplus topsoil to allow for respreading deeper topsoil.


	3.7 SITE IMPROVEMENTS
	A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate new construction.
	B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated.
	1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along line of existing pavement to remain before removing adjacent existing pavement.  Saw-cut faces vertically.
	2. Paint cut ends of steel reinforcement in concrete to remain with two coats of antirust coating, following coating manufacturer's written instructions.  Keep paint off surfaces that will remain exposed.


	3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste materials including trash and debris, and legally dispose of them off Owner's property.



	312000 Earth Moving.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Preparing subgrades for slabs-on-grade, walks, turf and grasses, and plants.
	2. Excavating and backfilling for buildings and structures.
	3. Drainage course for concrete slabs-on-grade.
	4. Subbase course and base course for asphalt paving.
	5. Excavating and backfilling trenches for utilities and pits for buried utility structures.


	1.3 DEFINITIONS
	A. Backfill:  Soil material or controlled low-strength material used to fill an excavation.
	1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to support sides of pipe.
	2. Final Backfill:  Backfill placed over initial backfill to fill a trench.

	B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	F. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions as directed by Architect.  Authorized additional excavation and replacement material will be paid for according to Contract provisions ...
	2. Bulk Excavation:  Excavation more than 10 feet (3 m) in width and more than 30 feet (9 m) in length.
	3. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by Architect.  Unauthorized excavation, as well as remedial work directed by Architect, shall be without additional compensation.

	G. Fill:  Soil materials used to raise existing grades.
	H. Rock:  N/A
	I. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	J. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	K. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	L. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.4 SUBMITTALS
	A. Product Data:  NA
	B. Samples for Verification:  NA
	C. Qualification Data:  For qualified testing agency.
	D. Material Test Reports:  For each on-site and borrow soil material proposed for fill and backfill as follows:
	1. Classification according to ASTM D 2487.
	2. Laboratory compaction curve according to ASTM D 698.

	E. Pre excavation Photographs or Videotape:  Show existing conditions of adjoining construction and site improvements, including finish surfaces, that might be misconstrued as damage caused by earth moving operations.  Submit before earth moving begins.
	F. Permits: Coordinate with architect/engineer.

	1.5 QUALITY ASSURANCE
	A. Blasting:  Not allowed
	B. Seismic Survey Agency:  N/A
	C. Geotechnical Testing Agency Qualifications:  Qualified according to ASTM E 329 and ASTM D 3740 for testing indicated.
	D. Preexcavation Conference:  Conduct conference at Project site.

	1.6 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or authorities having jurisdiction.

	B. Improvements on Adjoining Property:  N/A
	C. Utility Locator Service:  Notify utility locator service for area where Project is located before beginning earth moving operations.
	D. Do not commence earth moving operations until temporary erosion- and sedimentation-control measures, specified in Division 31 Section "Site Clearing," are in place.
	E. The following practices are prohibited within protection zones:
	1. Storage of construction materials, debris, or excavated material.
	2. Parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or other digging unless otherwise indicated.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	F. Do not direct vehicle or equipment exhaust towards protection zones.
	G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, vegetation...
	1. Liquid Limit:  <35
	2. Plasticity Index:  <20

	C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487 or a combination of these groups.
	1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum moisture content at time of compaction.

	D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a ...
	E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 20...
	F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a N...
	G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0...
	H. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve.
	I. Filter Material:  Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch (25-mm) sieve and 0 to 5 percent passing a No. 4 (4.75-mm) si...
	J. Sand:  ASTM C 33; fine aggregate.
	K. Impervious Fill:  Clayey gravel and sand mixture capable of compacting to a dense state.

	2.2 ACCESSORIES
	A. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a descri...
	1. Red:  Electric.
	2. Yellow:  Gas, oil, steam, and dangerous materials.
	3. Orange:  Telephone and other communications.
	4. Blue:  Water systems.
	5. Green:  Sewer systems.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove temporary protection before placing subsequent materials.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches.


	3.3 EXPLOSIVES
	A. Explosives:  Do not use explosives.

	3.4 EXCAVATION, GENERAL
	A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil materials, and obstructions.  No changes in the Contrac...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.
	2. Remove rock to lines and grades indicated to permit installation of permanent construction without exceeding the following dimensions:
	a. 24 inches (600 mm) outside of concrete forms other than at footings.
	b. 12 inches (300 mm) outside of concrete forms at footings.
	c. 6 inches (150 mm) outside of minimum required dimensions of concrete cast against grade.
	d. Outside dimensions of concrete walls indicated to be cast against rock without forms or exterior waterproofing treatments.
	e. 6 inches (150 mm) beneath bottom of concrete slabs-on-grade.
	f. 6 inches (150 mm) beneath pipe in trenches, and the greater of 24 inches (600 mm) wider than pipe or 42 inches (1065 mm) wide.



	3.5 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and oth...
	B. Excavations at Edges of Tree- and Plant-Protection Zones:
	1. Excavate by hand to indicated lines, cross sections, elevations, and subgrades.  Use narrow-tine spading forks to comb soil and expose roots.  Do not break, tear, or chop exposed roots.  Do not use mechanical equipment that rips, tears, or pulls ro...


	3.6 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.7 EXCAVATION FOR UTILITY TRENCHES
	3.8 SUBGRADE INSPECTION
	A. Notify Architect when excavations have reached required subgrade.
	B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired and loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons (13.6 tonnes) to identify soft pockets and areas of excess yielding.  Do not proof-roll wet...
	1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 km/h).
	2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined by Architect, and replace with compacted backfill or fill as directed.

	D. Authorized additional excavation and replacement material will be paid for according to Contract provisions for changes in the Work.
	E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Architect, without additional compensation.

	3.9 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi ...
	1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by Architect.


	3.10 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of remaining trees.


	3.11 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, dampproofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring and bracing, and sheeting.
	7. Installing permanent or temporary horizontal bracing on horizontally supported walls.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.12 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:
	1. Under grass and planted areas, use satisfactory soil material.
	2. Under walks and pavements, use satisfactory soil material.
	3. Under steps and ramps, use engineered fill.

	C. Place soil fill on subgrades free of mud, frost, snow, or ice.

	3.13 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.
	1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
	2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.


	3.14 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along the full length of each structure.
	C. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 698:
	1. Under pavements, scarify and recompact top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 100  percent and the upper one (1) foot of floor slab and footing area compacted to 100 percent of its maximum dr...
	2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 95 percent.
	3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 85 percent.


	3.15 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	1. Turf or Unpaved Areas:  Plus or minus 1 inch (25 mm).
	2. Walks:  Plus or minus 1/2 inch (13 mm).

	C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot (3-m) straightedge.

	3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
	1. Install separation geotextile on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place base course material over subbase course under hot-mix asphalt pavement.
	3. Shape subbase course and base course to required crown elevations and cross-slope grades.
	4. Place subbase course and base course 6 inches (150 mm) or less in compacted thickness in a single layer.
	5. Place subbase course and base course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	6. Compact subbase course and base course at optimum moisture content to required grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to ASTM D 698.

	C. Pavement Shoulders:  Place shoulders along edges of subbase course and base course to prevent lateral movement.  Construct shoulders, at least 12 inches (300 mm) wide, of satisfactory soil materials and compact simultaneously with each subbase and ...

	3.17 FIELD QUALITY CONTROL
	A. Special Inspections:  Owner will engage a qualified special inspector to perform the following special inspections:
	1. Determine prior to placement of fill that site has been prepared in compliance with requirements.
	2. Determine that fill material and maximum lift thickness comply with requirements.
	3. Determine, at the required frequency, that in-place density of compacted fill complies with requirements.

	B. Testing Agency:  Owner will engage a qualified geotechnical engineering testing agency to perform tests and inspections.
	C. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	D. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following locations and frequencies:
	1. Pavement Areas:  At subgrade and at each compacted fill and backfill layer, at least one test for every 2000 sq. ft. (186 sq. m) or less of paved area or building slab, but in no case fewer than three tests.

	E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.18 PROTECTION
	A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.19 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.



	321216 Asphalt Paving.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Hot-mix asphalt paving.
	2. Pavement-marking paint.
	3. Macadam Base.

	B. Related Sections:
	1. Division 31 Section "Earth Moving" for aggregate subbase and base courses and for aggregate pavement shoulders.
	2. South Carolina Department of Transportation Specification: Standard Specifications for Highway Construction – Latest Edition. These specifications apply to all work within the SCDOT right of way and are approved in coordination with the project spe...


	1.3 DEFINITION
	A. Hot-Mix Asphalt Paving Terminology:  Refer to ASTM D 8 for definitions of terms.

	1.4 SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include technical data and tested physical and performance properties.
	1. Job-Mix Designs:  Certification, by authorities having jurisdiction, of approval of each job mix proposed for the Work.
	2. Job-Mix Designs:  For each job mix proposed for the Work.

	B. Qualification Data:  For qualified Installer.
	C. Material Certificates:  For each paving material, from manufacturer.
	D. Material Test Reports:  For each paving material.

	1.5 QUALITY ASSURANCE
	A. Manufacturer Qualifications:  A paving-mix manufacturer registered with and approved by authorities having jurisdiction or the DOT of state in which Project is located.
	B. Installer Qualifications:  Imprinted-asphalt manufacturer's authorized installer who is trained and approved for installation of imprinted asphalt required for this Project.
	C. Testing Agency Qualifications:  Qualified according to ASTM D 3666 for testing indicated.
	D. Regulatory Requirements:  Comply with materials, workmanship, and other applicable requirements of SCDOT for asphalt paving work.
	1. Measurement and payment provisions and safety program submittals included in standard specifications do not apply to this Section.

	E. Preinstallation Conference:  Conduct conference at Project site.
	1. Review methods and procedures related to hot-mix asphalt paving including, but not limited to, the following:
	a. Review proposed sources of paving materials, including capabilities and location of plant that will manufacture hot-mix asphalt.
	b. Review condition of subgrade and preparatory work.
	c. Review requirements for protecting paving work, including restriction of traffic during installation period and for remainder of construction period.
	d. Review and finalize construction schedule and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.



	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Deliver pavement-marking materials to Project site in original packages with seals unbroken and bearing manufacturer's labels containing brand name and type of material, date of manufacture, and directions for storage.
	B. Store pavement-marking materials in a clean, dry, protected location within temperature range required by manufacturer.  Protect stored materials from direct sunlight.

	1.7 PROJECT CONDITIONS
	A. Environmental Limitations:  Do not apply asphalt materials if subgrade is wet or excessively damp, if rain is imminent or expected before time required for adequate cure, or if the following conditions are not met:
	1. Tack Coat:  Minimum surface temperature of 60 deg F (15.6 deg C).
	2. Slurry Coat:  Comply with weather limitations in ASTM D 3910.
	3. Asphalt Base Course:  Minimum surface temperature of 40 deg F (4.4 deg C) and rising at time of placement.
	4. Asphalt Surface Course:  Minimum surface temperature of 60 deg F (15.6 deg C) at time of placement.

	B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of 40 deg F (4.4 deg C) for oil-based materials, 55 deg F (12.8 deg C) for water-based materials, and not exceeding 9...


	PART 2 -  PRODUCTS
	2.1 AGGREGATES
	A. General:  Use materials and gradations that have performed satisfactorily in previous installations.
	B. Coarse Aggregate:  ASTM D 692, sound; angular crushed stone, crushed gravel, or cured, crushed blast-furnace slag.
	C. Fine Aggregate:  ASTM D 1073 or AASHTO M 29, sharp-edged natural sand or sand prepared from stone, gravel, cured blast-furnace slag, or combinations thereof.
	1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the total aggregate mass.

	D. Mineral Filler:  ASTM D 242 or AASHTO M 17, rock or slag dust, hydraulic cement, or other inert material.

	2.2 ASPHALT MATERIALS
	A. Asphalt Binder:  AASHTO M 320 or AASHTO MP 1a, PG 64-22.
	B. Asphalt Cement:  ASTM D 3381 for viscosity-graded material.
	C. Tack Coat:  ASTM D 977 or AASHTO M 140 emulsified asphalt.
	D. Fog Seal:  ASTM D 977 or AASHTO M 140 emulsified asphalt, or ASTM D 2397 or AASHTO M 208 cationic emulsified asphalt, slow setting, factory diluted in water, of suitable grade and consistency for application.
	E. Water:  Potable.

	2.3 AUXILIARY MATERIALS
	A. Sand:  ASTM D 1073 or AASHTO M 29, Grade Nos. 2 or 3.
	B. Pavement-Marking Paint:  Latex, waterborne emulsion, lead and chromate free, ready mixed, complying with FS TT-P-1952, Type II, with drying time of less than 45 minutes.
	1. Color:  White, Yellow, Blue, Green

	C. Glass Beads:  AASHTO M 247, Type 1. (SCDOT R/W only)
	D. Wheel Stops:  Precast, air-entrained concrete, 2500-psi (17.2-MPa) minimum compressive strength, 4-1/2 inches (115 mm) high by 9 inches (225 mm) wide by 72 inches (1800 mm) long.  Provide chamfered corners, drainage slots on underside, and holes fo...
	1. Dowels:  Galvanized steel, 3/4-inch (19-mm) diameter, 10-inch (254-mm) minimum length.


	2.4 MIXES
	A. Hot Mixed Asphalt Pavement:   Comply with South Carolina State Highway Department Standard Specifications for Highway Construction, Latest Edition, Section 401 and Section 403, Type C.
	2.5 Macadam Base Course:   Comply with South Carolina State Highway Department Standard Specifications for Highway Construction, Latest Edition,  Section 305.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that subgrade is dry and in suitable condition to begin paving.
	B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	1. Completely proof-roll subgrade in one direction[, repeating proof-rolling in direction perpendicular to first direction].  Limit vehicle speed to 3 mph (5 km/h).
	2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons (13.6 tonnes).
	3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined by Architect, and replace with compacted backfill or fill as directed.

	C. Proceed with paving only after unsatisfactory conditions have been corrected.
	D. Verify that utilities, traffic loop detectors, and other items requiring a cut and installation beneath the asphalt surface have been completed and that asphalt surface has been repaired flush with adjacent asphalt prior to beginning installation o...

	3.2 PATCHING
	A. Hot-Mix Asphalt Pavement:  Saw cut perimeter of patch and excavate existing pavement section to sound base.  Excavate rectangular or trapezoidal patches, extending 12 inches (300 mm) into adjacent sound pavement, unless otherwise indicated.  Cut ex...
	B. Tack Coat:  Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt paving at a rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 0.7 L/sq. m).
	1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
	2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  Remove spillages and clean affected surfaces.

	C. Patching:  Partially fill excavated pavements with hot-mix asphalt base mix and, while still hot, compact.  Cover asphalt base course with compacted, hot-mix surface layer finished flush with adjacent surfaces.

	3.3 SURFACE PREPARATION
	A. General:  Immediately before placing asphalt materials, remove loose and deleterious material from substrate surfaces.  Ensure that prepared subgrade is ready to receive paving.
	B. Tack Coat:  Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. yd. (0.2 to 0.7 L/sq. m).

	3.4 HOT-MIX ASPHALT PLACING
	A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off.  Place asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of mix.  Place each course to required grade, cross section, an...
	1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated.
	2. Place hot-mix asphalt surface course in single lift.
	3. Spread mix at minimum temperature of 250 deg F (121 deg C).
	4. Begin applying mix along centerline of crown for crowned sections and on high side of one-way slopes unless otherwise indicated.
	5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and tears in asphalt-paving mat.

	B. Place paving in consecutive strips not less than 10 feet (3 m) wide unless infill edge strips of a lesser width are required.
	1. After first strip has been placed and rolled, place succeeding strips and extend rolling to overlap previous strips.  Complete a section of asphalt base course before placing asphalt surface course.

	C. Promptly correct surface irregularities in paving course behind paver.  Use suitable hand tools to remove excess material forming high spots.  Fill depressions with hot-mix asphalt to prevent segregation of mix; use suitable hand tools to smooth su...

	3.5 JOINTS
	A. Construct joints to ensure a continuous bond between adjoining paving sections.  Construct joints free of depressions, with same texture and smoothness as other sections of hot-mix asphalt course.
	1. Clean contact surfaces and apply tack coat to joints.
	2. Offset longitudinal joints, in successive courses, a minimum of 6 inches (150 mm).
	3. Offset transverse joints, in successive courses, a minimum of 24 inches (600 mm).
	4. Construct transverse joints at each point where paver ends a day's work and resumes work at a subsequent time.  Construct these joints using either "bulkhead" or "papered" method according to AI MS-22, for both "Ending a Lane" and "Resumption of Pa...
	5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive displacement.
	6. Compact asphalt at joints to a density within 2 percent of specified course density.


	3.6 COMPACTION
	A. General:  Begin compaction as soon as placed hot-mix paving will bear roller weight without excessive displacement.  Compact hot-mix paving with hot, hand tampers or with vibratory-plate compactors in areas inaccessible to rollers.
	1. Complete compaction before mix temperature cools to 185 deg F (85 deg C).

	B. Breakdown Rolling:  Complete breakdown or initial rolling immediately after rolling joints and outside edge.  Examine surface immediately after breakdown rolling for indicated crown, grade, and smoothness.  Correct laydown and rolling operations to...
	C. Intermediate Rolling:  Begin intermediate rolling immediately after breakdown rolling while hot-mix asphalt is still hot enough to achieve specified density.  Continue rolling until hot-mix asphalt course has been uniformly compacted to the followi...
	1. Average Density:  96 percent of reference laboratory density according to ASTM D 6927 or AASHTO T 245, but not less than 94 percent nor greater than 100 percent.
	2. Average Density:  92 percent of reference maximum theoretical density according to ASTM D 2041, but not less than 90 percent nor greater than 96 percent.

	D. Finish Rolling:  Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still warm.
	E. Edge Shaping:  While surface is being compacted and finished, trim edges of pavement to proper alignment.  Bevel edges while asphalt is still hot; compact thoroughly.
	F. Repairs:  Remove paved areas that are defective or contaminated with foreign materials and replace with fresh, hot-mix asphalt.  Compact by rolling to specified density and surface smoothness.
	G. Protection:  After final rolling, do not permit vehicular traffic on pavement until it has cooled and hardened.
	H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become marked.

	3.7 INSTALLATION TOLERANCES
	A. Pavement Thickness:  Compact each course to produce the thickness indicated within the following tolerances:
	1. Base Course:  Plus or minus 1/2 inch (13 mm).
	2. Surface Course:  Plus 1/4 inch (6 mm), no minus.

	B. Pavement Surface Smoothness:  Compact each course to produce a surface smoothness within the following tolerances as determined by using a 10-foot (3-m) straightedge applied transversely or longitudinally to paved areas:
	1. Base Course:  1/4 inch (6 mm).
	2. Surface Course:  1/8 inch (3 mm).
	3. Crowned Surfaces:  Test with crowned template centered and at right angle to crown.  Maximum allowable variance from template is 1/4 inch (6 mm).


	3.8 SURFACE TREATMENTS
	A. Slurry Seals:  Apply slurry coat in a uniform thickness according to ASTM D 3910 and allow to cure.
	1. Roll slurry seal to remove ridges and provide a uniform, smooth surface.


	3.9 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Architect.
	B. Allow paving to age for 30 days before starting pavement marking.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges.  Apply at manufacturer's recommended rates to provide a minimum wet film thickness of 15 mils (0.4 mm).
	1. Broadcast glass beads uniformly into wet pavement markings at a rate of 6 lb/gal. (0.72 kg/L). (SCDOT R/W only)


	3.10 WHEEL STOPS
	A. Install wheel stops in bed of adhesive as recommended by manufacturer.
	B. Securely attach wheel stops to pavement with not less than two galvanized-steel dowels embedded at one-quarter to one-third points.  Securely install dowels into pavement and bond to wheel stop.  Recess head of dowel beneath top of wheel stop.

	3.11 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections.
	B. Thickness:  In-place compacted thickness of hot-mix asphalt courses will be determined according to ASTM D 3549.
	C. Surface Smoothness:  Finished surface of each hot-mix asphalt course will be tested for compliance with smoothness tolerances.
	D. In-Place Density:  Testing agency will take samples of uncompacted paving mixtures and compacted pavement according to ASTM D 979 or AASHTO T 168.
	1. Reference maximum theoretical density will be determined by averaging results from four samples of hot-mix asphalt-paving mixture delivered daily to site, prepared according to ASTM D 2041, and compacted according to job-mix specifications.
	2. In-place density of compacted pavement will be determined by testing core samples according to ASTM D 1188 or ASTM D 2726.
	a. One core sample will be taken for every 1000 sq. yd. (836 sq. m) or less of installed pavement, with no fewer than 3 cores taken.
	b. Field density of in-place compacted pavement may also be determined by nuclear method according to ASTM D 2950 and correlated with ASTM D 1188 or ASTM D 2726.


	E. Replace and compact hot-mix asphalt where core tests were taken.
	F. Remove and replace or install additional hot-mix asphalt where test results or measurements indicate that it does not comply with specified requirements.



	321313 Concrete Paving.Patrons Park
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes exterior cement concrete pavement for the following:
	1. Walkways.
	2. Pads

	B. Related Sections include the following:
	1. Division 03 Section "Cast-in-Place Concrete" for general building applications of concrete.
	2. Division 31 Section "Earth Moving" for subgrade preparation, grading, and subbase course.


	1.3 DEFINITIONS
	A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag.

	1.4 SUBMITTALS
	A. Product Data:  For each type of manufactured material and product indicated.
	B. Design Mixtures:  For each concrete pavement mixture.  Include alternate mixture designs when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.
	C. Samples:  10-lb (4.5-kg) sample of exposed aggregate.
	D. Qualification Data:  For manufacturer.
	E. Material Test Reports:  From a qualified testing agency indicating and interpreting test results for compliance of the following with requirements indicated, based on comprehensive testing of current materials:
	1. Aggregates. Include service record data indicating absence of deleterious expansion of concrete due to alkali-aggregate reactivity.

	F. Material Certificates:  Signed by manufacturers certifying that each of the following materials complies with requirements:
	1. Cementitious materials.
	2. Steel reinforcement and reinforcement accessories.
	3. Admixtures.
	4. Curing compounds.
	5. Bonding agent or epoxy adhesive.
	6. Joint fillers.

	G. Field quality-control test reports.

	1.5 QUALITY ASSURANCE
	A. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products who complies with ASTM C 94/C 94M requirements for production facilities and equipment.
	1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete Production Facilities."

	B. Testing Agency Qualifications:  An independent agency qualified according to ASTM C 1077 and ASTM E 329 for testing indicated, as documented according to ASTM E 548.
	1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing Technician, Grade 1, according to ACI CP-01 or an equivalent certification program.

	C. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless modified by requirements in the Contract Documents.
	D. Concrete Testing Service:  Engage a qualified independent testing agency to perform material evaluation tests and to design concrete mixtures.
	E. Preinstallation Conference:  Conduct conference at Project site to comply with requirements in Division 01 Section "Project Management and Coordination."
	1. Before submitting design mixtures, review concrete pavement mixture design and examine procedures for ensuring quality of concrete materials and concrete pavement construction practices.  Require representatives, including the following, of each en...
	a. Contractor's superintendent.
	b. Independent testing agency responsible for concrete design mixtures.
	c. Ready-mix concrete producer.
	d. Concrete pavement subcontractor.



	1.6 PROJECT CONDITIONS
	A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction activities.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. In other Part 2 articles where titles below introduce lists, the following requirements apply to product selection:
	1. Available Products:  Subject to compliance with requirements, products that may be incorporated into the Work include, but are not limited to, products specified.
	2. Products:  Subject to compliance with requirements, provide one of the products specified.
	3. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, manufacturers specified.
	4. Manufacturers:  Subject to compliance with requirements, provide products by one of the manufacturers specified.


	2.2 FORMS
	A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type materials to provide full-depth, continuous, straight, smooth exposed surfaces.
	1. Use flexible or curved forms for curves with a radius 100 feet (30.5 m) or less.

	B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

	2.3 CONCRETE MATERIALS
	A. Cementitious Material:  Use one of the following cementitious materials, of the same type, brand, and source throughout the Project:
	1. Portland Cement:  ASTM C 150, Type I/II
	a. Fly Ash:  ASTM C 618, Class F.
	b. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120.


	B. Normal-Weight Aggregates:  ASTM C 33, Class 4M, 4S, 1N coarse aggregate, uniformly graded.  Provide aggregates from a single source with documented service record data of at least 10 years' satisfactory service in similar pavement applications and ...
	1. Maximum Coarse-Aggregate Size:  1 inch (25 mm) nominal.
	2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement.

	C. Water:  ASTM C 94/C 94M.
	D. Air-Entraining Admixture:  ASTM C 260.
	E. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with other admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of cementitious material.
	1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A.
	2. Retarding Admixture:  ASTM C 494/C 494M, Type B.
	3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D.
	4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F.
	5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G.
	6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II.


	2.4 CURING MATERIALS
	A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing approximately 9 oz./sq. yd. (305 g/sq. m) dry.
	B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
	C. Water:  Potable.
	D. Evaporation Retarder:  Waterborne, monomolecular film forming; manufactured for application to fresh concrete.
	1. Available Products:
	a. Axim Concrete Technologies; Cimfilm.
	b. Burke by Edeco; BurkeFilm.
	c. ChemMasters; Spray-Film.
	d. Conspec Marketing & Manufacturing Co., Inc.; Aquafilm.
	e. Dayton Superior Corporation; Sure Film.
	f. Euclid Chemical Company (The); Eucobar.
	g. Kaufman Products, Inc.; Vapor Aid.
	h. Lambert Corporation; Lambco Skin.
	i. L&M Construction Chemicals, Inc.; E-Con.
	j. MBT Protection and Repair, ChemRex Inc.; Confilm.
	k. Meadows, W. R., Inc.; Sealtight Evapre.
	l. Metalcrete Industries; Waterhold.
	m. Nox-Crete Products Group, Kinsman Corporation; Monofilm.
	n. Sika Corporation, Inc.; SikaFilm.
	o. Symons Corporation; Finishing Aid.
	p. Vexcon Chemicals, Inc.; Certi-Vex EnvioAssist.


	E. Clear Waterborne Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B.
	1. Available Products:
	a. Anti-Hydro International, Inc.; AH Curing Compound #2 DR WB.
	b. Burke by Edoko; Aqua Resin Cure.
	c. ChemMasters; Safe-Cure Clear.
	d. Conspec Marketing & Manufacturing Co., Inc.; W.B. Resin Cure.
	e. Dayton Superior Corporation; Day Chem Rez Cure (J-11-W).
	f. Euclid Chemical Company (The); Kurez DR VOX.
	g. Kaufman Products, Inc.; Thinfilm 420.
	h. Lambert Corporation; Aqua Kure-Clear.
	i. L&M Construction Chemicals, Inc.; L&M Cure R.
	j. Meadows, W. R., Inc.; 1100 Clear.
	k. Nox-Crete Products Group, Kinsman Corporation; Resin Cure E.
	l. Symons Corporation; Resi-Chem Clear.
	m. Tamms Industries Inc.; Horncure WB 30.
	n. Unitex; Hydro Cure 309.
	o. Vexcon Chemicals, Inc.; Certi-Vex Enviocure 100.



	2.5 RELATED MATERIALS
	A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber.
	B. Bonding Agent:  ASTM C 1059, Type II, non-redispersible, acrylic emulsion or styrene butadiene.
	C. Epoxy Bonding Adhesive:  ASTM C 881, two-component epoxy resin, capable of humid curing and bonding to damp surfaces, of class suitable for application temperature and of grade to requirements, and as follows:
	1. Types I and II, non-load bearing, for bonding hardened or freshly mixed concrete to hardened concrete.

	D. Chemical Surface Retarder:  Water-soluble, liquid-set retarder with color dye, for horizontal concrete surface application, capable of temporarily delaying final hardening of concrete to a depth of 1/8 to 1/4 inch (3 to 6 mm).
	1. Available Products:
	a. Burke by Edeco; True Etch Surface Retarder.
	b. ChemMasters; Exposee.
	c. Conspec Marketing & Manufacturing Co., Inc.; Delay S.
	d. Euclid Chemical Company (The); Surface Retarder S.
	e. Kaufman Products, Inc.; Expose.
	f. Metalcrete Industries; Surftard.
	g. Nox-Crete Products Group, Kinsman Corporation; Crete-Nox TA.
	h. Scofield, L. M. Company; Lithotex.
	i. Sika Corporation, Inc.; Rugasol-S.
	j. Vexcon Chemicals, Inc.; Certi-Vex Envioset.



	2.6 CONCRETE MIXTURES
	A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of normal-weight concrete determined by either laboratory trial mixes or field experience.
	1. Use a qualified independent testing agency for preparing and reporting proposed concrete mixture designs for the trial batch method.

	B. Proportion mixtures to provide normal-weight concrete with the following properties:
	1. Compressive Strength (28 Days):  4000 psi (27.6 MPa) on driveway, 3000 psi (20.7 MPa) on sidewalk.
	2. Maximum Water-Cementitious Materials Ratio at Point of Placement:  0.50.
	3. Slump Limit:  4 inches (100 mm), plus or minus 1 inch (25 mm) or 8” maximum using high range water reducer.

	C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight concrete at point of placement having an air content as follows:
	1. Air Content:  6 percent plus or minus 1.5 percent for 1-inch (25-mm) nominal maximum aggregate size.

	D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of cement.
	E. Chemical Admixtures:  Use admixtures according to manufacturer's written instructions.
	1. Use water-reducing admixture, high-range, water-reducing admixture, high-range, water-reducing and retarding mixture, plasticizing and retarding mixture in concrete, as required, for placement and workability.
	2. Use water-reducing and retarding admixture when required by high temperatures, low humidity, or other adverse placement conditions.

	F. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland cement according to ACI 301 requirements as follows:
	1. Fly Ash or Pozzolan:  25 percent.
	2. Ground Granulated Blast-Furnace Slag:  50 percent.
	3. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag:  50 percent, with fly ash or pozzolan not exceeding 25 percent.


	2.7 CONCRETE MIXING
	A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete according to ASTM C 94/C 94M.  Furnish batch certificates for each batch discharged and used in the Work.
	1. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.

	B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine mixer.
	1. For concrete mixes of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at least 1-1/2 minutes, but not more than 5 minutes after ingredients are in mixer, before any part of batch is released.
	2. For concrete mixes larger than 1 cu. yd. (0.76 cu. m), increase mixing time by 15 seconds for each additional 1 cu. yd. (0.76 cu. m).
	3. Provide batch ticket for each batch discharged and used in the Work, indicating Project identification name and number, date, mixture type, mixing time, quantity, and amount of water added.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine exposed subgrades and subbase surfaces for compliance with requirements for dimensional, grading, and elevation tolerances.
	B. Proof-roll prepared subbase surface below concrete pavements with heavy pneumatic-tired equipment to identify soft pockets and areas of excess yielding.
	1. Completely proof-roll subbase in one direction and repeat in perpendicular direction.  Limit vehicle speed to 3 mph (5 km/h).
	2. Proof-roll with a loaded 10-wheel tandem-axle dump truck weighing not less than 15 tons (13.6 tonnes).
	3. Subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 inch (13 mm) require correction according to requirements in Division 31 Section "Earth Moving."

	C. Proceed with concrete pavement operations only after nonconforming conditions have been corrected and subgrade is ready to receive pavement.

	3.2 PREPARATION
	A. Remove loose material from compacted subbase surface immediately before placing concrete.

	3.3 EDGE FORMS AND SCREED CONSTRUCTION
	A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to required lines, grades, and elevations.  Install forms to allow continuous progress of work and so forms can remain in place at least 24 hours after concre...
	B. Clean forms after each use and coat with form-release agent to ensure separation from concrete without damage.

	3.4 JOINTS
	A. General:  Form construction, isolation, and contraction joints and tool edgings true to line with faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to centerline, unless otherwise indicated.
	1. When joining existing pavement, place transverse joints to align with previously placed joints, unless otherwise indicated.

	B. Construction Joints:  Set construction joints at side and end terminations of pavement and at locations where pavement operations are stopped for more than one-half hour unless pavement terminates at isolation joints.
	1. Continue steel reinforcement across construction joints, unless otherwise indicated.  Do not continue reinforcement through sides of pavement strips, unless otherwise indicated.
	2. Provide tie bars at sides of pavement strips where indicated.
	3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed against hardened or partially hardened concrete surfaces.
	4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with keys, unless otherwise indicated.  Embed keys at least 1-1/2 inches (38 mm) into concrete.
	5. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or asphalt-coat one-half of dowel length to prevent concrete bonding to one side of joint.

	C. Isolation Joints:  Form isolation joints of preformed joint-filler strips abutting concrete curbs, catch basins, manholes, inlets, structures, walks, other fixed objects, and where indicated.
	1. Locate expansion joints at intervals of 50 feet (15.25 m), unless otherwise indicated.
	2. Extend joint fillers full width and depth of joint.
	3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below finished surface if joint sealant is indicated.
	4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.
	5. Furnish joint fillers in one-piece lengths.  Where more than one length is required, lace or clip joint-filler sections together.
	6. Protect top edge of joint filler during concrete placement with metal, plastic, or other temporary preformed cap.  Remove protective cap after concrete has been placed on both sides of joint.

	D. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness, as follows:
	1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each edge of joint with grooving tool to a 1/4-inch (6-mm) radius.  Repeat grooving of contraction joints after applying surface finishes.  Eliminate groover ...
	2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof abrasive or diamond-rimmed blades.  Cut 1/8-inch- (3-mm-) wide joints into concrete when cutting action will not tear, abrade, or otherwise damage surface and before ...
	3. Doweled Contraction Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint.
	4. Scored Joints:  On sidewalk score joints at 10’ o/c unless otherwise indicated on drawings. On sidewalks wider than 10’provide a center line scoring. On curb and gutters and concrete flumes score joints shall be at 10’ o/c.

	E. Edging:  Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with an edging tool to a 1/4-inch (6-mm) radius.  Repeat tooling of edges after applying surface finishes.  Eliminate tool marks on concrete surfaces.

	3.5 CONCRETE PLACEMENT
	A. Inspection:  Before placing concrete, inspect and complete formwork installation, steel reinforcement, and items to be embedded or cast in.  Notify other trades to permit installation of their work.
	B. Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.  Do not place concrete on frozen surfaces.
	C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  Do not place concrete around manholes or other structures until they are at required finish elevation and alignment.
	D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.
	E. Do not add water to concrete during delivery or at Project site.
	F. Do not add water to fresh concrete after testing.
	G. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push or drag concrete into place or use vibrators to move concrete into place.
	H. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented by hand spading, rodding, or tamping.
	1. Consolidate concrete along face of forms and adjacent to transverse joints with an internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side forms.  Use only square-faced shovels for hand spreading and consolidation.  Con...

	I. Place concrete in two operations; strike off initial pour for entire width of placement and to the required depth below finish surface.  Lay welded wire fabric or fabricated bar mats immediately in final position.  Place top layer of concrete, stri...
	1. Remove and replace concrete that has been placed for more than 15 minutes without being covered by top layer, or use bonding agent if approved by Architect.

	J. Screed pavement surfaces with a straightedge and strike off.
	K. Commence initial floating using bull floats or darbies to impart an open textured and uniform surface plane before excess moisture or bleed water appears on the surface.  Do not further disturb concrete surfaces before beginning finishing operation...
	L. Curbs and Gutters:  When automatic machine placement is used for curb and gutter placement, submit revised mix design and laboratory test results that meet or exceed requirements.  Produce curbs and gutters to required cross section, lines, grades,...
	M. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing actions, or low temperatures.
	1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C), uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg...
	2. Do not use frozen materials or materials containing ice or snow.
	3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators unless otherwise specified and approved in mix designs.

	N. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather conditions exist:
	1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 deg C) at time of placement.  Chilled mixing water or chopped ice may be used to control temperature, provided water equivalent of ice is calculated to total amount ...
	2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed ambient air temperature immediately before embedding in concrete.
	3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep subgrade moisture uniform without standing water, soft spots, or dry areas.


	3.6 FLOAT FINISHING
	A. General:  Do not add water to concrete surfaces during finishing operations.
	B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven floats, or by hand floating if area is small or inacces...
	1. Burlap Finish:  Drag a seamless strip of damp burlap across float-finished concrete, perpendicular to line of traffic, to provide a uniform, gritty texture.
	2. Medium-to-Fine-Textured Broom Finish:  Draw a soft bristle broom across float-finished concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture.
	3. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-bristled broom, perpendicular to line of traffic.


	3.7 CONCRETE PROTECTION AND CURING
	A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
	B. Comply with ACI 306.1 for cold-weather protection.
	C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during finishing operations.  Apply according to manufacturer's w...
	D. Begin curing after finishing concrete but not before free water has disappeared from concrete surface.
	E. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, curing compound, or a combination of these as follows:
	1. Moist Curing:  Keep surfaces continuously moist for not less than seven days with the following materials:
	a. Water.
	b. Continuous water-fog spray.
	c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

	2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover for curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 inches (300 mm), and sealed by waterproof tape or adhesive.  Imm...
	3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall within three hours after initial application.  Maintain continuity of coa...


	3.8 PAVEMENT TOLERANCES
	A. Comply with tolerances of ACI 117 and as follows:
	1. Elevation:  1/4 inch (6 mm).
	2. Thickness:  Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm).
	3. Surface:  Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 1/4 inch (6 mm).
	4. Lateral Alignment and Spacing of Tie Bars and Dowels:  1 inch (25 mm).
	5. Vertical Alignment of Tie Bars and Dowels:  1/4 inch (6 mm).
	6. Alignment of Tie-Bar End Relative to Line Perpendicular to Pavement Edge:  1/2 inch (13 mm).
	7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Pavement Edge:  Length of dowel 1/4 inch per 12 inches (6 mm per 300 mm).
	8. Joint Spacing:  3 inches (75 mm).
	9. Contraction Joint Depth:  Plus 1/4 inch (6 mm), no minus.
	10. Joint Width:  Plus 1/8 inch (3 mm), no minus.


	3.9 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner will engage a qualified independent testing and inspecting agency to perform field tests and inspections and prepare test reports.
	B. Testing Services:  Testing of composite samples of fresh concrete obtained according to ASTM C 172 shall be performed according to the following requirements:
	1. Testing Frequency:  Obtain at least 1 composite sample for each 100 cu. yd. (76 cu. m) 5000 sq. ft. (465 sq. m) or fraction thereof of each concrete mix placed each day.
	a. When frequency of testing will provide fewer than five compressive-strength tests for each concrete mixture, testing shall be conducted from at least five randomly selected batches or from each batch if fewer than five are used.

	2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, but not less than one test for each day's pour of each concrete mix.  Perform additional tests when concrete consistency appears to change.
	3. Air Content:  ASTM C 231, pressure method; one test for each composite sample, but not less than one test for each day's pour of each concrete mix.
	4. Concrete Temperature:  ASTM C 1064; one test hourly when air temperature is 40 deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test for each composite sample.
	5. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set of three standard cylinder specimens for each composite sample.
	6. Compressive-Strength Tests:  ASTM C 39/C 39M; test 1 specimen at 7 days and 2 specimens at 28 days.
	a. A compressive-strength test shall be the average compressive strength from 2 specimens obtained from same composite sample and tested at 28 days.


	C. Strength of each concrete mix will be satisfactory if average of any 3 consecutive compressive-strength tests equals or exceeds specified compressive strength and no compressive-strength test value falls below specified compressive strength by more...
	D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain Project identification name and number, date of concrete placement, name ...
	E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be permitted by Architect but will not be used as sole basis for approval or rejection of concrete.
	F. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when test results indicate that slump, air entrainment, compressive strengths, or other requirements have not been met, as directed by Architect.
	G. Remove and replace concrete pavement where test results indicate that it does not comply with specified requirements.
	H. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of replaced or additional work with specified requirements.

	3.10 REPAIRS AND PROTECTION
	A. Remove and replace concrete pavement that is broken, damaged, or defective or that does not comply with requirements in this Section.
	B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with portland cement concrete bonded to pavement with epoxy adhesive.
	C. Protect concrete from damage.  Exclude traffic from pavement for at least 14 days after placement.  When construction traffic is permitted, maintain pavement as clean as possible by removing surface stains and spillage of materials as they occur.
	D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.  Sweep concrete pavement not more than two days before date scheduled for Substantial Completion inspections.






