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SE-310 

INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES 

AGENCY/OWNER: University of South Carolina
PROJECT NAME: URE-BID USCA Etherredge Stage Rigging Replacement 

PROJECT NUMBER: H29-l356/50003363-2 CONSTRUCTION COST RANGE: $ 500,000 to $ 600,000 NIA 0 

PROJECT LOCATION: USC Aiken, 340 Scholar Loop. Aiken SC 29801 
DESCRIPTION OF PROJECT/SERVICES: Replace existing fly curtain rigging system with new electronic fly system. This project 
is turnkey to include materials and labor, demolition/removal. installation, electrical, structural. testing, and training. 

BID/SUBMITTAL DUE DATE: 10/22/2019 TIME: 2.:30pm NUMBER OF COPIES:�l __ _ 
PROJECT DELIVERY METHOD:�D�e=si=g=n-�Bid=--=B=u=ild�---------------------- 
AGENCY PROJECT COORDINATOR:_C=l=ar=is=s=a�C=la=rk�C=P�P�B"--- _________________ _ 

EMAIL: clarkcg2@mailbox.sc.edu TELEPHONE:-'8=0=3__,_-7-'-77-'---'-7�16=2'------
DOCUMENTS MAY BE OBTAINED FROM:_h=tt""p'""':p""'ur=-c=h=a=si=n=g.=sc=.e=-=d=uc........ ________________ _ 

BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID. 

PERFORMANCE BOND REQUIRED? Yes � No O PAYMENT BOND REQUIRED? 

DOCUMENT DEPOSIT AMOUNT: $ 0.00 IS DEPOSIT REFUNDABLE Yes 0 

Yes [8l No D 

No O N/A � 
Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder. Bidders that rely on copies obtained from 
any other source do so at their own risk. All written communications with official plan holders & bidders will be via email or website posting. 

All questions & correspondence concerning this Invitation shall be addressed to the AIE.

A/E NAME: Theatre Consultants 

AiE CONTACT:_J�a=so=n�Pr�i=ch=a�rd�------------------------------­
EMAIL: jprichard@theatrecc.com 

PRE-BID CONFERENCE: Yes � No 0 

PRE-BID DATE:�10�/8=/2=0�1�9 _______ _ 

TELEPHONE:--'9'-"1�9-�6�36-=---�45�3=3 ____ _ 

MANDATORY ATTENDANCE: Yes 0 

TIME: 10:00 

No [gj 

PRE-BID PLACE: USC Aiken Supply & Maintenance Building. Room 103,432 Scholar Loop, Aiken, SC 29801 

BID OPENING PLACE: USC 1300 Pickens Street, Conference Room IO0C, Columbia 29208 

BID DELIVERY ADDRESSES: 
HAND-DELIVERY: 

Attn: Clarissa Clark {bid enclosed H29-1356/50003363-2) 

I 300 Pickens Street 

Columbia. SC 29208 

MAIL SERVICE: 

Attn: Clarissa Clark (bid enclosed H29-l356/50003363-2) 

1300 Pickens Street 

Columbia SC 29208 

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes D No D 

APPROVED BY: _____________________ _ DATE: ________ _ 
(OSE Project Manager) 

SE-310 



South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

\ .iAIA DocumentA701 ™ -1997

Instructions to Bidders 

This version of AIA Document A701 ™-1997 is modified by the South Carolina 
Division of Procurement Services, Office of the State Engineer ("SCOSE"). 
Publication of this version of AIA Document A701-1997 does not imply the American 
Institute of Architects' endorsement of any modification by SCOSE. A comparative 
version of AIA Document A701-1997 showing additions and deletions by SCOSE is 
available for review on the SCOSE Web site. 

Cite this document as "AIA Document A701 ™- 1997, Instructions to Bidders -
SCOSE Version," or "AIA Document A701 ™-1997 - SCOSE Version." 

AIA Document A701 ™-1997. CopyrlghtC 1970, 1974, 1978, 1987, and 1997 by The American Institute of Architects. 
All rlghta reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA Document 

A701 TM-1997. Copyright C 2016 by The American Institute of Architects. All rights reserved. 
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South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 
IAIA Document A701 rM -1997
Instructions to Bidders 

for the following PROJECT: 
(Name and location or address) 

RE-BID USCA Etherredge Stage Rigging Replacement 

H29-l356 50003363-2 

340 Scholar Loop; Aiken SC 2980 I 

THE OWNER: 
(Name, legal status and address) 

University of South Carolina 

1300 Pickens Street 

Columbia, SC 29208 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

THE ARCHITECT: 
(Name, legal status and address) 

Theatre Consultants 

6325 Old NC 86 

Chapel Hill, NC 27516 

TABLE OF ARTICLES 

1 DEFINITIONS 

2 BIDDER'S REPRESENTATIONS 

3 BIDDING DOCUMENTS 

4 BIDDING PROCEDURES 

5 CONSIDERATION OF BIDS 

6 POST •BID INFORMATION 

7 PERFORMANCE BOND AND PAYMENT BOND 

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This version of AIA Document 

A701-1997 is modified by the 

South Carolina Division of 

Procurement Services, Office of 

the State Engineer. Publication of 

this version of AIA Document A701 

does not imply the American 

Institute of Architects' endorsement 

of any modification by South 

Carolina Division of Procurement 

Services, Office of the State 

Engineer. A comparative version of 

AIADocumentA701-1997 showing 

additions and deletions by the 

South Carolina Division of 

Procurement Services, Office of 

the State Engineer is available for 

review on South Carolina state 

Web site. 

This document has important legal 

consequences. Consultation with 

an attorney is encouraged with 

respect to its completion or 

modification. 

AIA Document A 701 ™ - 1997. Copyright O 1970, 197 4, 1978, 1987 and 1997 by The American Institute of ArcMects. All rights reserved. South Carolina 
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701 "'-1997. Copyright O 2016 by The American Institute of 
Architects. All rights reserved. WARNING: lbls AIA•Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of 1h18 AIA• Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was created on 03/21/2019 14:40:10 under license number2010183087 and is not for 
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion. 
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ARTICLE 1 DEFINITIONS 

§ 1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders,
Supplementary Instructions to Bidders, the Bid Form, the Notice of Intent to Award, and other sample bidding and
contract forms. The proposed Contract Documents consist of the form of Agreement between the Owner and
Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and all
Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding Documents. Any
reference in this document to the Agreement between the Owner and Contractor, AIA Document A l  O l, or some
abbreviated reference thereof, shall mean AIA Document Al O I '™-2007 Standard Form of Agreement Between Owner
and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document A20Fr.L2007
General Conditions of the Contract for Construction, SCOSE edition.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AJA Document A201, or in other
Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services
or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS 

§ 2.1 The Bidder by submitting a Bid represents that:
§ 2.1.1 The Bidder has read and understands the Bidding Documents and Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid
concurrently or presently under construction. Bidders are expected to examine the Bidding Documents and Contract
Documents thoroughly and should request an explanation of any ambiguities, discrepancies, errors, omissions, or
conflicting statements. Failure to do so will be at the Bidder's risk. Bidder assumes responsibility for any patent
ambiguity that Bidder does not bring to the Owner's attention prior to bid opening.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents and
accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been ascertained
by a site visit. As provided in Regulation 19-445.2042(8), a bidder's failure to attend an advertised pre-bid conference
will not excuse its responsibility for estimating properly the difficulty and cost of successfully performing the work, or
for proceeding to successfully perfonn the work without additional expense to the State.

AIA Document A701 111 -1997. Copyright C 1970, 1974, 1978, 1987 and 1997 by The American Institute cl Architects. All rights ntaervad. South Carolina 
Division of ProcunHMnt Servlcee, Office of the State Engineer Version of AIA Document A701...._ 1997. Copyright C 2016 by The American Institute of 
An:hltecla. All rights reserved. WARNING: Thll AIA•Documant Is �lli by U.S. Copyright Law and lilwmational TrHtles. Unauthorized 
re11rodu9t1on or dl111l'1bullon oftt;ile AIA9Document, or any portion of It, may result In 1&vere civil and ci:tmlnat pen�ltles, and wtll be p,o .. cutad to the 
maximum extent possible under,the law. This document was created on 03/21/201914:40:10 under license number 2010183087 and is not for 
resale. This document is licensed by The Amettcan /nslitulB ot Arcl!ilec:la for one-lime use only, and may not be reproduced prior lo ils completion. 
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§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

§ 2.1.5 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY RENDER
YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE OF LAWS
AND OTHER APPLICABLE LAWS.

§ 2.1.5.1 By submitting a bid, the bidder certifies that:
.1 The prices in this bid have been arrived at independently, without, for the purpose of restricting 

competition, any consultation, communication, or agreement with any other bidder or competitor relating 
to: 
.1 those prices; 
.2 the intention to submit a bid; or 
.3 the methods or factors used to calculate the prices offered . 

. 2 The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or 
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless othenvise required by law; and 

.3 No attempt has been made or will be made by the bidder to induce any other concern to submit or not to 
submit a bid for the purpose of restricting competition. 

§ 2.1.5.2 Each signature on the bid is considered to be a certification by the signatory that the signatory;
.1 Is the person in the bidder's organu.ation responsible for detennining the prices being offered in this bid, 

and that the signatory has not participated and will not participate in any action contrary to Section 2.1.S. I 
of this certification; or 

.2 Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those principals 
have not participated, and will not participate in any action contrary to Section 2.1.S. I of this certification 
[As used in this subdivision, the term "principals" means the person(s) in the bidder's organization 
responsible for determining the prices offered in this bid]; 

.3 As an authorized agent, does certify that the principals referenced in Section 2.1.S .2.2 of this certification 
have not participated, and will not participate, in any action contrary to Section 2.1.S .1 of this certification; 
and 

.4 As an agent, has not personally participated, and will not participate, in any action contrary to Section 
2.1.5.1 of this certification. 

§ 2.1.5.3 If the bidder deletes or modifies Section 2.1.5.1.2 of this certification, the bidder must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

§ 2.1.6 DRUG FREE WORKPLACE
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended.

§ 2.1.7 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS
§ 2.1.7.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:

.1 Bidder and/or any of its Principals-
.1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award 

of contracts by any state or federal agency; 
.2 Have not, within a three-year period preceding this bid, been convicted of or had a civil judgment 

rendered against them for: commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation 
of Federal or state antitrust statutes relating to the submission of bids; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
tax evasion, or receiving stolen property; and 

.3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in Section 2.1.7.1.1.2 of this provision . 

. 2 Bidder has not, within a three-year period preceding this bid, had one or more contracts terminated for 
default by any public (Federal, state, or local) entity. 

AIA Document A701 ™ -1997. Copyright C 1970, 1874, 1878, 1987 and 1997 by The American Institute of Alchitects. AD rights .-..erveci. South Caronna 
Division of Procurement Servk:ea, Office of the S18t.e Engineer Version of AIA DocumentA701...._ 1997, Copyright C 2016 by The American Institute of 
Architects. All rlghfll reeerved. WARNING: This AIA8Document 11 prot.cted by U.S. Copyright Law and lnwrnattonal Trutt�. Unauthorfzed 
reproduction ot;cllatrlbutlon ofthl• AIA8Document.:or any portion of It. may result In H)'tre clvli alid criminal penaltlea, anit wlll be prosecuted to the 
maximum extant poaslble under the law. This document was created on 03/21/2019 14:40:10 under lioense number 2010183087 and Is not for 
male. This document Is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to Its completion. 
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.3 "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head ofa subsidiary, division, or business segment, and similar positions). 

§ 2.1.7.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract
award, Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

§ 2.1.7.3 If Bidder is unable to certify the representations stated in Section 2.1.7.1, Bidder must submit a written
explanation regarding its inability to make the certification. The certification will be considered in connection with a
review of the Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the
Procurement Officer may render the Bidder nonresponsible.

§ 2.1. 7 .4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order
to render, in good faith, the certification required by Section 2.1.7.1 ofthis provision. The knowledge and infonnation
of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

§ 2.1.7.5 The certification in Section 2.1.7.l of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract
resulting from this solicitation for default.

§ 2.1.8 ETHICS CERTIFICATE
By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (Ethics Act). The following
statutes require special attention: Section 8-13-700, regarding use ofofficial position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract.
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of this
provision. If the contractor participates, directly or indirectly, in the evaluation or award of public contracts, including
without limitation, change orders or task orders regarding a public contract, the contractor shall, if required by law to
file such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time
the law requires the statement to be filed.

§ 2.1.9 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute a
violation of the state Ethics Act.

§ 2.1.9.1 After issuance of the solicitation, bidder agrees not to disa,ss this procurement acti11ity in any way with the
Owner or its employees, agents or officials. All communications must be solely with the Procurement Officer. This
restriction may be lifted by express written permission from the Procurement Officer. This restriction expires once a
contract has been formed.

§ 2.1.9.2 Unless otherwise approved in writing by the Procurement Officer, bidder agrees not to give anyt/1ing to the
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award.

§ 2.1.9.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift,
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain
contractual or other business or financial relationships with the governmental body. Regulation 19-445.2165(C) broadly
defines the tenn donor.

AJA Document A7D111• -1997. Copyright C 1970, 1974, 1978, 1987 and 1997 by The American Institute of Arc;hitecl&. All rights reserved. South CaroUna 
DM■lon of Procurement Services,� ofth■ state Engineer V11111lon of AIA DocwnentA701,.._ 1997. CopY"911tO 2016 by The American Institute or
Archftecla. All rights reserved. WARNING: This AIA•0ocumant11 protected by U.S. Copyright I.aw and tnttmatlonat Treatl1S. lJnauthorfiod 
raproduction Ol''dlatrlbuUon ofthl1 AtA1Docum■nt, 'or any portion of It, may. muffin severe civil and criminal penalties, an'd WIii be prosa<:uted to th& 
maximum axtent.�albl• undertha law�This document was created on 03/21/2019 14:40:10 under license number 20101830B7 and is not fQr 
resale. This document is licensed by The American lnatitllte of Architects ror one-time use only, and may not be reproduced prior 10 its completion. 
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§ 2.1.10 OPEN TRADE REPRESENTATION (JUN 2015)
By submitting an Offer, the Offeror represents that Offeror is not currently engaged in the boycott of a person or an
entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in SC
Code Section 11-35-5300. [02-2A083-l]

ARTICLE 3 BIDDING DOCUMENTS 
§3.1 COPIES
§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten (10) days
after receipt of Bids. The cost ofreplacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded.

§ 3.1.2 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

§ 3.1.3 The Owner has made copies of the Bidding Documents available on the above terms for the purpose of obtaining
Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding Documents.

§ 3.1.4 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide
that office with Bidder's contact information to include the Bidder's name, telephone number, mailing address, and
email address.

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or
ambiguities discovered.

§ 3.2.2 Bidders requiring clarification or interpretation of the Bidding Documents shall make a written request which
shall reach the Architect at least ten (10) days prior to the date for receipt ofBids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by written Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon them. As provided in Regulation l 9-445.2042(B), nothing stated at the pre-bid conference
shall change the Bidding Documents unless a change is made by written Addendum.

§ 3.3 SUBSTITUTIONS
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard ofrequired
function, dimension, appearance and quality to be met by any proposed substitution. Reference in the Bidding
Documents to a designated material, product, thing, or service by specific brand or trade name followed by the words
"or equal" and "or approved equal" shall he interpreted as establishing a standard of quality and shall not be construed
as limiting competition.

§ 3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written req�est for approval has
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the Invitation for

AIA Document A701"' -1997. Copyright C 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights ntlltrved. South Cal'l)Hna 
Dlvlalon of Procurement Services, Off1c. of the S,ll!_ta Engineer Venilon of AIA Document A701 ""- 1997. Copyright O 2016 by The American Institute of 
Architects. All riglits reserved. WARNING: 111111 AU,.8 Document Is protacta_jl by U.S. Cqpyrfght Law and International Tr11t1•. Unauthorized 
reproduction� distribution of this A!f-1Dot;umel)t, or any portion of It, fl\lY result ln1Hvere clvll and crl,rdnal penaltld, and 'WIii be pro•� to th& 
maximum extent ponlbla under the law. This document was created on 03/21/2019 14:40: 1 o under license number 2010183087 and is not for 
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Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such 
requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for which 
it is to be substituted and a complete description of the proposed substit1,1tion including drawings, performance and test 
data, and other information necessary for an evaluation. A statement setting forth changes in other materials, equipment 
or other portions of the Work, including changes in the work of other contracts that incorporation of the proposed 
substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is upon the 
proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final. 

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum
prior to the original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with
immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date
and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of
issuance of the Addendum postponing the original Bid Date.

§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received at
the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified for
receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day
on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an
Addendum will be issued to reschedule the conference.

ARTICLE 4 BIDDING PROCEDURES 
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the SE-330 Bid Form included with the Bidding Documents.

§ 4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. Bids
shall be signed in ink or other indelible media.

§ 4.1.3 Sums shall be expressed in figures.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make
stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid or information not
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause
for rejection of the Bid.

§ 4.1.5 All requested Alternates shall be bid. The failure of the bidder to indicate a price for an Alternate shall render
the Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate,
the box for "ADD TO" or "DEDUCT FROM". If no change in the Base Bid is required, enter "ZERO" or "No Change.''
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For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform Alternate Work 
shall be used for both Alternates and Base Bid Work if Alternates are accepted. 

§ 4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to identify only those
subcontractors Bidder will use to perfonn the work of each listed specialty. Bidder must follow the Instructions in the
Bid Form for filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of
Bidder's bid as non-responsive.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form ofthe Bidder. Each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid submitted by an
agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder.

§ 4.2 BID SECURITY
§ 4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier's check. The Bidder pledges
to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds covering the
faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder refuse to enter
into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be forfeited to the Owner
as liquidated damages, not as a penalty.

§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.
The bid bond shall:

.1 be issued by a surety company licensed to do business in South Carolina; 

.2 be issued by a surety company having, at a minimum, a "Best Rating" of"A" as stated in the most current 
publication of "Best's Key Rating Guide, Property-Casualty", which company shows a financial strength 
rating of at least five (5) times the contract price . 

. 3 be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid 
bond authorization number provided on the Bid Fonn and issued by a firm or organization authorized by 
the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

§ 4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the
conditions provided in this Section 4.2.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b)
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, ifany, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to
the Owner's designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with the
Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the Bid is
submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope should be
labeled "BID ENCLOSED'' on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the place of the
Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they shall give their
Bids to the Owner's procurement officer or his/her designee as.shown in the Invitation for Bids prior to the time of the
Bid Opening.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
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§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.3.5 The official time for receipt of Bids will be determined by reference to the clock desjgnated by the Owner's
procurement officer or his/her designee. The procurement officer conducting the Bid Opening will determine and
announce that the deadline has arrived and no further Bids or bid modifications will be accepted. All Bids and bid
modifications in the possession of the procurement officer at the time the announcement is completed will be timely,
whether or not the bid envelope has been date/time stamped or otherwise marked by the procurement officer.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the
time and date designated for the receipt ofBids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice shall
be in writing over the signature of the Bidder.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they
are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS 
§ 5.1 OPENING OF BIDS

§ 5.1.1 Bids received on time will be publicly opened and will be read aloud. The Owner will not read aloud Bids that
the Owner determines, at the time of opening, to be non-responsive.

§ 5.1.2 At bid opening, the Owner will announce the date and location of the posting of the Notice oflntended Award.

§ 5.1.3 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening.

§ 5.1.4 If the Owner determines to award the Project, the Owner will, after posting a Notice oflntended Award, send a
copy of the Notice to all Bidders.

§ 5.1.5 If only one Bid is received, the Owner will open and consider the Bid.

§ 5.2 REJECTION OF BIDS
§ 5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to
rejection.

§ 5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:
.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; 
.2 Failure to deliver the Bid on time; 
.3 Failure to comply with Bid Security requirements, except as expressly allowed by law; 
.4 Listing an invalid electronic Bid Bond authorization number on the bid form; 
.5 Failure to Bid an Alternate, except as expressly allowed by law; 
.6 Failure to list qualified Subcontractors as required by law; 
.7 Showing any material modification(s) or exception(s) qualifying the Bid; 
.8 Faxing a Bid directly to the Owner or their representative; or 
.9 Failure to include a properly executed Power-of-Attorney with the bid bond. 

§ 5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub�line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work and
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid
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will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so unbalanced 
as to be tantamount to allowing an advance payment. 

§ 5.3 ACCEPTANCE OF BID (AWARD)
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The
Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in the
Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION 
§ 6.1 CONTRACTOR'S RESPONSIBILITY
Owner will make a determination of Bidder's responsibility before awarding a contract. Bidder shall provide all
information and documentation requested by the Owner to support the Owner's evaluation of responsibility. Failure of
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non­
responsible.

§ 6.2 CLARIFICATION
Pursuant to Section l l-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the
Invitation for Bids and only in accordance with Appendix E (Paragraph A(6)) to the Manual for Planning and Execution
of State Permanent Improvement, Part II. Clarification ofa Bid must be documented in writing and included with the
Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. (Section ll-35-1520(8); R.19-445.2080].

§ 6.3 SUBMITT ALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection
for the award of a Contract, furnish to the Owner through the Architect in writing:

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the manufacturers, products, and the·suppliers of principal items or systems of materials and 
equipment proposed for the Work; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for the principal portions of the Work. 

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND 
§ 7.1 BOND REQUIREMENTS
§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual sources.

§ 7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be
included in the Bid.

§ 7.2 TIME OF DELIVERY CONTRACT, CERTIFICATES OF INSURANCE AND FORM OF BONDS

§ 7 .2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and
the Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days thereafter. The
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider
the Bidder's failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder's Bid
and to make claim on the Bid Security for re-procurement cost.

§ 7 .2.2 The bonds shall be dated on or after the date of the Contract.
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§ 7.2.3 The Bidder shall require the attorney-in-fact who executes the required bonds on behalfofthe surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document 
AI0I-2007, Standard Fonn of Agreement Between Owner and Contractor, SCOSE edition. 

ARTICLE 9 MISCELLANEOUS 

§ 9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING IMPORTANT TAX NOTICE·
NONRESIDENTS ONLY
§ 9.1.1 Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding
requirement does not apply to ( 1) payments on purchase orders for tangible personal property when the payments are
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or {4) payments to a
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) submits
a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form 1-312 to the person letting the contract.

§ 9.1.2 For information about other withholding requirements ( e.g., employee withholding), contact the Withholding
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website
at: www.$ax.org

§ 9.1.3 This notice is for informational purposes only. This Owner does not administer and has no authority over tax
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the
South Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions
should be directed to the Withholding Section at 803-898- 5383.

PLEASE SEE THE "NONRESIDENTTAXPAYERREGISTRATION AFFIDAVIT rNCOME TAX 
WITHHOLDING" FORM (Available through SC Department of Revenue). 

§ 9.2 CONTRACTOR LICENSING
Contractors and Subcontractors listed in Section 7 of the Bid Fann who are required by the South Carolina Code of
Laws to be licensed, must be licensed at the time of bidding.

§ 9.3 SUBMITTING CONFIDENTIAL INFORMATION
§ 9.3.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends
contains information that is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-
4-40(a)(l), or (b) privileged & confidential, as that phrase is used in Section 11-35-410.

§ 9.3.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends
contains a trade secret as that term is defined by Section 39-8-20 of the Trade Secrets Act.

§ 9.3.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "PROTECTED" every page, or portion thereof, that theBidder contends is
protected by Section 11-35-1810.

§ 9.3.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously
distinguish the mark from the other text. Do not mark your entire bid as confidential, trade secret, or protected! If your
bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole
discretion, determine it nonresponsive. If only portions of a page are subject to some protection, do not mark the entire
page.

§ 9.3.5 By submitting a response to this solicitation, Bidder ( 1) agrees to the public disclosure of every page of every
document regarding this solicitation or request that was submitted at any time prior to entering into a contract
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(including, but not limited to, documents contained in a response, documents submitted to clarify a response, & 
documents submitted during negotiations), unless the page is conspicuously marked "TRADE SECRET" or 
"CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as required by these bidding 
instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that, 
notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other financial figures used 
to determine the award, as well as the final contract amount, are subject to public disclosure. 

§ 9.3.6 In determining whether to release documents, the State will detrimentally rely on the Bidders' marking of
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or
"PROTECTED".

§ 9.3.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina,
its officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney's fees,
arising out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret"
or "PROTECTED".

§ 9.4 POSTING OF INTENT TO AWARD
The SE-370, Notice oflntent to Award, will be posted at the following location:
Room or Area of Posting: Lobby
Building Where Posted: USC Planning& Design Construction
Address of Building: 1300 Pickens St; Columbia SC 29208
WEB site address (if applicable): purchasing.sc.edu
Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all
responsive bidders a copy of the notice ofintent to award and the final bid tabulation

§ 9.5 PROTEST OF SOLICITAllON OR AWARD
§ 9.5.1 Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation
ofa contract shall protest within fifteen {15) days of the date of issuance of the applicable solicitation document at issue.
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or
award of a contract shall protest within ten ( l O) days of the date notification of intent to award is posted in accordance
with Title 11, Chapter 35, Section 4210 of the South Carolina Code ofLaws, as amended. A protest shall be in writing,
shall set forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to
be decided, and must be received by the State Engineer within the time provided.

§ 9.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:
.1 by email to protest-ose@mm<1sc.gov, 
.2 by facsimile at 803-737-0639, or 
.3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201. 

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your 
protest. 

§ 9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any
reliance placed on such information is at the bidder's sole risk and is without recourse under the South Carolina
Consolidated Procurement Code.

§ 9.7 BUILDER'S RISK INSURANCE
Bidders are directed to Article l l .3 of the South Carolina Modified AIA Document A20 l , 2007 Edition, which, unless
provided otherwise in the bid documents, requires the contractor to provide builder's risk insurance on the project.

§ 9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS
§ 9.8.1 Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit
equal to 4% of the payments they make to said subcontractors. The payments claimed must be based on work performed
directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually. The
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taxpayer is eligible to claim the credit for IO consecutive taxable years beginning with the taxable year in which the first 
payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, the 
taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit." A 
copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to be
attached to the contractor's income tax return. 

§ 9.8.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and
Review, Phone: (803) 898-5786, Fax: (803) 898-5888.

§ 9.8.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the
certification process. Questions regarding subcontractor certification are to be referred to: Governor's Office of Small
and Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010-
Definition for Minority Subcontractor & SC §11-35-5230 (B)- Regulations for Negotiating with State Minority Firms.

§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK
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.JAIA Document A310™ - 2010

Bid Bond 

CONTRACTOR: 

(Name, legal status and address) 

TBD 

TBD 

OWNER: 

(Name, legal status and C1ddress) 

TBD 

TBD 

BOND AMOUNT: 

PROJECT: 

SURETY: 

(Name, legal status and principal place 
of busines�) 

TBD 

TBD This document has important legal 

consequences. Consultation with 

an attorney is encouraged with 

respect to its completion or 

modification. 

Any singular reference to 

Contractor, Surety, Owner or 

other party shall be considered 

plural where applicable. 

(Name, /ocatio11 or address, and Project number, if a11y) 

TBD Project Number, if any: 

TBD 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the 
Contractor and Surety bind themselves, their heirs, executors. administrators, successors and assigns, jointly and 
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and 
Contractor, and the Contractor either (I) enters into a contract with the Owner in accordance with the terms of such 
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted 
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful perfonnance of such Contract 
and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the 
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount 
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this 
obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of 
an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of 
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for 
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for 
an extension beyond sixty (60) days. 

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall 
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, 
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so 
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond. 

Signed and sealed this day of 

(Principal) (Seal) 
(Witness) 

(Title) 

(Surety) (Seal) 
(Witness) 

(Title) 

AIA Document A310 ™ -2010, Copyright© 1963. 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: TIiis AIA• 
Document Is prot.cted by U.S. Copyright Law and lntematlonal JreaUes. Unauthorized �production or distribution of this AJA• Doeurrient. or 
any portion of It, l!'•Y result Iii severe elvll and criminal penattlu, and wlll be prosecuted to the ma'!(lmum extent po11etble l!nder the 1-.v. This 
document was created on 01/27/2012 07:23:12 under the terms of AIA Documents-on-Demand"' order no. 2008397483, and is not for 
resale. This document is licensed by The American Institute of Architects for one-1ime use only, and may not be reproduced prior to its completion. ot11110 
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SE-330 

LUMP SUM BID FORM 

Bidders shall submit bids on only Bid Form SE-330. 

BID SUBMITTED BY: 

(Bidder's Name) 

BID SUBMITTED TO: University of South Carolina 
(Owner's Name) 

FOR: PROJECT NAME: RE-BID USCA Etherredge Stage Rigging Replacement  

PROJECT NUMBER: H29-I356/50003363-2 
-�������---------------------

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above­

named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the Owner 

on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding 

Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and 

conditions of the Bidding Documents. 

§ 2. Pursuant to SC Code§ 11-35-3030(1), Bidder has submitted Bid Security as follows in the amount and form required by

the Bidding Documents: 

D Bid Bond with Power of Attorney D Electronic Bid Bond 

(Bidder check one) 

D Cashier's Check 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of

said Addenda into this Bid: 

(Bidder, check all that apply. Note, there may be more boxes than actual addenda. Do not check boxes that do not apply) 

ADDENDA: □ #1 □ #2 □ #3 0#4 □ #5

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the

disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or 

withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days following the Bid 

Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner. 

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,

warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the 

following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): Replace existing fly curtain

system with new electronic fly system. 

=----------------------' which sum is hereafter called the Base Bid. 

(Bidder to insert Base Bid Amount on line above) 

BF-1 SE-330 
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SE-330 

LUMP SUM BID FORM 

§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows:

ALTERNATE# 1 (Brie/Description): 

0 ADD TO or O DEDUCT FROM BASE BID: 
-------------------------

(Bidder to mark appropriate box to clearly indicate the price adjustment offered/or each Alternate) 

ALTERNATE# 2 (Brie/Description): ___________________________ _ 

0 ADD TO or O DEDUCT FROM BASE BID=-=------------------­

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE# 3 (Brief Description): ___________________________ _ 

0 ADD TO or O DEDUCT FROM BASE BID: 
-"'-----------------------

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

§ 6.3 UNIT PRICES:

BIDDER offers for the Agency's consideration and use, the following UNIT PRICES. The UNIT PRICES offered by 
BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination. 
UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of trades and labor, 
fees, taxes, insurance, bonding, overhead, profit, etc. The Agency reserves the right to include or not to include any of 
the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER. 

....L 

...1:..... 

ITEM 

BF-lA 

UNIT OF 
MEASURE ADD DEDUCT 

SE-330 
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SE-330 

LUMP SUM BID FORM 

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Specialty Classification work listed: 

(A) (B) (C) (D) 
CLASSIFICATION or SUBCONTRACTOR'S or SUBCONTRACTOR'S or 

SUBCONTRACTOR 
SUBCLASSIFICATION PRIME CONTRACTOR'S PRIME CONTRACTOR'S 

SPECIALTY 
(Completed by Owner) 

ABBREVIATION NAME SC LICENSE NUMBER 
(Completed by Owner) (Required - must be completed by Bidder) (Requested, but not Required) 

BASE BID 

Electrical EL 

Structural Framing SF 

ALTERNATE #1 

ALTERNATE #2 

AL TERNA TE #3 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate and the 
Base Bid work. 

BF-2 SE-330 
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SE-330 

LUMP SUM BID FORM 

§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER

THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the Owner's 

request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, other than 

those listed in Section 7 above, that Bidder intends to use on the project. Bidder acknowledges and agrees that this list is 

provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements of SC Code 
§ ll-35-3020(b)(i).

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES

a) CONTRACT TIME

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued

by the Owner. Bidder agrees to substantially complete the Work within 90 Calendar Days

from the Date of Commencement, subject to adjustments as provided in the Contract Documents.

b) LIQUIDATED DAMAGES

Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the amount

of$ 250.00 for each Calendar Day the actual construction time required to achieve Substantial

Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents.

This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a

penalty for nonperformance.

§ 10. AGREEMENTS

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be

canceled for the convenience of, and without cost to, the State.

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible

for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled

for any reason prior to the issuance of the Notice to Proceed.

§ 11. ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal 

and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A3 l 0, 

Bid Bond, included in the Bidding Documents. 

ELECTRONIC BID BOND NUMBER: _______________________ _ 

SIGNATURE AND TITLE: ___________________________ _ 

BFJ SE-330 
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SE-330 

LUMP SUM BID FORM 

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s): ______________________ _ 

Classification(s) & Limits: _________________________ _ 

Subclassification(s) & Limits: ________________________ _ 

By signing this Bid, the person signing reaffirms all representation and certification made by both 
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the 
SCOSE Version of the AIA A701, Instructions to Bidders, is expressly incorporated by reference. 

BIDDER'S LEGAL NAME: ______________________ _ 

ADDRESS: ____________________________ _ 

TELEPHONE: ------------------------------

EMAIL: _____________________________ _ 

SIGNATURE: _________________ _ DATE: _____ _ 

PRINT NAME: ------------------------------

TITLE: ______________________________ _ 

BF4 SE-330 



South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

\# -� Al.A Document A 101 rM - 2007

Standard Form of Agreement Between Owner and 
Contractor where the basis of payment is a Stipulated Sum 

This version of AIA Document A101 ™-2007 is modified by the South Carolina 
Division of Procurement Services, Office of the State Engineer ("SCOSE"). 
Publication of this version of AIA Document A 101-2007 does not imply the American 
Institute of Architects' endorsement of any modification by SCOSE. A comparative 
version of AIA Document A101-2007 showing additions and deletions by SCOSE is 
available for review on the SCOSE Web site. 

Cite this document as "AIA Document A101 ™-2007, Standard Form of Agreement 
Between Owner and Contractor where the basis of payment is a Stipulated Sum -
SCOSE Version," or "AIA Document A101 ™-2007 - SCOSE Version." 

AJA Document A101"'-2007. Copyright el 1915. 1918, 1925, 1937, 1951, 1958, 1961. 1963, 1967, 1974, 1977, 1987, 
1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. South Caronna Division of Procurement 

Services, Office of the State Engineer Version of AJA Document A101 ™-2007. Copyright@ 2016 by 
The American Institute of Architects. All rights reserved. 
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South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 
�iAIA Document A101rM - 2007
Standard Form of Agreement Between Owner and Contractor where the basis 
of payment is a Stipulated Sum 

AGREEMENT made as of as of the 
in the year 
(In words, indicate day, month and year.) 

BETWEEN t he Owner: 
(Name, legal status, address and other iriformation) 

day of 

The Owner is a Governmental Body of the State of South Carolina as defuied by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, location and detailed description) 

The Architect: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 

This version of AIA Document 
A101-2007 is mOdified by the 
South Carolina Division of 
·Procurement Services. Office of
the•State,Engineer. Publication of 
th[s'veJsiOnolAIA DocumentA101 
,d� not Ill/ply the American 
ll')Stitute of Art:!1itects' endorsement 
of an y modification by South 
Carolina (?Mslon of Procurement 

--8eNlces, Office of the State 
Engineer. A comparative version of 
AJA Document A 101-2007 shov.ing 
additions and deletions by the 

• South Carolina Division of 
Procurement Services, Office of 
the State Engineer is available for 
review on South Carolina state
Website. 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
mOdiflcation. 

AIA DocumentA101 "' -2007. CopyrlghtC 1915, 1918, 1925, 1937, 19S1. 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute of Architects. All rlghtll raserved. South Carolina Dlvtslon of Procurement Service&, Offjce of the State Englnffr Venton ofAIA Document 1 A101 "'-2007. Copyright C 2016 by, The American Institute of.Architects. All rlghtl ruerved. WARNING: TIils /JJA.8Document Is �ed by !J.S, 
Copyright Law and lntcimatlonat T�eatlas. Unautllorized rtprodu�on !I" dlab1bul!on of lhla �•Document, or any portion oflt, �•Y rG!!Ult 1n:�evere 
clvil and criminal pena�n. and will be prosacutad to 1h11 rjlaxlmum ei,ctent IJOHlbla under th1 iaw. This document wes created on 
under license number ' a nd is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may not 
be reproduced lllior to its completion. 
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TABLE OF ARTICLES 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

10 INSURANCE AND BONDS 

ARTICLE 1 THE CONTRACT DOCUMENTS 
§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contfclct (�rat. Sµpplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution oftlµs Agreement, other documents listed in
this Agreement and Modifications issued after execution of this Agreement, all o(,which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeat�_ ):i�re1n •. The Conna,t represents the entire and
int�grated agreement betwee� the parties hereto and supersed1 prior negcitia�ollS� �epresentati�ns or �greements, either 
written or oral. An enumeration of the Contract Documents, o.,et than a Modtfication, appears m Article 9. 

§ 1.2 Any reference in this document to the Agreement betwe ,pie Owner ancYC�mtractor, AIA Document AIOI, or
some abbreviated reference thereof, shall mean AIA Document AlQlTM..2007 �tandard Fonn of Agreement Between
Owner and Contractor, SCOSE edition. Any reference in_thi!'d..,ocument to the,General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated re(ednce thereof. shall mean AIA Document A20 I ™-2007
General Conditions of the Contract for Construction, SCOSE ei:lition,

ARTICLE 2 THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the WQrk describetl i� tReJ)>ntract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others. 

ARTICLE 3 DATE OF COMMENCEMENT AND·StJB.STANTIAL COMPLETION 
§ 3.1 The Date of Commencementofthe Work shal,l be,the date fixed in a Notice to Proceed issued by the Owner. The
Owner shall issue the Notice tc;> Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of
Commencement. Unless otherwise provided elsewhere in the contract documents, and provided the contractor has
secured all required insurance•.!llld,!mrety bonds,. the Contractor may commence work immediately after receipt of the
Notice to Proceed,

§ 3.2 The Contract Time.as-provide<! in $ection 9(a) of the Bid Form for this Project shall be measured from the Date of
Comm.epcement. The Cogµ-act'oi;- agrees that if the Contractor fails to achieve Substantial Completion of the Work
withln the Contract Time, the �er shall be entitled to withhold or recover from the Contractor Liquidated Damages
in th�ounts s�.forth in Se¢tiop 9(b) of the Bid Form, subject to adjustments of this Contract Time as provided in the
Contract.Documents.

§ 3.3 The Contracior shaJI apliieve Substantial Completion of the entire Work not later than
( ) days from-the dati: of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements/or earlier Substantial Completion of certain portions of the Work) 

AIA Document A.101"' -2007. CopyrlghtC 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute of Architects. All rights rHervad. South Carolina Division of Pl'Qeurement Services, Office ofth• State Engineer V81'11lon of AIA Documllllt 

2 A101 ""-2007. Copyright C 201EI by The American Institute of ArchHecls. All rlghlaraaervad. WARNING: Thlt NA• Document Is pTC>luc11Kl by U.S. 
Co�ht Law and Intern.ii on al Treaties. Unauthorized ntproductlon or distribution of this AIA9 Document, or an� potllon of It, may ratu� In 18)191'11 
cMI and criminal panaltlali, and wlll be prosacuflld to tha maximum extant poislble uncar the law. This document was created on 
under license numb« and is not for resale. This document Is licensed by The American lnatitute of Architects for one-time usa only, and may 
not be reproduced prior to its completion. 
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Portion of Work Substantial Completion Date 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work) 

ARTICLE 4 CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for t e Gontrattor;s perfor,mance of the
Contract. The Contract Sum shall be ($ ), supJec,to additions and deductions 
as provided in the Contract Documents. 

§ 4.2 The Contract Sum is based upon the following alternates, if any, which-�e described in the Contract Documents
and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If thf: _bidding or proposa/ documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement; attach,Q;schedu/e of such other
alternates showing the amount for each and the date when thai amount expires.)

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity liinita_tions, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00} 

§ 4.4 Allo�ces included in the'ContractS1Jm, if any:
(Identify allowance and state _exclus,ions, if any, from the allowance price.)

Item Price 

AIA DocumentA101 ™ -2007. Copyright@ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1983, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute of Arohit.ec:ts, AH rights reserved. South Caronna Division of Procurement Services, Office of tile Stat. jnglnaer Version of AIA Document 3 A101 ""-2007. Copyright C 2016 by The Ar,:terican Institute of Architects. All rights resented, WARNING: This AIA Document la protected by·U.S. 
CopYl'!ght Law and International Tntatlas.,Unauthorlzed reproduction or dlstr\bUtlon of this AIA8 Doc(lmant, or any portion of It, may retljlt In 1evera 
civil l!'lcf criminal panaftfaa, an'd will be pro1ecuted to the maximum extent poealbla under the law. Tlils document was created on 
under license number and Is not for resale. This document is licensed by The American Institute of Architects for one-lime use only, and may 
not be reproduced Prior to its cc,mpletion. 
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ARTICLE 5 PAYMENTS 
§ 5.1 PROGRESS PAYMENTS
§ 5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days
after receipt of the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the e!ltire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such for"1a:n<!�pported by such data to 
substantiate its accuracy as the Architect may require. This schedule, unless objected.Jo by the Architect, shall be used 
as a basis for reviewing the Contractor's Applications for Payment. 

§ 5.1.5 Applications for Payment shall show the percentage of compl�tion of each porti6 of the Work' as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents and subject to Titl_e f2hChapter 8, Section 550 of the
South Carolina Code of Laws, as amended (Withholding Requirements•for Paymen!5 tc},;Non-Residents), the amount of
each progress payment shall be computed as follows:

.1 Take that portion of the Contract Sum properly allocable to complc:ted W rk as determined by 
multiplying the percentage completion of ea�"'porti.on of the Wortc·py the share of the Contract Sum 
allocated to that portion of the Work in the s'c�ule of values, less retainage of three and one-half 
percent (3 .5% ). Pending final determination of cost to·�<? Owne, of changes in the Work, amounts not in 
dispute shall be included as provided in' 'on 7.3:9.�f AIA Qocument A201™--2007, General 
Conditions of the Contract for Construed� 

.2 Add that portion of the Contract Sum;properly,!lllocable to material� and equipment delivered and 
suitably stored at the site for supsequent incorporation in the COtQPleted construction ( or, if approved in 
advance by the Owner, suitably stored•offthc: site at alocation agreed upon in writing), less retainage of 
three and one-half percent (3.5%); 

.3 Subtract the aggregate ofpreyious paymellts )nade by the Owner; and 

.4 Subtract amounts, if any, for w�ich the Areh4ect has withheld or nullified a Certificate for Payment as 
provided in Section 9.5 ofAIA Document A201-2007. 

§ 5.1.7 The progress payment _ainou,nt determined ill acl:9rdance with Section 5 .1.6 shall be further modified under the
following circumstances: 

· -

.1 Add, upon S1J�stantial Completion of the Work, a sum sufficient to increase the total payments to the full 
amount of the Contract-Sum, less such amounts as the Architect shall determine for incomplete Work, 
retaioage appJica�le to such :wqrk and unsettled claims; and 
(S_ection 9. 8. 5 of AJA 'Document A201-2007 requires release of applicable retainage upon Substantial 
Completion __ pf Wor.� with co,risent of surety, if any.) 

.2 Add, iffinal completion-of the Work is thereafter materially delayed through no fault of the Contractor, 
any ad�Jtional,amounts payable in accordance with Section 9 .10.3 of AIA Document A201-2007. 

§ 5.1.8'1,leducti,on or limitatiojl of/retainage, if any, shall be as set forth in S.C. Code Ann.§ 11-35-3030(4).
(]fit is intended, prior to Suhst?11tia/ Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted)n.Sicliphs 5. J. 6.1 and 5. J. 6.2 above, and this is not explained elsewhere in the Contract
Documents, inserJ here provisions for such reduction or limitation,)

AIA Document A101 "' -2007. Copyrig/rtC 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1987. 1974. 1977, 1987, 1991, 1997 and 2007 by The American 
lnsti1ute cA Arcilitects. All rights reurved. South Carolina Division of Procurement Sarvlcae, Office 9f the State Jnglnaer Version of AIA. Document 4 A101"'-2007. CopyrtghtC 2016 by The American Institute of Ardlitecll. All rights reserved. WARN1N9: This Alli, Document Is protected by U.S. 
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§ 5.1.9 The Contractor shall not make advance payments to suppliers for materials or equipment which have not been
delivered and stored at the site.

§ 5.2 FINAL PAVMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by 1he Owner to the
Contractor when

.1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct 
Work as provided in Section 12.2.2 of AIA Document A20l-2007, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance
of the Architect's final Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION 
§ 6.1 Reserved

ARTICLE 7 TERMINATION OR SUSPENSION 
§ 7 .1 The Contract may be terminated by the Owner or the Contractor-� prov_ided in Article 14 of AI1\. Document
A201-2007.

§ 7 .2 The Work may be suspended by the Owner as provided in Article-1,4,.9f Al.A.Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision o( AIA Docum�nt :!\201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Reserved

§ 8.3 The Owner's representatives:
(Name, address and other information) 

§ 8.3.1 The Owner designates the individ� listed below as its Senior Representative ("Owner's Senior
Representative"), which individual has:th) te$ponsibility-for and, subject to Section 7.2.1 of the General Conditions, the
authority to resolve disputes under Sectioq_ 15;6 _of the General Conditions:

Name: 

Title: 

Address: 

Telephone: FAX: 

Email: 

§ 8.3.2/fh,e Owner designates �e in�ividyal listed below as its Owner's Representative, which individual has the
authority and responsibility sedorth fo Section 2.1.1 of the General Conditions:

l'lame: 

!it!�
Address:

Telep�one: FAX: 

Email:

AIA DocumantA101 "' -2007. CopyrlghtC 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Instituted Architects. All rights reserved. South Carolina Division of Procurement Servicft, Office of the State Engineer Version of AIA Document 5 A101 "":;,2007. Copyright O 2016 by The American Institute of Architects. All rights reaerved. WA�NING: lhlt AIA•�ument Is prpllK:ted by U.S. 
Copyright Law 1nd�nternatlonll Ti"Hlln, l!nauthorlzeit raproduetlon or dllltrl�tlon ofth11 AIA9 Document. or any portion of It. may ruult in Hvere 
civil and criminal IJ!nBllln, and will be �IQ!! to (he maximum alCtant rio-.alble under .!h• law. This document was created on 
under Ucense number and is not for resale. This document is licensed by The American Institute of Architects for on►time use only, and may 
not be reproduced prior tQ it& completion. 
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§ 8.4 The Contractor's representatives:
(Name, address and other information) 

§ 8.4.1 The Contractor designates the individual listed below as its Senior Representative ("Contractor's Senior
Representative"), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the
General Conditions:

Name: 

Title: 

Address: 

Telephone: FAX: 

Email: 

§ 8.4.2 The Contractor designates the individual listed below as its Contractor's Representative, which individual has the
authority and responsibility set forth in Section 3.1.1 of the General Conditions:

Name: 

Title: 
Address: 

Telephone: FAX: 

Email: 

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without_!(ln aays written notice to the
other party.

§ 8,6 Other provisions:

§ 8.6.1 The Architect's representative:

Name: 

Title: 

Address: 

Telephone: FAX: 

Email: 

ARTICLE 9 ENUMERATION OF CONTRACT OOCUMEtfTS 
§ 9.1 The Contract Documents, except fur,:Modifications issued after execution of this Agreement, are enumerated in the
sections below.

§ 9.1.1 The Agreement is this e�ecutedAIA Document AlOl-2007, Standard Form of Agreement Between Owner and
Contractor.

§ 9.1.2 The General Conditions are AIA Do�ument-A201-2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and othei:;'Conditions of the Contract:

Document Title Date Pages 

AIA DocumentA101 ™ - 2007. Copyright� 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1sn, 1987, 1991, 1997 and 2007 by The American 
lnatitute of Arohilllcts. All rights reeeM1d, SOuth C11rollna Dlvlelon of Procurement Services, Office of the State Engineer Vera Ion of A14 Document 6 A101 "'-2OO7. Copyright C 2016 by The American Institute of Archi1ecls. All rights reserved. WARNING: Thia AIA•Dcicument I■ protect8d by U.S. 
Copyright Law. and lnternatl�l Treat:191 •. Unauthorized ruproduction or distribution of 1h11 AIA• Document, or any portion of It, may reau.!t In Hvere 
civil atrd crlmlnal penaltles, and \\iU ba pro11ecut&d to the maximum extent posslble under th11 taw. Thi& document was created on 
und&r lia:nse number and is not for resale. This document Is licensed by The American Institute of Architects for one-time use only, and may 
not be reproduced prior to its completion. 
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§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

Section Title Date Pages 

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

Number Title Date 

§ 9.1.6 The Addenda, if any:

Number Title 

Portions of Addenda relating to'bidding r_eqiiirements'are not part of the Contract Documents unless the bidding 
requirements are also enumetjlted i[).fthis Article 9 .. 

§ 9.1. 7 Additional0documents; if any,, formiJig part of the Contract Documents:

AJA Document E20J t&L2_!)07, Digital Data Protocol Exhibit, if completed by the parties, or the 
following: 

AJA DoclimentA101"'-2007. CopyrlghtC 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute °' Ard1itedS. AD rights reserved. South Carolina .!)I vision of Procuremen�Setvk:N, � of the Stats Engineer Vemon of AlA Document 

7 A101 l>l..�7. Copyright C 2016 by The American lnstitute,of Archilecla. All rights reserved. WARNING: Thk! AJA• Document Is � by U.S. 
Copyright Law and lritematlonal Trntl ... Unauthoriud reproduction or dlatrlbutlon of th11 AJA" Documtt11t, or any portion of tt,,may raault In .. .,.,.. 
civil and c:rlmlnal perialties, and IMII be proaqi:utlld to tha maximum extent poq\!)le un,dertita law. This document waa created on 
under license number and is not for resale; This document Is licensed by The American Institute of Architects for one-time use only, and may 
not be reproduced prior to its completion. 
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.2 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AJA 
Document A20J-2007 provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents 
unless enumerated in this Agreement. They should be listed here only if intended to be part of the 
Contract Documents.) 

SE-310, Invitation for Construction Services 

Instructions to Bidders (AIA Document A701-1997) 

Contractor's Bid (Completed Bid Form) 

SE-370, Notice oflntent to Award 

Certificate of Procurement Authority issued by the State Fiscal Accountability Authority 

ARTICLE 10 INSURANCE AND BONDS 

The Contractor shall purchase and maintain insurance and provide bonds as set forth-iii J\!1icle lLof AJA Document 
A20l-2007. 

This Agreement entered into as of the day and year first written above. 

OWNER (Signature) CONTRACTO�(Signature) 

(Printed name and title) {Pr.J!'1edname and title) 

AJA DocumentA101 "' -2007. Copy,lghtO 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American 
Institute of Archileds. All rtghta reserved. South Carolina Division of Procllt8rilent Semces, Office of the State Jnglnaer Version of AlA llacument 

8 A101 TM..2007. Copyright C 2016 by Tha American Institute of Architects. All rights re&elV9d. WARNING: This AIA Document ls'protlckld by U.S. 
Copyright Law and lntarnatlonal Treatlea. Unautholized reproduction or dlsfributlon of till• AIA.,Doclll'llent, or any portion of It, may result lr'1 severe 
civil and criminal penalUas, and will b8 prosecuted to the maximum extant po11alble under Iha law. This document was created on 
under license number 

, 
and is not for resale, This document Is licensed by The American Institute of Architects for one-time use only, and may 
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South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 

i. -1 Al.A Document A201 TM - 2007

General Conditions of the Contract for Construction 

This version of AIA Document A201 ™-2007 is modified by the South Carolina 
Division of Procurement Services, Office of the State Engineer ("SCOSE"). 
Publication of this version of AIA Document A201-2007 does not imply the American 
Institute of Architects' endorsement of any modification by SCOSE. A comparative 
version of AIA Document A201-2007 showing additions and deletions by SCOSE is 
available for review on the SCOSE Web site. 

Cite this document as "AIA Document A201 ™-2007, General Conditions of 
the Contract for Construction-SCOSE Version,11 or "AIA Document A201 ™-
2007 - SCOSE Version." 

AIA Document_A201™-2007. Copyright© 19.11, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 
1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. 

South Carolina Division of Procurement Services, Offlte of the State Engineer Version of AIA Document A201 ™-2007. 
Copyright© 2016 by The American Institute of Architects. All rights reserved. 
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South Carolina Division of Procurement 
Services, Office of the State Engineer Version of 
IAIA Document A201 TM - 2007
General Conditions of the Contract for Construction 

for the following PROJECT: 
(Name and location or address) 

RE-BID  USCA Etherredge Stage Rigging Replacement H29-I356 50003363-2 

340 Scholar Loop; Aiken SC 2980 I 

THE OWNER: 

(Name, legal status and address) 

University of South Carolina 

1300 Pickens Street 

Columbia, SC 29208 

The Owner is a Governmental Body of the State of South Carolina as defined by 

Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

THE ARCHITECT: 

(Name, legal status and address) 

Theatre Consultants 

6325 Old NC 86 

Chapel Hill, NC 27516 

TABLE OF ARTICLES 

1 GENERAL PROVISIONS 

2 OWNER 

3 CONTRACTOR 

4 ARCHITECT 

5 SUBCONTRACTORS 

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

7 CHANGES IN THE WORK 

8 TIME 

9 PAYMENTS AND COMPLETION 

10 PROTECTION OF PERSONS AND PROPERTY 

11 INSURANCE AND BONDS 

12 UNCOVERING AND CORRECTION OF WORK 

13 MISCELLANEOUS PROVISIONS 

14 TERMINATION OR SUSPENSION OF THE CONTRACT 

15 CLAIMS AND DISPUTES 

This version of AJA Document 

A201-2007 is modified by the 

South Carolina Division of 

Procurement, Office of the State 

Engineer. Publication of this version 

of AIA Document A201 does not 

imply the American Institute of 

Architects' endorsement of any 

modification by South Carolina 

Division of Procurement, Office of 

the State Engineer. A comparative 

version of AIA Document A201-

2007 showing additions and 

deletions by the South Carolina 

Division of Procurement, Office of 

the State Engineer is available for 

review on the State of South 

Carolina Web site. 

This document has important legal 

consequences. Consultation with 

an attorney is encouraged with 

respect to its completion or 

modification. 

AIADocumentA201™-2007,Copyright�1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and2007 by The 
American Institute of Architects. AH rights reserved. South Carolina Division of Proci.wement Services, Office of the State Engineer Version of AIA 

1 
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INDEX 

(Topics and numbers in bold are section headings.) 

Acceptance of Nonconforming Work 
9.6.6, 9.9.3, 12.3 
Acceptance of Work 
9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, 12.3 
Access to Work 
3.16, 6.2.1, 12.1 
Accident Prevention 
10 

Acts and Omissions 
3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5, 
10.2.8, 13.4.2, 13.7, 14.1, 15.2 
Addenda 
1.1.l, 3.11 
Additional Costs, Claims for 
3.7.4, 3,7.5, 6.1.1, 7.3.7.5, 10.3, 15.1.4 
Additional Inspections and Testing 
9.4.2, 9.8.3, 12.2.1, 13.5 
Additional Insured 
11.1.4 
Additional Time, Claims for 
3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, 15.1.S 
Administration of the Contract 
3.1.3, 4.2, 9.4, 9.5 
Advertisement or Invitation to Bid 
1.1.1 
Aesthetic Effect 
4.2.13 
Allowances 
3.8, 7.3.8 
All-risk Insurance 
11.3.1, 11.3.1.1 
Applications for Payment 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.6.3, 9.7, 9.10, 
11.1.3 
Approvals 
2.1.1, 2.2.2, 2.4, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 3.12.10, 
4.2.7, 9.3.2, 13.5.1 
Arbitration 
8.3.1, 11.3.10, 13.1, 15.3.2, 15.4 
ARCHITECT 
4 

Architect, Definition of 
4.1.l 
Architect, Extent of Authority 
2.4, 3.12.7, 4.1, 4.2, 5.2. 6.3, 7.1.2, 7.3.7, 7.4, 9.2, 
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1, 
13.5.1, 13.5.2, 14.2.2, 14.2.4, 15.1.3, 15.2. l 
Architect, Limitations of Authority and 
Responsibility 
2.1.1, 3.12.4, 3.12.8, 3.12.10, 4. l.2, 4.2. l, 4.2.2, 
4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4, 
9.4.2, 9.5.3, 9.6.4, 15.1.3, 15.2 

Architect's Additional Services and Expenses 
2.4, 11.3.1.1, 12.2. l, 13.5.2, 13.5.3, 14.2.4 
Architect's Administration of the Contract 
3.l.3, 4.2, 3.7.4, 15.2, 9.4.1, 9.5
Architect's Approvals
2.4, 3.1.3, 3.5, 3.10.2, 4.2.7
Architect's Authority to Reject Work
3.5, 4.2.6, 12.1.2, 12.2.l
Architect's Copyright
1.1.7, 1.5
Architect's Decisions
3.7.4, 4.2.6, 4.2.7, 4.2.l l, 4.2.12, 4.2.13, 4.2.14, 6.3,
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1,
13.5.2, 15.2, 15.3
Architect's Inspections
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10. l, 13.5
Architect's Instructions
3.2..4, 3.3.1, 4.2.6, 4.2.7, 13.5.2
Architect's Interpretations
4.2.11, 4.2.12
Architect's Project Representative
4.2.10
Architect's Relationship with Contractor
1.1.2, LS, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5,
3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 3.18,
4.1.2, 4.1.3, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5,
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3.7, 12, 13.4.2, 13.5,
15.2
Architect's Relationship with Subcontractors
1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3,9.6.4, 11.3.7
Architect's Representations
9.4.2, 9.5.1, 9.10.1
Architect's Site Visits
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10. l, 13.5
Asbestos
10.3.l
Attorneys' Fees
3.18. l, 9.10.2, 10.3.3
A ward of Separate Contracts
6.1.1, 6.1.2
Award of Subcontracts and Other Contracts for
Portions of the Work
S.2
Basic Definitions
1.1
Bidding Requirements 
1.1.l, 5.2.l, 11.4.1
Binding Dispute Resolution
9.7, 11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2, 15.4.1
Boiler and Machinery Insurance
11.3.2
Bonds, Lien
7.3.7.4, 9.10.2, 9.10.3
Bonds, Performance, and Payment
7.3.7.4, 9.6.7, 9.10.3, 11.3.9, 11.4

AIADocumentA2011M..2007.CopyrlghtC1911, 1915, 1918, 1925, 1937, 1951, 1958, 1981, 1983, 1968, 1970, 1978, 1987, 1997and2007byThe 
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Building Pennit 
3.7.1 
Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
Certificates for Payment 
4.2.l, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 
Certificates oflnspection, Testing or Approval 
13.5.4 
Certificates oflnsurance 
9.10.2, 11.1.3 
Change Orders 
l.1.1, 2.4, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8,
5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10,
8.3.l, 9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9,
12.1.2, 15. l.3
Change Orders, Definition of
7.2.1
CHANGES IN THE WORK
2.2.1, 3.11, 4.2.8, 7, 7.2.l, 7.3.1, 7.4, 8.3.l, 9.3.1.1,
11.3.9
Claims, Definition of
15.1.1
CLAIMS AND DISPUTES
3.2.4, 6. 1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims
15.4.1
Claims for Additional Cost
3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4
Claims for Additional Time
3.2.4, 3.7.4, 6.1.l, 8.3.2, 10.3.2, 15.1.5
Conceal� or Unknown Conditions, Claims for
3.7.4
Claims for Damages
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, I 1.1.1,
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.l.6
Claims Subject to Arbitration
15.3. l, 15.4.1
Cleaning Up
3.15, 6.3
Commencement of the Work, Conditions Relating to
2.2.1, 3.2.2, 3.4.l, 3.7.l, 3.10.l, 3.12.6, 5.2.l, 5.2.3,
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.l, 11.3.6, 11.4.1,
15.1.4
Commencement of the Work, Definition of
8.1.2
Communications Facilitating Contract
Administration
3.9.1, 4.2.4
Completion, Conditions Relating to
3.4.1, 3. 11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1,
9.10, 12.2, 13.7, 14.1.2
COMPLETION, PAYMENTS AND
9

Completion, Substantial 
4.2,9, 8.1.l, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 13.7 
Compliance with Laws 
1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.U, 
14.2.1.3, 15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.l, 10.3 
Conditions of the Contract 
1.1.1,6.1.l, 6.1.4 
Consent, Written 

3.4.2, 3.7.4, 3.12.8, 3.14.2, 4. 1.2, 9.3.2, 9.8.5, 9.9.1, 
9.10.2, 9.10.3, 11.3.l, 13.2, 13.4.2, 15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4,6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.l 
Construction Schedules, Contractor's 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.3 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 11.3.9, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract A ward and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.l 
Contract Documents, Copies Furnished and Use of 
l .5.2, 2.2.5, 5.3
Contract Documents, Definition of
1.1.1
Contract Sum
3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4,
9.6.7, 9.7, I0.3.2, 11.3.l, 14.2.4, 14.3.2, 15.1.4,
15.2.5
Contract Sum, Definition of
9.1
Contract Time
3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.l, 7.3.5, 7.4,
8.1.l, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2,
15.1.5.1, 15.2.5
Contract Time, Definition of
8.1.1
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CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
Contractor's Construction Schedules 
3.10, 3.12.1, 3. 12.2, 6.1.3, 15.l.5.2 
Contractor's Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 
11.1.l, Il.3.7, 14.I, 14.2.l.l 
Contractor's Liability Insurance 
11.1 
Contractor's Relationship with Separate Contractors 
and Owner's Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 
Contractor's Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 
11.3.1.2, 11.3.7, 11.3.8 
Contractor's Relationship with the Architect 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 
3.7.4, 3.10, 3. ll, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 
6.2.2, 7, 8.3.l, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 
10.3, 11.3.7, 12, 13.5, 15.l.2, 15.2.l 
Contractor's Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor's Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.l, 10.2.8 
Contractor's Review of Contract Documents 
3.2 
Contractor's Right to Stop the Work 
9.7 
Contractor's Right to Terminate the Contract 
14.1, 15.1.6 
Contractor's Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.l, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3,9.9.1,9.10.2,9.10.3, 11.1.3, 11.4.2 
Contractor's Superintendent 
3.9, 10.2.6 
Contractor's Supervision and Construction 
Procedures 
l.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4,
7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3
Contractual Liability Insurance
11.l. l.8, 11.2
Coordination and Correlation
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1
Copies Furnished ofDrawings and Specifications
1.5, 2.2.S, 3.1 I
Copyrights
1.5, 3.17
Correction of Work
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2
Correlation and Intent oftbe Contract Documents
1.2
Cost. Definition of
7.3.7

Costs 
2.4, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.l, 6.2.3, 
7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 
11.3, 12.1.2, 12.2.1, 12.2.4, 13,5, 14 
Cutting and Patching 
3.14, 6.2.5 
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.l.2, I0.2.5, 10.4, 11.l.l, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.l.2, 10.2.5, 10.4, 11.3.1, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5. l, 9.6.7, 10.3.3, 11.l.l, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15. l.6 
Damages for Delay 
6.1.l, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8,1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, S.1.3, 8.3.1, 9.2, 9.4, 9.5.l, 9.8.4, 9.9.1, 
13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9,5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5 .1, 9.5.2, 9.6.6, 9.8.2, 
9.9.3, 9.10.4, 12.2.1 
Definitions-
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 
15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.l 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.l, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor's 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, I 0.2, 
10.3.3, 11. 1.1, 11.3.7, 14.1, 14.2.1.1 
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Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.l, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5. 1.3, 
9.10.2, 10.2.l, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
l.1.3, 1.2.l, l.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5,
3.7.l, 3.10.l, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2,
9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3
Extensipns of Time
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2,
10.4, 14.3, 15.1.5, 15.2.5
Failure of Payment
9.5.1.3, 9.7, 9.10.2, 13.6, 14. l.1.3, 14.2.l.2
Faulty Work
(See Defective or Nonconforming Work)
Final Completion and Final Payment
4.2.l, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5,
12.3, 14.2.4, 14.4.3
Financial Arrangements, Owner's
2.2.1, 13.2.2, 14.l.l.4
Fire and Extended Coverage Insurance
11.3.1.1
GENERAL PROVISIONS
1
Governing Law
13.1
Guarantees (See Warranty)
Haza�ous Materials
10.2.4, 10.3
Identification of Subcontractors and Suppliers
5.2.l
Indemnification
3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.l.2,
11.3.7
Information and Services Required of the Owner
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6. l.3, 6.1.4, 6.2.5,
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1,
13.5.2, 14.1.1.4, 14.l.4, 15.1.3
Initial Decision
15.l

Initial Decision Maker, Decisions 
14.22, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.22, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.l, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
l.1.1

Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.l, 7, 8.2.2, 12, 13.5.2 
Instruments of Service, Definition of 
1.1.7 

Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 
Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor's Liability 
11.1 
Insurance, Effective Date of 
&.2.2, 11. l.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner's Liability 
11.2 
lnsurance,Property 
10.2.5, 11.3 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.l 
Intent of the Contract Documents 
1.2.l, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4,4.1.1, 5.1,6.l.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.l, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.l, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
&.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.l, 9.6.4, 9.9.l, 
10.2.2, 11.l.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 
14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.l 
Limitations of Liability 
2.3, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 
4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 
11. l.2, 11.2, 1 l.3.7, 12.2.5, 13.4.2
Limitations of Time
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7,
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.l, 9.3.3,
9.4.l, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, ll.1.3, l l.3.I.5,
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15
Loss of Use Insurance
11.3.3
Material Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5
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Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, IJ.6, 1.5.l, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 
3.15.1, 4.2.6, 4.2.7, 5.2.l, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Me thods, Techniques, Sequence s and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic's Lien 
2.1.2, lS.2.8 
Mediation 
8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1.1. 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.l, 1.1.2, 3.11, 4.l.2, 4.2.l, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2, ll.3.1 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.4, 9.5.1, 9,8.2, 9.9.3, 9.10.4, 
12.2.1 
No tice 
2.2.1, 2.3, 2.4, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 
9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.l, 13.5.2, 
14.1, 14.2. 15.2.8, 15.4. l 
Notice, Written 
2.3, 2.4, 3.3.t, 3.9.2, 3.12.9, 3.12.10, 5.2. l, 9.7, 9.10, 
10.2.2, 10.3, l 1.1.3, l 1.3.6, 12.2.2.l, 13.3, 14, 15.2.8, 
15.4.1 
Notice of Claims 
3.7.4, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor's 
3.2, 3.7.4 
O ccupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 
13.5.2, 14.3.1 
OWNER 
2 

O wner, Defini tion of 
2.1.1 
Ow ner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.l.4, 14.l.4, 15.1.3 

Owner's Authority 
1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2, 
4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.l, 9.6.4, 9.9.l, 
9.10.2, 10.3.2, 11.13, 11.3.3, 11.3.10, 12.2.2, 12.3, 
13.2.2, 14.3, 14.4, 15.2.7 
Owner's Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner's Liability Insurance 
11.2 
Owner's Relationship with Subcontractors 
l.\.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner's Right to Carry Out the Work 
2.4, 14.2.2 
Owner's Right to Clean Up 
6.3 
Owner's Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner's Right to Stop the Work 
2.3 
Owner's Right to Suspend the Work 
14.3 
Owner's Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.S, 2.2.5, 3.2.2, 3.11, 3.17,4.2.12, 
5.3 
Partial O ccupancy or Use 
9.6.6, 9.9, I 1.3.l.5 
Palcblng, Cutting and 
3.14, 6.2.5 
Pa tents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.l, 
9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.l.3, 14.2.l.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 1 l.1.2, 11.1.3, 11.4.1, 12.3, 
13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.I0.3. 13.6, 14.2.3, 15. l.3 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.l.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.l 
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Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 

Polychlorinated Biphenyl 
10.3.l 
Product Data; Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.l.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Proj�t, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 

Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.l, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
3.5, 4.2.6, 12.2.l 
Releases and Waivers of Liens 
9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 
9.8.2, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 
5.1.2, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.l.3 
Review of Contractor's Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 
13.4, 14, 15.4 

Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.l 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2. l 
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ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS
§ 1.1.1 THE CONTRACT DOCUMENTS
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement. Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is ( 1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement. the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation ofreceiving bids or proposals, the Contractor's bid or
proposal, or portions of Addenda relating to bidding requirements.

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document Al0l, or 
some abbreviated reference thereof, shall mean AIA Document Al0I™-2007 Standard Form of Agreement 
Between Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the 
Contract for Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document 
A201™-2007 General Conditions of the Contract for Construction, SCOSE edition. 

§ 1.1.2 THE CONTRACT
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representaticms or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (I) between the Contractor and the Architect or the
Architect's consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect's consultants or (4) between any persons or entities other than the Owner and the
Contractor.

§ 1.1.3 THE WORK
The term "Work" means the construction and services �quired by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by
the Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance ofrelated services.

§ 1.1.7 INSTRUMENTS OF SERVICE
Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect's consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 NOTICE TO PROCEED
The Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing
the Contractor to begin prosecution of the Work in accordance with the requirements of the Contract DQcuments.
The Notice to Proceed shall fix the date on which the Contract Time will commence.
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§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results. In the event of patent ambiguities within or between parts of the Contract Documents, the
Contractor shall 1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent
requirement, either or both in accordance with the Architect's interpretation.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividmg the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ U INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and
articles such as ''the" and "an," but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
§ 1.S.1 The Architect and the Architect's consultants shall be deemed the authors and owners of their respective
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be construed as a violation of the Architect's or Architect's
consultants' reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and ex.elusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the
Instruments of Seivice on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect's consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents.

ARTICLE 2 OWNER 
§ 2.1 GENERAL
§ 2. 1. 1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization,
except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.l, the Architect does not have such
authority. The term "Owner" means the Owner or the Owner's Representative. [Reference § 8.3 of the Agreement.)

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29,
Chapter S, Section 23 of the South Carolina Code of Laws, as amended.
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§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations under the
Contract. Thereafter, the Contractor may only request such evidence if (I) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contracfor identifies in writing a reasonable concern regarding the Owner's ability to make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or
the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those requir:ed under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easerpents,
assessments and charges required for construction, use or occupancy of pennanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor's obligations, including those in
Section 3 .2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant
to this Section but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other infonnation or services under the Owner's control
and relevant to the Contractor's perfonnance of the Work with reasonable promptness after receiving the
Contractor's written request for such information or services; however, the Owner does not warrant the accuracy of
any such information requested by the Contractor that is not otherwise required of the Owner by the Contract
Documents. Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the
Contractor with any information concerning subsurface characteristics or other conditions of the area where the
Work is to be performed beyond that which is provide in the Contract Documents.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one
electronic copy (.pdfformat) of the Contract Documents. The Contractor may make reproductions of the Contract
Documents pursuant to Section 1.5.2.

§ 2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on
information made available by the Owner.

§ 2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the
Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspcctions.

§ 2.3 OWNER'S RIGHT TO STOP THE WORK
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.I.3.

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect, including but not limited to providing necessary resources, with diligence and promptness, the
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In such case an
appropriate Change Directive shall be issued deducting from payments then or thereafter due the Contractor the
reasonable cost of correcting such deficiencies, including Owner's expenses and compensation for the Architect's
additional services made necessary by such default, neglect or failure. If payments then or thereafter due the
Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.
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ARTICLE 3 CONTRACTOR 
§ 3.f GENERAL
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor'' means
the Contractor or the Contractor's authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect's administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents. The Contractor acknowledges that it has investigated
and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not
limited to (1) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the availability
of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also acknowledges that it has satisfied
itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work
done by the Owner, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Owner.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conclitions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for infonnation in such form as the Architect may require. It is recognized that the
Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 lf the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor's notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2,3, the Contractor shall pay such costs and damages to the Owner as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.
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§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters. If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give time_ly written notice to the
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed by the Owner in writing to proceed with the required means,
methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, the Owner
shall be solely responsible for any loss or damage arising solely from those Owner-required means, methods,
techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already perfonned to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or pennanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authoriud by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may �e substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents require or pennit otherwise. The Contractor further
warrants that the Work will confonn to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or pennit. Work, materials, or
equipment not confonning to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor's warranty excludes remedy for damage or defect caused by abuse,
alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or
normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment.

§3.6TAXES
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect. The Contractor shall comply with the requirements of Title 12, Chapter 8 of the South Carolina
Code of Laws, as amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors.

§ 3.7 PERMITS, FEES, NOT(CES AND COMPLIANCE WITH LAWS
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
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negotiations concluded. Pursuant to Title IO, Chapter I, Section 180 of the South Carolina Code of Laws, as 
amended, no local general or specialty building pennits are required fur state buildings. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents,
the Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in
no event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect detennines that they differ materially and cause an increase or decrease in the
Contractor's cost of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site
are not materially different from those indicated in the ContractDocuments and that no change in the terms of the
Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If
either party disputes the Architect's determination or recommendation, that party may proceed as provided in Article
15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Adjustments in the Contract Sum
and Contract Time arising from the existence of such remains or features may be made as provided in Article 7.3.3.

§ 3.8 ALLOWANCES
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 
.2 Contractor's costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 
accordingly by Change Order. The amount of the Change Order shall reflect the difference between 
actual costs, as documented by invoices, and the allowances under Section 3.8.2.1. 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT
§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during perfonnance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the
name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in
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writing stating whether the Owner has reasonable objection to the proposed superintendent. Failure of the Owner to 
reply within the 14 day period shall constitute notice of no reasonable objection. 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall notify the Owner, in writing, of any proposed change in the
superintendent, including the reason therefore, prior to making such change. The Contractor shall not change the
superintendent without the Owner's consent, which shall not unreasonably he withheld or delayed.

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES
§ 3.10.1 The Contractor, promptly after be.ing awarded the Contract, shall prepare and submit for the Owner's and
Architect's information a Contractor's construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practic_ahle execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect's approval.
The Architect's approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor's construction schedule, and (2) allow the Architect reasonable time to review
suhmittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 Additional requirements, if any, for the constructions schedule are as follows:
(Check box if applicable to this Contract)) 

OThe construction schedule shall be in a detailed precedence-style critical path management (CPM) or primavera­
type format satisfactory to the 0�er and the Architect that shall also (1) provide a graphic representation of all 
activities and events that will occur during performance of the work; (2) identify each phase of construction and 
occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly completion of the Work in 
accordance with the requirements of the Contract Documents (hereinafter referred to as "Milestone Dates"). Upon 
review and acceptance by the Owner and the Architect of the Milestone Dates, the construction schedule shall be 
deemed part of the Contract Documents and attached to the Agreement as Exhibit "A." If not accepted, the 
construction schedule shall be promptly revised by the Contractor in accordance with the recommendations of the 
Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the progress of the Work for 
conformance with the requirements of the construction schedule and shall promptly advise the Owner of any delays 
or potential delays. Whenever the approved construction schedule no longer reflects actual conditions and progress 
of the work or the Contract Time is modified in accordance with the terms of the Contract Documents, the 
Contractor shall update the accepted construction schedule to reflect such conditions. In the event any progress 
report indicates any delays, the Contractor shall propose an affirmative plan to correct the delay, including overtime 
and/or additional labor, if necessary. In no event shall any progress report constitute an adjustment in the Contract 
Time, any Milestone Date, or the Contract Sum unless any such adjustment is agreed to by the Owner and 
authorized pursuant to Change Order. 

§ 3.10.4 The Owner's review and acceptance of the Contractor's schedule is not conducted for the purpose of either
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences or
procedures. The Owner's approval shall not relieve the Contractor of any obligations. Unless expressly addressed in
a Modification, the Owner's approval of a schedule shall not change the Contract Time.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittaJs. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Worlc as a record of the Work as constructed.
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of separate contractors.

§ 3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The fire
sprinkler shop drawings shall be reviewed and approved by the Architect's engineer of record who, upon approving
the sprinkler shop drawings will submit them to the State Fire Marshal for review and approval. A copy of the shop
drawings will also be sent to OSE for information. The Architect's engineer of record will submit a copy of the State
Fire Marshal's approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither
the Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire
Marshal for approval.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (l) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect's approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and ( l) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect's approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect's approval of a resubmission shall not apply to such revisions.
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§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor's
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, who shall comply with reasonable requirements of the Owner regarding
qualifications and insurance and whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other
submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such
professional's written approval when submitted to the Architect. The Owner and the Architect shall be entitled to
rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§ 3.13 USE OF SITE
§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities and the Contract Documents and
shall not unreasonably encumber the site with materials or equipment.

§ 3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the work
in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent
areas. The Worlc shall be performed, to the fullest extent reasonably possible, in such a manner that public areas
adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to cause
hazardous conditions.

§ 3.13.3 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 cumNG AND PATCHING
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor's
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 lf the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.
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§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.

§ 3.18 INDEMNIFICATION
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect's consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily iajury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting
therefrom, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as
to a party or person described in this Section 3 .18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3 .18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18. l shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT 
§ 4.1 GENERAL
§ 4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to
throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.
Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the
Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT
§ 4,2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner's representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect wi II have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents. Any reference in the Contract Documents to the Architect taking action or rendering a decision with a
"reasonable time" is understood to mean no more than fourteen days, unless otherwise specified in the Contract
Documents or otherwise agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if
any, and, at a minimum, to assure conformance with the Architect's design as shown in the Contract Documents and
to observe the progress and quality of the various components of the Contractor's Work, and to determine if the
Work observed is being perfonned in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or
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continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have control over, 
charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the 
safety precautions and programs in connection with the Work, since these are solely the Contractor's rights and 
responsibilities under the Contract Documents, except as provided in Section 3 .3 .1. 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of
the portion of the Work completed, and report to the Owner ( 1) deviations from the Contract Documents and from
the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the
Work. The Architect will not be responsible for the Contractor's failure to perform the Work in accordance with the
requirements of the Contract Documents. The Architect will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other
persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect's consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect's evaluations of the Work completed and correlated with the Contractor's
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue
Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Worlc is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4l.7 The Architect will review and approve, or take other appropriate action upon, the Contractor's submittals
such as Shop Drawings, Product Data and Samples, but onJy for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect's action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect's professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect's approval of a specific item shall not indicate approval ofan
assembly of which the item is a component.

§ 4l.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner's review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.
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§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect's responsibilities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the non-requesting party with a copy of the request. The Architect's
response to such requests will be made in writing with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will
not show partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the
Instruments of Service or perpetuating omissions, defects, or errors in the Instruments of Service, the Architect will
not be liable for results of interpretations or decisions rendered in good faith. If either party disputes the Architects
interpretation or decision, that party may proceed as provided in Article 15. The Architect's interpretations and
decisions may be, but need not be, accorded any deference in any review conducted pursuant to law or the Contract
Documents.

§ 4.2.13 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect's response to such requests will be made in writing
with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information. Any response to a request for information must be
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the
form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not
involve an adjustment to the Contract Sum or Contract Time.

ARTICLE 5 SUBCONTRACTORS 
§ 5.1 DEFINITIONS
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor"
does not include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub­
subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within
fourteen days after posting of the Notice of Intent to Award the Contract, shall furnish in writing to the Owner
through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who are
to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work.
The Owner may reply within 14 days to the Contractor in writing stating whether the Owner has reasonable
objection to any such proposed person or entity. Failure of the Owner to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or services.
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§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor's Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner makes
reasonable objection to such substitution. The Contractor's request for substitution must be made to the Owner in
writing accompanied by supporting information.

§ 5.2.5 A Subcontractor identified in the Contractor's Bid in response the specialty subcontractor listing
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted by
the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A proposed
substitute for a Listed Subcontractor shall be subject to the Owner's approval as set forth is Section 5.2.3.

§ 5.3 SUBCONTRACTUAL RELATIONS
§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor's Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor
to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.3.2 Without limitation on the generality of Section 5.3.l, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2,
3.5, 3.18, 5.3, 5.4, 6.2.2, 7.3.3, 7.5, 7.6, 13.1, 13.12, 14.3, 14.4, and 15.1.6.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007,
Conditions of the Contract, as originally issued by the American Institute of Architects.

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Subparagraph 5 .3 .1 as necessary to preserve and protect the rights of the Owner and
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights. The Contractor's assurance shall be in the form of an affidavit or in
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.
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§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that

.1 assignment is effective only after tel'l)1ination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

§ 5,4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor's
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5 .4, the Owner may further assign the subcontract to a
successor contractor or other entity. lf the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor's obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner's exercise of any rights under this
conditional assignment.

§ 5,4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perfol'IJI portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor's payment bond surety's
obligations to claimants for claims arising prior to the Owner's exercise of any rights under this conditional
assignment.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's
own forces, and to awatd separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

§ 6.1.4 Reserved.

§ 6.2 MUTUAL RESPONSIBILITY
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor's construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor's Work depends for proper execution or results upon construction or operations by 
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
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for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 
the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the 
Contractor's Work, except as to defects not then reasonably discoverable. 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor's delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor's delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3 .14.

§ 6.3 OWNER'S RIGHT TO CLEAN UP
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK 
§ 7.1 GENERAL
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7 .1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor; an order for a minor change in the Work may be issued by the Architect alone. If the amount of a
Modification exceeds the limits of the Owner's Construction Change Order Certification (reference Section 9.1.7.2
of the Agreement), then the Owner's agreement is not effective, and Work may not proceed, until approved in
writing by the Office of State Engineer.
§ 7 .1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, llnless otherwise provided in the Change Order, Construction Change Directive
or order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect (using Form SE-380 "Construction Change
Order") and signed by the Owner, Contractor and Architect stating their agreement upon all of the following:

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

§ 7 .2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in 
accordance with Section 7.3 .3.

§ 7.2.3 At the Owner's request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared
in accordance with Section 7.2.2. The Owner's request shall include any revisions to the Drawings or Specifications 
necessary to define any changes in the Work. Within fifteen days of receiving the request, the Contractor shall
submit the proposal to the Owner and Architect along with all documentation required by Section 7.6.

§ 7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure
associated with the Architects' review of the proposed revisions, except to the extent the revisions are accepted by 
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execution of a Change Order. 

§ 7 .2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the
Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the
Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES
§ 7 .3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 PRICE ADJUSTMENTS
§ 7 .3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the Contract
Sum, the adjustment shall be based on whichever of the following methods is the most valid approximation of the
actual cost to the contractor, with overhead and profit as allowed by Section 7.5:

.1 Mutual acceptance of a lump sum; 

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently 
agreed upon; 

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or fee, 
all as specified in the contract, or subsequently agreed upon by the parties, or by some other method 
as the parties may agree; or

.4 As provided in Section 7.3.7. 

§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data sufficient
to permit evaluation before commencement of the pertinent performance or as soon after that as practicable. All
costs incurred by the Contractor must be justifiably compared with prevailing industry standards. Except as provided
in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and shall not include
indirect costs, overhead, home office overhead, or profit.

§ 7.3.4 lf unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7,3.5 Upon receipt ofa Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor's agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor's agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis ofreasonable expenditures and savings of those performing the Work attributable to the change, including,
in case ofan increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.5. In such
case, and also under Section 7 .3.3. l .3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7 .3. 7 shall be limited to the following:

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers' compensation insurance; 
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.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 
Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 
the Work. 

§ 7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall
include any overhead and profit attributable to the cost for the deleted Work.

§ 7.3.9 Pending final determination of the total cost ofa Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect's professional judgment, to be
reasonably justified. The Architect's interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7 .4 MINOR CHANGES IN THE WORK
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

§ 7.5 AGREED OVERHEAD AND PROFIT RATES

§ 7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full
payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and office
managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. The
allowable percentages for overhead and profit are as follows:

.1 To the Contractor for work performed by the Contractor's own forces, 17% of the Contractor's actual 
costs 

. 2 To each Subcontractor for work performed by the Subcontractor's own forces, 17% of the 
subcontractor's actual costs . 

. 3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor's actual costs (not 
including the subcontractor's overhead and profit). 

§ 7 .6 PRICING DATA AND AUDIT

§ 7 .6.1 Cost or Pricing Data
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the
date of pricing the Modification. Contractor's price, including profit, shall be adjusted to exclude any significant
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate,
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such
adjustments may be made after final payment to the Contractor.

§ 7 .6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are
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more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the 
soundness of estimates of future costs and to the validity of detenninations of costs already incurred. 

§ 7.6.3 Records Retention
As used in Section 7 .6, the tenn "records" means any books or records that relate to cost or pricing data that
Contractor is required to submit pursuant to Section 7 .6.1. Contractor shall maintain records for three years from the
date of final payment, or longer if requested by the chief procurement officer. The Owner may audit Contractor's
records at reasonable times and places.

ARTICLE 8 TIME 
§ 8.1 DEFINITIONS
§ 8.1.1 Unless otherwise provided, Contract Time is the period oftime, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The tenn "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
causes beyond the control of the Contractor and any subcontractor at any tier, or by delay authorized by the Owner
pending dispute resolution; or by other causes th.at the Architect detennines may justify delay, then to the extent
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and
provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and (2)
is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies,
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the
Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article IS.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by
the Owner to the Contractor for perfonnance of the Work under the Contract Documents. All changes to the
Contract Sum shall be adjusted in accordance with Section 7.3.3.
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§ 9.2 SCHEDULE OF VALUES

§ 9.2.1 The Contractor shall submit to the Architect, within ten days of.full execution of the Agreement, a schedule
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by
the Architect, shall be used as a basis for reviewing,the Contractor's Applications for Payment. As requested by the
Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for which
each is responsible, such breakdown being submitted on a uniform standardized format approved by the Architect
and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately determine the
value of completed Work during the course of the Project. The Contractor shall update the schedule of values as
required by either the Architect or Owner as necessary to reflect:

.1 the description of Work (listing labor and material separately); 

.2 the total value; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed and amount billed. 

§ 9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected. Ifa schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications
for Payment to ensure an adequate reserve ( exclusive of normal retainage) to complete the Work.

§ 9.3 APPLICATIONS FOR PAYMENT
§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such
application shall be notarized, ifrequired, and supported by such data substantiating the Contractor's right to
payment as the Owner or Architect may require (such as copies of requisitions from Subcontractors and material
suppliers) and shall reflect retainage and any other adjustments provided in Section 5 of the Agreement. If required
by the Owner or Architect, the Application for Payment shall be accompanied by a current construction schedule.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by
others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing provided such materials or equipment will be subsequently incorporated in the Work.
Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the
Contractor with procedures satisfactory to the Owner to establish the Owner's title to such materials and equipment
or otherwise protect the Owner's interest, and shall include the costs of applicable insurance, storage and
transportation to the site for such materials and equipment stored off the site. The Contractor shall 1) protect such
materials from diversion, vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on
the Project, and 3) segtegate such materials from other materials at the storage facility. The Architect and the Owner
shall have the right to make inspections of the storage areas at any time.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.
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§ 9.4 CERTIFICATES FOR PAYMENT
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding
certification in whole or in part as provided in Section 9 .5 .1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect's evaluation of the Work and the data comprising the Application for Payment, that, to the
best of the Architect's knowledge, information and belief, the Work has progressed to the point indicated in both the
Application for Payment and, if required to be submitted by the Contractor, the accompanying current construction
schedule and that the quality of the Work is in accordance with the Contract Documents. The foregoing
representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion and to specific qualifications expressed by the Architect. The issuance of a
Certificate for Payment will further constitute a representation that the Contractor is entitled to payment in the
amount certified. However, the issuance of a Certificate for Payment will not be a repr:esentation that the Architect
has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
construction means, methods, techniques, sequences or procedures, or (3) made examination to ascertain how or for
what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION

§ 9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, ifin the Architect's opinion the representations to the Owner required by Section 9.4.2 cannot
be made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied
by the current construction schedule required by Section 3. l O .1. If the Architect is unable to certify payment in the
amount of the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the
Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for
Payment for the amount for which the Architect is able to make such representations to the Owner. The Architect
may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole
or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect's
opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts
and omissions described in Section 3.3.2, because of

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.
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§ 9.6.2 Pursuant to Chapter 6 of Title 29 of the South Carolina Code ofLaws, as amended, the Contractor shall pay
each Subcontractor no later than seven days after receipt of payment from the Owner the amount to which the
Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of the
Subcontractor's portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor,
require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amouilts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust. or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requjrements of this provision.

§ 9.7 FAILURE OF PAYMENT
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within
seven days after receipt of the Contractor's Application for Payment, or if the Owner does not pay the Contractor
within seven days after the time established in the Contract Documents the amount certified by the Architect or
awarded by final dispute resolution order, then the Contractor may, upon seven additional days' written notice to the
Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall
be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of Section
7.3.3, by the amount of the Contractor's reasonable costs of shut-down, delay and start-up, plus interest as provided
for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use and when all required occupancy permits, ifany, have been issued and copies have been
delivered to the Owner.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive
written list of items to be completed or corrected prior to final payment. Failure to include an item on such list does
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt.of the Contractor's list, the Architect, with the Owner and any other person the Architect or the
Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor
shall furnish access for the inspection and testing as provided in this Contract. The inspection shall includ� a
demonstration by the Contractor that all equipment, systems and operable components of the Work function
properly and in accordance with the Contract Documents. If the Architect's inspection discloses any item, whether
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or not included on the Contractor's list, which is not sufficiently complete in accordance with the Contract 
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the 
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon 
notification by the Architect. In such case, the Contr11ctor shall then submit a req�est for another inspection by the 
Architect to detennine Substantial Completion. If more than one Substantial Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner's option, the costs may be 
deducted from payments due to the Contractor. 

§ 9.8.3.1 If the Architect and Owner concur in the Contractor's assessment that the Work or a portion of the Work is
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The
Owner, Architect, and Contractor shall be present at OSE's inspection. Upon verifying that the Work or a portion of
the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of
Occupancy.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Docwnents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance ofresponsibilities assigned to them in such Certificate. Upon such acceptance, the Owner shall make
payment ofretainage applying to such Work or designated portion thereof. Such payment shall be adjusted for Work
that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities havingjurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner and Contractor or, ifno agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to detennine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor's written
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect's knowledge, information
and belief, and on the basis of the Architect's on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect's final Certificate for Payment will
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constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor's being 
entitled to final payment have been fulfilled. If more than one Final Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs ofre-inspections or, at the Owner's option, the costs may be 
deducted from payments due to the Contractor. If the Contractor does not achieve final completion within thirty 
days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of Substantial 
Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural fees resulting 
from the delay. 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 
to expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 
the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owner, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) any certificates of
testing, inspection or approval required by the Contract Documents and not previously provided (9) all warranties
and guarantees required under or pursuant to the Contract Documents, and (] 0) one copy of the Documents required
by Section 3.11. 

§ 9.10.3 lf, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 
.2 failure of the Work to comply with the requirements of the Contract Documents; or 
.3 terms of special warranties required by the Contract Documents. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in
writing and identified by that payee as unsettled at the time of final Application for Payment. 

§ 9.10.6 lfOSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange
for a representative ofOSE to participate in the Final Completion Inspection. Representatives of the State Fire 
Marshal's Office and other authorities having jurisdiction may be present at the Final Completion Inspection or
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective requirements 
for the Project. 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 
in connection with the performance of the Contract. 

§ 10.2 SAFETY OF PERSONS AND PROPERTY

§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

AJA DocumentA201'111..2007. Copyright«:> 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AJA 

32 Document A201 ""-2007 .Copyright O 2016 by The American Institute of Architects. All rlghul reHrYed. WARNING: Thia AJA8 Document II� by 
U.S. C9PY119htlaw and lntematlo�I Treatl•. Unauthoriad reproductlpn or d111111�on ofthll AJA. Pocunjent, or any portion of It, may .... Utt In NV819 CMI 
and criminal panallles, and will be,proHcutac:Uo the maxmum extentllpB■lble und,erthe llw. This documantwas created on 03/21/2019 14:40:09 
under license number 2010183087 , and Is not for resale, This document is licensed by The Amerlean Institute of Architects for on1�-time use only, and may 
not be reproduced Prior to its completion. 



lnlt. 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 
site, under care, custody or control of the Contractor or the Contractor's Subcontractors or Sub­
subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course 
of construction. 

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and perfonnance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution ofthe Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2,5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections l 0.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor's obligations under Section 3 .18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor's organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS
§ 10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in
Section 3 .2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from such
material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in
writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances subject
to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C.
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear
Regulatory Commission.

§ 10.3.2 Upon receipt of the Contractor's written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or
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who are to perform the task of removal or safe containment of such material or substance. The Contractor and the 
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no 
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall 
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be 
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor's reasonable 
additional costs of shut-down, delay and start-up. In the absence of agreement, the Architect will make an interim 
determination regarding any delay or impact on the Contractor's additional costs. The Architect's interim 
determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject to the right of 
either party to disagree and assert a Claim in accordance with Article 15. Any adjustment in the Contract Sum shall 
be determined in accordance with Section 7.3.3. 

§ 10.3.3 The Work in the affe�ted area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owrier causes remedial work to be performed that results in the absence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority
or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental
engineer reasonably satisfactory to both the Owner and the Contractor.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor's
fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 In addition to its obligations under Section 3.18, the Contractor shall indemnify the Owner for the cost and
expense the Owner incurs ( 1) for remediation of a material or substance the Contractor brings to the site and
negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the
extent that the cost and expense are due to the Owner's fault or negligence.

§ 10.3.6 Reserved.

§ 10.4 EMERGENCIES
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall
immediately give the Architect notice of the emergency. This initial notice may be oral followed within five days by
a written notice setting forth the nature and scope of the emergency. Within fourteen days of the start of the
emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of delay on the
progress of the Work.

ARTICLE 11 INSURANCE AND BONDS 
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor's operations and completed operations under
the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

.1 Claims under workers' compensation, disability benefit and other similar employee benefit acts that 
are applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor's employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 
the Contractor's employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 
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.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, inclu�ing loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor's obligations under 
Section 3.18. 

§'11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below
or required by law, whichever coverage is greater. Coverages, shall be written on an occurrence basis and shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor's
completed operations coverage, until the expiration of the period for correction of Work or for such other period for
maintenance of completed operations coverage as specified in the Contract Documents .

. 1 COMMERCIAL GENERAL LIABILITY: 
(a) General Aggregate (per project) ................................ $1,000.000 
(b) Products/Completed Operations ............................... $1.000.000 
(c) Personal and Advertising Injury ....•........................... $1,000.000 
(d) Each Occurrence .................................................... $1.000.000 
(e) Damage to Rented Premises (ea occurrence)................. $50,000 
(f) Medical Expense (Any one person) .................................. � 

.2 BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles): 
(a) Combined Single Limit .........•.••.............................. $1,000.000

.3 WORKER'S COMPENSATION:
(a) State Statutory
(b} Employers Liability .........•...........•..... $100,000 per Acc . 

............•..•.......... $500,000 Disease, Policy Limit 

..............•........... $100,000 Disease, Each.Employee 

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers 
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth in 
this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000. 

§ 11.1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance,
the Contractor shall provide to the Owner a written endorsement to the Contractor's general liability insurance
policy that:

.1 

.2 

.3 

names the Owner as an additional insureds for claims caused in wnole or in part by the Contractor's 
negligent acts or omissions during the Contractor's operations; 
provides that no material alteration, cancellation, non-renewal, or expiration of the coverage 
contained in such policy shall have effect unless all additional insureds have been given at least ten 
(10) days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior
written notice of cancellation for any other reason; and
provides that the Contractor's liability insurance policy shall be primary, with any liability insurance
of the Owner as secondary and noncontributory.

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of 
insurance, the Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 
25). Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits ofliability 
for each. type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate 
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the 
endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An 
additional certificate evidencing continuation ofliability coverage, including coverage for completed operations, 
naming the Owner as an additional insured for claims made under the Contractor's completed operations, and 
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required by 
Section 9. l 0.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time required 
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by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims paid under 
the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness. 

§ 11.1.4 A failure by the Owner to either (i} demand a certificate of insurance or written endorsement required by
Section l 1.1, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1, shall
not be considered a waiver of Contractor's obligations to obtain the required insurance.

§ 11.2 OWNER'S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance.

§ 11.3 PROPERTY INSURANCE
§ 11.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a
company· or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property
insurance written on a builder's risk «all-risk" or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising
total value for the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained,
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who
are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person
or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub­
subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect's and Contractor's services
and expenses required as a result of such insured loss.

§ 11.3.1.2Reserved.

§ 11.3.1.3 Reserved.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work
in transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE
The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents or
by law, which shall specifically cover such insured objects during installation and until final acceptance by the
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE
The Owner, at the Owner's option, may purchase and maintain such insurance as will insure the Owner against loss
of use of the Owner's property due to fire or other hazards, however caused. To the extent any losses are covered
and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use of the
Owner's property, including consequential losses due to fire or other hazards however caused.

§ 11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special
causes ofloss be included in the property insurance policy, the Contractor shall, if possible, include such insurance,
and the cost thereof shall be, charged to the Owner by appropriate Change Order.
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§ 11.3.5 Reserved.

§ 11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days'
prior written notice has been given to the Owner.

§ 11.3.7 WAIVERS OF SUBROGATION
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub­
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect's consultants, separate
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees,
for damages caused by fire or other causes of loss to the extent the property insurance provided by the Contractor
pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to proceeds of such
insurance held by the Contractor as fiduciary. The Owner or Contractor, as appropriate, shall require of the
Architect, Architect's consultants, separate contractors described in Article 6, if any, and the subcontractors, sub­
subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for
validity, similar waivers each in fuvor of other parties enumerated herein. The policies shall provide such waivers of
subrogation by endorsement or otherwise. A waiver of subrogation sh1dl be effective as to a person or entity even
though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the
property damaged.

§ 11.3.8 A loss insured under the Contractor's property insurance shall be adjusted by the Contractor as fiduciary and
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of
any applicable mortgagee clause and of Section 11.3 .l 0. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance ofthe Contractor's duties. The cost of required bonds shall be charged
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received,
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience,
replacement of damaged property shall be performed by the Contractor.

§ 11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the
parties in interest shall object in writing within five days after occurrence ofloss to the Contractor's exercise of this
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the
parties in dispute as the method of binding dispute resolution. The Contractor as fiduciary shall make settlement
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or
determination issued by the appropriate authority having jurisdiction over the dispute.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The
Surety shall have, at a minimum, a "Best Rating" of "A" as stated in the most current publication of "Best's Key
Rating Guide, Property-Casualty". In addition, the Surety shall have a minimum "Best Financial Strength Category"
of"Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be written on
Form SE-355, "Performance Bond" and the Payment Bond shall written on Form SE-357, "Labor and Material
Payment Bond", and both shall be made payable to the Owner.

§ 11.4.2 The Performance and Labor and Material Payment Bonds shall:
.1 be issued by a surety company licensed to do business in South Carolina; 
.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the 

bond on the behalf of the surety company; and 
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.3 remain in effect for a period not less than one ( 1) year following the date of Substantial Completion or 
the time required to resolve any items of incomplete Work and the payment of any disputed amounts, 
whichever time period is longer. 

§ 11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

§ 11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK
§ 12.1.1 Ifa portion of the Work is covered contrary to the requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and be
replaced at the Contractor's expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner's expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor's expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
of uncovering and replacement, and compensation for the Architect's services and expenses made necessary
thereby, shall be at the Contractor's expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION
§ 12.2.2.1 In addition to the Contractor's obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9 .9 .1, or by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
correction by the Contractor. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section
2.4.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor's correction or removal of Work
that is not in accordance with the requirements of the Contract Documents. If, prior to the date of Substantial
Completion, the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages a,iy portion
of the Work, including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery,
equipment, or other mechanical device, the Contractor shall cause such item to be restored to "like new" condition at
no expense to the Owner.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be. enforced, nor to the time within which proceedings may be commenced to establish the
Contractor's liability with respect to the Contractor's obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead ofrequiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW
The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice oflaw rules.

§ 13.2 SUCCESSORS AND ASSIGNS
The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives
to covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and
as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party
attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible
for all obligations under the Contract.

§ 13.3 WRITTEN NOTICE
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and shall
be deemed given:

.1 upon actual delivery, if delivery is by hand; 

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail, 
facsimile, telex or telegram; 

.3 upon receipt, if delivery is by the United States mail. 

Notice to Contractor shall be to the address provided in Section 8.4.2 of the Agreement. Notice to Owner shall be to 
the address provided in Section 8.3.2 of the Agreement. Either party may designate a different address for notice by 
giving notice in accordance with this paragraph. 

§ 13.4 RIGHTS AND REMEDIES
§ 13.4.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights and
remedies otherwise imposed or available by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.
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§ 13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond
the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service; 
3.5 Warranty 
3.17 Royalties, Patents and Copyrights 
3.18 Indemnification 
7 .6 Cost or Pricing Data 
11.1 Contractor's Llabllily Insurance 
11.4 Perfonnance and Payment Bond 
15.1.6 Claims for Listed Damages 
15.1.7 Waiver of Claim1 Against the Architect 
15.6 Dispute Resolution 
15.6.5 Service of Process 

§ 13.5 TESTS AND INSPECTIONS
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of ( l) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13. 5 .1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Owner's expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5. l and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect's services and expenses
shall be at the Contractor's expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the
extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be
due.

§ 13.7 Reserved
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§ 13.8 PROCUREMENT OF MATERIALS BY OWNER
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon delivery,
be responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if
any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all costs and
expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any assigned
purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all Contractor
warranty of workmanship and correction of the Work obligations under the Contract Documents shall apply to the
Contractor's installation of and modifications to any Owner purchased items,.

§ 13.9 INTERPRETATION OF BUILDING CODES
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall
determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for
resolution.

§ 13.10 MINORITY BUSINESS ENTERPRISES
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment,
or supplies to the Project under a contract with the Contractor. Contractor's notification shall be via the first monthly
status report submittecj. to the Owner after execution of the contract with the MBE. For each such MBE, the
Contractor shall provide the MBE's name, address, and telephone number, the nature of the work to be performed or
materials or equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of
Small and Minority Business Assistance, and the value of the contract.

§ 13.11 SEVERABILITY
If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded,
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination shall
not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of the
provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable provision or
part were deleted.

§ 13.12 ILLEGAL IMMIGRATION
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to
establish either: {a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub­
subcontractors; or {b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8,
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent
document, statement, or report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined
within the discretion of the court or imprisoned for not more than five years, or both." Contractor agrees to include
in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the applicable
requirements of Title 8, Chapter 14, and {b) include in their contracts with the sub-subcontractors language requiring
the sub-subcontractors to comply with the applicable requirements ofTitle 8, Chapter 14. (An overview is available
at www.proourement.4c,aov)

§ 13.13 SETOFF
The Owner shall have all of its common law, equitable, and statutory rights of set-off.

§ 13.14 DRUG-FREE WORKPLACE
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44,
Chapter 107 of the South Carolina Code of Laws, as amended.

§ 13.15 FALSE CLAIMS
According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or
other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.
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§ 13.16 NON-INDEMNIFICATION
Any term or condition is void to the extent it requires the State to indemnify anyone. It is unla�l for a person
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and
purposes stated in the appropriations.(§ 11-9-20) It is unlawful for an authorized public officer to enter into a
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for an
authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one
fiscal year to the payment ofan indebtedness contracted or incurred for a previous year.(§ 11-1-40)

§ 13.17 OPEN TRADE (JUN 2015)
During the contract term, including any renewals or extensions, Contractor will not engage in the boycott of a
person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as
defined in SC Code Section 11-35-5300. [07-7A053-l)

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for
any of the following reasons:

.1 Issuance ofan order of a court or other public authority having jurisdiction that requires substantially 
all Work to be stopped; or 

.2 An act of government, such as a declaration of national emergency that requires substantially all 
Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 
made payment on a Certificate for Payment within the time stated in the Contract Documents and the 
Contractor has stopped work in accordance with Section 9.7 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities perfonning portions of the Work
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of
days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 Ifone of the reasons described in Section 14. l.l or 14.1.2 exists, the Contractor may, upon seven days'
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. Any
adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of
Article 7.
§ 14.1.4 If the Work is stopped for a period of60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has persistently failed to fulfill the Owner's obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days' written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise 
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill 
that will ensure its completion within the time specified in the Contract Documents, including any 
authorized adjustments; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract 
Documents and the respective agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
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§ 14.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of
the Owner and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate
employment of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment uptil the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect's services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section
14.2.1, or that the Contractor's default was excusable, the rights and obligations of the parties shall be the same as if
the termination had been issued for the convenience of the Owner under Section 14.4.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Any adjustment to the Contract Sum made pursuant
to th.is section shall be made in accordance with. the requirements of Article 7.3.3. No adjustment shall be made to
the extent

.1 

.2 

that perfonnance is, was or would have been so suspended, delayed or interrupted by another cause 
for which the Contractor is responsible; or 
that an equitable adjustment is made or denied under another provision of the Contract. 

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner's convenience and
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the
Contract terminated and when termination becomes effective.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the
Contractor shall

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders; and 

.4 complete the performance of the Work not terminated, if any. 

§ 14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, and any other adjustments otherwise allowed
by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in
accordance with the requirements of Article 7.3.3.
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§ 14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not
(i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner
beyond what it would have been if the subcontract had contained an appropriate clause.

§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal 
Accountability Authority or the need to divert project funds to respond to an emergency as defined by 
Regulation 19-445.21 lO(B) of the South Carolina Code of Regulations, as amended; 

.2 funding for the reinstated portion of the work has been restored; 

.3 circumstances clearly indicate a requirement for the tenninated work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 

§ 14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and Regulations,
as amended, this contract may be canceled after award but prior to performance.

ARTICLE 15 CLAIMS AND DISPUTES 
§ 15.1 CLAIMS
§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other 
relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in 
question between the Owner and Contractor arising out of or relating to the Contract. A voucher, invoice, payment 
application or other routine request for payment that is not in dispute when submitted is not a Claim under this 
definition. The responsibility to substantiate Claims shall rest with the party making the Claim. 

§ 15.1.2 NOTICE OF CLAIMS
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Architect
Such notice shall include sufficient information to advise the Architect and other party of the circumstances giving
rise to the claim, the specific contractual adjustment or relief requested and the basis of such request. Claims by
either party arising prior to the date final payment is due must be initiated within 21 days after occurrence of the
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By failing to give written
notice of a Claim within the time required by this Section, a party expressly waives its claim.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE
Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and
determinations of the Architect.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor's Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary. Claims for an increase in the
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is
prevented from working.
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§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated and had an adverse effect on the scheduled construction .

. 1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place 
of performance of the Work, as documented in the Contractor's job site Jog . 

. 2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be 
anticipated as "adverse weather" at the job site, and such time will not be considered justification for 
an extension of time. If, in any month, adverse weather develops beyond the five (5} days, the 
Contractor shall be allowed to claim additional days to compensate for the excess weather delays only 
to the extent of the impact on the approved construction schedule and days the contractor was already 
scheduled to work. The remedy for this condition is for an extension of time only and is exclusive of 
all other rights and remedies available under the Contract Documents or imposed or available by law . 

. 3 The Contractor shall submit monthly with their pay application all claims for adverse weather 
conditions that occurred during the previous month. The Architect shall review each monthly 
submittal in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its 
evaluation. Approved days shall be included in the next Change Order issued by the Architect. 
Adverse weather conditions not claimed within the time limits of this Subparagraph shall be 
considered to be waived by the Contractor. Claims will not be allowed for adverse weather days that 
occur after the scheduled (original or adjusted) date of Substantial Completion. 

§ 15.1.6 CLAIMS FOR LISTED DAMAGES
Notwithstanding any other provision of the Contract Documents, including Section 1.2. l, but subject to a duty of
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out
of or relating to this Contract.

§ 15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from
lost productivity or efficiency.

§ 15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to
business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) unamortized
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as
against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either party's
termination in accordance with Article 14.

§ 15.1.6.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to 
amounts due or obligations under Section 3.18 (Indemnification).

§ 15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals
who provide design and/or project management services to the Owner, either directly or as independent contractors
or subcontractors to the Architect, for listed damages arising out of or relating to this Contract. The listed damages
are (i) lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated
overhead and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii)
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor
has waive as against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section
3.18 (Indemnification).

§ 15.2 Reseived.

§ 15.3 Reseived.
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§ 15.4 Reserved.

§ 15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS INITIAL DECISION
§ 15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may
cause loss, delay,, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to resolving
such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and
disruptions to the Work.

§ 15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15 .6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered,
or after all the Architect's requests for additional supporting data have been answered, whichever is later. The
Architect will not address claims between the Contractor and persons or entities other than the Owner.

§ 15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

§ 15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data,
such party shall respond, within ten days after receipt of such request, and shall either ( 1) provide a response on the
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3)
advise the Architect that all supporting data has already been provided. Upon receipt of the response or supporting
data, the Architect will render an initial decision in accordance with Section 15.5.5.

§ 15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision to
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of 
the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of
Section 15.6.

§ 15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor's default, the Owner
may, but is not obligated to, notify the surety and request the surety's assistance in resolving the controversy.

§ 15.6 DISPUTE RESOLUTION
§ 15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall
attempt to resolve the dispute at the field level through discussions between Contractor's Representative and
Owner's Representative. If a dispute cannot be resolved through Contractor's Representative and Owner's
Representative, then the Contractor's Senior Representative and the Owner's Senior Representative, upon the
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior Representatives,
the parties will exchange relevant information that will assist the parties in resolving their dispute. The meetings
required by this Section are a condition precedent to resolution pursuant to Section 15 .6 .2.

§ 15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may
submit the dispute by written request to South Carolina's Chief Procurement Officer for Construction (CPOC).
Except as otherwise provided in Article 15,. all claims, claims, or controversies relating to the Contract shall be
resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article
17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or
in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees
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that any act by the State regarding the Contract is not a waiver of either the State's sovereign immunity or the State's 
immunity under the Eleventh Amendment of the United State's Constitution. 

§ 15,6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non­
binding mediation to .resolve the claim. If the claim is governed by Title l 1, Chapte.r 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association ("AAA")
pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and conducted pursuant
to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the
mediator.

§ 15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and

15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of
limitation or repose.

§ 15.6.5 SERVICE OF PROCESS
Contractor consents that any pa�rs, notices, or process necessary or proper for the initiation or continuation of any
claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for the entry
of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed
to Contractor at the address provided for the Contractor's Senior Representative or by personal service or by any
other manner that is permitted by Jaw, in or outside South Carolina. Notice by certified mail is deemed duly given
upon deposit in the United States mail.

ARTICLE 16 PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION 
§ 16.1 INSPECTION REQUIREMENTS (Indicate the inspection services required by the Contract)

Ill Special Inspections, are required and are not part of the Contract Sum. (see section 0 I 400) 
D Building Inspections are required and are not part of the Contract Sum. (see section 01400) 

The inspections required for this Work are: 
(Indicate which services are required and the provider) 

□ civil:

0 Structural: By Owner 
0 Mechanical: 
□ Plumbing:
0 Electrical: By Owner
Ooas:

D Other (/isl).'

Remarks:

§ 16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1.
Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner's knowledge
and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections.

§ 16.2 List Cash Allowances, if any. (Refer to attachments as needed, or enter NONE)

NONE 
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§ 16.3 Requirements for Record Drawings, if any. (Refer to attachments as needed. or enter NONE)

See Specifications 

§ 16.4 Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission,
list of materials to be submitted, etc. (Refer to attachments as needed, or enter NONE)

See Specifications 

§ 16.5 Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any. 
(Refer to attachments as needed, or enter NONE)

Contractor to provide restrooms 

§ 16.6 Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed, or enter

NONE)

NONE

§ 18.7 List all attachments that modify these General Conditions. (If none, enter NONE)

NONE 
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WORK AREAS 

USC SUPPLEMENTAL GENERAL CONDITIONS

FOR CONSTRUCTION PROJECTS

4/2015 

Page 1 of5 

1. The Contractor shall maintain the job site in a safe manner at all times. This includes (but is not
limited to) the provision and/or maintenance of lighting, fencing, barricades around obstructions,
and safety and directional signage.

2. Contractor' s employees shall take all reasonable means not to interrupt the flow of student traffic
in building corridors, lobbies, stairs and exterior walks. All necessary and reasonable safety
precautions shall be taken to prevent injury to building occupants while transporting materials and
equipment through the work area. Providing safe, accessible, plywood-shielded pedestrian ways
around construction may be required if a suitable alternative route is not available.

3. At the beginning of the project, the USC Project Manager will establish the Contractor's lay-down

area. This area will also be used for the Contractor' s work vehicles. The lay-down area will be
clearly identified to the contractor by the Project Manager, with a sketch or drawing provided to
USC Parking Services. In tum, Parking Services will mark off this area with a sign containing the
project name, Project Manager's name, Contractor name and contact number, and end date. Where
this area is subject to foot traffic, protective barriers will be provided as specified by the Project
Manager. The area will be maintained in a neat and orderly fashion.

4. Work vehicles parked in the lay down area (or designated parking areas) will be clearly marked and
display a USC-furnished placard for identification. No personal vehicles will be allowed in this
area, or in any areas surrounding the construction site. Personal vehicles must be parked in the
perimeter parking lots or garages. Temporary parking permits can be obtained at the Contractor's
expense at the USC Parking Office located in the Pendleton Street parking garage. Refer to the
CAMPUS VEHICLE EXPECTATIONS (below) for additional information.

5. Contractor is responsible for removal of all debris from the site, and is required to provide the
necessary dumpsters which will be emptied on a regular basis. Construction waste must not be
placed in University dumpsters. The construction site must be thoroughly cleaned with all trash
picked up and properly disposed of on a daily basis and the site must be left in a safe and sanitary
condition each day. The University will inspect job sites regularly and will fine any contractor
found to be in violation of this requirement an amount ofup to $1,000 per violation.

6. The Contractor shall be responsible for erosion and sediment control measures where ground
disturbances are made.

PROJECT FENCING 
7. All construction projects with exterior impacts shall have construction fencing at the perimeter.

Fencing shall be 6' chain link with black or green privacy fabric (80-90% blockage). For fence
panels with footed stands, sandbag weights shall be placed on the inside of the fence. Ripped
sandbags shall be replaced immediately.

8. For projects with long fencing runs and/or high profile locations, decorative USC banners shall be
used on top of privacy fabric; banners should be used at a ratio of one banner for every five fence
panels. USC Project Manager will make arrangements for banner delivery for Contractor to hang.

9. The use of plastic safety fencing is discouraged and shall only be used on a temporary basis (less
than four weeks) where absolutely necessary. Safety fencing shall be a neon yellow-green, high-
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visibility fencing equal to 'Kryptonight' by Tenax. Safety fencing shall be erected and maintained 
in a neat and orderly fashion throughout the project. 

10. Vehicles and all other equipment shall be contained within a fenced area if they are on site for more
than 3 consecutive calendar days.

BEHAVIOR 
11. Fraternization between Contractor' s employees and USC students, faculty or staff is strictly

prohibited.

12. USC will not tolerate rude, abusive or degrading behavior on the job site. Heckling and cat-calling
directed toward students, faculty or staff or any other person on USC property is strictly prohibited.
Any contractor whose employees violate this requirement will be assessed a fine of up to $500 per
violation.

13. Contractor's employees must adhere to the University's policy of maintaining a drug-free and
tobacco-free campus.

HAZARDOUS MATERIALS & SAFETY COMPLIANCE 
14. A USC Permit to Work must be signed prior to any work being performed by the general contractor

or sub-contractor(s).

15. The contractor will comply with all regulations set forth by OSHA and SCDHEC. Contractor must
also adhere to USC's internal policies and procedures (available by request). Upon request, the
contractor will submit all Safety Programs and Certificates of Insurance to the University for
review.

16. Contractor must notify the University immediately upon the discovery of suspect material which
may contain asbestos or other such hazardous materials. These materials must not be disturbed until
approved by the USC Project Manager.

17. In the event of an OSHA inspection, the Contractor shall immediately call the Facilities Call
Center, 803-777-4217, and report that an OSHA inspector is on site. An employee from USC's
Safety Unit will arrive to assist in the inspection.

LANDSCAPE & TREE PROTECTION 
18. In conjunction with the construction documents, the USC Arborist shall direct methods to minimize

damage to campus trees. Tree protection fencing is required to protect existing trees and other
landscape features to be affected by a construction project. The location of this fence will be
evaluated for each situation with the USC Arborist, Landscape Architect and Project Manager. Tree
protection fencing may be required along access routes as well as within the project area itself.
Fence locations may have to be reset throughout the course of the project.

19. The tree protection fence shall be 6' high chain link fence with 80-90% privacy screening unless
otherwise approved by USC Arborist and/or Landscape Architect. If the tree protection fence is
completely within a screened jobsite fence perimeter, privacy fabric is not required. In-ground
fence posts are preferred in most situations for greater protection. If utility or pavement conflicts
are present, fence panels in footed stands are acceptable. See attached detail for typical tree
protection fencing.

20. No entry, vehicle parking, or materials storage will be allowed inside the tree protection zone. A 4"
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layer of mulch shall be placed over the tree protection area to maintain moisture in the root zone. 

21. Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the following
protective measures shall be taken:

a. For single loads up to 9,000 lbs., a 3/4" minimum plywood base shall be placed over 4" of
mulch.

b. For single loads over 9,000 lbs., two layers of3/4" plywood shall be placed over 4" of
mulch.

c. Plywood sheets shall be replaced as they deteriorate or delaminate with exposure.
d. For projects requiring heavier loads, a construction entry road consisting of 10' X 16' oak

logging mats on 12" coarse, chipped, hardwood base. Mulch and logging mats shall be
supplemented throughout the project to keep matting structurally functional.

22. Damage to any trees during construction shall be assessed by the USC Arborist, who will stipulate
what action will be taken for remediation of damage. The cost of any and all remediation will be
assumed by the contractor at no additional cost to the project. Compensation for damages may be
assessed up to $500 per caliper inch of tree (up to 8") and $500 per inch of diameter at breast height
(for trees over 8").

23. Damage to trunks and limbs, as well as disturbance of the root zone under the dripline of tree,
including compaction of soil, cutting or filling, or storage of materials, shall qualify as damage and
subject to remediation.

24. Any damage to existing pavements or landscaping (including lawn areas and irrigation) will be
remediated before final payment is made.

TEMPORARY FACILITIES 
25. Contractor will be responsible for providing its own temporary toilet facilities, unless prior

arrangements are made with the USC Project Manager.

26. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is prohibited,
unless prior arrangements are made with the USC Project Manager.

CAMPUS KEYS 
27. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. Keys must

be returned immediately upon the completion of the work. The Contractor will bear the cost of any
re-keying necessary due to the loss of or failure to return keys.

WELDING 
28. A welding (hot work) permit must be issued by the University Fire Marshall before any welding

can begin inside a building. The USC Project Manager will coordinate.

PROJECT EVALUATION & CLOSE-OUT 
29. For all projects over $100,000, including IDCs, a Contractor Performance Evaluation (SE 397) will

be reviewed with the GC at the beginning of the project and a copy given to the GC. At the end of
the project the form will be completed by the USC Project Manager and a Construction
Performance rating will be established.

30. Contractor must provide all O&M manuals, as-built drawings, and training of USC personnel on
new equipment, controls, etc. prior to Substantial Completion. Final payment will not be made until
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31. Personal vehicles must be parked in the perimeter parking lots or garages. Temporary parking
permits can be obtained at the Contractor's expense at the USC Parking Office located in the
Pendleton Street parking garage.

32. All motorized vehicle traffic on USC walkways and landscape areas must be approved by the USC
Project Manager and Parking Division, have a USC parking placard, and be parked within the
approved laydown area. Violators may be subject to ticketing, towing and fines.

33. All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on walks or
landscaped areas.

34. Drivers of equipment or motor vehicles that damage university hardscape or landscape will be held
responsible for damages and restoration expense.

35. All vehicles parked on landscape, hardscape, or in the process of service delivery, must display
adequate safety devices, i.e. flashing lights, cones, signage, etc.

36. All drivers of equipment and vehicles shall be respectful of University landscape, equipment,
structures, fixtures and signage.

3 7. All incidents of property damage shall be reported to Parking Services or the Work Management
Center.
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TREE CANOPY DRIPUNE;
/ SEE NOTE f2. 

1/ � '½" 0.0. G>J..V. FENCEPOST

CIWN LINK FENCE PANEL

PROVDE 4• HARDWOOD MULCH
AT TREE PROTECllON NI.FA 
UPON RECOMMEMIATION Of 
USC ARBORIST 

FENCE POSTS TO BE SET INTO
GROUND; MNl.K POST 
LOCATIONS FOR RB,EW AND 
APPROVAL BY USC ARBORIST
PRIOR TO INSTALIATION. SEE
NOTE #4. 

TREE PROTECTION FENCING (IN-GROUND) WITH SCREENING 

NOTES:

1. PROVIDE PROTECTION FENCING FOR ALL TREES 
WITHIN AREA OF DISTURBANCE AND CONSTRUCTION
ACCESS. 

2. PROTECTION FENCING SHALL BE IN PLACE PRIOR TO
BEGINNING CONSTRUCTION. 

3. PROTECTION FENCING TO BE PLACED AT THE 
OUTSIDE OF THE CANOPY DRIPLINE, OR AT A 
DISTANCE OF ONE FOOT PER ONE INCH OF TREE 
DIAMETER, MEASURED AT BREAST HEIGHT, WHICHEVER
IS LARGER, UNLESS OTHERWISE INDICATED ON 
LANDSCAPE PLAN OR APPROVED BY UNIVERSITY
ARBORIST. 

4. IN-GROUND POSTS ARE STANDARD. IF EXISTING 
ROOTS, UTILITIES OR PAVEMENT PRECLUDE USE OF
IN-GROUND POSTS, FOOTED STANDS ARE 
ACCEPTABLE. SAND BAGS SHALL BE PLACED ON
THE INSIDE OF FENCE. 

5. DAMAGE TO ANY TREES DURING CONSTRUCTION 
SHALL BE ASSESSED BY UNIVERSITY ARBORIST AND
THE UNIVERSITY ARBORIST SHAU. STIPULATE WHAT 
ACTION WILL BE TAKEN FOR REMEDIATION OF 
DAMAGE. THE COST OF ANY AND ALL REMEDIATION
WILL BE ASSUMED BY CONTRACTOR AT NO 
ADDITONAL COST TO THE PROJECT. 

6. DISTURBANCE OF ROOT ZONE UNDER DRIPLINE OF 
TREE, INCLUDING COMPACTION OF SOIL, CUTTING OR
FILLING OR STORAGE OF MATERIALS SHALL QUALIFY 
AS DAMAGE AND SUBJECT TO REMEDIATION. 

NO SCALE REVISED 8.28.14 



Project Name:  RE-BID USCA Etherredge Stage Rigging 
Replacement Project Number: H36-l356/50003363-2 

University of South Carolina 

CONTRACTOR'S ONE YEAR GUARANTEE 

STATE OF _____________________ ____ _

COUNTY OF 
------------------------- -------

WE 
--------------- ------- ------- -- -

as Contractor on the above-named project, do hereby guarantee that all work executed under the 
requirements of the Contract Documents shall be free from defects due to faulty materials and /or 
workmanship for a period of one ( 1) year from date of acceptance of the work by the Owner and/or 
Architect/Engineer; and hereby agree to remedy defects due to faulty materials and/or workmanship, and 
pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the 
following are excluded from this guarantee; 

Defects or failures resulting from abuse by Owner. 

Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion. 

[Name of Contracting Firm] 

*By
--------------

Title
----- --------

*Must be executed by an office of the Contracting
Firm.

SWORN TO before me this 
____ day of ___ �2 __ (seal) 

State 
------- ----

My commission expires _____ __ _ 



SE-355 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 

Name: 

Address: 

hereinafter referred to as "Contractor", and (Insert full name and address of principal place of business of Surety) 

Name: 

Address: 

hereinafter called the "surety", are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina 

Address: 1300 Pickens Street 

Columbia SC 29208 

2018 Edition 

hereinafter referred to as "Agency", or its successors or assigns, the sum of _________ _..,.'-----'-' being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated ______ entered into a contract with Agency to construct 

State Project Name:    REBID USCA Etherredge RE-BID Stage rugging Replacement 

State Project Number: H29-l356/50003363-2 

Brief Description of Awarded Work: Replace existing fly curtain system with new electronic fly system. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of AIE) 

Name: Theatre Consultants 

Address: 6325 Old NC 86 

Chapel Hill. NC 27516 

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 

DATED this ___ day of _ ___ � =2 __ _ BOND NUMBER ____________ _ 
(shall be no earlier than Date of Contract} 

CONTRACTOR SURETY 

By: _______________ _ By:-----------------
(Seal) (Seal) 

Print Name: _______________ _ Print Name: ________________ _ 

Print Title: _______________ _ Print Title: _________________ _ 
(Attach Power of Attorney) 

Witness: ________________ _ Witness: __________________ _ 

(Additional Signatures, if any, appear on attached page) 

1 of2 SE-355 



SE-355 

PERFORMANCE BOND 

2018 Edition 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of the 
contract, which is incorporated herein by reference.
2. If the Contractor performs the contract, the Surety and the
Contractor have no obligation under this Bond, except to participate
in conferences as provided in paragraph 3.1.
3. The Surety's obligation under this Bond shall arise after:
3.1 The Agency has notified the Contractor and the Surety at the

address described in paragraph 10 below, that the Agency is 
considering declaring a Contractor Default and has requested 
and attempted to arrange a conference with the Contractor and 
the Surety to be held not later than 15 days after receipt of such 
notice to discuss methods of performing the Contract. If the 
Agency, the Contractor and the Surety agree, the Contractor 
shall be allowed a reasonable time to perform the Contract, but 
such an agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt ofnotice of the
Agency's declaration of a Contractor Default, and at the Surety's
sole expense, take one of the following actions:
4.1 Arrange for the Contractor, with consent of the Agency, to

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, through 

its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified contractors 

acceptable to the Agency for a contract for performance and 
completion of the Contract, arrange for a contract to be 
prepared for execution by the Agency and the contractor 
selected with the Agency's concurrence, to be secured with 
performance and payment bonds executed by a qualified 
surety equivalent to the Bonds issued on the Contract, and pay 
to the Agency the amount of damages as described in 
paragraph 7 in excess of the Balance of the Contract Sum 
incurred by the Agency resulting from the Contractor Default; 
or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which it 
may be liable to the Agency and, within 60 days of waiving its 
rights under this paragraph, tender payment thereof to the 
Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 
4.3, the Agency shall pay the Balance of the Contract Sum to either:
5.1 Surety in accordance with the terms of the Contract; or
5.2 Another contractor selected pursuant to paragraph 4.3 to

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of damages 
as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond 15 days after receipt of written notice from the Agency
to the Surety demanding that the Surety perform its obligations under
this Bond, and the Agency shall be entitled to enforce any remedy
available to the Agency.

2 of2 

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has denied 
liability, in whole or in part, then without further notice the 
Agency shall be entitled to enforce any remedy available to the 
Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the Dispute Resolution 
process defined in the Contract Documents and the laws of the 
State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under paragraph
4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the
Agency shall be those of the Contractor under the Contract, and the
responsibilities of the Agency to the Surety shall those of the Agency
under the Contract. To a limit of the amount of this Bond, but subject
to commitment by the Agency of the Balance of the Contract Sum to
mitigation of costs and damages on the Contract, the Surety is
obligated to the Agency without duplication for:
7.1 The responsibilities of the Contractor for correction of defective

Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs resulting 

from the Contractor's Default, and resulting from the actions or 
failure to act of the Surety under paragraph 4; and 

7 .3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall be 
bound by the results thereof; and 

7 .4 Liquidated Damages, or if no Liquidated Damages are specified 
in the Contract, actual damages caused by delayed performance 
or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Contract, and
the Balance of the Contract Sum shall not be reduced or set-off on
account of any such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than the Agency or
its heirs, executors, administrators, or successors.
9. The Surety hereby waives notice of any change, including
changes of time, to the contract or to related subcontracts, purchase
orders and other obligations.
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page.
11. Definitions
11.1 Balance of the Contract Sum: The total amount payable by the

Agency to the Contractor under the Contract after all proper 
adjustments have been made, including allowance to the 
Contractor of any amounts to be received by the Agency in 
settlement of insurance or other Claims for damages to which 
the Contractor si entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Contract. 

11.2 Contractor Default: Failure of the Contractor, which has neither 
been remedied nor waived, to perform the Contract or otherwise 
to comply with the terms of the Contract. 

SE-355 
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LABOR & MATERIAL PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)

Name: 
Address: 

hereinafter referred to as "Contractor", and (Insert full name and address of principal place of business of Surety) 

Name: 
Address: 

hereinafter called the "surety", are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina 
Address: 1300 Pickens Street 

Columbia SC 29208 

2018 Edition 

hereinafter referred to as "Agency", or its successors or assigns, the sum of . being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written agreement dated _____ entered into a contract with Agency to construct 
State Project Name:   RE-BID USCA Etherredge RE-BID Stage Rigging Replacement 
State Project Number: �H�2�9-..!cl3::::.,5�6f.!..;/5�0�0�0�33=!..!6s<.3c.c·2.,__ ________________________ _ 
Brief Description of Awarded Work: Replace existing fly curtain system with new electronic fly system 

in accordance with Drawings and Specifications prepared by (Insert full name and address of AIE) 

Name: Theatre Consultants 
Address: 6325 Old NC 86 

Chapel Hill, NC 27516 
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative. 

DATED this ___ day of ____ _, =-2 ___ BOND NUMBER _______________ _ 
(shall be no earlier than Date of Contract} 

CONTRACTOR SURETY 

By: ________________ _ By: ________________ _ 
(Seal) (Seal) 

Print Name: _______________ _ Print Name: ________________ _ 

Print Title: _______________ _ Print Title: _________________ _ 
(Attach Power of Attorney) 

Witness: ________________ _ Witness: __________________ _ 

(Additional Signatures, if any, appear on attached page) 

1 of2 SE-357 
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SE-357 

LABOR & MATERIAL PAYMENT BOND 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency to pay for all labor, materials and equipment
required for use in the performance of the Contract, which is
incorporated herein by reference.
2. With respect to the Agency, this obligation shall be null and
void if the Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from all 

claims, demands, liens or suits by any person or entity who 
furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and void
if the Contractor promptly makes payment, directly or indirectly, for
all sums due.
4. With respect to Claimants, and subject to the provisions of Title
29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the SC
Code of Laws, as amended, the Surety's obligation under this Bond
shall arise as follows:
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the work 
specified in the Contract, and who has not been paid in full 
therefore before the expiration of a period of ninety (90) days 
after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the amount, 
or the balance thereof, unpaid at the time of institution of such 
suit and to prosecute such action for the sum or sums justly due 
him. 

4.2 A remote claimant shall have a right of action on the payment 
bond upon giving written notice by certified or registered mail 
to the Contractor within ninety (90) days from the date on 
which such person did or performed the last of the labor or 
furnished or supplied the last of the material or rental 
equipment upon which such claim is made. 

4.3 Every suit instituted upon a payment bond shall be brought in 
a court of competent jurisdiction for the county or circuit in 
which the construction contract was to be performed, but no 
such suit shall be commenced after the expiration of o ne year 
after the day on which the last of the labor was performed or 
material or rental equipment was supplied by the person 
bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4,
the Surety shall promptly and at the Surety's expense take the
following actions:
5.1 Send an answer to the Claimant, with a copy to the Agency,

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging any 
amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety's failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to a 
claim. However, if the Surety fails to discharge its obligations 
under this paragraph 5, the Surety shall indemnify the Claimant 
for the reasonable attorney's fees the Claimant incurs to recover 
any sums found to be due and owing to the Claimant. 
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6. Amounts owed by the Agency to the Contractor under the
Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any Performance Bond. By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance of
the Contract are dedicated to satisfy obligations of the Contractor
and the Surety under this Bond, subject to the Agency's prior right 
to use the funds for the completion of the Work.
7. The Surety shall not be liable to the Agency, Claimants or others
for obligations of the Contractor that are unrelated to the Contract.
The Agency shall not be liable for payment of any costs or expenses
of any claimant under this bond, and shall have under this Bond no 
obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond.
8. The Surety hereby waives notice of any change, including
changes of time, to the Contract or to related Subcontracts, purchase
orders and other obligations.
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.
Actual receipt of notice by Surety, the Agency or the contractor,
however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page.
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply with 
the statutory requirements of the South Carolina Code of Laws, as
amended, and further, that any provision in this Bond conflicting
with said statutory requirements shall be deemed deleted herefrom
and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The intent is that
this Bond shall be construed as a statutory Bond and not as a
common law bond.
11. Upon request of any person or entity appearing to be a potential
beneficiary of this bond, the Contractor shall promptly furnish a
copy of this Bond or shall permit a copy to be made.
12. Any dispute, suit, action or proceeding arising out of or relating
to this Bond shall be governed by the laws of the State of South
Carolina.
13. DEFINITIONS
13.1 Claimant: An individual or entity having a direct contract

with the Contractor or with a Subcontractor of the Contractor 
to furnish labor, materials, or equipment for use in the 
performance of the Contract. The intent of this Bond shall be 
to include without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the Contractor and the 
Contractor's Subcontractors, and all other items for which a 
mechanic's lien might otherwise be asserted. 

13.2 Remote Claimant: A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract: The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 

SE-357 
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SE-380 CHANGE ORDER NO.: __ _ 

CHANGE ORDER TO DESIGN-BID-BUILD CONSTRUCTION CONTRACT 

AGENCY: University of South Carolina 

PROJECT NAME:  RE-BID USCA Etherredge Stage Rigging 

Replacement PROJECT NUMBER: H29-l356/50003363-2 

CONTRACTOR: ___________________ _ 

This Contract is changed as follows: (Insert description of change in space provided below) 

ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum:

2. Change in Contract Sum by previously approved Change Orders:

CONTRACT DATE: ____ _ 

$ I 

3. Contract Sum prior to this Change Order $ o.oo I 
4. Amount of this Change Order:

5. New Contract Sum, including this Change Order:

ADJUSTMENTS IN THE CONTRACT TIME: 
1. Original Substantial Completion Date:

2. Sum of previously approved increases and decreases in Days:

3. Change in Days for this Change Order

4. New Substantial Completion Date:

CONTRACTOR ACCEPTANCE: 

BY: ____________________________ _ 
(Signature of Representative) 

$ o.oo I 

I
Da� 

Days 

Date: __________ _ 

Print Name of Representative: _________________________________ _ 

A/E RECOMMENDATION FOR ACCEPTANCE: 

BY: _____________________________ _ Date: __________ _ 
(Signature of RepresentaJive) 

Print Name or Representative: _________________________________ _ 

AGENCY ACCEPTANCE AND CERTIFICATION: 

BY: _____________________________ _ Date: __________ _ 
(Signature of Representative) 

Print Name of Representative:, _________________________________ _ 

Change is within Agency Construction Contract Change Order Certification of: $ __________ _ Yes D No D

AUTHORIZED BY: ____________________ _ DATE: __________ _ 
(OSE Project Manager) 

SUBMIT THE FOLLOWING TO OSE 

I. SE-380, fully completed and signed by the Contractor, A/E and Agency; 
2. Detailed back-up information, with OH&P shown, from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown.
3. If any item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency. 

SE-380 



RE-BID USCA Etherredge Center Stage Rigging Replacement 
H29-I356/50000336-2 
University of South Carolina Aiken 

RIGGING EQUIPMENT AND WORK SPECIFICATIONS 

PART 1 - GENERAL 

1.1 SCOPE OF WORK 

A The Rigging System Equipment Scope shall be composed of the removal of existing rigging 
equipment, new structural bracing as required by the contractor's structural engineer, new 
powered rigging and controls, and other items as noted below and on the attached drawings. 

B. Facility Analysis

1. Review drawings relative to existing conditions and confirm proposed hoist layout works
with specified products. Inform Owner of any required deviations.

2. Contractor's structural engineer is to review the building's existing steel configuration and

capacity to confirm integration of specified equipment will not create additional loads on the

building structure. While bracing within the structure may be installed as required by the

contractor's engineer, it is not the intent of the project to substantially reinforce beams and

columns as part of the rigging project.

3. Immediately notify the Owner of any required deviations to the layout to allow the system to

work within the building's existing capacity.

C. Demolition

1. Remove and safely store all remaining stage draperies and drapery tracks for re-installation

following project completions.

2. Remove and safely store all performance lighting electrical raceways for re-installation

following project completions.

3. Remove and dispose of counterweight assist components on stage right wall.
4. Remove all ceiling mounted rigging blocks associated with hoist system.

5. Disconnect, remove, and dispose of all existing hoists not planned for reuse as part of the
project. Verify with Owner prior to disposal, as some hoists may want to be repurposed to
the Owner's production machinery.

6. Remove and dispose of all electrical rigging control panels, distribution panels, cabinets,
wire, and devices intended to be replaced as part of the project.

7. Remove and dispose of any other equipment or hardware at ceiling level. This includes any
unidentifiable hardware "clutter".

8. Prior to disposal, turn over owner desired material for their storage. All other material shall
be disposed of by contractor.

D. Steel, Structural Bracing, and Miscellaneous Metals

1. Provide material and installation required for the bracing and equipment support as directed
by the contractor's structural engineer.

2. Infill stage right stage-level, mid-level and upper level gallery floors where previous
counterweight-assist arbors and hoists were installed. Provide new floor covering to
continue stage floor stage right.

3. Replace chains on stage right technical gallery with spring return swing gate in compliance
with OSHA

RIGGING EQUIPMENT AND WORK SPECIFICATIONS 1 



RE-BID USCA Etherredge Center Stage Rigging Replacement 
H29-1356/50000336-2 
University of South Carolina Aiken 

E. Rigging Equipment Replacement

1. Provide new hoists over stage area as noted on the drawings and indicated otherwise in the
specifications.

2. Hoists must operate at the capacity and speed noted on the lineset schedule.
3. Hoists must fit within the area shown on the drawings.
4. Provide pantograph-style electrical cable management rigging for all hoisted elements. All

existing electrical raceways and distribution cables are planned to be reused. The intention
is for cable management to live within the depth of the linesets so as to not interfere with
adjacent battens.

5. Equipment, components, and installation shall conform to the performance specifications
noted herein.

F. Drapery Track Repair

1. Replace all track rope, carriers, sheaves, and other required components on each of two (2)
stage travelers.

2. Replace live and dead end pulleys with 8" sheaves. Dead end pully should be type angled
at 45 degrees to horizontal.

G. Electrical Distribution

1. Line and low voltage electrical distribution shall be provided as required to support the
contractor's system's power and control requirements, as well as additional hoist and
control stations at locations directed by the University of South Carolina Aiken.

2. The University of South Carolina Aiken has engaged a licensed professional engineer under
separate contract to provide these requirements and are included in the Appendix.

3. The RFP response should provide specific electrical requirements as they relate to the
proposed system. Hoist power is anticipated to be 480v, 3phase. The contractor will be
required to install step-up transformers and distribution panels to support the hoists' power
requirements.

4. The contractor should be prepared to address all electrical installation requirements related
to this project.

5. All electrical infrastructure relative to the fire curtain and audience delineation drapes is
excluded from this project, and shall remain as installed.

1.2 Qualifications: 

A. The contractor and all subcontractors must be licensed by the State of South Carolina to perform
the work described in the specifications.

B. The Contractor shall have been an authorized representative of the manufacturer of not less than
one of the specified equipment systems for a minimum of two (2) years.

C. Contractors shall have been involved in the type of work of that section for a period of five (5)
years or more and shall have successfully completed at least ten (10) installations in the country in
which the work is being performed of this type and scope, which have been in service successfully
for not less than two (2) years. Project scope requirements include, but are not limited to, project
complexity, project construction cost, and equipment contractor's construction costs.

RIGGING EQUIPMENT AND WORK SPECIFICATIONS 2 



RE-BID USCA Etherredge Center RE-BID Stage Rigging Replacement 
H29-1356/50000336-2 
University of South Carolina Aiken 

D. No sub-contracting work is permissible, unless the Sub-Contractor is named and included as part
of the bid. All terms and requirements herein apply to the Sub-Contractor. The right is reserved to
reject the proposed Sub-Contractor based on the terms stated herein.

E. Where overhead rigging is part of the Work, it shall be supervised on site at all times through the
entirety of installation and system commissioning by an Entertainment Technician Certification
Program (ETCP) Certified Rigger - Theatre, or a licensee of authority having jurisdiction.

1.3 Submittals 

A Shop Drawings 

1. Submit drawings depicting components, systems and assemblies, subject to static, dynamic
or electrical loads affecting their safety and operational integrity, or as otherwise required by
legislation, signed and sealed for the intended application, by a licensed Professional
Engineer experienced in work of similar nature and scope and licensed in the State of South
Carolina.

2. Note and maintain one of the prints returned as a "Record Document".
3. Submit newly prepared information, drawn to accurate scale.
4. Do not reproduce RFP Documents or copy standard information as the basis of Shop

Drawings. Standard information prepared without specific reference to the Project is not
considered Shop Drawings.

5. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings.

6. Shop Drawings include the following plates and schedules:

a. Assembly, installation and erection plans and diagrams depicting relative locations of
various members and overall dimensions with reference to the preliminary drawings
including auxiliary structure.

b. Block schematics of all equipment internal wiring and system element
interconnection.

c. Component equipment drawings from Manufacturer's approved drawings or catalog
cuts showing weight, dimensions, and capacities of mechanical components.

d. Component Equipment Drawings.
e. Details and assembly drawings.
f. Dimensions.
g. Finishes.
h. Signage and identification systems.
i. Identification of products and materials included.
j. Layout of control consoles, racks and other associated equipment.
k. Mechanical Assembly Drawings.
I. Riser diagrams showing quantities, coding and sizes of all interconnections between

system components.
m. System assemblies, major sub assemblies, components, cabinets and enclosures,

including notation of type and manufacturer of switches, relays, locks and hardware.
n. Test data on materials components and systems as available for the items specified

herein.

B. Record Document Submittals (As Built Drawings)
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RE-BID USCA Etherredge Center RE-BID Stage Rigging Replacement 
H29-1356/50000336-2 
University of South Carolina Aiken 

1. Record Documents: Maintain a clean, undamaged set of Contract Documents, Shop
Drawings and Product Data. Mark the set to show the actual installation where the
installation varies substantially from the Work as originally shown. Mark whichever drawing
is most capable of showing conditions fully and accurately; where Shop Drawings are used,
record a cross-reference at the corresponding location on the Contract Drawings. Give
particular attention to concealed elements that are concealed or cannot otherwise be readily
discerned later by direct observation.

2. Include details on internal setting of components.
3. Organize record drawing sheets into manageable sets, bind with durable paper cover

sheets, and print suitable titles, dates and other identification on the cover of each set.
4. Testing Data - Include in record submittal documentation of performance tests as required

in the contract documents.
5. Upon completion of the Work, submit Record Documents to the Owner.

C. Maintenance Manuals

1. Organize operating and maintenance data into suitable sets of manageable size. Bind
properly indexed data in individual heavy-duty 2-inch, 3-ring vinyl covered binders, with
pocket folders for folded sheet information. Mark appropriate identification on front and
spine of each binder.

2. Operating and Maintenance Instructions: Provide instruction manuals describing proper
operation and maintenance. Include a detailed review of the following items:

a. Maintenance and operation manuals for individual components.
b. Cleaning.
c. Control sequences.
d. Copies of warranties.
e. Emergency instructions.
f. Fuse list.
g. Inspection procedures.
h. Lubricants.
i. Recommended "turn around" cycles.
j. Spare parts list.
k. Wiring diagrams reflecting actual labeling in the field.
I. Maintenance agreements and similar continuing commitments.
m. Product Data.
n. As Built drawings depicting actual locations and conditions of the system design,

construction and arrangement.

3. As part of instruction for operating equipment, describe the following procedures:

a. Start-up.
b. Operation.
c. Shutdown.
d. Emergency operations.
e. Noise and vibration adjustments.
f. Safety procedures.
g. Economy and efficiency adjustments.
h. Effective energy use.
i. Complete Subcontractor List including names and telephone numbers of persons to

contact.
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RE-BID USCA Etherredge Center RE-BID Stage Rigging Replacement 
H29-1356/50000336-2 
University of South Carolina Aiken 

4. Provide a plan and section of performance machinery device locations in CAD format.
Drawings should be saved in Drawing Interchange Format (DXF).

1.4 System description 

A. Applicable Legislation

1. The minimum standards for construction and installation shall meet or exceed the
requirements of the South Carolina Building Code and ANSI E1 .6-1 (Current Edition) except
as exceeded by these specifications. Where standards requirements conflict, the
construction shall conform to the following order: Federal, State, and Local Legislation;
Applicable Project Building Code; ANSI E1 .6-1; these specifications.

2. Factors listed below in no way relieve this Contractor from the sole responsibility of
providing safe systems.

B. Provide assemblies, cable components, connections, equipment, hardware and linkages
employed in supporting, in whole or in part, overhead loads that are rated and designed for that
application. Base loading for each component on the maximum percentage of the capacity of the
set in which the component is employed. Regardless of noted use or hoist capacity, base the set
component capacity on the batten length multiplied by a thirty pound per linear foot (30 plf) load, in
addition to self weight, unless otherwise noted.

C. Provide mule blocks, rollers and guides as required to provide proper alignment and maintain
allowable fleet angles.

D. Where specific dimensions and loading capacities have been omitted from the Contract
Documents, determine in accordance with the requirements and intent set forth in the Contract
Documents.

E. Hoisting mechanisms shall be inherently self locking at any elevation within the specified load
range.

F. The hoists shall allow for local operation. The system shall incorporate two levels of hard limits on
motion as well as direct relation to safety interlock systems.

G. The control system shall provide for repeatability of states.

H. The safety interlock system shall provide feedback to the control system through addressable
pressure sensitive, optical and mechanical interlock switches. Switching shall provide for limiting
access when system is in use, overload cut off, prevention of shearing and crushing hazards,
motion elimination during hazardous conditions. The safety system shall report current conditions
of activated sensors and switches to the operating console.

I. Performance Requirements:

1. The following is to establish minimum safety requirements for the system. Where Federal,
State and Local Legislation address these topics, the more stringent requirement takes
precedence. Factors listed below in no way relieve this Contractor from sole responsibility
of providing a safe system.

a. Load bearing components- Minimum Safety Factor: 10
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b. Maximum member deflection: L/360.
c. Hoist speed and capacity:

i. As noted on drawings.

d. Position Locking: Self Locking at all elevations within designated travel.
e. Leveling precision: ± 0.125" repeatability
f. System shall be capable of continuous operation under full lifted load for a minimum

of one hour.

2. See electrical documents for voltage and power distribution requirements.
3. Provide guides, bracing and accessories as required to maintain proper alignment and

movement.
4. This Contractor is in no way relieved from the primary responsibility to provide a safe, fully

functional system.
5. The safety parameters set forth herein are intended to reflect minimum safeguards and

precautions related not only to normal use of the equipment under ideal operating and
loading conditions but, additionally, to anticipate equipment misuse, human error, and
misjudgment. These parameters in no way relieve this Contractor from responsibility or
liability arising from the Work.

1.5 Warranty and Maintenance 

A. Warranty

1. Warrant systems and equipment to be free of defective components, faulty workmanship
and improper adjustment for a period of two (2) years from the date of Owner's acceptance.
Paint and exterior finishes are excluded relative to failure due to unusual exposure. Replace
items showing evidence of defective materials or workmanship (including installation
workmanship) within thirty (30) days after notification. Make replacements without cost to
the Owner. Rectify conditions that might present a hazard to human life, well-being and or
property within 48 hours of notification.

2. Designate warranties on manufactured equipment to the Owner on the date of system
acceptance.

B. Maintenance

1. Provide maintenance service for a period of two (2) years after final acceptance of the
installation. This service consists of at least two half-yearly visits to the site for checking and
adjusting of equipment during the first year, and at least one visit to the site at the end of the
second year. Perform the first visit sixty days after the system has been accepted. Arrange
visit to be at a time mutually agreeable to the Owner and Contractor.

PART 2 - PRODUCTS 

2.1 Manufacturers 

A. Provide the rigging systems from components (except where otherwise stated) that are the
products of one of the following manufacturers:
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1. Electronic Theatre Controls, Middleton, WI

B. Bearings:

1. Dodge/Reliance Electric Corp., Cleveland, OH
2. FAG Bearings Corp., Stamford, CT.
3. Timken Co., Canton, Ohio.

C. Cable and chain connection hardware:

1. Chicago Hardware and Fixture Company, Chicago, IL.
2. Columbus Mckinnon Corporation, Chain Division, Amherst, NY.
3. Cooper Industries, Campbel Chain Division, Inc., NC.
4. The Crosby Group, Inc., Tulsa, OK.
5. Loos & Co.Inc., Naples.FL.

D. Compression sleeves:

1. Loos & Co.Inc., Naples.FL.
2. National Telephone Supply Company, Cleveland, OH.

E. Motors / Brakes and Gearing:

1. Eurodrive, Co., Bridgport, NJ.
2. General Electric Corporation, Salem, VA
3. Westinghouse Corp., Pittsburgh, PA.
4. Nord Gear Corp, Waunakee, WI

F. Wire Rope:

1. Manufacturers of wire rope, also identified as aircraft cable, employed in overhead lifting or
suspension are required to be QPL certified pursuant to QPL-83420 as current. Provide
preformed, galvanized unlubricated wire rope conforming to RRW-410 of the Type and
Class commensurate with the diameter and construction determined appropriate by the
Contractor's engineer. Where the Contractor determines to substitute a non-QPL Certified
manufacturer, the Contractor, at no additional cost to the Project, shall provide testing of
each spool employed in accordance with ASTM A 931 as current. Certificates of
conformance are not substitutions for certificates of testing.

2.2 MATERIALS 

A. Pipe Battens:

1. 1-1/2" nominal Schedule 40 Seamless Black Steel Pipe (ANSI B36.10-1970).

2.3 MANUFACTURED UNITS 

A. Blocks:

1. Provide blocks with the appropriate sheave for the intended cable and rope.
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2. Configure blocks to prevent the hoisting rope from leaving the sheave groove. Provide block
design to prevent the hoisting rope to leave the housing in event of sheave shaft failure.
Configure blocks to support sheave in event of sheave shaft failure. Provide blocks ensuring
sheaves are centered in the housing and run plumb without rubbing or interference with the
block housing. Distance between outer face of sheave and inner face of cheek plate shall
be less than one cable diameter.

3. Center Pins: Unless otherwise specified, provide sheave center pins designed to transmit
the sheave load to the block housing without rotating.

4. Provide side plates (cheeks) of materials and dimensions required for the anticipated load.
Provide side plates enclosing the sheave sides. Secure side plates to each other with
spacer assemblies to ensure parallel alignment. Arrange spacer assemblies in a
configuration to permit anticipated movement of rigging while restraining running lines from
escaping sheave grooves. Provide spacers with appropriate tapers and finishes to prevent
damage to running lines. Arrange spacer assemblies to provide redundant support for the
running lines and sheaves in the event of sheave center pin failure. Arrange side plates to
result in a rigid parallel housing for the sheave. Align each sheave within the block so that
the center and sides of the groove rotate in the same axis perpendicular to the axle and
parallel to the side plates.

5. Provide block assembly with attachment systems designed and fabricated to transmit the
block load to the mounting structure, while permitting adjustment, alignment and
maintenance of the block. Unless specifically approved by the Owner, welded connections
or connections employing cut side plates with draw bolts are not acceptable.

6. Configure the block so the cable is supported according to wire rope manufacturer's
recommendations.

7. Provide blocks to be suitable for anticipated loading and required mounting.

B. Sheaves:

1. Provide sheaves designed and fabricated in to meet or exceed the current edition of ANSI
A10.5 American National Standard Safety Requirements for Material Hoists, Section 14.5
and the Wire Rope Technical Board's Wire Rope User's Manual, except where exceeded
herein.

2. Configure the depth of flare of the groove so that the hoisting rope does not rub against the
flange of the sheave when entering and leaving the groove.

3. Provide bearings designed to operate under the anticipated loading conditions for the
lifespan of the system. Bore the hub within the close tolerances established by
manufacturers engineering data for proper press fit without need of further cup clamping
devices. Boring tolerances of sheaves selected at random are subject to inspection.
Provide bearings rated for the load and speed derived from the calculated batten load.

4. Properly lubricate bearings according to manufacturers' recommendation.
5. Machine grooves to be smooth and free of irregularities, tool marks and imperfections.

Machine hubs to assure proper bearing alignment.
6. Metal Sheaves: Provide from machined cast blanks.
7. Synthetic Sheaves: Provide from either machined extrusion or injection molded shapes.

Where applicable, machine sheave grooves and hubs according to wire rope
manufacturers' recommendations.

8. The minimum sheave tread diameter for wire rope head blocks is the rope diameter x 48.
9. Provide Multiple grooved blocks, including head blocks, with grooves of equal pitch

diameter. Where purchase lines are employed, provide the purchase line groove at the
center of the block.

10. Finish metal sheaves as required to prevent rust without wear on wire rope.
11. Acceptable Loft Block Materials
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a. Injection molded molybdenum disulphide filled nylon
b. Machine grooved nylon
c. Machine grooved steel

C. Control Systems

1. General

a. Control system displays and ergonomics are subject to the approval of the Design
Consultant.

b. Provide the system to process incoming data from sensing devices and react
accordingly as per pre-programmed sequences instructed by a Logic Control system.

c. The system shall require a hardware keyswitch for operation. Provide six keys.
d. Provide the System to interpret data from a variety of sensors and between

associated starters and related logic control systems. System condition indicators
describe conditions including:

i. Overload.
ii. Overs peed.
iii. Upper and lower limits.
iv. Power irregularities.
v. Device status.

2. Load Monitoring and Sensing

a. Load Monitoring

i. Incorporate load monitoring to accomplish both overload and underload
detection of individual and all hoists.

1. Maximum and minimum loads shall be configured at commissioning
based on the installation of specific hoists, and may only be changed by
the manufacturer's authorized representative.

2. Maximum cumulative batten loads for total hoist system capacity shall
be configure at commissioning based on input from the contractor's
structural engineer.

3. Employ electro-mechanical load cell devices to determine loading
conditions.

ii. Configure the operator display to depict the total batten weight to determine a
fault condition. Configure the operator display to depict the total batten load in
real time to alert the operator if the hoist's capacity has been violated.

3. Provide over-amperage monitoring and protection of the drive unit to protect the motor and
drive unit only, in a full current draw situation, and when total hoist capacity only is violated.
Provide drive over-amperage as part of the system sensing.

4. Mechanical and Software Limits

a. Provide hoist modules with three levels of limit switch protection in both the up and
down direction.

b. The three levels consist of: "Ultimate" limit switch, the "Normal" end of travel/position
limit switch, and "Factory set" pre-programmed software limits.
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C. 

i. 

At both the upper and lower travel limit positions, there shall be two independent 
mechanical limit switches: 

Normal end of travel/position limit switch. 
ii. Top overtravel limit which shall not operate until hoist is at least 1" above

normal top limit, and bottom overtravel limit which shall not operate until hoist
is at least 1" below normal bottom limit.

iii. Provide switches and strikers to resist mechanical damage and abuse and to
only be adjusted by use of tools.

iv. Provide overtravel limit switches of the slow action normally closed types.

d. Normal end of travel/position limit switch shall be located to prevent mechanical wear
or degradation of mechanical parts, and shall immediately stop all movement of the
hoist module when struck.

e. Factory set, pre-programmed software limits shall be set by the Contractor during
installation and system set-up.

i. 

ii. 

Software limits shall stand in front of all mechanical limit switches, and prevent 
the system from contacting mechanical switches during normal operation. 
Software limits shall be identified as the upper and lower "total" travel range on 
the operator console screens. 

5. Each operator contact switch controlling motion of the hoist shall be of the momentary
contact type. Release of pressure on the switch shall cause motion to stop.

D. Control Consoles, Stations, and Software Operation Systems

1. Provide a main control station and cabling in such a location that the user can see motion
during operation.

a. Control panel and associated equipment shall be a portable, stand-alone device
mounted on portable cart.

b. Provide a minimum 50' connection cable. Provide 2 total cables (1 spare).

2. Mobile Hand Pendant

a. Provide a mobile hand held control pendant connected to a wall mounted receptacle
that allows for limited operation of single or grouped hoists.

b. Provide the control pendant with an umbilical, of sufficient length to extend from the
wall mounted station to the center of the stage, with minimum 50' connection cable.
Provide the panel, pendant and umbilical with modular connectors and strain reliefs
to permit connection as required.

c. Provide wall mounted hooks to hang controller and cable.

3. Main console and Mobile Hand Pendant shall be capable of operating simultaneously.
4. Provide one or more spring loaded mechanical switches to be engaged to provide "dead­

man" operation. If switches may be disabled mechanically, provide software monitoring of
switch(es) to ensure that they are not permanently affixed by the operator.

5. Provide the system to display feedback of load conditions and faults as described herein.
6. Presets

a. Provide control software to allow the operator to create, modify, delete, save and
retrieve presets in an intuitive preset sheet.
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b. Provide the operator with the ability to write some or all of the hoist modules in a
preset.

7. Cueing

a. Provide control software allowing the operator to:

i. create, modify, delete, save and retrieve cues in an intuitive, easy to program
cue sheet.

ii. entry of single hoist modules and groups of hoist modules into cues.
iii. use special wait and follow functions.
iv. employ the wait function anywhere in a cue to delay the start of the following

cue actions in that cue.
v. employ the follow function at the end of a cue to allow the following cue to start

automatically upon completion of the prior cue. In the event of a load profile
violation (overload or an under load condition) during the execution of a cue,
the user shall have the ability to clear the fault, bypass the feature, disable the
faulted hoist module, adjust batten monitoring sensitivity and finish the move
all from the cue sheet for a seamless recovery.

vi. save the cue sheet to a database using names that are appropriate to the cue
sheet.

vii. retrieve and load a previously saved cue sheet.
viii. save the cue sheet to a database using names that are appropriate to the cue

sheet.
ix. retrieve and load a previously saved cue sheet.

b. Cues shall contain cue number, cue line name, element name, target and speed or
time of movement.

8. Motor Restrict

a. Incorporate a motor restrict module that will only be accessible to administrative
password levels. The function is to allow the administrator to restrict a hoist from
being controlled in any instance until the administrator removes the restriction. Within
this module is a batten ordering function. This gives the Administrator the option to
manipulate the order in which the motor list is viewed.

E. Local Motor Control:

1. Provide a local control panel proximate to the motor, or portable, for test purposes. Locate
such that an operator is not in danger during hoist operation or failure.

2. Include the following controls:

a. Override keyswitch.
b. Power on indicator lamp.
c. Emergency Stop push button.
d. Raise button
e. Lower button.

F. Emergency Stop System:

1. Provide a hard-wired emergency stop circuit utilizing a failsafe circuit conforming to NFPA
79 (Electrical Standards for Industrial Machinery} requirements.

RIGGING EQUIPMENT AND WORK SPECIFICATIONS 11 



RE-BID USCA Etherredge Center Stage Rigging Replacement 
H29-1356/50000336-2 
University of South Carolina Aiken 

2. Where required due to speed and loading criteria, provide a Category 1 controlled stop per
NFPA 79 (Electrical Standards for Industrial Machinery). The contractor's Engineer shall
evaluate each winch, as part of the system, to determine the type of stop required for that
component.

3. The system shall be a normally closed or supervised circuit.
4. Resetting the emergency stop system shall not initiate motion.
5. The system shall communicate with the control system to indicate which discrete STOP

switch was pressed. Provide proper wiring infrastructure for switches to allow for discrete
feedback.

6. If additional powered rigging systems with integrated emergency stops are located within
the stage area, integrate emergency stops into a unified system.

7. Emergency Stop Switches:

a. Provide STOP switch connection faceplates as required to provide a safe operating
system, and as indicated on the drawings. Coordinate conduit and wire paths with
Electrical Contractor during rough-in to furnish complete system.

b. Provide additional STOP switches in locations indicated on the drawings.
c. Provide red mushroom head Emergency STOP Switches with press to operate.

G. Power and Control Raceways

1. Provide raceways installed adjacent to hoists to distribute power and control signal to hoists.
2. Provide raceways with power and control receptacles for the quantity of hoists specified. In

addition, fabricate the raceways to allow for the installation of additional hoists as described
in the equipment schedule, corresponding with static batten locations as indicated on the
drawings. Provide secured, protective covers on unused receptacles.

3. Provide raceways in the configuration shown on the electrical drawings. Should the
manufacturer's distribution equipment differ from that shown on the electrical drawings,
coordinate changes with the electrical contractor at no cost to the Owner.

4. Include locking receptacles matching connections to hoists. Alternately, provide hard-wired
connections with integrated power disconnect at each hoist.

5. Power and control connections should use positive locking connectors.
6. Provide mounting hardware as required to support raceways.

H. Pantograph Style Cable Management

1. Provide an assembly consisting of a system of extruded aluminum wireways, which fold
upon themselves as the batter raises and lowers.

2. Mechanical

a. Assembly should fit between the rigging lines.
b. Assembly to include aluminum wireway, 7 gauge hinge arms, and Grade 8

attachment hardware. All components are to be rated for overhead lifting.
c. Provide track, trollies, and stop plates as required to manage cable at top of

management system.

3. Electrical

a. Provide circuits in the quantities required for existing circuits. All circuits and
associated wire are to be fully rated for 20A at 120V.

b. Provide management and cable for low voltage DMX lines. Include 2 @ DMX lines.
c. Provide adjustable pressure pad strain relief devices to hold all cable securely in

place.
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4. Finish: baked flat black.

I. Pipe Battens:

1. Provide typical pipe battens of seamless black wrought steel pipe as specified above.
2. Provide splices from sleeved tubing arranged so the spliced batten equals or exceeds the

strength of the continuous batten material. Secure splices using removable, appropriately
rated threaded fasteners in a fashion that no part of the fastener extends beyond the batten
surface by more than½". Arrange splices to ensure batten deflection in any span does not
exceed the deflection of a continuous batten of equal span under the loading criteria
specified herein.

3. Provide batten length depicted for each set on the Drawings. Incorporate full pipe sections
for each batten with only one partial section located on center line. Drill both ends of the
battens for batten splices and extensions.

4. Provide an additional batten at each electric raceway location. Locate battens both on top
of and below raceway.

J. Batten Extensions:

1. Provide steel pipe extensions for the off-stage ends of each batten. Extension length is
determined as the amount of pipe extended from main batten, as defined in the schedule
below. Provide additional length of pipe as required to remain sleeved inside for support.

2. Provide extensions which sleeve within the batten when not deployed. Size extensions to
safely support a load of twenty pounds per linear foot (20 plf), and to have an outside
diameter not less than 1 inch.

3. Configure the batten and extension such that the distance the extension extends beyond
the batten end is infinitely adjustable by the user and so the adjustment device will sustain
the position of the extension when a load equal to the extension length multiplied by 20
pounds per linear foot is applied in both longitudinal directions. Size the extensions so that
not less than 12 inches remains sleeved at all times. Paint the section remaining sleeved
red.

4. Weld a 1-1/4" x 3/8" diameter welded steel ring to the off-stage end of the extension so that
one quadrant is partially inside the extension pipe and that the weld points are on parallel
quadrants of the extension.

K. Batten Hanging Devices:

1. Provide one type of batten hanging device within the system as described below.
2. Batten Clamps:

a. Provide connections to each lift line turnbuckles by removable steel clamps which
encircle the complete circumference of the batten and allow for direct connection to
the jaw of the turnbuckle. Employ appropriately rated fasteners with locking devices
for connections.

b. Configure the devices to each resist the complete loads of both adjacent spans with
the additional imposed impact factors. Configure the devices to resist rotation of the
batten with a load of 30 pounds per linear foot of the longest adjacent span applied at
12 inches horizontally from the section's centroid.

c. Configure devices so that the bottom and sides do not exceed the diameter of the
batten by more that one batten diameter. Configure devices so that no sharp edges
or corners greater than 45 degrees are presented.

d. Mark clamps pursuant to OSHA 29 CFR 1926.251 (a)(4).
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3. Trim Chain:

a. Provide 36-inches long fabricated from ¼-inch alloy, specifically designed for
overhead lifting applications. Provide chain that is rated to resist the complete loads
of both adjacent spans with the additional imposed impact factors.

b. Wrap chain 1 ½ times around the batten and terminate with appropriately rated and
installed hardware. Provide appropriately rated fasteners and hardware with locking
devices for connections.

c. Provide chain that is compatible with industry-recognized chain hardware. Chain link
size shall match the Welded Steel Chain Specifications for Grade 30 Proof Coil Chain
as specified by the National Association of Chain Manufacturers.

d. Provide chain that is stamped with the manufacturer's identifying mark.
e. Provide chain that is lot traceable, with a coded date stamp on each piece of trim

chain.
f. Provide chain and connection devices specifically designed for overhead lifting as

defined to OSHA (29 CFR 1926.251).
g. Provide chain that is black.
h. The use of hardware not designed for connections in overhead lifting, such as bolts

used as safety devices, will not be accepted.
i. Provide certification of compliance from the manufacturer for the intended application.

L. Acceptable Hoist Products

1. ETC Prodigy

M. Acceptable Control System Products

1. ETC Foundation Desk on Portable Cart w/ spare connection cable

N. Acceptable Hand Held Controller Products

1. ETC Foundation Handheld Remote

2.4 COMPONENTS 

A Compression Sleeves: Size compression sleeves appropriately for the cable construction and 
diameter of the cable with which they are employed. 

1. Material: Copper
2. Cable connection sleeves: Oval pattern
3. Cable stop sleeves: Cylindrical pattern
4. Military Specification MIL-51844 

B. Eyebolts: Size eyebolts for the intended application. Employ dropped forged steel shoulder pattern
eyebolts.

C. Shackles: Size shackles appropriately for the intended application. Execute chain connections with
chain shackles; other connections may employ anchor shackles.

1. Shackle Material: Forged Steel
2. Pin Material: Alloy Steel
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3. Treatments: Heat Treat and Temper
4. Pin Type: Safety type bolt type pin or safety type round pin.
5. Federal Specification: RR-C-271 D Type IV or IVB, Grade A or greater, Class 1.
6. Size the screw pin to ensure that the threads are not included in the bearing surface of the

bolt.

D. Thimbles, Wire Rope: Size wire rope thimbles appropriately for the cable construction and
diameter of the cable with which they are employed.

1. Material: Hot dipped galvanized carbon steel.
2. Finishing: Free of characteristics detrimental to the rope or adjacent elements.
3. Federal Specification: FF-T-276b., Type Ill.

E. Thimbles, Manila/Fibrous and Synthetic Rope: Size appropriately for the rope construction and
diameter of the rope with which they are employed.

1. Material: Hot dipped galvanized carbon steel.
2. Finishing: Free of characteristics detrimental to the rope or adjacent elements.

F. Turnbuckles: Size turnbuckles appropriately for the cable construction and diameter of the cable
with which they are employed.

1. Material: Drop forged carbon steel
2. Finish: Galvanized
3. Type: Employ Jaw- jaw type unless otherwise noted.
4. Pins: Round pins and cotter keys. 
5. Designation: F 1145 - 92 (Reapproved 2001) An American National Standard Standard

Specification for Turnbuckles, Swaged, Welded, Forged. Type 1, Class G.

G. Rigging Lines:

1. Suspend lifted elements by wire ropes, unless specified otherwise herein. Determine the
classification of wire rope construction to suit the system operational requirements. Unless
specifically required in the Contract Documents, the Contractor's engineer shall determine
the classification.

2. Employ continuous lines from the same spool/length, free of knots, splices or mechanical
fasteners along their length unless specifically required otherwise in the Contract
Documents. Do not employ damaged or deformed cables. Excluding prefabricated systems
excluded, cut cable at the site from the manufacturer's spool.

H. Factory Finishing:

1. General:

a. Clean and shop paint, with one coat of primer, all ferrous metals. No shop primer
paint is required on galvanized materials, copper, brass, bronze or aluminum
materials.

b. Protective Coatings: Whenever dissimilar metals are in contact and aluminum metals
are in contact with or imbedded in concrete, cement, mortar, plaster or masonry,
separate contact surfaces by coating each contact surface, prior to assembly or
installation with one coat of protective coating in addition to the shop paint prime coat
described herein. Mask off those surfaces not required to receive protective
coatings.
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2. Finish ferrous metals visible from the audience chamber in flat black.
3. Do not paint sheave grooves, fasteners, aluminum or galvanized materials and products.
4. Treat timber products with clear penetrating stain.

I. Signage:

1. Provide signage in English.
2. Employ printed or stenciled characters. Handwritten characters are not acceptable.
3. Wall mount diagrams depicting the system layout and maximum load limitations (drawn not

less than 1/4"=1 '-0" - 1 :50} in a protective transparent faced frame on the stage wall near
the control system and near the hoist maintenance entrances as to be plainly visible, and as
not to interfere with the operation of the system. Coordinate location with Owner prior to
mounting.

4. Clearly display the rated load capacity on each moved element together with restrictions for
maximum load concentrations and load locations on the moved element and associated
control.

5. The stroke "width-to-height" ratio shall be between 1 :6 -1 :8 Separate lines of by leading that
is approximately 120% of the type point size. Unless specified by regulation or standard,
calculate text height in inches based on unfavorable viewing conditions based on the
viewing distance in feet multiplied by 0.084 (in mm based on meters x .0045}.

6. Numbers and Labels: Employ UL listed, indelible adhesive backed coated polyester printed
labels with adhesives designed for the surface energy of the mounting surface.

7. Linesets

a. Number each batten, identically to its location on the index strip, on both ends as to
be read from above and below with white characters on a dark background.
Minimum viewing distance: 20'-0" (6000mm}.

b. Except for linesets dedicated to potentially visually-sensitive locations, such as an
orchestra shell, mark battens with a painted white stripe 1" wide running around the
full circumference at the centerline of the proscenium in white and at 1 '-0" (300mm}
increments from the left and right of the centerline in white. Indicate the distance from
the midpoint in 5'-0"(1500mm) increments. Mid line and ends excepted, increments
may be marked with white indelible marker. Paint the end of each pipe and each
extension with safety orange stripes 1'-0" (300mm} from the ends toward the
midpoint. Mark the section of batten extension to remain in the batten with safety red
stripes.

c. Number each hoist with characters viewable from the adjacent walking surface Apply
white characters on dark backgrounds Minimum height viewing distance: 5'-0"
(1500mm).

2.5 Supplementary 

A. Furnish equipment and hardware in addition to the items specified previously that are necessary to
provide a fully working system in conformance with the intent of the Contract Documents.

PART 3 - EXECUTION 

3.1 Erection, Installation and Application 

A. Erection:
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1. Trim sets to provide horizontal track and batten set-up.
2. Align the center of each batten with the center line of the stage opening.

3.2 CONSTRUCTION/RIGGING 

A. General:

1. Rig the mechanical system to allow battens to reach the maximum height above the stage
floor and an average low trim of 4'-0" above the finished floor. Immediately inform the
Owner of conflicts between trim height, obstructions, and arbor capacities.

2. Rig the cable management assembly to travel with the winch. Provide components and
assemblies as required to ensure a properly working system, and such that movement of
the winch does not affect the surrounding static components.

3. Align drums, sheaves, and associated equipment as required by the Drawings and
accompanying schedules. Conform alignment to the requirements set forth herein.

4. Secure hoists as per accepted mounting design. Where connection device contact is not
uniform, employ shims. Perform mounting to ensure blocks are securely attached to the
support structure and are immobile except by intentional user action.

B. Site Care:

1. Contractor shall review site conditions with owner and notify owner prior to construction
what loose equipment should be removed to prevent damage.

2. Contractor shall take care to protect walls, floors, equipment, and any other exposed
surfaces during construction.

3. Contractor shall install a temporary floor covering to protect the stage floor through the
construction process.

4. It is the contractor's responsibility to maintain a clean and safe site. This includes but is not
limited to daily cleanup and disposal of material. Contractor is responsible for all
construction debris removal throughout the project.

C. Block Connection:

1. Align blocks as required by the Drawings and accompanying schedules. Conform alignment
to the requirements set forth herein.

2. Secure blocks as per accepted mounting design. Where connection device contact is not
uniform, employ shims. Perform mounting to ensure blocks are securely attached to the
support structure and are immobile except by intentional user action.

3.3 Drapery and track installation 

A. Re-Install drapery track.

3.4 Additional Installation 

A. Electrical Cable Management

1. Install cable management.
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a. Cable management must not interfere with operation of linesets, or existing
architectural items.

b. Coordinate initial locations of electrics drops with owner.

3.5 Field Quality Control 

A. Reviews:

1. Final review will be made by the Owner or his appointed representative, following receipt in
writing or notification from this Contractor that the installation is completed. If review reveals
details of construction, fabrication, or installation not in strict accord with the Contract
Documents, approval will be withheld and Contractor shall be given thirty days to replace
the rejected items with those conforming to specification requirements. In addition to the
final review of various equipment components the right of review is reserved during the
course of the installation. The Owner or his appointed representative and will be allowed
access to materials at the site for eventual incorporation in the work. Preliminary visits shall
not be construed as eliminating the possible rejection of various components during the final
review detailed above.

2. The completed installation of rigging equipment with draperies properly installed shall be
tested and operated for the acceptance by the Owner by the Rigging Contractor prior to
acceptance.

3. At the time of inspection, provide written, notarized certification that materials and methods
employed, including connections, meet or exceed the requirements of the Contract
Documents and applicable laws and regulations.

3.6 TESTING, DEMONSTRATION AND INSTRUCTION 

A. Two weeks prior to testing and certification, coordinate with the Consultant and the University of
South Carolina Aiken the personnel required to be present during the events. Testing, certification
and operation of equipment is to be performed solely by the Contractor.

B. The Contractor's Project Manager, or a designee familiar with the engineering and installation of
the system(s), will coordinate and be present at all certification and testing by the Consultant and
the Owner.

C. Provide demonstration and testing as required to obtain certification by the applicable legislative
authority. This Contractor is solely responsible for obtaining such certification and all costs arising
from the certification. Certification is a condition of Final Acceptance.

D. Clearly record the date, time, personnel, details and results of all the following tests and
demonstrations and any subsequent re-tests. This will form the start of a system log book to be
handed over to the user after acceptance together with operation and maintenance manuals.

E. Each unit to be tested by the manufacturer prior to shipment and a record of the test report
included with the system manuals.

F. Provide certification of:

1. compliance with tolerances specified in the Contract Documents.
2. speed, noise and stability compliance with the Contract Documents.
3. function of braking systems.
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4. motion with full specified dynamic payload.
5. compliance of control system design, wiring and installation with manufacturer's

specifications.

G. With hoist fully loaded, perform motor current checks. Test drive unit including the effect of a loss
of one or more phases, of reduced voltage and of phase reversal. Test mobile control box and all
indicators. Record results of all tests.

H. Provide testing and testing documentation of Powered Hoists Systems pursuant to ANSI E1 .6-1.

I. Once installed, and prior to system commissioning, perform test on each hoist loaded to 100%
capacity at maximum speed, including both primary and secondary brakes. Provide copy of
testing data to Owner prior to system review.

J. At system review witnessed by Consultant, provide additional load testing for verification on any
number of the hoists. Provide weights for the duration of the tests and subsequent retesting.
Provide verification that the correct test load was provided as part of the O&M materials.

3.7 MANUALS, DEMONSTRATION AND INSTRUCTION 

A. Create an initial configuration for test purposes which demonstrates the full capabilities of the
system, demonstrates how it meets specification, and demonstrates areas in which it exceeds
specification.

B. Provide Training on this equipment system to be scheduled at times mutually agreed upon with
the owner. This training time is to be divided into the following sessions as a minimum:

1. Initial training
2. Follow-up training.
3. Attendance at the first cueing session.

C. Provide a total of twelve (12) hours of training on this equipment.

D. Provide instruction and maintenance manuals per the contract documents

END OF SECTION 
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