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SE-310
INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY/OWNER: University of South Carolina

PROJECT NAME: McBryde Fire Lane Site Improvements - _ -
PROJECT NUMBER: FP00000292 CONSTRUCTION COST RANGE: $100.000 to $140.000 N/A |
PROJECT LOCATION:_off Sumter Street near Blossom Street. Columbia. 29208

DESCRIPTION OF PROJECT/SERVICES: Grading, site preparation and installation of concrete and concrete pavers. Small
and Minority business participation highly encouraced.

BID/SUBMITTAL DUE DATE: 12/10/2019 ~ TIME:_3:00pm NUMBER OF COPIES: 1 _
PROJECT DELIVERY METHOD: Design-Bid-Build

AGENCY PROJECT COORDINATOR: Hatice Hikmet B

EMAIL: HIKMETH@mailbox.sc.edu __ TELEPHONE:_ 803-777-9994

DOCUMENTS MAY BE OBTAINED FROM: http://purchasing.sc.edu

BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID.
PERFORMANCE BOND REQUIRED? Yes No [] PAYMENT BOND REQUIRED? Yes X No []
DOCUMENT DEPOSIT AMOUNT: $ 0.00 - IS DEPOSIT REFUNDABLE  Yes [] No [] NA [X

Bidders must obtain Bidding Documents/Plans from the above listed source(s) to be listed as an official plan holder. Bidders that rely on copies obtained from
any other source do so at their own risk. All written communications with official plan holders & bidders will be via email or website posting.

All questions & correspondence concerning this Invitation shall be addressed to the A/E.

A/E NAME: W.K. Dickson
A/E CONTACT:_ Matt Jennings. PE )
EMAIL: mjennings(@wkdickson.com TELEPHONE: 803-786-4261

PRE-BID CONFERENCE: Yes [X No [] MANDATORY ATTENDANCE: Yes [ ] No [X
PRE-BID DATE: 11/21/2019 - TIME: 10:00 am

PRE-BID PLACE:_USC Facilities. 1300 Pickens Street, Columbia. SC 29208 Conf. Room 100C
BID OPENING PLACE:_USC Facilities. 1300 Pickens St, Columbia, SC 29208 Conf. Room 100C

BID DELIVERY ADDRESSES:

HAND-DELIVERY: MAIL SERVICE:

Attn: Hatice Hikmet (Bid enclosed FP00000292) Attn: Hatice Hikmet (Bid enclosed FP00000292)

1300 Pickens Street - 1300 Pickens Street -

Columbia, SC 29208 Columbia. SC 29208
IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes [X No []
APPROVED BY: ) ~ DATE:

(OSE Project Manager)

SE-310



South Carolina Division of Procurement
Services, Office of the State Engineer Version of

@ A 1A Document A701™ - 1997

Instructions to Bidders

This version of AIA Document A701™-1997 is modified by the South Carolina
Division of Procurement Services, Office of the State Engineer (“SCOSE”).
Publication of this version of AIA Document A701-1997 does not imply the American
Institute of Architects’ endorsement of any modification by SCOSE. A comparative
version of AIA Document A701-1997 showing additions and deletions by SCOSE is
available for review on the SCOSE Web site.

Cite this document as “AlA Document A701™— 1997, Instructions to Bidders —
SCOSE Version,” or “AlA Document A701™-1997 — SCOSE Version.”

AIA Document A701™-1997. Copyright © 1970, 1974, 1978, 1987, and 1997 by The American Institute of Architects.
All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA Document
A701™-1997. Copyright © 2016 by The American Institute of Architects. All rights reserved.
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South Carolina Division of Procurement
Services, Office of the State Engineer Version of

@ AIA Document A701™ — 1997

Instructions to Bidders

for the following PROJECT:
(Name and location or address)

McBryde Fire Lane Site Improvement FP00000292
Columbia, SC 29208

Grading, site preparation and installation of concrete and concrete pavers

THE OWNER:
(Name, legal status and address)
University of South Carolina

1300 Pickens Street
Columbia, SC 29208

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.

THE ARCHITECT:
(Name, legal status and address)

WK Dickson & Co. Inc.
1320 Main Street, Suite 400
Columbia, SC 29201

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER'S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

This version of AIA Document
A701-1997 is modified by the
South Carolina Division of
Procurement Services, Office of
the State Engineer. Publication of
this version of AlA Document A701
does not imply the American
Institute of Architects’ endorsement
of any madification by South
Carolina Division of Procurement
Services, Office of the State
Engineer. A comparative version of
AJA Document A701-1997 showing
additions and deletions by the
South Carolina Division of
Procurement Services, Office of
the State Engineer is available for
review on South Carolina state
Web site.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

AlA Dc;c_ument A701™ - 1997, Copyrigh_t© 1970, 1974, 1978, 1987- a‘nc_! 1997 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701™-1997. Copyright © 2016 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized

reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
under license number2010406593 and is not for

maximum extent possible under the law. This document was created on 11/07/2019 09:10:01

resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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ARTICLE1 DEFINITIONS

§ 1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders,
Supplementary Instructions to Bidders, the Bid Form, the Notice of Intent to Award, and other sample bidding and
contract forms. The proposed Contract Documents consist of the form of Agreement between the Owner and
Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and all
Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding Documents. Any
reference in this document to the Agreement between the Owner and Contractor, ATA Document A101, or some
abbreviated reference thereof, shall mean ATA Document A101™-2007 Standard Form of Agreement Between Owner
and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean AIA Document A201™-2007
General Conditions of the Contract for Construction, SCOSE edition.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in other
Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in
Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the
Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services
or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of
the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by submitting a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents and Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid
concurrently or presently under construction. Bidders are expected to examine the Bidding Documents and Contract
Documents thoroughly and should request an explanation of any ambiguities, discrepancies, errors, omissions, or
conflicting statements. Failure to do so will be at the Bidder’s risk. Bidder assumes responsibility for any patent
ambiguity that Bidder does not bring to the Owner’s attention prior to bid opening.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed
and has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents and
accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been ascertained
by a site visit. As provided in Regulation 19-445.2042(B), a bidder’s failure to attend an advertised pre-bid conference
will not excuse its responsibility for estimating properly the difficulty and cost of successfully performing the work, or
for proceeding to successfully perform the work without additional expense to the State.

AlA Document A701™ - 1997, Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AlA Document A701™- 1897. Copyright © 2016 by The American Institute of
Architects. All rights reserved. WARNING This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 11/07/2019 09:10:01 under license number 2010406593 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

§ 2.1.5 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY RENDER
YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE OF LAWS
AND OTHER APPLICABLE LAWS.

§ 2.1.5.1 By submitting a bid, the bidder certifies that:

1 The prices in this bid have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other bidder or competitor relating
to:

.1 those prices;
.2 the intention to submit a bid; or
.3 the methods or factors used to calculate the prices offered.

.2 The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

.3 No attempt has been made or will be made by the bidder to induce any other concern to submit or not to
submit a bid for the purpose of restricting competition.

§ 2.1.5.2 Each signature on the bid is considered to be a certification by the signatory that the signatory:

1 Is the person in the bidder’s organization responsible for determining the prices being offered in this bid,
and that the signatory has not participated and will not participate in any action contrary to Section 2.1.5.1
of this certification; or

.2 Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those principals
have not participated, and will not participate in any action contrary to Section 2.1.5.1 of this certification
[As used in this subdivision, the term "principals" means the person(s) in the bidder’s organization
responsible for determining the prices offered in this bid];

.3 As an authorized agent, does certify that the principals referenced in Section 2.1.5.2.2 of this certification
have not participated, and will not participate, in any action contrary to Section 2.1.5.1 of this certification;
and

4 As an agent, has not personally participated, and will not participate, in any action contrary to Section
2.1.5.1 of this certification.

§ 2.1.5.3 If the bidder deletes or modifies Section 2.1.5.1.2 of this certification, the bidder must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

§ 2.1.6 DRUG FREE WORKPLACE
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the

requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended.

§ 2.1.7 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS
§ 2.1.7.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:
.1 Bidder and/or any of its Principals-

.1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any state or federal agency;

.2 Have not, within a three-year period preceding this bid, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation
of Federal or state antitrust statutes relating to the submission of bids; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements,
tax evasion, or receiving stolen property; and

.3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in Section 2.1.7.1.1.2 of this provision.

.2 Bidder has not, within a three-year period preceding this bid, had one or more contracts terminated for
default by any public (Federal, state, or local) entity.

AlA Document A701™ — 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AlA Document A701™ - 1997. Copyright © 2016 by The American Institute of
Architects, All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 11/07/2019 09:10:01 under license number 2010406593 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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.3 "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

§ 2.1.7.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract
award, Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

§ 2.1.7.3 If Bidder is unable to certify the representations stated in Section 2.1.7.1, Bidder must submit a written
explanation regarding its inability to make the certification. The certification will be considered in connection with a
review of the Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the
Procurement Officer may render the Bidder nonresponsible.

§ 2.1.7.4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order
to render, in good faith, the certification required by Section 2.1.7.1 of this provision. The knowledge and information
of a Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

§ 2.1.7.5 The certification in Section 2.1.7.1 of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract
resulting from this solicitation for default.

§ 2.1.8 ETHICS CERTIFICATE

By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (Ethics Act). The following
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract.
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of this
provision. If the contractor participates, directly or indirectly, in the evaluation or award of public contracts, including
without limitation, change orders or task orders regarding a public contract, the contractor shall, if required by law to
file such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time
the law requires the statement to be filed.

§ 2.1.9 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute a
violation of the state Ethics Act.

§ 2.1.9.1 After issuance of the solicitation, bidder agrees not to discuss this procurement activity in any way with the
Owner or its employees, agents or officials. All communications must be solely with the Procurement Officer. This
restriction may be lifted by express written permission from the Procurement Officer. This restriction expires once a
contract has been formed.

§ 2.1.9.2 Unless otherwise approved in writing by the Procurement Officer, bidder agrees not to give anything to the
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award.

§ 2.1.9.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift,
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain
contractual or other business or financial relationships with the governmental body. Regulation 19-445.2165(C) broadly
defines the term donor.

AIA Document A701™ - 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of the State Engineer Version of AIA Document A701™= 1997. Copyright © 2016 by The American Institute of
Architects. All rights reserved. WARNING This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproductlon or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 11/07/2019 09:10:01 under license number 2010406593 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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§ 2.1.10 OPEN TRADE REPRESENTATION (JUN 2015)

By submitting an Offer, the Offeror represents that Offeror is not currently engaged in the boycott of a person or an
entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in SC
Code Section 11-35-5300. [02-2A083-1]

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten (10) days
after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded.

§ 3.1.2 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

§ 3.1.3 The Owner has made copies of the Bidding Documents available on the above terms for the purpose of obtaining
Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding Documents.

§ 3.1.4 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and
email address.

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or
ambiguities discovered.

§ 3.2.2 Bidders requiring clarification or interpretation of the Bidding Documents shall make a written request which
shall reach the Architect at least ten (10) days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by written Addendum.,
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely upon them. As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference
shall change the Bidding Documents unless a change is made by written Addendum.

§ 3.3 SUBSTITUTIONS

§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution. Reference in the Bidding
Documents to a designated material, product, thing, or service by specific brand or trade name followed by the words
“or equal” and “or approved equal” shall be interpreted as establishing a standard of quality and shall not be construed
as limiting competition.

§ 3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the Invitation for

AIA Document A701™ - 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina
Divislon of Procurement Services, Office of the State Engineer Version of AIA Document A701™- 1997. Copyright © 2016 by The American Institute of
Architects, All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was created on 11/07/2019 09:10:01 under license number 2010406593 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.



Init.

Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such
requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for which
it is to be substituted and a complete description of the proposed substitution including drawings, performance and test
data, and other information necessary for an evaluation. A statement setting forth changes in other materials, equipment
or other portions of the Work, including changes in the work of other contracts that incorporation of the proposed
substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum
prior to the original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with
immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date
and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of
issuance of the Addendum postponing the original Bid Date.

§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received at
the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified for
receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day
on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an
Addendum will be issued to reschedule the conference.

ARTICLE4 BIDDING PROCEDURES
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the SE-330 Bid Form included with the Bidding Documents.

§4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. Bids
shall be signed in ink or other indelible media.

§ 4.1.3 Sums shall be expressed in figures.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make
stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid or information not
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause
for rejection of the Bid.

§ 4.1.5 All requested Alternates shall be bid. The failure of the bidder to indicate a price for an Alternate shall render
the Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate,
the box for “ADD TO” or “DEDUCT FROM™. If no change in the Base Bid is required, enter “ZERO” or "No Change."
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For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform Alternate Work
shall be used for both Alternates and Base Bid Work if Alternates are accepted.

§ 4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to identify only those
subcontractors Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the
Bid Form for filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of
Bidder’s bid as non-responsive.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. Each
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid submitted by an
agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder.

§ 4.2 BID SECURITY

§ 4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder pledges
to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds covering the
faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder refuse to enter
into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be forfeited to the Owner
as liquidated damages, not as a penalty.

§4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.
The bid bond shall:

1 be issued by a surety company licensed to do business in South Carolina;

.2 be issued by a surety company having, at a minimum, a "Best Rating" of "A" as stated in the most current
publication of "Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength
rating of at least five (5) times the contract price.

.3 be enclosed in the bid envelope at the time of Bid Opening, cither in paper copy or as an electronic bid
bond authorization number provided on the Bid Form and issued by a firm or organization authorized by
the surety to receive, authenticate and issue binding clectronic bid bonds on behalf the surety.

§ 4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the
conditions provided in this Section 4.2.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b)
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to
the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with the
Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the Bid is
submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope should be
labeled "BID ENCLOSED" on the face thercof. Bidders hand delivering their Bids shall deliver Bids to the place of the
Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they shall give their
Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior to the time of the
Bid Opening.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
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§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s
procurement officer or his/her designee. The procurement officer conducting the Bid Opening will determine and
announce that the deadline has arrived and no further Bids or bid modifications will be accepted. All Bids and bid
modifications in the possession of the procurement officer at the time the announcement is completed will be timely,
whether or not the bid envelope has been date/time stamped or otherwise marked by the procurement officer.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the
time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice shall
be in writing over the signature of the Bidder.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they
are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE5 CONSIDERATION OF BIDS
§ 5.1 OPENING OF BIDS

§ 5.1.1 Bids received on time will be publicly opened and will be read aloud. The Owner will not read aloud Bids that
the Owner determines, at the time of opening, to be non-responsive.

§ 5.1.2 At bid opening, the Owner will announce the date and location of the posting of the Notice of Intended Award.

§5.1.3 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening.

§ 5.1.4 If the Owner determines to award the Project, the Owner will, after posting a Notice of Intended Award, send a
copy of the Notice to all Bidders.

§ 5.1.5 If only one Bid is received, the Owner will open and consider the Bid.

§ 5.2 REJECTION OF BIDS

§ 5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to
rejection.

§ 5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:

Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;
Failure to deliver the Bid on time;

Failure to comply with Bid Security requirements, except as expressly allowed by law;
Listing an invalid electronic Bid Bond authorization number on the bid form;

Failure to Bid an Alternate, except as expressly allowed by law;

Failure to list qualified Subcontractors as required by law;

Showing any material modification(s) or exception(s) qualifying the Bid;

Faxing a Bid directly to the Owner or their representative; or

Failure to include a properly executed Power-of-Attorney with the bid bond.

wWoNOLbLNMG

§ 5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work and
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid
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will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so unbalanced
as to be tantamount to allowing an advance payment.

§ 5.3 ACCEPTANCE OF BIiD (AWARD)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The
Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in the
Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 CONTRACTOR'S RESPONSIBILITY

Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible.

§ 6.2 CLARIFICATION

Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the
Invitation for Bids and only in accordance with Appendix E (Paragraph A(6)) to the Manual for Planning and Execution
of State Permanent Improvement, Part II. Clarification of a Bid must be documented in writing and included with the
Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-1520(8); R.19-445.2080].

§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection
for the award of a Contract, furnish to the Owner through the Architect in writing:
A adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and
equipment proposed for the Work; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

ARTICLE7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual sources.

§ 7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be
included in the Bid.

§ 7.2 TIME OF DELIVERY CONTRACT, CERTIFICATES OF INSURANCE AND FORM OF BONDS

§ 7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and
the Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days thereafter. The
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider
the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder’s Bid
and to make claim on the Bid Security for re-procurement cost.

§ 7.2.2 The bonds shall be dated on or after the date of the Contract.
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§ 7.2.3 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
A101-2007, Standard Form of Agreement Between Owner and Contractor, SCOSE edition.

ARTICLE9 MISCELLANEOUS

§ 9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING IMPORTANT TAX NOTICE -
NONRESIDENTS ONLY

§ 9.1.1 Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) submits
a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form [-312 to the person letting the contract.

§ 9.1.2 For information about other withholding requirements (e.g., employee withholding), contact the Withholding
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website
at: www.sctax.org

§ 9.1.3 This notice is for informational purposes only. This Owner does not administer and has no authority over tax
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the
South Carolina Department of Revenue, Registration Unit, Columbia, 8.C. 29214-0140. All withholding questions
should be directed to the Withhelding Section at 803-898- 5383.

PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX
WITHHOLDING" FORM (Available through SC Department of Revenue).

§ 9.2 CONTRACTOR LICENSING
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of
Laws to be licensed, must be licensed at the time of bidding.

§ 9.3 SUBMITTING CONFIDENTIAL INFORMATION

§ 9.3.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends
contains information that is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-
4-40(a)(1), or (b) privileged & confidential, as that phrase is used in Section 11-35-410.

§ 9.3.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends
contains a trade secret as that term is defined by Section 39-8-20 of the Trade Secrets Act.

§ 9.3.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder
must separately mark with the word "PROTECTED" every page, or portion thereof, that theBidder contends is
protected by Section 11-35-1810.

§ 9.3.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously
distinguish the mark from the other text. Do not mark your entire bid as confidential, trade secret, or protected! If your
bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole
discretion, determine it nonresponsive. If only portions of a page are subject to some protection, do not mark the entire
page.

§ 9.3.5 By submitting a response to this solicitation, Bidder (1) agrees to the public disclosure of every page of every
document regarding this solicitation or request that was submitted at any time prior to entering into a contract
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(including, but not limited to, documents contained in a response, documents submitted to clarify a response, &
documents submitted during negotiations), unless the page is conspicuously marked "TRADE SECRET" or
"CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as required by these bidding
instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that,
notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other financial figures used
to determine the award, as well as the final contract amount, are subject to public disclosure.

§ 9.3.6 In determining whether to release documents, the State will detrimentally rely on the Bidders’ marking of
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or
"PROTECTED".

§ 9.3.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina,
its officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees,
arising out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret"
or "PROTECTED".

§ 9.4 POSTING OF INTENT TO AWARD

The SE-370, Notice of Intent to Award, will be posted at the following location:

Room or Area of Posting: Lobby

Building Where Posted: U of SC Facilities Design & Construction

Address of Building: 1300 Pickens Street

WEB site address (if applicable): Columbia, SC 29208

Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all
responsive bidders a copy of the notice of intent to award and the final bid tabulation

§ 9.5 PROTEST OF SOLICITATION OR AWARD

§ 9.5.1 Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation
of a contract shall protest within fifteen (15) days of the date of issuance of the applicable solicitation document at issue.
Any actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or
award of a contract shall protest within ten (10) days of the date notification of intent to award is posted in accordance
with Title 11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing,
shall set forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to
be decided, and must be received by the State Engineer within the time provided.

§ 9.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:

1 by email to protest-ose@mmo.sc.gov,

.2 by facsimile at 803-737-0639, or

3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.
By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive
communications regarding your protest (and any related protests) at the e-mail address from which you sent your
protest.

§ 9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE

South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any
reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina
Consolidated Procurement Code.

§ 9.7 BUILDER’S RISK INSURANCE
Bidders are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, unless
provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the project.

§ 9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS

§ 9.8.1 Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit
cqual to 4% of the payments they make to said subcontractors. The payments claimed must be based on work performed
directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually. The

AlA Document A701™ —1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved. South Carolina

Init. Divisian of Procurement Services, Office of the State Engineer Version of AIA Document A701™~ 1997, Copyright © 2016 by The American Institte of 4.4
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
] reproduction or distribution of this AJA° Document, or any portion of it, may result in severe clvil and criminal penalties, and will be prosecuted to the

maximum extent possible under the law. This document was created on 11/07/2019 09:10:01 under license number 2010406593 and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.



Init

taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the first
payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, the
taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit." A
copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to be
attached to the contractor's income tax return.

§ 9.8.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and
Review, Phone: (803) 898-5786, Fax: (803) 898-5888.

§ 9.8.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the
certification process. Questions regarding subcontractor certification are to be referred to: Governor's Office of Small
and Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 —
Definition for Minority Subcontractor & SC §11-35-5230 (B) — Regulations for Negotiating with State Minority Firms.

§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK
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W ATA bpocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place

TBD of business)

TBD TBD . )

TBD This document has important legal

consequences. Consultation with

OWNER: an attorney is encouraged with

(Name, legal status and address) respect to its completion or

TBD modification.
Any singular reference to

TBD Contractar, Surety, Owner or

BOND AMOUNT: other party shall be considered
plural where applicable.

PROJECT:

(Name, location or address, and Project number, if any)

TBD Project Number, if any:

TBD

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material furnished in the prosecution thereof: or (2) pays to the Owner the
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of
an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so
fumished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of
- . (Principal) o (Seal)
(Witness) S
(Title)
_ (Surety) . h (S_eal) i
(Witness) o
(Title)

AlA Document A310™ — 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document Is protectad by U.S. Copyright Law and International Treaties. Unautharized reproduction or distribution of this AIA® Document, or
any portion of it, may result in severe civil and criminal penaities, and wilt be pr ted to the extent possible under the law. This
document was created on 01/27/2012 07:23:12 under the terms of AlA Documents-on-Demand™ order no. 2008397483, and is not for
resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be repreduced prior to its completion. 061115




2018 Edition
May 2019 Rev.

SE-330
LUMP SUM BID FORM
Bidders shall submit bids on only Bid Form SE-330.

BID SUBMITTED BY:

(Bidder's Name)

BID SUBMITTED TO: University of South Carolina

(Owner’s Name)

FOR: PROJECT NAME: McBryde Fire Lane Site Improvements

PROJECT NUMBER: FP00000292

OFFER

§l.

§2.

§3.

§4.

§5.

§6.1

In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-
named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the Owner
on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding
Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and

conditions of the Bidding Documents.

Pursuant to SC Code § 11-35-3030(1), Bidder has submitted Bid Security as follows in the amount and form required by
the Bidding Documents:

I:l Bid Bond with Power of Attorney [ Electronic Bid Bond [] cCashier's Check
(Bidder check one)

Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of

said Addenda into this Bid:

(Bidder, check all that apply. Note, there may be more boxes than actual addenda. Do not check boxes that do not apply)
ADDENDA: O#m (] # (] #3 O] w4 [ #s

Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the
disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or
withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days following the Bid

Date, or for such longer period of time that Bidder may agree to in writing upon request of the Owner.

Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the

following items of construction work:

BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): _Grading site preparation and

installation of concrete and conscrete pavers

$ , which sum is hereafter called the Base Bid.

(Bidder to insert Base Bid Amount on line above)

BF-1 SE-330
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§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows:

ALTERNATE # 1 (Brief Description):
] ADD TO or [] DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 2 (Brief Description):
[]J ADD TO or [ ] DEDUCT FROM BASE BID: $

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 3 (Brief Description):
] ADD TO or [] DEDUCT FROM BASE BID:_S

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

§ 6.3 UNIT PRICES:

BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES. The UNIT PRICES offered by
BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.
UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of trades and labor,
fees, taxes, insurance, bonding, overhead, profit, etc. The Agency reserves the right to include or not to include any of
the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER prior to including in the

Contract.
UNIT OF

No._ ITEM MEASURE ADD DEDUCT
L 3 $
2. $ $

3 $ $
4. $ $

5 b $

6 $ $

BF-1A SE-330
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LUMP SUM BID FORM

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED
(See Instructions on the following page BF-24)

2018 Edition
May 2019 Rev.

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

(A) (B)
()
SUBCONTRACTOR LICENSE ( SUBCONTRACTOR'S
LICENSE CLASSIFICATION | CLASSIFICATION or Sgﬁfﬁgg&%ﬁ%ﬁg‘g’;’ and/or
or SUBCLASSIFICATION SUBCLASSIFICATION NAME PRIME CONTRACTOR'S
NAME ABBREVIATION (Required - must be completed by Bidder) SC LICENSE NUMBER
(Completed by Owner) (Completed by Owner) 7 P 4 (Requested, but not Required)
BASE BID

ALTERNATE #1

ALTERNATE #2

ALTERNATE #3

1

Ifa Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate and the

Base Bid work.

BF-2
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INSTRUCTIONS FOR
SUBCONTRACTOR LISTING

1.  Section 7 of the Bid Form sets forth an Owner-developed list of subcontractor license classifications or subclassifications
for which Bidder is required to identify the entity (subcontractor(s) and/or himself) Bidder will use to perform this work.

a. Columns A & B: The Owner fills out these columns to identify the subcontractor license classification/subclassification
and related license abbreviation for which the Bidder must list either a subcontractor or himself as the entity that will
perform this work. In Column A, the subcontractor license classification/subclassification is identified by name and in
Column B, the related contractor license abbreviation (per Title 40 of the SC Code of Laws) is listed. Abbreviations of
licenses can be found at: http:/www.llr.state.sc.us/POL/Contractors/PDFFiles/CLBClassificationAbbreviations.pdf .
If the owner has not identified a subcontractor license classification/subclassification, the Bidder does not list a
subcontractor.

b. Columns C and D: In these columns, the Bidder identifies the subcontractors it will use for the work of each license
listed by the Owner in Columns A & B. Bidder must identify only the subcontractor(s) who will perform the work and
no others. Bidders must make sure that their identification of each subcontractor is clear and unambiguous. A listing
that could be any number of different entities may be cause for rejection of the bid as non-responsive. For example, a
listing of M&M without additional information may be problematic if there are multiple different licensed contractors
in South Carolina whose names start with M&M.

2.  Subcontractor Defined: For purposes of subcontractor listing, a subcontractor is an entity who will perform work or render
service to the prime contractor to or about the construction site pursuant to a contract with the prime contractor. Bidder
should not identify sub-subcontractors in the spaces provided on the bid form but only those entities with which Bidder will
contract directly. Likewise, do not identify material suppliers, manufacturers, and fabricators that will not perform physical
work at the site of the project but will only supply materials or equipment to the Bidder or proposed subcontractor(s).

3. Subcontractor Qualifications: Bidder must only list subcontractors who possess a South Carolina contractor’s license that
includes the license classification and/or subclassification identified by the Owner in Columns A & B. The subcontractor
license must also be within the appropriate license group for the work. If Bidder lists a subcontractor who is not qualified
to perform the work, the Bidder will be rejected as non-responsible.

4.  Use of Own forces: If, under the terms of the Bidding Documents and SC Contractor Licensing laws, Bidder is qualified
to perform the work of a listed subcontractor classification or subclassification and Bidder does not intend to subcontract
such work but to use Bidder’s own employees to perform such work, the Bidder must insert its own name in the space
provided.

5.  Use of Multiple Subcontractors:

a. If Bidder intends to use multiple subcontractors to perform the work of a single license classification/subclassification,
Bidder must insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word
“and”. If Bidder intends to use both his own employees to perform a part of the work of a single license
classification/subclassification and to use one or more subcontractors to perform the remaining work, Bidder must insert
his own name and the name of each subcontractor, preferably separating the name of each with the word “and”. Bidder
must use each entity listed for the work of a single license classification/subclassification in the performance of that
work.

b. Optional Listing Prohibited: Bidder may not list multiple subcontractors for a license classification/subclassification
in a form that provides the Bidder the option, after bid opening or award, to choose one or more but not all the listed
subcontractors to perform the work for which they are listed. A listing, which on its face requires subsequent explanation
to determine whether it is an optional listing, is non-responsive. If Bidder intends to use multiple entities to perform
the work for a single listing, Bidder must clearly set forth on the bid form such intent. Bidder may accomplish this by
simply inserting the word “and” between the names of each entity listed. Agency will reject as non-responsive a listing
that contains the names of multiple subcontractors separated by a blank space, the word “or”, a virgule (that is a /), or
any separator that the Agency may reasonably interpret as an optional listing.

6. If Bidder is awarded the contract, Bidder must, except with the approval of the Agency for good cause shown, use the listed
entities to perform the work for which they are listed.

7. If Bidder is awarded the contract, Bidder will not be allowed to substitute another entity as subcontractor in place of a
subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of Laws.

8.  Bidder’s failure to identify an entity (subcontractor or himself) to perform the work of a subcontractor listed in Columns A
& B will render the Bid non-responsive.

BF-2A SE-330
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§8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY):

§9.

§ 10.

§ 11.

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Owner upon the Owner’s

request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, other than

those listed in Section 7 above, that Bidder intends to use on the project. Bidder acknowledges and agrees that this list is

provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements of SC Code
§ 11-35-3020(b)(i).

TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES

a) CONTRACT TIME
Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued
by the Owner. Bidder agrees to substantially complete the Work within __45 Calendar  Days
from the Date of Commencement, subject to adjustments as provided in the Contract Documents.

b) LIQUIDATED DAMAGES
Bidder further agrees that from the compensation to be paid, the Owner shall retain as Liquidated Damages the amount
of §_ 250.00 for each Calendar Day the actual construction time required to achieve Substantial
Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents.
This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a
penalty for nonperformance.

AGREEMENTS

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be
canceled for the convenience of, and without cost to, the State.

¢) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible
for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled
for any reason prior to the issuance of the Notice to Proceed.

ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal

and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A310,
Bid Bond, included in the Bidding Documents.

ELECTRONIC BID BOND NUMBER:
SIGNATURE AND TITLE:

BF3 SE-330
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION

SC Contractor's License Number(s):

Classification(s) & Limits:

Subclassification(s) & Limits:

By signing this Bid, the person signing reaffirms all representation and certification made by both
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the
SCOSE Version of the AIA A701, Instructions to Bidders, is expressly incorporated by reference.

BIDDER’S LEGAL NAME:

ADDRESS:

TELEPHONE:

EMAIL:

SIGNATURE: DATE:

PRINT NAME:

TITLE:

BF 4 SE-330



AlA Document A101-2007

Standard Form of Agreement between Owner
and Contractor - South Carolina Division of
Procurement Services, Office of State Engineer
Version

The Form of the Contract shall be the SCOSE Version of the AIA
Document A101-2007, Standard Form of Agreement Between Owner
and Contractor where the basis of payment is a Stipulated Sum, which
is incorporated herein by reference. Samples of these documents may
be viewed in Appendix 1.2 of the OSE Manual, found at

https://procurement.sc.gov/manual




South Carolina Division of Procurement
Services, Office of the State Engineer Version of

@ A1 A pocument A201™ — 2007

General Conditions of the Contract for Construction

This version of AIA Document A201™-2007 is modified by the South Carolina
Division of Procurement Services, Office of the State Engineer (“SCOSE").
Publication of this version of AIA Document A201-2007 does not imply the American
Institute of Architects’ endorsement of any modification by SCOSE. A comparative
version of AIA Document A201-2007 showing additions and deletions by SCOSE is
available for review on the SCOSE Web site.

Cite this document as “AlA Document A201™-2007, General Conditions of
the Contract for Construction—SCOSE Version,” or “AlA Document A201™—
2007 — SCOSE Version.”

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 19686,
1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved.
South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA Document A201™-2007.
Copyright © 2016 by The American Institute of Architects. All rights reserved.
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South Carolina Division of Procurement
Services, Office of the State Engineer Version of
@ AIA Document A201™ - 2007

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

McBryde Fire Lane Site Improvement

Columbia, SC 29208

THE OWNER:

(Name, legal status and address)

University of South Carolina

1300 Pickens Street

Columbia, SC 29208
The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.
THE ARCHITECT:

(Name, legal status and address)

WK Dickson & Co. Inc.

1320 Main Street, Suite 400

Columbia, SC 29201

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

1 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

This version of AIA Document
A201-2007 is modified by the
South Carolina Division of
Procurement, Office of the State
Engineer. Publication of this version
of AlA Document A201 does not
imply the American Institute of
Architects’ endorsement of any
modification by South Carolina
Division of Procurement, Office of
the State Engineer. A comparative
version of AIA Document A201—
2007 showing additions and
deletions by the South Carolina
Division of Procurement, Office of
the State Engineer is available for
review on the State of South
Carolina Web site.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Verslon of AlA
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36

under license number 2010406568 |, and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may

not be reproduced prior to its completion.
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(Topics and numbers in bold are section headings.)

Acceptance of Nonconforming Werk
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3

Access to Work

3.16,6.2.1, 12.1

Accident Prevention

10

Acts and Omissions
3.2,33.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.4.2, 13.7,14.1, 152

Addenda

1.1.1, 3.11

Additional Costs, Claims for
3.74,3.75,6.1.1,7.3.7.5,103,15.1.4
Additional Inspections and Testing
9.4.2,983,12.2.1,13.5

Additional Insured

11.14

Additional Time, Claims for
32.4,3.74,3.75,3.10.2,8.3.2,15.1.5
Administration of the Contract
3.1.3,42,94,95

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8,7.3.8

All-risk Insurance

11.3.1,11.3.1.1

Applications for Payment
425,73.9,9.2,93,9.4,9.5.1,9.6.3,9.7, 9.10,
11.1.3

Approvals
2.1.1,222,24,3.1.3,3.10.2,3.12.8, 3.12.9, 3.12.10,
42.7,93.2,13.5.1

Arbitration

8.3.1,11.3.10,13.1,15.3.2, 154
ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
24,3.127,4.1,4.2,52,6.3,7.1.2,7.3.7,74, 9.2,
93.1,9.4,95,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.5.1,13.5.2,14.2.2, 14.2.4, 15.1.3, 15.2.1
Architect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,4.2.2,
423,4.26,4.2.7,42.10,42.12,42.13,5.2.1, 7.4,
942,953,9.64,15.1.3,15.2

Architect’s Additional Services and Expenses
24,11.3.1.1,122.1,13.5.2,13.5.3,14.2.4
Architect’s Administration of the Contract
3.1.3,4.2,3.74,152,9.4.1,9.5

Architect’s Approvals

24,3.13,35,3.102,42.7

Architect’s Authority to Reject Work
35,42.6,12.1.2,122.1

Architect’s Copyright

1.17,1.5

Architect’s Decisions
3.7.4,4.26,42.7,42.11,42.12,4.2,13,4.2.14,6.3,
73.7,73.9,8.13,83.1,9.2,9.4.1,9.5,9.84,99.1,
13.52,152,153

Architect’s Inspections
3.74,422,429,942,983,99.2,9.10.1, 13.5
Architect’s Instructions
324,33.1,42.6,4.2.7,13.52

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,33.1,3.4.2,3.5,
3.74,3.7.5,3.92,39.3,3.10,3.11, 3.12, 3.16, 3.18,
412,4.13,4.2,5.2,6.2.2,7,83.1,9.2,9.3,94,95,
9.7,9.8,9.9,10.2.6,10.3, 11.3.7, 12, 13.4.2, 13.5,
15.2

Architect’s Relationship with Subcontractors
1.1.2,4.23,42.4,4.2.6,9.63,9.6.4,11.3.7
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,9.51,9.9.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

52

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1,11.4.1

Binding Dispute Resolution

9.7,11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2,15.4.1

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.7.4,9.10.2,9.10.3

Bonds, Performance, and Payment
73.74,9.6.7,9.103,11.3.9,11.4

AlA Document A201™=2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by

! U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36

under license number 2010406568 , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced prior to its completion.
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Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5

Certificates for Payment
42.1,4.2.5,429,93.3,94,95,96.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3,14.2.4,15.1.3

Certificates of Inspection, Testing or Approval
13.54

Certificates of Insurance

9.102,11.1.3

Change Orders
1.1.1,2.4,3.4.2,3.74,3.8.2.3,3.11,3.12.8,4.2.8,
5.23,712,713,7.2,73.2,7.3.6,7.39,7.3.10,
8.3.1,9.3.1.1,9.10.3,10.3.2, 11.3.1.2, 11.3.4, 11.3.9,
12.12,15.13

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
22.1,3.11,42.8,7,7.2.1,73.1,7.4,83.1,93.1.1,
11.3.9

Claims, Definition of

15.1.1

CLAIMS AND DISPUTES
3.2.4,6.1.1,6.3,7.39,9.33,9.104,103.3,15, 154
Claims and Timely Assertion of Claims

154.1

Claims for Additional Cost
324,374,6.1.1,73.9,10.3.2,15.1.4

Claims for Additional Time
32.4,3.74,6.1.1,83.2,10.3.2,15.1.5

Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages
3.24,3.18,6.1.1,83.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7,14.1.3,14.2.4,15.1.6

Claims Subject to Arbitration

153.1,15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
22.1,322,34.1,3.7.1,3.10.1,3.12.6,5.2.1,5.2.3,
6.2.2,8.1.2,822,83.1,11.1,11.3.1, 11.3.6, 11.4.1,
15.1.4

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

39.1,4.2.4

Completion, Conditions Relating to
34.1,3.11,3.15,4.2.2,4.29,8.2,94.2,9.8,9.9.1,
9.10,12.2,13.7,14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
4.29,8.1.1,8.1.3,82.3,94.2,9.8,99.1,9.10.3,
12.2,13.7

Compliance with Laws
1.6,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1,9.6.4,10.2.2,
11.1,11.3,13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1,
14.2.1.3,15.2.8,154.2,154.3

Concealed or Unknown Conditions
3.74,4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.74,3.12.8,3.142,4.1.2,9.3.2,9.8.5,99.1,
9.10.2,9.10.3, 11.3.1, 13.2,13.4.2, 15.4.4.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.42,3.12.8,428,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts
54,14.22.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.39, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1,11.1.3,11.3.6, 11.4.1
Contract Documents, Copies Furnished and Use of
15.2,225,53

Contract Documents, Definition of

1.1.1

Contract Sum
3.74,3.8,523,7.2,73,74,9.1,94.2,95.14,
9.6.7,9.7,103.2,11.3.1,14.2.4,143.2,15.1 .4,
15.2.5

Contract Sum, Definition of

9.1

Contract Time
3.74,3.75,3.10.2,5.2.3,7.2.1.3,7.3.1,7.3.5,7.4,
8.1.1,82.1,83.1,95.1,9.7,103.2,12.1.1,14.3.2,
15.1.5.1,15.2.5

Contract Time, Definition of

8.1.1
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CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction Schedules
3.10,3.12.1,3.12.2,6.1.3,15.1.5.2

Contractor’s Employees
33.2,343,3.81,39,3.182,4.2.3,4.2.6,10.2, 10.3,
11.1.1,11.3.7, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,42.4,6,11.3.7,12.1.2,12.2.4
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3.1.2,11.3.7,11.3.8

Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,33.1,3.4.2,3.5,
3.7.4,3.10,3.11,3.12, 3.16, 3.18, 4.1.3,4.2,5.2,
6.2.2,7,83.1,92,93,94,95,9.7,9.8,9.9, 10.2.6,
10.3,11.3.7,12,13.5,15.1.2,15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

332,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract
14.1,15.1.6

Contractor’s Submittals
3.10,3.11,3.12.4,42.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3, 11.1.3, 11.4.2
Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,34,3.12.10,42.2,42.7,6.1.3, 6.2.4,
7.13,7.3.5,73.7,82,10,12, 14, 15.1.3
Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation

1.2,3.2.1,33.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
23,24,3.73,94.2,9.8.2,9.83,99.1,12.1.2,12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs
24,3.2.4,3.73,3.82,3.152,5.4.2,6.1.1,6.2.3,
7.3.33,73.7,73.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.3,12.1.2,12.2.1,12.2.4, 13.5, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors
3.142,62.4,10.2.1.2,10.2.5,10.4,11.1.1, 11.3,
12.2.4

Damage to the Work
3.14.2,99.1,10.2.1.2,10.2.5, 10.4, 11.3.1, 12.2.4
Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7, 14.1.3, 14.2.4, 15.1.6

Damages for Delay
6.1.1,8.3.3,9.5.1.6,9.7,103.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
374,426,4.2.7,42.11,42.12,4.2.13, 15.2,6.3,
73.7,7.39,8.13,83.1,9.2,9.4,9.5.1,9.84,99.1,
13.5.2,14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
94.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
23,24,35,42.6,62.5,95.1,952,9.6.6,9.82,
9.9.3,9.104,12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2, 3.12.3, 4.1.1,
15.1.1,5.1,6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1
Delays and Extensions of Time
3.2,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.5,15.2.5

Disputes

6.3,73.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822,11.1.2

Emergencies

104, 14.1.1.2, 15.1.4

Employees, Contractor’s
33.2,343,3.8.1,39,3.182,4.2.3,4.2.6,10.2,
10.3.3,11.1.1, 11.3.7, 14.1, 14.2.1.1
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Equipment, Labor, Materials or
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13,3.15.1,
42.6,42.7,52.1,6.2.1,7.3.7,93.2,93.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,22.3,2.2.5,3.1,3.3.1,3.4.1, 3.5,
3.7.1,3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.5, 8.2,
9.5.1,99.1,10.2, 10.3,12.2, 14.2, 14.3.1, 15.1.3
Extensions of Time
32.4,374,523,72.1,7.3,74,95.1,9.7,103.2,
10.4,14.3,15.1.5,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.82,9.10,11.1.2,11.1.3,11.3.1, 11.3.5,
12.3,14.2.4,14.43

Financial Arrangements, Owner’s
22.1,132.2,14.1.14

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4,10.3

Identification of Subcontractors and Suppliers

52.1

Indemnification

3.17,3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7

Information and Services Required of the Owner
2.12,2.2,32.2,3.12.4,3.12.10,6.1.3,6.1.4, 6.2.5,
9.6.1,9.6.4,99.2,9.10.3, 10.3.3,11.2,11.4, 13.5.1,
13.52,14.1.1.4,14.1.4,15.1.3

Initial Decision

15.2

Initial Decision Maker, Decisions
14.2.2,1424,152.1,152.2,152.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
14.2.2,14.2.4,15.1.3,15.2.1,15.2.2,15.2.3,15.2 4,
15.2.5

Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.33,3.7.1,42.2,4.2.6,429,94.2,9.8.3,
9.9.2,9.10.1,12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,3.8.1,52.1,7,82.2,12,13.5.2
Instruments of Service, Definition of

1.1.7

Insurance
3.18.1,6.1.1,7.3.7,9.3.2,9.84,9.9.1,9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

822,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.3

Insurance, Stored Materials

93.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
12.1,4.2.7,4.2.12,42.13,74

Interest

13.6

Interpretation

1.23,14,4.1.1,5.1,6.1.2,15.1.1

Interpretations, Written

42.11,4.2.12,15.14

Judgment on Final Award

1542

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.82,3.8.3,3.12, 3.13, 3.15.1,
426,427,52.1,62.1,73.7,9.3.2,9.3.3,95.1.3,
9.10.2,10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

83.1

Laws and Regulations
1.5,3.2.3,3.6,3.7,3.12.10,3.13,4.1.1,9.6.4,9.9.1,
10.2.2,11.1.1,11.3,13.1, 134, 13.5.1, 13.5.2, 13.6,
14,15.2.8,15.4

Liens

2.1.2,9.33,9.10.2,9.104, 15.2.8

Limitations, Statutes of

12.2.5,13.7,154.1.1

Limitations of Liability
23,3.22,35,3.12.10,3.17,3.18.1,4.2.6,4.2.7,
42.12,62.2,9.4.2,9.6.4,9.6.7,10.2.5, 10.3.3,
11.1.2,11.2,11.3.7,12.2.5,13.4.2

Limitations of Time
2.12,22,2.4,32.2,3.10,3.11, 3.12.5, 3.15.1,4.2.7,
52,53,54.1,62.4,73,74,82,9.2,9.3.1,93.3,
94.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3

Material Suppliers
1.5,3.12.1,4.2.4,42.6,52.1,9.3,9.4.2,9.6,9.10.5
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Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,1.5.1,34.1,3.5,3.8.2,3.8.3,3.12,3.13,
3.15.1,42.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2,9.3.3,
9.5.1.3,9.10.2,10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2
Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,42.2,4.2.7,94.2

Mechanic’s Lien

2.1.2,15.2.8

Mediation

8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
15.4.1

Minor Changes in the Work
1.1.1,3.12.8,4.2.8,7.1,7.4

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

111

Modifications to the Contract
1.1.1,1.1.2,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2,11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
23,24,3.5,42.6,62.4,95.1,9.82,9.9.3,9.104,
12.2.1

Notice
22.1,2.3,2.4,3.2.4,3.3.1,3.7.2,3.12.9,52.1,9.7,
9.10,10.2.2,11.1.3,12.2.2.1,13.3, 13.5.1, 13.5.2,
14.1,14.2,15.2.8,15.4.1

Notice, Written
23,24,33.1,39.2,3.12.9,3.12.10, 5.2.1,9.7,9.10,
10.2.2,10.3,11.1.3,11.3.6,12.2.2.1,13.3, 14, 15.2.8,
15.4.1

Notice of Claims

3.74,10.2.8,15.1.2,15.4

Notice of Testing and Inspections

13.5.1,13.5.2

Observations, Contractor’s

32,374

Occupancy

222,9.6.6,9.8,11.3.1.5

Orders, Written

1.1.1,2.3,39.2,7,82.2,11.3.9, 12.1,12.2.2.1,
13.5.2,14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the
2.12,22,32.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.64,992,9.10.3, 10.3.3,11.2, 11.3, 13.5.1,
13.52,14.1.14,14.1.4,15.1.3

Owner’s Authority
1.5,2.1.1,2.3,2.4,3.4.2,3.8.1,3.12.10,3.14.2,4.1.2,
4.13,424,429,52.1,524,54.1,6.1,63,72.1,
73.1,822,83.1,9.3.1,9.32,9.5.1,9.6.4,99.1,
9.10.2,103.2,11.1.3,11.3.3,11.3.10, 12.2.2, 12.3,
13.2.2,14.3,14.4,15.2.7

Owner’s Financial Capability
22.1,132.2,14.1.1.4

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,53,54,9.6.4,9.10.2, 1422

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7,1.5,2.2.5,3.2.2,3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9,11.3.1.5

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,7.39,92,93,94,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,14.43

Payment, Certificates for
42.5,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,13.7,14.1.1.3, 1424

Payment, Failure of

9.5.13,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.82,9.10,11.1.2, 11.1.3, 11.4.1, 12.3,
13.7,14.2.4,144.3

Payment Bond, Performance Bond and
73.74,9.6.7,9.10.3, 11.4

Payments, Progress

9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.5.13,9.6.2,9.63,96.4,9.6.7,14.2.1.2
PCB

10.3.1
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Performance Bond and Payment Bond
7.3.74,9.6.7,9.10.3,11.4

Permits, Fees, Notices and Compliance with Laws
222,3.7,3.13,73.74,102.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.122

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,98,99.1,14.14,15.1.3

Progress Payments

9.3,9.6,9.8.5,9.10.3, 13.6,14.2.3,15.1.3

Project, Definition of

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,3.2.3,3.6,3.7,3.12.10,3.13,4.1.1,9.6 4,99.1,
10.2.2,11.1,11.4,13.1,13.4,13.5.1, 13.5.2, 13.6, 14,
15.2.8,154

Rejection of Work

3.5,4.2.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,82.1,93.3,94.2,95.1,
9.8.2,9.10.1

Representatives
2.1.1,3.1.1,3.9,4.1.1,4.2.1,42.2,42.10,5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,42,52,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.3,24,3.5,3.74,3.152,4.26,5.3,5.4,6.1,
6.3,73.1,83,95.1,9.7,10.2.5, 103, 12.2.2,12.2 4,
13.4, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

154.1

Safety of Persons and Property

10.2,104

Safety Precautions and Programs
33.1,422,42.7,53,10.1, 10.2, 104
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,42.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,42.7,6,83.1,12.1.2
Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
32.2,333,3.7.1,3.74,42,9.42,9.10.1, 135
Site Visits, Architect’s
3.74,422,429,942,9.5.1,99.2,9.10.1, 13.5
Special Inspections and Testing
42.6,12.2.1,13.5

Specifications, Definition of

1.1.6

Specifications
1.1.1,1.1.6,1.2.2,1.5,3.11,3.12.10, 3.17, 4.2.14
Statute of Limitations

13.7,154.1.1

Stopping the Work

2.3,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
122,33.2,3.12.1,42.3,52.3,53,54,9.3.1.2,
9.6.7

Subcontractual Relations
53,5.4,93.12,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.7,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3,11.1.3

Submittal Schedule

3.102,3.12.5,42.7
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Subrogation, Waivers of

6.1.1,11.3.7

Substantial Completion
429,8.1.1,8.13,82.3,94.2,9.8,9.9.1,9.10.3,
12.2,13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

413

Substitutions of Materials

342,3.5,73.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

374

Successors and Assigns

13.2

Superintendent

3.9,102.6

Supervision and Construction Procedures
122,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,
7.1.3,7.3.7,8.2,83.1,9.4.2, 10,12, 14, 15.1.3
Surety

54.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

223

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,73.74

Termination by the Contractor

14.1,15.1.6

Termination by the Owner for Cause
54.1.1,14.2,15.1.6

Termination by the Owner for Convenience
144

Termination of the Architect

4.1.3

Termination of the Contractor

1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,333,422,426,4.29,94.2,9.8.3,9.9.2,
9.10.1,10.3.2,11.4.1,12.2.1,13.5

TIME

8

Time, Delays and Extensions of
324,374,523,72.1,73.1,74,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.5,15.2.5

Time Limits

2.12,2.2,24,322,3.10,3.11, 3.12.5, 3.15.1, 4.2,
52,53,54,624,73,74,82,9.2,93.1,9.33,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 12.2, 13.5,
13.7,14,15.1.2,15.4

Time Limits on Claims
3.74,10.2.8,13.7,15.1.2

Title to Work

93.2,9.33

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,10.3

Unit Prices

7.332,734

Use of Documents

1.1.1,1.5,2.2.5,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,93.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.9.3,9.103,9.104,12.2.2.1,13.4.2,14.24,15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.9,933,9.84,99.1,9.10.4, 12.2.2,13.7
Weather Delays

15.15.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,
99.1,9.10.2,9.10.3,11.4.1, 13.2, 13.4.2, 154.4.2
Written Interpretations

42.11,42.12

Written Notice
23,2.4,33.1,39,3.129,3.12.10,5.2.1, 8.2.2,9.7,
9.10,10.2.2,10.3,11.1.3, 12.2.2, 12.2.4, 13.3, 14,
15.4.1
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Written Orders 1.1.1,2.3,39,7,8.2.2,12.1, 12.2, 13.5.2, 14.3.1,
15.1.2
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements.

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean AIA Document A101™-2007 Standard Form of Agreement
Between Owner and Contractor, SCOSE edition. Any reference in this document to the General Conditions of the
Contract for Construction, AIA Document A201, or some abbreviated reference thereof, shall mean ATA Document
A201™-2007 General Conditions of the Contract for Construction, SCOSE edition.

§1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor.

§ 1.1.3 THE WORK

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 NOTICE TO PROCEED

The Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing
the Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents.
The Notice to Proceed shall fix the date on which the Contract Time will commence.
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§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results. In the event of patent ambiguities within or between parts of the Contract Documents, the
Contractor shall 1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent
requirement, either or both in accordance with the Architect’s interpretation.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for
other purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents.

ARTICLE2 QWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization,
except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.1, the Architect does not have such
authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference § 8.3 of the Agreement.]

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29,
Chapter 5, Section 23 of the South Carolina Code of Laws, as amended.
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§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the
Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or
the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant
to this Section but shall exercise proper precautions relating to the safe performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services; however, the Owner does not warrant the accuracy of
any such information requested by the Contractor that is not otherwise required of the Owner by the Contract
Documents. Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the
Contractor with any information concerning subsurface characteristics or other conditions of the area where the
Work is to be performed beyond that which is provide in the Contract Documents.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one
electronic copy (.pdf format) of the Contract Documents. The Contractor may make reproductions of the Contract
Documents pursuant to Section 1.5.2.

§ 2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on
information made available by the Owner.

§2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the
Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspections.

§ 2.3 OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect, including but not limited to providing necessary resources, with diligence and promptness, the
Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In such case an
appropriate Change Directive shall be issued deducting from payments then or thereafter due the Contractor the
reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s
additional services made necessary by such default, neglect or failure. If payments then or thereafter due the
Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.
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ARTICLE3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
Jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents. The Contractor acknowledges that it has investigated
and satisfied itself as to the gencral and local conditions which can affect the work or its cost, including but not
limited to (1) conditions bearing upon transportation, disposal, handling, and storage of materials; (2) the availability
of labor, water, electric power, and roads; (3) uncertainties of weather, river stages, tides, or similar physical
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also acknowledges that it has satisfied
itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work
done by the Owner, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Owner.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors, inconsistencies or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.
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§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supetvise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters. If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed by the Owner in writing to proceed with the required means,
methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, the Owner
shall be solely responsible for any loss or damage arising solely from those Owner-required means, methods,
techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse,
alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or
normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment.

§3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect. The Contractor shall comply with the requirements of Title 12, Chapter 8 of the South Carolina
Code of Laws, as amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
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negotiations concluded. Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as
amended, no local general or specialty building permits are required for state buildings.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents,
the Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in
no event later than 21 days after first observance of the conditions. The Architect will promptly investigate such
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable
adjustment in the Contract Sum or Contract Time, or both, If the Architect determines that the conditions at the site
are not materially different from those indicated in the Contract Documents and that no change in the terms of the
Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If
either party disputes the Architect’s determination or recommendation, that party may proceed as provided in Article
15.

§ 3.7.5 I, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Adjustments in the Contract Sum
and Contract Time arising from the existence of such remains or features may be made as provided in Article 7.3.3.

§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect the difference between
actual costs, as documented by invoices, and the allowances under Section 3.8.2.1.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the
name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in
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writing stating whether the Owner has reasonable objection to the proposed superintendent. Failure of the Owner to
reply within the 14 day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall notify the Owner, in writing, of any proposed change in the
superintendent, including the reason therefore, prior to making such change. The Contractor shall not change the
superintendent without the Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 Additional requirements, if any, for the constructions schedule are as follows:
(Check box if applicable to this Contract))

The construction schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of afl
activities and events that will occur during performance of the work; (2) identify each phase of construction and
occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly completion of the Work in
accordance with the requirements of the Contract Documents (hereinafter referred to as “Milestone Dates™). Upon
review and acceptance by the Owner and the Architect of the Milestone Dates, the construction schedule shall be
deemed part of the Contract Documents and attached to the Agreement as Exhibit “A.” If not accepted, the
construction schedule shall be promptly revised by the Contractor in accordance with the recommendations of the
Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the progress of the Work for
conformance with the requirements of the construction schedule and shall promptly advise the Owner of any delays
or potential delays. Whenever the approved construction schedule no longer reflects actual conditions and progress
of the work or the Contract Time is modified in accordance with the terms of the Contract Documents, the
Contractor shall update the accepted construction schedule to reflect such conditions. In the event any progress
report indicates any delays, the Contractor shall propose an affirmative plan to correct the delay, including overtime
and/or additional labor, if necessary. In no event shall any progress report constitute an adjustment in the Contract
Time, any Milestone Date, or the Contract Sum unless any such adjustment is agreed to by the Owner and
authorized pursuant to Change Order.

§ 3.10.4 The Owner’s review and acceptance of the Contractor’s schedule is not conducted for the purpose of either
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences or
procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly addressed in
a Modification, the Owner's approval of a schedule shall not change the Contract Time.

§3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Work as a record of the Work as constructed.
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents, Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of separate contractors.

§ 3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The fire
sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon approving
the sprinkler shop drawings will submit them to the State Fire Marshal for review and approval. A copy of the shop
drawings will also be sent to OSE for information. The Architect’s engineer of record will submit a copy of the State
Fire Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither
the Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire
Marshal for approval.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

AlA Document A201™-2007, Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The

Init. American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA 17
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. Al rights reserved. WARNING: This AIA® Document is protected by
/ U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36
under license number 2010406568 |, and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced prior to its completion.



§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture ot engineering unless such scrvices are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, who shall comply with reasonable requirements of the Owner regarding
qualifications and insurance and whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other
submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such
professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled to
rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§3.13 USE OF SITE

§3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities and the Contract Documents and
shall not unreasonably encumber the site with materials or equipment.

§ 3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism,
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the work
in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all adjacent
areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public areas
adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to cause
hazardous conditions.

§ 3.13.3 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.
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§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, discase or death,
or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting
therefrom, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor,
anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall
not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as
to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to
throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.
Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the
Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents. Any reference in the Contract Documents to the Architect taking action or rendering a decision with a
“reasonable time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract
Documents or otherwise agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if
any, and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and
to observe the progress and quality of the various components of the Contractor’s Work, and to determine if the
Work observed is being performed in a manner indicating that the Work, when fully completed, will be in
accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or
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continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have control over,
charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the
safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from
the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the
Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in accordance with the
requirements of the Contract Documents. The Architect will not have control over or charge of and will not be
responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other
persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue
Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component,

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.
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§4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the non-requesting party with a copy of the request. The Architect’s
response to such requests will be made in writing with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will
not show partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the
Instruments of Service or perpetuating omissions, defects, or errors in the Instruments of Service, the Architect will
not be liable for results of interpretations or decisions rendered in good faith. If either party disputes the Architects
interpretation or decision, that party may proceed as provided in Article 15. The Architect’s interpretations and
decisions may be, but need not be, accorded any deference in any review conducted pursuant to law or the Contract
Documents.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing
with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information. Any response to a request for information must be
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the
form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not
involve an adjustment to the Contract Sum or Contract Time.

ARTICLES SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within
fourteen days after posting of the Notice of Intent to Award the Contract, shall furnish in writing to the Owner
through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who are
to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work.
The Owner may reply within 14 days to the Contractor in writing stating whether the Owner has reasonable
objection to any such proposed person or entity. Failure of the Owner to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or services.
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§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner makes
reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner in
writing accompanied by supporting information.

§5.25 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted by
the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A proposed
substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3.

§ 5.3 SUBCONTRACTUAL RELATIONS

§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor
to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2,
3.5,3.18,5.3,54,6.2.2,7.3.3,7.5,7.6,13.1, 13.12, 14.3, 14.4, and 15.1.6.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007,
Conditions of the Contract, as originally issued by the American Institute of Architects.

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or in
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The

American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA 22
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by

U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36

under ficense number 2010406568 , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may

not be reproduced prior to its completion.



§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this
conditional assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s
obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional
assignment.

ARTICLE6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

§ 6.1.4 Reserved.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
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for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that
the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction,

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER’S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor; an order for a minor change in the Work may be issued by the Architect alone. If the amount of a
Modification exceeds the limits of the Owner’s Construction Change Order Certification (reference Section 9.1.7.2
of the Agreement), then the Owner’s agreement is not effective, and Work may not proceed, until approved in
writing by the Office of State Engineer.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive
or order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect (using Form SE-380 “Construction Change
Order™) and signed by the Owner, Contractor and Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in
accordance with Section 7.3.3.

§ 7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared
in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or Specifications
necessary to define any changes in the Work. Within fifteen days of receiving the request, the Contractor shall
submit the proposal to the Owner and Architect along with all documentation required by Section 7.6.

§ 7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure
associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by
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execution of a Change Order.

§ 7.2.5 Agreement on any Change Order shall constitute a final settiement of all matters relating to the change in the

Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the
Contract Time,

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§7.3.3 PRICE ADJUSTMENTS

§ 7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the Contract
Sum, the adjustment shall be based on whichever of the following methods is the most valid approximation of the
actual cost to the contractor, with overhead and profit as allowed by Section 7.5:

1 Mutual acceptance of a lump sum;

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently
agreed upon;

3 Costattributable to the events or situations under applicable clauses with adjustment of profits or fee,
all as specified in the contract, or subsequently agreed upon by the parties, or by some other method
as the parties may agree; or

4 As provided in Section 7.3.7.

§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data sufficient
to permit evaluation before commencement of the pertinent performance or as soon after that as practicable. All
costs incurred by the Contractor must be justifiably compared with prevailing industry standards. Except as provided
in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and shall not include
indirect costs, overhead, home office overhead, or profit.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including,
in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.5. In such
case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits

required by agreement or custom, and workers’ compensation insurance;
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.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to
the Work.,

§ 7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall
include any overhead and profit attributable to the cost for the deleted Work.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

§ 7.5 AGREED OVERHEAD AND PROFIT RATES

§7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full
payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and office
managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. The
allowable percentages for overhead and profit are as follows:

1 To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s actual
costs.

.2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the
subcontractor’s actual costs.

.3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs (not
including the subcontractor’s overhead and profit).

§ 7.6 PRICING DATA AND AUDIT

§ 7.6.1 Cost or Pricing Data

Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the
date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate,
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such
adjustments may be made after final payment to the Contractor.

§7.6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are
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more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the
soundness of estimates of future costs and to the validity of determinations of costs already incurred.

§ 7.6.3 Records Retention

As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that
Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from the
date of final payment, or longer if requested by the chief procurement officer. The Owner may audit Contractor’s
records at reasonable times and places.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner
pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and
provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and (2)
is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies,
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the
Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by
the Owner to the Contractor for performance of the Work under the Contract Documents. All changes to the
Contract Sum shall be adjusted in accordance with Section 7.3.3.
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§ 9.2 SCHEDULE OF VALUES

§ 9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by
the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by the
Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for which
each is responsible, such breakdown being submitted on a uniform standardized format approved by the Architect
and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately determine the
value of completed Work during the course of the Project. The Contractor shall update the schedule of values as
required by either the Architect or Owner as necessary to reflect:

A1 the description of Work (listing labor and material separately);
the total value;

the percent and value of the Work completed to date;

the percent and value of previous amounts billed; and

[T I O )

the current percent completed and amount billed.

§ 9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications
for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

§9.3 APPLICATIONS FOR PAYMENT

§9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such
application shall be notarized, if required, and supported by such data substantiating the Contractor’s right to
payment as the Owner or Architect may require (such as copies of requisitions from Subcontractors and material
suppliers) and shall reflect retainage and any other adjustments provided in Section 5 of the Agreement. If required
by the Owner or Architect, the Application for Payment shall be accompanied by a current construction schedule.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by
others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing provided such materials or equipment will be subsequently incorporated in the Work.
Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the
Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage and
transportation to the site for such materials and equipment stored off the site. The Contractor shall 1) protect such
materials from diversion, vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on
the Project, and 3) segregate such materials from other materials at the storage facility. The Architect and the Owner
shall have the right to make inspections of the storage areas at any time.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.
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§ 9.4 CERTIFICATES FOR PAYMENT

§9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification in whole or in part as provided in Section 9.5.1.

§9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated in both the
Application for Payment and, if required to be submitted by the Contractor, the accompanying current construction
schedule and that the quality of the Work is in accordance with the Contract Documents. The foregoing
representations are subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion and to specific qualifications expressed by the Architect. The issuance of a
Certificate for Payment will further constitute a representation that the Contractor is entitled to payment in the
amount certified, However, the issuance of a Certificate for Payment will not be a representation that the Architect
has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
construction means, methods, techniques, sequences or procedures, or (3) made examination to ascertain how or for
what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION

§9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied
by the current construction schedule required by Section 3.10.1. If the Architect is unable to certify payment in the
amount of the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the
Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for
Payment for the amount for which the Architect is able to make such representations to the Owner. The Architect
may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole
or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s
opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts
and omissions described in Section 3.3.2, because of

| defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probabie filing of such claims unless

security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;
reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a separate contractor;
reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
./ repeated failure to carry out the Work in accordance with the Contract Documents.

o

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.
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§9.6.2 Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the Contractor shall pay
each Subcontractor no later than seven days after receipt of payment from the Owner the amount to which the
Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of the
Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor,
require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within
seven days afier receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor
within seven days after the time established in the Contract Documents the amount certified by the Architect or
awarded by final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to the
Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall
be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of Section
7.3.3, by the amount of the Contractor’s rcasonable costs of shut-down, delay and start-up, plus interest as provided
for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use and when all required occupancy permits, if any, have been issued and copies have been
delivered to the Owner.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive
written list of items to be completed or corrected prior to final payment. Failure to include an item on such list does
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or the
Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor
shall furnish access for the inspection and testing as provided in this Contract. The inspection shall include a
demonstration by the Contractor that all equipment, systems and operable components of the Work function
properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether
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or not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the
Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be
deducted from payments due to the Contractor.

§9.8.3.1 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The
Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion of
the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of
Occupancy.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance, the Owner shall make
payment of retainage applying to such Work or designated portion thereof. Such payment shall be adjusted for Work
that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
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constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled. If more than one Final Completion inspection is required, the
Contractor shall reimburse the Owner for all costs of re-inspections or, at the Owner’s option, the costs may be
deducted from payments due to the Contractor. If the Contractor does not achieve final completion within thirty
days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of Substantial
Combpletion, whichever is greater, the Contractor shall be responsible for any additional Architectural fees resulting
from the delay.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by
the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owner, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) any certificates of
testing, inspection or approval required by the Contract Documents and not previously provided (9) all warranties
and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the Documents required
by Section 3.11.

§9.10.3 If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

§9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents; or
3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in
writing and identified by that payee as unsettled at the time of final Application for Payment.

§ 9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange
for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire
Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective requirements
for the Project.

ARTICLE10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury or loss to

A1 employees on the Work and other persons who may be affected thereby;
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2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-
subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§10.2.3 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from such
material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in
writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances subject
to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C.
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear
Regulatory Commission.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or entities who are to perform tests verifying the presence or absence of such material or substance or
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who are to perform the task of removal or safe containment of such material or substance. The Contractor and the
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up. In the absence of agreement, the Architect will make an interim
determination regarding any delay or impact on the Contractor’s additional costs. The Architect’s interim
determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject to the right of
either party to disagree and assert a Claim in accordance with Article 15. Any adjustment in the Contract Sum shall
be determined in accordance with Section 7.3.3.

§ 10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority
or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental
engineer reasonably satisfactory to both the Owner and the Contractor.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s
fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 In addition to its obligations under Section 3.18, the Contractor shall indemnify the Owner for the cost and
expense the Owner incurs (1) for remediation of a material or substance the Contractor brings to the site and
negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the
extent that the cost and expense are due to the Owner’s fault or negligence.

§10.3.6 Reserved.

§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall
immediately give the Architect notice of the emergency. This initial notice may be oral followed within five days by
a written notice setting forth the nature and scope of the emergency. Within fourteen days of the start of the
emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of delay on the
progress of the Work.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:
A Claims under workers’ compensation, disability benefit and other similar employee benefit acts that
are applicable to the Work to be performed,;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;
3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor’s employees;
4  Claims for damages insured by usual personal injury liability coverage;
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5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

6  Claims for damages because of bodily injury, death of a person or property damage arising out of

ownership, maintenance or use of a motor vehicle;

Claims for bodily injury or property damage arising out of completed operations; and

8  Claims involving contractual liability insurance applicable to the Contractor’s obligations under
Section 3.18.

o

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below
or required by law, whichever coverage is greater. Coverages, shall be written on an occurrence basis and shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for such other period for
maintenance of completed operations coverage as specified in the Contract Documents.

A1 COMMERCIAL GENERAL LIABILITY:

(a) General Aggregate (per project) $1.000.000
(b) Products/Completed Operations .....51.000.000

(c) Personal and AdvertisingInjury $1.000.000
(d) Each Occurrence $1.000.000

(e) Damage to Rented Premises (ea occurrence) $50.,000
(f) Medical Expense (Anyoneperson) $5,000

.2  BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles):

(a) Combined Single Limit $1.000.000

3  WORKER’S COMPENSATION:

(a) State Statutory

(b) Employers Liability $100.000 per Acc.
$500.000 Disease, Policy Limit
$100.000 Disease, Each Employee

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth in
this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000.

§ 11.1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance,
the Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance
policy that:

1 names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor’s operations;

.2 provides that no material alteration, cancellation, non-renewal, or expiration of the coverage
contained in such policy shall have effect unless all additional insureds have been given at least ten
(10) days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior
written notice of cancellation for any other reason; and

3 provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance
of the Owner as secondary and noncontributory.

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of
insurance, the Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD
25). Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability
for each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the
endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required by
Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time required

AlA Document A201™~2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The

American Institute of Architects. All rights reserved. South Carolina Division of Procurement Semces, Office of the State Engmeer Version of AlA 35
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved WARNING: This AIA® Document is protected by

U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36

under license number 2010406568 , and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may

not be reproduced prior to its completion.



Init.

by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims paid under
the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

§ 11.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by
Section 11.1, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1, shall
not be considered a waiver of Contractor's obligations to obtain the required insurance.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 11.3 PROPERTY INSURANCE

§ 11.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a
company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property
insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising
total value for the entire Project at the site on a replacement cost basis. Such property insurance shall be maintained,
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who
are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person
or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.

§ 11.3.1.2 Reserved.
§ 11.3.1.3 Reserved.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work
in transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents or
by law, which shall specifically cover such insured objects during installation and until final acceptance by the
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss
of use of the Owner’s property due to fire or other hazards, however caused. To the extent any losses are covered
and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use of the
Owner’s property, including consequential losses due to fire or other hazards however caused.

§ 11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance,
and the cost thereof shall be charged to the Owner by appropriate Change Order.
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§ 11.3.5 Reserved.

§ 11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’
prior written notice has been given to the Owner.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees,
for damages caused by fire or other causes of loss to the extent the property insurance provided by the Contractor
pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to proceeds of such
insurance held by the Contractor as fiduciary. The Owner or Contractor, as appropriate, shall require of the
Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-
subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for
validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of
subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even
though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the
property damaged.

§ 11.3.8 A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and
made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of
any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received,
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience,
replacement of damaged property shall be performed by the Contractor.

§ 11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the
parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the
parties in dispute as the method of binding dispute resolution . The Contractor as fiduciary shall make settlement
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or
determination issued by the appropriate authority having jurisdiction over the dispute.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The
Surety shall have, at a minimum, a "Best Rating" of "A" as stated in the most current publication of "Best's Key
Rating Guide, Property-Casualty". In addition, the Surety shall have a minimum "Best Financial Strength Category"
of "Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be written on
Form SE-355, "Performance Bond" and the Payment Bond shall written on Form SE-357, "Labor and Material
Payment Bond", and both shall be made payable to the Owner.

§ 11.4.2 The Performance and Labor and Material Payment Bonds shall:
1 beissued by a surety company licensed to do business in South Carolina;
2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the
bond on the behalf of the surety company; and
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3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or
the time required to resolve any items of incomplete Work and the payment of any disputed amounts,
whichever time period is longer.

§ 11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

§ 11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 If a portion of the Work is covered contrary to the requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and be
replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary
thereby, shall be at the Contractor’s expense.

§12.2.2 AFTER SUBSTANTIAL COMPLETION

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
correction by the Contractor. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section
24.

§12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents. If, prior to the date of Substantial
Completion, the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages any portion
of the Work, including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery,
equipment, or other mechanical device, the Contractor shall cause such item to be restored to "like new" condition at
no expense to the Owner.

§12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owmer may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice of law rules.

§ 13.2 SUCCESSORS AND ASSIGNS

The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives
to covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and
as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party
attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible
for all obligations under the Contract.

§ 13.3 WRITTEN NOTICE
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and shall
be deemed given:

A upon actual delivery, if delivery is by hand;

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail,
facsimile, telex or telegram;

.3 upon receipt, if delivery is by the United States mail.

Notice to Contractor shall be to the address provided in Section 8.4.2 of the Agreement. Notice to Owner shall be to
the address provided in Section 8.3.2 of the Agreement. Either party may designate a different address for notice by
giving notice in accordance with this paragraph.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights and
remedies otherwise imposed or available by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The

Init. American Institute of Architects. Al rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AIA 39
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
/ U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36
under license number 2010406568 | and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced prior o its completion.



Init.

§ 13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond
the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;
35 Warranty

317  Royalties, Patents and Copyrights
318  Indemnification

7.6 Cost or Pricing Data

111 Contractor's Liability Insurance

11.4  Performance and Payment Bond
15.1.6 Claims for Listed Damages

15.1.7 Waiver of Claims Against the Architect
156  Dispute Resolution

15.6.5 Service of Process

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.6 INTEREST

Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the
extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be
due.

§ 13.7 Reserved
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§ 13.8 PROCUREMENT OF MATERIALS BY OWNER

The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon delivery,
be responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if
any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all costs and
expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any assigned
purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all Contractor
warranty of workmanship and correction of the Work obligations under the Contract Documents shall apply to the
Contractor’s installation of and modifications to any Owner purchased items,.

§ 13.9 INTERPRETATION OF BUILDING CODES

As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall
determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for
resolution.

§ 13.10 MINORITY BUSINESS ENTERPRISES

Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment,
or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first monthly
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the
Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or
materials or equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of
Small and Minority Business Assistance, and the value of the contract.

§ 13.11 SEVERABILITY

If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded,
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination shall
not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of the
provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable provision or
part were deleted.

§13.12 ILLEGAL IMMIGRATION

Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8,
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent
document, statement, or report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined
within the discretion of the court or imprisoned for not more than five years, or both." Contractor agrees to include
in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the applicable
requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors language requiring
the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An overview is available
at www.procurement.sc.gov)

§13.13 SETOFF
The Owner shall have all of its common law, equitable, and statutory rights of set-off.

§ 13.14 DRUG-FREE WORKPLACE
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44,
Chapter 107 of the South Carolina Code of Laws, as amended.

§13.15 FALSE CLAIMS

According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, or
other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.
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§ 13.16 NON-INDEMNIFICATION

Any term or condition is void to the extent it requires the State to indemnify anyone. It is unlawful for a person
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and
purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to enter into a
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for an
authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one
fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40)

§ 13.17 OPEN TRADE (JUN 2015)

During the contract term, including any renewals or extensions, Contractor will not engage in the boycolt of a
person or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as
defined in SC Code Section 11-35-5300. [07-7A053-1]

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for
any of the following reasons:

A Issuance of an order of a court or other public authority having jurisdiction that requires substantially
all Work to be stopped; or

2 Anactof government, such as a declaration of national emergency that requires substantially all
Work to be stopped;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents and the
Contractor has stopped work in accordance with Section 9.7

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of
days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages. Any
adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of
Article 7.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has persistently failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill
that will ensure its completion within the time specified in the Contract Documents, including any
authorized adjustments;
2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract
Documents and the respective agreements between the Contractor and the Subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.
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§ 14.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of
the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate
employment of the Contractor and may, subject to any prior rights of the surety:
1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section
14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the same as if
the termination had been issued for the convenience of the Owner under Section 14.4,

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Any adjustment to the Contract Sum made pursuant
to this section shall be made in accordance with the requirements of Article 7.3.3. No adjustment shall be made to
the extent
1 that performance is, was or would have been so suspended, delayed or interrupted by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the
Contract terminated and when termination becomes effective.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders; and
4 complete the performance of the Work not terminated, if any.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, and any other adjustments otherwise allowed
by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in
accordance with the requirements of Article 7.3.3.
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§ 14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not
(i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner
beyond what it would have been if the subcontract had contained an appropriate clause.

§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:

the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal
Accountability Authority or the need to divert project funds to respond to an emergency as defined by
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended;

funding for the reinstated portion of the work has been restored;

circumstances clearly indicate a requirement for the terminated work; and

4 reinstatement of the terminated work is advantageous to the Owner.

N

§ 14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and Regulations,
as amended, this contract may be canceled after award but prior to performance.

ARTICLE 15 CLAIMS AND DISPUTES
§ 1.1 CLAIMS
§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other
relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. A voucher, invoice, payment
application or other routine request for payment that is not in dispute when submitted is not a Claim under this
definition. The responsibility to substantiate Claims shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Architect
Such notice shall include sufficient information to advise the Architect and other party of the circumstances giving
rise to the claim, the specific contractual adjustment or relief requested and the basis of such request. Claims by
either party arising prior to the date final payment is due must be initiated within 21 days after occurrence of the
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By failing to give written
notice of a Claim within the time required by this Section, a party expressly waives its claim.

§15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and
determinations of the Architect.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, writien notice as provided herein shall
be given before proceeding to exccute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the casc of a continuing delay, only one Claim is necessary. Claims for an increase in the
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is
prevented from working.
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§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated and had an adverse effect on the scheduled construction.

1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place
of performance of the Work, as documented in the Contractor's job site log.

.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be
anticipated as "adverse weather" at the job site, and such time will not be considered justification for
an extension of time. If, in any month, adverse weather develops beyond the five (5) days, the
Contractor shall be allowed to claim additional days to compensate for the excess weather delays only
to the extent of the impact on the approved construction schedule and days the contractor was already
scheduled to work. The remedy for this condition is for an extension of time only and is exclusive of
all other rights and remedies available under the Contract Documents or imposed or available by law.

3 The Contractor shall submit monthly with their pay application all claims for adverse weather
conditions that occurred during the previous month. The Architect shall review each monthly
submittal in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its
evaluation. Approved days shall be included in the next Change Order issued by the Architect.
Adverse weather conditions not claimed within the time limits of this Subparagraph shall be
considered to be waived by the Contractor. Claims will not be allowed for adverse weather days that
occur after the scheduled (original or adjusted) date of Substantial Completion.

§ 15.1.6 CLAIMS FOR LISTED DAMAGES

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out
of or relating to this Contract.

§ 15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from
lost productivity or efficiency.

§ 15.1.6.2 For the Contractor, listed damages are (i} lost revenue and profit, (ii) losses resulting from injury to
business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) unamortized
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as
against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either party’s
termination in accordance with Article 14,

§ 15.1.6.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to
amounts due or obligations under Section 3.18 (Indemnification).

§ 15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT

Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals
who provide design and/or project management services to the Owner, either directly or as independent contractors
or subcontractors to the Architect, for listed damages arising out of or relating to this Contract. The listed damages
are (i) lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated
overhead and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii)
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor
has waive as against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section
3.18 (Indemnification).

§ 15.2 Reserved.

§ 15.3 Reserved.
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§ 15.4 Reserved.

§155 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS INITIAL DECISION

§15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may
cause loss, delay, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to resolving
such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and
disruptions to the Work.

§15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered,
or after all the Architect’s requests for additional supporting data have been answered, whichever is later. The
Architect will not address claims between the Contractor and persons or entities other than the Owner.

§15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

§15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data,
such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3)
advise the Architect that all supporting data has already been provided. Upon receipt of the response or supporting
data, the Architect will render an initial decision in accordance with Section 15.5.5.

§15.5.8 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision to
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of
the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of
Section 15.6.

§16.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.6 DISPUTE RESOLUTION

§158.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall
attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and
Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s
Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior Representatives,
the parties will exchange relevant information that will assist the parties in resolving their dispute. The meetings
required by this Section are a condition precedent to resolution pursuant to Section 15.6.2.

§15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may
submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction (CPOC).
Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract shall be
resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article
17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or
in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1897 and 2007 by The

Init American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of the State Engineer Version of AlA 46
Document A201™-2007.Copyright © 2016 by The American Institute of Architects. All rights reserved, WARNING: This AIA® Document is protected by
I U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36
under license number 2010406568 |, and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced prior to its completion.



that any act by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or the State’s
immunity under the Eleventh Amendment of the United State's Constitution.

§15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association (“FAAA”)
pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and conducted pursuant
to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the
mediator.

§15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of
limitation or repose.

§15.6.5 SERVICE OF PROCESS

Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any
claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for the entry
of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed
to Contractor at the address provided for the Contractor’s Senior Representative or by personal service or by any
other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed duly given
upon deposit in the United States mail.

ARTICLE 16 PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION
§ 16.1 INSPECTION REQUIREMENTS (Indicate the inspection services required by the Contract)

L] Special Inspections are required and are not part of the Contract Sum. (see section 01400)
Building Inspections are required and are not part of the Contract Sum. (see section 01400)

The inspections required for this Work are:

(Indicate which services are required and the provider)

[ civit:

D Structural:

I:I Mechanical:

[ Plumbing:

[ Electrical:

[:l Gas:

Other (7isz): Concrete and compaction testing by owner

Remarks:
§ 16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1.

Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s knowledge
and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections.

§ 16.2 List Cash Allowances, if any. (Refer to attachments as needed, or enter NONE)

AIA Document A201™-2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The

Init. American Institute of Architects. All rights reserved. South Carolina D|V|5|on of Procurement Serwces, Office of the State Englneer Version of AIA 47
Document A201™-2007.Copyright © 2016 by The American Institute of Architects, All rights reserved WARNING: This AIA® Document is protected by
! U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was created on 11/07/2019 08:30:36
under license number 2010406568 |, and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may
not be reproduced orior to its completion.



Init.

§ 16.3 Requirements for Record Drawings, if any. (Refer to attachments as needed, or enter NONE)

Refer to Specifications

§ 16.4 Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission,
list of materials to be submitted, ctc. (Refer fo attachments as needed, or enter NONE)

Refer to Specifications

§ 16.5 Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any.
(Refer to attachments as needed, or enter NONE)

Refer to Specifications

§ 16.6 Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed, or enter
NONE)

Refer to Specifications

§ 16.7 List all attachments that modify these General Conditions. (If none, enter NONE)
USC Supplemental General Conditions for Construction Projects
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USC SUPPLEMENTAL GENERAL CONDITIONS
FOR CONSTRUCTION PROJECTS

WORK AREAS

1.

The Contractor shall maintain the job site in a safe manner at all times. This includes (but is not
limited to) the provision and/or maintenance of lighting, fencing, barricades around obstructions,
and safety and directional signage.

Contractor” s employees shall take all reasonable means not to interrupt the flow of student traffic
in building corridors, lobbies, stairs and exterior walks. All necessary and reasonable safety
precautions shall be taken to prevent injury to building occupants while transporting materials and
equipment through the work area. Providing safe, accessible, plywood-shielded pedestrian ways
around construction may be required if a suitable alternative route is not available.

At the beginning of the project, the USC Project Manager will establish the Contractor’ s lay-down
area. This area will also be used for the Contractor’ s work vehicles. The lay-down area will be
clearly identified to the contractor by the Project Manager, with a sketch or drawing provided to
USC Parking Services. In turn, Parking Services will mark off this area with a sign containing the
project name, Project Manager’s name, Contractor name and contact number, and end date. Where
this area is subject to foot traffic, protective barriers will be provided as specified by the Project
Manager. The area will be maintained in a neat and orderly fashion.

Work vehicles parked in the lay down area (or designated parking areas) will be clearly marked and
display a USC-furnished placard for identification. No personal vehicles will be allowed in this
area, or in any areas surrounding the construction site. Personal vehicles must be parked in the
perimeter parking lots or garages. Temporary parking permits can be obtained at the Contractor’s
expense at the USC Parking Office located in the Pendleton Street parking garage. Refer to the
CAMPUS VEHICLE EXPECTATIONS (below) for additional information.

Contractor is responsible for removal of all debris from the site, and is required to provide the
necessary dumpsters which will be emptied on a regular basis. Construction waste must not be
placed in University dumpsters. The construction site must be thoroughly cleaned with all trash
picked up and properly disposed of on a daily basis and the site must be left in a safe and sanitary
condition each day. The University will inspect job sites regularly and will fine any contractor
found to be in violation of this requirement an amount of up to $1,000 per violation.

The Contractor shall be responsible for erosion and sediment control measures where ground
disturbances are made.

PROJECT FENCING

7.

All construction projects with exterior impacts shall have construction fencing at the perimeter.
Fencing shall be 6’ chain link with black or green privacy fabric (80-90% blockage). For fence
panels with footed stands, sandbag weights shall be placed on the inside of the fence. Ripped
sandbags shall be replaced immediately.

For projects with long fencing runs and/or high profile locations, decorative USC banners shall be
used on top of privacy fabric; banners should be used at a ratio of one banner for every five fence
panels. USC Project Manager will make arrangements for banner delivery for Contractor to hang,

The use of plastic safety fencing is discouraged and shall only be used on a temporary basis (less
than four weeks) where absolutely necessary. Safety fencing shall be a neon yellow-green, high-
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visibility fencing equal to ‘Kryptonight’ by Tenax. Safety fencing shall be erected and maintained
in a neat and orderly fashion throughout the project.

10. Vehicles and all other equipment shall be contained within a fenced area if they are on site for more
than 3 consecutive calendar days.

BEHAVIOR

11. Fraternization between Contractor’ s employees and USC students, faculty or staff is strictly
prohibited.

12. USC will not tolerate rude, abusive or degrading behavior on the job site. Heckling and cat-calling
directed toward students, faculty or staff or any other person on USC property is strictly prohibited.
Any contractor whose employees violate this requirement will be assessed a fine of up to $500 per
violation.

13. Contractor” s employees must adhere to the University’s policy of maintaining a drug-free and

tobacco-free campus.

HAZARDOUS MATERIALS & SAFETY COMPLIANCE

14.

15.

16.

17.

A USC Permit to Work must be signed prior to any work being performed by the general contractor
or sub-contractor(s).

The contractor will comply with all regulations set forth by OSHA and SCDHEC. Contractor must
also adhere to USC's internal policies and procedures (available by request). Upon request, the
contractor will submit all Safety Programs and Certificates of Insurance to the University for
review.

Contractor must notify the University immediately upon the discovery of suspect material which
may contain asbestos or other such hazardous materials. These materials must not be disturbed until
approved by the USC Project Manager.

In the event of an OSHA inspection, the Contractor shall immediately call the Facilities Call
Center, 803-777-4217, and report that an OSHA inspector is on site. An employee from USC’s
Safety Unit will arrive to assist in the inspection.

LANDSCAPE & TREE PROTECTION

18.

19.

20,

In conjunction with the construction documents, the USC Arborist shall direct methods to minimize
damage to campus trees. Tree protection fencing is required to protect existing trees and other
landscape features to be affected by a construction project. The location of this fence will be
evaluated for each situation with the USC Arborist, Landscape Architect and Project Manager. Tree
protection fencing may be required along access routes as well as within the project area itself.
Fence locations may have to be reset throughout the course of the project.

The tree protection fence shall be 6' high chain link fence with 80-90% privacy screening unless
otherwise approved by USC Arborist and/or Landscape Architect. If the tree protection fence is
completely within a screened jobsite fence perimeter, privacy fabric is not required. In-ground
fence posts are preferred in most situations for greater protection. If utility or pavement conflicts
are present, fence panels in footed stands are acceptable. See attached detail for typical tree
protection fencing.

No entry, vehicle parking, or materials storage will be allowed inside the tree protection zone. A 4"
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layer of mulch shall be placed over the tree protection area to maintain moisture in the root zone.

21. Where it is necessary to cross walks, tree root zones (i.e., under canopy) or lawns the following
protective measures shall be taken:

a. For single loads up to 9,000 1bs., a 3/4" minimum plywood base shall be placed over 4” of
mulch.

b. For single loads over 9,000 Ibs., two layers of 3/4" plywood shall be placed over 4” of
mulch.

c. Plywood sheets shall be replaced as they deteriorate or delaminate with exposure.

d. For projects requiring heavier loads, a construction entry road consisting of 10' X 16' oak

logging mats on 12" coarse, chipped, hardwood base. Mulch and logging mats shall be
supplemented throughout the project to keep matting structurally functional.

22, Damage to any trees during construction shall be assessed by the USC Arborist, who will stipulate
what action will be taken for remediation of damage. The cost of any and all remediation will be
assumed by the contractor at no additional cost to the project. Compensation for damages may be
assessed up to $500 per caliper inch of tree (up to 8”) and $500 per inch of diameter at breast height
(for trees over 8”).

23. Damage to trunks and limbs, as well as disturbance of the root zone under the dripline of tree,
including compaction of soil, cutting or filling, or storage of materials, shall qualify as damage and
subject to remediation.

24, Any damage to existing pavements or landscaping (including lawn areas and irrigation) will be
remediated before final payment is made.

TEMPORARY FACILITIES
25. Contractor will be responsible for providing its own temporary toilet facilities, unless prior
arrangements are made with the USC Project Manager.

26. Use of USC communications facilities (telephones, computers, etc.) by the Contractor is prohibited,
unless prior arrangements are made with the USC Project Manager.

CAMPUS KEYS

217. Contractor must sign a Contractor Key Receipt/Return form before any keys are issued. Keys must
be returned immediately upon the completion of the work. The Contractor will bear the cost of any
re-keying necessary due to the loss of or failure to return keys.

WELDING
28. A welding (hot work) permit must be issued by the University Fire Marshall before any welding
can begin inside a building. The USC Project Manager will coordinate.

PROJECT EVALUATION & CLOSE-OUT

29, For all projects over $100,000, including IDCs, a Contractor Performance Evaluation (SE 397) will
be reviewed with the GC at the beginning of the project and a copy given to the GC. At the end of
the project the form will be completed by the USC Project Manager and a Construction
Performance rating will be established.

30. Contractor must provide all O&M manuals, as-built drawings, and training of USC personnel on
new equipment, controls, etc. ptior to Substantial Completion. Final payment will not be made until

M:\Facilities Resources\Procurement\Memos & Form Letters\USC Suppl Conditions Updated 04-
2015.doc



4/2015
Page 4 of 5

this is completed.

CAMPUS VEHICLE EXPECTATIONS

31.

32.

33.

34.

35.

36.

37.

Personal vehicles must be parked in the perimeter parking lots or garages. Temporary parking
permits can be obtained at the Contractor’s expense at the USC Parking Office located in the
Pendleton Street parking garage.

All motorized vehicle traffic on USC walkways and landscape areas must be approved by the USC
Project Manager and Parking Division, have a USC parking placard, and be parked within the
approved laydown area. Violators may be subject to ticketing, towing and fines.

All motorized vehicles that leak or drip liquids are prohibited from traveling or parking on walks or
landscaped areas.

Drivers of equipment or motor vehicles that damage university hardscape or landscape will be held
responsible for damages and restoration expense.

All vehicles parked on landscape, hardscape, or in the process of service delivery, must display
adequate safety devices, i.e. flashing lights, cones, signage, etc.

All drivers of equipment and vehicles shall be respectful of University landscape, equipment,
structures, fixtures and signage.

All incidents of property damage shall be reported to Parking Services or the Work Management
Center.
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TREE CANOPY DRIPLINE:
SEE NOTE §2.

80-90% PRNVACY SCREEN FABRIC 26 0.D. GALV. FENCEPOST
(SECURE TO OUTSIDE OF FENCE); NOT
REQUIRED IF WITHIN OTHER SCREENED

CHAIN LINK FENCE PANEL
FENCE AREAS

RN

as

PROVIDE 4° HARDWOOD MULCH
AT TREE PROTECTION AREA
UPON RECOMMENDATION OF
USC ARBORIST

FENCE POSTS TO BE SET INTO
GROUND; MARK POST
LOCATIONS FOR REVIEW AND
APPROVAL BY USC ARBORIST
PRIOR TO INSTALLATION. SEE
NOTE #4.

B e T T T | o P 7 e e
e

P o e g e

NETHETETER
TE 436" 0.C. (TYP.)

i
|

TREE PROTECTION FENCING (IN-GROUND) WITH SCREENING

NOTES:

1. PROVIDE PROTECTION FENCING FOR ALL TREES
WITHIN AREA OF DISTURBANCE AND CONSTRUCTION
ACCESS.

2. PROTECTION FENCING SHALL BE IN PLACE PRIOR TO
BEGINNING CONSTRUCTION.

3. PROTECTION FENCING TO BE PLACED AT THE
OUTSIDE OF THE CANOPY DRIPLINE, OR AT A
DISTANCE OF ONE FOOT PER ONE INCH OF TREE
DIAMETER, MEASURED AT BREAST HEIGHT, WHICHEVER
IS LARGER, UNLESS OTHERWISE INDICATED ON
LANDSCAPE PLAN OR APPROVED BY UNIVERSITY
ARBORIST.

4. IN-GROUND POSTS ARE STANDARD. IF EXISTING
ROOTS, UTILITIES OR PAVEMENT PRECLUDE USE OF
IN-GROUND POSTS, FOOTED STANDS ARE
ACCEPTABLE. SAND BAGS SHALL BE PLACED ON
THE INSIDE OF FENCE.

5. DAMAGE TO ANY TREES DURING CONSTRUCTION
SHALL BE ASSESSED BY UNIVERSITY ARBORIST AND
THE UNIVERSITY ARBORIST SHALL STIPULATE WHAT
ACTION WILL BE TAKEN FOR REMEDIATION OF
DAMAGE. THE COST OF ANY AND ALL REMEDIATION
WILL BE ASSUMED BY CONTRACTOR AT NO
ADDITONAL COST TO THE PROJECT.

6. DISTURBANCE OF ROOT ZONE UNDER DRIPLINE OF
TREE, INCLUDING COMPACTION OF SOIL, CUTTING OR
FILLING OR STORAGE OF MATERIALS SHALL QUALIFY
AS DAMAGE AND SUBJECT TO REMEDIATION.

NO SCALE REVISED 8.28.14




Project Name: McBryde Fire Lane Site Improvements
Project Number: FP00000292

University of South Carolina

CONTRACTOR’S ONE YEAR GUARANTEE

STATE OF

COUNTY OF

WE

as Contractor on the above-named project, do hereby guarantee that all work executed under the
requirements of the Contract Documents shall be free from defects due to faulty materials and/or
workmanship for a period of one (1) year from date of acceptance of the work by the Owner and/or
Architect/Engineer; and hereby agree to remedy defects due to faulty materials and/or workmanship,
and pay for any damage resulting wherefrom, at no cost to the Owner, provided; however, that the
following are excluded from this guarantee;

Defects or failures resulting from abuse by Owner.

Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion.

[Name of Contraéting Firm]

Title

*Must be executed by an office of the Contracting Firm.

SWORN TO before me this

8]

day of , (seal)

State

My commission expires




2018 Edition
SE-355
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (nsert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency)
Name: University of South Carolina
Address: 1300 Pickens Street
Columbia. SC 29208

hereinafter referred to as “Agency”, or its successors or assigns, the sum of (8 ), being the sum
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: McBryde Fire Lane Site Improvements
State Project Number: FP00000292
Brief Description of Awarded Work: Grading, site preparation and installation of concrete and concrete pavers.
in accordance with Drawings and Specifications prepared by (Tnsert full name and address of A/E)
Name: WK Dickson & Co. Inc.
Address: 1320 Main Street, Suite 400
Columbia. SC 29201
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOQF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative.

DATED this day of y2 BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Aftorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)

lof2 SE-355
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PERFORMANCE BOND

2018 Edition

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency for the full and faithful performance of the
contract, which is incorporated herein by reference.

2. If the Contractor performs the contract, the Surety and the

Contractor have no obligation under this Bond, except to

participate in conferences as provided in paragraph 3.1.

3. The Surety's obligation under this Bond shall arise after:

3.1 The Agency has notified the Contractor and the Surety at the
address described in paragraph 10 below, that the Agency is
considering declaring a Contractor Default and has requested
and attempted to arrange a conference with the Contractor
and the Surety to be held not later than 15 days after receipt
of such notice to discuss methods of performing the Contract.
If the Agency, the Contractor and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the
Contract, but such an agreement shall not waive the Agency's
right, if any, subsequently to declare a Contractor Default; or

3.2 The Agency has declared a Contractor Default and formally
terminated the Contractor's right to complete the Contract.

4. The Surety shall, within 15 days after receipt of notice of the

Agency's declaration of a Contractor Default, and at the Surety's

sole expense, take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Agency, to
perform and complete the Contract; or

4.2 Undertake to perform and complete the Contract itself,
through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Agency for a contract for
performance and completion of the Contract, arrange for a
contract to be prepared for execution by the Agency and the
contractor selected with the Agency's concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the Bonds issued on the
Contract, and pay to the Agency the amount of damages as
described in paragraph 7 in excess of the Balance of the
Contract Sum incurred by the Agency resulting from the
Contractor Default; or

4.4 Waive its right to perform and complcte, arrange for
completion, or obtain a new contractor, and:

4.4.1 After investigation, determine the amount for which it
may be liable to the Agency and, within 60 days of waiving
its rights under this paragraph, tender payment thereof to the
Agency; or

4.4.2 Deny liability in whole or in part and notify the
Agency, citing the reasons therefore.

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or

4.3, the Agency shall pay the Balance of the Contract Sum to

either:

5.1 Surety in accordance with the terms of the Contract; or

5.2 Another contractor selected pursuant to paragraph 4.3 to
perform the Contract.

5.3 The balance of the Contract Sum due either the Surety or
another contractor shall be reduced by the amount of
damages as described in paragraph 7.

6.  If the Surety does not proceed as provided in paragraph 4
with reasonable promptness, the Surety shall be deemed to be in
default on this Bond 15 days after receipt of written notice from the
Agency to the Surety demanding that the Surety perform its
obligations under this Bond, and the Agency shall be entitled to
enforce any remedy available to the Agency.

20f2

6.1 If the Surety proceeds as provided in paragraph 4.4 and the
Agency refuses the payment tendered or the Surety has denied
liability, in whole or in part, then without further notice the
Agency shall be entitled to enforce any remedy available to the
Agency.

6.2 Any dispute, suit, action or proceeding arising out of or
relating to this Bond shall be governed by the Dispute
Resolution process defined in the Contract Documents and the
laws of the State of South Carolina.

7. After the Agency has terminated the Contractor's right to

complete the Contract, and if the Surety elects to act under

paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the

Surety to the Agency shall be those of the Contractor under the

Contract, and the responsibilities of the Agency to the Surety shall

those of the Agency under the Contract. To a limit of the amount of

this Bond, but subject to commitment by the Agency of the Balance
of the Contract Sum to mitigation of costs and damages on the

Contract, the Surety is obligated to the Agency without duplication

for:

7.1 The responsibilities of the Contractor for correction of
defective Work and completion of the Contract; and

7.2 Additional legal, design professional and delay costs resulting
from the Contractor's Default, and resulting from the actions or
failure to act of the Surety under paragraph 4; and

7.3 Damages awarded pursuant to the Dispute Resolution
Provisions of the Contract. Surety may join in any Dispute
Resolution proceeding brought under the Contract and shall be
bound by the results thereof’ and

7.4 Liquidated Damages, or if no Liquidated Damages are
specified in the Contract, actual damages caused by delayed
performance or non-performance of the Contractor.

8. The Surety shall not be liable to the Agency or others for
obligations of the Contractor that are unrelated to the Contract, and
the Balance of the Contract Sum shall not be reduced or set-off on
account of any such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than the Agency
or its heirs, executors, administrators, or successors.

9. The Surety hereby waives notice of any change, including

changes of time, to the contract or to related subcontracts, purchase

orders and other obligations.

10. Notice to the Surety, the Agency or the Contractor shall be

mailed or delivered to the address shown on the signature page.

11. Definitions

11.1 Balance of the Contract Sum: The total amount payable by the
Agency to the Contractor under the Contract after all proper
adjustments have been made, including allowance to the
Contractor of any amounts to be received by the Agency in
settlement of insurance or other Claims for damages to which
the Contractor si entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the
Contract.

11.2 Contractor Default: Failure of the Contractor, which has
neither been remedied nor waived, to perform the Contract or
otherwise to comply with the terms of the Contract.

SE-355
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LABOR & MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor)
Name:
Address:

hereinafter referred to as “Contractor”, and (Iusert full name and address of principal place of business of Surety)
Name:
Address:

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert fill name and address of Agency)
Name: University of South Carolina
Address: 1300 Pickens Street
Columbia, SC 29208

hereinafter referred to as “Agency”, or its successors or assigns, the sum of ($ ), being the sum
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated entered into a contract with Agency to construct
State Project Name: McBryde Fire Lane Site Improvement
State Project Number: FP00000292
Brief Description of Awarded Work: Grading, site preparation and installation of concrete and concrete pavers.
in accordance with Drawings and Specifications prepared by (fnsert full name and address of A/E)
Name: WK Dickson & Co.. Inc.
Address:

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract.

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative.

DATED this day of ) BOND NUMBER
(shall be no earlier than Date of Contract)

CONTRACTOR SURETY
By: By:
(Seal) (Seal)
Print Name: Print Name:
Print Title: Print Title:

(Attach Power of Attorney)

Witness: Witness:

(Additional Signatures, if any, appear on attached page)
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LABOR & MATERIAL PAYMENT BOND

2018 Edition

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

1. The Contractor and the Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and
assigns to the Agency to pay for all labor, materials and equipment
required for use in the performance of the Contract, which is
incorporated herein by reference.

2. With respect to the Agency, this obligation shall be null and

void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums
due Claimants; and

2.2 Defends, indemnifies and holds harmless the Agency from all
claims, demands, liens or suits by any person or entity who
furnished labor, materials or equipment for use in the
performance of the Contract.

3. With respect to Claimants, this obligation shall be null and void

if the Contractor promptly makes payment, directly or indirectly, for

all sums due.

4. With respect to Claimants, and subject to the provisions of Title

29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the SC

Code of Laws, as amended, the Surety’s obligation under this Bond

shall arise as follows:

4.1 Every person who has furnished labor, material or rental
equipment to the Contractor or its subcontractors for the work
specified in the Contract, and who has not been paid in full
therefore before the expiration of a period of ninety (90) days
after the date on which the last of the labor was done or
performed by him or material or rental equipment was
furnished or supplied by him for which such claim is made,
shall have the right to sue on the payment bond for the amount,
or the balance thereof, unpaid at the time of institution of such
suit and to prosecute such action for the sum or sums justly due
him.

4.2 A remote claimant shall have a right of action on the payment
bond upon giving written notice by certified or registered mail
to the Contractor within ninety (90) days from the date on
which such person did or performed the last of the labor or
furnished or supplied the last of the material or rental
equipment upon which such claim is made.

4.3 Every suit instituted upon a payment bond shall be brought in
a court of competent jurisdiction for the county or circuit in
which the construction contract was to be performed, but no
such suit shall be commenced after the expiration of o ne year
after the day on which the last of the labor was performed or
material or rental equipment was supplied by the person
bringing suit.

5. When the Claimant has satisfied the conditions of paragraph 4,

the Surety shall promptly and at the Surety’s expense take the

following actions:

5.1 Send an answer to the Claimant, with a copy to the Agency,
within sixty (60) days after receipt of the claim, stating the
amounts that are undisputed and the basis for challenging any
amounts that are disputed.

5.2 Pay or arrange for payment of any undisputed amounts.

5.3 The Surety’s failure to discharge its obligations under this
paragraph 5 shall not be deemed to constitute a waiver of
defenses the Surety or Contractor may have or acquire as to a
claim. However, if the Surety fails to discharge its obligations
under this paragraph 5, the Surety shall indemnify the Claimant
for the reasonable attorney’s fees the Claimant incurs to recover
any sums found to be due and owing to the Claimant.

20f2

6. Amounts owed by the Agency to the Contractor under the
Contract shall be used for the performance of the Contract and to
satisfy claims, if any, under any Performance Bond. By the
Contractor furnishing and the Agency accepting this Bond, they
agree that all funds earned by the contractor in the performance of
the Contract are dedicated to satisfy obligations of the Contractor
and the Surety under this Bond, subject to the Agency’s prior right
to use the funds for the completion of the Work.

7. The Surety shall not be liable to the Agency, Claimants or others

for obligations of the Contractor that are unrelated to the Contract.

The Agency shall not be liable for payment of any costs or expenses

of any claimant under this bond, and shall have under this Bond no

obligations to make payments to, give notices on behalf of, or
otherwise have obligations to Claimants under this Bond.

8. The Surety hercby waives notice of any change, including

changes of time, to the Contract or to related Subcontracts, purchase

orders and other obligations.

9. Notice to the Surety, the Agency or the Contractor shall be

mailed or delivered to the addresses shown on the signature page.

Actual receipt of notice by Surety, the Agency or the contractor,

however accomplished, shall be sufficient compliance as of the date

received at the address shown on the signature page.

10. By the Contractor furnishing and the Agency accepting this

Bond, they agree that this Bond has been furnished to comply with

the statutory requirements of the South Carolina Code of Laws, as

amended, and further, that any provision in this Bond conflicting
with said statutory requirements shall be deemed deleted herefrom
and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The intent is that

this Bond shall be construed as a statutory Bond and not as a

common law bond.

11. Upon request of any person or entity appearing to be a potential

beneficiary of this bond, the Contractor shall promptly furnish a

copy of this Bond or shall permit a copy to be made.

12. Any dispute, suit, action or proceeding arising out of or relating

to this Bond shall be governed by the laws of the State of South

Carolina.

13. DEFINITIONS

13.1 Claimant: An individual or entity having a direct contract
with the Contractor or with a Subcontractor of the Contractor
to furnish labor, materials, or equipment for use in the
performance of the Contract. The intent of this Bond shall be
to include without limitation in the terms “labor, materials or
equipment™ that part of water, gas, power, light, heat, oil,
gasoline, telephone service or rental equipment used in the
Contract, architectural and engineering services required for
performance of the Work of the Contractor and the
Contractor’s Subcontractors, and all other items for which a
mechanic’s lien might otherwise be asserted.

13.2 Remote Claimant: A person having a direct contractual
relationship with a subcontractor of the Contractor or
subcontractor, but no contractual relationship expressed or
implied with the Contractor.

13.3 Contract: The agreement between the Agency and the
Contractor identified on the signature page, including all
Contract Documents and changes thereto.
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SE-380 CHANGE ORDER NO.:
CHANGE ORDER TO DESIGN-BID-BUILD CONSTRUCTION CONTRACT

AGENCY: Univeristy of South Carolina
PROJECT NAME: McBrvyde Fire Lane Site Improvements
PROJECT NUMBER: FP00000292

CONTRACTOR: CONTRACT DATE:

This Contract is changed as follows: (Insert description of change in space provided below)

ADJUSTMENTS IN THE CONTRACT SUM:

1.  Original Contract Sum: $ I
2. Change in Contract Sum by previously approved Change Orders: L

3. Contract Sum prior to this Change Order $ 0.00 l
4.  Amount of this Change Order: |

5. New Contract Sum, including this Change Order: $ 0.00—I

ADJUSTMENTS IN THE CONTRACT TIME:
1. Original Substantial Completion Date: l

2 Sum of previously approved increases and decreases in Days: Days

3. Change in Days for this Change Order Days

4.  Total Number of Days added to this Contract including this Change Order 0 Days
5.  New Substantial Completion Date:

CONTRACTOR ACCEPTANCE:

BY: Date:
(Signature of Representative)

Print Name of Representative:

A/E RECOMMENDATION FOR ACCEPTANCE:

BY: Date:
(Signature of Representative)

Print Name or Representative:

AGENCY ACCEPTANCE AND CERTIFICATION:

[ certify that the Agency has authorized, unencumbered funds available for obligation to this contract.

BY: Date:
(Signature of Representative)

Print Name of Representative:

Change is within Agency Construction Contract Change Order Certification of: $ Yes [_] No []

AUTHORIZED BY: DATE:
(OSE Project Manager)

SUBMIT THE FOLLOWING TO OSE

1. SE-380, fully completed and signed by the Contractor, A/E and Agency;

2. Detailed back-up information, with OH&P shown, from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown.
3. Ifany item exceeds Agency certification, OSE will authorize the SE-380 and return to Agency.

SE-380
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SECTION 01 33 01

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

PART 1 - GENERAL

1.1 DESCRIPTION

A. Work included: Make submittals required by the Contract Documents and revise and
resubmit as necessary to establish compliance with the specified requirements.

B. Related

1.

work:

Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these specifications.

Individual requirements for submittals also may be described in pertinent sections
of these specifications.

C. Work not included:

_—

1.2 QUALITY ASS

Unrequired submittals will not be reviewed by the Engineer.

The Contractor may require his subcontractors to provide drawings, setting
diagrams, and similar information to help coordinate the work, but such data shall
remain between the Contractor and his subcontractors and will not be reviewed by
the Engineer.

URANCE

A. Coordination of submittals;

1.

2.

3.

4,

Prior to each submittal, carefully review and coordinate all aspects of each item
being submitted.

Verify that each item and the submittal for it conform in all respects with the
specified requirements.

By affixing the Contractor's signature to each submittal, certify that this
coordination has been performed.

Review and coordinate each Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents.

B. Completeness of submittal:

1.

Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to
provide and to enable Engineer to review the information for the limited purposes.
Determine and verify all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

C. "Or equal™:

Shop Drawings, Product D
01 33 01- Page 1 of 5
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D.

1. Where the phrase "or equal" occurs in the Contract Documents, do not assume that
the materials, equipment or methods will be considered as equal unless the item
has been specifically so approved for this Work by the Engineer.

2. The decision of the Engineer shall be final.

The Engineer shall assume that no shop drawing or related submittal comprises a variation
unless the Contractor advises the Engineer otherwise in writing.

13 SUBMITTALS

A.

Within 15 calendar days after the Contractor has received the Owner's notice to proceed,
submit;

1. Schedule for submittals including specification section, type of submittal and
submittal date.

2. Construction schedule.

3. Schedule of partial payment requests.

Make submittals of shop drawings, samples, substitution requests and other items in
accordance with the provisions of this Section.

PART 2 - PRODUCTS

2.1 SHOP DRAWINGS

A.

Scale and measurements: Make shop drawings accurately to a scale sufficiently large to
show all pertinent aspects of the item and its method of connection to the Work.

Not Used
Manufacturer's literature:

1. Where contents of submitted literature from manufacturers includes data not
pertinent to the submittal, clearly show which portions of the contents are being
submitted for review.

a. Cross out or strikethrough all data not pertinent to the submittal.

2. Submit the number of copies which are required to be returned, plus four copies of
electrical and three copies of all other submittals which will be retained by the
Engineer.

Number of copies:
1. Submit all shop drawings electronically in PDF searchable format.

Do not begin fabrication of equipment or materials prior to Engineer's approval of shop
drawings.

Shop Drawings, Product Data and Samples
01 33 01- Page 2 of §
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2.2 VARIATIONS

A. With each submittal, provide specific written notice of any variations, that the Shop
Drawing or Sample may have from the requirements of the Contract Documents. This
notice shall be both a written communication separate from the Shop Drawings or Sample
submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample
submitted to Engineer for review and approval of each such variation.

B. Provide an explanation of why the item(s) submitted are considered to be equal to the
item(s) specified.

C. Failure to submit a written notice will result in rejection of the submittal.
2.3 SAMPLES

A. Provide sample or samples identical to the precise article proposed to be provided. Identify
as described under "Identification of submittals" below.

B. Number of samples required:
1. Unless otherwise specified, submit samples in the quantity which is required to be
returned, plus one which will be retained by the Engineer.
2. By prearrangement in specific cases, a single sample may be submitted for review
and, when approved, be installed in the work at a location agreed upon by the
Engineer.

2.4 COLORS AND PATTERNS

A. Unless the precise color and pattern is specifically called out in the Contract Documents,
and whenever a choice of color or pattern is available in the specified products, submit
accurate color and pattern charts to the Engineer for selection.

PART 3 - EXECUTION
3.1 CONTRACTOR'S REVIEW OF SUBMITTALS
A. Before submitting a shop drawing or any related material, Contractor shall:

1. Determine and verify all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog
numbers, and similar information with respect thereto.

2. Determine and verify the suitability of all materials with respect to intended use,
fabrication, shipping, handling, storage, assembly, and installation pertaining to
the performance of the Work

3, Review each such submission for conformance with the means, methods,

techniques, sequences, and operations of construction, and safety precautions and

programs incidental thereto, all of which are the sole responsibility of Contractor.

Approve each such submission before submitting it.

Stamp and sign each such submission before submitting it.

v

Shop Drawings, Product Data and Samples
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3.2

33

34

B. Shop drawings and related materials shall be returned with comments provided that each
submission has been specified and is stamped by the Contractor.

C. Shop drawings or material not specified or which have not been approved by the Contractor
shall be returned without comment.

D. Contractor shall stamp each submittal as being review and approved with language similar
to the following:

This shop drawing has been reviewed by [NAME OF CONTRACTOR] and approved with
respect to the means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incidental thereto. [NAME OF CONTRACTOR] also
warrants that this shop drawing complies with contract documents and comprises no
variations thereto.

E. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of the General Conditions and Engineer has given written approval
of each such variation by specific written notation thereof incorporated in or accompanying
the Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor
from responsibility for complying with the requirements of the General Conditions.

IDENTIFICATION OF SUBMITTALS

A. Consecutively number all submittals.
1. When material is resubmitted for any reason, transmit under a new letter of
transmittal and with a new transmittal number.
2. On resubmittals, cite the original submittal number for reference.
B. Accompany each submittal with a letter of transmittal showing all information required for

identification and checking.

C. On at least the first page of each submittal, and elsewhere as required for positive
identification, show the submittal number in which the item was included.

D. Maintain an accurate submittal log for the duration of the work, showing current status of
all submittals at all times. Make the submittal log available to the Engineer for his review
upon request.

GROUPING OF SUBMITTALS

A. Unless otherwise specified, make submittals in groups containing all associated items to
assure that information is available for checking each item when it is received.

1. Partial submittals may be rejected as not complying with the provisions of the
Contract.
2. The Contractor may be held liable for delays so occasioned.

TIMING OF SUBMITTALS

Shop Drawings, Product Data and Samples
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Make submittals far enough in advance of scheduled dates for installation to provide time
required for reviews, for securing necessary approvals, for possible revisions and
resubmittals, and for placing orders and securing delivery.

In scheduling, allow at least twenty-five working days for review by the Engineer
following his receipt of the submittal.

3.5 RESUBMITTAL SCHEDULE

A.

For submittals marked "Furnish as Corrected" by the Engineer, resubmittal shall be within
ninety (90) days of the review date shown on the Engineer's shop drawing review stamp.

For submittals marked "Revise and Resubmit", "Submit Specified Item", or "Rejected”,
resubmittal shall be within thirty (30) days of the review date shown on the Engineer's shop
drawing review stamp.

3.6 ENGINEER'S REVIEW

A.

Review by the Engineer does not relieve the Contractor from responsibility for errors which
may exist in the submitted data.

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the Schedule of Submittals acceptable to Engineer.

Engineer’s review and approval will be only to determine if the items covered by the
submittals will, after installation or incorporation in the Work, conform to the information
given in the Contract Documents and be compatible with the design concept of the
completed Project as a functioning whole as indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences,
or procedures of construction (except where a particular means, method, technique,
sequence, or procedure of construction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs incident thereto.

The review and approval of a separate item as such will not indicate approval of the
assembly in which the item functions.

Revisions:

1. Make revisions required by the Engineer.

If the Contractor considers any required revision to be a change, he shall so notify

the Engineer as provided for in the General Conditions.

Make only those revisions directed or approved by the Engineer.

4. Submittals which have been reviewed and returned to the Contractor marked
"Revise and Resubmit" or "Rejected" and which are resubmitted and not in an
approvable state, will not be reviewed a third time unless payment for the third and
any subsequent review is by the Contractor. The engineering costs for review shall
be equal to the Engineer's charges to the Owner under the terms of the Engineering
Agreement with the Owner.

|98

END OF SECTION
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SECTION 01 42 01

REFERENCE STANDARDS
PART 1 - GENERAL
1.1 DESCRIPTION
A. Throughout the Project Documents, reference is made to specifications and standards

issued by nationally recognized professional and/or trade organizations.

1. These referenced standards are generally identified by abbreviating the name of
the organization following with the specification/standard number.
2. Unless specifically indicated otherwise, all references to standards refer to the

latest edition available at the time of the bidding.
1.2 ABBREVIATIONS

A. Wherever the following abbreviations are used in these Project Documents, they are to be
construed the same as the respective expressions represented:

AASHTO American Association of State Highway and Transportation Officials

ACI American Concrete Institute
AISC American Institute of Steel Construction
ALS American Lumber Standards
ANSI American National Standards Institute, Inc.
ASTM American Society for Testing and Materials
AWWA American Water Works Association
AWPA American Wood Preservers Association
AWS American Welding Society
FSS Federal Specifications and Standards, General Services Administration
IBC International Building Code
NACE National Association of Corrosion Engineers
NFPA National Fire Protection Association
NSF Formerly: National Sanitary Foundation
OSHA Occupational Safety and Health Administration
SPIB Southern Pine Inspection Bureau
SSPC Steel Structures Painting Council

END OF SECTION

Reference Standards
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SECTION 01 60 01

PRODUCT HANDLING
PART 1 - GENERAL
1.1 DESCRIPTION
A. Work included: Protect products scheduled for use in the work by means including, but

not necessarily limited to, those described in this Section.

B. Related work:

1.

Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these specifications.

Additional procedures also may be prescribed in other Sections of these
specifications.

1.2 QUALITY ASSURANCE

A. Include within the Contractor's quality assurance program such procedures as are
required to assure full protection of work and materials.

1.3 MANUFACTURERS' RECOMMENDATIONS

A. Except as otherwise approved by the Engineer, determine and comply with
manufacturer's recommendations on product handling, storage and protection.

1.4 PACKAGING

A. Deliver products to the job site in their manufacturer's original container, with labels
intact and legible.

1.

Maintain packaged materials with seals unbroken and labels intact until time of
use.

2. Promptly remove damaged material and unsuitable items from the job site and
promptly replace with material meeting the specified requirements, at no
additional cost to the Owner.

B. The Engineer may reject as non-complying such material and products that do not bear

identification satisfactory to the Engineer as to manufacturer, grade, quality and other
pertinent information.

1.5 PROTECTION OF MATERIAL AND WORK

A. General:

1.

Product Handling
016001 -Page 1 of 2

Carefully and properly protect all materials of every description, both before and
after being used in the Work in accordance with manufacturer's
recommendations.

Provide any enclosing or special protection from weather deemed necessary by
the Engineer at no additional cost to the Owner.
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Partial payments under the Contract will not relieve the Contractor from responsibility.

l. When materials and work at the site that have been partially paid for are not
adequately protected by the Contractor, such materials will be protected by the
Owner at the expense of the Contractor and no further partial payment thereon
will be made.

Maintain finished surfaces clean, unmarred, and suitably protected until accepted by the
Owner.

No field cutting or other modifications of equipment or materials without written
approval of the Engineer.

1.6 STORAGE

A.

Store all items of equipment, component parts, etc., in accordance with the
manufacturers' recommendations or as may otherwise be necessary to prevent damage or
deterioration of any sort.

Electrical and control equipment:

I. Store in a dry area protected from dust and humidity.

2. Equipment can be protected by a weatherproof cover if shipped to the site no
more than two (2) weeks prior to installation and energization.

1.7 REPAIRS AND REPLACEMENTS

A.

Product Handling

In the event of damage, promptly make replacements and repairs to the approval of the
Engineer and at no additional cost to the Owner.

Additional time required to secure replacements and to make repairs will not be
considered by the Engineer to justify an extension in the contract time of completion.

END OF SECTION
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SECTION 01 73 01
FIELD ENGINEERING

PART 1 - GENERAL

1.1 DESCRIPTION

A.

C.

Work included: Provide such field engineering services as are required for proper
completion of the Work including, but not necessarily limited to:

I. Provide all staking required to construct the facility from coordinates established
by the Engineer.
2. Establish proper line and levels for installation of utilities.

Related work:

1. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these Specifications.

2. Additional requirements for field engineering also may be described in other
Sections of these Specifications.

Work by others: Not less than two benchmark elevations will be provided.

1.2 QUALITY ASSURANCE

A.

B.

Provide a competent survey party and surveying instruments for staking the work.

Exercise proper precautions to verify the figures shown on the Drawings prior to laying
out any part of the Work.

1. The Contractor will be held responsible for any errors therein that otherwise
might have been avoided.
2. Promptly inform the Engineer of any error or discrepancies discovered in the

Drawings or Specifications in order that proper corrections may be made.

1.3 PROCEDURES

A,

B.

Field Engineering

Locate and protect control points before starting work on the site.
Preserve permanent reference points during progress of the Work.

Do not change or relocate reference points or items of the Work without specific approval
from the Engineer.

Promptly advise the Engineer when a reference point is lost or destroyed, or requires
relocation because of other changes in the Work.

END OF SECTION
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SECTION 01 73 02
REGULATORY REQUIREMENTS

The following requirements of Regulatory Agencies having an interest in this project are hereby
made a part of this Contract.

The construction of the project, including the letting of contracts in connection therewith, shall
conform to the applicable requirements of State, territorial, and local laws and ordinances to the
extent that such requirements do not conflict with Federal laws and this subchapter.

South Carolina Sales Tax: All applicable South Carolina sales tax shall be to the account of the
Contractor.

Use of chemicals: All chemicals used during the project construction or furnished for project
operation, whether herbicide, pesticide, disinfectant, polymer, reactant or of other classification,
must show approval of EPA or USDA. Use of all such chemicals and disposal of residues shall
be in strict conformance with instructions.

Safety and Health Regulations: The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated under the Occupational Safety and
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety
Standards Act (PL 91-54).

Not Used

The Contractor shall comply with Part V of the South Carolina Manual on Uniform Traffic
Control Devices for Streets and Highways.

Not Used

Inspection by Agencies: The representatives of the South Carolina Department of Health and
Environmental Control, SCDOT, local jurisdiction and other governing agencies shall have
access to the work wherever it is, in preparation or in progress, and the Contractor shall provide

proper facilities for such access and inspection.

Withholding for non-residents shall comply with the following:

1. Attention of non-resident Contractors is invited to Code Sections 12-8-540 and 12-8-550
as amended effective July 1, 1994, Section 49, Appropriations Bill, Part II.
2. If a non-resident Contractor is the successful bidder on this project, he shall be required

to provide the Owner with an Affidavit (Form 1-312, Nonresident Taxpayer Registration
Affidavit Income Tax Withholding) affirming registration with the South Carolina
Department of Revenue or the South Carolina Secretary of State's office. (See attached
form).

3. Forms to register for all taxes administered by the South Carolina Department of
Revenue may be obtained by calling the License and Registration Section at (803) 737-
4872 or writing to South Carolina Department of Revenue, Registration Unit, Columbia,
South Carolina 29214-0140.

4. In the absence of an Affidavit being provided, withholding in the amount of two (2)
percent of the contract price will be made by the Owner.

Regulatory Requirements

01
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K. Bypassing of wastewater: No wastewater bypassing will be permitted during construction unless
a schedule has been approved by the South Carolina Department of Health and Environmental
Control, if required pursuant to the terms of the NPDES permit.

1. Schedule work to minimize bypassing.
Coordinate all work which will affect operation of the existing treatment facility with the
Owner and the Engineer to assure the least interruption possible in operation of the
existing facilities.

3. Make no connections to the existing treatment facility diverting flow to the new facility
until directed by the Engineer.

END OF SECTION

[Attachment on following page(s)]

Regulatory Requirements
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3350 » STATE OF SOUTH CAROLINA

DEPARTMENT OF REVENUE |~31 2
NONRESIDENT TAXPAYER REGISTRATION (Revsg%gn 9)

rap— AFFIDAVIT INCOME TAX WITHHOLDING

Mail to; The company or individual you are contracting with.
The undersigned nonresident taxpayer hereby certifies as follows;

1.

2
3
4,
5

. Trade Name, if applicable (doing business as):

Legal Business Name:

Mailing Address;

Federal Employer identification Number (FEIN):

.| Hiring or Contracting with:

Name:

Address:

| Receiving Rentals or Royalties From:
Name:

Address:

I hereby certify that the above named nonresident taxpayer is currently registered with (check the appropriate box);

| The Sauth Carolina Secretary of State or
{_] The South Carolina Departrment of Revenue (SCDORY):

Date of Registration:

| understand that by this registration, the above named norresidert taxpayer has agreed to be subject to the
jurisdiction of the SCDOR ard the courts of South Carolina to determine its South Carolina tax liability, including
estimated taxes, together with any related interest and penatties.

I understand the SCDOR may revoke the withholding exemption granted under Code Section 12-8-550 {temporarily
doing business or professional services in South Carolina) or Code Section 12-8-540 (rentals) at any time it
determines that the above named nonresident taxpayer is not cooperating with the SGDOR in the determination of its
correct South Caroling tax liability.

I hereby certify that | have examined this affidavit and to the best of my knowledge and belief, it is true, corract, and
compilete. | understand that under SC Code Section 12-54-44 (BY(6)(a), | can be fined and/ar imprisened for furnishing
a false statement.

Signature of Nonresident Taxpayer (Owner, Partner or Corporate Officer, when relevant) Date

If Corporate officer, state title:

Print Name

33231028
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INFORMATION
NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT

Submit this form to the company or individual you are contracting with.
Do not submit this form to South Carolina Department of Revenue (SCDOR).

PURPOSE OF AFFIDAVIT
A person is not required to withhold taxes for a nonresident taxpayer who submits an affidavit certifying that they are
registered with either the South Carolina Secretary of State or the SCDOR,

REQUIREMENTS TO MAKE WITHHOLDING PAYMENTS

Code Section 12-8-550 requires persans hiring or contracting with a nonresident taxpayer to withhold 2% of each payment
made to the nonresident where the payments under the contract exceed $10,000. However, this section does ot apply to
payments on purchase orders for tangible personal property when those payments are not accompanied by services to be
performed in this state.

Code Section 12-8-540 requires persons making payment to a nonresident taxpayer of rentals or royalties at a rate of
$1,200 or more a year for the use of ar for the privilege of using property in South Carolina to withhold 7% of the total of
each payment made to a nonresident taxpayer who is not a corporation and 5% if the payment is made to a corporation.

3323202k
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SECTION 01 73 03
PERMITS AND RIGHTS-OF-WAY
PART 1 - GENERAL
1.1 DESCRIPTION

A. Work included: This section establishes requirements pertaining to the securement and payment
for licenses, building permits, rights-of-way, etc., necessary for the construction of the project.

B. Work not included: The Owner will obtain and provide to the Contractor, as required, copies of*
1. Encroachment permits, South Carolina Department of Transportation.
2. Encroachment permits, railroad companies.
3. Easements obtained to cross private property.
4. Corps of Engineer permits, navigable waters, etc.
5. South Carolina Water Resources permits.
6. South Carolina Department of Health and Environmental Control, Permit to Construct.
7. Office of Ocean and Coastal Resource Management Certification.
8. Local Agency Approvals.
C. Related work: Documents affecting work of this section include, but are not necessarily limited to,

General Conditions, Supplementary Conditions, and Sections in Division 1 of these specifications.
1.2 SUBMITTALS

A. Submit to the Engineer satisfactory evidence that all necessary licenses, building permits, etc., have
been secured prior to commencing the work.

PART 2 - PRODUCTS
No products are required for this work.

PART 3 - EXECUTION

3.1 BUSINESS LICENSE
A. Determine licenses necessary to perform the work at project location.
B. Obtain all necessary licenses at no additional cost to the Owner.

3.2 BUILDING PERMITS

A. Permits of a temporary nature necessary for the prosecution of the Work shall be secured and paid
for by the Contractor.

B. Permits for permanent structures or permanent changes in existing facilities shall be secured and
paid for by the Owner,

Permits and Rights-of-Way
017303 -Pagel of2
WKD Project #20190363.00.CA



33 LAND

A. The necessary land for construction of the project, including easements, etc., will be provided by
the Owner.

END OF SECTION

Permits and Rights-of-Way
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SECTION 01 73 05
TESTING LABORATORY SERVICES

PART 1 - GENERAL

1.1 DESCRIPTION

A,

Work included:

1. Cooperate with the Owner's selected testing agency and all others responsible for
testing and inspecting the work.

2. Provide such other testing and inspecting as are specified to be furnished by the

Contractor in this Section and/or elsewhere in the Contract Documents.

Related work:

1. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these specifications.

2. Requirements for testing may be described in various Sections of these
specifications.
3. Where no testing requirements are described, but the Owner decides that testing

is required, the Owner may require such testing to be performed under current
pertinent standards for testing. Payment for such testing will be made as
described in this Section.

Work not included:

1. Selection of testing laboratory: The Owner will select a prequalified independent
testing laboratory.

2. Payment for initial testing: The Owner will pay for all initial services of the
testing laboratory as further described in Article 2.1 of this Section.

3. Tests at point of manufacture as specified in other Sections of these documents

are to be made with all costs borne by the Contractor.

1.2 QUALITY ASSURANCE

A.

The testing laboratory will be qualified to the Owner's approval in accordance with
ASTM E 329.

Testing, when required, will be in accordance with all pertinent codes and regulations,
and with selected standards of the American Society for Testing and Materials.

1.3 PRODUCT HANDLING

A.

B.

Comply with pertinent provisions of Section 01 60 01.

Promptly process and distribute required copies of test reports and related instructions to
assure necessary retesting and replacement of materials with the least possible delay in
progress of the work.

Testing Laboratory Services
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PART 2 - PRODUCTS

2.1 PAYMENT FOR TESTING

A. Initial services:
1. The Owner will pay for initial testing services requested by the Owner.
2. When initial tests indicate non-compliance with the Contract Documents, the

costs of initial tests associated with that non-compliance will be deducted by the
Owner from the Contract Sum.

3. Retesting: ~ When initial tests indicate non-compliance with the Contract
Documents, subsequent re-testing occasioned by the non-compliance shall be
performed by the same testing agency and all costs there from will be deducted
by the Owner from the contract sum.

2.2 CODE COMPLIANCE TESTING

A. Inspections and tests required by codes or ordinances, or by a plan approval authority,
and which are made by a legally constituted authority, shall be the responsibility of and
shall be paid for by the Contractor, unless otherwise provided in the Contract Documents.

23 CONTRACTOR'S CONVENIENCE TESTING

A. Inspecting and testing performed exclusively for the Contractor's convenience shall be
the sole responsibility of the Contractor.

PART 3 - EXECUTION
3.1 COOPERATION WITH TESTING LABORATORY

A. Representatives of the testing laboratory shall have access to the work at all times and at
all locations where the work is in progress. Provide facilities for such access to enable
the laboratory to perform its functions properly.

3.2 TAKING SPECIMENS

A, All specimens and samples for testing, and deliveries to laboratory, unless otherwise
provided in the Contract Documents, shall be taken by the testing personnel. All
sampling equipment and personnel will be provided by the testing laboratory. All
deliveries of specimens and samples to the testing laboratory will be performed by the
testing laboratory.

33 SCHEDULES FOR TESTING

A. Establishing schedule:

1. By advance discussion with the testing laboratory selected by the Owner,
determine the time required for the laboratory to petform its tests and to issue
each of its findings.

2. Provide all required time within the construction schedule.

Testing Laboratory Services
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B. Revising schedule: When changes of construction schedule are necessary during
construction, coordinate all such changes with the testing laboratory as required.

C. Adherence to schedule: When the testing laboratory is ready to test according to the
established schedule, but is prevented from testing or taking specimens due to
incompleteness of the work, all extra charges for testing attributable to the delay may be
back-charged to the Contractor and shall not be borne by the Owner.

END OF SECTION

Testing Laboratory Services
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SECTION 01 77 01
CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1 DESCRIPTION

A.

Work included shall be providing compliance with the requirements of the General
Conditions of these Specifications for administrative procedures in closing out the project
work.

Related work:

1. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these Specifications.

2. Other requirements for technical services are stated in other sections of these
Specifications.

3. Contractor's Affidavit.

4. Technical Services.

5. Start-up Services.

6. Project Record Documents.

1.2 SUBSTANTIAL COMPLETION

A.

The Contractor shall notify the Engineer that, in his opinion, the project is substantially
complete. A written statement listing items complete shall be submitted.

Upon receipt of the Contractor's notice, the Engineer shall make an observation to
determine if substantial completion is provided.

If, in the Engineer's opinion, the project is not substantially complete, a written notice to
the Contractor shall follow outlining reasons and deficiencies in work that comprised the
Engineet’'s decision. The Engineer's decision shall be final.

1.3 FINAL OBSERVATION

A.

The Engineer will make a final observation for the Contractor after all items noted in the
substantial completion observation have been corrected. The Contractor shall notify the
Engineer in writing when a final observation is needed. Incomplete and/or defective
work shall be given to the Contractor by written notice.

1.4 REOBSERVATION

A.

Contract Closeout

Re-observation required due to failure by the Contractor to make previously noted
corrections will be performed by the Engineer.

Cost for such observations will be due to and payable by the Contractor at a rate equal to
charges to the Owner for similar work.
Re-observations will continue until the work is acceptable to the Engineer.

017701 - Page 1 of 2
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1.5 COMPLETION BY CONTRACTOR

A. When the Engineer finds the Contractor's work acceptable, the Contractor shall be given
such notice and should proceed with closeout submittals.

B. Closeout submittals shall contain at least the following:

SN~

Project record documents.

Equipment operation and maintenance manuals and copies of start-up reports.
Warranties and bonds.

Spare parts, keys and manuals.

Evidence of payment and release to liens per General Conditions.
Contractor's Affidavit.

1.6 FINAL PAYMENT

A. Final payment to the Contractor will be made upon completion of the previous items and
others required by these specifications. A final statement shall be forwarded to the
Engineer. The statement shall address:

I.

Previous change orders.

2. Unit prices.
3. Deductions for uncorrected work.
4. Deductions for liquidated damages.
5. Deductions for re-testing work.
6. Deductions for re-observation.
7. Deductions for shop drawing review.
8. Adjusted contract sum.
9. Previous payments.
10. Amount due.
B. When required, the Engineer will prepare a contract change order for adjustments not

previously made.

Contract Closeout
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SECTION 01 78 39
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

1.2

1.3

14

DESCRIPTION
A, Work included:
1. Throughout progress of the Work, maintain an accurate record of changes in the
Contract Documents, as described in Article 3.1 below.
2. Upon completion of the Work, deliver the recorded changes to the Engineer.
B. Related work;

1. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these specifications.

2. Other requirements affecting Project Record Documents may appear in pertinent
other Sections of these specifications.

QUALITY ASSURANCE

A.

Delegate the responsibility for maintenance of Record Documents to one person on the
Contractor's staff as approved by the Engineer.

B. Accuracy of records shall be such that future search for items shown on the Project
Record Documents may rely reasonably on the information provided under this Section
of the Work.

SUBMITTALS

A. The Engineer's approval of the current status of Project Record Documents may be a
prerequisite to the Engineer's approval of requests for progress payment and request for
final payment under the Contract.

B. Prior to submitting each request for progress payment, secure the Engineer's approval of
the current status of the Project Record Documents.

C. Prior to submitting request for final payment, submit the final Project Record Documents
to the Engineer and secure his approval.

PRODUCT HANDLING

A. Maintain the job set of Record Documents completely protected from deterioration and
from loss and damage until completion of the Work and transfer to the Engineer.

B. In the event of loss of recorded data, use means necessary to again secure the data to the

Engineet’s approval.
1. Such means shall include, if necessary in the opinion of the Engineer, removal
and replacement of concealing materials.

Project Record Documents
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PART 2 - PRODUCTS

In such case, provide replacements to the standards originally required by the
Contract Documents.

2.1 JOB SET DOCUMENTS

A. Promptly following receipt of the Owner's Notice to Proceed, secure from the Engineer,
at no charge to the Contractor, one complete set of all Documents comprising the
Contract.

PART 3 - EXECUTION

3.1 MAINTENANCE OF JOB SET

A. Immediately upon receipt of the job set described in above paragraph titled “JOB SET
DOCUMENTS”, identify each of the Documents with the title, "RECORD
DOCUMENTS - JOB SET".

B. Preservation:

1.

Considering the Contract completion time, the probable number of occasions
upon which the job set must be taken out for new entries and for examination,
and the conditions under which these activities will be performed, devise a
suitable method for protecting the job set to the approval of the Engineer.

2. Do not use the job sct for any purpose except entry of new data and for review by
the Engineer.

3. Maintain the job set at the site of Work as that site is designated by the Engineer.

C. Field work and making entries on Job Set Drawings:

1. Use erasable colored pencil, preferably red (not ink or indelible pencil) to
delineate changes.

2, Show by station number location of all fittings, manholes, valves, wye locations,
etc.

3. Reference all fittings and valves at least to two aboveground items reasonably
safe from being relocated and indicate such references on the drawings.

4. Reference all pipelines from the center of the parallel roadway at least every 100
feet or where changes occur in the direction of the pipeline.

5. Reference all bores from the center of the roadway to the beginning and end of
the casing and ductile iron pipe. Depths of bury must also be provided.

6. Reference all stream crossings and their distance from the center of the parallet
roadway and the bridge or other obstruction. A profile of the stream crossing
shall also be provided to show the depth of the pipeline under the stream.

7. Field measure and reference all fittings and valves to two aboveground items
reasonably safe from being relocated and indicate such references on the
drawings.

8. Show location of electrical conduit, pull boxes, etc.

9. Gravity sewers and storm sewers

Project Record Documents
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structure.
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b. Provide ground elevation, top elevation and invert elevations for each
structure (include topography for all included storm drainage system
such as detention ponds, swales, etc.)

c. Comply with Section 01 73 01.
D. Submittal:
1. Submit "marked-up"” set of drawings to the Engineer.
2. Make any necessary additions as required by the Engineer.
END OF SECTION

Project Record Documents
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SECTION 02 41 18

SITE DEMOLITION
PART 1 - GENERAL
1.1 DESCRIPTION
A. Work included: Demolish and remove from the site those items so indicated on the

Drawings, including but not limited to buildings, building pads, parking and roadway areas,
miscellaneous structures, poles, walls, utilities, signs, etc.

B. Related work: Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and Sections in other divisions of
these specifications.

1.2 QUALITY ASSURANCE

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in
the necessary crafts and who are completely familiar with the specified requirements and the
methods needed for proper performance of the work of this Section.

B. Comply with the International Building Code with due regard to the protection of the public
and the provision of safeguards during the performance of the work.

C. Use equipment adequate in size, capacity and numbers to accomplish the work in a timely
mannet.

D. Comply with requirements of governmental agencies having jurisdiction.

E. Contractor is responsible for being aware of and complying with Asbestos NESHAP
regulations, as well as other applicable codes, laws and regulations.
I. The Owner is to be notified immediately upon discovery of asbestos materials.

PART 2 - PRODUCTS

A. No products are required in this Section.

PART 3 - EXECUTION
3.1 SURFACE CONDITIONS

A. Examine the areas and conditions under which work of this Section will be performed.
Correct conditions detrimental to the safe, timely, and proper completion of the Work. Do
not proceed until unsatisfactory conditions are corrected.

Site Demolition
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32 DEMOLITION

A.

General:
1. Prior to start of demolition, carefully study the Drawings and these Specifications.
2. In company with the Owner's representative, visit the site and verify the extent of

demolition to be performed under this Contract.

Using only the means and equipment approved for this purpose by the governmental
agencies having jurisdiction, demolish and completely remove from the job site the existing
construction designated to be removed.

1. Shut off, cap, reroute, and otherwise protect existing public utility lines in
accordance with the requirements of the public agency or utility having jurisdiction.
2. Remove rocks larger than 3" diameter, roots, wood, and debris.

Demolished site material shall be considered to be property of the Contractor and shall be
completely removed from the job site.

Use means necessary to prevent dust from becoming a nuisance to the public, to neighbors,
and to other work being performed on or near the site.

Use any means necessary to protect the public safety during the demolition process.

Use whatever means necessary to protect the adjacent structures from damage during
demolition.

Protection of trees: It may become desirable to save certain trees in areas where cut or fill is
eighteen inches or less and in parking areas. Consequently, the Contractor shall obtain
approval from Engineer prior to removal of significant trees from such areas. The Contractor
shall protect existing trees to remain during construction by constructing barricades around
such trees as directed.

Erosion control: Construct and maintain erosion control as shown on the Drawings and in
accordance with the local County's requirements.

33 MEASUREMENT AND PAYMENT

A.

Site Demolition

No separate measurement or direct payment will be made for the work under this Section and
all costs for same shall be included in the lump sum price bid for the project.

END OF SECTION
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SECTION 03 30 02
CONCRETE CURB AND GUTTER, AND SIDEWALK

PART 1 - GENERAL

1.1 DESCRIPTION

A,

Work included: Provide cast-in-place concrete, including formwork, where shown on the
Drawings, as specified herein, and as needed for a complete and proper installation.

Related work:

1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

1.2 QUALITY ASSURANCE

A.

Use adequate numbers of skilled workmen who are thoroughly trained and experienced in
the necessary crafts and who are completely familiar with the specified requirements and the
methods needed for proper performance of the work of this Section.

Reference standards: Comply with the following codes, specifications and standards, except
as otherwise shown or specified:

1. American Concrete Institute (ACI) Publications:
ACI 305 Recommended Practice for Hot Weather Concreting
ACI 306 Recommended Practice for Cold Weather Concreting
2. American Society for Testing and Materials (ASTM) Publications:
A 185 Welded Steel Wire Fabric for Concrete Reinforcement
C 3t Making and Curing Concrete Test Specimens in the Field
C33 Concrete Aggregates
C 39-72 Compressive Strength of Cylindrical Concrete Specimens
C94 Ready-Mixed Concrete
C 150 Portland Cement
C 260 Air-Entraining Admixtures for Concrete

Testing agency: A testing laboratory will be retained by the Owner to perform material
evaluation tests required by these specifications.

Qualifications of contractors performing concrete work: Minimum of two (2) years
experience on comparable concrete projects.

Plant qualification: Plant equipment and facilities shall meet all requirements of the Check
List for Certification of Ready Mixed Concrete Production Facilities of the National Ready
Mixed Concrete Association and ASTM C 94,

1.3 SUBMITTALS

A.

Comply with the pertinent provisions of Section 01 33 01.

Concrete Curb & Gutter and Sidewalk
033002 - Page 1 of 8
WKD Project #20190363.00.CA



1.4

B. Within 15 calendar days after receiving the Owner's Notice to Proceed, submit proposed mix
designs for approval.

1. Proportions shall be determined by means of laboratory tests of concrete made with
the cement and aggregate proposed for use.

2. Provide report in detail from an approved testing laboratory showing 7-day and 28-
day strengths obtained using materials proposed.

3. Required average strength above specified strength:

Determinations of required average strength above specified strength (f'c) shall be in
accordance with ACI 318 and ACI 301.
4. Cost of this work shall be borne by the Contractor.

C. Manufacturer's data: Submit manufacturer's specification with application instructions for
proprietary materials and items, including curing compound, form release agents,
admixtures, patching compounds, and others as required by the Engineer.

PRODUCT HANDLING

A. Comply with pertinent provisions of Section 01 60 01.

PART 2 - PRODUCTS

2.1

22

23

FORMS
A. Use form materials conforming to ACI 347.
B. Form coatings: Form release coating shall be neat oil with surface wetting agent or chemical

release agent which effectively prevents absorption of moisture, prevents bonding with

concrete, is non-staining to concrete and leaves the concrete with a paintable surface.

1. On surfaces to receive an applied coating, use a residual free chemical form release
agent that is compatible with the applied coating and will not prevent the applied
finish from satisfactorily bonding to the concrete.

SIDEWALK REINFORCEMENT
A. Fiber reinforcing:
1. Use fiber reinforcing where indicated on the drawings.
2. Provide polypropylene or co-polymer fibers as manufactured by High Tech Fibers,
Inc., Fibermesh Company or an approved equal.
3. Where required, use fiber reinforcing at a rate of 2.0 Ibs. per cubic yard unless

another rate is indicated on the drawings.
B. Provide welded wire mesh for sidewalk reinforcement in compliance with ASTM A 185.
PREMOLDED JOINT FILLERS

A. In concrete pavements (exterior) and concrete sidewalks, use self-expanding cork joint fillers
complying with ASTM 1752, Type IIL

Concrete Curb & Gutter and Sidewalk
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24 CONCRETE MATERIALS

A.

B.

Cement: Use portland cement: ASTM C 150, Type I, Type I-P or Type II, low alkali.

Aggregates:

I.
2.

Fine aggregate: Conform to ASTM C 33.
Coarse aggregate: Conform to ASTM C 33, Size #57.

Water: Clean and potable and free from injurious amounts of deleterious materials.

Admixtures:

wo RN

Air entraining admixture; ASTM C 260.

Water reducing, set controlling admixture: Conform to ASTM C 494.
Type A - water reducing.

Type D - water reducing and retarding.

Do not use admixtures containing calcium chloride.

Curing compounds:

1.

On all vertical and formed surfaces and construction joints, use a non-residual, non-
staining curing compound conforming to ASTM C 309 Type 1 and 1D. Acceptable
products are:

a. L&M Cure by L&M Construction Chemicals, Inc.
b. Horn WB-75 by A.C. Horn Company.

C. Sonosil by Sonneborn, Inc.

d. Approved equal.

2.5 CONCRETE MIXES

A.

Provide concrete with the compressive strength of 4000 psi for a 28-day strength as
minimum:

Entrained air: 4000 psi concrete, 5% +1%.

Slump: 4000 psi concrete, 4" +£1".

Production of concrete:

L.

2.
3.

General: Concrete shall be ready mixed and shall be batched, mixed and transported
in accordance with ASTM C 94 except as otherwise indicated.

Monitor time and mix proportions by plant delivery slips.

Air-entraining admixtures: Add air-entraining admixture into the mixture as a
solution and measure by means of an approved mechanical dispensing device.
Water reducing and retarding admixture: Add water reducing and retarding
admixture and measure as recommended by the manufacturer.

Addition of water to the mix upon arrival at the job site shall not exceed that
necessary to compensate for a 1" loss in slump, nor shall the design maximum
water-cement ratio be exceeded. Water shall not be added to the batch at any later
time.

Weather conditions: Control temperature of mix as required by ACI306  “Cold
Weather Concreting" and by ACI 305 "Hot Weather Concreting".

Concrete Curb & Gutter and Sidewalk
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PART 3 - EXECUTION

3.1 SURFACE CONDITIONS

A. Examine the areas and conditions under which work of this Section will be performed.
Correct conditions detrimental to timely and proper completion of the Work. Do not proceed
until unsatisfactory conditions are corrected.

B. Water, mud, organic, and other detrimental material shall be removed from excavations
before concrete is deposited.

C. Notify the Engineer prior to placing concrete and place no concrete until the formwork,
reinforcing and embedded items have been inspected by the Engineer.

32 FORMWORK

A. General:

1.

Construct forms in conformance with ACI 347.

2. Provide formwork sufficiently tight to prevent leakage of cement paste during
concrete placement,
3. Coat form contact surfaces with approved form coating compound prior to placing
reinforcing steel.
B. Formwork reuse: Reuse only forms that are in good condition and which maintain a uniform

surface texture on exposed concrete surfaces.

1.

Apply a light sanding as necessary to obtain a uniform texture.

C. Removal of forms:

1.

2.

3.

Do not disturb or remove forms until the concrete has hardened sufficiently to
permit form removal with complete safety.

Exercise care in removing forms from finished concrete surfaces so that surfaces are
not marred or gouged and that corners are true, sharp and unbroken.

Whenever the formwork is removed during the curing period, continue to cure the
exposed concrete by one of the methods specified herein.

3.3 PLACING CONCRETE

A. Preparation:

1.
2.
3.

4.

Remove foreign matter accumulated in the forms.

Rigidly close openings left in the formwork.

Wet wood forms sufficiently to tighten up cracks. Wet other material sufficiently to
maintain workability of the concrete.

Use only clean tools.

Provide and maintain sufficient tools and equipment on hand to facilitate
uninterrupted placement of the concrete.

Before commencing concrete, inspect and complete installation of formwork and
wire mesh.

Concrete Curb & Gutter and Sidewalk
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34

35

Conveying:

1. Transpott and handle concrete from the truck to the place of final deposit as rapidly
as practicable by methods which will prevent segregation or loss of ingredients to
maintain the quality of the concrete.

2. Provide equipment for lifting, dumping, chuting, pumping or conveying the
concrete, of such size and design as to ensure a practically continuous flow of
concrete at the delivery and without separation of materials.

3. Do not use concrete that is not placed within 12 hours after water is first introduced
into the mix unless the slump is such that it meets the specified limits without the
addition of water to the batch.

Placing:

1. Deposit concrete as nearly as practicable in its final location so as to avoid
separation due to rehandling and flowing.

2. Place concrete at such a manner that concrete upon which fresh concrete is

deposited is still plastic.

Hot weather placement: Place concrete in hot weather in accordance with ACI 305 "Hot
Weather Concreting” and as specified herein.

1. Do not place concrete whose temperature exceeds 100°F.

2. Thoroughly wet forms and reinforcing prior to placement of concrete.

3. Use additional set retarder as necessary to increase set time.

4. Start curing as soon as the concrete is sufficiently hard to permit without damage.

Cold weather placement: Place concrete in cold weather in accordance with ACI 306 and as

specified herein.

1. Do not place concrete when the atmospheric temperature is below 40°F.

2. Do not add salts, chemicals, or other materials to the concrete mix to lower the
freezing point of the concrete.

Consolidation:
1. Consolidate each layer of concrete immediately after placing, by use of internal
concrete vibrators supplemented by hand spading, rodding, or tamping.
a. Use vibrators having a 2" head diameter and a minimum frequency of 8000
vibrations per second.
b. Provide sufficient number of vibrators to properly consolidate the concrete,
keeping up with placement operations.
c. Provide at least one spare vibrator on site.
2. Insert and withdraw vibrators at points approximately 18" apart.
3. Do not vibrate forms.
4. Do not use vibrators to transport concrete inside the forms.

PROTECTION

Protect the surface finish of newly placed concrete from damage by rainwater or construction
traffic.

Do not apply design loads to structures until the concrete has obtained the specified strength.

CURING

Concrete Curb & Gutter and Sidewalk
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A. Beginning immediately after placement, protect concrete from premature drying, excessively
hot and cold temperatures and mechanical injury.

B. Curing compound: Apply curing compound immediately after completion of the finish on
uniformed surfaces and within two hours after removal of forms on formed surfaces.

1.

2.

Spray the entire surtface with two coats of liquid curing compound, applying the
second coat in the direction of 90° to the first coat.

Apply compound in accordance with the manufacturer's instructions to cover the
surface with a uniform film that will seal thoroughly.

3.6 CONCRETE FINISHING

A. Finish schedule: Unless otherwise indicated on the drawings, finish all concrete surfaces in
accordance with the following schedule:

1.

Form finish: Formed surfaces not ordinarily exposed to view, including the
underside of slabs not exposed to view.

2. Broom finish: Exterior, outdoor slabs exposed to view including:
a. Outdoor floor slabs and walkways.
b. Other floors which may become wet or otherwise require a non-skid
surface.
c. Sidewalks and concrete pavements.
3. Edge finish: Exposed edges of slabs not receiving chamfer including:
a. Sidewalk edges and joints.
b. Pavement edges and joints.
c. Other slab edges not chamfered.
B. Finishing procedures:
1. Form finish:
a. Repair defective concrete.
b. Fill depressions deeper than 1/4".
c. Fill tie holes.
d. Remove fins exceeding 1/8" in height.
2. Broom finish:
a. Float finish as specified herein.
b. Provide a scored texture by drawing a broom across the surface.
3. Edge finish: Tool slab edges and joints with a 1/4" radius edging tool.

3.7 SURFACE REPAIR

A. Patching mortar:

1.

Make a patching mortar consisting of 1 part portland cement to 2-1/2 parts sand by
damp loose volume.

2. Mix the mortar using one part acrylic bonding admixture to two parts water.
B. Surface defects:
1. Remove all defective concrete down to sound solid concrete.
2. Chip edges perpendicular to the concrete surface or slightly undercut, allowing no
featheredges.
3. Dampen surfaces to be patched.
4, Patch defects by filling solidly with repair mortar.

Concrete Curb & Gutter and Sidewalk

033002 - Page 6 of 8

WKD Project #20190363.00.CA



C. Allow the Engineer to inspect the work before placing the patching mortar.

D. Repair defective areas greater than 1 sq. ft. or deeper than 1-1/2" as directed by the Engineer
using materials approved by the Engineer at no additional expense to the Owner.
3.8 JOINTS
A. Construction joints:
1. Unless otherwise approved by the Engineer, provide construction joints every ten
(10) feet, or as shown on the drawings.
2. Continue all reinforcing across construction joints and provide 1-1/2 " deep keyways
unless indicated otherwise on the drawings.
B. Expansion joints: Provide 1/2" expansion joints with premolded joint filters every thirty (30)
feet.

39 FIELD QUALITY CONTROL

A. Concrete cylinder tests:
1. During construction, prepare test cylinders for compressive strength testing, using 6"
diameter by 12" long single use molds, complying with ASTM C 31.

a. Make a set of three test cylinders from each pour.
b. Identify each and tag cylinder as to date of pour and location of concrete
which it represents.
c. Deliver cylinders to testing lab selected by the Owner.
d. Cost for preparation and delivery of cylinders shall be borne by the
Contractor. Cost for testing cylinders will be borne by the Owner.
2. Should strengths shown by test cylinders fail to meet specified strengths for the

concrete represented, then:

a. Engineer shall have the right to require changes in the mix proportions as he
deems necessary on the remainder of the work.

b. Additional curing of those portions of the structure represented by the failed
test cylinders shall be accomplished as directed by the Engineer.

c. Upon failure of the additional curing to bring the concrete up to specified
strength requirements, strengthening or replacement of those portions of the
structure shall be as directed by the Engineer.

d. The Engineer may require additional testing of concrete in question by
either non-destructive methods such as the Swiss Hammer, Windsor Probe
or Ultrasonics or by coring and testing the concrete in question in
accordance with ASTM C 42. Such testing shall be performed at no
additional cost to the Owner.

B. Other field concrete tests:
1. Slump tests: Either the Engineer or a testing laboratory representative will make
slump tests of concrete as it is discharged from the mixer.

a. Slump test may be made on any concrete batch at the discretion of the
Engineer.

b. Failure to meet specified slump requirements will be cause for rejection of

Concrete Curb & Gutter and Sidewalk
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2. Temperature: The concrete temperature may be checked at the discretion of the
Engineer.

3. Entrained air: Air content of the concrete will be checked by a representative of the
testing laboratory at the discretion of the Engineer.

C. Coordination of laboratory services: The Contractor shall be responsible for coordination of
laboratory services.
1. Maintain a log recording quantities of each type of concrete placed, date and
location of pour.
2. Inform the testing laboratory of locations and dates of concrete placement and other
information as required to be identified in the laboratory's test reports.

D. Tests required because of extensive honeycombing, poor consolidation of the concrete or any
suspected deficiency in the concrete will be paid for by the Contractor.

E. Dimensional tolerances for allowable variations from dimensions or locations of concrete
work, including the locations of embedded items shall be as given in ACI 301.

F. Concrete which fails to meet strength requirements, dimensional tolerances, watertightness
criteria, or is otherwise deficient due to insufficient curing, improper consolidation or
physical damage shall be replaced or repaired as instructed by the Engineer at no expense to
the Owner.

3.10 MEASUREMENT AND PAYMENT
A. No measurement or direct payment will be made for the work under this Section and all costs

for same shall be included in the lump sum price bid for the project.

END OF SECTION
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SECTION 31 20 01

SITE GRADING
PART 1 - GENERAL
1.1 DESCRIPTION
A. Work included: Cut, fill, excavate, backfill, compact and grade the site as necessary to bring

the road

s, drives, building sites, playing fields, paved areas and open areas to the lines and

grades shown on the drawings.

I.

B. Related
1.

g

C. Definitions:
1

(%)

Site Grading
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The work includes, but is not necessarily limited to:

Athletic fields subgrade preparation.

Excavations and formations of embankments.

Dressing of graded areas, shoulders and ditches.

Building site preparation.

Roadway, parking area, drive and walk subgrade preparation.

Construction and lining of treatment basins.

Classification: All excavation is unclassified and excavation of every description,
regardless of material encountered within the grading limits of the project, shall be
performed to the lines and grades indicated.

work:

Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in other divisions of
these specifications.

Site Clearing and Grubbing.

Trenching, Backfilling for Utilities.

Erosion and Sediment Control.

Storm Utility Drainage Piping.

Open areas: Open areas shall be those areas that do not include building sites, paved
areas, street right-of-way and parking areas.

Maximum density: Maximum weight in pounds per cubic foot of a specific
material.

Optimum moisture: Percentage of water in a specific material at maximum density.
Rock excavation: Excavation of any hard natural substance which requires the use
of explosives and/or special impact tools such as jack hammers, sledges, chisels or
similar devices specifically designed for use in cutting or breaking rock, but
exclusive of trench excavating machinery. To be considered as rock excavation, the
material shall be continuous; individual boulders or rocks in soil will not be
considered rock excavation.

Muck: Materials unsuitable for foundation because of organic content, saturation to
the extent that it is somewhat fluid and must be removed by dragline, dredge or
other special equipment, are designated as muck. No extra payment will be made
for muck removal.

Unsuitable material: Unsuitable material is defined as earth material unsatisfactory
for its intended use and as classified by the soils technician. In addition to organic
matter, sod, muck, roots and rubbish, highly plastic clay soils of the CH and MH
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9.

10.

descriptions, and organic soils of the OL and OH descriptions, as defined in the
Unified Soil Classification System shall be considered as unsuitable material.
Suitable material: Where the term suitable material is used in specification sections
pertaining to earthwork, it means earth or materials designated as being suitable for
their intended use by soils technicians or the Engineer. Suitable material shall be
designated as meeting the requirements of the Unified Soil Classification System
types SW, GW, GC, SC, SM, ML, CL or as designated in these specifications.
Select material: Select material is defined as granular material to be used where
indicated on the drawings or where specified herein consisting of soils conforming
to the Unified Soil Classification types SW, SM, GW or GM or as otherwise
approved by the Engineer as select fill. Select material shall contain no stones or
rubble larger than 1-1/2" in diameter.

Crushed stone (gravel): Crushed stone shall be No. 57 aggregate or equal
conforming to ASTM C-33.

Excavation: Excavation is defined as unclassified excavation of every description
regardless of materials encountered.

D. The Contractor must determine for himself the volume of material required by the site.

1.2 QUALITY ASSURANCE

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in
the necessary crafts and who are completely familiar with the specified requirements and the
methods needed for proper performance of the work of this Section.

B. Comply with requirements of governmental agencies having jurisdiction.

C. A testing laboratory retained by the Owner will make such tests as are deemed advisable.
The Contractor shall schedule his work so as to permit a reasonable time for testing before
placing succeeding lifts of fill material and shall keep the laboratory informed of his
progress. The cost of the initial tests shall be paid for by the Owner. Subsequent tests
required as a result of improper compaction shall be paid for by the Contractor.

1.3 PRODUCT HANDLING

A. Comply with pertinent provisions of the contract documents.

1.4 JOB CONDITIONS

A. Notification of intent to excavate:

1.

Site Grading
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South Carolina Underground Utility Damage Prevention Act (S.C. Code Ann, 58-
35-10, CT-SEQ, Supp. 1978) requires persons to ascertain the location of
underground public utility property prior to excavation or demolition in certain
situations. The Act also requires such persons to give timely notice of intent to
excavate or demolish prior to commencing such operations. Failure to comply could
subject the violator to a civil penalty of up to one thousand dollars ($1,000) for each
violation of the Act.

Notification of intent to excavate may be given by calling this toll free number: 1-
800-922-0983.
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PART 2 - PRODUCTS

2.1

2.2

23

2.4

SOIL MATERIALS

A. Soil material used as fill, backfill, subgrade for structures or pavements, embankments, or
site grading shall consist of suitable material as found available on site until such supply of
on-site material is depleted.

1. Provide suitable material free from organic matter and deleterious substances,
containing no rocks or lumps over 6" in greatest dimension, and with not more than
15% of the rocks or lumps larger than 2-1/2" in their greatest dimension.

2. Do not permit rocks having a dimension greater than 1" in the upper 6" of fill or
embankment.
B. Should the quantity of suitable on-site material be insufficient to complete the work, suitable

borrow material as approved by the Engineer shall be provided by the Contractor at no
additional expense to the Owner.

C. Select materials may be provided from on-site if acceptable material as approved by the
Engineer is available on site. Otherwise approved select material shall be provided by the
Contractor from an off-site source.

TOPSOIL

A. Use topsoil consisting of material removed from the top 3" to 6" of existing on-site soils.

B. Use topsoil containing no stones, roots or large clods of soil.

C. Stockpile topsoil separate from other excavated material.

WEED KILLER

A. Provide a dry, free-flowing, dust free chemical compound, soluble in water, capable of
inhibiting growth of vegetation and approved for use on this work by governmental agencies
having jurisdiction.

EQUIPMENT

A. Use equipment adequate in size, capacity and numbers to accomplish the work in a timely

manner without undue waste or damage of material.

PART 3 - EXECUTION

3.1 SURFACE CONDITIONS
A. Examine the areas and conditions under which work of this Section will be performed.
Correct conditions detrimental to timely and proper completion of the work. Do not proceed
until unsatisfactory conditions are corrected.
32 PREPARATION
Site Grading
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Clearing and grubbing: Clear and grub areas to be graded prior to commencement of the
grading operations.

Where so directed by the Owner, protect and leave standing designated desirable trees.

Complete any demolition and/or removal work as may be required prior to grading
operations.

Dispose of all clearing, grubbing and demolition debris and other deleterious material off the
project site. Vegetation, roots, brush, rubbish, stumps, etc. may be burned on-site where
permitted by local authorities and regulations and approved by the Engineer.

Topsoil: Strip topsoil to a depth of 3" to 6" without contamination from the subsoil and
stockpile topsoil separate from other excavated materials.

1. Transport and deposit topsoil in storage piles convenient to areas that are to receive
topsoil or in other locations as indicated or approved by the Engineer.

2. Deposit topsoil in areas that are already graded and will not be disturbed by on-
going construction.

3. Dispose of unsuitable or unusable stripped material off-site or as otherwise directed
by the Engineer.

Sampling and preliminary testing:

1. Prior to beginning the grading operations, the Contractor shall submit to the
Engineer his proposed sequence of excavation operations.

2. Based upon the sequence of excavation, samples of the fill materials will be

obtained as excavation proceeds and tested for grain size permeability and moisture
density relationship using the Standard Proctor Method (ASTM D698, Method A).

3. Allow sufficient time for completion of laboratory tests before any fill operations
begin, using the soils being tested.

3.3 FINISH ELEVATIONS AND LINES

A,

Construct areas outside of building or structure lines true to grades shown.
L. Where no grade is indicated, shape finish surface to drain away from buildings or
structures, as approved by the Engineer.

Degree of finish shall be that ordinarily obtainable from bladegrader, supplemented with
hand raking and finishing.

Finish surfaces to within 0.10' above or below the established grade or approved cross
section,

34 GENERAL PROCEDURES

A.

Site Grading

Existing utilities:

1. Unless shown to be removed, locate and protect active utility lines shown on the
drawings or otherwise made known to the Contractor prior to excavating. If
damaged, repair or replace at no additional cost to the Owner.
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2. If active utility lines are encountered and are not shown on the drawings or
otherwise made known to the Contractor, promptly notify the Engineer and take
necessary steps to assure that service is not interrupted.

3. If service is interrupted as a result of work under this Section, immediately restore
service by repairing the damaged utility at no additional cost to the Owner.

4. If existing utilities are found to interfere with the permanent facilities being
constructed under this Section, immediately notify the Engineer and secure his
instructions.

5. Do not proceed with permanent relocation of utilities until written instructions are

received from the Engineer.

Protection of persons and property:

1. Barricade open holes and depressions occurring as part of this Work, and post
warning lights on property adjacent to or with public access.

2. Operate warning lights during hours from dusk to dawn each day and as otherwise
required.

3. Protect structures, utilities, sidewalks, pavements, and other facilities from damage

caused by settlement, lateral movement, washout and other hazards created by
operations under this Section.

Use means necessary to prevent dust becoming a nuisance to the public, to neighbors, and to
other work being performed on or near the site.

Maintain access to adjacent areas at all times.

Excavate and backfill in a manner and sequence that will provide proper drainage at all
times.

3.5 EXCAVATING (CUTS)

A.

Site Grading

Perform excavating of every type of material encountered within the limits of the Work to
the lines, grades and elevations indicated and specified herein.

Provide sloping, sheeting, shoring, and bracing for excavations conforming with 29CFR 1926
Subpart P-Excavations and the Contract Documents.

Suitable excavated materials:

1. Use all suitable materials removed from the excavation as far as practicable in the
formation of the embankments, subgrades, shoulders, building sites and other places
as directed.

2. Surplus suitable materials from excavations shall be wasted on the site as indicated,
spreading and leveling as directed.

Unsuitable excavated material: Remove from the site and dispose of all unsuitable material
unless otherwise approved by the Engineer.

Rock excavation:

1. Notify the Engineer upon encountering rock or similar material which cannot be
removed or excavated by conventional earth moving or ripping equipment.
2. Do not use explosives without written permission from the Engineer.
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3. When explosives are permitted, use only experienced powdermen or persons who
are licensed or otherwise authorized to use explosives. Store, handle and use
explosives in strict accordance with all regulatory bodies and the "Manual of
Accident Prevention in Construction” of the Associated General Contractors of
America, Inc.

4, The Contractor shall be solely responsible for any damage resulting from the use of
explosives.

5. The Contractor is responsible for securing all permits required in performing this
work,

Unauthorized excavation:

1. Excavation of material to depths below the grades indicated unless so directed by
the Engineer will be deemed unauthorized excavation.
2. Unauthorized overexcavation shall be backfilled and compacted without any

additional expense to the Owner.

Authorized overexcavation: In the event that it is necessary to remove unsuitable material
to a depth greater than that shown on the drawings or otherwise specified, the Contractor

shall remove, replace and compact such material with suitable material as directed by the
Engineer at no additional expense by the Owner.

3.6 FILLING AND BACKFILLING

A.

Site Grading

Use fills formed of suitable material placed in layers of not more than 8" in depth measured
loose and rolled and/or vibrated with suitable equipment until compacted.

Do not place rock that will not pass through a 6" diameter ring within the top 12" of the
surface of the completed fill or rock that will not pass through a 3" diameter ring within the
top 6" of the completed fill.

Do not use broken concrete or asphaltic pavement in fills.

Selection of borrow material:

1. Material in excess of that available on the site shall be suitable material furnished by
the Contractor from private sources selected by the Contractor. The material shall be
approved by the Engineer before use. All expenses involved in securing,
developing, transporting and placing the material shall be borne by the Contractor.

Placing and compacting:

1. Place backfill and fill materials in layers not more than 8" in loose depth.

2. Before compacting, moisten or aerate each layer as necessary to provide the
optimum moisture content,

3. Compact each layer to required percentage of maximum density for the area.

4. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain

frost or ice.

5. Place backfill and fill materials evenly adjacent to structures, to required elevations.

6. Take care to prevent wedging action of backfill against structures by carrying the
material uniformly around the structures to approximately the same elevation in
each lift.
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F. Moisture control:

1.

Do not use soil material that is either too dry or too wet to achieve proper
compaction.

2. Where subgrade or layer of soil material is too dry to achieve proper compaction,
uniformly apply water to surface of soil material such that free water does not
appear on the surface during or subsequent to compacting operations.

3. Remove and replace, or scarify and air dry, soil material that is too wet to permit
compacting to the specified density.

4. Soil material that has been removed because it is too wet to permit compacting may
be stockpiled or spread and allowed to dry. Assist drying by discing, harrowing, or
pulverizing until moisture content is reduced to a satisfactory value as determined by
moisture-density relation tests approved by the Engineer.

G. Compaction requirements:

1. Compact soils to not less than the following percentages of maximum dry density as
determined in accordance with ASTM D698, Method A (Standard Proctor).

2. Fill beneath roadway:

Top 12" of subgrade 100%
All other fill material 95%

3. Embankments:

Top 12" of subgrade 98%
All other fill material 95%

4, Fill beneath walkways:

Top 12" of subgrade 95%
All other fill material 90%

5. Lawn and unpaved open areas:

| All other fill material 90% |

3.7 FINISH GRADING

A. General:

1.

Uniformly grade the areas within limits of grading under this Section, including
adjacent transition areas.

2. Smooth the finished surfaces within specified tolerance.

3. Grade with uniform levels or slopes between points where elevations are shown on
the drawings, or between such points and existing grades.

4, Where a change of slope is indicated on the drawings, construct a rolled transition
section having a minimum radius of approximately 8'0", unless adjacent
construction will not permit such a transition, or if such a transition defeats positive
control of drainage.

B. Grading adjacent to structures: Grade areas adjacent to buildings to achieve drainage away

from the structures and to prevent ponding.

C. Ditches and gutters and swales:

1.
2.

Site Grading
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Cut accurately to the cross sections, grades and elevations shown.
Maintain excavations free from detrimental quantities of leaves, sticks, trash and
other debris until completion of the work.
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3. Dispose of excavated materials as specified herein; do not in any case deposit
materials within 3'0" of the edge of a ditch.

3.8 FIELD QUALITY CONTROL

A.

Secure the Engineer's construction review and observation and approval of subgrades and fill
layers before subsequent construction is permitted thereon.

Field density determinations will be made, at no cost to the Contractor, to ensure that the
specified densities are being obtained. Field density tests will be performed as determined
by the Engineer, considering the following:

1. At areas to receive paving, at least one field density test for every 5,000 sq. fi. of
subgrade area, but not less than three tests.

2. In each compacted fill layer, one field density test for every 5,000 sq. fi. of
overlaying paved area, but not less than three tests.

3. In fill beneath structures, one field density test for every 2,500 sq. ft. in each layer.

4. Other tests as deemed necessary by the Engineer.

If, in the Engineer's opinion based on reports of the testing laboratory, subgrade or fills

which have been placed are below specified density, provide additional compacting and

testing until specified requirements are met.

1. Additional testing will be provided by the Owner's selected testing laboratory and all
costs for the additional testing will be borne by the Contractor.

Proofrolling:
1. The Contractor shall proofroll subgrade of areas to receive paving, structures on fill
or impervious lining material.
a. Make not less than 3 passes of a 25 to 50 ton rubber tired roller over the full
area.
b. Unstable, soft or otherwise unsuitable materials revealed by the proofrolling

shall be removed and replaced with satisfactory materials, compacted as
specified herein.

39 PLACING TOPSOIL

A.

Site Grading

Upon completion of site grading and other related site work, topsoil shall be uniformly
spread over the graded or improved areas. Topsoil shall be evenly distributed to conform to
final grade elevations shown on the plans.

Place, level and lightly compact topsoil to a depth of not less than 3".

Maintain topsoil free of roots, rocks, debris, clods of soil and any other objectionable
material which might hinder subsequent grassing or mowing operations.

Any surplus materials shall be removed from the site, unless the owner approves areas on-
site for disposal.
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3.10 MAINTENANCE

A. Protection of newly graded areas:
I. Protect newly graded areas from traffic and erosion, and keep free from trash and
weeds.
2. Repair and re-establish grades in settled, eroded and rutted areas to the specified
tolerances.

B. Where completed compacted areas are disturbed by subsequent construction operations or
adverse weather, scarify the surface, reshape, and compact to the required density prior to
further construction.

3.11  MEASUREMENT AND PAYMENT

A. No separate measurement or direct payment will be made for the work under this Section and
all costs for same shall be included in the lump sum price bid for the project.

END OF SECTION

Site Grading
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SECTION 31 40 01
EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

1.1

1.2

DESCRIPTION

A.

Work included: Provide protection of the environment during the construction of this project
to reduce soil erosion and siltation to the lowest reasonably achievable level.

GENERAL

A.

Exercise every reasonable precaution, throughout the life of the project, to prevent the
eroding of soil and the silting of rivers, streams, lakes, reservoirs, other water impoundments,
ground or roadway surfaces, or other property. Erosion control practices to be used for this
project are shown on the drawings and are to conform to South Carolina Department of
Health and Environmental Control regulations.

PART 2 - PRODUCTS

2.1

2.2

23

CRUSHED STONE

A.

Provide No. 1 aggregate (ASTM C 33) as defined in Section 815 of the SCDOT Standard
Specifications for Highway Construction, Latest Edition, for the stabilized construction
entrance and exit.

B. Provide #57 crushed stone for temporary sediment barriers around inlets and for temporary
stone check dams.

GRASSING

A. Comply with Section 32 92 02 — Grassing for Stabilization.

SILT FENCE

A. All posts to be self-fastener angle steel, 5' in length.

1. Wooden posts are not acceptable.

B. Woven wire shall conform to the requirements of ASTM A 116, Class 1 zinc coating for
wire. Each woven square shall measure 5.33" X 12". The top and bottom wires shall be 10
gauge. All other wires shall be 12-1/2 gauge.

I. Securely attach woven wire to posts with wire ties.
C. Provide filter fabric meeting the requirements of the South Carolina Department of Health

and Environmental Control (SCDHEC), complying with the most current  edition of the
SCDOT Standard Specifications for Highway Construction and appearing on the SCDOT
Approved Materials Sheet #34.

1. Limit splices in filter fabric using continuous rolls whenever possible.

Erosion and Sediment Control
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2.4

2.5

2.6

2.7

2. Whenever splices are necessary a minimum overlap of 6" is required and all splices
must occur at a post so that the integrity of the fence is not compromised.
3. Securely attach filter fabric to top of woven wire and at posts with wire ties.

D. Silt fences should be continuous and transverse to the flow. The silt fence should follow the
contours of the site as closely as possible. Place the fence such that the water cannot runoff
around the end of the fence.

EROSION CONTROL BLANKET

A. Use erosion control blanket S150, from North American Green or approved equal.
1. Use Biostakes where staples are required or indicated on the drawings for
stabilization.
a. Staple in pattern recommended by blanket manufacturer.
2. Staple locations must be clearly marked on the blanket when stakes are used.
RIP-RAP

A. Comply with Section 31 40 02 - Rip-Rap.

FILTER FABRIC (Temporary Stone Check Dam)

A. Use Stabilenka Filter Fabric (T-140N), Mirafil (140N) or approved equal.
SEDIMENT TUBES

A. Use sediment tubes as designated on the plans to control erosion along contours, around
inlets, and in drainage conveyance swales.

B. Use sediment tubes manufactured by an experienced manufacturer producing tubes for
erosion control.

C. Tube fill is to be composed of 100% weed free materials consisting of a mix of some or all
of the following: curled excelsior wood, natural coconut fibers, hardwood mulch and
agricultural straw.

D. Tubular netting is to be constructed of a flexible outer netting that will contain the fill
materials and sediment. Netting is to be constructed from seamless high density
polyethylene, polyester, and/or ethyl vinyl acetate, photodegradable materials, treated with
ultraviolet stabilizers.

E. Tubes are to be minimum 20-inches in diameter with minimum weight of 3.2 1bs per foot +/-
10%. Minimum tube length is 10-feet. Netting weight is to be 0.35 oz/foot minimum.

Erosion and Sediment Control
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PART 3 - EXECUTION

3.1 GENERAL

A.

Construct and maintain all erosion control measures until the substantial completion of the
project.

32 TEMPORARY CONSTRUCTION ENTRANCE/EXIT

A.

B.

Construct a gravel area or pad at points where vehicles enter and leave a construction site.

Clear the entrance and exit area of all vegetation, roots, and other objectionable material and
properly grade and place gravel to the grade and dimensions shown on the plans.

Construct drainage channels to carry water to a sediment trap or other suitable outlet.

Use geotextile fabrics to improve stability of the foundation in locations subject to seepage
or high water table.

Maintain the gravel pad in a condition to prevent mud or sediment from leaving the
construction site by periodic top dressing with two inches of stone.

After each rainfall, inspect any structure used to trap sediment and clean it out as necessary.

Immediately remove objectionable materials spilled, washed, or tracked onto public
roadways.

33 TEMPORARY GRASSING

A.

Provide a temporary cover for erosion control on disturbed areas that will remain
unstabilized for a period of more than 30 days in accordance with Section 32 92 02.

This practice applies to cleared areas, diversions, dams, temporary sediment basins,
temporary road banks, and topsoil stockpiles where vegetation is needed for less than 1 year.

Provide grassing on slope 5% or greater within 14 days of disturbance. Comply with Section
3292 02.

3.4 SILT FENCE

A.

Provide silt fence barrier where shown on the plans and on utility construction parallel to the
disturbed trench where perpendicular sheet flow runoff occurs on disturbed areas with slopes
greater than 4%,

Place at the extreme limits of the area to be disturbed as shown.
Construct temporary sediment barriers of filter fabric, buried at the bottom, stretched and

supported by posts and install below small disturbed areas as indicated on the drawings to
retain sediment by reducing the flow velocity to allow sediment deposition.

Erosion and Sediment Control
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3.5

3.6

3.7

3.8

D. Space posts 10'-0" on center, maximum or as indicated on the drawings.
E. Remove sediment deposits prior to reaching one-third height of the fence.

F. Monitor site frequently and place additional silt fencing should evidence indicate that erosion
is about to occur at locations other than those shown on plan.

INLET PROTECTION

A. Construct temporary sediment barriers around storm drain curb inlets using block and gravel
as indicated on the drawings.

B. Construct metal frame barriers around grate and frame of drop inlets as indicated on the
drawings.

C. Inspect structure after each rainfall and repair as required.

D. Remove sediment when trap reaches one-half capacity.

E. Remove structure when protected areas have been stabilized.

EROSION CONTROL BLANKET

A. Provide on areas as shown on the plans or on all embankments with slopes equal to or
steeper than 2-1/2:1.

TEMPORARY STONE CHECK DAMS
A. Utilize temporary stone check dams as indicated on the plans or directed by Engineer.

B. Provide temporary stone check dams constructed of both rip-rap and #57 stone, as illustrated
on the plans.

SEDIMENT TUBES

A. Construct small U-shaped trench that is 20% of depth of tube perpendicular to stormwater
flow pattern.

B. Anchor tube in trench according to manufacturers recommendations.

C. Compact the upstream soil surface adjacent to the tube.

D. Backfill sediment tube with coarse filter material on the upstream side.

E. Follow manufactures recommendation on installation.

F. Maintain, repair and/or replace sediment tubes as required to maintain their effectiveness
throughout the project

Erosion and Sediment Control
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3.9 MAINTENANCE

A. Place all erosion control devices or measures prior to any land disturbing activity within the
drainage area they are located.

B. Inspect erosion control devices and clean or otherwise remove silt buildup as necessary once
a week or 24-hours following a rain event of > 0.1".

3.10  REMOVAL
A. Remove temporary structures after protected areas have been stabilized.

3.11 MEASUREMENT AND PAYMENT

A. No separate measurement or direct payment will be made for the items under this Section
and all costs for same shall be included in the lump sum price bid for the project.

END OF SECTION

Erosion and Sediment Control
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SECTION 32 12 17

STONE BASE COURSE
PART 1 - GENERAL
1.1 DESCRIPTION
A. Work included: Provide crushed stone base (with prime) constructed on the compacted

subgrade where shown on the Drawings, as specified herein, and as needed for a complete
and proper installation.

B. Related work:
1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.
2. Section 31 20 01 - Site Grading.
3. Section 32 12 16 - Asphalt Paving.

1.2 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in
the necessary crafts and who are completely familiar with the specified requirements and the

methods needed for proper performance of the work of this Section.

1.3 SUBMITTALS

A. Not Used.
B. Certificates, signed by materials producer, stating that materials meet the specified
requirements.

PART 2 - PRODUCTS
2.1 GENERAL

A. All materials and products used shall comply with pertinent sections of the South Carolina
Department of Transportation’s (SCDOT) “Standard Specifications For Highway
Construction,” latest edition with revisions and supplements.

2.2 FINE AGGREGATE

A. All materials and products used shall comply with pertinent sections of the South Carolina
Department of Transportation’s (SCDOT) “Standard Specifications For Highway
Construction,” latest edition with revisions and supplements.

Stone Base Course
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23

24

2.5

COARSE AGGREGATE

A. All materials and products used shall comply with pertinent sections of the South Carolina
Department of Transportation’s (SCDOT) “Standard Specifications For Highway
Construction,” latest edition with revisions and supplements.

COMPOSITE MIXTURE

A. All materials and products used shall comply with pertinent sections of the South Carolina
Department of Transportation’s (SCDOT) “Standard Specifications For Highway
Construction,” latest edition with revisions and supplements.

PRIME ASPHALT
A. All materials and products used shall comply with pertinent sections of the South Carolina
Department of Transportation’s (SCDOT) “Standard Specifications For Highway

Construction,” latest edition with revisions and supplements.

B. Provide prime coat from a supplier listed on the most recent edition of SCDOT Qualified
Product List 38.

PART 3 - EXECUTION

3.1

3.2

PREPARATION OF SUBGRADE

A. Prooftoll all areas to receive crushed stone paving.
1. Make not less than three passes over the full area, using a 35 to 50 ton rubber tired
roller.
B. Remove all soft, unstable or unsuitable material that will not compact readily.
1. Remove to full depth of unsuitable material, or to a depth of 30", whichever is less.
2. Replace with satisfactory materials.
C. Fill all holes, ruts or depressions which develop in the subgrade with approved on-site

material, bringing subgrade to indicated line and grades.

D. Compact subgrade using suitable construction procedures to provide not less than 95%
Standard Proctor Maximum Dry Density.

E. Seal roll the subgrade surface with a steel wheel roller, sealing the surface against excessive
water infiltration.

PLACING AND MIXING OF PAVING MATERIAL

A. Place aggregates using spreader boxes or other approved spreaders uniformly on one
operation.
B. Take care to avoid segregation of the fine from the coarse aggregate during handling,

spreading or shaping operations.

Stone Base Course
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Mix, while at proper moisture, with motor grader or other equipment and maintain to
required section and grade until thoroughly compacted.

33 ROLLING AND COMPACTING

A.

Perform using 3-wheel steel wheel roller weighing not less than 10 tons, tandem roller
weighing at least 8 tons, or other rollers approved by the Engineer.

Start rolling at edges and proceed toward the center, continue rolling until aggregates are
firmly keyed or set.

When initial compaction is completed, should voids remain, place fine aggregates on the
surface in an amount only sufficient to fill the voids.

Broom, wet and roll until coarse aggregate is set, bonded and thoroughly compacted for full
width and depth.

Compact stone base course to provide not less than 100% Modified Proctor Maximum Dry
Density.

34 ALLOWABLE TOLERANCES

A.

Thickness tolerance: Provide the compacted thicknesses shown on the Drawings within a
tolerance of minus 1/2".

1. Depth measurements will be made by digging through the base at intervals no closer
than 250", nor greater than 500’ apart.
2. Where thickness is less than depth specified minus 1/2", it shall be corrected as

directed by the Engineer.

Smoothness tolerance: Provide the lines and grades shown on the Drawings within a
tolerance of 3/8" in 10", parallel to the center line of the roadway nor more than 1/2" from a
template conforming to the cross sections shown on the plans.

Deviations: Correct by removing materials, replacing with new materials, and reworking or
recompacting as required.

3.5 PLACING PRIME COAT

A.

B.

Stone Base Course

Allow base course to season sufficiently to permit uniform penetration.

Do not apply to wet surfaces or when the temperature is below 60°F in the shade and falling,
or below 55°F in the shade and rising.

Clean surfaces of all dust, dirt, clay, etc. using mechanical brooms, etc.

Apply prime material, using pneumatic mounted distributors, at a rate of 0.25 to 0.30 gallon
per square yard.

Permit no traffic on primed surfaces until bituminous material has penetrated and dried
sufficiently that it does not pick up under traffic.
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3.6 MEASUREMENT AND PAYMENT

A. No separate measurement or direct payment will be made for this work and all costs for same
shall be included in the lump sum price bid for the project.

END OF SECTION

Stone Base Course
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SECTION 32 1416

UNIT PAVING
PART 1 GENERAL
1.1 DESCRIPTION
A. Work Included: Extent of unit pavers is indicated on drawings and in schedules.
1. Interlocking Paver Units (manually installed).
2. Bedding and Joint Sand.
3. Sealers.
B. Types of unit pavers and applications include the following:
1. Ungrouted mortarless brick pavers.
2. Brick/Concrete pavers set on concrete edge restraints.

C. Related Work:
1. Drawings and general provision of Contract, including General Conditions, Special
Provisions and Supplemental Special Conditions apply to work of this section.
See drawings for paving patterns.
Section 03 30 02 — Concrete Curb and Gutter, and Sidewalk.
Section 31 20 01 — Site Grading.
Section 32 12 17 — Stone Base Course.

LW

1.2 QUALITY ASSURANCE

A. Installer Qualifications:

1. Engage an Installer who has successfully completed within the last 3 years at least 3-
unit paver applications similar in type and size to that of this project and who will
assign mechanics from these earlier applications to this project, of which one will
serve as lead mechanic.

B. Field-Construction Mock-up:

1. Prior to installation of unit pavers, fabricate mock-up using materials, pattern and
joint treatment indicated for project work, including special features for expansion
joints and contiguous work. Build mock-up in form of panel at the site, in location
indicated or directed, of full thickness and approximately 4' x 3', unless otherwise
indicated. Provide range of color, texture and workmanship to be expected in the
completed work. Obtain Architect’s acceptance of visual qualities of mock-up
before start of unit paver work. Retain mock-up during construction as a standard for
judging completed unit paver work. Do not move or destroy mock-up untif work is
completed.

C. Reference standards: Comply with the following codes, specifications and standards, except
as otherwise shown or specified:
1. American Society for Testing and Materials (ASTM) Publications:
€902 Standard Specification for Pedestrian and Light Traffic Paving Brick.
C1272 Standard Specification for Heavy Vehicular Paving Brick.

Unit Paving
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D. Obtain each color, type and variety of unit pavers, joint materials, and setting materials from
a single source with resources to provide products and materials of consistent quality in
appearance and physical properties without delaying progress of work.
1.3 SUBMITTALS
A. Comply with the pertinent provisions of Section 01 33 01.
1.4 PRODUCT HANDLING

A. Comply with pertinent provisions of Section 01 60 01.
PART 2 — PRODUCTS

2.1  Brick Pavers:
1. Brick pavers to be provided by owner.

2.2 Setting Materials:

A. Ungrouted Mortarless Setting Materials for Brick Pavers:
1. Bedding sand shall be coarse graded concrete sand conforming to ASTM C-33 for
fine aggregates, as specified in the following table. Note: Do not use masonry sand:
Coarse Graded Concrete Sand
Sieve Size Mass Percent Passing

3’ 100
No. 4 85- 100
No. 100 10- 30
No. 200 Maximum 3

The bedding sand shall be free of deleterious soluble salts or other contaminants
likely to cause efflorescence or lead to reduce skid resistance.

Moisture Content: The sand shall be of uniform moisture content when spread and
shall be protected against rain when stockpiled on site prior to spreading. Sand
moisture shall be maintained at 3% to 7%.

2. Sand for Joints: ASTM C-144, with gradation for unusually thin joints.

2.3 Subbase Materials:

A. Graded aggregate base course, compacted to 98% of modified proctor maximum density
(AASHTO T-180) to the depth indicated on the drawings.

Unit Paving
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PART 3 EXECUTION

3.1 INSTALLATION, GENERAL

A,

D.

E.

Do not use unit pavers with chips, cracks, voids, discolorations or other defects which might
be visible or cause staining in finished work.

When cutting radial patterns ground at grade utilities or above grade appurtenances, all
bricks shall be of equal size with a minimum dimension of one and one half (1-1/2) inches.
In no case shall slivers of less than one (1) inch be installed.

Set unit pavers in patterns shown and with uniform joints of width indicated.

Vertical Tolerances: Do not exceed 1/32" unit-to- unit offset from flush and a tolerance of
1/8" in 10" from level or slope as indicated for finished surface paving.

Provide edging as indicated. Install edging prior to placing unit pavers.

3.2 INSTALLATION - SUBBASE

A.

Existing Subbase: Bring the subbase grade to 3” below finish grade elevation for 80mm
thick pavers. The existing subbase shall be trimmed to within 1/4" of nominated design
levels, including where necessary the addition of suitable subbase materials to correct levels
in any depressed areas. The subbase materials should not deviate by more than 1/4" from the
bottom of an §' straight edge laid in any direction. Subbase compaction shall be to 98% of
modified proctor (AASHTO T-180).

Where directed, any unsuitable materials shall be removed from the subgrade and replaced
by approved fill or subbase materials and suitably compacted. Where subgrade stabilization
has been specified the subgrade shall be prepared accordingly.

New Subbase: Where a new subbase is being constructed the subbase shall nowhere be of
lesser thickness than that shown on the drawings. The subbase shall be of sufficient width to
extend past the rear face of all edge restraints except where the pavement abuts established
structures offering suitable edge restraint. Materials shall be spread, brought to optimum
moisture content and compacted to the required depth and specified density in layers, each to
not exceed in 6" loose depth.

The upper layer of the subbase shall be sufficiently well graded and compacted to prevent
infiltration of the bedding sand into its surface both during construction and throughout the
life of the pavement. If available subgrade materials are unsuited to this requirement then the
upper surface shall either be blinded by the application of crushed fines, which shall then be
watered and compacted into the surface or suitably sealed.

3.3 INSTALLATION - SAND SETTING BED

A.

Unit Paving

Spreading Bedding Sand: An uncompacted sand bed base shall be screeded over the
compacted subbase to the thickness of 1", and not exceeding 1-1/2". This assumes that after
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the stones are placed and vibrated the elevation will be approximately 1/2" lower. Treat
leveling base with soil sterilizer to prohibit growth of grass and weeds.

B. Screeding of Bedding Sand: The spread sand shall be carefully maintained in a loose
condition and protected against precompaction both prior to and following screeding. Any
precompacted sand or screeded sand left overnight shall be loosened before further paving
units are placed. Sand shall be lightly screeded in a loose condition to the predetermined
depth only, slightly ahead of the laying of the paving units. Under no circumstances shall the
sand -be screeded in advance of the laying face to an extent to which paving will not be
completed that day.

C. Screeded sand must be fully protected against accidental precompaction including
compaction by rain or dew. Any screeded sand which is precompacted prior to laying of
units shall be removed and brought to profile in a loose condition.

3.4 INSTALLATION - PAVER

A. Laying Paver Units

1.

10.

11.

Unit Paving
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Paving units shall be placed on the uncompacted screeded sand bed to the nominated
laying pattern, care being taken to maintain the specified bond throughout the job.
Paving units shall be placed to achieve gaps nominally 1/16" to 1/8" wide between
adjacent units such that all joints are correctly aligned. Paving stones will be laid in
the approved pattern as noted on the drawings. Laying pattern shall be herringbone
or as noted on the drawing.

Set unit pavers hand tight being careful not to disturb leveling base. Use string lines
to keep straight lines. Select units from 4 or more cubes to blend color and texture
variations.

The first row shall abut an edge restraint with a gap of 1/8” and shall be laid at a
suitable angle to the edge restraint to achieve the required visual orientation of
paving units in the complete pavement.

In each row all full units shall be laid first. Closure units shall be cut and fitted
subsequently. Such closure units shall consist of not less than 25% of a full unit. Cut
paving units with motor driven saw equipment to provide clean, sharp, unchipped
edges. A dry grout mix shall be used to fill a larger edge space.

Lay out paving units and adjust coursing such that no paving unit shall be cut along,
or parallel to, its long axis unless approved by the Architect.

No other construction traffic shall be allowed on pavement during the paver
installation until pavers have been compacted and sanded.

Protect paving units from deterioration, discoloration or damage during subsequent
construction and until acceptance of work.

Finish elevation for ungrouted, mortarless paving units shall be 1/8” higher than
adjacent surfaces to allow for settlement.

Fill joints after vibration with sharp sand as specified above. All joints shall be
swept flush with sharp sand.

Maximum allowable space between paving unit coursing and concrete headers or
sidewalk faces shall be 1/8” for un-cut pieces and shall be 1/4" for cut pieces.
Tolerances: Maintain surface plane for finished masonry paving not exceeding a
tolerance of 1/8" in 10' when tested with a 10' straight edge.
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12.

13.

Remove and replace paving units which are loose, chipped, broke, stained or
otherwise damaged, or if units do not match adjoining units as intended. Provide
new units to match adjoining units and install in same manner as original units, with
same joint treatment to eliminate evidence or replacement.

The Contractor shall, at his expense, protect from damage and defacement until
acceptance. The Engineer may, at any time, require replacement of damaged or
defaced paving units at no additional cost.

B. Paver Compaction

1.

After laying the paving units they shall be compacted to achieve consolidation of the
sand bedding and brought to design levels and profiles by not less than two
preferably three passes of a suitable plate compactor.

The compactor shall be high-frequency, low- amplitude mechanical flat plate
vibrator having a plate area sufficient to cover a minimum of 12 paving units. This
plate type soil compactor shall be capable of 3,500 to 5,000 pound force. Perform
this operation on installed areas of paving at the end of each day or before any rain.
Compaction shall proceed as closely as possible following laying and prior to the
acceptance of any traffic.

Compaction should not be attempted, however, within three feet of the laying face.
Compaction shall continue until lipping has been eliminated between adjoining
units, Joints shall then be filled and compacted as herein described.

All work to within three feet of the laying face must be left fully compacted at the
completion of each day.

Damaged Units: Damaged units which are structurally damaged during compaction
shall be immediately removed and replaced.

C. Filling Joints

1.

As soon as practical after compaction, and in any case prior to the termination of
work on that day and prior to the acceptance of construction traffic, sand for joint
filling shall be spread over the pavement. The filling sand should be allowed to dry
and then swept to fill the joints. At least one pass of the plate vibrator is required to
achieve compaction of the joint filling sand.

D. Pavement Preloading

1.

As soon as possible after the filling of joints light construction traffic should be
encouraged to use the pavement to assist in the development of “lock-up”. Such
traffic should traverse the greatest possible area of the pavement.

3.5 MEASUREMENT AND PAYMENT

A. Full compensation for conforming to the requirements for this section shall be considered as
included in the contract price paid per square foot for furnishing and installing unit pavers,
complete in place and accepted, and no additional compensation will be allowed, therefore,
Bid Items:

1.

Unit Paving
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Unit Pavers Set on Sand (including base).

END OF SECTION
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