



Issued May 21, 2015

**RE: University of South Carolina  
Soccer Practice Fields Drainage Improvements – RE-BID  
State Project No. H27-Z204  
CHA Project No. 29614**

---

### **ADDENDUM NO. 1**

---

TO: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS

Acknowledge receipt of this addendum by inserting its number and date in the Bid Form. Failure to do so may subject bidder to disqualification. This addendum forms a part of the Contract Documents. It modifies them as follows:

#### **GENERAL INFORMATION AND QUESTIONS ANSWERED**

1. Pre-Bid Meeting: A non-mandatory pre-bid meeting was held on May 19, 2015. A list of attendees is attached.
2. Last Day for questions is May 28, 2015 at 5pm. Questions must be submitted in writing (email) to Chris Smith, CHA Sports at [csmith@chacompanies.com](mailto:csmith@chacompanies.com).
3. Clarification: The soccer contractor shall access the site from South Marion Street, through the track site. Track contractor will install and maintain the stabilized construction entrance. Soccer contractor shall maintain the temporary access path through the track site and restore to acceptable grade when finished.
4. Clarification: Excess soil may be stockpiled in the former Roundhouse building pad and left there for future use by track contractor. Haul off is not necessary.
5. Clarification: Specification section 014000 Quality Requirements subsection 1.4.C calls for a Certified Field Builder to construct certain parts of the project. A list of certified field builders can be found at the following website: <http://www.sportsbuilders.org/fields/cfb.cfm>

#### **SPECIFICATIONS**

1. 011000 Summary: Revise section 1.1.C.1.d to remove reference to ball netting system. See attached marked up page.

**DRAWINGS**

1. Sheet 8 of 8 Irrigation Details: Replace detail B Pop-Up Rotor Sprinkler with the one shown on attached sketch.

END OF ADDENDUM NO. 1