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GENERAL: 
 

1. The list of attendees from the non‐mandatory Pre‐Bid Conference on March 14, 2019, are 
included in this addendum. 

2. The last day for questions to the Architect is close‐of‐business, Tuesday, March 19, 2019. 
3. A site visit for interested contractors is scheduled for Tuesday, March 19, between the hours of 

8:00 am to 5:00 pm. Coordinate site visits with Cody Godfrey, Project Coordinator with USC 
Upstate, (864)‐921‐0077. 

 
 
SPECIFICATIONS: 
 

1. Section 09 5123, Paragraph 2.2.A.1. Revised to read “Armstrong #1728A, 24x24x5/8” Fine 
Fissured / HumiGuard Plus with minimum .55 NRC. Use Armstrong Prelude #7301 HD Grid and  
#7800 Wall Molding. Armstrong BERC Clips must be used on all perimeter tees. Maintain 
required clearance between perimeter tees and wall molding per manufacturer's written 
instructions. 

2. Section 09 5123, Paragraph 2.2.A.2. Delete paragraph in its entirety. 
3. Section 09 5123, Paragraph 2.2.B. Delete paragraph in its entirety.  

 
DRAWINGS: 
 

1. Sheet FP100, General Notes. Add General Note #13 to read “ALL SPRINKLER WORK IN THE 2ND 
FLOOR CLASSROOM SPACES MUST BE COMPLETE AND OCCUPIABLE PRIOR TO AUGUST 13 TO 
ALLOW CLASSES TO RESUME FOR THE FALL SEMESTER. THESE CLASSROOMS INCLUDE THE 
FOLLOWING ROOM NUMBERS: 225, 226, 227, 228, 234, 236, 238, 240, 246, 247, 248, 249, 250, 
251, AND 252. COORDINATE SEQUENCING OF WORK ACCORDINGLY.” 

 
END OF ADDENDUM 
 

ADDENDUM 01
Project: Upstate – Library (IRC) Fire Sprinkler & Upgrades 

Owner: USC Upstate 

JCS Project #: 18104    State Project #: H34‐9517 

Date: 3/7/2019     




