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ADDENDUM NO. 3 
 
The following clarifications, amendments, additions, deletions, revisions, and/or 
modifications are hereby made a part of the Contract Documents and change the 
original documents only in the manner and to the extent stated below: 
 
General 
 
ITEM No. 1 Bid Closing Date/Time:  

The Bid Closing Date/Time shall be Wednesday  
February 15, 2012 – 2:00 p.m.   
 

ITEM No. 2 General Note: 
The Contractor will be responsible for following: all OSHA and 
EPA regulations involving the disturbance, removal, and disposal 
of all lead based paint for this project. 
 

ITEM No. 3 Lead Paint Contacts: 
The following is a firm that has direct experience with specified 
bead blasting paint removal process: 
 
Dan Broadhead 
Eastern Environmental 
Office (910) 329-1129 
Cell (910) 617-7821  
http://www.easternenvironmentalinc.com 
 
The following is a firm experience with lead paint removal 
 
Todd Selke 
Shenndoh Restoration 
10229 Broad River Road 
Irmo, SC 29063 
(803) 781-5722 
 
Mike Burrell 
D H Griffin 
157 McQueen Street 
West Columbia, SC 29172 
Tel: 803-739-9404 
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Project Manual 
 
ITEM No. 4 Rough Carpentry 06 10 00:  

Add the following to 2.10 Sheathing: 
 
B.  Plywood Wall and Roof Sheathing: Sheathing thickness shall 

be based on span of supports as follows:  
     a. 16 inches oc: 5/8 inch thick 
    b. 24 inches oc: 3/4 inches thick 
 

ITEM No. 5 Asphalt Shingles 07 31 13:  
All provisions of the specifications are to be followed including 
inspections and qualifications.  Even if the roofer will be 
umbrellaed under the Contractor's Bond, the roofer must still 
meet the bonding qualifications to demonstrate stability and 
reliability.  
  
All roofing is to be installed by the direct employees of the 
roofing contractor entity that submits the bid/proposal.  No 
portion of the roofing is to be sub-contracted to other personnel 
or to another entity.  The employees can be hourly or salaried, 
or piece work as long as they are direct employees, as defined in 
the qualifications, of the roofer.  
 

ITEM No. 6 Painting 09 90 00:  
Add the following to Part 3 – Execution; 3.1 Examination: 
 
G. Chemical Cleaning: Chemical cleaning with commercially 

prepared chemicals suitable for removing all paint from the 
wood is permitted for this project.  Paint remover shall be 
acceptable to the manufacturer of the finishes to be applied.  
Chemicals and procedures shall be used carefully so as to 
not destroy the structural integrity, aesthetics, grain, or color 
of the wood.   Strictly comply with manufacturer’s 
instructions for application and removal and governing 
authorities for removing lead base.  Apply only to surfaces 
where paint is to be removed.   Ensure that all traces of paint 
residue and chemical remover are removed before the 
chemical cleaner hardens. 

 
Chemical Paint and Coating System: Peel Away by Dumond 
or a reviewed substitute.  Specific removal product shall 
be as recommended by the manufacturer for the specific 
paints and substrates and from the results of field test areas 
on the type of paints, coatings, and substrates that will be 
encountered on this project. 
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Drawings 
 
ITEM No. 7 Reference Photos and Scope of Work A1.4:  

Add the following to the scope of work: 
 
Item 13B.  Existing Canvas Awnings – 
All existing canvas awnings and frames shall be removed and 
provided to Owner for refurbishment and reinstallation.  
Contractor shall patch and repair existing construction as 
required due to removal of existing canvas awnings. 
 

End of Addendum No. 3 


