



FEBRUARY 20, 2019 USC CLASSROOM ENHANCEMENTS 2019 FOR SLOAN 112 PROJECT# 50003348-3,H27-Z341

ADDENDUM #5

TO: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS

Acknowledge receipt of this addendum by inserting its number and date in the bid form. Failure to do so may subject bidders to disqualification. This addendum forms a part of the Contract Documents.

The attached noted items are corrections, additions, or deletions to the Contract Documents, as noted:

ATTACHMENTS

CE Vendor List

GENERAL NOTES

- 1. Clarification to DRAWING E101
 - a. In Note 2, change permanent labels on dimmers to "Front, Mid, Rear, Side Downs, Front Downs, and Lectern."
 - b. In Note 2, add sentence that reads, "Existing lighting and dimmer switches are 120v."
 - c. Add Note 11 that reads, "Protect existing ceiling mounted fire alarm and occupancy sensors during construction. Cover and/or bag devices as required."
 - d. On Electrical Ceiling Renovation Plan, add note pointing at circle between the two 2'x4' lighting fixtures in lower left corner of room that reads, "Relocate existing recessed spotlight to new location aimed at new lectern position. Extend wiring as required."

SPECIFICATIONS

Item No. Description

1. None

DRAWINGS

1. None

2-14-2019 L. Ciaccia

Vendor Contact List*:

*For reference only.

SEATING:

Basis of Design – Irwin

Gerry Deas Dan Deas & Associates gerrydeas@msn.com 704-302-6919 Mobile

WINDOW SHADES:

Basis of Design – Hunter-Douglas

Craig Marchant Marchant Contract www.marchantcontract.com Business (864) 967-2050 Mobile (864) 787-5420

AUDIO/VISUAL EQUIPMENT:

By U of SC UTS-A/V Department

FLOORING:

Basis of Design – Tate Flooring

Scott Miller Irvine Access Floors PH: (919)-790-0991

Melissa Wilson Sears Contracting PH: (919)-754-0750