University of South Carolina

Project Name: RE-BID USC Aiken Maintenance Building
Project Number: H29-9552 50003331-2

Project Manager: Thatcher Hurt

Addendum Number One

November 20, 2019

From: Hatice Hikmet

To All Bidders:

The following items add to, modify, clarify or otherwise alter the Drawings and/ ot specifications and will be
a part of the Contract Documents. Where a portion of the Drawings and/or specification is added to,
modified or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that
these items may have on this proposal.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may subject
Bidder to disqualification.

General:
The attendance sign in sheet from the non-mandatory pre-bid meeting held on November 20, 2019 at
10:00am is included as an attachment with this addendum.

The bid Closing date has been rescheduled to December 10, 2019 at 2:30 pm 1300 Pickens Street,
Columbia SC 29208 Conference room 100C

Deadline to submit question in writing to Todd Sease at info@jcsarchitects.com is December 3, 2019
end of business day. The final addendum will be posted on December 5, 2019 at 2:30pm.

Attachment:
Pre-bid sign in sheet

End of Addendum One
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