

**University of South Carolina**  
**USC Marine Lab HVAC Replacement, Georgetown SC**  
**Project Number: CP00320788**  
**Project Manager: Dwight Cathcart**

**Addendum Number Two (2)**

DATE: November 17, 2014

FROM: Aimee B. Rish, Procurement Specialist

TO: All Bidders

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

**Clarifications**

1. The attendance sheet from the non-mandatory pre bid meeting is attached.
2. As referenced in Addendum Number One (1), a revised drawing (M-1) is also attached.

**Change**

1. The bid closing time has been changed to 3:00PM on Monday, November 24, 2014 at 743 Greene Street; Columbia, SC; Conference Room 053.

**Attachments**

Pre Bid Conference Sign In Sheet  
Drawing M-1

**END OF ADDENDUM Number Two (2)**



University of South Carolina Pre Bid Conference Sign In Sheet  
Georgetown, SC 29442

Project Name, Number & Project Manager: USC Marine Lab Mechanical HVAC Replacement/CP00320788/Dwight Cathcart  
Pre Bid Conference Date & Time: November 10, 2014 1PM

Name	Company	Address	Phone #	Email
Clyde Olin	Moody's Mach.	230 Highwayside Georgetown SC.	843-546-5741	Colin.moody@ SC.Fuchs.com

\*Please make sure you list your company name as registered with LLC.  
\* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.

