

Baruch – Exterior Wood Repair & Painting

CP00358227

Addendum Two

May 3, 2013

The following items are listed for clarification or are to be added to the scope for the Base Bid

- 1) All exterior wood that makes up the elevator shaft to include the lattice paneling is to be included in the scope of your base bid. The inside of the elevator shaft is to be cleaned by presser washing
- 2) The Painting of the hazardous waste storage and pump house buildings adjacent to the main facility is to be included within the scope of your base bid. The materials to be used and application process are the same as the rest of the exterior wood surfaces.
- 3) Drop cloths and plastic tarps are required on the ground and over adjacent vegetation during paint scraping operations. Removed paint is to be collected and not allowed to enter nearby storm water systems. The disposal of removed paint must follow all EPA regulations.
- 4) Any damaged or rotten wood, lattice, and or stucco that require replacement will be handled separately on a case by case basis. No allowance for this work is established or included within your base bid.
- 5) All bidders are required to provide a five year guarantee of workmanship and materials upon completion. This is to replace the One year guarantee of workmanship and materials included within your project manual.

The following items are listed for clarification or are to be added to the scope for Alternate 1 lattice painting.

- 1) All lattice skirting is to be painted on the facing side only. The lattice skirting may be sprayed but a protective barrier must be installed behind the lattice so excess paint does not enter or contaminate marine research equipment stored under the building.
- 2) The two lattice walls surrounding the propane tank and the septic tank are to be painted on both sides and added to the scope of alternate one. The requirements listed above apply to this lattice work also.
- 3) All vegetation and growth interfering with access to the lattice skirting be addressed by the owner. Prior notification is required for all potential conflicts.

Please note address changes below for Bid delivery

Mail & Hand Delivery: ATTN: Mr. Paul Kenny


22 Hobcaw Road (Discovery Center)

Georgetown, SC 29442

Bid Closing Location: 167 Pondpine Rd. (Kimbel Lodge)

Georgetown, SC 29442

This is the same location of the Pre Bid Meeting



**HOBCEW EDUCATION CENTER (NERR)
Baruch Marine Lab Painting Project
30 April, 2013 at 1:00 PM
KIMBLE LODGE**

PRE-CONSTRUCTION MEETING SIGN IN SHEET

ATTENDEE'S NAME

COMPANY NAME & MAILING ADDRESS

BILL McBRIDE

Carolina Construction Inc.

624 S. JOSEPH DR

N.I., SC 29576

PHONE# 843 910-0109

FAX# 843-537-5535

EMAIL BILL@CAROLINACONSTRUCTIONINC.COM

RANDALL BIRD

EAGLE Const. and Contracting

2651 Green Ln, Bishopville SC 29010

PHONE# 843-230-6186

FAX# 803-428-6248

EMAIL Randall@EAGLECONTRACTING.COM

Robert Nunnery

RW Nunnery Roofing Co

1161 DOLLARS RD

Summerton SC 29148

PHONE# 803 478 2950

FAX# 803 478 3059

EMAIL RW Nunnery 44-@YAHOO.COM

SCOTT REED

REEDS CONSTRUCTION & PAINTING, INC

100 HAZEN BROWN RD

M1 SC 29576

PHONE# 843-602-7670

FAX# 357-4915

EMAIL SCOTTREEDACP@YAHOO.COM

Make sure to include your company name (on this form) as registered with LLR.



**HOBBAW EDUCATION CENTER (NERR)
Baruch Marine Lab Painting Project
30 April, 2013 at 1:00 PM
KIMBLE LODGE**

PRE-CONSTRUCTION MEETING SIGN IN SHEET

ATTENDEE'S NAME

COMPANY NAME & MAILING ADDRESS

Michael Nordstrom

*NORDSTROM CONSTRUCTION COMPANY, INC
P.O. Box 759
MURRELLS INLET, SC 29576
PHONE# 843-240-1086*

FAX#

EMAIL *MNORDSTROM2@SC.NC.COM
USC BIFL*

Paul Kenny

PHONE# *843-904-9028*

FAX#

EMAIL *PKENNY@BELLEBARUCH.SC.EDU*

PHONE#

FAX#

EMAIL

Charles Douglas

*Waccamaw Paint Contractors
13541 Browns Ferry Rd., Georgetown SC 29440
PHONE# 843-240-2531
FAX# 843-546-0318
EMAIL Charles@BrownsFerryPainters.com*

Make sure to include your company name (on this form) as registered with LLR.



**HOBCEW EDUCATION CENTER (NERR)
Baruch Marine Lab Painting Project
30 April, 2013 at 1:00 PM
KIMBLE LODGE**

PRE-CONSTRUCTION MEETING SIGN IN SHEET

ATTENDEE'S NAME

William Mitchell

COMPANY NAME & MAILING ADDRESS

Mitchell Painting Services, LLC

PHONE# 843-687-7769

FAX# 843-658-7796

EMAIL MPSLLC@hotmail.com

Dwight Cathcart

PHONE#

FAX#

EMAIL

Thomas Hall

Paint Design

1043 Rosenbaum Drive Conway SC 29526

PHONE# 843-222-9493

FAX# 843-381-8212

EMAIL thomashall@paintdesignllc.com

PHONE#

FAX#

EMAIL

Make sure to include your company name (on this form) as registered with LLR.