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ACT ACOUSTICAL TILE
ALUM ALUMINUM
BD BOARD
BLKG BLOCKING
CB CHALK BOARD
CJ CONTROL JOINT
CT CERAMIC TILE
CMU CONCRETE MASONRY UNIT
CONC CONCRETE
CONST CONSTRUCTION
CONT CONTINUOUS
CPT CARPET
CR CLASSROOM
DBL DOUBLE
DS DEEP SHELVES
DTL DETAIL
DIM DIMENSION
ELEV ELEVATION
EA EACH
EJ EXPANSION JOINT
ELEC ELECTRICAL
EQ EQUAL
EXIST EXISTING
EXP EXPANSION
EXT EXTERIOR
FD FLOOR DRAIN
FE FIRE EXTINGUISHER
FF FINISH FLOOR
FLR FLOOR
FLOUR FLOURESCENT FIXTURE
FTG FOOTING
GALV GALVANIZED
GB GRAB BAR
GC GENERAL CONTRACTOR
GL GLASS
GWB GYPSUM WALL BOARD
HM HOLLOW METAL
HORIZ HORIZONTAL
ID INSIDE DIAMETER
INSUL INSULATION
INT INTERIOR

LAV LAVATORY
MAS MASONRY
MB MARKER BOARD
MECH MECHANICAL
MFG/MFR MANUFACTURER
MIR MIRROR
MO MASONRY OPENING
MTL METAL
NSG NOSING
NIC NOT IN CONTRACT
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PL PLATE
PLUMB PLUMBING
PR PAIR
PT PAINT
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REINF REINFORCE (D) (ING)
REQ'D REQUIRED
SCHED SCHEDULE
SEC SECTION
SHT SHEET
SIM SIMILAR
SS STAINLESS STEEL
STL STEEL
SWC SOLID WOOD CORE
TB TACK BOARD
TEMP TEMPERED
TOIL TOILET
TRT'D TREATED
TYP TYPICAL
UL UNDERWRITER'S LABORATORY
VCT VINYL COMPOSITION TILE
VER VERIFY
VERT VERTICAL
VW VIEW WINDOW
W/ WITH
W/O WITH OUT
WD WOOD

_______________________________
JOB SITE ____-____-_____

UNIVERSITY OF SOUTH CAROLINA

JUMPER CARTER SEASE/ARCHITECTS, P.A.
ARCHITECT 803-791-1020

_______________________________
CONTRACTOR'S OFFICE ____-____-_____

OWNER ____-____-_____

VICINITY MAP

A401 BUILDING SECTION, DOOR SCEDULE, AND
DOOR & FRAME TYPES

A801 ROOF PLAN & DETAILS
A901 PROJECT PHOTOGRAPHS

A201 PARTIAL DEMOLITION & FLOOR PLANS, AND
FINISH SCHEDULE

T101 DRAWING INDEX, ABBREV., CONTACTS

NOTE: FOR ABBREVIATIONS NOT
NOTED ABOVED CONTACT ARCHITECT.

NOT TO SCALE

Roof Repair East Ground Level
CP00405532

University of South Carolina

KYZER & TIMMERMAN STRUCTURAL ENGINEERS
STRUCTURAL 803-791-4511

SWYGERT & ASSOCIATES CONSULTING ENGINEERS
PLUMBING 803-791-9300

BELKA ENGINEERING ASSOCIATES, INC.
ELECTRICAL 803-731-0650

S1 ROOF PLAN SECTIONS & DETAILS

E101 ELECTRICAL PLANS

M101 FLOOR PLANS, DETAILS, NOTES,
SCHEDULES, AND LEGEND

P101 DEMOLITION FLOOR PLAN AND NOTES

ALTERNATES

ADD ALTERNATE #1:
THE AMOUNT TO BE ADDED TO THE BASE BID TO
FURNISH ALL LABOR AND MATERIALS REQUIRED FOR
ABATEMENT AND PAINTING OF THE UPPER EAST
EXTERIOR WALL AND PAINTING OF THE UPPER SOUTH
EXTERIOR WALL.
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SWYGERT & ASSOCIATES CONSULTING ENGINEERS
MECHANICAL 803-791-9300

AB-1 ACM AND LBP ABATEMENT PLAN, CUSTODIAL
STORAGE AREA



KEY PLAN
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PROJECT
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DRESSING 1 DRESSING 2 DRESSING 3
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TOILET ROOM

SHOWERS

ELECTRICAL ROOM

HALLWAY
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SYMBOL LEGEND
ROOM # FOR CONSTRUCTION USE

PHOTO REFERENCE #. (SEE SHEET A202)

DOOR IDENTIFICATION. (SEE SHEET 201)

EXISTING CONCRETE WALL.

EXISTING DOUBLE WYTHE BRICK WALL.

EXISTING 8" CONCRETE MASONRY UNIT WALL

EXISTING STEEL COLUMN TO REMAIN.

EXISTING FLOOR DRAIN TO REMAIN.

NEW FIRE EXTINGUISHER & BRACKET.

WALL RATING LEGEND
2 HOUR FIRE RATED WALL - SEAL WALLS TO
DECK. FILL ALL VOIDS SOLID WITH SAFING
AND COVER WITH ACRYLIC FIRE SPRAY
SPRAYED ON FIRE PROOFING.  EXTERIOR SIDE
AS SHOWN.  ALL PENETRATIONS SHALL BE
PROTECTED BY PROPER U.L. ASSEMBLY AND
THAT ASSEMBLY CUT SHEET PROVIDED.

GENERAL NOTES
1. THIS WORK CONSISTS OF REPLACING THE EXISTING

EXPIRED WOOD FRAME ROOF SYSTEM WITH A NEW
NON-COMBUSTIBLE 2 HOUR FIRE RATED ROOF
SYSTEM ASSEMBLY ALONG WITH MAINTAINING THE
EXISTING 2 HOUR FIRE RATED PERIMETER AND
SEPARATION WALL AS REQUIRED PER 2012 IBC.  NEW
LIGHTING, HVAC AND OTHER MINOR IMPROVEMENTS
WILL ALSO BE PROVIDED AS INDICATED.

2. THE CONTRACTOR IS TO VISIT THE SITE AND
FAMILIARIZE HIMSELF WITH THE COMPLETE WORK
SCOPE AND ALL RELATED CONDITIONS PRIOR TO BID.
ANY QUESTIONS OR DISCREPANCIES WITH THE
INFORMATION SHOWN HEREIN MUST BE DIRECTED
TO THE ARCHITECT PRIOR TO BID.

3. THE CONTRACTOR WILL HAVE ACCESS TO THE
STADIUM MONDAY THROUGH FRIDAY AND TIME ON
WEEKENDS ONLY IF APPROVED BY THE OWNER 7
DAYS IN ADVANCE OF SUCH WEEKEND.

4. ALL TEMPORARY FACILITIES WILL BY THE
RESPONSIBILITY OF THE CONTRACTOR.

5. THE CONTRACTOR IS REQUIRED TO MAINTAIN A
CLEAN WORK SITE AT ALL TIMES.  THE WORK AREA
MUST BE CLEANED UP AT THE END OF EACH DAY
MINIMUM.  CONTRACTOR SHALL NOT ALLOW TRASH
OR DEBRIS TO BECOME WIND BORNE SO AS TO
LITTER UP ADJACENT AREAS OF THE STADIUM.

6. THE CONTRACTOR IS TO AVOID DAMAGE TO
ADJACENT WORK.  ANY DAMAGE WILL BE REPAIRED OR
REPLACED AS DECIDED BY THE OWNER WITH THE
CONTRACTOR SOLELY RESPONSIBLE FOR ALL
RELATED COSTS.

7. THE CONTRACTOR IS RESPONSIBLE FOR ALL LIFE
SAFETY METHODS AND PRACTICES.

8. THE OWNER WILL REMOVE ALL ITEMS FROM THE
WORK AREA THAT THE OWNER INTENDS TO SALVAGE
PRIOR TO START OF CONSTRUCTION.  ALL
REMAINING ITEMS ARE TO BE REMOVED BY THE
CONTRACTOR AND DISPOSED OF IN A LEGAL
MANNER.

9. CONTRACTOR IS RESPONSIBLE FOR REMOVAL AND
DISPOSAL OF ALL CONSTRUCTION DEBRIS
ASSOCIATED WITH THIS WORK.  CONTRACTOR IS
ALSO RESPONSIBLE FOR PROVIDING DUST CURTAINS
AND CLEAN-UP AT AREAS REQUIRING CUTTING OR
DRILLING OF EXISTING MASONRY SO THAT DUST
DOES NOT SPREAD TO ADJACENT AREAS.

10. CONTRACTOR IS TO PROVIDE A FINAL CLEAN UP OF
THE NEW WORK & ADJACENT SPACES AS DETERMINED
BY THE OWNER & ARCHITECT DUE TO THE SPREAD OF
DUST AND DEBRIS.

11. CONTRACTOR SHALL PERMANENTLY IDENTIFY WITH
PAINT STENCILING ABOVE CEILING ON BOTH SIDES
OF ALL FIRE RATED WALL AT 20'-0" MAXIMUM
INTERVALS THE FOLLOWING: "(*) HOUR RATED FIRE
BARRIER - PROTECT ALL OPENINGS."  (*) THE HOUR
RATING. (1, 2, OR 3 HOUR) WALLS AS SHOWN ON
PLAN.  NOTATION SHALL BE IN 3" SANS SERIF,
GOTHIC OR BLOCK.  CONNECT WITH CONTINUOUS
2" WIDE STRAIGHT RED LINE BETWEEN EACH
STENCILED NOTATION.

12. AT RATED WALLS (TYP.) SEAL MASONRY TO ROOF
DECK PER U.L. ASSEMBLY REQUIREMENTS.  PACK
FIRE SAFING MATERIAL SOLID IN WOIDS AND SPRAY
WALLS WITH ACRYLIC FIRE SPRAY AS REQUIRED TO
ACHIEVE SPECIFIED RATINGS.  THIS IS TYPICAL ON
BOTH SIDES OF WALLS REQUIRING HOURLY RATINGS.
STENCILING NOTATIONS AND CONTINUOUS RED
LINES ARE NOT TO BE APPLIED ON EXTERIOR SIDE OF
EXTERIOR WALLS (INSIDE PERIMETER OF EXTERIOR
WALLS AND INTERIOR ONLY).

13. PAINTING - ALL PAINT PRODUCTS ARE TO BE BY
SHERWIN WILLIAMS IN ORDER TO MATCH EXISTING
RECENTLY COATED SYSTEMS.  ALL WORK MUST BE
IN STRICT ACCORDANCE WITH PAINT
MANUFACTURER'S WRITTEN INSTRUCTIONS.  ALL
COLORS ARE TO MATCH EXISTING.  COATING
MATERIALS WILL BE PROVIDED BY THE OWNER.
HOWEVER, ALL POWER TOOL CLEANING, TREATMENT
OF RUST CONDITIONS AS REQUIRED, AND ANY
OTHER PREPARATION REQUIRED PER THE PAINT
MANUFACTURER'S WRITTEN INSTRUCTIONS, ARE THE
RESPONSIBILITY OF THE CONTRACTOR.

14. CONTRACTOR IS TO REMOVE ALL DEBRIS AND GRIND
FLOOR SMOOTH AT ALL WALL DEMOLITION AREAS.
GRIND EVEN WITH EXISTING CONCRETE FLOOR
SURFACE.

15. CONTRACTOR IS RESPONSIBLE FOR ALL ABATEMENT
AND DEMOLITION EFFORTS. REFER TO PROJECT
MANUAL FOR ABATEMENT PROCEDURES AND
ADDITIONAL INFORMATION.

DEMOLITION NOTES

REMOVE EXISTING 8" CMU WALL AND DOORS ENTIRELY WITHOUT
ANY DAMAGE TO ADJACENT BRICK WALLS.  CLEAN & REMOVE
WALL RESIDUE FROM ADJACENT BRICK WALL & CONCRETE SLAB
SURFACES AFTER DEMOLITION.

REMOVE EXISTING WOOD DOOR & FRAME.  INFILL OPENING TO
MATCH EXISTING WALL CONSTRUCTION AND MAINTAIN 2 HOUR
FIRE RATING.

REMOVE EXISTING WOOD DOOR & FRAME.  PREPARE OPENING TO
RECEIVE NEW 1-1/2 HOUR RATED HOLLOW METAL DOOR AND
FRAME.

REMOVE EXISTING WOOD DOOR/HOLLOW METAL FRAME.
PREPARE OPENING TO RECEIVE NEW 1-1/2 HOUR RATED HOLLOW
METAL DOOR AND FRAME.

REMOVE EXISTING THROUGH WALL A.C. UNITS AND INFILL
OPENING SOLID WITH 8" CMU TO MAINTAIN 2 HOUR RATING.
FLUSH CMU WITH EXTERIOR WALL SURFACE TOOL JOINTS FLUSH.
REMOVE ELECTRICAL BACK TO PANEL.  (SEE PHOTOS #1 & #2)

REMOVE WOOD PANELS & DRYWALL ALONG WITH FURRING
SYSTEM COMPLETE AND PREPARE CONCRETE/CMU WALL
SURFACES SMOOTH TO RECEIVE PAINT.  COORDINATE WITH
ABATEMENT CONTRACTOR FOR DRYWALL REMOVAL.

REMOVE WOOD OR DRYWALL CEILING SYSTEM THIS ROOM
ENTIRELY.  (SEE PHOTO #8).  COORDINATE WITH ABATEMENT
CONTRACTOR FOR WOOD AND DRYWALL CEILING REMOVAL.

REMOVE METAL LATHE/PLASTER CEILING SYSTEM THIS ROOM
ENTIRELY.  DO NOT DAMAGE WALL.  (SEE PHOTOS #9, #10, & #
11)

REMOVE ACOUSTICAL CEILING TILES, LIGHTING & GRID SYSTEM
ENTIRELY.  REMOVE LIGHTING POWER BACK TO PANEL.

REMOVE WOOD ROOF STRUCTURE ENTIRELY ALONG WITH OLD
FANS & WOOD DOGHOUSE STRUCTURES ATOP ROOF.  REMOVE
ALL ELECTRICAL (WORKING & NON-WORKING) BACK TO THE PANELS
COMPLETE.  COORDINATE WITH ELECTRICAL DRAWINGS.
TEMPORARILY SUPPORT ANY ELECTRICAL CONDUIT ABOVE THAT
DOES NOT SERVE THIS SCOPE OF WORK.

REMOVE ALL PLUMBING FIXTURES THIS ROOM AND CAP UTILITIES.
SEE PLUMBING.  DO NOT DAMAGE CERAMIC TILE.  ALL CERAMIC
TILE IS TO REMAIN UNLESS NOTED OTHERWISE. (SEE PHOTOS #9
& #10)

REMOVE TOILET COMPARTMENT PARTITIONS AND ALL TOILET
ROOM ACCESSORIES COMPLETELY. (SEE PHOTO #11)

REMOVE WATER SUPPLY & CAP AT SOURCE.  SEE PLUMBING. (SEE
PHOTO #8)

REMOVE HOT WATER HEATER.  SEE PLUMBING.  (SEE PHOTO #12)

SAW-CUT AND REFER TO ELECTRICAL DRAWINGS FOR ADDITIONAL
DEMOLITION INFORMATION THIS ROOM.

REMOVE EXISTING WALL HEATER & ASSOCIATED COMPONENTS
COMPLETELY.  REMOVE WIRING BACK TO PANEL.

REMOVE SECTION OF DOUBLE WYTHE BRICK WALL AS REQUIRED
FOR FIRE SERVICE DOOR.  COORDINATE WITH STRUCTURAL
DETAILS PRIOR TO CUTTING OPENING & PROVIDE PROPER
TEMPORARY SUPPORT

REMOVE EXISTING FIRE EXSTINGUISHER & BRACKET.  RECHARGE,
RETAG & REINSTALL UPON COMPLETION OF NEW WORK.

REMOVE EXISTING CEILING VENTILATION FAN & ASSOCIATED
COMPONENTS COMPLETELY.  REMOVE WIRING BACK TO SOURCE.

REMOVE OLD WOOD SHELVING & ALL OTHER EXISTING DEBRIS
THIS AREA.

REMOVE GREEN CERAMIC WALL TILE AS REQUIRED FOR
INSTALLATION OF PERIMETER ROOF SUPPORT SYSTEM AND
PROPER FIRE SPRAY. MAINTAIN NEAT AND CLEAN REMOVAL ONLY
FOR THE MINIMAL HEIGHT OF REQUIRED TILE REMOVAL.
REMAINING TILE IS TO BE CONTINUOUS ALONG TOP EDGE JUST
UNDER SPRAY-ON FIRE PROOFING.

COORDINATE WITH ABATEMENT CONTRACTOR FOR REMOVAL OF
YELLOW WALL TILE. CLEAN AND PREPARE WALL SURFACE TO
RECEIVE PAINT PER PAINTING MANUFACTURER'S WRITTEN
INSTRUCTIONS.

SAW-CUT TOP-OF-WALL ALONG SLOPE AS REQUIRED TO ALL
REMAINING WALL TO BE TIGHT TO NEW METAL ROOF DECK.  SEAL
& FIRESPRAY TOP OF RATED WALL & ALLOW MASONRY COLUMN
ENCLOSURES AS REQUIRED FOR 2 HOUR FIRE RATED U.L.
ASSEMBLY COMPLIANCE.

SEE ROOF PLAN FOR EXTENT OF TOP OF WALL REMOVAL AT
EXTERIOR PERIMETER WALLS.

REMOVE TOP PORTION OF BRICK CHASE WALL AS REQUIRED TO
ALLOW FOR PROPER INSTALLATION OF NEW ROOF SYSTEM.
MUST BE SEALED TIGHT TO DECK TO MAINTIN NEW FIRE RATING
REQUIREMENTS OF ROOF SYSTEM.

ABATEMENT-CONTRACTOR IS TO CLEAR PATH FOR STEEL
CONNECTIONS AND ANY BRACING REMOVAL.  SEE SPECIFIED
ABATEMENT PROCEDURES.

ADD ALTERNATE #1 - ABATE PREVIOUSLY PAINTED UPPER CMU
WALL SURFACE ABOVE CONCRETE WALL AND PREPARE FOR
PAINTING. COORDINATE WITH ABATEMENT CONTRACTOR.
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KEY NOTES

1 PROVIDE 2 HOUR FIRE RATING PROTECTION USING 8"x8"x16"
CMU. SEAL TIGHT TO ROOF DECK & FIRE SEAL.  PROVIDE ONE
#4 VERTICAL CONTINUOUS, AND CENTERED AT EACH
CORNER.  EPOXY INTO EXISTING SLAB AND GROUT ENTIRE
CELL SOLID FOR THE HEIGHT OF THE WALL.  PROVIDE LADDER
REINFORCING AT 16" O.C. VERTICAL.

SAW CUT EXISTING CONCRETE OPENING AS REQUIRED TO
RECEIVE NEW DOOR & FRAME

PROTECT ADJACENT FABRIC CANOPY.  REMOVE & REINSTALL
IF REQUIRED.

PROVIDE 2 HOUR FIRE RATED PROTECTION AT EXISTING STEEL
COLUMNS USING 8"x8"x16" CMU.  GAP 8" MIN. EACH SIDE OF
COLUMN.  SEAL TIGHT TO ROOF DECK & FIRE SEAL.
REINFORCE HORIZONTALLY PER KEYNOTE #1 ABOVE AND TIE
BACK TO EXISTING WALLS.

REPAIR MASONRY AS REQUIRED FOR NEW BEAM
INSTALLATION.  TIGHT TO DECK & FIRE SPRAY.

REPAINT EXTERIOR WALL SURFACES, DOORS AND DOOR
FRAMES TO MATCH EXISTING COLORS.
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1. COORDINATE ALL DEMOLITION AND
ABATEMENT EFFORTS PRIOR TO
STARTING ANY WORK.

2. SEE STRUCTURAL, PLUMBING,
MECHANICAL AND ELECTRICAL
DRAWINGS FOR MORE INFORMATION.
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ADD ALTERNATE #1:  REMAINDER OF CMU TO TOP OF WALL.
BASE BID:  FROM SLAB TO TOP OF CURRENTLY PAINTED CMU.
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FINISH SCHEDULE
ROOM

# ROOM NAME
FLOOR
FINISH BASE TYPE WALL NORTH WALL SOUTH WALL EAST WALL WEST CEILING COMMENTS

101 SUPPLY ROOM 2 - - PAINT PAINT PAINT PAINT EXPOSED
102 SUPPLY ROOM 1 - - PAINT PAINT PAINT PAINT EXPOSED
103 SUPPLY ROOM 4 - - PAINT PAINT PAINT PAINT EXPOSED
104 SUPPLY ROOM 3 - - PAINT PAINT PAINT PAINT EXPOSED DO NOT PAINT CERAMIC TILE. CLEAN ONLY.
105 ELECTRICAL ROOM - - EXISTING EXISTING EXISTING EXISTING EXPOSED

 1/4" = 1'-0"A401 A201
2 PARTIAL FLOOR PLAN @ EAST GROUND LEVEL

 1/4" = 1'-0"A401 A201
1 PARTIAL DEMOLITION PLAN @ EAST GROUND LEVEL

PAINT SCHEDULE: (SEE GENERAL NOTE #13)

HOLLOW METAL DOORS AND FRAMES (BLACK AS EXISTING):
a. SPOT PRIME WITH KEMBOND PRIMER
b. INTERMEDIATE & TOP COAT - INDUSTRIAL URETHANE ALKYD ENAMEL, SEMI-GLOSS.

INTERIOR MASONRY (MATCH LIGHT GRAY EXISTING):
a. PRIME WITH B151W620 PROBLOCK (EXISTING PAINTED MASONRY).
b. PRIME WITH B25W25 BLOCK FILL (NEW MASONRY).
c. INTERMEDIATE & TOP COAT - MULTI-SURFACE ACRYLIC (MSA), GLOSS LATEX.

EXTERIOR MASONRY (MATCH EXISTING COLORS):
a. PRIME WITH LOXON CONDITIONER A24W100 (ADD ALTERNATE #1).
b. PRIME WITH B25W25 BLOCK FILL (RAW MASONRY).
c. INTERMEDIATE & TOP COAT - MULTI-SURFACE ACRYLIC (MSA), GLOSS LATEX. (BASE BID & ADD ALTERNATE #1)
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Original Tongue & Groove Ceiling Coated with Lead-Based Paint to be Removed. Found above
Texture Ceilings Where Noted

Contractor is to be aware the drywall and spray-applied ceiling texture may
be concealed above the existing block walls in these areas. Contractor is
to remove these materials,  if  present, while under containment.

Lead Containing Ceramic Wall Tile to be Removed

ADD ALTERNATE 1 - As an alternate to the base bid Contractor shall include
price for removal of ACM surfacing material from top portion of existing masonry
wall, for the length of the wall in this area. Contractor is to remove these
materials down to masonry surface while under full containment. After abatement
Contractor Shall apply an approved encapsulant to the exposed surface.

ACM spray applied ceiling texture found above non-ACM suspended ceiling
system this area. Suspended ceiling system and associated grid shall be
removed as an abatement task. All debris generated shall be disposed of as ACM.
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TOP OF MASONRY
(8" ABOVE ROOF SURFACE)

12' - 1 1/8"

9' - 11 7/8"
TOP OF MASONRY

(8" ABOVE ROOF SURFACE)

SERVICE DOOR BEYOND

OPEN

OPEN

2
A401 A801

SIM

2 1/2" 

1'-0"

1" 
1'-0"

NEW SUPPORT BEAM.
SEE STRUCTURAL

EXISTING CMU

EXISTING CAST-IN-PLACE
WALL

EXISTING BRICK
MASONRY WALL

EXISTING BRICK
MASONRY WALL

+/-

+/-

STRUCTURAL ROOF
DECKING & ROOF SYSTEM.

SPRAY-ON FIRE PROOFING OVER
ENTIRE DECK PER U.L. # P719
FOR 2 HOUR FIRE RATING.

FIRE SPRAY SUPPORT BEAMS
PER UL # P719 FOR 2 HOUR
FIRE RATING.

SPRAY-ON FIRE PROOFING AT ALL
PERIMETER ANGLES AND BENT
PLATES PER U.L. # X790 FOR 2
HOUR FIRE RATING.

NEW 8"x8"x16" CMU COLUMN
ENCLOSURE FOR 2 HOUR
FIRE PROTECTION OF
COLUMN.  CONSTRUCT
TIGHT TO DECK AND FIRE
SPRAY AS REQUIRED FOR
TIGHT RATED SEAL AND U.L.
ASSEMBLY COMPLIANCE.

NEW PRE-FINISHED ALUMINUM
COPING AND BRICK WALL
PAPAPET EXTENSION, BEYOND.

STRUCTURAL ROOF
DECKING & ROOF SYSTEM.

SPRAY-ON FIRE PROOFING OVER
ENTIRE DECK PER U.L. # P719 FOR
2 HOUR FIRE RATING.

SPRAY-ON FIRE PROOFING AT
ALL PERIMETER ANGLES AND
BENT PLATES PER U.L. # X790
FOR 2 HOUR FIRE RATING.
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EXISTING BRICK WALL BEYOND (AND AT REAR LOW
AND HIGH ROOFS) AS REQUIRED FOR PROPER
INSTALLATION OF NEW ROOF SYSTEM.
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H-1

HOLLOW METAL
FRAME, GROUT SOLID

CAULK CONTINUOUS
EACH SIDE

EXISTING CMU,
BRICK OR
CONCRETE WALL.

VERIFY
FIELD

J-1
6"

4"

EXISTING MASONRY WITH NEW OPENING.
PROVIDE TEMPORARY SUPPORT AS
REQUIRED FOR INSTALLATION OF NEW
STEEL FRAME.

NEW 4"x6"x1/4" ANGLE (EACH SIDE & HEAD)
WELD IN PLACE TOGETHER. SEE
STRUCTURAL. PAINT.

1/4" STEEL PLATE WELDED TO CORNER
ANGLES AT JAMBS & HEAD.  SEE
STRUCTURAL.  PAINT.

H-2

EXISTING MASONRY
WITH NEW OPENING

NEW 4"x6"x1/4" ANGLE (EACH SIDE & HEAD)
WELD IN PLACE TOGETHER. SEE
STRUCTURAL.  PAINT.

1/4" STEEL PLATE WELDED TO CORNER
ANGLES AT JAMBS & HEAD.  SEE
STRUCTURAL.  PAINT.

INSULATED SERVICE FIRE DOOR
MOUNTING ANGLES WELDED TO CORNER
ANGLES.  PAINT ALL EXPOSED STEEL.

6"

4"

J-2

FLOORING, SEE
FINISH SCHEDULE
EXISTING CONCRETE
SLAB

ALUMINUM THRESHOLD

FLOORING, SEE
FINISH SCHEDULE
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EXISTING CONCRETE SLABFLOORING, SEE
FINISH SCHEDULE
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SCEDULE, AND
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 3/4" = 1'-0"A201 A401
1 BUILDING SECTION

DOOR SCHEDULE
DOOR

#
DOOR
TYPE

DOOR
WIDTH

DOOR
HEIGHT

DOOR
MATERIAL

DOOR
FINISH

GLASS
SIZE

GLASS
TYPE

FRAME
TYPE

FRAME
MATERIAL

FRAME
FINISH HEAD JAMB SILL RATING REMARKS

101 A 4'-0" 7' - 2" HM PAINT - - 1 HM PAINT H-1 J-1 S-1 90 MIN. INSULATED
102 A 3'-0" 7' - 2" HM PAINT - - 1 HM PAINT H-1 J-1 S-1 90 MIN. INSULATED
103 B 8'-0" 8' - 0" METAL FACTORY - - - - - H-2 J-2 S-2 90 MIN. INSULATED
104 A 3'-0" 7' - 2" HM PAINT - - 1 HM PAINT H-1 J-1 - 90 MIN.
105 C 3'-0" 7' - 2" HM PAINT - - 1 HM PAINT H-1 J-1 S-1 - DOOR GRILLE. SEE M101.
106 A 3'-0" 7' - 2" HM PAINT - - 1 HM PAINT H-1 J-1 S-1 90 MIN.

 1/4" = 1'-0"

FRAME TYPES
 1/4" = 1'-0"

DOOR TYPES

DOOR SCHEDULE NOTES:
1. FIELD VERIFY ALL DOOR SIZES AT EXISTING OPENINGS SCHEDULED

TO RECEIVE NEW DOOR ONLY.  REPAIR & MODIFY FRAME AS
REQUIRED TO RECEIVE NEW DOOR & HARDWARE.

2. MODIFY WIDTH OF OPENINGS AS INDICATED TO RECEIVE NEW
DOOR AND FRAME SIZE SHOWN.

3. FIELD VERIFY ALL OPENING SIZES AND CONDITIONS PRIOR TO
SUBMITTAL PROCESS.

 1 1/2" = 1'-0"

SILL DETAILS
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EXISTING 8" CMU WALL CONTINUING
TO UNDERSIDE OF BLEACHER PAN.

INDICATES GRANDSTAND
SUPPORTING RAKEBEAM
ABOVE.
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2
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(SLOPE WITH RAKE)
REMOVAL OF TOP PORTION OF EXIST. BRICK WALL

(SLOPE WITH RAKE)
EXTENSION OF EXISTING BRICK WALL
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INDICATES STRUCTURAL MEMBER PENETRATIONS.
COORDINATE WITH EXISTING FIELD CONDITIONS
AND STRUCTURAL DRAWINGS FOR ANY OTHER
STRUCTURAL MEMBER PENETRATIONS.

NOTE:
PROVIDE ROOFING MANUFACTURER'S
STANDARD PITCH POCKET DETAIL AT ALL ROOF
PENETRATIONS.  SMACNA COMPLIANCE IS
ALSO REQUIRED.  (TYPICAL ALL STRUCTURAL,
MECHANICAL & ELECTRICAL PENETRATIONS)

SINGLE PLY CAULK

PRE-FINISHED ALUM.
COATED METAL DRIP EDGE

CONTINUOUS METAL CLEAT

CONTINUOUS TREATED
WOOD NAILER

CONTINUOUS TPO MEMBRANE

ACCEPTABLE FASTENERS AT 6" O.C. STAGGERED

TPO BONDING ADHESIVE

TPO ROOF SYSTEM MEMBRANE

3" (2-LAYERS 1 1/2") ISO INSULATION

5/8" MR. TYPE "X" GWB
OVER ENTIRE ROOF DECK

SPRAY-APPLIED FIRE RESISTIVE MATERIAL
OVER ENTIRE DECK.  THICKNESS PER UL
NO. P719 FOR 2 HOUR RATIGN.

NEW METAL DECK (SEE STRUCTURAL)

SPRAY APPLIED FIRE RESISTIVE
MATERIAL.  THICKNESS PER UL.X790
FOR PERIMETER ANGLES FOR 2
HOUR RATING.

NEW PERIMETER STEEL ANGLE OR
BENT PLATE (SEE STRUCTURAL)

EXISTING BRICK WALL (LOWERED AS
REQUIRED TO NEAREST MORTAR
JOINT.

6"

TPO ROOFING SYSTEM MEMRANE

3" (2-LAYERS 1 1/2") ISO
INSULATION

SINGLE PLY CAULK

FASTENER AND
SEALING WASHERS

TERMINATION BAR

BOND ADHESIVE (CLEAN &
PREPARE SURFACE AS

REQUIRED)

TPO MEMBRANE

CONTINUOUS WELD
EDGE SEALANT

5/8" MR. TYPE "X" GWB
OVER ENTIRE ROOF DECK

SPRAY-APPLIED FIRE RESISTIVE MATERIAL
OVER ENTIRE DECK.  THICKNESS PER UL

NO. P719 FOR 2 HOUR RATING.

NEW METAL DECK (SEE STRUCTURAL)

SPRAY APPLIED FIRE RESISTIVE
MATERIAL.  THICKNESS PER UL.X790

FOR PERIMETER ANGLES FOR 2
HOUR RATING.

NEW PERIMETER STEEL ANGLE OR BENT
PLATE (SEE STRUCTURAL)

FASTENING PLATE

EXISTING CMU WALL

SPONGE TUBING

SEALING MASTIC

TPO ROOFING SYSTEM MEMRANE

3" (2-LAYERS 1 1/2") ISO
INSULATION

BOND ADHESIVE (CLEAN &
PREPARE SURFACE AS

REQUIRED)

TPO MEMBRANE

CONTINUOUS WELD

EDGE SEALANT

5/8" MR. TYPE "X" GWB
OVER ENTIRE ROOF DECK

SPRAY-APPLIED FIRE RESISTIVE MATERIAL
OVER ENTIRE DECK.  THICKNESS PER UL

NO. P719 FOR 2 HOUR RATIGN.

NEW METAL DECK (SEE STRUCTURAL)

SPRAY APPLIED FIRE RESISTIVE
MATERIAL.  THICKNESS PER UL.X790

FOR PERIMETER ANGLES FOR 2
HOUR RATING.

NEW PERIMETER STEEL ANGLE (SEE
STRUCTURAL)

FASTENING PLATE

EXISTING BRICK MASONRY WALL
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CONTINUOUS TREATED WOOD NAILER
ANCHORED TO MASONRY WALL.

PRE-FINISHED ALUMINUM GRAVEL STOP

CONTINUOUS CLEAT

TPO LAP SPLICE WITH SEALANT

EDGE SEALANT

SPONGE TUBING

6"
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 1/4" = 1'-0"

ROOF PLAN

 3" = 1'-0"A401 A801
1 ROOF DETAIL

 3" = 1'-0"A401 A801
2 ROOF DETAIL

 3" = 1'-0"A801 A801
3 ROOF DETAIL
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2 PARTIAL ELECTRICAL RENOVATION PLAN @ EAST GROUND LEVEL
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1 PARTIAL ELECTRICAL DEMOLITION PLAN @ EAST GROUND LEVEL
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