CP00415673

University of South Carolina Baseball Stadium Seating Addition

ADDENDUM NUMBER ONE

For

UNIVERSITY OF SOUTH CAROLINA BASEBALL STADIUM SEATING ADDITION COLUMBIA, SOUTH CAROLINA

DATE OF ISSUE: December 11, 2014

TO: ALL OFFERORS OF RECORD

This Addendum is issued pursuant to the Conditions of the Contract and is hereby made part of the Contract Documents. The addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda. The Offeror shall acknowledge receipt of this Addendum in the appropriate space on the Quote Form. Failure to do so may subject the Offeror to disqualification. A list of attachments, if any, is part of this document.

OFFEROR SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM IN THE SPACE PROVIDED ON THE QUOTE FORM. FAILURE TO DO SO MAY CONSTITUTE AN INFORMALITY IN THE QUOTE.

This addendum consists of <u>2</u> pages plus the following attachments:

December 10, 2014 Pre-Quote sign in sheet, Sheet A1.1 - Enlarged Floor Plans, Sheet A5.1 – Sections & Details.

A. GENERAL:

Item No. Description

- 1. See the attached list of attendees from December 10, 2014, Pre-Quote meeting.
- 2. Items discussed during Pre-Quote Meeting and Site Visit:
 - a. No bonds are required for this project.
 - b. There will be no protest period.
 - c. Quotes shall be submitted on SE-331 Quote Form.
 - d. Project duration from commencement to substantial completion is 40 calendar days.
 - e. Owner intends to issue a purchase order to successful Offeror the day after the Quote due date.

Addendum Number One Page 1

- f. Concrete trucks will be able to drive close to the first base side seating area and to the gates located near the third base side seating area. Concrete can be pumped from these locations up to the elevated seating areas at both locations.
- g. Owner will furnish and install new seating at new concrete platforms.
- h. Owner will furnish and install traffic coating on new concrete platforms.
- i. Owner will be responsible for all work related to wall mounted electrical outlets at both seating locations.
- j. All pipe and tube railings and guardrails shall be galvanized steel and shall have powder coated finish.

B. CHANGES TO TECHNICAL SPECIFICATIONS AND DRAWINGS:

SPECIFICATIONS

Item No. Description

- 1. Reference Section 055213, Pipe and Tube Railings. At paragraph 2.7, add the following:
 - "F. Powder-Coat Finish: Prepare, treat, and coat galvanized metal to comply with resin manufacturer's written instructions and as follows:
 - 1) Prepare galvanized metal by thoroughly removing grease, dirt, oil, flux, and other foreign matter.
 - 2) Treat prepared metal with zinc-phosphate pretreatment, rinse, and seal surfaces.
 - 3) Apply thermosetting polyester or acrylic urethane powder coating with cured-film thickness not less than 1.5 mils (0.04 mm).
 - 4) Color: Match Owner's color sample."

DRAWINGS

Item No. Description


- 1. Reference Drawing A1.1, Enlarged Floor Plans. Delete this drawing in its entirety and add revised Drawing A1.1 attached to this addendum. See this new drawing for revisions.
- Reference Drawing A5.1, Sections and Details. Delete this drawing in its entirety and add revised Drawing A5.1 attached to this addendum. See this new drawing for revisions.


END OF ADDENDUM


Addendum Number One Page 2

| In the second seco |
|---|

12/11/2014 11:14:04 AM








12/11/2014 11:14:07 AM

9 CORE DRILL DETAIL A5.1 3" = 11-0" REFERENCED ON: A5.1

5" MIN. DGE OF SLAB





— 1-1/2" O.D. N.P.S. STEEL PIPE — SEALANT

NON-SHRINK GROUT TYP.


CORE DRILL













University of South Carolina Pre Bid Conference Sign In Sheet Columbia, SC

Project Name, Number & Project Manager: Pre Bid Conference Date & Time:

Baseball Stadium Seating Addition/CP00415673/Ann Derrick December 10, 2014 2:00PM 743 Greene Street Conference Room 053

| Name | Company | Address | Phone # | Email |
|--------------------|---------------------|-------------------------|-----------------|-----------------------------------|
| WINKE ROZEVISKI | MAR Cosseptionalist | HIZINAL CHINE | 028-962 (203) - | NAP LONGTONS |
| JEFF Davis | ATTACS | 130 4 HEYWARD ST. | 803-777-0459 | 803-777-0459 jett domanbox.sc.edu |
| ANDREH ROGERSON | GARVIN DESIGH GROUP | (olumbia, SC. | 803-212-1032 | AROGERSON GROW. COM |
| STEVE LAYNE | GANNA BESIGN GRANP | . 1 | 11 | Slayne o " " |
| Ker in D'Connell | Atrictics | 1304 Heywood St Cola | 777-0231 | 777-0231 Loconellescedy |
| Ann Perrick | LACC | 743 Greene St | 7-581 | ademitic Indersection |
| Clauss Mark | UN C | 11 | 117-7/62 | Charley 2 Domail boy 5- chu |
| (| | | | 1 |
| | | | | |

* By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.



University of South Carolina Pre Bid Conference Sign In Sheet Columbia, SC

Project Name, Number & Project Manager: Pre Bid Conference Date & Time:

Baseball Stadium Seating Addition/CP00415673/Ann Derrick December 10, 2014 2:00PM 743 Greene Street Conference Room 053

| | | | | | Bedenhaugh Core C | Name | |
|----------------|---|--|--|---|---------------------------------------|---------|--|
| | 2 | | | | Core Construction | Company | |
| | | | | | An 301 2157 West Colondan SC 28171 | Address | |
| 10 10 10 | | | | 9 | f1-2-18C | Phone # | |
| | | | | | leebcore Cultuctionsc. Com | Email | |



University of South Carolina Pre Bid Conference Sign In Sheet Columbia, SC

Project Name, Number & Project Manager: Pre Bid Conference Date & Time:

Baseball Stadium Seating Addition/CP00415673/Ann Derrick December 10, 2014 2:00PM 743 Greene Street Conference Room 053

| | | - | | | . 1 | |
|----|--|---|------|---------------------------|--------------------|---------|
| | | | | Iray / Impry | A N I | Name |
| | | | | W. 1. Murphy Const. | | Сотрапу |
| 51 | | | | Jexington, S.C. | 193 keyst Dats to. | Address |
| | | | | 803-309-1169 | | Phone # |
| | | 5 | | Wtow Construction e) Atto | | Email |
| | | | 1525 | CATTO | , | 227 |