University of South Carolina

UofSC Advising Renovation for Close Side 3rd Floor Restrooms

3rd Floor, Close-Hipp Building 1705 College St, Columbia, South Carolina State Project Number: FP00000364

January 22, 2021

ADDENDUM NO. 1

This addendum forms a part of the Contract documents and modifies the original Bidding Documents and any previous Addenda as noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may subject Bidder to disqualification.

MODIFICATIONS TO PREVIOUS ADDENDA:

N/A

PRE-BID CONFERENCE – January 21, 2021 at 11:00 AM via Conference Call:

See attached Pre-Bid Conference Attendee List.

MODIFICATIONS TO PROJECT MANUAL:

Reference Table of Contents: DELETE Table of Contents, dated 01/04/2021 in its entirety.
 ADD Table of Contents, revised 01/21/2021. Explanation: This removes 072100 Thermal
 Insulation from the specifications, adds 095113 Acoustical Panel Ceilings to the Table of
 Contents (the specification was included in the original project manual but was not listed in
 the Table of Contents), and changes the name of the specification 102800 to Toilet
 Accessories.

MODIFICATIONS TO DRAWINGS:

ARCHITECTURAL DRAWINGS:

1. Reference Sheet A701: **DELETE** Sheet A701, dated 01/04/2021. **ADD** Sheet A701, dated 01/04/2021, Revised 01/22/2021.

ELECTRICAL DRAWINGS:

None

MECHANICAL DRAWINGS:

None

PLUMBING DRAWINGS:

None

REQUESTED PRODUCT APPROVALS:

 Approved Manufacturer Addition: The lighting manufacturer Scott Architectural Lighting has been added as an approved equal to Light Fixture V listed on Sheet E-100. See attached lighting schedule from The Schneider Company dated 01/19/2021.

QUESTIONS FROM CONTRACTORS:

- 1. Question: DP1 states that asbestos abatement will be handled under a separate contract. Is that being handled in house, as an add alternate, or is an IFB going to be released for that portion?
 - a. Answer: All asbestos removal work will be handled separately by USC.

 Contractors should not include any money in their bids for abatement work.
- 2. Question: I am reviewing the Project Manual and noticed the following pages are missing from the manual:

072100 Thermal Insulation.

102800 Toilet, Bath, and Laundry Accessories

The Table of Contents Technical Specifications is missing:

University of South Carolina UofSC Advising Renovation for Close Side 3rd Floor Restrooms Addendum No. 1 Page 2 of 2

> 095113 Acoustical Panel Ceiling 102900 Toilet Accessories

I would appreciate it if you could send me the 072100 Thermal Insulation pages so I can add them to the manual?

- a. Answer: Please see the attached Table of Contents, revised 01/21/2021.
- 3. Question: When are questions due?
 - a. Answer: All questions and requests for substitutions are due to the A/E contact by <u>Tuesday</u>, <u>January 26</u>, <u>2021 at 5:00 PM EST</u>.
- 4. Question: On page A701 T1 is listed as Porcelain Wall Tile, but the room finish schedule has it listed as the Floor Material for the bathrooms. T2 is listed as Porcelain Floor Tile but the room finish schedule has it as wall tile. The tile is the same size but different manufacturers. We just need to clarify which color goes on the floor and which one goes on the wall, since the descriptions contradict the finish schedule.
 - a. Answer: Please see sheet A701, dated 01/04/2021, revised 01/22/2021, attached to this document.

END OF ADDENDUM NO. 1

University of South Carolina Pre Bid Attendee List

Columbia, SC

UofSC Advising Renovation for

Close Side 3rd Floor Restrooms

Project Number: FP00000364

Project Name:

Pre Bid Date & Time: January 21, 2021 at 11AM

SWMBE Contractor?	Name	Company Name	Address	Phone #	Email
S W M B E	Tommy Williams	SNB Construction	2125 A Jody Road; Florence SC 29501	843.332.0637	Tommy.SNBC@gmail.com
S <u>W</u> M B E	Amy McLeod	Solid Structures, Inc.	2548 Morningside Drive; West Columbia, SC 29169	803.926.0298	estimating@solidstructures.info
S W M B E	Bob Chambers	Chambers & Associates Construction Inc.	1250 Fairmont Avenue; Mt Pleasant; SC 29464	843.886.4225	bchambers.ca@gmail.com
<u>S</u> W <u>M</u> B E	Pervis Goodwin	G&C Construction	PO Box 211821; Columbia, SC 29221	803.260.0757	saaenterprises2@aol.com
S W M B E	Scott	MAR Construction	2401 Wilson Road; Newberry, SC 29108	803.597.5353	estimating@marconstruction.com
S W M B E	Jeremy	Jenkins Interiors	PO Box 4284; Columbia, SC 29240	803.318.4431	<u>jenkinsinteriors@live.com</u>
S W M B E	Greg Tyler	Tyler Construction	PO Box 25037; Columbia, SC 29224	803.865.1404	gtyler@tyler-construction.com
S W M B E	Kevin	Bobbitt Construction	1927 Thurmond Mall Boulevard Suite 102; Columbia, SC 29201	803.931.6510	mculler@bobbitt.com
S <u>W</u> M B E	J. Gibbs	First Class Construction LLC	126B Suber Road; Columbia, SC 29210	803.926.1922	jgibbs@fccon.com
S <u>W</u> M B E	Peter Goodwin	Construction Dynamics Inc.	6417 Fairfield Road; Columbia, SC 29203	803.754.3395	<u>cdi@cdi-sc.com</u>
S W M B E	Barrett Bowder	Contract Management Inc.	1829 Killingsworth Rd; Augusta, GA 30904	706.667.9034	gregorywWcontractmgmtinc.com
S W M B E	Danielle Smith	Quintech Solutions, Inc.	102 Sangaree Park Court Suite 4; Summerville, SC 29486	843.695.0170	dsmith@quintechsolutionsinc.com

	•				
S W M B E	Harold Gillens	Quintech Solutions Inc.	102 Sangaree Park Court Suite 4; Summerville, SC 29486	843.695.0170	hgillens@quintechsolutionsinc.com
S <u>W</u> M B E	Jennifer Shokley	Mika Construction	324 Park Road; Lexington, SC 29072	803.97.8165	jennifer@mikacontracting.com
S W M B E	Ford Tupper	Sumwalt and Associates	3800 Forest Drive Suite A101; Columbia, SC 29204	803.787.8717	ftupper@sumwalt.com
S W M B E	Scott	Hayco Construction	4828 Field Planters Drive; Summerville, SC 29485	336.444.4448	accounts@hayco-construction.com
S W M B E	Ray	Maverick Construction Services LLC	582 Water Turkey Retreat; Charleston, SC 29432	843.360.1062	Ray@Maverick-CS.com
S W M B E	C. Poplin	Mashburn Construction	1820 Sumter Street; Columbia, SC 29201	843.371.0009	cpoplin@mashburnconstruction.com
S W M B E	Miranda	M. Dillon Construction, Inc.	89 Mill Creek Parkway; Columbia, SC 29209	803.748.8859	bids@mdillonconstruction.com
S W M B E	Ann G. Derrick	UofSC Facilities Planning Design & Construction	1300 Pickens Street; Columbia, SC 29208	803.777.5811	aderrick@fmc.sc.edu
S W M B E	Aimee B. Rish	UofSC Facilities Procurement	1600 Hampton St Suite 606; Columbia, SC 29208	803.777.2261	arish@fmc.sc.edu
S W M B E	Taylor Beaudrot	Studio 2LR	2428 Main Street; Columbia, SC 29201	803.233.6602	tbeaudrot@studio2lr.com
S W M B E	Dixon Walker	MSI Construction	745 Greenwood Rd; West Columbia, SC 29169	803.796.3324	info@msiconstruction.com
S W M B E	Jeff Pratt	Walker-White	7402 Fairfield Road; Columbia, SC 29203	803.351.0047	jpratt@walker-white.com
S W M B E	Kayla Arave	Carolina Gold Construction	111 Northway Road; Columbia, SC 29201	803.951.0803	carolinagcllc@gmail.com
S W M B E	Jean Paul	J.D. Gaskins Construction	939 Doughtery Road; Aiken, SC 29803	803.414.4492	construct@jdgaskins.com
S W M B E	Dan Rogerson	Palmetto Decorators	424 Winstaire Drive; Columbia, SC 29210	803.781.2008	painting@palmettodecorators.com
S W M B E	Robert Clark	Complete Solutions Contracting	206 Rodborough Rd; Columbia, SC 29212	803.760.6653	rclark@cscmidlands.com
S W M B E	Mike Ammons	Premier Constructors	682 Dixiana Road;West Columbia, SC 29171	803.960.9478	mammons@premierconstructors.net

S W M B E	Chris Pate	Feliciana Interiors, LLC	3809 Beam Road Suite L; Charlotte, NC 28217	704.560.0064	chris.pate@felicianagroup.com
S W M B E	Ronda Kirk	Kirjo Contracting	10120 Two Notch Road Suite 2- 146; Columbia, SC 29223	803.807.2426	<u>kirjoconstruction@gmail.com</u>
S W M B E	Marie	Southern Renovations& Construction, LLC	3116 Cimarron Trail; West Columbia, SC 29170	803.497.3380	src.general@gmail.com

^{****}By signing this sheet you agree to receive information electronically.

TABLE OF CONTENTS

PROJECT NAME: USC Advising Renovation for Close Side 3rd Floor Restrooms


PROJECT NUMBER: FP00000364


	UMBER PAGES
Table of Contents	3
SE-310, Invitation for Design-Bid-Build Construction Services	1
AIA Document A701 Instructions to Bidders South Carolina Division of Procurement Services, Office of State Engineer Version	13
Bid Bond (AIA A310 or reference)	1
SE-330, Lump Sum Bid Form	6
AIA Document A101 Standard Form of Agreement between Owner and Contractor South Carolina Division of Procurement Services, Office of State Engineer Version	9
AIA Document A201 General Conditions of the Contract for Construction South Carolina Division of Procurement Services, Office of State Engineer Version	49
UofSC Covid 19 Guidelines and Supplemental Conditions	5
UofSC One Year Guarantee	1
SE-355, Performance Bond	2
SE-357, Labor & Material Payment Bond	2
SE-380, Change Order to Construction Contract	1


Technical Specifications Revised 01/21/2021

Division	Section Title	Pages
Division 01	- General Requirements	
011000	Summary	6
012500	Substitution Procedures	4
012600	Contract Modification Procedures	3
012900	Payment Procedures	5
013100	Project Management And Coordination	8
013200	Construction Progress Documentation	6
013233	Photographic Documentation	2
013300	Submittal Procedures	9
014000	Quality Requirements	9
014200	References	9
015000	Temporary Facilities And Controls	8
016000	Product Requirements	5
017300	Execution	7
017700	Closeout Procedures	6
Division 02	- Existing Conditions	
024119	Selective Demolition	8
024119	Gelective Demonition	O
Division 03	- Concrete	
035416	Hydraulic Cement Underlayment	4
Division 06	- Wood, Plastics, And Composites	
061000	Rough Carpentry	9
064116	Plastic-Laminate-Faced Architectural Cabinets	12
001110	That is a same of a same o	
	- Thermal And Moisture Protection	
072100	Thermal Insulation	-3
079200	Joint Sealants	11
Division 09	- Finishes	
	Non-Structural Metal Framing	8
092900	Gypsum Board	8
093000	Ceramic Tile	9
095113	Acoustical Panel Ceilings	9
099123	Interior Painting	14
	•	
	- Specialties	_
102113.17	Phenolic-Core Toilet Compartments	6
102800	Toilet, Bath and Laundry Accessories	5

	ROOM FINISH SCHEDULE											
		FLOOR	BASE	CEILII	NG			WALL	_ FINISH			
NO.	NAME	MATERIAL	MATERIAL	MATERIAL	HEIG	HT	NORTH	SOUTH	EAST	WEST	COMMENTS	
336	MEN (T2	B1	ACT	9'-0"		T1	T1	T1	T1	WALL TILE TO CEILING ON ALL WALLS. CENTER FLOOR TILE PATTERN IN ROOM AS INDICATED ON FINISH PLANS. FLOOR TILE TO CONTINUE BELOW VANITY.	
382	WOMEN (T2	B 1	EXIST. ACT	9'-0"		T1	T1	T1	T1	WALL TILE TO CEILING ON ALL WALLS. CENTER FLOOR TILE PATTERN IN ROOM AS INDICATED ON FINISH PLANS. FLOOR TILE TO CONTINUE BELOW VANITY.	








2 FINISH PLAN - 382 1/4" = 1'-0"



D




GENERAL FINISH NOTES

- WALL FINISH DIRECTION IS BASED ON PLAN ORIENTATION (I.E. NORTH WALL REFERS TO PLAN
- PROVIDE CODE COMPLIANT TRANSITION STRIPS WHERE NEEDED.
 PREP ALL SUB SURFACES TO RECEIVE NEW FINISH PER MANUFACTURER'S WRITTEN
- ALL FINISHES TO BE SUBMITTED TO OWNER FOR APPROVAL PRIOR TO
- ORDERING/FABRICATING.
- ALL DIMENSIONS ARE FROM EXISTING CONDITIONS. VERIFY IN FIELD AND CONTACT ARCHITECT IF DISCREPANCIES PRIOR TO INSTALLATION.
- TRANSITIONS AT DOORWAYS TO OCCUR AT CENTERLINE OF CLOSED DOOR (SEE DETAIL). PROVIDE FLOOR TRANSITION STRIPS BETWEEN NEW AND EXISTING FLOORING. CONTRACTOR CONFIRM ALL LOCATIONS.

South STUDIO 2LR INC Columbia, SC

STUDIO 2428 MAII COLUMBI P 803.233 STUDIO21

arolina



No. 100136

UofSC CLOSE-HIPP 3RD TOILET RENOVAITONS

REVISIONS

NO. DATE DESCRIPTION 01/22/20 Revision 1

PROJECT NUMBER 20001

IDDIN

M

FINISH SPECIFICATIONS & SCHEDULE DATE **01/04/2021**



Date: Jan 19, 2021

The Schneider Company 39A Pelham Davis Circle Greenville SC 29615 Phone: (864) 675-9250

Fax: (864) 675-9640

Job Name USC CLOSE HIPP 3RD FLOOR TOILET RENOV TSC21-46467 1705 COLLEGE ST, COLUMBIA SC

Bid Date Feb 4, 2021

Submittal Date Jan 19, 2021

Architect: STUDIO 2LR ARCHITECTURE 2428 MAIN STREE Columbia SC 29201

Engineer:
BELKA ENGINEERING ASSOCIATES - COLUMBIA
7 CLUSTERS COURT
COLUMBIA SC 29210

Page 1/1



Transmittal

The Schneider Company 39A Pelham Davis Circle Greenville SC 29615 Phone: (864) 675-9250 From: ANITA SMITH

USC CLOSE HIPP 3RD FLOOR TOILET Project

RENOV

Quote# TSC21-46467

1705 COLLEGE ST, COLUMBIA SC Location To STUDIO 2LR ARCHITECTURE

2428 MAIN STREE

Columbia SC 29201 Contact: WES LYLES, AIA LEED AP

oo maa		,	
ATTACHED WE AR Drawings Prints Plans	□ Sp □ Inf	COPY OF THE FOLLOW ecifications ormation bmittals	ING ITEM: Other:
THESE ARE TRAN Prior Approval Approval as Su Approval as No	☐ Re ☐ Co bmitted ☐ Yo	esubmittal for Approval errections our Use eview and Comment	Record Bids due on: Other:
Type ∨	MFG SCOTT ARCHITECTURAL LIGHTIN	Part SM040-36"-24"-L930K	

FF00009 Page 1/1



Jan 19, 2021

WES LYLES, AIA LEED AP STUDIO 2LR ARCHITECTURE 2428 MAIN STREE Columbia SC 29201

RE: USC CLOSE HIPP 3RD FLOOR TOILET RENOV

1705 COLLEGE ST, COLUMBIA SC

Dear WES

Type MFG Part

V SCOTT ARCHITECTURAL LIGHTIN SM040-36"-24"-L930K

FF00010 Page 1/1

Job Name:
USC CLOSE HIPP 3RD FLOOR TOILET RENOV
Architect: STUDIO 2LR ARCHITECTURE
(Columbia)
Engineer: BELKA ENGINEERING ASSOCIATES -


Catalog Number: SM040-36"-24"-L930K

Notes:





TSC21-46467

SM040 Series









FEATURES

- 4" Wide Illuminated Bands
- Shallow 2-1/8" Depth
 Up to 48" x 96" Max Dimensions
- Forward Illumination w/ Ambient Glow

PART NUMBER

SM040 - X - L930K - For Custom Dimensions, Consult Factory Note: Dimension cannot exceed 48" x 96".



Ljos Mirror

SM040 = Glass MO40A = Acrylic



Height (in.)



Length (in.)

36" 40" 48"

Source

_930K (Standard) L935K



Options

NL = Night Light (Separate Circuit)
NS = Night Light w/ Touch Switch
SD = Step Dimming via Touch Switch (Requires Live Circuit)

For other options, consult factory.

SPECIFICATIONS

Housing: Post Powder Coated Heavy Ga. Paintlok™ Steel Housing for structural integrity, Aluminum LED bracketry for heat sinking LED: 3000K, 90CRI, Constant Voltage. ~7W per linear foot of mirror perimeter.

Driver: Constant voltage 0-10V dimming driver, 120/277V. (Consult factory for other options.)

Mirror: 5MM glass w/polished edges. (Optional 3/16″ silvered acrylic w/polished edges.)

Side Lens: Extruded Opal Acrylic

Translucent Frost: Opalex coating process resists fingerprints on frosted panels. Wiring: Hardwired connection for centrally located J-Box (by others).



