

Facilities Business & Finance

743 Greene Street Columbia, SC 29208 (803) 777-5812 FAX (803)777-8739

Memorandum of Record

Date:

June 22, 2012

To:

All Bidders

From:

Kay Keisler

Subject:

Postponement of Notice of Intent to Award

Athletic Village Infrastructure Development Construction - Beckham

Field Site Utilities

Project Number: H27-6056-MJ-E

The posting of the Notice of Intent to Award for the above reference project has been postponed until the end of the business day on Tuesday, June 26, 2012.