



Facilities Business & Finance

743 Greene Street  
Columbia, SC 29208  
(803) 777-5812  
FAX (803)777-8739

## Memorandum of Record

**Date:** June 21, 2012

**To:** All Bidders

**From:** *Kay Keisler*  
Kay Keisler

**Subject:** Postponement of Notice of Intent to Award  
Athletic Village Infrastructure Development Construction - Beckham  
Field Site Utilities  
Project Number: H27-6056-MJ-E

---

The posting of the Notice of Intent to Award for the above reference project has been postponed until the end of the business day on Tuesday, June 26, 2011.