

Facilities Business & Finance

743 Greene Street Columbia, SC 29208 (803) 777-5812 FAX (803)777-8739

Memorandum of Record

Date:

November 26, 2012

To:

All Bidders

From:

Kay Keisler

Subject:

Postponement of Notice of Intent to Award

USC Baruch Marine Laboratory Roof Replacement

Project Number: H27-I934

The posting of the Notice of Intent to Award for the above reference project has been postponed until the end of the business day on Monday, December 10, 2012.