ADDENDUM NUMBER 1

Date:June 27, 2013

Re: Install Plate Frame Heat Exchanger at South Energy (H27-6094-K)

University of South Carolina

A/E Proj. No.: 122971

Submitted By: Danny Wilds, PE

Mechanical Design, Inc. 4403 Broad River Road Columbia, S.C. 29210

(803)731-9834 Fax: (803)731-9837

The following items take precedence over referenced portions of the Contract Documents for the referenced project dated June 18, 2012, and, in executing a contract, shall become a part thereof.

Where any item called for in the documents is supplemented hereby, the original requirements shall remain in effect. All supplemental conditions shall be considered as added thereto.

Where any original item is amended, voided, or superseded hereby, the provision of such items not so specifically amended, voided, or superseded shall remain in effect.

General:

1. A non-mandatory Pre-Bid was held on 6/20/2013 at 1:00 pm EST, and a subsequent site visit was made available. Attached is the Attendance List.

Drawings:


- 2. Refer to drawing M1, Basement Level Mechanical Plan South Energy Facility Renovations, the discharge chilled water pipe from CHWP-01 does not elbow at a 45E before rising through the floor as shown. The new 14" CHR connection can be field cut in the riser in lieu of a 14" tee as shown. The location and method shall subject to the Engineer's approval before cutting.
- 3. The suction diffuser, volute, and triple duty valve at CWP-01 shall be included in the pipe insulation to be added to the condenser water piping.
- 4. Refer to the attached structural sketches (S1, S2, and S3), and, in executing a contract, shall become a part thereof.

Specifications: No changes

Approved Substitutions:


None

END OF ADDENDUM NO. 1



NOTES:

- 1.) CONTRACTOR TO VERIFY ALL DIMENSIONS PRIOR TO WORK.
- 2.) ASSUMED WEIGHT OF NEW HEAT EXCHANGER IS 23,000 lbs. CONTRACTOR TO VERIFY THIS WITH SUPPLIER. CONTRACTOR TO NOTIFY ENGINEER IF NEW HEAT EXCHANGER IS MORE THAN ASSUMED WEIGHT.
- 3.) NEW CONCRETE TO 4000 PSI COMPRESSIVE STRENGTH. CONTRACTOR SHALL NOT INSTALL NEW HEAT EXCHANGER UNTIL THIS STRENGTH IS MET.
- 4.) INSTALLATION OF CONCRETE BONDING AGENT SHALL BE WITNESSED BY CONCRETE BONDING AGENT SUPPLIER REPRESENTATIVE. CONCRETE BONDING AGENT REPRESENTATIVE SHALL SUPPLY LETTER STATING THE CONCRETE BONDING AGENT HAS BEEN INSTALLED CORRECTLY.



-KYZER & TIMMERMAN

STRUCTURAL ENGINEERS

580 Chris Drive, West Columbia S.C. 29169 Ph. 803.791.4511 Fax 803.791.452

SOUTH ENERGY PLANT — HEAT EXCHANGER SUPPORT USC — COLUMBIA, SC

JOB NUMBER:


JOB:

12-211


DATE: 06-13-13

SHEET:

S1







-KYZER & TIMMERMAN

STRUCTURAL ENGINEERS

580 Chris Drive, West Columbia S.C. 29169 Ph. 803.791.4511 Fax 803.791.4522



SOUTH ENERGY PLANT — HEAT EXCHANGER SUPPORT USC — COLUMBIA, SC


JOB NUMBER: 12-211

JOB:

DATE: 06-13-13

SHEET:

S2



University of South Carolina- Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name & Number: Pre Bid Date & Time:

South Energy Plate Frame heat Exchanger Installation/H27-I977 June 20, 2013 @1pm

	1			as registered with LLR.	
3	bile masters 1 10 apl - com		Green sborg, NC	The KI Whoters Inc Green spora, NC my	Much 1
	1	-866-202-9044.	AN VIINGE ("LEGE")-866-707-80AH ME	7 - 5 -	3 hall
plints CON	ROWENSE Columbia Cooling Con		100 by John John John	1771491 (MENS COLLANDIA COLING, HEADING COLLANDIA SCAPACI 803-765-0430	- MCMO TOWING
	ļ	,	ROLUMBIA CO	On	RANDO DIGITO
COM	803 609-1372 nelsoning 90 Later com	803609-1372) > 1 > 1 > 1 > 1 > 1 > 1 > 1 > 1 > 1 >	17101 CONST	100 100 100 100 100 100 100 100 100 100
		7	11 11	207	Tarrola Nola a Cot
+ COM	ICH ASCRUITE WASCOLD	0000000000			•
	toral 11/10 m	803.601 2019		MIST Construction	10,024 Schmidt
			411 11		1
Succession	CACHINASCUE ENCENTINS		C. Cola, S.C. 2968 Fx 803-796-348V		-
200	novementals o mescanes con		745 (ALECKWOOD Rd, 803-796-2514	MSI CONST.	CASEY RAGSDALE MIST CONST.
	2/4	FX 803356-1973	LCX, 22011	INSUCATION	
	17.1	903-530-9020	P.O. SEX 1404	TUTGENATIONAL	TARL HAR
J	Gourding Cally mine, con	843-529-2186 FX 843-529-2186	chmaliston, Sc 29423	Callain Constanctors, Inc. christiston, Sc 25423	NIGUNOL) MUCE
	000		Po Box 40368		
د	smovindustial, com		Columbia, SC	Inclostical	
	dovers (C)	(Dense) 1211-346-5WX	2124 college st.	(200820C)	Charles Duens
	· Com		Spartambrue SC	Mach.	. (
chinid	Scotto McCarter Machinish	584-45-438	685 John Dodde	Medden	Tony Water
0	Email	Phone #	Address	Company	Name

^{*} By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.

University of South Carolina- Pre Bid Sign In Sheet

Columbia, South Carolina

Project Name & Number: Pre Bid Date & Time:

South Energy Plate Frame heat Exchanger Installation/H27-1977 June 20, 2013 @1pm

Name	Company	Address	Phone #	Email	
Trox Nelson	USC Evergy	243 Greene St	777-4674	the soosc ch	\$
Juaguana Bookins USC-Faculities	USC-Faculities	1.1	85.171.38/n	brooking for so so	B/II
					É
G					
* By signing and position of the state of th	e as registered with LLR.				

^{*} By signing and providing your email address, you are authorizing the University of South Carolina to send you information electronically.