University of South Carolina Russell House Flooring Replacement

February 29, 2012

Garvin Design Group 1209 Lincoln St. Columbia, SC 29201

ADDENDUM NO. 1

The following items shall take precedence over the drawings and specifications for the above named project and shall become a part of the contract documents. Where any item called for in the specifications, or indicated on the drawings, is not supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provisions of such item not specifically amended, voided or superseded shall remain in effect.

<u>General</u>

1. The following people were in attendance at the Non-Mandatory Pre-Bid Conference held February 22, 2012 at 2:00 p.m. at the University of South Carolina, 743 Greene Street, Conference Room 53:

Jeff Abrams University of South Carolina 743 Greene Street Columbia, SC 29208 803-777-8074 Fax 803-777-8739 JAbrams@fmc.sc.edu

Kay Keisler University of South Carolina 743 Greene Street Columbia, SC 29208 803-777-5812 FAX 803-777-8739 <u>kkeisler@fmc.sc.edu</u>

Kim McMahon USC – Russell House 803-777-3889 MCMAHOKL@mailbox.sc.edu

Shannon Crouch Lindler Construction Company, Inc. P.O. Box 5496 Columbia, SC 29250 803-743-2650 Fax 803-779-3609 shancrouch@sc.rr.com

Lee Hammersla

Kim Bendillo Garvin Design Group 1209 Lincoln Street Columbia, SC 29201 803-212-1032 Fax 803-212-1074 kbendillo@garvindesigngroup.com

Stephen K. Layne Garvin Design Group 1209 Lincoln Street Columbia, SC 29201 803-212-1032 Fax 803-212-1074 slayne@garvindesigngroup.com

Ed Short USC – Russell House 803-777-3896 SHORTEDM@mailbox.sc.edu

Bill Davis Lindler Construction Company, Inc. 531 S. Edisto Avenue Columbia, SC 29205 864-252-9748 Fax 864-779-3609 wdavis43@sc.rr.com

Robert Beveridge

University of South Carolina Russell House Flooring Replacement

Hammer Construction, LLC 785 Hampton Creek Way Columbia, SC 29209 803-783-7033 Fax 803-783-7035 lee@hammerconstructioncompany.com

Ben C. Nicholson David Allen Company P.O. Box 27705 Raleigh, NC 27603 919-821-7100 Fax 919-821-7137 bnicholson@davidallen.com

Scott Smith David Allen Company 150 Rush Street Raleigh, NC 27603 919-971-1145 ssmith@davidallen.com

Doug Weber Weber Construction Company, Inc. 11134A Broad River Road Irmo, SC 29063 803-781-0423 Fax 803-781-0485 <u>mherndonweberco@bellsouth.net</u> Pyramid Contracting 1108A Lykes Lane Irmo, SC 29063 803-732-2050 Fax 803-732-6881 wade@pyramidcontracting.net

Greg Tyler Tyler Construction Group 433 Rabon Road, P.O. Box 25037 Columbia, SC 29224 803-865-1404 Fax 803-865-1415 gtyler@tyler-construction.com

Pete Richards Hood Construction Company 1050 Shop Road, Suite A Columbia, SC 29201 803-765-2940 Fax 803-771-0449 peterichards@hoodconstruction.com

Drawings

Item No. Description

| 1. | Revision: Reference Drawing D8.1. See attached sketch SK-A-1 for revisions to the extent of area of existing floor materials in order to accommodate taper of new terrazzo. |
|----|---|
| 2. | Revision: Reference Drawing D8.1. See attached sketch SK-A-2 for revisions to the extent of area of existing floor materials in order to accommodate taper of new terrazzo. |
| 3. | Revision: Reference Drawings D8.1, A8.1, and A8.2. See attached sketch SK-A-3 for detail/notes at existing handrails (at center of stair runs) and pre-cast terrazzo treads/risers. |

END OF ADDENDUM NO. 1

Attachments: Sketches SK-A-1, SK-A-2, SK-A-3.





