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SECTION 000100 – PROJECT MANUAL TABLE OF CONTENTS 
 
The complete Project Manual for this project consists of this entire bound volume which is not to be separated 
for any reason.  The Architect and Owner will not be responsible for any assumptions made by a Contractor 
or Subcontractor who does not receive a complete bound Project Manual containing all sections and 
documents listed in the Table of Contents. 
 
The following listed documents comprise the Project Manual for University of South Carolina Williams 
Brice Stadium Women’s Restroom Construction (SE).  Where numerical sequence of Sections or 
Divisions is interrupted, such interruptions are intentional. 
 
 
PROJECT MANUAL 
Section No.  Section Title  
 
DIVISION 00 – BIDDING AND CONTRACT REQUIREMENTS 
 
INTRODUCTORY INFORMATION 
 Cover Page 1
 Project Directory 
 Seals Pages 2
 Project Manual Table of Contents 3
  
BIDDING REQUIREMENTS  
 Invitation to Bids (Request for Advertisement SE-310) 1
 Instructions to Bidders (AIA Document A701 – 1997 Edition) 1
 00201-OSE Standard Supplementary Instructions to Bidders (2011 Ed.)     10  
 Bid Bond (AIA Document A301) 1
 Standard Bid Form (SE 330, 2011 Edition) 5
  
CONTRACTING REQUIREMENTS 

 
Standard Form of Agreement between Owner and Contractor (AIA 
Document A101-2007 Edition)   1

 
00501-OSE Standard Modifications to Agreement Between Owner 
and Contractor AIA A101-201 (2011 Edition)  4

 
General Conditions of the Contract for Construction (AIA Document 
A201-2007 Edition) 1

 

00811 – Standard Supplementary Conditions (2011 Edition) 
(Supplement to AIA Document A201-2007 Edition General Conditions 
of the Contract) 20

 USC Supplemental General Conditions for Construction Projects 3
 Contractor’s One Year Guarantee 1
 Performance Bond (SE-355, 2011 Edition) 2
 Labor and Material Payment Bond (SE-357, 2011 Edition) 2
 Income Tax Credit (Minority Business) 1
 Construction Change Order SE-480 1
00 0107 Seal Sheet 1 
00 01 15 List of Drawing Sheets 1 
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DIVISION 1 – GENERAL REQUIREMENTS
01 10 00 Summary 6 
01 23 00 Alternates 2 
01 25 00 Substitution Procedures 4 
 Substitution Request Form (During Bidding)  
01 26 00 Contract Modification Procedures 3 
01 29 00 Payment Procedures 5 
01 31 00 Project Management and Coordination 6 
01 32 00 Construction Progress Documentation 4 
01 33 00 Submittal Procedures 10 
01 40 00 Quality Requirements 9 

 Quality Assurance Plan for Seismic Requirements 2 
 Contractor’s Statement of Responsibility Seismic Quality Assurance 1 
 Statement of Special Inspections 2 
 Schedule of Special Inspections 2 
01 42 00 References 17 
01 50 00 Temporary Facilities and Controls 6 
01 60 00 Product Requirements 5 
01 73 00 Execution 9 
01 77 00 Closeout Procedures 6 
01 78 23 Operation and Maintenance Data 7 
01 78 39 Project Record Documents 3 
   
DIVISION 2 – EXISTING CONDITIONS
02 41 19 Selective Structure Demolition 6 
   
DIVISION 3 – CONCRETE 
  
03 30 00 Cast-In-Place Concrete 17
   
DIVISION 4 – MASONRY 
04 20 00 Concrete Masonry Unit 13
  
DIVISION 5 – METALS 
05 12 00 Structural Steel Framing 9
05 31 00 Steel Decking 6
   
DIVISION 6 – WOOD & PLASTICS
06 10 53 Miscellaneous Rough Carpentry 5
 
DIVISION 7 – THERMAL & MOISTURE PROTECTION
07 54 19 Polyvinyl-Chloride (PVC) Roofing 10
07 62 00 Sheet Metal Flashing and Trim 10
07 92 00 Joint Sealants 10
 

DIVISION 8 – DOORS & WINDOWS
08 11 13 Hollow Metal Doors and Frames 9
08 31 13 Access Doors & Frames 4
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08 71 00 Door Hardware 10
08 90 00 Fixed Louvers 6
  
DIVISION 9 – FINISHES 
09 96 00 High-Performance Coatings 6
 
DIVISION 10 – SPECIALTIES 
10 21 13 
10 28 00 

Phenolic-Core Toilet Compartments 
Toilet and Bath Accessories 

6 
3

 
DIVISION 11 – EQUIPMENT 
Not Used  
  
DIVISION 12 – FURNISHINGS 
Not Used 
  
DIVISION 13 – SPECIAL CONSTRUCTION
Not Used  
   
DIVISION 14 – CONVEYING SYSTEMS
Not Used  
 
DIVISION 21 – FIRE SUPPRESSION
Not Used  
 
DIVISION 22 – PLUMBING 
22 00 10 General Provisions - Plumbing 11
22 05 00 Plumbing 5
22 07 00 Plumbing Insulation 2
  
DIVISION 23 – HEATING VENTING AND AIR CONDITIONING (HVAC) 

23 00 10 General Provisions - HVAC 9
23 05 00 Heating, Ventilation, and Air Conditioning 2
23 05 48 Vibration Isolation and Seismic Restraint 3
 
DIVISION 26 – ELECTRICAL 

26 05 00 Basic Electrical Materials and Methods 2
26 05 19 Conductors and Cables 4
26 05 26 Grounding and Bonding 2
26 05 29 Electrical Supports and Seismic Restraints 4
26 05 33 Raceways and Boxes 4
26 05 53 Electrical Identification 4
26 27 26 Wiring Devices 4
26 51 00 Interior Lighting 6
  
 

DIVISION 27 – COMMUNICATIONS 
Not Used  
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DIVISION 28 – ELECTRONIC SAFETY AND SECURITY
Not Used  

DIVISION 31 – EARTHWORK 
Not Used  
DIVISION 32 – EXTERIOR IMPROVEMENTS
32 31 13 Chain Link Fences and Gates 5
 
DIVISION 33 – UTILITIES 
Not Used  
DIVISION 34 – TRANSPORTATION
Not Used  

END OF SECTION 



 2011 Edition 
SE-310  Rev. 7/20/2011 
REQUEST FOR ADVERTISEMENT        
PROJECT NAME: WBS Women's Restroom Construction (SE) 
PROJECT NUMBER: H27-Z054    
PROJECT LOCATION: Columbia, South Carolina 
Contractor may be subject to performance appraisal at close of project 
BID SECURITY REQUIRED?   Yes     No        
PERFORMANCE & PAYMENT BONDS REQUIRED?   Yes     No       
CONSTRUCTION COST RANGE: $100,000 to $500,000 
DESCRIPTION OF PROJECT: The project consists of the women's restroom on the south east side of football stadium.  The 
work includes, new elevated slab structure of steel beams & decking, masonry load bearing walls, PVC roofing, demolition, 
associated plumbing & HVAC work (Elec scope by USC). Small and minority business partitipation is encouraged.  Bidders are 
responsible for obtaining all information including all updates from USC’s website:  www.purchasing.sc.edu, See 
Facilities/Construction Solicitations and Awards  
A/E NAME: Quackenbush Architects + Planners 
A/E CONTACT:Barbara Haller, AIA, LEED AP BD + C 
A/E ADDRESS: Street/PO Box:1217 Hampton St 

City: Columbia 
State: SC   ZIP: 29201-     

EMAIL: bhaller@quackbusharchitects.com 
TELEPHONE: 803 771-2999 FAX: 803 771-2858 
All questions & correspondence concerning this Invitation shall be addressed to the A/E.      
BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu, see Facilities/Construction 
Solicitations & Awards  
PLAN DEPOSIT AMOUNT: $0.00   IS DEPOSIT REFUNDABLE: Yes     No      
Only those Bidding Documents/Plans obtained from the above listed source(s) are official. Bidders rely on copies of Bidding 
Documents/Plans obtained from any other source at their own risk. 
BIDDING DOCUMENTS/PLANS ARE ALSO ON FILE FOR VIEWING PURPOSES ONLY AT (list name and location for 
each plan room or other entity):  

N/A 

      

      

PRE-BID CONFERENCE?   Yes    No    MANDATORY ATTENDANCE?   Yes    No      

DATE: 3/28/2013 TIME: 11:00AM PLACE: 743 Greene Street, Columbia, SC 29208 - Conference Room 53  

AGENCY: University of South Carolina 
NAME OF AGENCY PROCUREMENT OFFICER: Juaquana Brookins, Procurement Specialist 
ADDRESS: Street/PO Box:743 Greene Street 

City: Columbia 
State: SC   ZIP: 29208-     

EMAIL: jbrookin@fmc.sc.edu. 

TELEPHONE: 803-777-3596 FAX: 803-777-7334 

BID CLOSING DATE: 4/10/2013   TIME: 3:00PM   LOCATION: 743 Greene Street, Columbia, SC 29208 - Conf Rm 53  
BID DELIVERY ADDRESSES:  

HAND-DELIVERY: MAIL SERVICE: 

Attn: Juaquana Brookins Attn: Juaquana Brookins 

USC Facilities Management Center USC Facilities Management Center 

743 Greene Street 743 Greene Street 

Columbia, SC 29208 Columbia, SC 29208 

 

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one)   Yes  No  
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SE-310  Rev. 7/20/2011 
REQUEST FOR ADVERTISEMENT        

SE-310   

APPROVED BY (Office of State Engineer):           DATE:       
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INSTRUCTIONS TO BIDDERS   1 

 
INSTRUCTIONS TO BIDDERS 
 
 
INSTRUCTIONS TO BIDDERS is the AIA document A701-2007 Edition, published by the American 
Institute of Architects, and the attached OSE Form 002011 STANDARD SUPPLEMENTAL 
INSTRUCTIONS TO BIDDERS. 
 
The A701 document is not included, but may be viewed at the Architect’s office or purchased from the 
American Institute of Architects. 
 
 
 
END OF SECTION 
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OWNER: University of South Carolina 
PROJECT NUMBER: H27-Z054 
PROJECT NAME: WBS Women's Restroom Construction (SE) 
PROJECT LOCATION: Columbia, South Carolina 
 
PROCUREMENT OFFICER: Juaquana Brookins 
 
1. STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  
1.1. These Standard Supplemental Instructions To Bidders amend or supplement Instructions To Bidders (AIA Document 
A701-1997) and other provisions of Bidding and Contract Documents as indicated below.  
 
1.2. Compliance with these Standard Supplemental Instructions is required by the Office of State Engineer (OSE) for all State 
projects when competitive sealed bidding is used as the method of procurement.  
 
1.3. All provisions of A701-1997, which are not so amended or supplemented, remain in full force and effect.  
 
1.4. Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional instructions or 
requirements. 
 
2. MODIFICATIONS TO A701-1997  
 
2.1. Delete Section 1.1 and insert the following:  

 
1.1 Bidding Documents, collectively referred to as the Invitation for Bids, include the Bidding Requirements and the 
proposed Contract Documents. The Bidding Requirements consist of the Advertisement, Instructions to Bidders (A-
701), Supplementary Instructions to Bidders, the bid form (SE-330), the Intent to Award Notice (SE-370), and other 
sample bidding and contract forms. The proposed Contract Documents consist of the form of Agreement between the 
Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, 
Specifications, all Addenda issued prior to execution of the Contract, and other documents set forth in the Bidding 
Documents. Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 
A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 
00501 – Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the 
General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, 
shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions. 
 

2.2. In Section 1.8, delete the words “and who meets the requirements set forth in the Bidding Documents”.  
 
2.3. In Section 2.1, delete the word “making” and substitute the word “submitting.” 
 
2.4. In Section 2.1.1: 

After the words “Bidding Documents,” delete the word “or” and substitute the word “and.”  
 

Insert the following at the end of this section: 
Bidders are expected to examine the Bidding Documents and Contract Documents thoroughly and should request an 
explanation of any ambiguities, discrepancies, errors, omissions, or conflicting statements. Failure to do so will be at 
the Bidder’s risk. Bidder assumes responsibility for any patent ambiguity that Bidder does not bring to the Owner’s 
attention prior to bid opening. 
 

2.5. In Section 2.1.3, insert the following after the term “Contract Documents” and before the period:  
and accepts full responsibility for any pre-bid existing conditions that would affect the Bid that could have been 
ascertained by a site visit. As provided in Regulation 19-445.2042(B), A bidder’s failure to attend an advertised pre-
bid conference will not excuse its responsibility for estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully perform the work without additional expense to the State. 
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2.6. Insert the following Sections 2.2 through 2.6:  
2.2 CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY 
RENDER YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE 
OF LAWS AND OTHER APPLICABLE LAWS. 
 
(a) By submitting an bid, the bidder certifies that— 
 

(1) The prices in this bid have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other bidder or competitor relating 
to— 
 

(i) Those prices; 
(ii) The intention to submit an bid; or 
(iii) The methods or factors used to calculate the prices offered. 
 

(2) The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or 
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the bidder to induce any other concern to submit or not to 
submit an bid for the purpose of restricting competition. 
 

(b) Each signature on the bid is considered to be a certification by the signatory that the signatory— 
 

(1) Is the person in the bidder’s organization responsible for determining the prices being offered in this bid, 
and that the signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) 
through (a)(3) of this certification; or 
 
(2)(i) Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those 
principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through 
(a)(3) of this certification [As used in this subdivision (b)(2)(i), the term "principals" means the person(s) in 
the bidder’s organization responsible for determining the prices offered in this bid]; 
 
(ii) As an authorized agent, does certify that the principals referenced in subdivision (b)(2)(i) of this 
certification have not participated, and will not participate, in any action contrary to paragraphs (a)(1) 
through (a)(3) of this certification; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs 
(a)(1) through (a)(3) of this certification. 
 

(c) If the bidder deletes or modifies paragraph (a)(2) of this certification, the bidder must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
2.3 DRUG FREE WORKPLACE 
By submitting a bid, the Bidder certifies that Bidder will maintain a drug free workplace in accordance with the 
requirements of Title 44, Chapter 107 of South Carolina Code of Laws, as amended. 
 
2.4 CERTIFICATION REGARDING DEBARMENT AND OTHER RESPONSIBILITY MATTERS 
(a) (1) By submitting an Bid, Bidder certifies, to the best of its knowledge and belief, that- 

(i) Bidder and/or any of its Principals- 
 

(A) Are not presently debarred, suspended, proposed for debarment, or declared ineligible 
for the award of contracts by any state or federal agency; 
 
(B) Have not, within a three-year period preceding this bid, been convicted of or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in 
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connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 
local) contract or subcontract; violation of Federal or state antitrust statutes relating to the 
submission of bids; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; 
and 
 
(C) Are not presently indicted for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in paragraph 
(a)(1)(i)(B) of this provision. 
 

(ii) Bidder has not, within a three-year period preceding this bid, had one or more contracts 
terminated for default by any public (Federal, state, or local) entity. 
 

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, 
persons having primary management or supervisory responsibilities within a business entity (e.g., general 
manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 
 

(b) Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract award, 
Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 
 
(c) If Bidder is unable to certify the representations stated in paragraphs (a)(1), Bid must submit a written explanation 
regarding its inability to make the certification. The certification will be considered in connection with a review of the 
Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the Procurement 
Officer may render the Bidder nonresponsible. 
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous 
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract 
resulting from this solicitation for default. 
 
2.5 ETHICS CERTIFICATE 
By submitting a bid, the bidder certifies that the bidder has and will comply with, and has not, and will not, induce a 
person to violate Title 8, Chapter 13 of the South Carolina Code of Laws, as amended (ethics act). The following 
statutes require special attention: Section 8-13-700, regarding use of official position for financial gain; Section 8-13-
705, regarding gifts to influence action of public official; Section 8-13-720, regarding offering money for advice or 
assistance of public official; Sections 8-13-755 and 8-13-760, regarding restrictions on employment by former public 
official; Section 8-13-775, prohibiting public official with economic interests from acting on contracts; Section 8-13-
790, regarding recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants; and Section 
8-13-1342, regarding restrictions on contributions by contractor to candidate who participated in awarding of contract. 
The state may rescind any contract and recover all amounts expended as a result of any action taken in violation of 
this provision. If contractor participates, directly or indirectly, in the evaluation or award of public contracts, including 
without limitation, change orders or task orders regarding a public contract, contractor shall, if required by law to file 
such a statement, provide the statement required by Section 8-13-1150 to the procurement officer at the same time the 
law requires the statement to be filed. 
 
2.6 RESTRICTIONS APPLICABLE TO BIDDERS & GIFTS 
Violation of these restrictions may result in disqualification of your bid, suspension or debarment, and may constitute 
a violation of the state Ethics Act. (a) After issuance of the solicitation, bidder agrees not to discuss this procurement 
activity in any way with the Owner or its employees, agents or officials. All communications must be solely with the 
Procurement Officer. This restriction may be lifted by express written permission from the Procurement Officer. This 
restriction expires once a contract has been formed.  (b) Unless otherwise approved in writing by the Procurement 
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Officer, bidder agrees not to give anything to the Owner, any affiliated organizations, or the employees, agents or 
officials of either, prior to award. (c) Bidder acknowledges that the policy of the State is that a governmental body 
should not accept or solicit a gift, directly or indirectly, from a donor if the governmental body has reason to believe 
the donor has or is seeking to obtain contractual or other business or financial relationships with the governmental 
body. Regulation 19-445.2165(C) broadly defines the term donor. 
 

2.7. Delete Section 3.1.1 and substitute the following:  
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 
Advertisement in the number and for the deposit sum, if any, stated therein. If so provided in the Advertisement, the 
deposit will be refunded to all plan holders who return the Bidding Documents in good condition within ten days after 
receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A 
Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded. 
 

2.8. Delete the language of Section 3.1.2 and insert the word “Reserved.” 
 
2.9. In Section 3.1.4, delete the words “and Architect may make” and substitute the words “has made.” 
 
2.10. Insert the following Section 3.1.5  

3.1.5 All persons obtaining Bidding Documents from the issuing office designated in the Advertisement shall provide 
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and 
email address.  
 

2.11. In Section 3.2.2: 
Delete the words “and Sub-bidders”  

 
Delete the word “seven” and substitute the word “ten" 

 
2.12. In Section 3.2.3: 

In the first Sentence, insert the word “written” before the word “Addendum.” 
 
Insert the following at the end of the section: 
As provided in Regulation 19-445.2042(B), nothing stated at the pre-bid conference shall change the Bidding 
Documents unless a change is made by written Addendum. 
 

2.13. Insert the following at the end of Section 3.3.1: 
Reference in the Bidding Documents to a designated material, product, thing, or service by specific brand or trade 
name followed by the words “or equal” and “or approved equal” shall be interpreted as establishing a standard of 
quality and shall not be construed as limiting competition. 
 

2.14. Delete Section 3.3.2 and substitute the following:  
3.3.2 No request to substitute materials, products, or equipment for materials, products, or equipment described in the 
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or 
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has 
been received by the Architect at least ten days prior to the date for receipt of Bids established in the Invitation for 
Bids. Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of 
such requests unless the addendum so specifies. Such requests shall include the name of the material or equipment for 
which it is to be substituted and a complete description of the proposed substitution including drawings, performance 
and test data, and other information necessary for an evaluation. A statement setting forth changes in other materials, 
equipment or other portions of the Work, including changes in the work of other contracts that incorporation of the 
proposed substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is 
upon the proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final. 
 

2.15. Delete Section 3.4.3 and substitute the following:   
3.4.3 Addenda will be issued no later than 120 hours prior to the time for receipt of Bids except an 
Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of 
Bids. 
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2.16. Insert the following Sections 3.4.5 and 3.4.6:  
3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a written Addendum 
prior to the original Bid Date, Owner will notify prospective Bidders by telephone or other appropriate means with 
immediate follow up with a written Addendum. This Addendum will verify the postponement of the original Bid Date 
and establish a new Bid Date. The new Bid Date will be no earlier than the fifth (5th) calendar day after the date of 
issuance of the Addendum postponing the original Bid Date. 
 
3.4.6. If an emergency or unanticipated event interrupts normal government processes so that bids cannot be received 
at the government office designated for receipt of bids by the exact time specified in the solicitation, the time specified 
for receipt of bids will be deemed to be extended to the same time of day specified in the solicitation on the first work 
day on which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to 
reschedule bid opening. If state offices are closed at the time a pre-bid or pre-proposal conference is scheduled, an 
Addendum will be issued to reschedule the conference. Useful information may be available at: 
http://www.scemd.org/scgovweb/weather_alert.html 
 

2.17. In Section 4.1.1, delete the word “forms” and substitute the words “SE-330 Bid Form.”  
 
2.18. Delete Section 4.1.2 and substitute the following: 

4.1.2 Any blanks on the bid form to be filled in by the Bidder shall be legibly executed in a non-erasable medium. 
Bids shall be signed in ink or other indelible media.  
 

2.19. Delete Section 4.1.3 and substitute the following: 
4.1.3 Sums shall be expressed in figures.  
 

2.20. Insert the following at the end of Section 4.1.4:  
Bidder shall not make stipulations or qualify his bid in any manner not permitted on the bid form. An incomplete Bid 
or information not requested that is written on or attached to the Bid Form that could be considered a qualification of 
the Bid, may be cause for rejection of the Bid. 
 

2.21. Delete Section 4.1.5 and substitute the following: 
4.1.5 All requested Alternates shall be bid. The failure of the bidder to indicate a price for an Alternate shall render the 
Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate, 
the box for “ADD TO” or “DEDUCT FROM”. If no change in the Base Bid is required, enter “ZERO” or "No 
Change." For add alternates to the base bid, Subcontractor(s) listed on page BF-2 of the Bid Form to perform 
Alternate Work may be used for both Alternates and Base Bid Work if Alternates are accepted. 
 

2.22. Delete Section 4.1.6 and substitute the following:  
4.1.6 Pursuant to Title 11, Chapter 35, Section 3020(b)(i) of the South Carolina Code of Laws, as amended, Section 7 
of the Bid Form sets forth a list of subcontractor specialties for which Bidder is required to list only the subcontractors 
Bidder will use to perform the work of each listed specialty. Bidder must follow the Instructions in the Bid Form for 
filling out this section of the Bid Form. Failure to properly fill out Section 7 may result in rejection of Bidder’s bid as 
non-responsive. 
 

2.23. Delete Section 4.1.7 and substitute the following: 
4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. Each 
copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid submitted by 
an agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder. 
 

2.24. Delete Section 4.2.1 and substitute the following: 
4.2.1 If required by the Invitation for Bids, each Bid shall be accompanied by a bid security in an amount of not less 
than five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. The Bidder 
pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds 
covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder 
refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be 
forfeited to the Owner as liquidated damages, not as a penalty. 
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2.25. Delete Section 4.2.2 and substitute the following: 
4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who 
executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney. 
The bid bond shall:  
 

.1 Be issued by a surety company licensed to do business in South Carolina;  

.2 Be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated in the most 
current publication of ''Best's Key Rating Guide, Property-Casualty”, which company shows a 
financial strength rating of at least five (5) times the contract price.  

.3 Be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid 
bond authorization number provided on the Bid Form and issued by a firm or organization authorized 
by the surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

 
2.26. Delete Section 4.2.3 and substitute the following: 

4.2.3 By submitting a bid bond via an electronic bid bond authorization number on the Bid Form and signing the Bid 
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by 
the Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the 
conditions provided in this Section 4.2.  
 

2.27. Insert the following Section 4.2.4:  
4.2.4 The Owner will have the right to retain the bid security of  Bidders to whom an award is being considered until 
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished, or (b) 
the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected. 
 

2.28. Delete Section 4.3.1 and substitute the following:  
4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid 
shall be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed 
to the Owner’s designated purchasing office as shown in the Invitation for Bids. The envelope shall be identified with 
the Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the 
Bid is submitted. If the Bid is sent by mail or special delivery service (UPS, Federal Express, etc.), the envelope 
should be labeled "BID ENCLOSED" on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the 
place of the Bid Opening as shown in the Invitation for Bids. Whether or not Bidders attend the Bid Opening, they 
shall give their Bids to the Owner’s procurement officer or his/her designee as shown in the Invitation for Bids prior 
to the time of the Bid Opening. 
 

2.29. Insert the following Section 4.3.6 and substitute the following:  
4.3.5 The official time for receipt of Bids will be determined by reference to the clock designated by the 
Owner’s procurement officer or his/her designee. The procurement officer conducting the Bid Opening will 
determine and announce that the deadline has arrived and no further Bids or bid modifications will be accepted. 
All Bids and bid modifications in the possession of the procurement officer at the time the announcement is 
completed will be timely, whether or not the bid envelope has been date/time stamped or otherwise marked by 
the procurement officer.  

 
2.30. Delete Section 4.4.2 and substitute the following: 

4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be withdrawn in person or by 
written notice to the party receiving Bids at the place designated for receipt of Bids. Withdrawal by written notice 
shall be in writing over the signature of the Bidder.  
 

2.31. In Section 5.1, delete everything following the caption “OPENING OF BIDS” and substitute the following: 
5.1.1 Bids received on time will be publicly opened and will be read aloud. Owner will not read aloud Bids that 
Owner determines, at the time of opening, to be non-responsive. . 
 
5.1.2 At bid opening, Owner will announce the date and location of the posting of the Notice of Intended Award.  

 
5.1.3 Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid 
Opening.  
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5.1.4 If Owner determines to award the Project, Owner will, after posting a Notice of Intended Award, send a 
copy of the Notice to all Bidders.  

 
5.1.5 If only one Bid is received, Owner will open and consider the Bid.  

 
2.32. In Section 5.2, insert the section number “5.2.1” before the words of the “The Owner” at the beginning of the sentence.   
 
2.33. Insert the following Sections 5.2.2 and 5.2.3: 

5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:  
.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;   
.2 Failure to deliver the Bid on time;  
.3 Failure to comply with Bid Security requirements, except as expressly allowed by law;   
.4 Listing an invalid electronic Bid Bond authorization number on the bid form;   
.5 Failure to Bid an Alternate, except as expressly allowed by law;   
.6 Failure to list qualified Subcontractors as required by law;  
.7 Showing any material modification(s) or exception(s) qualifying the Bid;   
.8 Faxing a Bid directly to the Owner or their representative; or  
.9 Failure to include a properly executed Power-of-Attorney with the bid bond. 

 
5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or 
sub-line items. A bid is materially unbalanced when it is based on prices significantly less than cost for some work 
and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that 
the bid will result in the lowest overall cost to the Owner even though it may be the low evaluated bid, or if it is so 
unbalanced as to be tantamount to allowing an advance payment. 
 

2.34. Delete Section 6.1 and substitute the following:  
6.1 CONTRACTOR'S RESPONSIBILITY 
Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all 
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of 
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be non-
responsible 
 

2.35. Delete the language of Section 6.2 and insert the word “Reserved.”  
 
2.36. Delete the language of Sections 6.3.2, 6.3.3, and 6.3.4 and insert the word “Reserved” after each Section Number. 

 
2.37. Insert the following Section 6.4 

6.4 CLARIFICATION 
Pursuant to Section 11-35-1520(8), the Procurement Officer may elect to communicate with a Bidder after opening for 
the purpose of clarifying either the Bid or the requirements of the Invitation for Bids. Such communications may be 
conducted only with Bidders who have submitted a Bid which obviously conforms in all material aspects to the 
Invitation for Bids and only in accordance with Appendix D (Paragraph A(6)) to the Manual for Planning and 
Execution of State Permanent Improvement, Part II. Clarification of a Bid must be documented in writing and 
included with the Bid. Clarifications may not be used to revise a Bid or the Invitation for Bids. [Section 11-35-
1520(8); R.19-445.2080] 

 
2.38. Delete Section 7.1.2 and substitute the following:  

7.1.2 The performance and payment bonds shall conform to the requirements of Section 11.4 of the General 
Conditions of the Contract. If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be 
included in the Bid. 
 

2.39. Delete the language of Section 7.1.3 and insert the word “Reserved.”  
 
2.40. In Section 7.2, insert the words “CONTRACT, CERTIFICATES OF INSURANCE” into the caption after the word 

“Delivery.”  
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2.41. Delete Section 7.2.1 and substitute the following:  
7.2.1 After expiration of the protest period, the Owner will tender a signed Contract for Construction to the Bidder and 
the Bidder shall return the fully executed Contract for Construction to the Owner within seven days thereafter. The 
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three days following 
the date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to 
consider the Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the 
Bidder’s Bid and to make claim on the Bid Security for re-procurement cost. 
 

2.42. Delete the language of Section 7.2.2 and insert the word “Reserved.”  
 
2.43. Delete the language of Article 8 and  insert the following: 

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on South Carolina 
Modified AIA Document A101, 2007, Standard Form of Agreement Between Owner and Contractor as modified by 
OSE Form 00501 – Standard Modification to Agreement Between Owner and Contractor. 
 

2.44. Insert the following Article 9: 
ARTICLE 9 MISCELLANEOUS 
9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING 
IMPORTANT TAX NOTICE - NONRESIDENTS ONLY 
Withholding Requirements for Payments to Nonresidents: Section 12-8-550 of the South Carolina Code of Laws 
requires persons hiring or contracting with a nonresident conducting a business or performing personal services of a 
temporary nature within South Carolina to withhold 2% of each payment made to the nonresident. The withholding 
requirement does not apply to (1) payments on purchase orders for tangible personal property when the payments are 
not accompanied by services to be performed in South Carolina, (2) nonresidents who are not conducting business in 
South Carolina, (3) nonresidents for contracts that do not exceed $10,000 in a calendar year, or (4) payments to a 
nonresident who (a) registers with either the S.C. Department of Revenue or the S.C. Secretary of State and (b) 
submits a Nonresident Taxpayer Registration Affidavit - Income Tax Withholding, Form I-312 to the person letting 
the contract. 
 
For information about other withholding requirements (e.g., employee withholding), contact the Withholding Section 
at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at: www.sctax.org  
 
This notice is for informational purposes only. This Owner does not administer and has no authority over tax issues. 
All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the South 
Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions should be 
directed to the Withholding Section at 803-898- 5383.  
 
PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX 
WITHHOLDING" FORM (FORM NUMBER I-312) LOCATED AT: 
http://www.sctax.org/Forms+and+Instructions/withholding/default.htm . 
 
9.2 CONTRACTOR LICENSING 
Contractors and Subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of 
Laws to be licensed, must be licensed at the time of bidding. 
 
9.3 SUBMITTING CONFIDENTIAL INFORMATION  
For every document Bidder submits in response to or with regard to this solicitation or request, Bidder must separately 
mark with the word "CONFIDENTIAL" every page, or portion thereof, that Bidder contends contains information that 
is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), or (b) 
privileged & confidential, as that phrase is used in Section 11-35-410. For every document Bidder submits in response 
to or with regard to this solicitation or request, Bidder must separately mark with the words "TRADE SECRET" every 
page, or portion thereof, that Bidder contends contains a trade secret as that term is defined by Section 39-8-20 of the 
Trade Secrets Act. For every document Bidder submits in response to or with regard to this solicitation or request, 
Bidder must separately mark with the word "PROTECTED" every page, or portion thereof, that Bidder contends is 
protected by Section 11-35-1810. All markings must be conspicuous; use color, bold, underlining, or some other 
method in order to conspicuously distinguish the mark from the other text. Do not mark your entire bid  as 
confidential, trade secret, or protected! If your bid, or any part thereof, is improperly marked as confidential or trade 
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secret or protected, the State may, in its sole discretion, determine it nonresponsive. If only portions of a page are 
subject to some protection, do not mark the entire page. By submitting a response to this solicitation, Bidder (1) agrees 
to the public disclosure of every page of every document regarding this solicitation or request that was submitted at 
any time prior to entering into a contract (including, but not limited to, documents contained in a response, documents 
submitted to clarify a response, & documents submitted during negotiations), unless the page is conspicuously marked 
"TRADE SECRET" or "CONFIDENTIAL" or "PROTECTED", (2) agrees that any information not marked, as 
required by these bidding instructions, as a "Trade Secret" is not a trade secret as defined by the Trade Secrets Act, & 
(3) agrees that, notwithstanding any claims or markings otherwise, any prices, commissions, discounts, or other 
financial figures used to determine the award, as well as the final contract amount, are subject to public disclosure. In 
determining whether to release documents, the State will detrimentally rely on Bidders's marking of documents, as 
required by these bidding instructions, as being either "Confidential" or "Trade Secret" or "PROTECTED". By 
submitting a response, Bidder agrees to defend, indemnify & hold harmless the State of South Carolina, its officers & 
employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, arising out of 
or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" or 
"PROTECTED". 
 
9.4 POSTING OF INTENT TO AWARD 
Notice of Intent to Award, SE-370, will be posted at the following location: 
Room or Area of Posting: Lobby 
Building Where Posted: Facilities Management Center 
Address of Building: 743 Greene St. Columbia, SC 29208 
WEB site address (if applicable): http://www.purchasing.sc.edu (see "Facilities/Construction Solicitation/Awards) 
Posting date will be announced at bid opening. In addition to posting the notice, the Owner will promptly send all 
responsive bidders a copy of the notice of intent to award and the final bid tabulation 
 
9.5 PROTEST OF SOLICITATION OR AWARD 
Any prospective bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the solicitation of a 
contract shall protest within fifteen days of the date of issuance of the applicable solicitation document at issue. Any 
actual bidder, offeror, contractor, or subcontractor who is aggrieved in connection with the intended award or award 
of a contract shall protest within ten days of the date notification of intent to award is posted in accordance with Title 
11, Chapter 35, Section 4210 of the South Carolina Code of Laws, as amended. A protest shall be in writing, shall set 
forth the grounds of the protest and the relief requested with enough particularity to give notice of the issues to be 
decided, and must be received by the State Engineer within the time provided.  
Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing: 

(a) by email to protest-ose@mmo.sc.gov,  
(b) by facsimile at 803-737-0639, or  
(c) by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.  

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your 
protest. 
 
9.6 SOLICITATION INFORMATION FROM SOURCES OTHER THAN OFFICIAL SOURCE 
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South 
Carolina solicitations. Any information on State agency solicitations obtained from any other source is unofficial and 
any reliance placed on such information is at the bidder’s sole risk and is without recourse under the South Carolina 
Consolidated Procurement Code. 
 
9.7 BUILDER’S RISK INSURANCE 
Bidder’s are directed to Article 11.3 of the South Carolina Modified AIA Document A201, 2007 Edition, which, 
unless provided otherwise in the bid documents, requires the contractor to provide builder’s risk insurance on the 
project. 
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9.8 TAX CREDIT FOR SUBCONTRACTING WITH MINORITY FIRMS 
Pursuant to Section 12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax credit equal to 
4% of the payments they make to said subcontractors. The payments claimed must be based on work performed 
directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars annually. The 
taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in which the 
first payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable years, 
the taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business Credit." 
A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is to 
be attached to the contractor's income tax return. Taxpayers must maintain evidence of work performed for a State 
contract by the minority subcontractor. Questions regarding the tax credit and how to file are to be referred to: SC 
Department of Revenue, Research and Review, Phone: (803) 898-5786, Fax: (803) 898-5888. The subcontractor must 
be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and Minority Business Assistance 
(OSMBA). Certificates are issued to subcontractors upon successful completion of the certification process. Questions 
regarding subcontractor certification are to be referred to: Governor's Office of Small and Minority Business 
Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: SC §11-35-5010 – Definition for Minority 
Subcontractor & SC §11-35-5230 (B) – Regulations for Negotiating with State Minority Firms. 
 
§ 9.9 OTHER SPECIAL CONDITIONS OF THE WORK 
9.9.1. BID DOCUMENT DISTRIBUTION:   
A.  The documents in "PDF" format will be posted at http://purchasing.sc.edu under Facilities / Construction 
Solicitations & Awards.  All addenda will also be posted on this website.  Digital copies of the documents on websites 
other than this are not legitimate and not authorized.  Bidders using alternate websites to access drawings accept full 
responsibility for any differences.  Hardcopies of documents will not be distributed.  All bidders are advised that 
review of partial sets of documents is not recommended and bidders will be responsible for any discrepancies which 
might have been avoided had a full set of documents been reviewed.   
B.  Five (5) sets of hardcopies will be provided to the successful bidder. 
 
9.9.2.  The "Substitution Request Form" (at the end of Section 012500) to request approval of  "equal" products for 
specific products listed.  
None 
      
      
      

END OF DOCUMENT 



University of South Carolina  Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 
 

BID BOND   1 

 
BID BOND 
 
 
BID BOND is the AIA document A310, latest edition, published by the American Institute of Architects. 
 
The A310 document is not included, but may be viewed at the Architect’s office or purchased from the 
American Institute of Architects. 
 
 
 
END OF SECTION 
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Bidders shall submit bids on only Bid Form SE-330.  
 

BID SUBMITTED BY:      
(Bidder's Name)  

BID SUBMITTED TO: University of South Carolina 
(Owner’s Name) 

FOR PROJECT: PROJECT NAME WBS Women's Restroom Construction (SE)  

PROJECT NUMBER  H27-Z054 

OFFER 

§ 1. In response to the Invitation for Construction Bids and in compliance with the Instructions to Bidders for the 
above-named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract 
with the Owner on the terms included in the Bidding Documents, and to perform all Work as specified or indicated 
in the Bidding Documents, for the prices and within the time frames indicated in this Bid and in accordance with the 
other terms and conditions of the Bidding Documents. 

§ 2. Pursuant to Section 11-32-3030(1) of the SC Code of Laws, as amended, Bidder has submitted Bid Security as 
follows in the amount and form required by the Bidding Documents: 

               Bid Bond with Power of Attorney         Electronic Bid Bond          Cashier's Check 
(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the 
effects of said Addenda into this Bid: 

ADDENDUM No:                 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing 
with the disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be 
revoked or withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days 
following the Bid Date, or for such longer period of time that Bidder may agree to in writing upon request of the 
Owner.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, 
appliances, warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary 
to complete the following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): The project 
consists of the women's restroom on the south east side of football stadium.   The work includes, new elevated slab 
structure of steel beams and composite decking, masonry load bearing walls, roof structure, PVC roofing, 
demolition, finishes and associated plumbing and HVAC work,  

 

                   , which sum is hereafter called the Base Bid. 
(Bidder - insert Base Bid Amount on line above) 
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§ 6.2 BID ALTERNATES - as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description): Additional concrete slab and steel beams as shown on architectural and 
structural drawings.    

 ADD TO or  DEDUCT FROM BASE BID:          
(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 2 (Brief Description): All toilet partitions for Women’s Restroom  
 ADD TO or  DEDUCT FROM BASE BID:          

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 

ALTERNATE # 3 (Brief Description):        
 ADD TO or  DEDUCT FROM BASE BID:          

(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate) 
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 35, 
TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED – (See Instructions on the 
following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Specialty work listed:
SUBCONTRACTOR 

SPECIALTY 
By License Classification 
and/or Subclassification 
(Completed by Owner) 

 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

NAME 
(Must be completed by Bidder) 

BASE BID 
 

SUBCONTRACTOR'S 
PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
 

Mechanical Contractor:   
"Plumbing" 

            

                  

                  

                  

ALTERNATE 1 

None Required             

                  

                  

                  

ALTERNATE 2 

None Required             

                  

                  

                  

ALTERNATE 3 

                  

                  

                  

                  

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the 
Alternate and the Base Bid work. 

 .
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1. Section 7 of the Bid Form sets forth a list of subcontractor specialties for which bidder is required to identify by 
name the subcontractor(s )Bidder will use to perform the work of each listed specialty. Bidder must identify only the 
subcontractor(s) who will perform the work and no others.  

2. For purposes of subcontractor listing, a Subcontractor is an entity who will perform work or render service to the 
prime contractor to or about the construction site. Material suppliers, manufacturers, and fabricators that will not perform 
physical work at the site of the project but will only supply materials or equipment to the bidder or proposed 
subcontractor(s) are not subcontractors and Bidder should not insert their names in the spaces provided on the bid form. 
Likewise, Bidder should not insert the names of sub-subcontractors in the spaces provided on the bid form but only the 
names of those entities with which bidder will contract directly. 

3. Bidder must only insert the names of subcontractors who are qualified to perform the work of the listed specialties 
as specified in the Bidding Documents and South Carolina Licensing Laws.   

4. If under the terms of the Bidding Documents, Bidder is qualified to perform the work of a specialty listed and Bidder 
does not intend to subcontract such work but to use Bidder’s own employees to perform such work, the Bidder must 
insert its own name in the space provided for that specialty.  

5. If Bidder intends to use multiple subcontractors to perform the work of a single specialty listing, Bidder must 
insert the name of each subcontractor Bidder will use, preferably separating the name of each by the word “and”. If 
Bidder intends to use both his own employees to perform a part of the work of a single specialty listing and to use 
one or more subcontractors to perform the remaining work for that specialty listing, bidder must insert his own name 
and the name of each subcontractor, preferably separating the name of each with the word “and”.  

6. Bidder may not list subcontractors in the alternative nor in a form that may be reasonably construed at the time of 
bid opening as a listing in the alternative. A listing that requires subsequent explanation to determine whether or not 
it is a listing in the alternative is non-responsive. If bidder intends to use multiple entities to perform the work for a 
single specialty listing, bidder must clearly set forth on the bid form such intent. Bidder may accomplish this by 
simply inserting the word “and” between the name of each entity listed for that specialty. Owner will reject as non-
responsive a listing that contains the names of multiple subcontractors separated by a blank space, the word “or”, a 
virgule (that is a /), or any separator that the Owner may reasonably interpret as a listing in the alternative. 

7. If Bidder is awarded the contract, bidder must, except with the approval of the owner for good cause shown, use 
the listed entities to perform the work for which they are listed.  

8. If bidder is awarded the contract, bidder will not be allowed to substitute another entity as subcontractor in place 
of a subcontractor listed in Section 7 of the Bid except for one or more of the reasons allowed by the SC Code of 
Laws. 

9. Bidder’s failure to insert a name for each listed specialty subcontractor will render the Bid non-responsive. 
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER THAN 
SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): Pursuant to instructions in 
the Invitation for Bids, if any, Bidder will provide to Owner upon the Owner’s request and within 24 hours of such 
request, a listing of manufacturers, material suppliers, and subcontractors, other than those listed in Section 7 above, 
that Bidder intends to use on the project. Bidder acknowledges and agrees that this list is provided for purposes of 
determining responsibility and not pursuant to the subcontractor listing requirements of SC Code Ann § 11-35-
3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES 

a. CONTRACT TIME: Bidder agrees that the Date of Commencement of the Work shall be established in a Notice 
to Proceed to be issued by the Owner. Bidder agrees to substantially complete the Work within 100 calendar days 
from the Date of Commencement, subject to adjustments as provided in the Contract Documents.  

b. LIQUIDATED DAMAGES: Bidder further agrees that from the compensation to be paid, the Owner shall retain 
as Liquidated Damages the sum of $500.00for each calendar day the actual construction time required to achieve 
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the 
Contract Documents. This sum is intended by the parties as the predetermined measure of compensation for actual 
damages, not as a penalty for nonperformance. 

§ 10. AGREEMENTS 

a. Bidder agrees that this bid is subject to the requirements of the law of the State of South Carolina. 

b. Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 
canceled for the convenience of, and without cost to, the State. 

c. Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be 
responsible for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the 
Project canceled for any reason prior to the issuance of the Notice to Proceed.  

§ 11. ELECTRONIC BID BOND 

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the 
Principal and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA 
Document A310, Bid Bond, included in the Bidding Documents. 

Electronic Bid Bond Number:            

Signature and Title:           
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BIDDER'S TAXPAYER IDENTIFICATION 

FEDERAL EMPLOYER'S IDENTIFICATION NUMBER:         

OR 

SOCIAL SECURITY NUMBER:            

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS 

Classification(s)& Limits:              

Subclassification(s) & Limits:            

SC Contractor's License Number(s):            

 
BY SIGNING THIS BID, THE PERSON SIGNING REAFFIRMS ALL REPRESENTATIONS AND 
CERTIFICATIONS MADE BY BOTH THE PERSON SIGNING AND THE BIDDER, INCLUDING WITHOUT 
LIMITATION, THOSE APPEARING IN ARTICLE 2 OF THE INSTRUCTIONS TO BIDDER. THE 
INVITATION FOR BIDS, AS DEFINED IN THE INSTRUCTIONS TO BIDDERS, IS EXPRESSLY 
INCORPORATE BY REFERENCE. 

SIGNATURE 

BIDDER’S LEGAL NAME:            

ADRESS:             

            

 

BY:       DATE:        
(Signature)  

TITLE:             

TELEPHONE:          

EMAIL:            



University of South Carolina  Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 
 

FORM OF AGREEMENT  1   

 
FORM OF AGREEMENT 
 
 
FORM OF AGREEMENT is the AIA Document A101 – 2007 Edition, published by the American 
Institute of Architects. 
 
The A101 document is not included, but may be viewed at the Architect’s office or purchased from the 
American Institute of Architects. 
 
 
 
END OF SECTION 
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OWNER: University of Couth Carolina 
PROJECT NUMBER: H27-Z054 
PROJECT NAME: WBS Women's Restroom Construction (SE) 
 
1. STANDARD MODIFICATIONS TO AIA A101-2007 
1.1. These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner and 
Contractor (AIA Document A101-2007) and other provisions of Bidding and Contract Documents as indicated 
below. 
 
1.2. All provisions of A101-2007, which are not so amended or supplemented, remain in full force and effect. 
 
2. MODIFICATIONS TO A101 
 
2.1. Insert the following at the end of Article 1: 
 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 
A101, or some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE 
Form 00501 – Standard Modification to Agreement Between Owner and Contractor. Any reference in this 
document to the General Conditions of the Contract for Construction, AIA Document A201, or some 
abbreviated reference thereof, shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – 
Standard Supplementary Conditions. 
 

2.2.  Delete Section 3.1 and substitute the following:  
  

3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the 
Owner. The Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven days 
prior to the Date of Commencement. Unless otherwise provided elsewhere in the contract documents, and 
provided the contractor has secured all required insurance and surety bonds, the contractor may commence 
work immediately after receipt of the Notice to Proceed. 
 

2.3.  Delete Section 3.2 and substitute the following:   
3.2 The Contract Time shall be measured from the Date of Commencement as provided in Section 9(a) of 
the Bid Form (SE-330) for this Project. Contractor agrees that if the Contractor fails to achieve Substantial 
Completion of the Work within the Contract Time, the Owner shall be entitled to withhold or recover from 
the Contractor liquidated damages in the amounts set forth in Section 9(b) of the Bid Form (SE-330, 
subject to adjustments of this Contract Time as provided in the Contract Documents. 
 

2.4.  In Section 5.1.1, insert the words “and Owner” after the phrase “Payment submitted to the Architect.”  
 
2.5.  Delete Section 5.1.3 and substitute the following:   
 

5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than 21 days after 
receipt of the Application for Payment. 
 

2.6.  In Section 5.1.6, Insert the following after the phrase “Subject to other provisions of the Contract 
Documents”: 

 
and subject to Title 12, Chapter 8, Section 550 of the South Carolina Code of Laws, as amended 
(Withholding Requirements for Payments to Non-Residents) 

 
In the spaces provided in Sub-Sections 1 and 2 for inserting the retainage amount, insert “three and one-
half percent (3.5%).”  



 2011 Edition 
OSE FORM 00501 Rev. 7/11/2011 

STANDARD MODIFICATIONS TO AGREEMENT BETWEEN  
OWNER AND CONTRACTOR  

2 of 3 

2.7.  In Section 5.1.8, delete the word “follows” and the colon and substitute the following: 
 

set forth in S.C. Code Ann. § 11-35-3030(4). 
 
2.8.  In Section 5.1.9, delete the words “Except with the Owner’s prior approval, the” before the word “ 

Contractor.” 
 
2.9.  In Section 5.2.2, delete the number 30 and substitute the number 21, delete everything following the words 

“Certificate for Payment” and place a period at the end of the resulting sentence. 
 
2.10.  Delete the language of Sections 6.1 and 6.2 and substitute  the word “Reserved” for the deleted language 

of each Section . 
 
2.11.  Delete the language of Section 8.2 and substitute the word “Reserved.” 
 
2.12.  In Section 8.3, make the word “Representative” in the title plural, delete everything following the title, and 

substitute the following: 
 

8.3.1 Owner designates the individual listed below as its Senior Representative (“Owner's Senior 
Representative”), which individual has the responsibility for and, subject to Section 7.2.1 of the General 
Conditions, the authority to resolve disputes under Section 15.6 of the General Conditions:   
 
Name: Tom Opal 
Title: Senior Project Manager 
Address: 743 Greene Street, Columbia, SC 29208 
Telephone: (803)777-7076 FAX: (803) 777-8739 
Email: tnopal@fmc.sc.edu 
 
8.3.2 Owner designates the individual listed below as its Owner's Representative, which individual has the 
authority and responsibility set forth in Section 2.1.1 of the General Conditions:  
 
Name: Ann Derrick 
Title: Project Manager 
Address: 743 Greene Street, Columbia, SC 29208 
Telephone: (803) 777-5811 FAX: (803) 777-8739 
Email: aderrick@fmc.sc.edu 
 

2.13.  In Section 8.4, make the word “Representative” in the title plural, delete everything following the title, and 
substitute the following: 

 
8.4.1 Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior 
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 
15.6 of the General Conditions: 
 
Name:       
Title:       
Address:       
Telephone:       FAX:       
Email:       
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8.4.2 Contractor designates the individual listed below as its Contractor's Representative, which individual 
has the authority and responsibility set forth in Section 3.1.1 of the General Conditions: 
 
Name:       
Title:       
Address:       
Telephone:       FAX:       
Email:       

 
2.14. Add  the following Section 8.6.1: 
 

8.6.1 The Architect’s representative: 
 
Name: Barbara Haller, AIA, LEED AP BD+C 
Title: Project Manager 
Address: 1217 Hampton Street, Columbia, SC 29201 
Telephone: (803) 771-2999 FAX: (803) 771-2858 
Email: bhaller@quackenbusharchitects.com 

 
2.15.  In Section 9.1.7, Sub-Section 2, list the following documents in the space provided for listing documents: 
 

Invitation for Construction Bids (SE-310) 
Instructions to Bidders (AIA Document A701-1997)   
Standard Supplemental Instructions to Bidders (OSE Form 00201)  
Contractor’s Bid (Completed SE-330) 
Notice of Intent to Award (Completed SE-370)   
Certificate of procurement authority issued by the SC Budget & Control Board    

 
2.16.  In Article 10, delete everything after the first sentence.  

 
END OF DOCUMENT 



 



University of South Carolina  Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 
 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION  1 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 
 
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION is the AIA document A201-
2007 Edition, published by the American Institute of Architects and the attached OSE Form 00811 
STANDARD SUPPLEMENTARY CONDITIONS. 
 
The A201 document is not included, but may be viewed at the Architect’s office or purchased from the 
American Institute of Architects. 
 
 
 
END OF SECTION 
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OWNER: University of South Carolina 
PROJECT NUMBER: H27-Z054 
PROJECT NAME: WBS Women's Restroom Construction (SE) 
 
1  GENERAL CONDITIONS  

The General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition, Articles 1 through 
15 inclusive, is a part of this Contract and is incorporated as fully as if herein set forth. For brevity, AIA Document 
A201 is also referred to in the Contract Documents collectively as the "General Conditions.''  

 
2  STANDARD SUPPLEMENTARY CONDITIONS  
2.1  The following supplements modify, delete and/or add to the General Conditions. Where any portion of the General 

Conditions is modified or any paragraph, Section or clause thereof is modified or deleted by these Supplementary 
Conditions, the unaltered provisions of the General Conditions shall remain in effect.  

 
2.2  Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined in the 

General Conditions have the meanings assigned to them in the General Conditions.  
 
3  MODIFICATIONS TO A201-2007  
3.1  Insert the following at the end of Section 1.1.1:  
 

Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or 
some abbreviated reference thereof, shall mean the AIA A101, 2007 Edition as modified by OSE Form 00501 – 
Standard Modification to Agreement Between Owner and Contractor. Any reference in this document to the 
General Conditions of the Contract for Construction, AIA Document A201, or some abbreviated reference thereof, 
shall mean the AIA A201, 2007 Edition as modified by OSE Form 00811 – Standard Supplementary Conditions.  

 
3.2  Delete the language of Section 1.1.8 and substitute the word “Reserved.”  

 
3.3  Add the following Section 1.1.9:  
 

1.1.9 NOTICE TO PROCEED 
Notice to Proceed is a document issued by the Owner to the Contractor, with a copy to the Architect, directing the 
Contractor to begin prosecution of the Work in accordance with the requirements of the Contract Documents. The 
Notice to Proceed shall fix the date on which the Contract Time will commence.  

  
3.4  Insert the following at the end of Section 1.2.1:  
 

In the event of patent ambiguities within or between parts of the Contract Documents, the contractor shall  
1) provide the better quality or greater quantity of Work, or 2) comply with the more stringent requirement,  
either or both in accordance with the Architect’s interpretation.  

 
3.5  Delete Section 1.5.1 and substitute the following:  

 
1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service and will retain all common law, statutory and other reserved rights, including copyrights. 
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a 
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for 
other purposes in connection with this Project is not to be construed as a violation of the Architect’s or Architect’s 
consultants’ reserved rights. 
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3.6  Delete Section 2.1.1 and substitute the following:  
 

2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall 
have express authority to bind the Owner with respect to all matters requiring the Owner’s approval or 
authorization, except as provided in Section 7.1.2. Except as otherwise provided in Section 4.2.1, the Architect 
does not have such authority. The term “Owner” means the Owner or the Owner’s Representative. [Reference § 
8.2 of the Agreement.]  

 
3.7  Delete Section 2.1.2 and substitute the following: 

 
2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to Title 29, Chapter 5, 
Section 23 of the South Carolina Code of Laws, as amended.. 

 
3.8  Delete Section 2.2.3 and substitute the following: 

 
2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in 
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner 
pursuant to this Section but shall exercise proper precautions relating to the safe performance of the Work. 

 
3.9  Replace the period at the end of the last sentence of Section 2.2.4 with a semicolon and insert the following after 

the inserted semicolon:  
 

“however, the Owner does not warrant the accuracy of any such information requested by the Contractor that is 
not otherwise required of the Owner by the Contract Documents. Neither the Owner nor the Architect shall be 
required to conduct investigations or to furnish the Contractor with any information concerning subsurface 
characteristics or other conditions of the area where the Work is to be performed beyond that which is provide in 
the Contract Documents.” 

 
3.10  Delete Section 2.2.5 and substitute the following:  

 
2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor with ten 
copies of the Contract Documents. The Contractor may make reproductions of the Contract Documents pursuant 
to Section 1.5.2. All copies of the drawings and specifications, except the Contractor’s record set, shall be returned 
or suitably accounted for to the Owner, on request, upon completion of the Work. 

 
3.11  Add the following Sections 2.2.6 and 2.2.7:  

 
2.2.6 The Owner assumes no responsibility for any conclusions or interpretation made by the Contractor based on 
information made available by the Owner.  
 
2.2.7 The Owner shall obtain, at its own cost, general building and specialty inspection services as required by the 
Contract Documents. The Contractor shall be responsible for payment of any charges imposed for reinspections. 

  
3.12  Delete Section 2.4 and substitute the following:  

 
2.4 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and 
fails within a ten-day period after receipt of written notice from the Owner to commence and continue correction 
of such default or neglect, including but not limited to providing necessary resources, with diligence and 
promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. 
In such case an appropriate Change Directive shall be issued deducting from payments then or thereafter due the 
Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses and compensation for 
the Architect’s additional services made necessary by such default, neglect or failure. If payments then or 
thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to 
the Owner. 
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3.13  Insert the following at the end of Section 3.2.1:  
 

The Contractor acknowledges that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to (1) conditions bearing upon transportation, 
disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and roads; (3) 
uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the conformation and 
conditions of the ground; and (5) the character of equipment and facilities needed preliminary to and during work 
performance. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 
of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work done by the Owner, as well as from the 
drawings and specifications made a part of this contract. Any failure of the Contractor to take the actions described 
and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the 
difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work 
without additional expense to the Owner. 

 
3.14  In the third sentence of Section 3.2.4, insert the word “latent” before the word “errors.” 
  
3.15  In the last sentence of Section 3.3.1, insert the words “by the Owner in writing” after the word “instructed.”  
 
3.16  Delete the third sentence of Section 3.5 and substitute the following sentences:  
 

Work, materials, or equipment not conforming to these requirements shall be considered defective. Unless caused 
by the Contractor or a subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect 
caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, 
improper operation, or normal wear and tear and normal usage.  
 

3.17  Insert the following at the end of Section 3.6:  
 

The Contractor shall comply with the requirements of Title 12, Chapter 9 of the South Carolina Code of Laws, as 
amended, regarding withholding tax for nonresidents, employees, contractors and subcontractors. 

 
3.18  In Section 3.7.1, delete the words “the building permit as well as for other”  and insert the following sentence at 

the end of this section:  
 
Pursuant to Title 10, Chapter 1, Section 180 of the South Carolina Code of Laws, as amended, no local general or 
specialty building permits are required for state buildings.  

 
3.19  Delete the last sentence of Section 3.7.5 and substitute the following:  

 
Adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be 
made as provided in Article 7.3.3. 
 

3.20  Delete the last sentence of Section 3.8.2.3 and substitute the following:  
 

The amount of the Change Order shall reflect the difference between actual costs, as documented by invoices, and 
the allowances under Section 3.8.2.1. 

 
3.21  In Section 3.9.1, insert a comma after the word “superintendent” in the first sentence and insert the following 

after the inserted comma: 
 
acceptable to the Owner,  

 
3.22  Delete Section 3.9.2 and substitute the following:  

 
3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the 
name and qualifications of a proposed superintendent. The Owner may reply within 14 days to the Contractor in  
writing stating (1) whether the Owner has reasonable objection to the proposed superintendent or (2) that the 
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Owner requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute 
notice of no reasonable objection. 

 
3.23  After the first sentence in Section 3.9.3, insert the following sentence:  

 
The Contractor shall notify the Owner, in writing, of any proposed change in the superintendent, including the 
reason therefore, prior to making such change. 

 
3.24  Delete Section 3.10.3 and substitute the following:  

 
3.10.3 Additional requirements, if any, for the constructions schedule are as follows: 
(Check box if applicable to this Contract)) 

 
 The construction schedule shall be in a detailed precedence-style critical path management (CPM) or 

primavera-type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic 
representation of all activities and events that will occur during performance of the work; (2) identify each phase 
of construction and occupancy; and (3) set forth dates that are critical in ensuring the timely and orderly 
completion of the Work in accordance with the requirements of the Contract Documents (hereinafter referred to as 
“Milestone Dates”). Upon review and acceptance by the Owner and the Architect of the Milestone Dates, the 
construction schedule shall be deemed part of the Contract Documents and attached to the Agreement as Exhibit 
“A.” If not accepted, the construction schedule shall be promptly revised by the Contractor in accordance with the 
recommendations of the Owner and the Architect and resubmitted for acceptance. The Contactor shall monitor the 
progress of the Work for conformance with the requirements of the construction schedule and shall promptly 
advise the Owner of any delays or potential delays. Whenever the approved construction schedule no longer 
reflects actual conditions and progress of the work or the Contract Time is modified in accordance with the terms 
of the Contract Documents, the Contractor shall update the accepted construction schedule to reflect such 
conditions. In the event any progress report indicates any delays, the Contractor shall propose an affirmative plan 
to correct the delay, including overtime and/or additional labor, if necessary. In no event shall any progress report 
constitute an adjustment in the Contract Time, any Milestone Date, or the Contract Sum unless any such 
adjustment is agreed to by the Owner and authorized pursuant to Change Order. 

 
3.25  Add the following Section 3.10.4:  

 
3.10.4 Owner’s review and acceptance of Contractor’s schedule is not conducted for the purpose of either 
determining its accuracy and completeness or approving the construction means, methods, techniques, sequences 
or procedures. The Owner’s approval shall not relieve the Contractor of any obligations. Unless expressly 
addressed in a Modification, the Owner's approval of a schedule shall not change the Contract Time. 
 

3.26  Add the following Section 3.12.5.1:  
 
3.12.5.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall 
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire sprinkler 
contractor shall certify the accuracy of his shop drawings prior to submitting them for review and approval. The 
fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record who, upon 
approving the sprinkler shop drawings will submit them to the State Fire Marshal or other authorities having 
jurisdiction for review and approval. The Architect’s engineer of record will submit a copy of the State Fire 
Marshal’s approval letter to the Contractor, Architect, and OSE. Unless authorized in writing by OSE, neither the 
Contractor nor subcontractor at any tier shall submit the fire sprinkler shop drawings directly to the State Fire 
Marshal or other authorities having jurisdiction for approval. 
 

3.27  In the fourth sentence of Section 3.12.10, after the comma following the words “licensed design professional,” 
insert the following: 

 
 

who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and  
 
3.28  In Section 3.13, insert the section number “3.13.1” before the before the opening words “The Contractors shall.” 
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3.29  Add the following Sections 3.13.2 and 3.13.3: 
 

3.13.2 Protection of construction materials and equipment stored at the Project site from weather, theft, vandalism, 
damage, and all other adversity is solely the responsibility of the Contractor. The Contractor shall perform the 
work in a manner that affords reasonable access, both vehicular and pedestrian, to the site of the Work and all 
adjacent areas. The Work shall be performed, to the fullest extent reasonably possible, in such a manner that public 
areas adjacent to the site of the Work shall be free from all debris, building materials, and equipment likely to 
cause hazardous conditions. 
 
3.13.3 The Contractor and any entity for whom the Contractor is responsible shall not erect any sign on the Project 
site without the prior written consent of the Owner. 

 
3.30  In the first sentence of Section 3.18.1, after the parenthetical “…(other than the Work itself),…” and before the 

word “…but...”, insert the following: 
 

including loss of use resulting therefrom,  
 

3.31  Delete Section 4.1.1 and substitute the following:  
 
4.1.1 The Architect is that person or entity identified as the Architect in the Agreement and is referred to 
throughout the Contract Documents as if singular in number.  

 
3.32  Insert the following at the end of Section 4.2.1:  

 
Any reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable 
time” is understood to mean no more than fourteen days, unless otherwise specified in the Contract Documents or 
otherwise agreed to by the parties. 

 
3.33  Delete the first sentence of Section 4.2.2 and substitute the following:  
 

The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any, 
and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to 
observe the progress and quality of the various components of the Contractor’s Work, and to determine if the Work 
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance 
with the Contract Documents. 
 

3.34  Delete the first sentence of Section 4.2.3 and substitute the following: 
 
On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the 
portion of the Work completed, and report to the Owner (1) deviations from the Contract Documents and from the 
most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the 
Work. 

 
3.35  In Section 4.2.5, after the words “evaluations of the” and before the word “Contractor’s,” insert the following: 
 

Work completed and correlated with the  
 
3.36  Delete the first sentence of Section 4.2.11 and substitute the following:  

 
4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and 
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of 
such request, the Architect will promptly provide the non-requesting party with a copy of the request.  
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3.37  Insert the following at the end of Section 4.2.12:  
 
If either party disputes the Architects interpretation or decision, that party may proceed as provided in Article 15. 
The Architect’s interpretations and decisions may be, but need not be, accorded any deference in any review 
conducted pursuant to law or the Contract Documents. 

 
3.38  Delete Section 4.2.14 and substitute the following:  
 

The Architect will review and respond to requests for information about the Contract Documents so as to avoid 
delay to the construction of the Project. The Architect’s response to such requests will be made in writing with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. Any response to a request for information must be 
consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in 
the form of drawings. Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not 
involve an adjustment to the Contract Sum or Contract Time.  

 
3.39  Delete Section 5.2.1 and substitute the following:  

 
5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, within 
fourteen days after posting of the Notice of Intent to Award  the Contract, shall furnish in writing to the Owner 
through the Architect the names of persons or entities (excluding Listed Subcontractors but including those who 
are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the 
Work. The Owner may reply within 14 days to the Contractor in writing stating (1) whether the Owner has 
reasonable objection to any such proposed person or entity. Failure of the Owner to reply within the 14 day period 
shall constitute notice of no reasonable objection. 

 
3.40  Delete Section 5.2.2 and substitute the following:   

 
5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable 
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity 
for supplies or services unless such supplies and services are necessary for completion of the Work and the 
specified individual or entity is the only source of such supply or services.  

 
3.41  In the first sentence of Section 5.2.3, delete the words “…or Architect…” in the two places they appear.  

  
3.42  Delete the words “…or Architect…” in the in the first sentence of Section 5.2.4 and insert the following sentence 

at the end of Section 5.2.4: 
 
The Contractor’s request for substitution must be made to the Owner in writing accompanied by supporting 
information.  

 
3.43  Add  the following Section 5.2.5: 

 
5.2.5 A Subcontractor identified in the Contractor’s Bid in response the specialty subcontractor listing 
requirements of Section 7 of the Bid Form (SE-330) may only be substituted in accordance with and as permitted 
by the provisions of Title 11, Chapter 35, Section 3021 of the South Carolina Code of Laws, as amended. A 
proposed substitute for a Listed Subcontractor shall be subject to the Owner’s approval as set forth is Section 5.2.3. 

 
3.44  In Section 5.3, delete everything following the heading “SUBCONTRACTUAL RELATIONS” and insert the 

following Sections 5.3.1, 5.3.2, 5.3.3, and 5.3.4:  
 
5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work 
to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to 
assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each 
subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
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prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein or in the 
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by 
the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each 
Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to 
each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract 
Documents to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to 
the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the 
Contract Documents. Subcontractors will similarly make copies of applicable portions of such documents available 
to their respective proposed Sub-subcontractors.  

 
§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract 
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 
3.5, 3.18, 5.3, 5.4, 6.2.2, 7.3.3, 7.5, 7.6, 13.1, 13.12, 14.3, 14.4, and 15.1.6. 
 
§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to 
exclude, Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of these General Conditions. In the 
place of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract 
may include Sections 13.2.1 and 13.6 and all of Article 15, except Section 15.1.6, of AIA Document A201-2007, 
Conditions of the Contract, as originally issued by the American Institute of Architects. 
 
§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor 
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect the rights of the Owner and 
the Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the 
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or in 
such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with 
copies of any or all subcontracts or purchase orders. 

 
3.45  Delete the last sentence of Section 5.4.1.  
 
3.46  Add the following Sections 5.4.4, 5.4.5 and 5.4.6:  
 

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor 
for those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this 
conditional assignment.  

 
§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work 
assigned to the Owner in accordance with the Contract Documents. 
 
§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s 
obligations to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional 
assignment.  

 
3.47  Delete the language of Section 6.1.4 and substitute the word “Reserved.” 
 
3.48  Insert the following at the end of Section 7.1.2:  

 
If the amount of a Modification exceeds the limits of the Owner’s Construction Change Order Certification 
(reference Section 9.1.7.2 of the Agreement), then the Owner’s agreement is not effective, and Work may not 
proceed, until approved in writing by the Office of State Engineer. 
  

3.49  Delete Section 7.2.1 and substitute the following: 
 
7.2.1 A Change Order is a written instrument prepared by the Architect (using State Form SE-480 “Construction 
Change Order”) and signed by the Owner, Contractor and Architect stating their agreement upon all of the 
following: 

.1 The change in the Work; 
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.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
3.50 Add the following Sections 7.2.2, 7.2.3, 7.2.4, and 7.2.5: 

 
7.2.2 If a Change Order provides for an adjustment to the Contract Sum, the adjustment must be calculated in 
accordance with Section 7.3.3. 
 
7.2.3 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change 
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the 
proposed adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract sum shall be prepared 
in accordance with Section 7.2.2. The Owner’s request shall include any revisions to the Drawings or 
Specifications necessary to define any changes in the Work. Within fifteen days of receiving the request, the 
Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section 
7.6.  
 
7.2.4 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and 
shall be prepared in accordance with Section 7.2.3. If the Contractor requests a change to the Work that involves a 
revision to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditures 
associated with the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by 
execution of a Change Order.  
 
7.2.5 Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the 
Work that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or 
the Contract Time. 

  
3.51  Delete 7.3.3 and substitute the following:  

 
7.3.3 PRICE ADJUSTMENTS  
§ 7.3.3.1 If any Modification, including a Construction Change Directive, provides for an adjustment to the 
Contract Sum, the adjustment shall be based on whichever of the following methods is the most valid 
approximation of the actual cost to the contractor, with overhead and profit as allowed by Section 7.5: 

.1 Mutual acceptance of a lump sum; 

.2 Unit prices stated in the Contract Documents, except as provided in Section 7.3.4, or subsequently 
agreed upon; 

.3 Cost attributable to the events or situations under applicable clauses with adjustment of profits or 
fee, all as specified in the contract, or subsequently agreed upon by the parties, or by some other 
method as the parties may agree; or 

.4 As provided in Section 7.3.7. 
 

§ 7.3.3.2 Consistent with Section 7.6, costs must be properly itemized and supported by substantiating data 
sufficient to permit evaluation before commencement of the pertinent performance or as soon after that as 
practicable. All costs incurred by the Contractor must be justifiably compared with prevailing industry standards. 
Except as provided in Section 7.5, all adjustments to the Contract Price shall be limited to job specific costs and 
shall not include indirect costs, overhead, home office overhead, or profit. 
 

3.52  Delete Section 7.3.7 and substitute the following:   
 
7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract 
Sum, the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the 
adjustment on the basis of reasonable expenditures and savings of those performing the Work attributable to the 
change, including, in case of an increase in the Contract Sum, an amount for overhead and profit as set forth in 
Section 7.5. In such case, and also under Section 7.3.3.1.3, the Contractor shall keep and present, in such form as 
the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 
provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 
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.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers’ compensation insurance; 
.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated 

or consumed; 
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others; and 
.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to 

the Work. 
 
3.53  Delete Section 7.3.8 and substitute the following: 

 
7.3.8 Using the percentages stated in Section 7.5, any adjustment to the Contract Sum for deleted work shall 
include any overhead and profit attributable to the cost for the deleted Work.   

 
3.54  Add the following Sections 7.5 and 7.6:  

 
7.5 AGREED OVERHEAD AND PROFIT RATES  
7.5.1 For any adjustment to the Contract Sum for which overhead and profit may be recovered, other than those 
made pursuant to Unit Prices stated in the Contract Documents, the Contractor agrees to charge and accept, as full 
payment for overhead and profit, the following percentages of costs attributable to the change in the Work. The 
percentages cited below shall be considered to include all indirect costs including, but not limited to: field and 
office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations. 
The allowable percentages for overhead and profit are as follows:  
 

.1 To the Contractor for work performed by the Contractor’s own forces, 17% of the Contractor’s 
actual costs. 
  
.2 To each Subcontractor for work performed by the Subcontractor’s own forces, 17% of the 
subcontractor’s actual costs. 
 
.3 To the Contractor for work performed by a subcontractor, 10% of the subcontractor’s actual costs 
(not including the subcontractor’s overhead and profit). 
 

7.6 PRICING DATA AND AUDIT  
§ 7.6.1 Cost or Pricing Data. 
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a 
Modification which exceeds $500,000. Contractor shall certify that, to the best of its knowledge and belief, the cost 
or pricing data submitted is accurate, complete, and current as of a mutually determined specified date prior to the 
date of pricing the Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant 
sums by which such price was increased because Contractor furnished cost or pricing data that was inaccurate, 
incomplete, or not current as of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such 
adjustments may be made after final payment to the Contractor.  
 
§ 7.6.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers 
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental; 
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated 
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are 
more than historical accounting data; they are all the facts that can be reasonably expected to contribute to the 
soundness of estimates of future costs and to the validity of determinations of costs already incurred.  
 
§ 7.6.3 Records Retention. 
As used in Section 7.6, the term "records" means any books or records that relate to cost or pricing data that 
Contractor is required to submit pursuant to Section 7.6.1. Contractor shall maintain records for three years from 
the date of final payment, or longer if requested by the chief procurement officer. The Owner may audit 
Contractor’s records at reasonable times and places. 



 2011 Edition 
OSE FORM 00811 Rev. 9/7/2011 
STANDARD SUPPLEMENTARY CONDITIONS  

10 of 25 

3.55 Delete Section 8.2.2 and substitute the following: 
 

8.2.2 The Contractor shall not knowingly commence operations on the site or elsewhere prior to the effective date 
of surety bonds and insurance required by Article 11 to be furnished by the Contractor and Owner. The date of 
commencement of the Work shall not be changed by the effective date of such surety bonds or insurance.  

 
3.56  Delete Section 8.3.1 and substitute the following: 

 
8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by 
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 
causes beyond the control of the Contractor and any subcontractor at any tier; or by delay authorized by the Owner 
pending dispute resolution; or by other causes that the Architect determines may justify delay, then to the extent 
such delay will prevent the Contractor from achieving Substantial Completion within the Contract Time and 
provided the delay (1) is not caused by the fault or negligence of the Contractor or a subcontractor at any tier and 
(2) is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such supplies, 
machinery, equipment, or services were obtainable from other sources in sufficient time for the Contractor to meet 
the required delivery, the Contract Time shall be extended by Change Order for such reasonable time as the 
Architect may determine. 

 
3.57  Insert the following at the end of Section 9.1:   

 
All changes to the Contract Sum shall be adjusted in accordance with Section 7.3.3. 

 
3.58  Delete Section 9.2 and substitute the following:  

 
9.2 SCHEDULE OF VALUES 
9.2.1 The Contractor shall submit to the Architect, within ten days of full execution of the Agreement, a schedule 
of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and 
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to 
by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment. As requested by 
the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown for the Work for 
which each is responsible, such breakdown being submitted on a uniform standardized format approved by the 
Architect and Owner. The breakdown shall be divided in detail, using convenient units, sufficient to accurately 
determine the value of completed Work during the course of the Project. The Contractor shall update the schedule 
of values as required by either the Architect or Owner as necessary to reflect: 
 

.1 the description of Work (listing labor and material separately); 

.2 the total value; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed and amount billed. 
 
9.2.2 Any schedule of values or trade breakdown that fails to include sufficient detail, is unbalanced, or exhibits 
"front-loading" of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the 
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future 
Applications for Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work. 

 
3.59 Delete Section 9.3.1 and substitute the following: 
 

Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in accordance 
with the schedule of values, if required under Section 9.2., for completed portions of the Work. Such application 
shall be notarized, if required, and supported by such data substantiating the Contractor’s right to payment as the 
Owner or Architect may require (such as copies of requisitions from Subcontractors and material suppliers) and 
shall reflect retainage and any other adjustments provided in Section 5 of the Agreement. If required by the Owner 
or Architect, the Application for Payment shall be accompanied by a current construction schedule. 
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3.60  In Section 9.3.2, add the following words to the end of the second sentence: 
 

provided such materials or equipment will be subsequently incorporated in the Work 
 
Insert the following at the end of Section 9.3.2:  

 
The Contractor shall 1) protect such materials from diversion, vandalism, theft, destruction, and damage, 2) mark 
such materials specifically for use on the Project, and 3) segregate such materials from other materials at the 
storage facility. The Architect and the Owner shall have the right to make inspections of the storage areas at any 
time. 

 
3.61  In Section 9.4.2, in the first sentence, after the words “Work has progressed to the point indicated,” insert the 

following: 
 

in both the Application for Payment and, if required to be submitted by the Contractor, the accompanying current 
construction schedule  

 
In the last sentence, delete the third item starting with “(3) reviewed copies” and ending with “Contractor’s right 
to payment,” 

 
3.62  In Section 9.5.1, in the first sentence, delete the word “may” after the opening words “The Architect” and 

substitute the word “shall.”  
 

In Section 9.5.1, insert the following sentence after the first sentence: 
 

The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the 
current construction schedule required by Section 3.10.1.  

 
3.63 In Section 9.6.2, delete the word “The…” at the beginning of the first sentence and substitute the following:  

 
Pursuant to Chapter 6 of Title 29 of the South Carolina Code of Laws, as amended, the 

 
3.64  Delete Section 9.7 and substitute following:  

 
9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within 
seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor 
within seven days after the time established in the Contract Documents  the amount certified by the Architect or 
awarded by a final dispute resolution order, then the Contractor may, upon seven additional days’ written notice to 
the Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time 
shall be extended appropriately and the Contract Sum shall be increased, in accordance with the provisions of 
Section 7.3.3, by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, plus interest as 
provided for in the Contract Documents. 

 
3.65  Insert the following words at the end of the sentence in Section 9.8.1:  

 
and when all required occupancy permits, if any, have been issued and copies of same have been delivered to the 
Owner. 
  

3.66  In Section 9.8.2, insert the word “written” after the word “comprehensive” and before the word “list.”  
 
3.67  Delete Section 9.8.3 and substitute the following:  

 
9.8.3.1 Upon receipt of the Contractor’s list, the Architect, with the Owner and any other person the Architect or 
the Owner choose, will make an inspection on a date and at a time mutually agreeable to the Architect, Owner, and 
Contractor, to determine whether the Work or designated portion thereof is substantially complete. The Contractor 
shall furnish access for the inspection and testing as provided in this Contract. The inspection shall include a 
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demonstration by the Contractor that all equipment, systems and operable components of the Work function 
properly and in accordance with the Contract Documents. If the Architect’s inspection discloses any item, whether 
or not included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract 
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the 
Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon 
notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the 
Architect to determine Substantial Completion. If more than one Substantial Completion inspection is required, the 
Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the costs may be 
deducted from payments due to the Contractor. 
 
9.8.3.2 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is 
safe to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy Inspection by OSE. The 
Owner, Architect, and Contractor shall be present at OSE’s inspection. Upon verifying that the Work or a portion 
of the Work is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial 
Certificate of Occupancy. 
  

3.68 In the second sentence of Section 9.8.5, delete the words “and consent of surety, if any.” 
 
3.69 In the first sentence of Section 9.9.1, delete the words “Section 11.3.1.5”and substitute the words “Section 

11.3.1.3." 
 
3.70  Delete Section 9.10.1 and substitute the following: 

 
9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve 
Final Completion no later than thirty days after Substantial Completion. Upon receipt of the Contractor’s written 
notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for 
Payment, the Architect, with the Owner and any other person the Architect or the Owner choose, will make an 
inspection on a date and at a time mutually agreeable to the Architect, Owner, and Contractor, and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, 
information and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been 
completed in accordance with terms and conditions of the Contract Documents and that the entire balance found to 
be due the Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for 
Payment will constitute a further representation that conditions listed in Section 9.10.2 as precedent to the 
Contractor’s being entitled to final payment have been fulfilled. If more than one Final Completion inspection is 
required, the Contractor shall reimburse the Owner for all costs of reinspections or, at the Owner’s option, the 
costs may be deducted from payments due to the Contractor. If the Contractor does not achieve final completion 
within thirty days after Substantial Completion or the timeframe agreed to by the parties in the Certificate of 
Substantial Completion, whichever is greater, the Contractor shall be responsible for any additional Architectural 
fees resulting from the delay.  

 
3.71  Delete the first sentence of Section 9.10.2 and substitute the following:  
 

Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to the 
Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by 
the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or 
allowed to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement 
that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period 
required by the Contract Documents, (4) consent of surety, if any, to final payment (5), if required by the Owner, 
other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out of the Contract, to the extent and in such form as may be 
designated by the Owner, (6) required Training Manuals, (7) equipment Operations and Maintenance Manuals, (8) 
any certificates of testing, inspection or approval required by the Contract Documents and not previously provided 
(9) all warranties and guarantees required under or pursuant to the Contract Documents, and (10) one copy of the 
Documents required by Section 3.11. 
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3.72 Delete the first sentence of  Section 9.10.3 and substitute the following: 
 

If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of the 
Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, 
make payment of the balance due for that portion of the Work fully completed and accepted. 
 

3.73 Delete Section 9.10.5 and substitute the following: 
 

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those specific claims in stated amounts that have been previously made in 
writing and identified by that payee as unsettled at the time of final Application for Payment. 
 

 3.74 Add the following Section 9.10.6:  
 
9.10.6 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall arrange 
for a representative of OSE to participate in the Final Completion Inspection. Representatives of the State Fire 
Marshal’s Office and other authorities having jurisdiction may be present at the Final Completion Inspection or 
otherwise inspect the completed Work and advise the Owner whether the Work meets their respective 
requirements for the Project. 
  

3.75  Delete Section 10.3.1 and substitute the following: 
  

10.3.1 If the Contractor encounters a hazardous material or substance which was not discoverable as provided in 
Section 3.2.1 and not required by the Contract Documents, and if reasonable precautions will be inadequate to 
prevent foreseeable bodily injury or death to persons or serious loss to real or personal property resulting from 
such material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the 
condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in 
writing. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances 
subject to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the 
S.C. Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. 
Nuclear Regulatory Commission. 

 
3.76  Insert the following at the end of Section 10.3.2:  

 
In the absence of agreement, the Architect will make an interim determination regarding any delay or impact on 
the Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on 
the same basis as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance 
with Article 15. Any adjustment in the Contract Sum shall be determined in accordance with Section 7.3.3. 
  

3.77  Delete Section 10.3.3 and substitute the following:  
 
10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the 
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous 
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of 
the Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental 
authority or as evidenced by a written report to both the Owner and the Contractor, which is prepared by an 
environmental engineer reasonably satisfactory to both the Owner and the Contractor. 

 
3.78  In Section 10.3.5, delete the word “The” at the beginning of the  sentence and substitute the following:  

 
In addition to its obligations under Section 3.18, the 

 
3.79  Delete the language of Section 10.3.6 and substitute the word “Reserved.”  
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3.80  Insert the following at the end of Section 10.4:  
 
The Contractor shall immediately give the Architect notice of the emergency. This initial notice may be oral 
followed within five days by a written notice setting forth the nature and scope of the emergency. Within fourteen 
days of the start of the emergency, the Contractor shall give the Architect a written estimate of the cost and 
probable effect of delay on the progress of the Work. 
  

3.81  Delete 11.1.2 and substitute the following:  
 
11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified below 
or required by law, whichever coverage is greater. Coverages shall be written on an occurrence basis and shall be 
maintained without interruption from the date of commencement of the Work until the date of final payment and 
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 
completed operations coverage, until the expiration of the period for correction of Work or for such other period 
for maintenance of completed operations coverage as specified in the Contract Documents. 

 
(1) COMMERCIAL GENERAL LIABILITY: 

(a) General Aggregate (per project)   $1,000,000 
(b) Products/Completed Operations   $1,000,000 
(c) Personal and Advertising Injury   $1,000,000 
(d) Each Occurrence    $1,000,000 
(e) Fire Damage (Any one fire)   $50,000 
(f) Medical Expense (Any one person)  $5,000 
 

(2) BUSINESS AUTO LIABILITY (including All Owned, Non-owned, and Hired Vehicles): 
(a) Combined Single Limit   $1,000,000  
 

(3) WORKER’S COMPENSATION: 
(a) State Statutory 
(b) Employers Liability    $100,000 Per Acc. 

     $500,000 Disease, Policy Limit 
     $100,000 Disease, Each Employee 
 

In lieu of separate insurance policies for Commercial General Liability, Business Auto Liability, and Employers 
Liability, the Contractor may provide an umbrella policy meeting or exceeding all coverage requirements set forth 
in this Section 11.1.2. The umbrella policy limits shall not be less than $3,000,000. 

 
3.82  Delete Section 11.1.3 and substitute the following:  

 
11.1.3 Prior to commencement of the Work, and thereafter upon replacement of each required policy of insurance, 
Contractor shall provide to the Owner a written endorsement to the Contractor’s general liability insurance policy 
that: 
 

(i) names the Owner as an additional insureds for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s operations; 
(ii) provides that no material alteration, cancellation, non-renewal, or expiration of the coverage 
contained in such policy shall have effect unless all additional insureds have been given at least ten (10) 
days prior written notice of cancellation for non-payment of premiums and thirty (30) days prior written 
notice of cancellation for any other reason; and  
(iii) provides that the Contractor’s liability insurance policy shall be primary, with any liability insurance 
of the Owner as secondary and noncontributory.  
 

Prior to commencement of the Work, and thereafter upon renewal or replacement of each required policy of 
insurance, Contractor shall provide to the Owner a signed, original certificate of liability insurance (ACORD 25). 
Consistent with this Section 11.1, the certificate shall identify the types of insurance, state the limits of liability for 
each type of coverage, name the Owner a Consultants as Certificate Holder, provide that the general aggregate 
limit applies per project, and provide that coverage is written on an occurrence basis. Both the certificates and the 
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endorsements must be received directly from either the Contractor's insurance agent or the insurance company. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 
naming the Owner as an additional insured for claims made under the Contractor’s completed operations, and 
otherwise meeting the above requirements, shall be submitted with the final Application for Payment as required 
by Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time 
required by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims 
paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness. 

 
3.83  Delete Section 11.1.4 and substitute the following: 

11.1.4 A failure by the Owner either (i) to demand a certificate of insurance or written endorsement required by 
Section 11.1, or (ii) to reject a certificate or endorsement on the grounds that it fails to comply with Section 11.1 
shall not be considered a waiver of Contractor's obligations to obtain the required insurance.  
 

3.84  In Section 11.3.1, delete the first sentence and substitute the following: 
 

Unless otherwise provided in the Contract Documents, the Contractor shall purchase and maintain, in a company 
or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property 
insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, 
plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising 
total value for the entire Project at the site on a replacement cost basis. 
 

3.85  Delete the language of Section 11.3.1.2 and substitute the word “Reserved.” 
  
3.86  Delete the language of Section 11.3.1.3 and substitute the word “Reserved.” 
 
3.87  Delete Section 11.3.2 and substitute the following: 

 
11.3.2 BOILER AND MACHINERY INSURANCE 
The Contractor shall purchase and maintain boiler and machinery insurance required by the Contract Documents 
or by law, which shall specifically cover such insured objects during installation and until final acceptance by the 
Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in 
the Work, and the Owner and Contractor shall both be named insureds. 

 
3.88  Delete Section 11.3.3 and substitute the following: 

 
11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against 
loss of use of the Owner’s property due to fire or other hazards, however caused. To the extent any losses are 
covered and paid for by such insurance, the Owner waives all rights of action against the Contractor for loss of use 
of the Owner’s property, including consequential losses due to fire or other hazards however caused.  

 
3.89  Delete Section 11.3.4 and substitute the following:  

 
11.3.4 If the Owner requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such 
insurance, and the cost thereof shall be charged to the Owner by appropriate Change Order. 
 

3.90  Delete the language of Section 11.3.5 and substitute the word “Reserved.”  
  

3.91  Delete Section 11.3.6 and substitute the following: 
 
11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that 
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision 
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 
days’ prior written notice has been given to the Owner. 
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3.92  Delete the first sentence of Section 11.3.7 and substitute the following:  
 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate 
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and 
employees, for damages caused by fire or other causes of loss to the extent the property insurance provided by the 
Contractor pursuant to this Section 11.3 covers and pays for the damage, except such rights as they have to 
proceeds of such insurance held by the Contractor as fiduciary.  

 
3.93  Delete the first sentence of Section 11.3.8 and substitute the following: 

 
A loss insured under the Contractor’s property insurance shall be adjusted by the Contractor as fiduciary and made 
payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. 

 
3.94  Delete Section 11.3.9 and substitute the following: 

 
11.3.9 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured 
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged 
against proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, 
which the Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after 
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience, 
replacement of damaged property shall be performed by the Contractor. 

 
3.95  Delete Section 11.3.10 and substitute the following: 

 
11.3.10 The Contractor as fiduciary shall have power to adjust and settle a loss with insurers unless one of the 
parties in interest shall object in writing within five days after occurrence of loss to the Contractor’s exercise of this 
power; if such objection is made, the dispute shall be resolved in the manner provided in the contract between the 
parties in dispute as the method of binding dispute resolution. The Contractor  as fiduciary shall make settlement 
with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with a final order or 
determination issued by the appropriate authority having jurisdiction over the dispute..  
  

3.96  Delete Section 11.4.1 and substitute the following: 
 
11.4.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and 
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The 
Surety shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current publication of ''Best's Key 
Rating Guide, Property-Casualty''. In addition, the Surety shall have a minimum ''Best Financial Strength 
Category'' of ''Class V", and in no case less than five (5) times the contract amount. The Performance Bond shall be 
written on Form SE-355, ''Performance Bond'' and the Payment Bond shall written on Form SE-357, ''Labor and 
Material Payment Bond'', and both shall be made payable to the Owner.  

 
3.97  Delete Section 11.4.2 and substitute the following: 

 
11.4.2 The Performance and Labor and Material Payment Bonds shall:  

 
.1 be issued by a surety company licensed to do business in South Carolina;   
.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the 

bond on the behalf of the surety company; and 
.3 remain in effect for a period not less than one (1) year following the date of Substantial Completion 

or the time required to resolve any items of incomplete Work and the payment of any disputed 
amounts, whichever time period is longer. 
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3.98  Add the following Sections 11.4.3 and 11.4.4: 
 
11.4.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and 
Regulations, as amended. 

 
11.4.4 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 

 
3.99  Delete Section 12.1.1 and substitute the following:  

 
12.1.1 If a portion of the Work is covered contrary to the to requirements specifically expressed in the Contract 
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the 
Project, it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation and 
be replaced at the Contractor’s expense without change in the Contract Time. 

 
3.100  In Section 12.2.2.1, delete the words “and to make a claim for breach of warranty” at the end of the third 

sentence. 
  
3.101  In Section 12.2.2.3, add the following to the end of the sentence: 

 
unless otherwise provided in the Contract Documents. 

 
3.102  Insert the following at the end of Section 12.2.4: 

 
If, prior to the date of Substantial Completion, the Contractor, a Subcontractor, or anyone for whom either is 
responsible, uses or damages any portion of the Work, including, without limitation, mechanical, electrical, 
plumbing, and other building systems, machinery, equipment, or other mechanical device, the Contractor shall 
cause such item to be restored to ''like new" condition at no expense to the Owner. 

 
3.103  Delete Section 13.1 and substitute the following: 

 
13.1 GOVERNING LAW 
The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of the 
parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of 
South Carolina, except its choice of law rules. 

 
3.104  Delete Section 13.2, including its Sub-Sections 13.2.1 and 13.2.2, and substitute the following:  

 
13.2 SUCCESSORS AND ASSIGNS 
The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Neither party to the 
Contract shall assign the Contract as a whole, or in part, without written consent of the other and then only in 
accordance with and as permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as 
amended. If either party attempts to make such an assignment without such consent, that party shall nevertheless 
remain legally responsible for all obligations under the Contract. 

 
3.105  Delete Section 13.3 and substitute the following:   

 
13.3 WRITTEN NOTICE 
Unless otherwise permitted herein, all notices contemplated by the Contract Documents shall be in writing and 
shall be deemed given:  
 

.1 upon actual delivery, if delivery is by hand;  

.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by electronic mail, 
facsimile, telex or telegram;   

.3 upon receipt, if delivery is by the United States mail.  
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Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement. Notice to Owner shall be 
to the address provided in Section 8.2.2 of the Agreement. Either party may designate a different address for notice 
by giving notice in accordance with this paragraph.  

 
3.106  In Section 13.4.1, insert the following at the beginning of the sentence: 
 

Unless expressly provided otherwise,  
 

3.107  Add the following Section 13.4.3:  
 
13.4.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond 
the termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation, 
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses: 
 

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service;  
3.5 Warranty  
3.17 Royalties, Patents and Copyrights  
3.18 Indemnification  
7.6 Cost or Pricing Data  
11.1 Contractor's Liability Insurance  
11.4 Performance and Payment Bond  
15.1.6 Claims for Listed Damages 
15.1.7 Waiver of Claims Against the Architect  
15.6 Dispute Resolution  
15.4 Service of Process 

 
3.108  Delete Section 13.6 and substitute the following: 

 
13.6 INTEREST 
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the 
extent allowed by Title 29, Chapter 6, Article 1 of the South Carolina Code of Laws. Amounts due to the Owner 
shall bear interest at the rate of one percent a month or a pro rata fraction thereof on the unpaid balance as may be 
due. 

  
3.109  Delete the language of Section 13.7 and substitute the word “Reserved.” 
 
3.110  Add the following  Sections 13.8 through 13.16:  

 
13.8 PROCUREMENT OF MATERIALS BY OWNER 
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and 
equipment by the Owner that are identified as part of the Contract Documents. The Contractor shall, upon 
delivery, be responsible for the storage, protection, proper installation, and preservation of such Owner purchased 
items, if any, as if the Contractor were the original purchaser. The Contract Sum includes, without limitation, all 
costs and expenses in connection with delivery, storage, insurance, installation, and testing of items covered in any 
assigned purchase orders or agreements. Unless the Contract Documents specifically provide otherwise, all 
Contractor warranty of workmanship and correction of the Work obligations under the Contract Documents shall 
apply to the Contractor’s installation of and modifications to any Owner purchased items,. 
 
13.9 INTERPRETATION OF BUILDING CODES 
As required by Title 10, Chapter 1, Section 180 of the South Caroline Code of Laws, as amended, OSE shall 
determine the enforcement and interpretation of all building codes and referenced standards on state buildings. The 
Contractor shall refer any questions, comments, or directives from local officials to the Owner and OSE for 
resolution. 
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13.10 MINORITY BUSINESS ENTERPRISES 
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, 
or supplies to the Project under a contract with the Contractor. Contractor’s notification shall be via the first 
monthly status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, 
the Contractor shall provide the MBE’s name, address, and telephone number, the nature of the work to be 
performed or materials or equipment to be supplied by the MBE, whether the MBE is certified by the South 
Carolina Office of Small and Minority Business Assistance, and the value of the contract. 
 
13.11 SEVERABILITY 
If any provision or any part of a provision of the Contract Documents shall be finally determined to be superseded, 
invalid, illegal, or otherwise unenforceable pursuant to any applicable Legal Requirements, such determination 
shall not impair or otherwise affect the validity, legality, or enforceability of the remaining provision or parts of 
the provision of the Contract Documents, which shall remain in full force and effect as if the unenforceable 
provision or part were deleted. 
 
13.12 ILLEGAL IMMIGRATION 
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the 
South Carolina Code of Laws and agrees to provide to the State upon request any documentation required to 
establish either: (a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-
subcontractors; or (b) that Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, 
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or 
fraudulent document, statement, or report pursuant to this chapter is guilty of a felony, and, upon conviction, must 
be fined within the discretion of the court or imprisoned for not more than five years, or both." Contractor agrees 
to include in any contracts with its subcontractors language requiring its subcontractors to (a) comply with the 
applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors 
language requiring the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. (An 
overview is available at www.procurement.sc.gov) 
 
13.13 SETOFF 
The Owner shall have all of its common law, equitable, and statutory rights of set-off.  
 
13.14 DRUG-FREE WORKPLACE 
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by Title 44, 
Chapter 107 of the South Carolina Code of Laws, as amended. 
 
13.15 FALSE CLAIMS 
According to the S.C. Code of Laws § 16-13-240, "a person who by false pretense or representation obtains the 
signature of a person to a written instrument or obtains from another person any chattel, money, valuable security, 
or other property, real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime. 
 
13.16 NON-INDEMNIFICATION: 
Any term or condition is void to the extent it requires the State to indemnify anyone. It is unlawful for a person 
charged with disbursements of state funds appropriated by the General Assembly to exceed the amounts and 
purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to enter into a 
contract for a purpose in which the sum is in excess of the amount appropriated for that purpose. It is unlawful for 
an authorized public officer to divert or appropriate the funds arising from any tax levied and collected for any one 
fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40) 

 
3.111  Delete Section 14.1.1 and substitute the following: 

 
14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days 
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for 
any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires 
substantially all Work to be stopped; or 
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.2 An act of government, such as a declaration of national emergency that requires substantially all 
Work to be stopped. 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 
made payment on a Certificate for Payment within the time stated in the Contract Documents and 
the Contractor has stopped work in accordance with Section 9.7 

 
3.112  Insert the following at the end of Section 14.1.3:  

 
Any adjustment to the Contract Sum pursuant to this Section shall be made in accordance with the requirements of 
Article 7. 

 
3.113  In Section 14.1.4, replace the word “repeatedly” with the word “persistently.”  
 
3.114  Delete  Section 14.2.1 and substitute the following: 
 

14.2.1 The Owner may terminate the Contract if the Contractor 
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or 

otherwise fails to prosecute the Work, or any separable part of the Work, with the diligence, 
resources and skill that will ensure its completion within the time specified in the Contract 
Documents, including any authorized adjustments; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the Contract 
Documents and the respective agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.  
 

3.115  In Section 14.2.2, delete the parenthetical statement “, upon certification by the Initial Decision Maker that 
sufficient cause exists to justify such action," immediately following the word “Owner” in the first line.  

 
3.116  In Section 14.2.4, replace the words “Initial Decision Maker” with the word “Architect” 

  
3.117  Add  the following Section 14.2.5:  

 
14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under 
Section 14.2.1, or that the Contractor’s default was excusable, the rights and obligations of the parties shall be the 
same as if the termination had been issued for the convenience of the Owner under Section 14.4. 

 
3.118  Delete the second sentence of Section 14.3.2 and substitute the following: 

 
Any adjustment to the Contract Sum made pursuant to this section shall be made in accordance with the 
requirements of Article 7.3.3. 

 
3.119 Delete Section 14.4.1 and substitute the following: 

 
14.4.1 The Owner may, at any time, terminate the Contract, in whole or in part for the Owner’s convenience and 
without cause. The Owner shall give written notice of the termination to the Contractor specifying the part of the 
Contract terminated and when termination becomes effective. 

 
3.120  Delete  Section 14.4.2 and substitute the  following: 

 
14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the 
Work;  
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.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders; and 

.4 complete the performance of the Work not terminated, if any. 
 

3.121  Delete Section 14.4.3 and substitute the following:  
 
14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive 
payment for Work executed, costs incurred by reason of such termination, and any other adjustments otherwise 
allowed by the Contract. Any adjustment to the Contract Sum made pursuant to this Section 14.4 shall be made in 
accordance with the requirements of Article 7.3.3. 
  

3.122  Add  the following Sections 14.4.4, 14.4.5, and 14.5:  
 
14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall 
not (i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the 
Owner beyond what it would have been if the subcontract had contained an appropriate clause. 
 
14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in 
whole or in part by amending the notice of termination if it has been determined that:  

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or Budget 
and Control Board or the need to divert project funds to respond to an emergency as defined by 
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended; 

.2 funding for the reinstated portion of the work has been restored;  

.3 circumstances clearly indicate a requirement for the terminated work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 
 

14.5 CANCELLATION AFTER AWARD BUT PRIOR TO PERFORMANCE 
Pursuant to Title 11, Chapter 35 and Regulation 19-445.2085 of the South Carolina Code of Laws and 
Regulations, as amended, this contract may be canceled after award but prior to performance.  
 

3.123  Insert the following sentence after the second sentence of Section 15.1.1:  
 
A voucher, invoice, payment application or other routine request for payment that is not in dispute when submitted 
is not a Claim under this definition. 

 
3.124  Delete Section 15.1.2 and substitute the following:   

 
15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the 
Architect. Such notice shall include sufficient information to advise the Architect and other party of the 
circumstances giving rise to the claim, the specific contractual adjustment or relief requested and the basis of such 
request. Claims by either party arising prior to the date final payment is due must be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later except as stated for adverse weather days in Section 15.1.5.2. By 
failing to give written notice of a Claim within the time required by this Section, a party expressly waives its 
claim.  

 
3.125  Delete Section 15.1.3 and substitute the following:  

 
15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except as 
otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently 
with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents. The Architect will issue Certificates for Payment in accordance with the initial decisions and 
determinations of the Architect.  
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3.126  Insert the following at the end of Section 15.1.5.1:  
 
Claims for an increase in the Contract Time shall be based on one additional calendar day for each full calendar 
day that the Contractor is prevented from working. 
 

3.127  Insert the following Sub-Sections at the end of Section 15.1.5.2:  
 
.1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place of 

performance of the Work, as documented in the Contractor's job site log.  
 

.2 For the purpose of this Contract, a total of five (5) calendar days per calendar month (non-cumulative) shall 
be anticipated as ''adverse weather'' at the job site, and such time will not be considered justification for an 
extension of time. If, in any month, adverse weather develops beyond the five (5) days, the Contractor shall 
be allowed to claim additional days to compensate for the excess weather delays only to the extent of the 
impact on the approved construction schedule. The remedy for this condition is for an extension of time only 
and is exclusive of all other rights and remedies available under the Contract Documents or imposed or 
available by law.  

 
.3 The Contractor shall submit monthly with their pay application all claims for adverse weather conditions that 

occurred during the previous month. The Architect shall review each monthly submittal in accordance with 
Section 15.5 and inform the Contractor and the Owner promptly of its evaluation. Approved days shall be 
included in the next Change Order issued by the Architect. Adverse weather conditions not claimed within 
the time limits of this Subparagraph shall be considered to be waived by the Contractor. Claims will not be 
allowed for adverse weather days that occur after the scheduled (original or adjusted) date of Substantial 
Completion. 

 
3.128  Delete Section 15.1.6 and substitute the following:  

 
15.1.6 CLAIMS FOR LISTED DAMAGES 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 
good faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising 
out of or relating to this Contract.  
 
15.1.6.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business 
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 
costs suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent 
allowed by Section 13.6 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting 
from lost productivity or efficiency. 

 
15.1.6.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to 
business or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing 
costs, (v) attorney's fees, (vi) any interest, except to the extent allowed by Section 13.6 (Interest); (vii) 
unamortized equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor 
has waive as against the Owner. Without limitation, this mutual waiver is applicable to all damages due to either 
party’s termination in accordance with Article 14. Nothing contained in this Section shall be deemed to preclude 
an award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
This mutual waiver is not applicable to amounts due or obligations under Section 3.18 (Indemnification). 
 

3.129  Add the following Section 15.1.7:  
 
15.1.7 WAIVER OF CLAIMS AGAINST THE ARCHITECT 
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of 
good faith and fair dealing, the Contractor waives all claims against the Architect and any other design 
professionals who provide design and/or project management services to the Owner, either directly or as 
independent contractors or subcontractors to the Architect, for listed damages arising out of or relating to this 
Contract. The listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or 
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) 
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attorney's fees, (vi) any interest; (vii) unamortized equipment costs; and, (viii) losses incurred by subcontractors 
for the types of damages the Contractor has waive as against the Owner. This mutual waiver is not applicable to 
amounts due or obligations under Section 3.18 (Indemnification). 
  

3.130  Delete the language of Sections 15.2, 15.3, and 15.4, including all Sub-Sections, and substitute the word 
“Reserved” for the deleted language of each Section and Sub-Section.  

 
3.131  Add the following Sections 15.5 and 15.6 with their sub-sections:  

 
15.5 CLAIM AND DISPUTES - DUTY OF COOPERATION, NOTICE, AND ARCHITECTS 
INITIAL DECISION 
15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or 
minimize claims. To further this goal, Contractor and Owner agree to communicate regularly with each other and 
the Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed 
may cause loss, delay, and/or disruption of the Work. If claims do arise, Contractor and Owner each commit to 
resolving such claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, 
and disruptions to the Work.  
 
15.5.2 Claims shall first be referred to the Architect for initial decision. An initial decision shall be required as a 
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment, 
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been 
rendered, or after all the Architect’s requests for additional supporting data have been answered, whichever is 
later. The Architect will not address claims between the Contractor and persons or entities other than the Owner. 
 
15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional 
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial 
decision in accordance with Section 15.5.5.  
 
15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data, 
such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on 
the requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or 
(3) advise the Architect that all supporting data has already been provided. Upon receipt of the response or 
supporting data, the Architect will render an initial decision in accordance with Section 15.5.5. 
 
15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the 
parties of any change in the Contract Sum or Contract Time or both. The Architect will deliver the initial decision 
to the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4, or 
within such longer period as may be mutually agreeable to the parties. If the parties accept the initial decision, the 
Architect shall prepare a Change Order with appropriate supporting documentation for the review and approval of 
the parties and the Office of State Engineer. If either the Contractor, Owner, or both, disagree with the initial 
decision, the Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of 
Section 15.6. 
 
15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the 
Owner may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the 
controversy. 
 
15.6 DISPUTE RESOLUTION 
15.6.1 If a claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall 
attempt to resolve the dispute at the field level through discussions between Contractor’s Representative and 
Owner’s Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s 
Representative, then the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the 
request of either party, shall meet as soon as conveniently possible, but in no case later than twenty-one days after 
such a request is made, to attempt to resolve such dispute. Prior to any meetings between the Senior 
Representatives, the parties will exchange relevant information that will assist the parties in resolving their dispute. 
The meetings required by this Section are a condition precedent to resolution pursuant to Section 15.6.2. 
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15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine 
that the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party 
may submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction 
(CPOC). Except as otherwise provided in Article 15, all claims, claims, or controversies relating to the Contract 
shall be resolved exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 
35, Article 17 of the South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common 
Pleas for, or in the absence of jurisdiction a federal court located in, Richland County, State of South Carolina. 
Contractor agrees that any act by the State regarding the Contract is not a waiver of either the State’s sovereign 
immunity or the State’s immunity under the Eleventh Amendment of the United State's Constitution. 
 
15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in non-
binding mediation to resolve the claim. If the claim is governed by Title 11, Chapter 35, Article 17 of the South 
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint 
a mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of 
the parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association 
(“AAA”) pursuant to its Construction Industry Mediation Rules. The mediation will be governed by and 
conducted pursuant to a mediation agreement negotiated by the parties or, if the parties cannot so agree, by 
procedures established by the mediator. 
 
15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate 
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and  
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period 
of limitation or repose.  
 
15.6.5 SERVICE OF PROCESS 
Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of 
any claims, claims, or controversies relating to the Contract; for any court action in connection therewith; or for 
the entry of judgment on any award made, may be served on Contractor by certified mail (return receipt requested) 
addressed to Contractor at the address provided for the Contractor’s Senior Representative or by personal service 
or by any other manner that is permitted by law, in or outside South Carolina. Notice by certified mail is deemed 
duly given upon deposit in the United States mail. 
 

3.132  Add the following Article 16:  
 
ARTICLE 16  PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION  
16.1. Inspection Requirements: (Indicate the inspection services required by the Contract)  

 Special Inspections are required and are not part of the Contract Sum. (see section 01400)  
 Building Inspections are required and are not part of the Contract Sum. (see section 01400)  
 Building Inspections are required and are part of the Contract Sum. The inspections required for this Work 

are :  (Indicate which services are required and the provider) 
 Civil:        
 Structural:       
 Mechanical:       
 Plumbing:        
 Electrical:        
 Gas:       
 Other (list):        

Remarks: All inspections will be by USC 
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16.1.1 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the 
Owner whenever the Contractor schedules an inspection in accordance with the requirements of Section 16.1. 
Contractor shall be responsible for the cost of inspections scheduled and conducted without the Owner’s 
knowledge and for any increase in the cost of inspections resulting from the inefficient scheduling of inspections. 

 
16.2 List Cash Allowances, if any. (Refer to attachments as needed If none, enter NONE)  

None 
 

16.3. Requirements for Record Drawings, if any. (Refer to attachments as needed. If none, enter NONE)  
Refer to Section 017700 "Closeout Procedures" and "017839 Project Record Documents". 

 
16.4. Requirements for Shop Drawings and other submittals, if any, including number, procedure for submission, 
list of materials to be submitted, etc. (Refer to attachments as needed. If none, enter NONE)  

Refer to Section 013300 "Submittal Procedures".  
 

16.5. Requirements for signage, on-site office or trailer, utilities, restrooms, etc., in addition to the Contract, if any. 
(Refer to attachments as needed. If none, enter NONE)  

Refer to Section 015000 "Temporary Facilities and Controls"  
 

16.6. Requirements for Project Cleanup in addition to the Contract, if any. (Refer to attachments as needed. If 
none, enter NONE)  

Refer to Section 017700 "Closeout Procedures."  
 

16.7. List all attachments that modify these General Conditions. (If none, enter NONE)  
None 
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KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:        
Address:      

      
hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:        
Address:      

      
hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina - Columbia  
Address:743 Greene Street, 

Columbia, SC 29208  
hereinafter referred to as “Agency”, or its successors or assigns, the sum of        ($     ), being the sum of the 
Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated       entered into a contract with Agency to construct  

State Project Name: WBS Women's Restroom Construction (SE) 
State Project Number: H27-Z054 
Brief Description of Awarded Work, as found on the SE-330, Bid Form: SE-330 Lump Sum Bid. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Quackenbush Architects + Planners  
Address:1217 Hampton Street 

Columbia, SC 29201 
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 
 
DATED this      day of      , 2    _______ BOND NUMBER       
                        (shall be no earlier than Date of Contract) 

 

CONTRACTOR SURETY 

 
By:    
                 (Seal) 

 
By:    
                (Seal) 

 
Print Name:       

 
Print Name:       

 
Print Title:       

 
Print Title:       
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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Performance Bond 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  

1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of the 
contract, which is incorporated herein by reference 
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to 
participate in conferences as provided in paragraph 3.1. 
3. The Surety's obligation under this Bond shall arise after: 
3.1 The Agency has notified the Contractor and the Surety at the 
address described in paragraph 10 below, that the Agency is 
considering declaring a Contractor Default and has requested 
and attempted to arrange a conference with the Contractor and 
the Surety to be held not later than 15 days after receipt of such 
notice to discuss methods of performing the Contract. If the 
Agency, the Contractor and the Surety agree, the Contractor 
shall be allowed a reasonable time to perform the Contract, but 
such an agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 
3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 
4. The Surety shall, within 15 days after receipt of notice of the 
Agency's declaration of a Contractor Default, and at the Surety's 
sole expense, take one of the following actions: 
4.1 Arrange for the Contractor, with consent of the Agency, to 
perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, 
through its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified  
contractors acceptable to the Agency for a contract for 
performance and completion of the Contract, arrange for a 
contract to be prepared for execution by the Agency and the 
contractor selected with the Agency's concurrence, to be secured 
with performance and payment bonds executed by a qualified 
surety equivalent to the Bonds issued on the Contract, and pay 
to the Agency the amount of damages as described in paragraph 
7 in excess of the Balance of the Contract Sum incurred by the 
Agency resulting from the Contractor Default; or 
4.4 Waive its right to perform and complete, arrange for  
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which it may 
be liable to the Agency and, within 60 days of waiving its rights 
under this paragraph, tender payment thereof to the Agency; or 
4.4.2 Deny liability in whole or in part and notify the Agency, 
citing the reasons therefore. 
5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 
4.3, the Agency shall pay the Balance of the Contract Sum to 
either: 
5.1 Surety in accordance with the terms of the Contract; or 
5.2 Another contractor selected pursuant to paragraph 4.3 to 
perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 
another contractor shall be reduced by the amount of damages 
as described in paragraph 7. 
6. If the Surety does not proceed as provided in paragraph 4 
with reasonable promptness, the Surety shall be deemed to be in 
default on this Bond 15 days after receipt of written notice from 
the Agency to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Agency shall be entitled to 
enforce any remedy available to the Agency.   

6.1 If the Surety proceeds as provided in paragraph 4.4, and the 
Agency refuses the payment tendered or the Surety has denied 
liability, in whole or in part, then without further notice the 
Agency shall be entitled to enforce any remedy available to the 
Agency.  
6.2 Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the Dispute 
Resolution process defined in the Contract Documents and the 
laws of the State of South Carolina. 
7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under 
paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the 
Surety to the Agency shall be those of the Contractor under the 
Contract, and the responsibilities of the Agency to the Surety 
shall those of the Agency under the Contract. To a limit of the 
amount of this Bond, but subject to commitment by the Agency 
of the Balance of the Contract Sum to mitigation of costs and 
damages on the Contract, the Surety is obligated to the Agency 
without duplication for: 
7.1 The responsibilities of the Contractor for correction of 
defective Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs 
resulting from the Contractor's Default, and resulting from the 
actions or failure to act of the Surety under paragraph 4; and 
7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall be 
bound by the results thereof; and  
7.4 Liquidated Damages, or if no Liquidated Damages are 
specified in the Contract, actual damages caused by delayed 
performance or non-performance of the Contractor. 
8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, 
and the Balance of the Contract Sum shall not be reduced or set-
off on account of any such unrelated obligations. No right of 
action shall accrue on this Bond to any person or entity other 
than the Agency or its heirs, executors, administrators, or 
successors. 
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, 
purchase orders and other obligations. 
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page. 
11. Definitions 
11.1 Balance of the Contract Sum: The total amount payable by 
the Agency to the Contractor under the Contract after all proper 
adjustments have been made, including allowance to the 
Contractor of any amounts to be received by the Agency in 
settlement of insurance or other Claims for damages to which 
the Contractor is entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the  
Contract. 
11.2 Contractor Default: Failure of the Contractor, which has 
neither been remedied nor waived, to perform the Contract or 
otherwise to comply with the terms of the Contract. 
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KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:        
Address:      

      
hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 

Name:        
Address:      

      
hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 

Name: University of South Carolina - columbia  
Address:743 Greene Street,  

Columbia, SC 29208 
hereinafter referred to as “Agency”, or its successors or assigns, the sum of        ($     ), being the sum of the 
Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated       entered into a contract with Agency to construct  

Project Name: WBS Women's Restroom Construction (SE) 
Project Number: H27-Z054 
Brief Description of Awarded Work, as found on the SE-330, Bid Form: SE-330 Lump Sum Bid. 

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 

Name: Quackenbush Architects + Planners  
Address:1217 Hampton Street 

Columbia, SC 29201 
which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated 
herein, do each cause this Labor and Material Payment Bond to be duly executed on its behalf by its authorized 
officer, agent or representative. 
 
DATED this      day of      , 2    _______ BOND NUMBER       
                        (shall be no earlier than Date of Contract) 
 

CONTRACTOR SURETY 

 
By:    
                 (Seal) 

 
By:    
                (Seal) 

 
Print Name:       

 
Print Name:       

 
Print Title:       

 
Print Title:       
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  

1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors 
and assigns to the Agency to pay for all labor, materials and 
equipment required for use in the performance of the Contract, 
which is incorporated herein by reference. 
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor:  
2.1 Promptly makes payment, directly or indirectly, for all 
sums due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from 
all claims, demands, liens or suits by any person or entity who 
furnished labor, materials or equipment for use in the 
performance of the Contract. 
3. With respect to Claimants, this obligation shall be null and 
void if the Contractor promptly makes payment, directly or 
indirectly, for all sums due. 
4. With respect to Claimants, and subject to the provisions of 
Title 29, Chapter 5 and the provisions of §11-35-3030(2)(c) of 
the SC Code of Laws, as amended, the Surety’s obligation 
under this Bond shall arise as follows: 
4.1 Every person who has furnished labor, material or rental 
equipment to the Contractor or its subcontractors for the work 
specified in the Contract, and who has not been paid in full 
therefore before the expiration of a period of ninety (90) days 
after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the amount, 
or the balance thereof, unpaid at the time of institution of such 
suit and to prosecute such action for the sum or sums justly due 
him. 
4.2 A remote claimant shall have a right of action on the 
payment bond upon giving written notice by certified or 
registered mail to the Contractor within ninety (90) days from 
the date on which such person did or performed the last of the 
labor or furnished or supplied the last of the material or rental 
equipment upon which such claim is made. 
4.3 Every suit instituted upon a payment bond shall be brought 
in a court of competent jurisdiction for the county or circuit in 
which the construction contract was to be performed, but no 
such suit shall be commenced after the expiration of o ne year 
after the day on which the last of the labor was performed or 
material or rental equipment was supplied by the person 
bringing suit. 
5. When the Claimant has satisfied the conditions of paragraph 
4, the Surety shall promptly and at the Surety’s expense take 
the following actions: 
5.1 Send an answer to the Claimant, with a copy to the Agency, 
within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging any 
amounts that are disputed. 
5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 
paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to a 
claim. However, if the Surety fails to discharge its obligations 
under this paragraph 5, the Surety shall indemnify the Claimant 
for the reasonable attorney’s fees the Claimant incurs to 
recover any sums found to be due and owing to the Claimant. 
6. Amounts owed by the Agency to the Contractor under the 

Contract shall be used for the performance of the Contract and 
to satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, 
they agree that all funds earned by the contractor in the 
performance of the Contract are dedicated to satisfy obligations 
of the Contractor and the Surety under this Bond, subject to the 
Agency’s prior right to use the funds for the completion of the 
Work. 
7. The Surety shall not be liable to the Agency, Claimants or 
others for obligations of the Contractor that are unrelated to the 
Contract. The Agency shall not be liable for payment of any 
costs or expenses of any claimant under this bond, and shall 
have under this Bond no obligations to make payments to, give 
notices on behalf of, or otherwise have obligations to Claimants 
under this Bond. 
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, 
purchase orders and other obligations. 
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature 
page. Actual receipt of notice by Surety, the Agency or the 
contractor, however accomplished, shall be sufficient 
compliance as of the date received at the address shown on the 
signature page. 
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply 
with the statutory requirements of the South Carolina Code of 
Laws, as amended, and further, that any provision in this Bond 
conflicting with said statutory requirements shall be deemed 
deleted herefrom and provisions conforming to such statutory 
or other legal requirement shall be deemed incorporated herein. 
The intent is that this Bond shall be construed as a statutory 
Bond and not as a common law bond. 
11. Upon request of any person or entity appearing to be a 
potential beneficiary of this bond, the Contractor shall 
promptly furnish a copy of this Bond or shall permit a copy to 
be made. 
12. Any dispute, suit, action or proceeding arising out of or 
relating to this Bond shall be governed by the laws of the State 
of South Carolina. 
13. DEFINITIONS 
13.1 Claimant:  An individual or entity having a direct contract 
with the Contractor or with a Subcontractor of the Contractor 
to furnish labor, materials, or equipment for use in the 
performance of the Contract.  The intent of this Bond shall be 
to include without limitation in the terms “labor, materials or 
equipment” that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the Contractor and the 
Contractor’s Subcontractors, and all other items for which a 
mechanic’s lien might otherwise be asserted. 
13.2 Remote Claimant: A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 
13.3 Contract: The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 



Agency:

Date:

Date:

Agency Acceptance and Certification

Date:

Date:

2. Sum of previously approved increases and decreases: --------------

4. New Substantial Completion Date: ------------------------------------------------------------------------

(Signature of Representative

Days
Days

1. Original Substantial Completion Date: --------------------------------------------------------------------

Contractor Acceptance:

Project Number:
Project Name:

Contractor:

$0.003. Contract Sum prior to this Change Order: ----------------------------------------------------------------

For:

This Contract is changed as follows: (Insert description of change in space provided below)

3. Changes in Days for this Change Order: ------------------------------

4. Amount of this Change Order: -------------------------------------------
5. New Contract Sum, including this Change Order: --------------------------------------------------------

1. Original Contract Sum: ---------------------------------------------------------------------------------------

SE-480

Contract Dated:

Adjustments in the Contract Sum:

BY:

2011 Edition

University of South Carolina
H27-Z054

Print Name:

Change Order No.:CONSTRUCTION CHANGE ORDER

Adjustments in Contract Time:

2. Change in Contract Sum by previously approved Change Orders:

(Signature of Representative

BY:

WBS Women's Restroom Construction (SE)

Architect Recommendation for Acceptance:

Office of the State Engineer Authorization for change not within Agency Construction Procurement Certification:

(Signature of Representative

$0.00

Print Name:

Print Name:

BY:

Signature of OSE Project Manager:

Change is within Agency Construction Procurement Certification amount of 

Change is not within Agency Construction Procurement Certification amount 



 



 
 
 

INCOME TAX CREDIT!!  

 
2008 Edition 

 

Reference: SC §12-6-3350 –   
 
Income Tax Credit for State Contractors Having   
Subcontracts with MINORITY Firms   

 
Taxpayers, who utilize certified minority subcontractors, may take a tax credit 
equal to 4% of the payments they make to said subcontractors.  The payments 
claimed must be based on work performed directly for a South Carolina state 
contract.  The credit is limited to a maximum of $50,000 annually.  A taxpayer is 
eligible to claim the credit for 10 taxable years beginning with the taxable year in 
which the credit is first claimed.  After the above 10 taxable years, the taxpayer 
isno longer eligible for the credit regardless of whether or not the taxpayer claimed 
the credit in a year subsequent to the year in which the credit was first claimed. 
 
The credit may be claimed on Form TC-2, “Minority Business Credit.” A copy of 
the subcontractor’s certificate from the Governor’s Office of Small and Minority 
Business (OSMBA) is to be attached to the contractor’s income tax return. 
Taxpayers must maintain evidence of work performed for a State contract by the 
minority subcontractor.   
 
Questions regarding the tax credit and how to file are to be referred to:   

 

SC Department of Revenue   
Research and Review   
Phone:  (803) 898-5786   
FAX:  (803) 898-5888   

 

References: SC §11-35-5010 –    Definition for Minority Subcontractor   
SC §11-35-5230 (B) –   Regulations for Negotiating with State   

Minority Firms   
 

The subcontractor must be certified as to the criteria of a “Minority Firm” by the 
Governor’s Office of Small and Minority Business Assistance (OSMBA). 
Certificates are issued to subcontractors upon successful completion of the 
certification process.  Questions regarding subcontractor certification are to be 
referred to:   

 

Governor’s Office of Small and   
Minority Business Assistance   
Phone:  (803) 734-0657   
FAX:  (803) 734-2498   
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University of South Carolina  Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 
 

CONTRACTOR’S ONE YEAR GUARANTEE    W1 
 

CONTRACTOR'S ONE YEAR GUARANTEE 

STATE OF ____________________________________________________________________ 

COUNTY OF __________________________________________________________________ 

We __________________________________________________________________as General 
Contractor on the above-named project do hereby guarantee that all work executed under the 
requirements of the Contract Documents shall be free from defects due to faulty materials and/or 
workmanship for a period of one (1) year from date of acceptance of the work by the Owner 
and/or Architect/Engineer, and hereby agree to remedy defects due to faulty materials and/or 
workmanship, and pay for any damage resulting therefrom, at no cost to the Owner, provided 
however, that the following are excluded from this guarantee: 

 Defects or failures resulting from abuse by Owner. 

 Damage caused by fire, tornado, hail, hurricane, acts of God, 
 wars, riots, or civil commotion. 

      _______________________________________ 

      (Name of Contracting Firm) 

      *By ___________________________________ 

      Title ___________________________________ 

*Must be executed by an officer of the Contracting Firm. 

SWORN TO before me this 

_______ day of _________________ 20__(SEAL) 

______________________________ (STATE) 

My commission expires ____________________________ 
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DOCUMENT 000115 - LIST OF DRAWING SHEETS 

1.1 LIST OF DRAWINGS 

A. Drawings:  Drawings consist of the Contract Drawings and other drawings listed on the Table 
of Contents page of the separately bound drawing set titled University of South Carolina WBS 
Williams Brice Stadium Women’s Restroom Construction (SE) February ?, 2013, as modified 
by subsequent Addenda and Contract modifications. 

B. List of Drawings:  Drawings consist of the following Contract Drawings and other drawings of 
type indicated: 

   

END OF DOCUMENT 000115 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Work by Owner. 
4. Owner-furnished products. 
5. Contractor-furnished, Owner-installed products. 
6. Access to site. 
7. Coordination with occupants. 
8. Work restrictions. 
9. Specification and drawing conventions. 
10. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: State Project No. H27-Z054, WBS Women's Restroom Construction (SE) 
 

1. Project Location:  Williams Brice Stadium, Columbia, SC 

B. Owner: University of South Carolina, 743 Greene Street, Columbia, SC 29208. 
 

1. Owner's Representative:  Ann Derrick, Facilities Design and Construction. 

C. Architect: Quackenbush Architects + Planners, 1217 Hampton Street, Columbia, SC 29201 
Attention:  Barb Haller. . 

D. Architect's Consultants:  The Architect has retained the following design professionals who 
have prepared designated portions of the Contract Documents: 
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1. Structural Engineer:  Kyzer & Timmerman Structural Engineers. 
2. Mechanical, Plumbing:  Swygert & Associates, Ltd. 
3. Electrical:  Belka Engineering Associates, Inc. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 
 

1. The project consists of a new women's restroom on the east side (SE corner) of Williams 
Brice Stadium.  The project includes new elevated slab structure of steel beams and 
composite decking, masonry load bearing walls, roof structure, PVC roofing, demolition, 
finishes and associated plumbing and HVAC work. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.5 WORK BY OWNER 

A. General:  Cooperate fully with Owner so work may be carried out smoothly, without interfering 
with or delaying work under this Contract or work by Owner.  Coordinate the Work of this 
Contract with work performed by Owner. 

B. Concurrent Work:  Owner will perform the following construction operations at Project site.  
Those operations will be conducted simultaneously with work under this Contract. 

 
1. Owner will perform electrical work.  Contractor is required to coordinate electrical work 

with schedule. 
2. Under a separate contract, Owner will provide and install toilet partitions (unless 

Alternate 2 is selected) and various accessories as indicated in drawings. 

1.6 OWNER-FURNISHED PRODUCTS 

A. Owner will furnish products indicated.  The Work includes receiving, unloading, handling, 
storing, protecting, and installing Owner-furnished products and making building services 
connections. 

B. Owner-Furnished Products: 

1. Toilet accessories including electric hand dryers as indicated on drawings  

1.7 ACCESS TO SITE 

A. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 
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1. Limits:  Confine construction operations to area of work. 
2. Driveways, Walkways and Entrances:  Keep driveways  loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

B. Condition of Existing Building:  Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period.  Repair damage caused 
by construction operations. 

1.8 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, 
with the exception of areas under construction.  Cooperate with Owner during construction 
operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to 
interfere with Owner's operations.  Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 
operations. 

B. Owner Limited Occupancy of Completed Areas of Construction:  Owner reserves the right to 
occupy and to place and install equipment in completed portions of the Work, prior to 
Substantial Completion of the Work, provided such occupancy does not interfere with 
completion of the Work.  Such placement of equipment and limited occupancy shall not 
constitute acceptance of the total Work. 

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of 
the Work to be occupied prior to Owner acceptance of the completed Work. 

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before limited 
Owner occupancy. 

3. Before limited Owner occupancy, mechanical and electrical systems shall be fully 
operational, and required tests and inspections shall be successfully completed.  On 
occupancy, Owner will operate and maintain mechanical and electrical systems serving 
occupied portions of Work. 

4. On occupancy, Owner will assume responsibility for maintenance and custodial service 
for occupied portions of Work. 

1.9 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

SUMMARY  011000 - 4 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. Contractor is not permitted to photograph stadium or practices occurring within stadium. 

C. Contractor is not permitted to talk or interact with students, student athletes or coaches. 

D. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 
7 a.m. to 6 p.m., Monday through Friday, unless otherwise indicated. 

1. Weekend Hours:  Not restricted. 
2. Early Morning Hours:  Not restricted. 
3. Hours for Utility Shutdowns:  Notify in advance. 
4. Hours for core drilling or high levels of noise activity:  Notify in advance. 
5. Football practice held in stadium for up to 5 days may require Contractor limited access 

to construction work. 

E. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify Architect and Owner not less than two days in advance of proposed utility 
interruptions. 

2. Obtain Architect's and Owner's written permission before proceeding with utility 
interruptions. 

F. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Architect and Owner not less than two days in advance of proposed disruptive 
operations. 

G. Controlled Substances:  Use of tobacco products and other controlled substances within the 
existing building and on Project site is not permitted. 

1.10 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 
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C. Drawing Coordination:  Requirements for materials and products identified on Drawings are 
described in detail in the Specifications.  One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations published as part 
of the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

1.11 OWNER APPROVAL OF SUBCONTRACTORS AND PERSONNEL 

A. The Contractor shall not employ any subcontractor, superintendent or workmen whose 
employment on the project is objectionable to the Owner or Architect/Engineer. 

1.12 MATERIAL DELIVERY, STORAGE AND HANDLING 
 

A. The Contractor supplying and delivering equipment or materials must provide personnel and 
equipment to unload these materials at the time they arrive on site, or make provisions for re-
ceiving and unloading the shipment for Contractor inventory purposes.   

 
B. All materials shall be shipped and stored and handled in a manner that will afford protection 

and insure their being in first-class condition at the time they are incorporated in the work.  Af-
ter installation, they shall be properly protected against damage insure their being in first-class 
condition when the construction as a whole is completed and accepted by the Owner.  

1.13 EXISTING CONDITIONS 

A. The Contractor, subcontractors and material suppliers shall be responsible for inspecting all job 
conditions affecting the installation of an item and taking all field measurements required prior 
to fabrication of an item to insure that the item concerned will integrate properly with all 
adjacent materials and fit all other conditions as they exist or will exist in the finished 
construction.  Work in connection with installation of an item shall be coordinated with all other 
affected work and trades.  Sleeves, anchors, and other items that must be embodied in or that 
otherwise affect other portions of the work will be located and set while such portions of the 
work are in progress.  

1.14 QUALITY OF WORK 
 

A. All items shall be installed in a workmanlike manner in accordance with the best recognized 
practice in the field concerned.  Manufactured items shall be installed in strict accordance with 
manufacturer’s printed directions, specifications and/or recommendations for installation of 
highest quality.  All working parts shall be properly adjusted after installation and left in perfect 
working order.  Unless otherwise indicated, items exposed to weather or subject to flooding or 
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wetting shall be installed so as to shed and not hold water.  Items shall in all cases be installed 
plumb and true and/or in proper relation to surrounding materials. 

 
B. All materials entering into the construction of the building covered by this Contract including 

but not limited to those mentioned below, shall be securely anchored and/or tied together in ac-
cordance with the best recognized practice in the field concerned whether shown, specified or 
not.  Ties and anchors shall be best quality for the purpose.  All veneers, finishes, and applied 
items shall be securely anchored and tied to the backing material.  The purpose of this para-
graph is that each and every piece of otherwise secured in place in a permanent manner that 
will permit expansion, contraction and other minor movements and normal use of the structure 
without structural features of the building becoming impaired and without any of its parts be-
coming loose. 

 
C. Unless otherwise specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, ac-

cessories, trim and other parts required for or in connection with an item of material to make a 
complete, serviceable, finished and first quality installation shall be furnished and installed as part 
of the item whether or not called for by the Specifications. 

 
D. Should the Contractor’s work require sealant to compete the ‘finished product’ appearance of any 

item he is installing, at the direction of the Architect, that Contractor shall furnish and install that 
sealant whether or not called for on plans or in specifications. 

 
E. Unless otherwise specifically specified, all items and parts thereof that are made of steel, iron or 

other ferrous metal that are not galvanized, plated, or otherwise specified to be factory finished, 
shall be cleaned and painted with one shop coat of the best quality rust inhibitive metallic primer.  
After installation, all exposed metal connections and abrasions shall be touched up with the same 
materials as the shop coat and left in good condition for final finishing. 

1.15 CONTRACTOR SUPERVISION 

A. The Contractor shall have on-site for the duration of his work a competent representative, 
capable of the following: 

 
1. Supervision of tradesmen. 
2. Reading and interpreting the Contract Documents. 
3. Orderly coordination of this work with the Architect in the daily execution of the work. 
4. Laying out his work. 
5. Representing the Contractor with the Owner and Architect in the daily execution of the 

work. 
6. Controlling and establishing good quality in the completed work. 
7. Communicating with all the workers in the Contractor’s Employment. 

B. The Contractor’s representative shall be the sole supervisor of the Contractor’s Labor Force.  
He shall attend the regularly scheduled progress meetings on-site, keep himself and his 
company informed of scheduled requirements, safety hazards, and general job conditions.  He 
shall plan and pursue the work under his supervision and expeditious manner. 
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1.16 INSPECTIONS, TESTING AND SPECIAL INSPECTIONS 

A. The Owner will hire inspectors, testing companies and special inspections.  See 014000 for 
additional information and Contractor’s responsibilities. 

B. The Contractor shall be responsible for notifying the Testing Agency, Third-Party Inspectors 
and/or State Inspectors when their services or inspection are required.  Expedite notification to 
insure proper lead time. Cost of re-inspections for work that is not ready or does not comply 
with Contract Documents shall be borne by the Contractor 

1.17 ASBESTOS AND HAZARDOUS MATERIALS 

A. The intent of the specifications is to call for materials which are entirely free of asbestos and all 
other hazardous materials.  If materials specified contain asbestos or other hazardous materials, 
it shall be the responsibility of the material supplier and Contractor to call this to the attention of 
the Architect in writing.  Such material shall not be delivered to the job site. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated revisions to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 
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D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate #1:  Additional concrete slab and steel beams as shown on architectural and structural 
drawings.  

B. Alternate #2:  All toilet partitions for Women’s Restroom 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 
 

1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

1.4 ACTION SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use facsimile of form provided at the end of this 
specification section. 

2. Documentation:  Show compliance with requirements for substitutions and the following, 
as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 
provided, if applicable. 
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b. Coordination information, including a list of changes or revisions needed to other 
parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Include annotated copy of applicable Specification Section.  
Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated.  Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES. 
j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 
substitution with related products and materials.  Engage a qualified testing agency to perform 
compatibility tests recommended by manufacturers. 
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1.6 PROCEDURES 

A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Requested substitution provides sustainable design characteristics that specified 
product provided. 

c. Substitution request is fully documented and properly submitted. 
d. Requested substitution will not adversely affect Contractor's construction schedule. 
e. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
f. Requested substitution is compatible with other portions of the Work. 
g. Requested substitution has been coordinated with other portions of the Work. 
h. Requested substitution provides specified warranty. 
i. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience:  Architect will consider requests for substitution if received 
within 30 days after the Notice to Proceed.  Requests received after that time may be considered 
or rejected at discretion of Architect. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume.  Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 
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b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Requested substitution provides sustainable design characteristics that specified 
product provided. 

e. Substitution request is fully documented and properly submitted. 
f. Requested substitution will not adversely affect Contractor's construction schedule. 
g. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
h. Requested substitution is compatible with other portions of the Work. 
i. Requested substitution has been coordinated with other portions of the Work. 
j. Requested substitution provides specified warranty. 
k. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SUBSTITUTION REQUEST FORM (During Bidding) 
 
Project:  Williams Brice Stadium Women’s Restroom Construction (SE) 
State Project No. H27-Z054 
Architect’s Project No.  12.130.06 
 
To Quackenbush Architects + Planners   Fax  803.771.2858 
 1217 Hampton Street 
 Columbia, South Carolina 29201   Attn Barb Haller, AIA LEED AP BD+C 
              bhaller@quackenbusharchitects.com 
 
Requested By ________________________________________________________________________ 

Contract For ________________________________________________________________________ 

Bid Date __________________________ Substitution Request Date  ____________ __________ 

Section Name ________________________________________________________________________ 

Section No. _________________________ Paragraph ____________________________________ 

Related Dwgs. ________________________________________________________________________ 

 

Specified Product/Fabrication Method (List name/description; model no.; manufacturer) 

_____________________________________________________________________________________

_____________________________________________________________________________________

Required Information for Specified Product   Attached  

 Point by Point Comparative Product Data          
 Test                 
 Reports                  
 Fabrication Drawings              
 Samples (Where Applicable)            
 

Proposed Product/Fabrication Method (List trade name/description; model no.; manufacturer) 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Required Information for Proposed Product   Attached 

 Point by Point Comparative Product Data          
 Test                  
 Reports                  
 Fabrication Drawings              
 Samples (Where Applicable)            
 

 

mailto:bhaller@quackenbusharchitects.com
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Reason for Request 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

List of Related Changes/Modifications 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Differences Between Proposed Substitution and Specified Product 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Proposed Product/Fabrication Method Affects Other Parts of the Work  Yes  No  Explain: 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Proposed Product/Fabrication Method Affects the Construction Schedule Yes  No  Explain: 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Undersigned Pays for Changes to the Building Design, including engineering and detailing costs 

Caused by the Requested Substitution           Yes  No  Explain: 

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________ 

 

Attach Additional Sheets if Required 
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CERTIFICATE OF EQUAL PERFORMANCE AND  
ASSUMPTION OF LIABILITY FOR EQUAL PERFORMANCE 
 

Undersigned certifies: 

1. Proposed substitution has been fully investigated and determined to be equal or superior in all re-

spects to specified product, except as noted herein. 

2. Qualifications of manufacturer, installer, and other specified parties meet the specified qualifica-

tions. 

3. Same special warranty will be furnished for proposed substitution as for specified product. 

4. Same maintenance service and source for replacement parts, as applicable, is available as that 

specified. 

5. Proposed substitution does not affect dimensions and functional clearances, except as noted here-

in. 

 

Submitted By ________________________________________________________________________ 

Signed  ___________________________________________________________________________ 

Firm  ___________________________________________________________________________ 

Address ___________________________________________________________________________ 

Telephone ___________________________________________________________________________ 

Fax  ______________________________________________________________________________ 

 

Signature shall be by person having authority to legally bind his firm to the above terms.  Failure to 

provide legally binding signature will result in rejection of proposed substitution. 

 

FOR QUACKENBUSH ARCHITECTS + PLANNERS USE ONLY 

 

 Substitution Approved – Included in Addendum No._________ 

 Substitution Approved as Noted – Included in Addendum No._________ 

 Substitution Rejected – Use Specified Materials 

 Substitution Request Received Too Late for Review Prior to Bid – Use Specified Materials 

By_____________________________________________ Date_____________ 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 10 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
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finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

e. Quotation Form:  Use forms acceptable to Architect. 

B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Proposal Request Form:  Use form acceptable to Architect. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on SE-480 (2011 edition). 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 
 

1. Section 012600 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 

2. Section 013200 "Construction Progress Documentation" for administrative requirements 
governing the preparation and submittal of the Contractor's construction schedule. 

1.3 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for 
the schedule of values.  Provide at least one line item for each Specification Section. 
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1. Identification:  Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Arrange the schedule of values in tabular form with separate columns to indicate the 

following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. 

1) Labor. 
2) Materials. 
3) Equipment. 

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
6. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If required, 
include evidence of insurance. 

7. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

8. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

9. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 
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1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

1. Submit (via e-mail) draft copy of Application for Payment seven days prior to due date 
for review by Architect. 

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received.  Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 
stored on-site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 
Applications for Payment. 

b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 
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F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of 
lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and 
related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner. 

H. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. List of Contractor's staff assignments. 
5. List of Contractor's principal consultants. 

I. Application for Payment at Substantial Completion:  After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

J. Final Payment Application:  After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
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8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 
date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Requests for Information (RFIs). 
3. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 
are assigned to a specific contractor. 

C. Related Requirements: 
 

1. Section 013200 "Construction Progress Documentation" for preparing and submitting 
Contractor's construction schedule. 

2. Section 017300 "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or 
clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 
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B. Key Personnel Names:  Within 5 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide 
names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work.  Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials.  Coordinate use of 
temporary utilities to minimize waste. 
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1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  See other Sections for disposition of salvaged materials that 
are designated as Owner's property. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  Software-generated form with substantially the same content as indicated above, 
acceptable to Architect. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  
Allow seven working days for Architect's response for each RFI.  RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
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b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly. Include the following:  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 
appropriate. 

1.7 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
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3. Minutes:  Entity responsible for conducting meeting will record significant discussions 
and agreements achieved.  Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 5 days after 
execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 
2. Attendees:  Authorized representatives of Owner Architect, and their consultants; 

Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Submittal procedures. 
l. Preparation of record documents. 
m. Use of the premises and existing building. 
n. Work restrictions. 
o. Working hours. 
p. Owner's occupancy requirements. 
q. Responsibility for temporary facilities and controls. 
r. Procedures for moisture and mold control. 
s. Procedures for disruptions and shutdowns. 
t. Construction waste management and recycling. 
u. Parking availability. 
v. Office, work, and storage areas. 
w. Equipment deliveries and priorities. 
x. First aid. 
y. Security. 
z. Progress cleaning. 

4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 
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1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility requirements. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written instructions. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time 
convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of 
Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 

2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
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parties shall attend the meeting.  Participants at the meeting shall be familiar with Project 
and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Preparation of record documents. 
b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Submittal of written warranties. 
d. Requirements for preparing operations and maintenance data. 
e. Requirements for delivery of material samples, attic stock, and spare parts. 
f. Requirements for demonstration and training. 
g. Preparation of Contractor's punch list. 
h. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 
i. Submittal procedures. 
j. Owner's partial occupancy requirements. 
k. Installation of Owner's furniture, fixtures, and equipment. 
l. Responsibility for removing temporary facilities and controls. 

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings:  Conduct progress meetings at weekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees:  In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
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6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

4. Minutes:  Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

F. Coordination Meetings:  Conduct Project coordination meetings at weekly intervals.  Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meetings shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule:  Review progress since the last 
coordination meeting.  Determine whether each contract is on time, ahead of 
schedule, or behind schedule, in relation to combined Contractor's construction 
schedule.  Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule revisions 
are required to ensure that current and subsequent activities will be completed 
within the Contract Time. 

b. Schedule Updating:  Revise combined Contractor's construction schedule after 
each coordination meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with report of each meeting. 

c. Review present and future needs of each contractor present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
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4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Change Orders. 

3. Reporting:  Record meeting results and distribute copies to everyone in attendance and to 
others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Startup construction schedule. 
2. Contractor's construction schedule. 
3. Construction schedule updating reports. 
4. Daily construction reports. 
5. Material location reports. 
6. Site condition reports. 
7. Special reports. 

B. Related Requirements: 
 

1. Section 013300 "Submittal Procedures" for submitting schedules and reports. 
2. Section 014000 "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity:  An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

C. Event:  The starting or ending point of an activity. 

D. Float:  The measure of leeway in starting and completing an activity. 
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1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 
2. PDF electronic file. 
3. Two paper copies. 

B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule 
for entire construction period. 

C. Construction Schedule Updating Reports:  Submit with Applications for Payment. 

D. Daily Construction Reports:  Submit at monthly intervals. 

E. Material Location Reports:  Submit at monthly intervals. 

F. Site Condition Reports:  Submit at time of discovery of differing conditions. 

G. Special Reports:  Submit at time of unusual event. 

H. Qualification Data:  For scheduling consultant. 

1.5 COORDINATION 

A. Coordinate Contractor's construction schedule with the schedule of values, submittal schedule, 
progress reports, payment requests, and other required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of 
Substantial Completion. 
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1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each main 
element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 
specifically allowed by Architect. 

2. Procurement Activities:  Include procurement process activities for the following long 
lead items and major items, requiring a cycle of more than 60 days, as separate activities 
in schedule.  Procurement cycle activities include, but are not limited to, submittals, 
approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in 
Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review times 
in Contractor's construction schedule with submittal schedule. 

4. Startup and Testing Time:  Include no fewer than 15 days for startup and testing. 
5. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

6. Punch List and Final Completion:  Include not more than 30 days for completion of 
punch list items and final completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 

 
1. Work by Owner:  Include a separate activity for each portion of the Work performed by 

Owner. 
2. Owner-Furnished Products:  Include a separate activity for each product.  Include 

delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate 
the earliest possible delivery date. 

3. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Environmental control. 

4. Work Stages:  Indicate important stages of construction for each major portion of the 
Work, including, but not limited to, the following: 

 
a. Submittals. 
b. Fabrication. 
c. Installation. 
d. Curing. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and final completion. 

E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update.  Summarize the following issues: 

1. Unresolved issues. 
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2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and Contract Time. 

F. Recovery Schedule:  When periodic update indicates the Work is [14] <Insert number> or 
more calendar days behind the current approved schedule, submit a separate recovery schedule 
indicating means by which Contractor intends to regain compliance with the schedule.  Indicate 
changes to working hours, working days, crew sizes, and equipment required to achieve 
compliance, and date by which recovery will be accomplished. 

G. Computer Scheduling Software:  Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's construction schedule within 10 days of date established for the Notice to Proceed.  
Base schedule on the startup construction schedule and additional information received since 
the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 

2.3 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. Approximate count of personnel at Project site. 
3. Equipment at Project site. 
4. Material deliveries. 
5. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
6. Accidents. 
7. Meetings and significant decisions. 
8. Unusual events (see special reports). 
9. Stoppages, delays, shortages, and losses. 
10. Meter readings and similar recordings. 
11. Emergency procedures. 
12. Orders and requests of authorities having jurisdiction. 
13. Change Orders received and implemented. 
14. Construction Change Directives received and implemented. 
15. Services connected and disconnected. 
16. Equipment or system tests and startups. 
17. Partial completions and occupancies. 
18. Substantial Completions authorized. 
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B. Material Location Reports:  At monthly intervals, prepare and submit a comprehensive list of 
materials delivered to and stored at Project site.  List shall be cumulative, showing materials 
previously reported plus items recently delivered.  Include with list a statement of progress on 
and delivery dates for materials or items of equipment fabricated or stored away from Project 
site.  Indicate the following categories for stored materials: 

1. Material stored prior to previous report and remaining in storage. 
2. Material stored prior to previous report and since removed from storage and installed. 
3. Material stored following previous report and remaining in storage. 

C. Site Condition Reports:  Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 
Information.  Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

2.4 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  
Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report.  
List chain of events, persons participating, response by Contractor's personnel, evaluation of 
results or effects, and similar pertinent information.  Advise Owner in advance when these 
events are known or predictable. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule one week before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
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2. When revisions are made, distribute updated schedules to the same parties and post in the 
same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 013200 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the 
schedule of values. 

2. Section 013200 "Construction Progress Documentation" for submitting schedules and 
reports, including Contractor's construction schedule. 

3. Section 017823 "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

4. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's responsive action.  Action submittals are those submittals indicated in individual 
Specification Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's responsive action.  Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 

1.4 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
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corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include 
submittals required during the first 30 days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format:  Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal category:  Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled date of fabrication. 
h. Scheduled dates for installation. 
i. Activity or event number. 

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will be 
provided by Architect for Contractor's use in preparing submittals. 

1. Architect will furnish Contractor one set of digital data drawing files of the Contract 
Drawings for use in preparing Shop Drawings. 

a. Architect makes no representations as to the accuracy or completeness of digital 
data drawing files as they relate to the Contract Drawings. 

b. Digital Drawing Software Program:  The Contract Drawings are available in 
AutoCAD. 

c. Contractor shall execute a data licensing agreement in the form of Agreement 
included at the end of this specification section. 

d. The following digital data files will by furnished for each appropriate discipline: 

1) Floor plans. 
2) Reflected ceiling plans. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time 
if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 21 days for initial review of each submittal. 
5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals 

may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 
days for review of each submittal.  Submittal will be returned to Architect before being 
returned to Contractor. 

D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., WBS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
WBS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Architect, 
containing the following information: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
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d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of firm or entity that prepared submittal. 
g. Names of subcontractor, manufacturer, and supplier. 
h. Category and type of submittal. 
i. Submittal purpose and description. 
j. Specification Section number and title. 
k. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 
l. Drawing number and detail references, as appropriate. 
m. Location(s) where product is to be installed, as appropriate. 
n. Related physical samples submitted directly. 
o. Indication of full or partial submittal. 
p. Transmittal number, numbered consecutively. 
q. Submittal and transmittal distribution record. 
r. Other necessary identification. 
s. Remarks. 

5. Metadata:  Include the following information as keywords in the electronic submittal file 
metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

E. Options:  Identify options requiring selection by Architect. 

F. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, record relevant information, requests for data, revisions other than those requested 
by Architect on previous submittals, and deviations from requirements in the Contract 
Documents, including minor variations and limitations.  Include same identification information 
as related submittal. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Architect's action stamp. 
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J. Paper Submittals:  Paper submittals shall be used for samples and material/color selection charts 
only.  Place a permanent label or title block on each submittal item for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title 

block to record Contractor's review and approval markings and action taken by Architect. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., WBS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point 
(e.g., WBS-061000.01.A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 

4. Additional Paper Copies:  Unless additional copies are required for final submittal, and 
unless Architect observes noncompliance with provisions in the Contract Documents, 
initial submittal may serve as final submittal. 

a. Submit one copy of submittal to concurrent reviewer in addition to specified 
number of copies to Architect. 

5. Transmittal for Paper Submittals:  Assemble each submittal individually and 
appropriately for transmittal and handling.  Transmit each submittal using a transmittal 
form.  Architect will return without review submittals received from sources other than 
Contractor. 

 
a. Transmittal Form for Paper Submittals:  Provide locations on form for the 

following information: 

1) Project name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Architect. 
6) Name of Construction Manager. 
7) Name of Contractor. 
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8) Name of firm or entity that prepared submittal. 
9) Names of subcontractor, manufacturer, and supplier. 
10) Category and type of submittal. 
11) Submittal purpose and description. 
12) Specification Section number and title. 
13) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 
14) Drawing number and detail references, as appropriate. 
15) Indication of full or partial submittal. 
16) Transmittal number, numbered consecutively. 
17) Submittal and transmittal distribution record. 
18) Remarks. 
19) Signature of transmitter. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

1. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

2. Action Submittals:  For paper submittals, submit seven paper copies of each submittal 
unless otherwise indicated.  Architect will return two copies. 

3. Informational Submittals:  Submit one digital copy of each submittal unless otherwise 
indicated.  Architect will not return copies. 

4. Certificates and Certifications Submittals:  Provide a statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

a. Provide a digital signature with digital certificate on electronically submitted 
certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 
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a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 
6. Submit Product Data in the following format: 

a. PDF electronic file. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless 
submittal based on Architect's digital data drawing files is otherwise permitted. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 
42 inches (750 by 1067 mm). 
 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 
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1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 
e. Specification paragraph number and generic name of each item. 

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record. 

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options selected. 

6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two 
Sample sets; remainder will be returned.  Mark up and retain one returned Sample 
set as a project record sample. 

 
1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 
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1. Submit product schedule in the following format: 

a. PDF electronic file. 

F. Coordination Drawing Submittals:  Comply with requirements specified in Section 013100 
"Project Management and Coordination." 

G. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200 
"Construction Progress Documentation." 

H. Application for Payment and Schedule of Values:  Comply with requirements specified in 
Section 012900 "Payment Procedures." 

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 
requirements specified in Section 014000 "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Section 017700 "Closeout Procedures." 

K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 
Maintenance Data." 

L. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

M. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification and Procedure Qualification Record on AWS forms.  Include names of firms and 
personnel certified. 

N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 
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S. Product Test Reports:  Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

T. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  
Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, 
for compliance with requirements in the Contract Documents. 

X. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 
other required submittals, submit digitally signed PDF electronic file and three paper copies of 
certificate, signed and sealed by the responsible design professional, for each product and 
system specifically assigned to Contractor to be designed or certified by a design professional. 
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1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 
"Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action. 

B. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Architect without 
action. 

END OF SECTION 013300 
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REQUEST FOR ELECTRONIC DRAWING FILES 
PROJECT: University of South Carolina  
 Williams Brice Stadium Women’s Restroom Construction (SE) 

State Project No. H27-Z054 
Architect’s Project No. 12.130.06 

 
Data contained on these electronic files are part of Quackenbush Architects + Planners instruments of service and shall not be 
used by anyone receiving these files for any purpose other than a bid or submittal document.  Any use of this file, either all or in-
part, for other than its initial use as a bid or submittal document shall be full and sufficient cause to hold Quackenbush Architects 
+ Planners (or their consultants) as author of the original electronic file harmless against any claim or liability resulting from any 
discrepancy, error or omission in the file’s original or modified form. 
 

Furthermore, you shall, to the fullest extent permitted by law, indemnify and hold Quackenbush Architects + Planners harmless 
against all damages, liabilities or costs, including reasonable attorney’s fees and defense costs, arising out of or resulting from 
your use of these electronic files. 
 

Because information presented on the electronic files can be modified, unintentionally or otherwise, Quackenbush Architects + 
Planners reserves the right to remove all indications of ownership and/or involvement from each electronic display. 
 

The transfer of the data or any copy of the data, in any form to a third party without the prior written consent of Quackenbush 
Architects + Planners shall not be permitted. 
 

Under no circumstances shall delivery of the electronic files for use by you be deemed a sale by us, and we make no warranties, 
either express or implied of merchantability and fitness for any particular purpose.  In no event shall Quackenbush Architects + 
Planners be liable for any loss of profit or any consequential damages as a result of your use or reuse of these electronic files. 
 

Signing this letter indicates your agreement to the terms stated above and that you have the authority to bind your firm with re-
spect to the terms stated above. 
 
 

Accepted and Agreed by 
Printed Name 
 

Company 

Title 
 

Date 

Signature 
 
Sheets Requested 
Sheet No. Sheet Title 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 
this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Mockups:  Full-size physical assemblies that are constructed on-site.  Mockups are constructed 
to verify selections made under Sample submittals; to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution; to review coordination, testing, or operation; to 
show interface between dissimilar materials; and to demonstrate compliance with specified 
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installation tolerances.  Mockups are not Samples.  Unless otherwise indicated, approved 
mockups establish the standard by which the Work will be judged. 

D. Preconstruction Testing:  Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance 
with specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., 
plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trade(s). 

J. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply 
with the most stringent requirement.  Refer conflicting requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and 
responsibilities. 

B. Qualification Data :  For Contractor's quality-control personnel. 

C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, 
submit copy of written statement of responsibility sent to authorities having jurisdiction before 
starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed in the 
designated seismic system quality-assurance plan prepared by Architect. 

2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-
resisting system quality-assurance plan prepared by Architect. 

D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

1.6 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice to 
Proceed, and not less than five days prior to preconstruction conference.  Submit in format 
acceptable to Architect.  Identify personnel, procedures, controls, instructions, tests, records, 
and forms to be used to carry out Contractor's quality-assurance and quality-control 
responsibilities.  Coordinate with Contractor's construction schedule. 

B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and 
experienced in managing and executing quality-assurance and quality-control procedures 
similar in nature and extent to those required for Project. 

1. Project quality-control manager may also serve as Project superintendent. 

C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through 
review and management of submittal process.  Indicate qualifications of personnel responsible 
for submittal review. 
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D. Testing and Inspection:  In quality-control plan, include a comprehensive schedule of Work 
requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 
inspections.  Include required tests and inspections and Contractor-elected tests and 
inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 
"Statement of Special Inspections." 

3. Owner-performed tests and inspections indicated in the Contract Documents. 

E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during 
construction to identify and correct deficiencies in workmanship in addition to testing and 
inspection specified.  Indicate types of corrective actions to be required to bring work into 
compliance with standards of workmanship established by Contract requirements and approved 
mockups. 

F. Monitoring and Documentation:  Maintain testing and inspection reports including log of 
approved and rejected results.  Include work Architect has indicated as nonconforming or 
defective.  Indicate corrective actions taken to bring nonconforming work into compliance with 
requirements.  Comply with requirements of authorities having jurisdiction. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other 
Sections.  Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports:  Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections.  Include the following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

QUALITY REQUIREMENTS  014000 - 5 

4. Summary of installation procedures being followed, whether they comply with 
requirements and, if not, what corrective action was taken. 

5. Results of operational and other tests and a statement of whether observed performance 
complies with requirements. 

6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections.  Include the following: 

1. Name, address, and telephone number of factory-authorized service representative 
making report. 

2. Statement that equipment complies with requirements. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
4. Statement whether conditions, products, and installation will affect warranty. 
5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.8 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those performed 
for installations of the system, assembly, or product that are similar in material, design, and 
extent to those indicated for this Project. 
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F. Specialists:  Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations.  Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 
specialists. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

I. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for this 
Project. 

J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Architect seven days in advance of dates and times when mockups will be 
constructed. 

3. Employ supervisory personnel who will oversee mockup construction.  Employ workers 
that will be employed during the construction at Project. 

4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

6. Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

7. Demolish and remove mockups when directed unless otherwise indicated. 

1.9 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 
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1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 

2. Payment for these services will be made from testing and inspecting allowances, as 
authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor, and the 
Contract Sum will be adjusted by Change Order. 

B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility.  Perform additional quality-control activities required to verify that 
the Work complies with requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required 
by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Section 013300 "Submittal 
Procedures." 

D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work.  Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports. 

E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 
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1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

G. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
6. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.10 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Owner will engage a qualified testing agency and special 
inspector to conduct special tests and inspections required by authorities having jurisdiction as 
the responsibility of Owner, as indicated in Statement of Special Inspections attached to this 
Section, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 
and reviews the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed 
in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 
which includes a list of unresolved deficiencies. 
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5. Interpreting tests and inspections and stating in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test 
and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes.  Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible.  Comply with the Contract Document requirements for cutting and patching 
in Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

QUALITY REQUIREMENTS  014000 - 10 

Quality Assurance Plan for Seismic Requirements 
(2009 IBC Section 1705.3) 

1) Seismic Force Resisting Systems 
 

a) Masonry walls 
 

2) Special inspections for the seismic force resisting systems in item 1 above are specified in “Schedule 
of Special Inspections”. 

 
3) Testing: 

a) Provide certificates of compliance for concrete masonry units in accordance with specification 
section 042000, paragraph 1.5 prior to the commencement of construction. 

b) Provide test reports of grout and mortar in accordance with specification section 04200, para-
graph 1.5 and 3.11. 

c) Testing of concrete is specified in specification section 033000, paragraph 3.9 D. 
d) Testing of steel is specified in specification section 051200, paragraph 3.5 
 

4) The type and frequency of masonry testing required is included in 042000, paragraph 3.11.  The type 
and frequency of concrete testing is specified in specification section 033000, paragraph 3.9.  The 
type and frequency of steel testing is specified in specification section 051200, paragraph 3.5. 

 
5) The type and frequency of special inspections required are specified in, “Schedule of Special Inspec-

tions.” 
 
6) Testing and special inspection reports shall be distributed weekly to the Architect, Contractor, Owner, 

and Structural Engineer. 
 
7) An engineer from Kyzer & Timmerman Structural Engineers, LLC will perform structural observa-

tions of the structural system for general conformance with the approved construction documents at 
significant construction stages and at completion of the structural system. 

 
8) A report of each structural observation will be prepared and distributed to the architect for distribution 

to the Contractor and Owner. 
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Quality Assurance Plan for Seismic Requirements 
(2009 IBC Section 1705.3.2 and 1705.3.4) 

 
1) Additional Systems and Structures 

a) Piping systems and mechanical units containing flammable, combustible or highly toxic materi-
als. 

 
2) Special inspections for additional systems in structure in item 1 above are specified in “Schedule of 

Special Inspections”. 
 
3) Testing: 

a) Submit certificates of compliance as required in Submittal paragraphs listed in specification ref-
erence column of “Schedule of Special Inspections.” 

 
4) Type and frequency of special inspections for additional systems are specified in “Schedule of Spe-

cial Inspections.” 
 
5) Testing and special inspection reports shall be distributed weekly to the Architect, Contractor, Owner, 

and Engineer. 
 
6) A representative from Quackenbush Architects + Planners will perform regular observations of the 

construction progress for general conformance with the approved construction documents. 
 
7) An engineer from Swygert and Associates will perform mechanical observations of the mechanical 

and plumbing systems for general conformance with construction documents at significant construc-
tion stages and at completion of the project. 

 
8) An engineer from Belka Engineering will perform mechanical observations of the electrical systems 

for general conformance with construction documents at significant construction stages and at com-
pletion of the project.  

 
9) A report of each observation will be prepared and distributed to the Architect for distribution to the 

Contractor and Owner. 
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Contractor’s Statement of Responsibility 
Seismic Quality Assurance 

 
To be completed by the General Contractor and every Subcontractor responsible for the construction of 
designated systems and components listed in the Seismic Quality Assurance Plan.  Submit separate copies 
to the Building Official and the Owner. 
 
Project Name:   Williams Brice Stadium Women's Restroom Construction (SE) 
State Project No:   H27-Z054 
 
Owner:   University of South Carolina 
 
A Seismic Quality Assurance Plan as required by Section 1705 of the 2009 International Building Code 
has been defined for this project.  The required Seismic Quality Assurance program entitled “Quality As-
surance Plan for Seismic Resistance” is an attachment to Section 014000 – Quality Requirements of the 
Project Specifications.  The program designates building elements covered and references requiring Spe-
cial Inspections that are part of the Seismic Quality Assurance Plan. 
 
As a Contractor responsible for the construction of the designated systems and components listed in the 
quality assurance plan, I acknowledge the following: 
 
1. We acknowledge awareness of the special requirements contained in the quality assurance plan. 
2. We acknowledge that control will be exercised to obtain conformance with the construction docu-

ments approved by the Office of State Engineer (OSE). 
3. Procedures will be maintained for exercising control within our organization to ensure compliance for 

the method and frequency of reporting, and for the distribution of the reports.  (Attach description of 
the procedures to be instituted.) 

4. Person(s) in our organization exercising control of the quality assurance plan requirements and their 
qualifications are identified in the attachment provided.  (Attach list of personnel with qualifications.) 

 
Submitted by: 
 
               
(Type or Print Name of Firm) 
 
               
(Type or Print Name of Firm Owner, Partner or Corp. Sec.) 
 
                      
Signature        Date         
 
Owner’s Authorization:         
 
              
Signature       Date    
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STATEMENT OF SPECIAL INSPECTIONS 

 
Project Name:   Williams Brice Stadium Women's Restroom Construction (SE) 
State Project No:   H27-Z054 
 
 
Architect/Engineer:  Quackenbush Architects + Planners, Kyzer & Timmerman Structural Engineers, 
LLC  
 
The following firms and/or individuals are designated to perform the Special Inspections of the material 
or work designated below. (Ex: Foundations, Concrete, etc.) The firms and/or individuals have the expe-
rience, qualifications, certifications and/or licenses required to perform the special inspections indicated. 
 
Material/Work to be Inspected: Concrete  
 Firm/Individual Name:   Inspection service to be provided by the Owner  
 Address:     Inspection Agency to be determined     
 
Material/Work to be Inspected: Masonry  
 Firm/Individual Name:   Inspection service to be provided by the Owner  
 Address:     Inspection Agency to be determined     
 
Material/Work to be Inspected: Structural Steel, Steel Deck   
 Firm/Individual Name:   Inspection service to be provided by the Owner  
 Address:     Inspection Agency to be determined     
 
Responsibilities of the special inspectors are indicated on the attached Schedule of Special Inspections. 
Discrepancies shall be brought to the immediate attention of the Contractor so that corrective action can 
be taken in a timely manner. Copies of all test reports and test data shall be obtained from the inspectors 
by the A/E on a timely basis. 
 
 
 
            
 (Print or Type Name of A/E Representative)  
 
             
(Signature)     (Date)      
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STATEMENT OF SPECIAL INSPECTIONS 

 
Project Name:   Williams Brice Stadium Women's Restroom Construction (SE) 
State Project No:   H27-Z054 
 
Architect/Engineer:  Quackenbush Architects + Planners, Belka Engineering Associates, Inc, Swygert & 

Associates, Ltd. 
 
The following firms and/or individuals are designated to perform the Special Inspections of the material 
or work designated below. (Ex: Anchoring, Hazardous Ductwork.) The firms and/or individuals have the 
experience, qualifications, certifications and/or licenses required to perform the special inspections indi-
cated. 
 
Material/Work to be Inspected: Mechanical & Plumbing Components 
 
 Firm/Individual Name:   Inspection service to be provided by the Owner  
 Address:     Inspection Agency to be determined     
  
Material/Work to be Inspected: Electrical Components 
 
 Firm/Individual Name:   Inspection service to be provided by the Owner  
 Address:     Inspection Agency to be determined     
 
 
Responsibilities of the special inspectors are indicated on the attached Schedule of Special Inspections. 
Discrepancies shall be brought to the immediate attention of the Contractor so that corrective action can 
be taken in a timely manner. Copies of all test reports and test data shall be obtained from the inspectors 
by the A/E on a timely basis. 
 
 
 
            
 (Print or Type Name of A/E Representative)  
 
             
(Signature)     (Date)      
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SCHEDULE OF SPECIAL INSPECTIONS (2 Pages) 
 
Project Name:   Williams Brice Stadium Women's Restroom Construction (SE) 
State Project No:   H27-Z054 

Special Inspection requirements based on Section 1704 of Chapter 17 of the 2009 International Building Code and 
Chapter 1 of the 2009 International Building Code 
 

 
MATERIALS 

 
TYPE OF INSPECTION 

 

SPECIFICATION OR CODE 
REFERENCE 

 

 
INSPECTION BY 

      ARCH ENG Testing Company 
      
Concrete Rebar Placement (Periodic) 033000     To be determined 
  Verify use of Design Mix (Periodic) 033000     To be determined 
  Sample Slump, air, temp. (Cont) 033000     To be determined 
  Concrete Placement (Cont) 033000     To be determined 
  Curing (Periodic) 033000     To be determined 
      
Masonry Periodic Verification:         
  a) Site mixed mortar  042000     To be determined 
  b) Mortar joint placement  042000     To be determined 
  c) Mortar joint construction  042000     To be determined 
  d) Rebar location  042000     To be determined 
  e) Rebar placement  042000     To be determined 
  f) Clean grout space  042000     To be determined 
  g) Site mixed grout  042000     To be determined 
      
  Periodic Inspection:         
  a) Size & location of structural 

elements 
 042000 

    To be determined 
  b) Type & location of anchors  042000     To be determined 
  c) Size & Type of reinforcing  042000     To be determined 
  d) Cold/hot weather protection  042000     To be determined 
            
  Verification of grout placement 

(Continuous) 
 042000 

    To be determined 
  Preparation of grout & mortar spec-

imens (Continuous) 
 042000 

    To be determined 
  Compliance with inspections and 

submittals (Periodic) 
 042000 

    To be determined 
      
Structural 
Steel 

Verification of high-strength 
bolts/washers (Periodic) 

 051200 
    To be determined 

  Inspection of high-strength 
bolts/washers (Periodic) 

 051200 
    To be determined 
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 Structural 
Steel 

Verification of structural steel mate-
rials 

 051200 
    To be determined 

  Verification of weld filler mat’ls  051200     To be determined 
  Inspection of Structural Steel Weld-

ing: 
  

      
  Single-pass <5/16” (Periodic)  051200     To be determined 
  Single-pass >5/16” (Cont.)  051200       
  Periodic Inspection of Steel Frame 

Joints 
 051200 

    To be determined 
 Inspection of braced frame welds 051200 

  
To be determined 

 Inspection of shear connectors 051200 
  

To be determined 
   

   Steel Deck Inspection of roof deck attach-
ments (Periodic) 

 053100 
    To be determined 

            
Concrete 
slab & under 
floor inspec-
tion 

Inspection after in-slab or under-
floor reinforcing and building ser-
vice equipment, conduit, piping, etc 
are in place, but prior to concrete 
placement 

International Building Code 
2009 – 110.3.2 

  To be determined 
      
Mechanical 
Inspections 

Rough-in inspection prior to wall or 
ceiling membranes 

International Mechanical Code 
2009 – 107.2   To be determined 

      
Plumbing 
Inspections 

Rough-in inspection prior to wall or 
ceiling membranes 

International Plumbing Code 
2009 – 107.2   To be determined 

      
Electrical 
Inspections 

Rough-in inspection prior to wall or 
ceiling membranes 

International Electrical Code 
2009 – 110.3   To be determined 

      
Mechanical 
& Electrical 
Comp 

Manufacturer certification required 
on mechanical equipment 

  

  X   
  Inspection of label & anchorage of 

mechanical equipment 
 International Building Code 
2009 - 1707.8     To be determined 

  Inspection of label & anchorage of 
electrical equipment 

 International Building Code 
2009- 1707.8     To be determined 

 Seismic isolators, field inspection 
of installation 

International Building Code 
2006 - 1707.9   To be determined 

END OF SECTION 014100 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations:  National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States." 

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. AABC - Associated Air Balance Council; www.aabc.com. 
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 
3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org. 
4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org. 
5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org. 
6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org. 
7. ACI - American Concrete Institute; (Formerly:  ACI International); www.concrete.org. 
8. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 
9. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 
10. AF&PA - American Forest & Paper Association; www.afandpa.org. 
11. AGA - American Gas Association; www.aga.org. 
12. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 
13. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org. 
14. AI - Asphalt Institute; www.asphaltinstitute.org. 
15. AIA - American Institute of Architects (The); www.aia.org. 
16. AISC - American Institute of Steel Construction; www.aisc.org. 
17. AISI - American Iron and Steel Institute; www.steel.org. 
18. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 
19. AMCA - Air Movement and Control Association International, Inc.; www.amca.org. 
20. ANSI - American National Standards Institute; www.ansi.org. 
21. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 
22. APA - APA - The Engineered Wood Association; www.apawood.org. 
23. APA - Architectural Precast Association; www.archprecast.org. 
24. API - American Petroleum Institute; www.api.org. 
25. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 
26. ARI - American Refrigeration Institute; (See AHRI). 
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27. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 
28. ASCE - American Society of Civil Engineers; www.asce.org. 
29. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE). 
30. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org. 
31. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org. 
32. ASSE - American Society of Safety Engineers (The); www.asse.org. 
33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 
34. ASTM - ASTM International; (American Society for Testing and Materials 

International); www.astm.org. 
35. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 
36. AWEA - American Wind Energy Association; www.awea.org. 
37. AWI - Architectural Woodwork Institute; www.awinet.org. 
38. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com. 
39. AWPA - American Wood Protection Association; (Formerly:  American Wood-

Preservers' Association); www.awpa.com. 
40. AWS - American Welding Society; www.aws.org. 
41. AWWA - American Water Works Association; www.awwa.org. 
42. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com. 
43. BIA - Brick Industry Association (The); www.gobrick.com. 
44. BICSI - BICSI, Inc.; www.bicsi.org. 
45. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.com. 
46. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 
47. BOCA - BOCA; (Building Officials and Code Administrators International Inc.); (See 

ICC). 
48. BWF - Badminton World Federation; (Formerly:  International Badminton Federation); 

www.bwfbadminton.org. 
49. CDA - Copper Development Association; www.copper.org. 
50. CEA - Canadian Electricity Association; www.electricity.ca. 
51. CEA - Consumer Electronics Association; www.ce.org. 
52. CFFA - Chemical Fabrics & Film Association, Inc.; www.chemicalfabricsandfilm.com. 
53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 
54. CGA - Compressed Gas Association; www.cganet.com. 
55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 
56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 
57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 
58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 
59. CPA - Composite Panel Association; www.pbmdf.com. 
60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 
61. CRRC - Cool Roof Rating Council; www.coolroofs.org. 
62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 
63. CSA - Canadian Standards Association; www.csa.ca. 
64. CSA - CSA International; (Formerly:  IAS - International Approval Services); www.csa-

international.org. 
65. CSI - Construction Specifications Institute (The); www.csinet.org. 
66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 
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67. CTI - Cooling Technology Institute; (Formerly:  Cooling Tower Institute); www.cti.org. 
68. CWC - Composite Wood Council; (See CPA). 
69. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com. 
70. DHI - Door and Hardware Institute; www.dhi.org. 
71. ECA - Electronic Components Association; www.ec-central.org. 
72. ECAMA - Electronic Components Assemblies & Materials Association; (See ECA). 
73. EIA - Electronic Industries Alliance; (See TIA). 
74. EIMA - EIFS Industry Members Association; www.eima.com. 
75. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 
76. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org. 
77. ESTA - Entertainment Services and Technology Association; (See PLASA). 
78. EVO - Efficiency Valuation Organization; www.evo-world.org. 
79. FIBA - Federation Internationale de Basketball; (The International Basketball 

Federation); www.fiba.com. 
80. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

Federation); www.fivb.org. 
81. FM Approvals - FM Approvals LLC; www.fmglobal.com. 
82. FM Global - FM Global; (Formerly:  FMG - FM Global); www.fmglobal.com. 
83. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com. 
84. FSA - Fluid Sealing Association; www.fluidsealing.com. 
85. FSC - Forest Stewardship Council U.S.; www.fscus.org. 
86. GA - Gypsum Association; www.gypsum.org. 
87. GANA - Glass Association of North America; www.glasswebsite.com. 
88. GS - Green Seal; www.greenseal.org. 
89. HI - Hydraulic Institute; www.pumps.org. 
90. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI). 
91. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 
92. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org. 
93. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 
94. IAPSC - International Association of Professional Security Consultants; www.iapsc.org. 
95. IAS - International Approval Services; (See CSA). 
96. ICBO - International Conference of Building Officials; (See ICC). 
97. ICC - International Code Council; www.iccsafe.org. 
98. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 
99. ICPA - International Cast Polymer Alliance; www.icpa-hq.org. 
100. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 
101. IEC - International Electrotechnical Commission; www.iec.ch. 
102. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 
103. IES - Illuminating Engineering Society; (Formerly:  Illuminating Engineering Society of 

North America); www.ies.org. 
104. IESNA - Illuminating Engineering Society of North America; (See IES). 
105. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 
106. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
107. IGSHPA - International Ground Source Heat Pump Association; 

www.igshpa.okstate.edu. 
108. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 
109. Intertek - Intertek Group; (Formerly:  ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com. 
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110. ISA - International Society of Automation (The); (Formerly:  Instrumentation, Systems, 
and Automation Society); www.isa.org. 

111. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
112. ISFA - International Surface Fabricators Association; (Formerly:  International Solid 

Surface Fabricators Association); www.isfanow.org. 
113. ISO - International Organization for Standardization; www.iso.org. 
114. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 
115. ITU - International Telecommunication Union; www.itu.int/home. 
116. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 
117. LMA - Laminating Materials Association; (See CPA). 
118. LPI - Lightning Protection Institute; www.lightning.org. 
119. MBMA - Metal Building Manufacturers Association; www.mbma.com. 
120. MCA - Metal Construction Association; www.metalconstruction.org. 
121. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 
122. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org. 
123. MHIA - Material Handling Industry of America; www.mhia.org. 
124. MIA - Marble Institute of America; www.marble-institute.com. 
125. MMPA - Moulding & Millwork Producers Association; (Formerly:  Wood Moulding & 

Millwork Producers Association); www.wmmpa.com. 
126. MPI - Master Painters Institute; www.paintinfo.com. 
127. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org. 
128. NAAMM - National Association of Architectural Metal Manufacturers; 

www.naamm.org. 
129. NACE - NACE International; (National Association of Corrosion Engineers 

International); www.nace.org. 
130. NADCA - National Air Duct Cleaners Association; www.nadca.com. 
131. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 
132. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 
133. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 
134. NCMA - National Concrete Masonry Association; www.ncma.org. 
135. NEBB - National Environmental Balancing Bureau; www.nebb.org. 
136. NECA - National Electrical Contractors Association; www.necanet.org. 
137. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 
138. NEMA - National Electrical Manufacturers Association; www.nema.org. 
139. NETA - InterNational Electrical Testing Association; www.netaworld.org. 
140. NFHS - National Federation of State High School Associations; www.nfhs.org. 
141. NFPA - NFPA; (National Fire Protection Association); www.nfpa.org. 
142. NFPA - NFPA International; (See NFPA). 
143. NFRC - National Fenestration Rating Council; www.nfrc.org. 
144. NHLA - National Hardwood Lumber Association; www.nhla.com. 
145. NLGA - National Lumber Grades Authority; www.nlga.org. 
146. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 
147. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org. 
148. NRCA - National Roofing Contractors Association; www.nrca.net. 
149. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 
150. NSF - NSF International; (National Sanitation Foundation International); www.nsf.org. 
151. NSPE - National Society of Professional Engineers; www.nspe.org. 
152. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 
153. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 
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154. NWFA - National Wood Flooring Association; www.nwfa.org. 
155. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 
156. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
157. PLASA - PLASA; (Formerly:  ESTA - Entertainment Services and Technology 

Association); www.plasa.org. 
158. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 
159. RFCI - Resilient Floor Covering Institute; www.rfci.com. 
160. RIS - Redwood Inspection Service; www.redwoodinspection.com. 
161. SAE - SAE International; (Society of Automotive Engineers); www.sae.org. 
162. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 
163. SDI - Steel Deck Institute; www.sdi.org. 
164. SDI - Steel Door Institute; www.steeldoor.org. 
165. SEFA - Scientific Equipment and Furniture Association; www.sefalabs.com. 
166. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE). 
167. SIA - Security Industry Association; www.siaonline.org. 
168. SJI - Steel Joist Institute; www.steeljoist.org. 
169. SMA - Screen Manufacturers Association; www.smainfo.org. 
170. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org. 
171. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 
172. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 
173. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
174. SPRI - Single Ply Roofing Industry; www.spri.org. 
175. SRCC - Solar Rating and Certification Corporation; www.solar-rating.org. 
176. SSINA - Specialty Steel Industry of North America; www.ssina.com. 
177. SSPC - SSPC:  The Society for Protective Coatings; www.sspc.org. 
178. STI - Steel Tank Institute; www.steeltank.com. 
179. SWI - Steel Window Institute; www.steelwindows.com. 
180. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 
181. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 
182. TCNA - Tile Council of North America, Inc.; (Formerly:  Tile Council of America); 

www.tileusa.com. 
183. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 
184. TIA - Telecommunications Industry Association; (Formerly:  TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 
www.tiaonline.org. 

185. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 
TIA). 

186. TMS - The Masonry Society; www.masonrysociety.org. 
187. TPI - Truss Plate Institute; www.tpinst.org. 
188. TPI - Turfgrass Producers International; www.turfgrasssod.org. 
189. TRI - Tile Roofing Institute; www.tileroofing.org. 
190. UBC - Uniform Building Code; (See ICC). 
191. UL - Underwriters Laboratories Inc.; www.ul.com. 
192. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 
193. USAV - USA Volleyball; www.usavolleyball.org. 
194. USGBC - U.S. Green Building Council; www.usgbc.org. 
195. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 
196. WASTEC - Waste Equipment Technology Association; www.wastec.org. 
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197. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 
198. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
199. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
200. WI - Woodwork Institute; (Formerly:  WIC - Woodwork Institute of California); 

www.wicnet.org. 
201. WMMPA - Wood Moulding & Millwork Producers Association; (See MMPA). 
202. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 
203. WPA - Western Wood Products Association; www.wwpa.org. 

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list.  This 
information is believed to be accurate as of the date of the Contract Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 
2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org. 
3. ICC - International Code Council; www.iccsafe.org. 
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list.  Information is subject to change and is up-to-date as of the date of the Contract 
Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 
4. DOD - Department of Defense; http://dodssp.daps.dla.mil. 
5. DOE - Department of Energy; www.energy.gov. 
6. EPA - Environmental Protection Agency; www.epa.gov. 
7. FAA - Federal Aviation Administration; www.faa.gov. 
8. FG - Federal Government Publications; www.gpo.gov. 
9. GSA - General Services Administration; www.gsa.gov. 
10. HUD - Department of Housing and Urban Development; www.hud.gov. 
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; http://eetd.lbl.gov. 
12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 
13. SD - Department of State; www.state.gov. 
14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; www.trb.org. 
15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov. 
16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 
17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov. 
18. USP - U.S. Pharmacopeia; www.usp.org. 
19. USPS - United States Postal Service; www.usps.com. 
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E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list.  This information is subject to change and is believed to be 
accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 
www.gpo.gov/fdsys. 

2. DOD - Department of Defense; Military Specifications and Standards; Available from 
Department of Defense Single Stock Point; http://dodssp.daps.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 
4. FED-STD - Federal Standard; (See FS). 
5. FS - Federal Specification; Available from Department of Defense Single Stock Point; 

http://dodssp.daps.dla.mil. 

a. Available from Defense Standardization Program; www.dsp.dla.mil. 
b. Available from General Services Administration; www.gsa.gov. 
c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb. 

6. MILSPEC - Military Specification and Standards; (See DOD). 
7. USAB - United States Access Board; www.access-board.gov. 
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB). 

F. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list.  This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. CBHF - State of California; Department of Consumer Affairs; Bureau of Electronic 
Appliance and Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov. 

2. CCR - California Code of Regulations; Office of Administrative Law; California Title 24 
Energy Code; www.calregs.com. 

3. CDHS - California Department of Health Services; (See CDPH). 
4. CDPH - California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org. 
5. CPUC - California Public Utilities Commission; www.cpuc.ca.gov. 
6. SCAQMD - South Coast Air Quality Management District; www.aqmd.gov. 
7. TFS - Texas Forest Service; Forest Resource Development and Sustainable Forestry; 

http://txforestservice.tamu.edu. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 01 10 00 "Summary" for work restrictions and limitations on utility interruptions. 

1.3 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services 
and facilities without cost, including, but not limited to, Owner's construction forces, Architect, 
testing agencies, and authorities having jurisdiction. 

B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is 
available for use without metering and without payment of use charges.  Provide connections 
and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System:  Electric power from Owner's existing system is 
available for use without metering and without payment of use charges.  Provide connections 
and extensions of services as required for construction operations. 

1.4 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use.  Obtain required certifications and permits. 

C. Accessible Temporary Egress:  Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 
ICC/ANSI A117.1. 
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1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Portable Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148-inch- (3.8-mm-) thick, 
galvanized-steel, chain-link fabric fencing; minimum 6 feet (1.8 m) high with galvanized-steel 
pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posts and 2-7/8-inch- (73-mm-) OD corner 
and pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails.  Provide galvanized-steel 
bases for supporting posts. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading. 

B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, Architect, and 
construction personnel office activities and to accommodate Project meetings specified in other 
Division 01 Sections.  Keep office clean and orderly.   

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

TEMPORARY FACILITIES AND CONTROLS  015000 - 3 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water 
service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use. 

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel.  Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

D. Heating and Cooling:  Provide temporary heating and cooling required by construction activities 
for curing or drying of completed installations or for protecting installed construction from 
adverse effects of low temperatures or high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

E. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 
occupied areas. 

F. Ventilation and Humidity Control:  Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity.  Select equipment that will not have a harmful effect on 
completed installations or elements being installed.  Coordinate ventilation requirements to 
produce ambient condition required and minimize energy consumption. 

1. Provide dehumidification systems when required to reduce substrate moisture levels to 
level required to allow installation or application of finishes. 

G. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain 
equipment in a condition acceptable to Owner. 

H. Lighting:  Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions. 
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1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install lighting for Project identification sign. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide construction for temporary offices, shops, and sheds located within construction 
area or within 30 feet (9 m) of building lines that is noncombustible according to 
ASTM E 136.  Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection.  
Remove before Substantial Completion.  Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

C. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted. 

1. Identification Signs:  Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs:  Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 

3. Maintain and touchup signs so they are legible at all times. 

D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 
waste from construction operations.  Comply with requirements of authorities having 
jurisdiction.  Comply with progress cleaning requirements in Section 017300 "Execution." 

E. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

F. Existing Elevator Use:  Use of Owner's existing elevators will be permitted, provided elevators 
are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, 
restore elevators to condition existing before initial use, including replacing worn cables, guide 
shoes, and similar items of limited life. 

1. Do not load elevators beyond their rated weight capacity. 
2. Provide protective coverings, barriers, devices, signs, or other procedures to protect 

elevator car and entrance doors and frame.  If, despite such protection, elevators become 
damaged, engage elevator Installer to restore damaged work so no evidence remains of 
correction work.  Return items that cannot be refinished in field to the shop, make 
required repairs and refinish entire unit, or provide new units as required. 
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G. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore 
stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs 
and to maintain means of egress.  If stairs become damaged, restore damaged areas so no 
evidence remains of correction work. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, 
and other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered.  Repair damage to existing facilities. 

B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 011000 "Summary." 

C. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion.  Perform control operations lawfully, using environmentally safe materials. 

D. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas 
of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, 
and similar violations of security.  Lock entrances at end of each work day. 

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and similar 
activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate 
temporary enclosures. 

F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses.  Comply with 
NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire-prevention and -protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 
followed.  Instruct personnel in methods and procedures.  Post warnings and information. 

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed.  
Match hose size with outlet size and equip with suitable nozzles. 
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3.5 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document 
visible signs of mold that may appear during construction. 

B. Exposed Construction Phase:  Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

C. Partially Enclosed Construction Phase:  After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with 
high organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard, replace, or clean stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes. 

D. Controlled Construction Phase of Construction:  After completing and sealing of the building 
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows: 

1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use permanent HVAC system to control humidity. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

a. Hygroscopic materials that may support mold growth, including wood and 
gypsum-based products, that become wet during the course of construction and 
remain wet for 48 hours are considered defective. 

b. Measure moisture content of materials that have been exposed to moisture during 
construction operations or after installation.  Record readings beginning at time of 
exposure and continuing daily for 48 hours.  Identify materials containing moisture 
levels higher than allowed.  Report findings in writing to Architect. 

c. Remove materials that cannot be completely restored to their manufactured 
moisture level within 48 hours. 
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3.6 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover:  Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 
 

1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 012500 "Substitution Procedures" for requests for substitutions. 
3. Section 014200 "References" for applicable industry standards for products specified. 

1.3 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  
Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  As specified in Section 013300 "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 
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4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
are undamaged and, unless otherwise indicated, are new at time of installation. 
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1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or 
"or approved equal," or "or approved," comply with requirements in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 
 

1. Product:  Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements.  Comparable products or substitutions 
for Contractor's convenience will not be considered. 
 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.  
Comparable products or substitutions for Contractor's convenience will not be 
considered. 
 

3. Products: 
 

a. Restricted List:  Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements.  Comparable products or substitutions for Contractor's convenience 
will be considered unless otherwise indicated. 
 

b. Nonrestricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 
 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience 
will be considered unless otherwise indicated. 
 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product. 
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5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
that are based on the product named.  Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied.  If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance with 
these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 
9. Correction of Work. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 024119 "Selective Structure Demolition" for demolition and removal of selected 

portions of the building. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.4 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding.  
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Shore, brace, and support structural elements during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety.  Operational elements 
include the following: 

a. Primary operational systems and equipment. 
b. Mechanical systems piping and ducts. 
c. Fire-detection and -alarm systems. 
d. Electrical wiring systems. 
e. Operating systems of special construction. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 

a. Water, moisture, or vapor barriers. 
b. Membranes and flashings. 
c. Equipment supports. 
d. Piping, ductwork, vessels, and equipment. 
e. Noise- and vibration-control elements and systems. 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades.  Review areas of potential 
interference and conflict.  Coordinate procedures and resolve potential conflicts before 
proceeding. 

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 
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1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; underground electrical services, 
and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

C. Written Report:  Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work. 
2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
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fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 
discovered, notify Architect promptly. 

B. General:  Lay out the Work using accepted surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Establish limits on use of Project site. 
3. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 

required dimensions. 
4. Inform installers of lines and levels to which they must comply. 
5. Check the location, level and plumb, of every major element as the Work progresses. 
6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 

C. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building 
foundations, column grids, and floor levels, including those required for mechanical and 
electrical work.  Transfer survey markings and elevations for use with control lines and levels.  
Level foundations and piers from two or more locations. 

3.4 FIELD ENGINEERING 

A. Identification:  Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference 
points before beginning the Work.  Preserve and protect permanent benchmarks and control 
points during construction operations. 

1. Do not change or relocate existing benchmarks or control points without prior written 
approval of Architect.  Report lost or destroyed permanent benchmarks or control points 
promptly.  Report the need to relocate permanent benchmarks or control points to 
Architect before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base 
replacements on the original survey control points. 
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3.5 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
4. Maintain minimum headroom clearance of [96 inches (2440 mm)] in occupied spaces 

and [90 inches (2300 mm)] in unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

G. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work.  Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 
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3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Temporary Support:  Provide temporary support of work to be cut. 

C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 
free passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary." 

E. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as 
practicable.  Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence 
of patching and refinishing. 
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a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, prepare substrate and apply primer and 
intermediate paint coats appropriate for substrate over the patch, and apply final 
paint coat over entire unbroken surface containing the patch.  Provide additional 
coats until patch blends with adjacent surfaces. 

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.7 OWNER-INSTALLED PRODUCTS 

A. Site Access:  Provide access to Project site for Owner's construction personnel. 

B. Coordination:  Coordinate construction and operations of the Work with work performed by 
Owner's construction personnel. 

1. Construction Schedule:  Inform Owner of Contractor's preferred construction schedule 
for Owner's portion of the Work.  Adjust construction schedule based on a mutually 
agreeable timetable.  Notify Owner if changes to schedule are required due to differences 
in actual construction progress. 

2. Preinstallation Conferences:  Include Owner's construction personnel at preinstallation 
conferences covering portions of the Work that are to receive Owner's work.  Attend 
preinstallation conferences conducted by Owner's construction personnel if portions of 
the Work depend on Owner's construction. 

3.8 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C). 
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3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 
down sewers or into waterways.  Comply with waste disposal requirements in Section 015000 
"Temporary Facilities and Controls." 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.9 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 
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B. Adjust equipment for proper operation.  Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 
"Quality Requirements." 

3.10 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 
 

1. Section 017300 "Execution" for progress cleaning of Project site. 
2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 
3. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For cleaning agents. 

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

C. Field Report:  For pest control inspection. 
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1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 
other Sections. 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities.  
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, final completion construction 
photographic documentation, damage or settlement surveys, property surveys, and similar 
final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Architect.  Label with manufacturer's name and model number where applicable. 

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 
maintenance material submittal items, including name and quantity of each item 
and name and number of related Specification Section.  Obtain Architect's 
signature for receipt of submittals. 

5. Submit test/adjust/balance records. 
6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.   
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6. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

7. Complete final cleaning requirements, including touchup painting. 
8. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor 
of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect.  Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests.  On 
receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements.  Architect will prepare a final Certificate for Payment after inspection 
or will notify Contractor of construction that must be completed or corrected before certificate 
will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first. 
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2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

4. Submit list of incomplete items in the following format: 

a. MS Excel electronic file.  Architect will return annotated file. 
b. PDF electronic file.  Architect will return annotated file. 

1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of Project 
Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item.  Provide bookmarked table of contents at beginning of 
document. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

e. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

f. Sweep concrete floors broom clean in unoccupied spaces. 
g. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Polish mirrors and glass, taking care not to scratch surfaces. 

h. Remove labels that are not permanent. 
i. Wipe surfaces of mechanical and electrical equipment and similar equipment.  

Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

k. Replace disposable air filters and clean permanent air filters.  Clean exposed 
surfaces of diffusers, registers, and grills. 

l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 
m. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal:  Comply with waste disposal requirements in Section 015000 
"Temporary Facilities and Controls." 
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3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction.  Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 
provide replacements.  Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  
Replace finishes and surfaces that that already show evidence of repair or restoration. 

a. Do not paint over "UL" and other required labels and identification, including 
mechanical and electrical nameplates.  Remove paint applied to required labels and 
identification. 

3. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Emergency manuals. 
3. Operation manuals for systems, subsystems, and equipment. 
4. Product maintenance manuals. 
5. Systems and equipment maintenance manuals. 

B. Related Requirements: 
 

1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation 
and maintenance manuals. 

1.3 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.4 CLOSEOUT SUBMITTALS 

A. Manual Content:  Operations and maintenance manual content is specified in individual 
Specification Sections to be reviewed at the time of Section submittals.  Submit reviewed 
manual content formatted and organized as required by this Section. 

1. Architect will comment on whether content of operations and maintenance submittals are 
acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 
and field conditions. 

B. Format:  Submit operations and maintenance manuals in the following format: 
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1. PDF electronic file.  Assemble each manual into a composite electronically indexed file.  
Submit on digital media acceptable to Architect. 

a. Name each indexed document file in composite electronic index with applicable 
item name.  Include a complete electronically linked operation and maintenance 
directory. 

b. Enable inserted reviewer comments on draft submittals. 

2. Three paper copies.  Include a complete operation and maintenance directory.  Enclose 
title pages and directories in clear plastic sleeves.  Architect will return two copies. 

C. Initial Manual Submittal:  Submit draft copy of each manual at least 30 days before 
commencing demonstration and training.  Architect will comment on whether general scope and 
content of manual are acceptable. 

D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least 15 days before commencing demonstration and training.  
Architect will return copy with comments. 

1. Correct or revise each manual to comply with Architect's comments.  Submit copies of 
each corrected manual within 15 days of receipt of Architect's comments and prior to 
commencing demonstration and training. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Directory:  Prepare a single, comprehensive directory of emergency, operation, and 
maintenance data and materials, listing items and their location to facilitate ready access to 
desired information.  Include a section in the directory for each of the following: 

1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation 
and maintenance manuals that contain information about each system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For 
pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance 
manual. 

E. Identification:  In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents.  If no designation exists, assign a designation according to 
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ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building 
Systems." 

2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS 

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each 
system and subsystem, and a separate section for each piece of equipment not part of a system.  
Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
7. Name and contact information for Architect. 
8. Name and contact information for Commissioning Authority. 
9. Names and contact information for major consultants to the Architect that designed the 

systems contained in the manuals. 
10. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, indexed 
to the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

1. If operation or maintenance documentation requires more than one volume to 
accommodate data, include comprehensive table of contents for all volumes in each 
volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by 
system, subsystem, and equipment.  If possible, assemble instructions for subsystems, 
equipment, and components of one system into a single binder. 

E. Manuals, Electronic Files:  Submit manuals in the form of a multiple file composite electronic 
PDF file for each manual type required. 

1. Electronic Files:  Use electronic files prepared by manufacturer where available.  Where 
scanning of paper documents is required, configure scanned file for minimum readable 
file size. 

2. File Names and Bookmarks:  Enable bookmarking of individual documents based on file 
names.  Name document files to correspond to system, subsystem, and equipment names 
used in manual directory and table of contents.  Group documents for each system and 
subsystem into individual composite bookmarked files, then create composite manual, so 
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that resulting bookmarks reflect the system, subsystem, and equipment names in a readily 
navigated file tree.  Configure electronic manual to display bookmark panel on opening 
file. 

F. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled volumes. 

1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) 
paper; with clear plastic sleeve on spine to hold label describing contents and with 
pockets inside covers to hold folded oversize sheets. 

a. If two or more binders are necessary to accommodate data of a system, organize 
data in each binder into groupings by subsystem and related components.  Cross-
reference other binders if necessary to provide essential information for proper 
operation or maintenance of equipment or system. 

b. Identify each binder on front and spine, with printed title "OPERATION AND 
MAINTENANCE MANUAL," Project title or name, and subject matter of 
contents, and indicate Specification Section number on bottom of spine.  Indicate 
volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the manual.  
Mark each tab to indicate contents.  Include typed list of products and major components 
of equipment included in the section on each divider, cross-referenced to Specification 
Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic 
software storage media for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch (215-by-280-mm) white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and 
use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual.  At appropriate locations in 
manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations. 

2.3 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions.  Use designations for systems and 
equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor has delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

OPERATION AND MAINTENANCE DATA  017823 - 5 

8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following: 

1. Product name and model number.  Use designations for products indicated on Contract 
Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as 
installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for 
identification. 

2.4 PRODUCT MAINTENANCE MANUALS 

A. Content:  Organize manual into a separate section for each product, material, and finish.  
Include source information, product information, maintenance procedures, repair materials and 
sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name and 
arranged to match manual's table of contents.  For each product, list name, address, and 
telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual and drawing or schedule designation 
or identifier where applicable. 

C. Product Information:  Include the following, as applicable: 
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1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance service 
contracts, and warranty and bond information, as described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents.  For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual and drawing or 
schedule designation or identifier where applicable. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation 
including the following information for each component part or piece of equipment: 

1. Standard maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including disassembly 

and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures:  Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
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3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, 
quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that provides 
an organized reference to emergency, operation, and maintenance manuals. 

B. Emergency Manual:  Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

C. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

D. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare information 
for each system, subsystem, and piece of equipment not part of a system. 

2. Prepare a separate manual for each system and subsystem, in the form of an instructional 
manual for use by Owner's operating personnel. 

E. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include 
only sheets pertinent to product or component installed.  Mark each sheet to identify each 
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product or component incorporated into the Work.  If data include more than one item in a 
tabular format, identify each item using appropriate references from the Contract Documents.  
Identify data applicable to the Work and delete references to information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not available and 
where the information is necessary for proper operation and maintenance of equipment or 
systems. 

F. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence and 
flow diagrams.  Coordinate these drawings with information contained in record Drawings to 
ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and maintenance 
manuals. 

2. Comply with requirements of newly prepared record Drawings in Section 017839 
"Project Record Documents." 

G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Product Data. 
3. Miscellaneous record submittals. 

B. Related Requirements: 
 

1. Section 017700 "Closeout Procedures" for general closeout procedures. 
2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 
 

1. Number of Copies:  Submit copies of record Drawings as follows: 

a. Initial Submittal: 
 

1) Submit PDF electronic files of scanned record prints. 
2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 
 

1) Submit PDF electronic files of scanned record prints and 1 set(s) of prints. 
2) Print each drawing, whether or not changes and additional information were 

recorded. 

B. Record Product Data:  Submit annotated PDF electronic files and directories of each submittal. 
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1. Where record Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 

C. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous record-
keeping requirements and submittals in connection with various construction activities.  Submit 
annotated PDF electronic files and directories of each submittal. 

D. Reports:  Submit written report weekly indicating items incorporated into project record 
documents concurrent with progress of the Work, including revisions, concealed conditions, 
field changes, product selections, and other notations incorporated. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 

2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Revisions to routing of piping and conduits. 
d. Revisions to electrical circuitry. 
e. Actual equipment locations. 
f. Duct size and routing. 
g. Locations of concealed internal utilities. 
h. Changes made by Change Order or Construction Change Directive. 
i. Changes made following Architect's written orders. 
j. Details not on the original Contract Drawings. 
k. Field records for variable and concealed conditions. 
l. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 
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4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints into manageable sets.  Bind each set with durable 
paper cover sheets.  Include identification on cover sheets. 

2. Format:  Annotated PDF electronic file with comment function enabled. 
3. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders and record Drawings where applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file. 

1. Include record Product Data directory organized by Specification Section number and 
title, electronically linked to each item of record Product Data. 

2.3 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work.  Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as PDF electronic file or scanned PDF 
electronic file(s) of marked-up miscellaneous record submittals. 

1. Include miscellaneous record submittals directory organized by Specification Section 
number and title, electronically linked to each item of miscellaneous record submittals. 
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PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 
record document purposes.  Post changes and revisions to project record documents as they 
occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use project record 
documents for construction purposes.  Maintain record documents in good order and in a clean, 
dry, legible condition, protected from deterioration and loss.  Provide access to project record 
documents for Architect's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Salvage of existing items to be reused or recycled. 

B. Related Requirements: 

1. Section 011000 "Summary" for restrictions on the use of the premises, Owner-occupancy 
requirements, and phasing requirements. 

2. Section 017300 "Execution" for cutting and patching procedures. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent 
damage, and deliver to Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall 
where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be permanently removed and 
that are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.5 PREINSTALLATION MEETINGS 

A. Predemolition Conference:  Conduct conference at Project site. 
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1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.6 QUALITY ASSURANCE 

A. Contractor shall have 5 years minimum experience in demolition work.  Contractor shall 
provide evidence of experience in demolition removal similar to the removal required for this 
project if requested by Architect. 

1.7 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the 
Work. 

 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner.  Hazardous materials will be removed by Owner under a separate 
contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 
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PART 2 - PRODUCTS 

2.1 PEFORMANCE REQUIREMENTS 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

B. Review record documents of existing construction provided by Owner.  Owner does not 
guarantee that existing conditions are same as those indicated in record documents. 

C. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and 
protect them against damage. 

1. Comply with requirements for existing services/systems interruptions specified in 
Section 011000 "Summary." 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned:  Locate, identify, 
disconnect, and seal or cap off indicated utility services and mechanical/electrical systems 
serving areas to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 
2. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building. 

3. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 
systems, equipment, and components indicated to be removed. 
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a. Piping to Be Removed:  Remove portion of piping indicated to be removed and 
cap or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place:  Drain piping and cap or plug piping with same 
or compatible piping material. 

c. Equipment to Be Removed:  Disconnect and cap services and remove equipment. 
d. Equipment to Be Removed and Reinstalled:  Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

e. Equipment to Be Removed and Salvaged:  Disconnect and cap services and 
remove equipment and deliver to Owner. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Section 015000 
"Temporary Facilities and Controls." 

B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demolition of 
existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

4. Comply with requirements for temporary enclosures, dust control, heating, and cooling 
specified in Section 015000 "Temporary Facilities and Controls." 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required 
to preserve stability and prevent movement, settlement, or collapse of construction and finishes 
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction 
being demolished. 

1. Strengthen or add new supports when required during progress of selective demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
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1. Proceed with selective demolition systematically, from higher to lower level.  Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 
cutting methods least likely to damage construction to remain or adjoining construction.  
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 
remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain[ fire watch and] portable fire-
suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
7. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 
8. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
9. Dispose of demolished items and materials promptly. 

B. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete:  Demolish in small sections.  Using power-driven saw, cut concrete to a depth of at 
least 3/4 inch (19 mm) at junctures with construction to remain.  Dislodge concrete from 
reinforcement at perimeter of areas being demolished, cut reinforcement, and then remove 
remainder of concrete.  Neatly trim openings to dimensions indicated. 

B. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction to 
remain and at regular intervals using power-driven saw, then remove concrete between saw 
cuts. 

C. Concrete Beam:  Remove concrete double-T beam with appropriate crane(s), rigging devices, 
shoring, trucks, etc.  Contractor is responsible to provide all safety harnesses and comply with 
all OSHA requirements.  Contractor is responsible to protect the existing structure, fencing, 
concrete panels etc. from damage during removal.  Any damage to existing elements shall be 
repaired or replaced by the Contractor in a means acceptable to the Owner, Architect and 
Structural Engineer at no additional cost to the owner.  If structural elements are damaged, the 
structural engineer will determine the required repair and the Contractor shall provide such 
repair at no additional cost to owner.  Contractor is responsible to remove and reinstall any 
fencing or site elements as required for removal of beam.   
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1. Contractor shall propose specific plan for removing concrete double-T beam prior to 
beginning.   

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project 
site and legally dispose of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes, for the following: 
1. Suspended slabs. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the 
following:  blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-
furnace slag, and silica fume; subject to compliance with requirements. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and 
placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, 
and supports for concrete reinforcement. 

D. Formwork Shop Drawings:  Prepared by or under the supervision of a qualified professional 
engineer detailing fabrication, assembly, and support of formwork. 

1. Shoring and Reshoring:  Indicate proposed schedule and sequence of stripping formwork, 
shoring removal, and reshoring installation and removal. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For manufacturer. 
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B. Welding certificates. 

C. Material Certificates:  For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
3. Steel reinforcement and accessories. 
4. Fiber reinforcement. 
5. Curing compounds. 
6. Floor and slab treatments. 
7. Bonding agents. 
8. Adhesives. 
9. Semi-rigid joint filler. 
10. Joint-filler strips. 
11. Repair materials. 

D. Material Test Reports:  For the following, from a qualified testing agency, indicating 
compliance with requirements: 

1. Aggregates. Include service record data indicating absence of deleterious expansion 
of concrete due to alkali aggregate reactivity. 

E. Floor surface flatness and levelness measurements indicating compliance with specified 
tolerances. 

F. Field quality-control reports. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified installer who employs on Project personnel qualified as 
ACI-certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified 
Concrete Flatwork Technician. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

C. Testing Agency Qualifications:  An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 
Technician and Concrete Laboratory Testing Technician - Grade I.  Testing Agency 
laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing Technician - 
Grade II. 
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D. Source Limitations:  Obtain each type or class of cementitious material of the same brand from 
the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from 
single source from single manufacturer. 

E. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.4/D 1.4M, 
"Structural Welding Code - Reinforcing Steel." 

F. ACI Publications:  Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301, "Specifications for Structural Concrete,"  
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

G. Concrete Testing Service:  Engage a qualified independent testing agency to perform material 
evaluation tests and to design concrete mixtures. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 
damage.   

B. Waterstops:  Store waterstops under cover to protect from moisture, sunlight, dirt, oil, and other 
contaminants. 

PART 2 - PRODUCTS 

2.1 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

B. Low-Alloy-Steel Reinforcing Bars:  ASTM A 706/A 706M, deformed. 

C. Plain-Steel Wire:  ASTM A 82/A 82M,. 

D. Deformed-Steel Wire:  ASTM A 496/A 496M. 

E. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, plain, fabricated from as-
drawn steel wire into flat sheets. 

2.2 REINFORCEMENT ACCESSORIES 

A. Zinc Repair Material:  ASTM A 780, zinc-based solder, paint containing zinc dust, or sprayed 
zinc. 

B. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel 
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 
compressive strength than concrete and as follows: 
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1. For concrete surfaces exposed to view where legs of wire bar supports contact forms, use 
CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

3. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated wire bar 
supports. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 
source, throughout Project: 

1. Portland Cement:  ASTM C 150,  

B. Silica Fume:  ASTM C 1240, amorphous silica. 

C. Normal-Weight Aggregates:  ASTM C 33, coarse aggregate or better, graded.  Provide 
aggregates from a single source. 

1. Maximum Coarse-Aggregate Size 3/4 inch nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

D. Lightweight Aggregate:  ASTM C 330, 3/8-inch nominal maximum aggregate size. 

E. Water:  ASTM C 94/C 94M. 

2.4 ADMIXTURES 

A. Air-Entraining Admixture:  ASTM C 260. 

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with 
other admixtures and that will not contribute water-soluble chloride ions exceeding those 
permitted in hardened concrete.  Do not use calcium chloride or admixtures containing calcium 
chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

C. Set-Accelerating Corrosion-Inhibiting Admixture:  Commercially formulated, anodic inhibitor 
or mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing 
chloride reactions with steel reinforcement in concrete and complying with 
ASTM C 494/C 494M, Type C. 

1. Products:  Subject to compliance with requirements, provide one of the following: 
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a. Axim Italcementi Group, Inc.; CATEXOL CN-CI. 
b. BASF Construction Chemicals - Building Systems; Rheocrete CNI. 
c. Euclid Chemical Company (The), an RPM company;  
d. Grace Construction Products, W. R. Grace & Co.; DCI. 
e. Sika Corporation; Sika CNI. 

D. Non-Set-Accelerating Corrosion-Inhibiting Admixture:  Commercially formulated, non-set-
accelerating, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming a 
protective barrier and minimizing chloride reactions with steel reinforcement in concrete. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Construction Chemicals - Building Systems; Rheocrete 222+. 
b. Cortec Corporation 
c. Grace Construction Products, W. R. Grace & Co.; DCI-S. 
d. Sika Corporation; FerroGard 901. 

2.5 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application 
to fresh concrete. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Axim Italcementi Group, Inc.; CATEXOL CimFilm. 
b. BASF Construction Chemicals - Building Systems; Confilm. 
c. ChemMasters; SprayFilm. 
d. Conspec by Dayton Superior; Aquafilm. 
e. Dayton Superior Corporation; Sure Film (J-74). 
f. Edoco by Dayton Superior; BurkeFilm. 
g. Euclid Chemical Company (The), an RPM company; Eucobar. 
h. Kaufman Products, Inc.; Vapor-Aid. 
i. Lambert Corporation; LAMBCO Skin. 
j. L&M Construction Chemicals, Inc.; E-CON. 
k. Meadows, W. R., Inc.; EVAPRE. 
l. Metalcrete Industries; Waterhold. 
m. Nox-Crete Products Group; MONOFILM. 
n. Sika Corporation; SikaFilm. 
o. SpecChem, LLC; Spec Film. 
p. Symons by Dayton Superior; Finishing Aid. 
q. TK Products, Division of Sierra Corporation; TK-2120 TRI-FILM. 
r. Unitex; PRO-FILM. 
s. Vexcon Chemicals, Inc.; Certi-Vex Envio Set. 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene 
sheet. 
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D. Water:  Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 
dissipating. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Anti-Hydro International, Inc.; AH Curing Compound #2 DR WB. 
b. BASF Construction Chemicals - Building Systems; Kure 200. 
c. ChemMasters; Safe-Cure Clear. 
d. Conspec by Dayton Superior; W.B. Resin Cure. 
e. Dayton Superior Corporation; Day-Chem Rez Cure (J-11-W). 
f. Edoco by Dayton Superior; Res X Cure WB. 
g. Euclid Chemical Company (The), an RPM company; Kurez W VOX; 

TAMMSCURE WB 30C. 
h. Kaufman Products, Inc.; Thinfilm 420. 
i. Lambert Corporation; AQUA KURE - CLEAR. 
j. L&M Construction Chemicals, Inc.; L&M Cure R. 
k. Meadows, W. R., Inc.; 1100-CLEAR. 
l. Nox-Crete Products Group; Resin Cure E. 
m. Right Pointe; Clear Water Resin. 
n. SpecChem, LLC; Spec Rez Clear. 
o. Symons by Dayton Superior; Resi-Chem Clear. 
p. TK Products, Division of Sierra Corporation; TK-2519 DC WB. 
q. Vexcon Chemicals, Inc.; Certi-Vex Enviocure 100. 

F. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 
nondissipating, certified by curing compound manufacturer to not interfere with bonding 
of floor covering. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Anti-Hydro International, Inc.; AH Clear Cure WB. 
b. BASF Construction Chemicals - Building Systems; Kure-N-Seal WB. 
c. ChemMasters; Safe-Cure & Seal 20. 
d. Conspec by Dayton Superior; Cure and Seal WB. 
e. Cresset Chemical Company; Crete-Trete 309-VOC Cure & Seal. 
f. Dayton Superior Corporation; Safe Cure and Seal (J-18). 
g. Edoco by Dayton Superior; Spartan Cote WB II. 
h. Euclid Chemical Company (The), an RPM company; Aqua Cure VOX; 

Clearseal WB 150. 
i. Kaufman Products, Inc.; Cure & Seal 309 Emulsion. 
j. Lambert Corporation; Glazecote Sealer-20. 
k. L&M Construction Chemicals, Inc.; Dress & Seal WB. 
l. Meadows, W. R., Inc.; Vocomp-20. 
m. Metalcrete Industries; Metcure. 
n. Nox-Crete Products Group; Cure & Seal 150E. 
o. Symons by Dayton Superior; Cure & Seal 18 Percent E. 
p. TK Products, Division of Sierra Corporation; TK-2519 WB. 
q. Vexcon Chemicals, Inc.; Starseal 309. 
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G. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 18 
to 25 percent solids, nondissipating, certified by curing compound manufacturer to not 
interfere with bonding of floor covering. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Construction Chemicals - Building Systems; Kure-N-Seal W. 
b. ChemMasters; Safe-Cure Clear. 
c. Conspec by Dayton Superior; High Seal. 
d. Dayton Superior Corporation; Safe Cure and Seal (J-19). 
e. Edoco by Dayton Superior; Spartan Cote WB II 20 Percent. 
f. Euclid Chemical Company (The), an RPM company; Diamond Clear VOX; 

Clearseal WB STD. 
g. Kaufman Products, Inc.; SureCure Emulsion. 
h. Lambert Corporation; Glazecote Sealer-20. 
i. L&M Construction Chemicals, Inc.; Dress & Seal WB. 
j. Meadows, W. R., Inc.; Vocomp-20. 
k. Metalcrete Industries; Metcure 0800. 
l. Nox-Crete Products Group; Cure & Seal 200E. 
m. Symons by Dayton Superior; Cure & Seal 18 Percent E. 
n. Vexcon Chemicals, Inc.; Starseal 0800. 

H. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, 
Type 1, Class A. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Construction Chemicals - Building Systems; Kure-N-Seal 25 LV. 
b. ChemMasters; Spray-Cure & Seal Plus. 
c. Conspec by Dayton Superior; Sealcure 1315. 
d. Dayton Superior Corporation; Day-Chem Cure and Seal (J-22UV). 
e. Edoco by Dayton Superior; Cureseal 1315. 
f. Euclid Chemical Company (The), an RPM company; Super Diamond Clear; 

LusterSeal 300. 
g. Kaufman Products, Inc.; Sure Cure 25. 
h. Lambert Corporation; UV Super Seal. 
i. L&M Construction Chemicals, Inc.; Lumiseal Plus. 
j. Meadows, W. R., Inc.; CS-309/30. 
k. Metalcrete Industries; Seal N Kure 30. 
l. Right Pointe; Right Sheen 30. 
m. Vexcon Chemicals, Inc.; Certi-Vex AC 1315. 

I. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound:  ASTM C 1315, 
Type 1, Class A. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Construction Chemicals - Building Systems; Kure 1315. 
b. ChemMasters; Polyseal WB. 
c. Conspec by Dayton Superior; Sealcure 1315 WB. 
d. Edoco by Dayton Superior; Cureseal 1315 WB. 
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e. Euclid Chemical Company (The), an RPM company; Super Diamond Clear VOX; 
LusterSeal WB 300. 

f. Kaufman Products, Inc.; Sure Cure 25 Emulsion. 
g. Lambert Corporation; UV Safe Seal. 
h. L&M Construction Chemicals, Inc.; Lumiseal WB Plus. 
i. Meadows, W. R., Inc.; Vocomp-30. 
j. Metalcrete Industries; Metcure 30. 
k. Right Pointe; Right Sheen WB30. 
l. Symons by Dayton Superior; Cure & Seal 31 Percent E. 
m. Vexcon Chemicals, Inc.; Vexcon Starseal 1315. 

2.6 RELATED MATERIALS 

A. Semirigid Joint Filler:  Two-component, semirigid, 100 percent solids, per ASTM D 2240. 

B. Bonding Agent:  ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or 
styrene butadiene. 

2.7 REPAIR MATERIALS 

A. Repair Underlayment:  Cement-based, polymer-modified, self-leveling product that can be 
applied in thicknesses from 1/8 inch and that can be feathered at edges to match adjacent floor 
elevations. 

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic 
cement as defined in ASTM C 219. 

2. Primer:  Product of underlayment manufacturer recommended for substrate, conditions, 
and application. 

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by underlayment manufacturer. 

4. Compressive Strength:  Not less than 4000 psi at 28 days when tested according to 
ASTM C 109/C 109M. 

B. Repair Overlayment:  Cement-based, polymer-modified, self-leveling product that can be 
applied in thicknesses from 1/4 inch and that can be filled in over a scarified surface to match 
adjacent floor elevations. 

1. Cement Binder:  ASTM C 150, portland cement or hydraulic or blended hydraulic 
cement as defined in ASTM C 219. 

2. Primer:  Product of topping manufacturer recommended for substrate, conditions, and 
application. 

3. Aggregate:  Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by topping manufacturer. 

4. Compressive Strength:  Not less than 5000 psi at 28 days when tested according to 
ASTM C 109/C 109M. 
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2.8 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Cementitious Materials:  Use fly ash, pozzolan, ground granulated blast-furnace slag, and 
silica fume as needed to reduce the total amount of portland cement, which would 
otherwise be used, by not less than 40 percent.  

C. Percentages in subparagraphs below repeat ACI 301 limits for concrete exposed to deicing 
chemicals.  Revise to suit Project. 

 

D. Admixtures:  Use admixtures according to manufacturer's written instructions. 

1. Use plasticizing admixture in concrete, as required, for placement and workability. 
2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 
3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 

slabs and parking structure slabs, concrete required to be watertight, and concrete with a 
water-cementitious materials ratio below 0.50. 

4. Use corrosion-inhibiting admixture in concrete mixtures where indicated. 

2.9 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.10 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 
more than 5 minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixture time, quantity, and amount 
of water added.  Record approximate location of final deposit in structure. 
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PART 3 - EXECUTION 

3.1 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 
is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

1. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and 
Bridges." 

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 
of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 
other conditions. 

3. Install dovetail anchor slots in concrete structures as indicated. 

3.2 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before 
placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
would reduce bond to concrete. 

C. Accurately position, support, and secure reinforcement against displacement.  Locate and 
support reinforcement with bar supports to maintain minimum concrete cover.  Do not tack 
weld crossing reinforcing bars. 

1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

E. Install welded wire reinforcement in longest practicable lengths on bar supports spaced to 
minimize sagging.  Lap edges and ends of adjoining sheets at least one mesh spacing.  Offset 
laps of adjoining sheet widths to prevent continuous laps in either direction.  Lace overlaps with 
wire. 

F. Epoxy-Coated Reinforcement:  Repair cut and damaged epoxy coatings with epoxy repair 
coating according to ASTM D 3963/D 3963M.  Use epoxy-coated steel wire ties to fasten 
epoxy-coated steel reinforcement. 

G. Zinc-Coated Reinforcement:  Repair cut and damaged zinc coatings with zinc repair material 
according to ASTM A 780.  Use galvanized steel wire ties to fasten zinc-coated steel 
reinforcement. 
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3.3 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items is complete and that required inspections have been performed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless 
approved by Architect. 

C. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

D. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete 
on frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

E. Hot-Weather Placement:  Comply with ACI 301 and as follows: 

1. Maintain concrete temperature below 90 deg F at time of placement.  Chilled mixing 
water or chopped ice may be used to control temperature, provided water equivalent of 
ice is calculated to total amount of mixing water.  Using liquid nitrogen to cool concrete 
is Contractor's option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

3.4 FINISHING FLOORS AND SLABS 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and 
finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Float Finish:  Consolidate surface with power-driven floats or by hand floating if area is small 
or inaccessible to power driven floats.  Restraighten, cut down high spots, and fill low spots.  
Repeat float passes and restraightening until surface is left with a uniform, smooth, granular 
texture. 

1. Apply float finish to surfaces. 

C. Trowel Finish:  After applying float finish, apply first troweling and consolidate concrete by 
hand or power-driven trowel.  Continue troweling passes and restraighten until surface is free of 
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trowel marks and uniform in texture and appearance.  Grind smooth any surface defects that 
would telegraph through applied coatings or floor coverings. 

1. Apply a trowel finish to surfaces to be covered with resilient flooring, carpet, ceramic 
or quarry tile set over a cleavage membrane, paint, or another thin-film-finish 
coating system. 

2. Finish surfaces to the following tolerances, according to ASTM E 1155, for a randomly 
trafficked floor surface: 

a. Specified overall values of flatness, F(F) 25; and of levelness, F(L) 20; with 
minimum local values of flatness, F(F) 17; and of levelness, F(L) 15. 

b. Specified overall values of flatness, F(F) 35; and of levelness, F(L) 25; with 
minimum local values of flatness, F(F) 24; and of levelness, F(L) 17; for slabs-on-
grade. 

c. Specified overall values of flatness, F(F) 30; and of levelness, F(L) 20; with 
minimum local values of flatness, F(F) 24; and of levelness, F(L) 15; for 
suspended slabs. 

d. Specified overall values of flatness, F(F) 45; and of levelness, F(L) 35; with 
minimum local values of flatness, F(F) 30; and of levelness, F(L) 24. 

3. Finish and measure surface so gap at any point between concrete surface and an 
unleveled, freestanding, 10-ft. long straightedge resting on two high spots and placed 
anywhere on the surface does not exceed 1/4 inch. 

D. Trowel and Fine-Broom Finish:  Apply a first trowel finish to surfaces where ceramic or 
quarry tile is to be installed by either thickset or thin-set method.  While concrete is still 
plastic, slightly scarify surface with a fine broom. 

1. Comply with flatness and levelness tolerances for trowel-finished floor surfaces. 

E. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, ramps, and 
elsewhere as indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with 
fiber-bristle broom perpendicular to main traffic route.  Coordinate required final finish 
with Architect before application. 

3.5 MISCELLANEOUS CONCRETE ITEMS 

A. Filling In:  Fill in holes and openings left in concrete structures after work of other trades is in 
place unless otherwise indicated.  Mix, place, and cure concrete, as specified, to blend with in-
place construction.  Provide other miscellaneous concrete filling indicated or required to 
complete the Work. 

3.6 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-
weather protection during curing. 
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B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations.  Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces:  Cure formed concrete surfaces, including underside of beams, supported 
slabs, and other similar surfaces.  If forms remain during curing period, moist cure after 
loosening forms.  If removing forms before end of curing period, continue curing for the 
remainder of the curing period. 

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed 
surfaces, including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 
cover for curing concrete, placed in widest practicable width, with sides and ends lapped 
at least 12 inches , and sealed by waterproof tape or adhesive.  Cure for not less than 
seven days.  Immediately repair any holes or tears during curing period using cover 
material and waterproof tape. 

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
floor coverings. 

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
penetrating liquid floor treatments. 

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 
cover or a curing compound that the manufacturer certifies will not interfere with 
bonding of floor covering used on Project. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall 
within three hours after initial application.  Maintain continuity of coating and repair 
damage during curing period. 

a. Removal:  After curing period has elapsed, remove curing compound without 
damaging concrete surfaces by method recommended by curing compound 
manufacturer. 

4. Curing and Sealing Compound:  Apply uniformly to floors and slabs indicated in a 
continuous operation by power spray or roller according to manufacturer's written 
instructions.  Recoat areas subjected to heavy rainfall within three hours after initial 
application.  Repeat process 24 hours later and apply a second coat.  Maintain continuity 
of coating and repair damage during curing period. 
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3.7 JOINT FILLING 

A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least one month(s).  Do not fill joints until 
construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact 
faces of joint clean and dry. 

3.8 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  Remove 
and replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two 
and one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling 
and placing. 

C. Repairing Unformed Surfaces:  Test unformed surfaces, such as floors and slabs, for finish and 
verify surface tolerances specified for each surface.  Correct low and high areas.  Test surfaces 
sloped to drain for trueness of slope and smoothness; use a sloped template. 

1. Repair finished surfaces containing defects.  Surface defects include spalls, popouts, 
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of 
width, and other objectionable conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 
3. Correct localized low areas during or immediately after completing surface finishing 

operations by cutting out low areas and replacing with patching mortar.  Finish repaired 
areas to blend into adjacent concrete. 

4. Correct other low areas scheduled to receive floor coverings with a repair underlayment.  
Prepare, mix, and apply repair underlayment and primer according to manufacturer's 
written instructions to produce a smooth, uniform, plane, and level surface.  Feather 
edges to match adjacent floor elevations. 

5. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low 
areas to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor 
elevations.  Prepare, mix, and apply repair topping and primer according to 
manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

6. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, 
by cutting out and replacing with fresh concrete.  Remove defective areas with clean, 
square cuts and expose steel reinforcement with at least a 3/4-inch clearance all around.  
Dampen concrete surfaces in contact with patching concrete and apply bonding agent.  
Mix patching concrete of same materials and mixture as original concrete except without 
coarse aggregate.  Place, compact, and finish to blend with adjacent finished concrete.  
Cure in same manner as adjacent concrete. 

7. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.  
Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and 
loose particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place 
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patching mortar before bonding agent has dried.  Compact patching mortar and finish to 
match adjacent concrete.  Keep patched area continuously moist for at least 72 hours. 

D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

E. Repair materials and installation not specified above may be used, subject to Architect's 
approval. 

3.9 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting agency to 
perform field tests and inspections and prepare test reports. 

B. Testing and Inspecting:  Engage a qualified testing and inspecting agency to perform tests and 
inspections and to submit reports. 

C. Inspections: 

1. Steel reinforcement placement. 
2. Steel reinforcement welding. 
3. Headed bolts and studs. 
4. Verification of use of required design mixture. 
5. Concrete placement, including conveying and depositing. 
6. Curing procedures and maintenance of curing temperature. 
7. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 

D. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd. , but less than 25 cu. yd. , plus one set for each additional 50 
cu. yd.  or fraction thereof. 

2. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. (76 cu. m) 
or fraction thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

3. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture.  Perform 
additional tests when concrete consistency appears to change. 

4. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; 
ASTM C 173/C 173M, volumetric method, for structural lightweight concrete; one 
test for each composite sample, but not less than one test for each day's pour of each 
concrete mixture. 
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5. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F and below and when 80 deg F and above, and one test for each composite 
sample. 

6. Unit Weight:  ASTM C 567, fresh unit weight of structural lightweight concrete; one test 
for each composite sample, but not less than one test for each day's pour of each concrete 
mixture. 

7. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 
composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each composite 
sample. 

8. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured 
specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two specimens 
at 28 days. 

b. A compressive-strength test shall be the average compressive strength from a set of 
two specimens obtained from same composite sample and tested at age indicated. 

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective procedures 
for protecting and curing in-place concrete. 

10. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive strength 
and no compressive-strength test value falls below specified compressive strength by 
more than 500 psi. 

11. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, design compressive 
strength at 28 days, concrete mixture proportions and materials, compressive breaking 
strength, and type of break for both 7- and 28-day tests. 

12. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

13. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect.  Testing and inspecting agency 
may conduct tests to determine adequacy of concrete by cored cylinders complying with 
ASTM C 42/C 42M or by other methods as directed by Architect. 

14. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

15. Correct deficiencies in the Work that test reports and inspections indicate do not comply 
with the Contract Documents. 

E. Measure floor and slab flatness and levelness according to ASTM E 1155 within 24 hours of 
finishing. 
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3.10 PROTECTION OF LIQUID FLOOR TREATMENTS 

A. Protect liquid floor treatment from damage and wear during the remainder of construction 
period.  Use protective methods and materials, including temporary covering, recommended in 
writing by liquid floor treatments installer. 

END OF SECTION 033000 
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SECTION 042000 - UNIT MASONRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Concrete masonry units. 
2. Mortar and grout. 
3. Steel reinforcing bars. 
4. Masonry joint reinforcement. 
5. Ties and anchors. 
6. Miscellaneous masonry accessories. 

1.3 DEFINITIONS 

A. CMU(s):  Concrete masonry unit(s). 

B. Reinforced Masonry:  Masonry containing reinforcing steel in grouted cells. 

1.4 PERFORMANCE REQUIREMENTS 

A. Provide structural unit masonry that develops indicated net-area compressive strengths at 28 
days. 

1. Determine net-area compressive strength of masonry from average net-area compressive 
strengths of masonry units and mortar types (unit-strength method) according to Tables 1 
and 2 in ACI 530.1/ASCE 6/TMS 602. 

2. Determine net-area compressive strength of masonry by testing masonry prisms 
according to ASTM C 1314. 

1.5 PRECONSTRUCTION TESTING 

A. Preconstruction Testing Service:  Owner will engage a qualified independent testing agency to 
perform preconstruction testing indicated below.  Retesting of materials that fail to comply with 
specified requirements shall be done at Contractor's expense. 
1. Concrete Masonry Unit Test:  For each type of unit required, according to ASTM C 140 

for compressive strength. 
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2. Mortar Test (Property Specification):  For each mix required, according to 
ASTM C 109/C 109M for compressive strength, ASTM C 1506 for water retention, and 
ASTM C 91 for air content. 

3. Mortar Test (Property Specification):  For each mix required, according to ASTM C 780 
for compressive strength. 

1.6 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For the following: 
1. Reinforcing Steel:  Detail bending and placement of unit masonry reinforcing bars.  

Comply with ACI 315, "Details and Detailing of Concrete Reinforcement." 

1.7 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For each type and size of the following: 

1. Masonry units. 

a. Include data on material properties. 
b. For masonry units used in structural masonry, include data and calculations 

establishing average net-area compressive strength of units. 

2. Cementitious materials.  Include brand, type, and name of manufacturer. 
3. Preblended, dry mortar mixes.  Include description of type and proportions of ingredients. 
4. Grout mixes.  Include description of type and proportions of ingredients. 
5. Reinforcing bars. 
6. Joint reinforcement. 
7. Anchors, ties, and metal accessories. 

B. Mix Designs:  For each type of mortar and grout.  Include description of type and proportions of 
ingredients. 

1. Include test reports for mortar mixes required to comply with property specification.  Test 
according to ASTM C 109/C 109M for compressive strength, ASTM C 1506 for water 
retention, and ASTM C 91 for air content. 

2. Include test reports, according to ASTM C 1019, for grout mixes required to comply with 
compressive strength requirement. 

C. Statement of Compressive Strength of Masonry:  For each combination of masonry unit type 
and mortar type, provide statement of average net-area compressive strength of masonry units, 
mortar type, and resulting net-area compressive strength of masonry determined according to 
Tables 1 and 2 in ACI 530.1/ASCE 6/TMS 602. 

D. Cold-Weather and Hot-Weather Procedures:  Detailed description of methods, materials, and 
equipment to be used to comply with requirements. 
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1.8 QUALITY ASSURANCE 

A. Source Limitations for Masonry Units:  Obtain exposed masonry units of a uniform texture and 
color, or a uniform blend within the ranges accepted for these characteristics, from single source 
from single manufacturer for each product required. 

B. Source Limitations for Mortar Materials:  Obtain mortar ingredients of a uniform quality, 
including color for exposed masonry, from single manufacturer for each cementitious 
component and from single source or producer for each aggregate. 

C. Masonry Standard:  Comply with ACI 530.1/ASCE 6/TMS 602 unless modified by 
requirements in the Contract Documents. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Store masonry units on elevated platforms in a dry location.  If units are not stored in an 
enclosed location, cover tops and sides of stacks with waterproof sheeting, securely tied.  If 
units become wet, do not install until they are dry. 

B. Store cementitious materials on elevated platforms, under cover, and in a dry location.  Do not 
use cementitious materials that have become damp. 

C. Store aggregates where grading and other required characteristics can be maintained and 
contamination avoided. 

D. Deliver preblended, dry mortar mix in moisture-resistant containers designed for use with 
dispensing silos.  Store preblended, dry mortar mix in delivery containers on elevated platforms, 
under cover, and in a dry location or in covered weatherproof dispensing silos. 

E. Store masonry accessories, including metal items, to prevent corrosion and accumulation of dirt 
and oil. 

1.10 PROJECT CONDITIONS 

A. Protection of Masonry:  During construction, cover tops of walls, projections, and sills with 
waterproof sheeting at end of each day's work.  Cover partially completed masonry when 
construction is not in progress. 

B. Do not apply uniform floor or roof loads for at least 12 hours and concentrated loads for at least 
three days after building masonry walls or columns. 

C. Stain Prevention:  Prevent grout, mortar, and soil from staining the face of masonry to be left 
exposed or painted.  Immediately remove grout, mortar, and soil that come in contact with such 
masonry. 

1. Protect base of walls from rain-splashed mud and from mortar splatter by spreading 
coverings on ground and over wall surface. 

2. Protect sills, ledges, and projections from mortar droppings. 
3. Protect surfaces of window and door frames, as well as similar products with painted and 

integral finishes, from mortar droppings. 
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4. Turn scaffold boards near the wall on edge at the end of each day to prevent rain from 
splashing mortar and dirt onto completed masonry. 

D. Cold-Weather Requirements:  Do not use frozen materials or materials mixed or coated with ice 
or frost.  Do not build on frozen substrates.  Remove and replace unit masonry damaged by frost 
or by freezing conditions.  Comply with cold-weather construction requirements contained in 
ACI 530.1/ASCE 6/TMS 602. 

1. Cold-Weather Cleaning:  Use liquid cleaning methods only when air temperature is 40 
deg F and higher and will remain so until masonry has dried, but not less than seven days 
after completing cleaning. 

E. Hot-Weather Requirements:  Comply with hot-weather construction requirements contained in 
ACI 530.1/ASCE 6/TMS 602. 

PART 2 - PRODUCTS 

2.1 MASONRY UNITS, GENERAL 

A. Defective Units:  Referenced masonry unit standards may allow a certain percentage of units to 
contain chips, cracks, or other defects exceeding limits stated in the standard.  Do not use units 
where such defects will be exposed in the completed Work. 

2.2 CONCRETE MASONRY UNITS 

A. Shapes:  Provide shapes indicated and as follows, with exposed surfaces matching exposed 
faces of adjacent units unless otherwise indicated. 

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers, 
bonding, and other special conditions. 

2. Provide square-edged units for outside corners unless otherwise indicated. 

B. CMUs:  ASTM C 90. 

1. Unit Compressive Strength:  Provide units with minimum average net-area compressive 
strength of 2150 psi. 

2. Density Classification:  Lightweight. 
3. Size (Width):  Manufactured to dimensions 3/8 inch less than nominal dimensions. 

2.3  MASONRY LINTELS 

A. General:  Provide one of the following: 

B. Masonry Lintels:  Prefabricated or built-in-place masonry lintels made from bond beam CMUs 
with reinforcing bars placed as indicated and filled with coarse grout.  Cure precast lintels 
before handling and installing.  Temporarily support built-in-place lintels until cured. 
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2.4 MORTAR AND GROUT MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or II, except Type III may be used for cold-weather 
construction.  Provide natural color or white cement as required to produce mortar color 
indicated. 

B. Hydrated Lime:  ASTM C 207, Type S. 

C. Portland Cement-Lime Mix:  Packaged blend of portland cement and hydrated lime containing 
no other ingredients. 

D. Masonry Cement:  ASTM C 91. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 
a. Holcim (US) Inc.; Mortamix Masonry Cement. 
b. Lafarge North America Inc.; Lafarge Masonry Cement. 
c. Lehigh Cement Company; Lehigh Masonry Cement. 

E. Aggregate for Mortar:  ASTM C 144. 

1. For mortar that is exposed to view, use washed aggregate consisting of natural sand or 
crushed stone. 

2. For joints less than 1/4 inch thick, use aggregate graded with 100 percent passing the 
No. 16 sieve. 

3. White-Mortar Aggregates:  Natural white sand or crushed white stone. 
4. Colored-Mortar Aggregates:  Natural sand or crushed stone of color necessary to produce 

required mortar color. 

F. Aggregate for Grout:  ASTM C 404. 

G. Cold-Weather Admixture:  Nonchloride, noncorrosive, accelerating admixture complying with 
ASTM C 494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar 
of composition indicated. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Euclid Chemical Company (The); Accelguard 80. 
b. Grace Construction Products, W. R. Grace & Co. - Conn.; Morset. 
c. Sonneborn Products, BASF Aktiengesellschaft; Trimix-NCA. 

H. Water:  Potable. 

2.5 REINFORCEMENT 

A. Uncoated Steel Reinforcing Bars:  ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60. 

B. Masonry Joint Reinforcement, General:  ASTM A 951/A 951M. 

1. Interior Walls:   Hot-dip galvanized, carbon steel. 
2. Exterior Walls:  Hot-dip galvanized, carbon steel. 
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3. Wire Size for Side Rods:  0.148-inch diameter. 
4. Wire Size for Cross Rods:  0.148-inch diameter. 
5. Spacing of Cross Rods, Tabs, and Cross Ties:  Not more than 16 inches o.c. 
6. Provide in lengths of not less than 10 feet, with prefabricated corner and tee units. 

C. Masonry Joint Reinforcement for Single-Wythe Masonry:  Either ladder or truss type with 
single pair of side rods. 

2.6 MISCELLANEOUS MASONRY ACCESSORIES 

A. Compressible Filler:  Premolded filler strips complying with ASTM D 1056, Grade 2A1; 
compressible up to 35 percent; of width and thickness indicated; formulated from PVC. 

B. Preformed Control-Joint Gaskets:  Made from styrene-butadiene-rubber compound, complying 
with ASTM D 2000, Designation M2AA-805 or PVC, complying with ASTM D 2287, 
Type PVC-65406 and designed to fit standard sash block and to maintain lateral stability in 
masonry wall; size and configuration as indicated. 

C. Bond-Breaker Strips:  Asphalt-saturated, organic roofing felt complying with ASTM D 226, 
Type I (No. 15 asphalt felt). 

D. Reinforcing Bar Positioners:  Wire units designed to fit into mortar bed joints spanning masonry 
unit cells and hold reinforcing bars in center of cells.  Units are formed from 0.148-inch (3.77-
mm) steel wire, hot-dip galvanized after fabrication.  Provide units designed for number of bars 
indicated. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Dayton Superior Corporation, Dur-O-Wal Division; D/A 810, D/A 812 or 
D/A 817. 

b. Heckmann Building Products Inc.; No. 376 Rebar Positioner. 
c. Hohmann & Barnard, Inc.; #RB or #RB-Twin Rebar Positioner. 
d. Wire-Bond; O-Ring or Double O-Ring Rebar Positioner. 

2.7 MORTAR AND GROUT MIXES 

A. General:  Do not use admixtures, including pigments, air-entraining agents, accelerators, 
retarders, water-repellent agents, antifreeze compounds, or other admixtures, unless otherwise 
indicated. 

1. Do not use calcium chloride in mortar or grout. 
2. Use mortar cement mortar unless otherwise indicated. 
3. Add cold-weather admixture (if used) at same rate for all mortar that will be exposed to 

view, regardless of weather conditions, to ensure that mortar color is consistent. 

B. Preblended, Dry Mortar Mix:  Furnish dry mortar ingredients in form of a preblended mix.  
Measure quantities by weight to ensure accurate proportions, and thoroughly blend ingredients 
before delivering to Project site. 
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C. Mortar for Unit Masonry:  Comply with ASTM C 270, Proportion Specification.  Provide the 
following types of mortar for applications stated unless another type is indicated. 
1. For reinforced masonry, use Type S. 
2. For exterior, above-grade, load-bearing and non-load-bearing walls and parapet walls; for 

interior load-bearing walls; for interior non-load-bearing partitions; and for other 
applications where another type is not indicated, use Type S. 

D. Grout for Unit Masonry:  Comply with ASTM C 476. 

1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that will 
comply with Table 1.15.1 in ACI 530.1/ASCE 6/TMS 602 for dimensions of grout spaces 
and pour height. 

2. Proportion grout in accordance with ASTM C 476, Table 1 or paragraph 4.2.2 for 
specified 28-day compressive strength indicated, but not less than 2500 psi. 

3. Provide grout with a slump of 8 to 11 inches as measured according to 
ASTM C 143/C 143M. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine conditions, with Installer present, for compliance with requirements for installation 
tolerances and other conditions affecting performance of the Work. 

1. For the record, prepare written report, endorsed by Installer, listing conditions detrimental 
to performance of work. 

2. Verify that foundations are within tolerances specified. 
3. Verify that reinforcing dowels are properly placed. 

B. Before installation, examine rough-in and built-in construction for piping systems to verify 
actual locations of piping connections. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Thickness:  Build cavity and composite walls and other masonry construction to full thickness 
shown.  Build single-wythe walls to actual widths of masonry units, using units of widths 
indicated. 

B. Build chases and recesses to accommodate items specified in this and other Sections. 

C. Leave openings for equipment to be installed before completing masonry.  After installing 
equipment, complete masonry to match the construction immediately adjacent to opening. 

D. Use full-size units without cutting if possible.  If cutting is required to provide a continuous 
pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, 
unchipped edges.  Allow units to dry before laying unless wetting of units is specified.  Install 
cut units with cut surfaces and, where possible, cut edges concealed. 
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3.3 TOLERANCES 

A. Dimensions and Locations of Elements: 

1. For dimensions in cross section or elevation do not vary by more than plus 1/2 inch or 
minus 1/4 inch. 

2. For location of elements in plan do not vary from that indicated by more than plus or 
minus 1/2 inch. 

3. For location of elements in elevation do not vary from that indicated by more than plus or 
minus 1/4 inch in a story height or 1/2 inch total. 

B. Lines and Levels: 

1. For bed joints and top surfaces of bearing walls do not vary from level by more than 1/4 
inch in 10 feet, or 1/2 inch maximum. 

2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary 
from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch maximum. 

3. For vertical lines and surfaces do not vary from plumb by more than 1/4 inch in 10 feet, 
3/8 inch in 20 feet, or 1/2 inch maximum. 

4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 
expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 feet, 
1/4 inch in 20 feet, or 1/2 inch maximum. 

5. For lines and surfaces do not vary from straight by more than 1/4 inch in 10 feet, 3/8 inch 
in 20 feet, or 1/2 inch maximum. 

6. For vertical alignment of exposed head joints, do not vary from plumb by more than 1/4 
inch in 10 feet, or 1/2 inch maximum. 

C. Joints: 

1. For bed joints, do not vary from thickness indicated by more than plus or minus 1/8 inch, 
with a maximum thickness limited to 1/2 inch. 

2. For exposed bed joints, do not vary from bed-joint thickness of adjacent courses by more 
than 1/8 inch. 

3. For head and collar joints, do not vary from thickness indicated by more than plus 3/8 
inch or minus 1/4 inch. 

4. For exposed head joints, do not vary from thickness indicated by more than plus or minus 
1/8 inch. 

3.4 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint 
thicknesses and for accurate location of openings, movement-type joints, returns, and offsets.  
Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at 
other locations. 

B. Bond Pattern for Exposed Masonry:  Unless otherwise indicated, lay exposed masonry in 
running bond; do not use units with less than nominal 4-inch horizontal face dimensions at 
corners or jambs. 
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C. Lay concealed masonry with all units in a wythe in running bond or bonded by lapping not less 
than 4-inches.  Bond and interlock each course of each wythe at corners.  Do not use units with 
less than nominal 4-inch horizontal face dimensions at corners or jambs. 

D. Stopping and Resuming Work:  Stop work by racking back units in each course from those in 
course below; do not tooth.  When resuming work, clean masonry surfaces that are to receive 
mortar, remove loose masonry units and mortar, and wet brick if required before laying fresh 
masonry. 

E. Built-in Work:  As construction progresses, build in items specified in this and other Sections.  
Fill in solidly with masonry around built-in items. 

F. Fill space between steel frames and masonry solidly with mortar unless otherwise indicated. 

G. Where built-in items are to be embedded in cores of hollow masonry units, place a layer of 
metal lath, wire mesh, or plastic mesh in the joint below and rod mortar or grout into core. 

H. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, posts, and 
similar items unless otherwise indicated. 

I. Build non-load-bearing interior partitions full height of story to underside of solid floor or roof 
structure above unless otherwise indicated. 

1. Install compressible filler in joint between top of partition and underside of structure 
above. 

3.5 MORTAR BEDDING AND JOINTING 

A. Lay hollow CMUs as follows: 

1. With face shells fully bedded in mortar and with head joints of depth equal to bed joints. 
2. With webs fully bedded in mortar in all courses of piers, columns, and pilasters. 
3. With webs fully bedded in mortar in grouted masonry, including starting course on 

footings. 
4. With entire units, including areas under cells, fully bedded in mortar at starting course on 

footings where cells are not grouted. 

B. Lay solid masonry units with completely filled bed and head joints; butter ends with sufficient 
mortar to fill head joints and shove into place.  Do not deeply furrow bed joints or slush head 
joints. 

C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint 
thickness unless otherwise indicated. 

D. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other than 
paint) unless otherwise indicated. 
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3.6 MASONRY JOINT REINFORCEMENT 

A. General:  Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 
inch on exterior side of walls, 1/2 inch elsewhere.  Lap reinforcement a minimum of 6 inches. 

1. Space reinforcement not more than 16 inches o.c. 
2. Provide reinforcement not more than 8 inches above and below wall openings and 

extending 12 inches beyond openings in addition to continuous reinforcement. 

B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated. 

C. Provide continuity at wall intersections by using prefabricated T-shaped units. 

D. Provide continuity at corners by using prefabricated L-shaped units. 

3.7 ANCHORING MASONRY TO STRUCTURAL STEEL AND CONCRETE 

A. Anchor masonry to structural steel and concrete where masonry abuts or faces structural steel or 
concrete to comply with the following: 

1. Provide an open space not less than 3/4 inch wide between masonry and structural steel 
or concrete unless otherwise indicated.  Keep open space free of mortar and other rigid 
materials. 

3.8 CONTROL AND EXPANSION JOINTS 

A. General:  Install control and expansion joint materials in unit masonry as masonry progresses.  
Do not allow materials to span control and expansion joints without provision to allow for in-
plane wall or partition movement. 

B. Form control joints in concrete masonry using one of the following methods: 

1. Fit bond-breaker strips into hollow contour in ends of CMUs on one side of control joint.  
Fill resultant core with grout and rake out joints in exposed faces for application of 
sealant. 

2. Install preformed control-joint gaskets designed to fit standard sash block. 
3. Install interlocking units designed for control joints.  Install bond-breaker strips at joint.  

Keep head joints free and clear of mortar or rake out joint for application of sealant. 
4. Install temporary foam-plastic filler in head joints and remove filler when unit masonry is 

complete for application of sealant. 

3.9 LINTELS 

A. Provide masonry lintels where shown and where openings of more than 12 inches for brick-size 
units and 24 inches for block-size units are shown without structural steel or other supporting 
lintels. 
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3.10 REINFORCED UNIT MASONRY INSTALLATION 

A. Temporary Formwork and Shores:  Construct formwork and shores as needed to support 
reinforced masonry elements during construction. 

1. Construct formwork to provide shape, line, and dimensions of completed masonry as 
indicated.  Make forms sufficiently tight to prevent leakage of mortar and grout.  Brace, 
tie, and support forms to maintain position and shape during construction and curing of 
reinforced masonry. 

2. Do not remove forms and shores until reinforced masonry members have hardened 
sufficiently to carry their own weight and other loads that may be placed on them during 
construction. 

B. Placing Reinforcement:  Comply with requirements in ACI 530.1/ASCE 6/TMS 602. 

C. Grouting:  Do not place grout until entire height of masonry to be grouted has attained enough 
strength to resist grout pressure. 

1. Comply with requirements in ACI 530.1/ASCE 6/TMS 602 for cleanouts and for grout 
placement, including minimum grout space and maximum pour height. 

2. Limit height of vertical grout pours to not more than 48 inches 

3.11 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage special inspectors to perform tests and inspections 
and prepare reports.  Allow inspectors access to scaffolding and work areas, as needed to 
perform tests and inspections.  Retesting of materials that fail to comply with specified 
requirements shall be done at Contractor's expense. 

B. Inspections:  Level 1 special inspections according to the "International Building Code." 
1. Place grout only after inspectors have verified compliance of grout spaces and of grades, 

sizes, and locations of reinforcement. 

C. Testing Prior to Construction:  One set of tests. 

D. Testing Frequency:  One set of tests for each 5000 sq. ft. of wall area or portion thereof. 

E. Concrete Masonry Unit Test:  For each type of unit provided, according to ASTM C 140 for 
compressive strength. 

F. Grout Test (Compressive Strength):  For each mix provided, according to ASTM C 1019. 

3.12 REPAIRING, POINTING, AND CLEANING 

A. Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise 
damaged or that do not match adjoining units.  Install new units to match adjoining units; install 
in fresh mortar, pointed to eliminate evidence of replacement. 

B. Pointing:  During the tooling of joints, enlarge voids and holes, except weep holes, and 
completely fill with mortar.  Point up joints, including corners, openings, and adjacent 
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construction, to provide a neat, uniform appearance.  Prepare joints for sealant application, 
where indicated. 

C. In-Progress Cleaning:  Clean unit masonry as work progresses by dry brushing to remove 
mortar fins and smears before tooling joints. 

D. Final Cleaning:  After mortar is thoroughly set and cured, clean exposed masonry as follows: 

1. Remove large mortar particles by hand with wooden paddles and nonmetallic scrape hoes 
or chisels. 

2. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for 
comparison purposes.  Obtain Architect's approval of sample cleaning before proceeding 
with cleaning of masonry. 

3. Wet wall surfaces with water before applying cleaners; remove cleaners promptly by 
rinsing surfaces thoroughly with clear water. 

4. proprietary acidic cleaner applied according to manufacturer's written instructions. 
5. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2A applicable to 

type of stain on exposed surfaces. 

3.13 MASONRY WASTE DISPOSAL 

A. Salvageable Materials:  Unless otherwise indicated, excess masonry materials are Contractor's 
property.  At completion of unit masonry work, remove from Project site. 

END OF SECTION 042000 
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SECTION 051200 - STRUCTURAL STEEL FRAMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Structural steel. 
2. Grout. 

B. Related Sections: 

1. Section 014000 "Quality Requirements" for independent testing agency procedures and 
administrative requirements. 

2. Section 051213 "Architecturally Exposed Structural Steel Framing" for additional 
requirements for architecturally exposed structural steel. 

3. Section 053100 "Steel Decking" for field installation of shear connectors through deck. 

1.3 DEFINITIONS 

A. Structural Steel:  Elements of structural-steel frame, as classified by AISC 303, "Code of 
Standard Practice for Steel Buildings and Bridges." 

B. Seismic-Load-Resisting System:  Elements of structural-steel frame designated as "SLRS" or 
along grid lines designated as "SLRS" on Drawings, including columns, beams, and braces and 
their connections. 

C. Heavy Sections:  Rolled and built-up sections as follows: 

1. Shapes included in ASTM A 6/A 6M with flanges thicker than 1-1/2 inches. 
2. Welded built-up members with plates thicker than 2 inches. 
3. Column base plates thicker than 2 inches. 

D. Protected Zone:  Structural members or portions of structural members indicated as "Protected 
Zone" on Drawings.  Connections of structural and nonstructural elements to protected zones 
are limited. 

E. Demand Critical Welds:  Those welds, the failure of which would result in significant 
degradation of the strength and stiffness of the Seismic-Load-Resisting System and which are 
indicated as "Demand Critical" or "Seismic Critical" on Drawings. 
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1.4 PERFORMANCE REQUIREMENTS 

A. Connections:  Provide details of simple shear connections required by the Contract Documents 
to be selected or completed by structural-steel fabricator to withstand loads indicated and 
comply with other information and restrictions indicated. Revise subparagraphs below if design 
of complex connections is delegated to fabricator's qualified professional engineer. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication of structural-steel components. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent data. 
2. Include embedment drawings. 
3. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, 

and show size, length, and type of each weld.  Show backing bars that are to be removed 
and supplemental fillet welds where backing bars are to remain. 

4. Indicate type, size, and length of bolts, distinguishing between shop and field bolts.  
Identify pretensioned and slip-critical high-strength bolted connections. 

5. Identify members and connections of the seismic-load-resisting system. 
6. Indicate locations and dimensions of protected zones. 
7. Identify demand critical welds. 
8. For structural-steel connections indicated to comply with design loads, include structural 

analysis data. 

C. Welding Procedure Specifications (WPSs) and Procedure Qualification Records (PQRs):  
Provide according to AWS D1.1/D1.1M, "Structural Welding Code - Steel," for each welded 
joint whether prequalified or qualified by testing, including the following: 

1. Power source (constant current or constant voltage). 
2. Electrode manufacturer and trade name, for demand critical welds. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified fabricator. 

B. Welding certificates. 

C. Paint Compatibility Certificates:  From manufacturers of topcoats applied over shop primers, 
certifying that shop primers are compatible with topcoats. 

D. Mill test reports for structural steel, including chemical and physical properties. 

E. Product Test Reports:  For the following: 

1. Bolts, nuts, and washers including mechanical properties and chemical analysis. 
2. Direct-tension indicators. 
3. Tension-control, high-strength bolt-nut-washer assemblies. 
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4. Shear stud connectors. 
5. Shop primers. 
6. Nonshrink grout. 

F. Source quality-control reports. 

1.7 QUALITY ASSURANCE 

A. Shop-Painting Applicators:  Qualified according to AISC's Sophisticated Paint Endorsement P1, 
P2 or SSPC-QP 3, "Standard Procedure for Evaluating Qualifications of Shop Painting 
Applicators." 

B. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.1/D1.1M, 
"Structural Welding Code - Steel." 

1. Welders and welding operators performing work on bottom-flange, demand-critical 
welds shall pass the supplemental welder qualification testing, as required by AWS D1.8.  
FCAW-S and FCAW-G shall be considered separate processes for welding personnel 
qualification. 

C. Comply with applicable provisions of the following specifications and documents: 

1. AISC 303. 
2. AISC 341 and AISC 341s1. 
3. AISC 360. 
4. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Store materials to permit easy access for inspection and identification.  Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers.  Protect steel 
members and packaged materials from corrosion and deterioration. 

1. Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures.  Repair or replace damaged materials or 
structures as directed. 

B. Store fasteners in a protected place in sealed containers with manufacturer's labels intact. 

1. Fasteners may be repackaged provided Owner's testing and inspecting agency observes 
repackaging and seals containers. 

2. Clean and relubricate bolts and nuts that become dry or rusty before use. 
3. Comply with manufacturers' written recommendations for cleaning and lubricating 

ASTM F 1852 fasteners and for retesting fasteners after lubrication. 
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1.9 COORDINATION 

A. Coordinate selection of shop primers with topcoats to be applied over them.  Comply with paint 
and coating manufacturers' recommendations to ensure that shop primers and topcoats are 
compatible with one another. 

B. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work.  Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

PART 2 - PRODUCTS 

2.1 STRUCTURAL-STEEL MATERIALS 

A. W-Shapes:  Grade 50. 

B. Channels, Angles:  ASTM A 36. 

C. Plate and Bar:  ASTM A 36. 

D. Welding Electrodes:  Comply with AWS requirements. 

2.2 BOLTS, CONNECTORS, AND ANCHORS 

A. High-Strength Bolts, Nuts, and Washers:  ASTM A 325. 

2.3 PRIMER 

A. Primer:  Comply with Section 099600 "High-Performance Coatings." 

B. Primer:  SSPC-Paint 25, Type I, zinc oxide, alkyd, linseed oil primer. 

C. Galvanizing Repair Paint:  ASTM A 780. 

2.4 GROUT 

A. Metallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, metallic aggregate 
grout, mixed with water to consistency suitable for application and a 30-minute working time. 

B. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive and nonstaining, mixed with water to consistency suitable for 
application and a 30-minute working time. 
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2.5 FABRICATION 

A. Structural Steel:  Fabricate and assemble in shop to greatest extent possible.  Fabricate 
according to AISC's "Code of Standard Practice for Steel Buildings and Bridges" and 
AISC 360. 

1. Camber structural-steel members where indicated. 
2. Fabricate beams with rolling camber up. 
3. Identify high-strength structural steel according to ASTM A 6/A 6M and maintain 

markings until structural steel has been erected. 
4. Mark and match-mark materials for field assembly. 
5. Complete structural-steel assemblies, including welding of units, before starting shop-

priming operations. 

B. Thermal Cutting:  Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in 
AWS D1.1/D1.1M. 

C. Bolt Holes:  Cut, drill, mechanically or punch standard bolt holes perpendicular to metal 
surfaces. 

D. Finishing:  Accurately finish ends of columns and other members transmitting bearing loads. 

E. Shear Connectors:  Prepare steel surfaces as recommended by manufacturer of shear 
connectors.  Use automatic end welding of headed-stud shear connectors according to 
AWS D1.1/D1.1M and manufacturer's written instructions. 

F. Steel Wall-Opening Framing:  Select true and straight members for fabricating steel wall-
opening framing to be attached to structural steel.  Straighten as required to provide uniform, 
square, and true members in completed wall framing. 

G. Holes:  Provide holes required for securing other work to structural steel and for other work to 
pass through steel framing members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces. 
2. Baseplate Holes:  Cut, drill, mechanically thermal cut, or punch holes perpendicular to 

steel surfaces. 
3. Weld threaded nuts to framing and other specialty items indicated to receive other work. 

2.6 SHOP CONNECTIONS 

A. High-Strength Bolts:  Shop install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type:  Pretensioned. 

B. Weld Connections:  Comply with AWS D1.1/D1.1M for tolerances, appearances, welding 
procedure specifications, weld quality, and methods used in correcting welding work. 
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1. Assemble and weld built-up sections by methods that will maintain true alignment of 
axes without exceeding tolerances in AISC 303 for mill material. 

2.7 SHOP PRIMING 

A. Shop prime steel surfaces except the following: 

1. Surfaces embedded in concrete or mortar.  Extend priming of partially embedded 
members to a depth of 2 inches. 

2. Surfaces to be field welded. 
3. Surfaces to be high-strength bolted with slip-critical connections. 
4. Surfaces to receive sprayed fire-resistive materials (applied fireproofing). 
5. Galvanized surfaces. 

B. Surface Preparation:  Clean surfaces to be painted.  Remove loose rust and mill scale and 
spatter, slag, or flux deposits.  Prepare surfaces according to the following specifications and 
standards: 
1. Other Steel: SSPC-SP 1 "Solvent Cleaning", followed by SSPC-SP 2 "Hand Tool 

Cleaning." 
2. Exterior Steel:  SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 

C. Priming:  Immediately after surface preparation, apply primer according to manufacturer's 
written instructions and at rate recommended by SSPC to provide a minimum dry film thickness 
of 1.5 mils.  Use priming methods that result in full coverage of joints, corners, edges, and 
exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 
2. Apply two coats of shop paint to surfaces that are inaccessible after assembly or erection.  

Change color of second coat to distinguish it from first. 

2.8 GALVANIZING 

A. Hot-Dip Galvanized Finish:  Apply zinc coating by the hot-dip process to structural steel 
according to ASTM A 123/A 123M. 

1. Fill vent and drain holes that will be exposed in the finished Work unless they will 
function as weep holes, by plugging with zinc solder and filing off smooth. 

2. Galvanize lintels, shelf angles and welded door frames attached to structural-steel 
frame and located in exterior walls. 

2.9 SOURCE QUALITY CONTROL 

A. Testing Agency: Owner will engage an independent testing and inspecting agency to perform 
shop tests and inspections and prepare test reports. 

1. Provide testing agency with access to places where structural-steel work is being 
fabricated or produced to perform tests and inspections. 
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B. Correct deficiencies in Work that test reports and inspections indicate does not comply with the 
Contract Documents. 

C. Bolted Connections:  Shop-bolted connections will be inspected according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

D. Welded Connections:  In addition to visual inspection, shop-welded connections will be tested 
and inspected according to AWS D1.1/D1.1M and the following inspection procedures, at 
testing agency's option: 

1. Liquid Penetrant Inspection:  ASTM E 165. 
2. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on finished 

weld.  Cracks or zones of incomplete fusion or penetration will not be accepted. 
3. Ultrasonic Inspection:  ASTM E 164. 
4. Radiographic Inspection:  ASTM E 94. 

E. In addition to visual inspection, shop-welded shear connectors will be tested and inspected 
according to requirements in AWS D1.1/D1.1M for stud welding and as follows: 

1. Bend tests will be performed if visual inspections reveal either a less-than-continuous 
360-degree flash or welding repairs to any shear connector. 

2. Tests will be conducted on additional shear connectors if weld fracture occurs on shear 
connectors already tested, according to requirements in AWS D1.1/D1.1M. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify, with steel Erector present, elevations of concrete- and masonry-bearing surfaces and 
locations of anchor rods, bearing plates, and other embedments for compliance with 
requirements. 

1. Prepare a certified survey of bearing surfaces, anchor rods, bearing plates, and other 
embedments showing dimensions, locations, angles, and elevations. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep structural 
steel secure, plumb, and in alignment against temporary construction loads and loads equal in 
intensity to design loads.  Remove temporary supports when permanent structural steel, 
connections, and bracing are in place unless otherwise indicated. 

1. Do not remove temporary shoring supporting composite deck construction until cast-in-
place concrete has attained its design compressive strength. 



University of South Carolina  Architect's Project No. 09.100.14 
Williams Brice Stadium Women's Restroom Construction (NE)  State Project No. H27-I926 
 

STRUCTURAL STEEL FRAMING 051200 - 8

3.3 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and according to 
AISC 303 and AISC 360. 

B. Maintain erection tolerances of structural steel within AISC's "Code of Standard Practice for 
Steel Buildings and Bridges." 

C. Align and adjust various members that form part of complete frame or structure before 
permanently fastening.  Before assembly, clean bearing surfaces and other surfaces that will be 
in permanent contact with members.  Perform necessary adjustments to compensate for 
discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. 
2. Make allowances for difference between temperature at time of erection and mean 

temperature when structure is completed and in service. 

D. Splice members only where indicated. 

E. Do not use thermal cutting during erection unless approved by Architect.  

F. Do not enlarge unfair holes in members by burning or using drift pins.  Ream holes that must be 
enlarged to admit bolts. 

G. Shear Connectors:  Prepare steel surfaces as recommended by manufacturer of shear 
connectors.  Use automatic end welding of headed-stud shear connectors according to 
AWS D1.1/D1.1M and manufacturer's written instructions. 

3.4 FIELD CONNECTIONS 

A. High-Strength Bolts:  Install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type: Pretensioned. 

B. Weld Connections:  Comply with AWS D1.1/D1.1M for tolerances, appearances, welding 
procedure specifications, weld quality, and methods used in correcting welding work. 

1. Comply with AISC 303 and AISC 360 for bearing, alignment, adequacy of temporary 
connections, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs, back gouge, and grind steel smooth. 
3. Assemble and weld built-up sections by methods that will maintain true alignment of 

axes without exceeding tolerances in AISC's "Code of Standard Practice for Steel 
Buildings and Bridges" for mill material. 
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3.5 PREFABRICATED BUILDING COLUMNS 

A. Install prefabricated building columns to comply with AISC 360, manufacturer's written 
recommendations, and requirements of testing and inspecting agency that apply to the fire-
resistance rating indicated. 

3.6 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting agency to 
inspect field welds, and high-strength bolted connections. 

B. Bolted Connections:  Bolted connections will be inspected according to RCSC's "Specification 
for Structural Joints Using ASTM A 325 or A 490 Bolts." 

C. Welded Connections:  Field welds will be visually inspected according to AWS D1.1/D1.1M. 

1. In addition to visual inspection, field welds will be tested and inspected according to 
AWS D1.1/D1.1M and the following inspection procedures, at testing agency's option: 

a. Liquid Penetrant Inspection:  ASTM E 165. 
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on 

finished weld.  Cracks or zones of incomplete fusion or penetration will not be 
accepted. 

c. Ultrasonic Inspection:  ASTM E 164. 
d. Radiographic Inspection:  ASTM E 94. 

D. In addition to visual inspection, test and inspect field-welded shear connectors according to 
requirements in AWS D1.1/D1.1M for stud welding and as follows: 

1. Perform bend tests if visual inspections reveal either a less-than-continuous 360-degree 
flash or welding repairs to any shear connector. 

2. Conduct tests on additional shear connectors if weld fracture occurs on shear connectors 
already tested, according to requirements in AWS D1.1/D1.1M. 

E. Correct deficiencies in Work that test reports and inspections indicate does not comply with the 
Contract Documents. 

3.7 REPAIRS AND PROTECTION 

A. Galvanized Surfaces:  Clean areas where galvanizing is damaged or missing and repair 
galvanizing to comply with ASTM A 780. 

B. Touchup Painting:  Immediately after erection, clean exposed areas where primer is damaged or 
missing and paint with the same material as used for shop painting to comply with SSPC-PA 1 
for touching up shop-painted surfaces. 

1. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-SP 3 power-tool 
cleaning. 
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C. Touchup Painting:  Cleaning and touchup painting are specified in Section 099113 "Exterior 
Painting"Section 099123 "Interior Painting." 

END OF SECTION 051200 
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SECTION 053100 - STEEL DECKING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof deck. 
2. Composite floor deck. 

B. Related Requirements: 

1. Section 033000 "Cast-in-Place Concrete" for normal-weight and lightweight structural 
concrete fill over steel deck. 

2. Section 051200 "Structural Steel Framing" for shop- and field-welded shear connectors. 
3. Section 099113 "Exterior Painting" for repair painting of primed deck and finish painting 

of deck. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of deck, accessory, and product indicated. 

B. Shop Drawings: 

1. Include layout and types of deck panels, anchorage details, reinforcing channels, pans, 
cut deck openings, special jointing, accessories, and attachments to other construction. 

1.4 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

B. Product Certificates:  For each type of steel deck. 

C. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that each of the following complies with requirements: 

1. Power-actuated mechanical fasteners. 
2. Acoustical roof deck. 

D. Evaluation Reports:  For steel deck. 
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E. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM E 329 for testing indicated. 

B. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.3, "Structural 
Welding Code - Sheet Steel." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Protect steel deck from corrosion, deformation, and other damage during delivery, storage, and 
handling. 

B. Stack steel deck on platforms or pallets and slope to provide drainage.  Protect with a 
waterproof covering and ventilate to avoid condensation. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. AISI Specifications:  Comply with calculated structural characteristics of steel deck according 
to AISI's "North American Specification for the Design of Cold-Formed Steel Structural 
Members." 

2.2 ROOF DECK 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
following: 

1. ASC Profiles, Inc.; a Blue Scope Steel company. 
2. Canam United States; Canam Group Inc. 
3. CMC Joist & Deck. 
4. Consolidated Systems, Inc.; Metal Dek Group. 
5. Cordeck. 
6. DACS, Inc. 
7. Epic Metals Corporation. 
8. Marlyn Steel Decks, Inc. 
9. New Millennium Building Systems, LLC. 
10. Nucor Corp.; Vulcraft Group. 
11. Roof Deck, Inc. 
12. Valley Joist; Subsidiary of EBSCO Industries, Inc. 
13. Verco Manufacturing Co. 
14. Wheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel Corporation. 

http://www.specagent.com/LookUp/?ulid=1511&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824747&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824748&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801594&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824749&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801595&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801596&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801597&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801598&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801599&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824750&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801600&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824751&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801601&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824752&mf=04&src=wd
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B. Roof Deck:  Fabricate panels, without top-flange stiffening grooves, to comply with "SDI 
Specifications and Commentary for Steel Roof Deck," in SDI Publication No. 31, and with the 
following: 

1. Galvanized-Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 80 & G90 
zinc coating. 

 
2. Deck Profile:  As indicated. 

 
3. Profile Depth:  As indicated. 

 
4. Side Laps:  As indicated. 

2.3 COMPOSITE FLOOR DECK 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the 
following: 

1. ASC Profiles, Inc.; a Blue Scope Steel company. 
2. Canam United States; Canam Group Inc. 
3. CMC Joist & Deck. 
4. Consolidated Systems, Inc.; Metal Dek Group. 
5. Cordeck. 
6. DACS, Inc. 
7. Epic Metals Corporation. 
8. Marlyn Steel Decks, Inc. 
9. New Millennium Building Systems, LLC. 
10. Nucor Corp.; Vulcraft Group. 
11. Roof Deck, Inc. 
12. Verco Manufacturing Co. 
13. Wheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel Corporation. 

B. Composite Floor Deck:  Fabricate panels, with integrally embossed or raised pattern ribs and 
interlocking side laps, to comply with "SDI Specifications and Commentary for Composite 
Steel Floor Deck," in SDI Publication No. 31, with the minimum section properties indicated, 
and with the following: 

 
1. Galvanized-Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 33, G60  

zinc coating. 
 

2. Galvanized and Shop-Primed Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), 
Grade 33, G60 zinc coating; with unpainted top surface and cleaned and pretreated 
bottom surface painted per architect’s selection. 
 

3. Profile Depth:  As indicated. 
 

http://www.specagent.com/LookUp/?ulid=1515&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824758&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824759&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801609&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824760&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801610&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801611&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801612&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801613&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801614&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456824761&mf=04&src=wd
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2.4 ACCESSORIES 

A. General:  Provide manufacturer's standard accessory materials for deck that comply with 
requirements indicated. 

B. Mechanical Fasteners:  Corrosion-resistant, low-velocity, power-actuated or pneumatically 
driven carbon-steel fasteners; or self-drilling, self-threading screws. 

C. Side-Lap Fasteners:  Corrosion-resistant, hexagonal washer head; self-drilling, carbon-steel 
screws, No. 10 minimum diameter. 

D. Flexible Closure Strips:  Vulcanized, closed-cell, synthetic rubber. 

E. Miscellaneous Sheet Metal Deck Accessories:  Steel sheet, minimum yield strength of 33,000 
psi, not less than 0.0359-inch design uncoated thickness, of same material and finish as deck; of 
profile indicated or required for application. 

F. Column Closures, End Closures, Z-Closures, and Cover Plates:  Steel sheet, of same material, 
finish, and thickness as deck unless otherwise indicated. 

G. Piercing Hanger Tabs:  Piercing steel sheet hanger attachment devices for use with floor deck. 

H. Weld Washers:  Uncoated steel sheet, shaped to fit deck rib, 0.0747 inch thick, with factory-
punched hole of 3/8-inch minimum diameter. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine supporting frame and field conditions for compliance with requirements for 
installation tolerances and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Install deck panels and accessories according to applicable specifications and commentary in 
SDI Publication No. 31, manufacturer's written instructions, and requirements in this Section. 

B. Install temporary shoring before placing deck panels if required to meet deflection limitations. 

C. Locate deck bundles to prevent overloading of supporting members. 

D. Place deck panels on supporting frame and adjust to final position with ends accurately aligned 
and bearing on supporting frame before being permanently fastened.  Do not stretch or contract 
side-lap interlocks. 

1. Align cellular deck panels over full length of cell runs and align cells at ends of abutting 
panels. 
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E. Place deck panels flat and square and fasten to supporting frame without warp or deflection. 

F. Cut and neatly fit deck panels and accessories around openings and other work projecting 
through or adjacent to deck. 

G. Provide additional reinforcement and closure pieces at openings as required for strength, 
continuity of deck, and support of other work. 

H. Comply with AWS requirements and procedures for manual shielded metal arc welding, 
appearance and quality of welds, and methods used for correcting welding work. 

I. Mechanical fasteners may be used in lieu of welding to fasten deck.  Locate mechanical 
fasteners and install according to deck manufacturer's written instructions. 

3.3 ROOF-DECK INSTALLATION 

A. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of panels 
between supports, at intervals not exceeding the lesser of 1/2 of the span or 18 inches, and as 
follows: 

1. Mechanically fasten with self-drilling, No. 10 diameter or larger, carbon-steel screws. 

B. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 1-1/2 
inches. 

3.4 FLOOR-DECK INSTALLATION 

A. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of panels 
between supports, at intervals not exceeding the lesser of half of the span or 36 inches, and as 
follows: 

1. Mechanically fasten with self-drilling, No. 10 diameter or larger, carbon-steel screws. 
2. Mechanically clinch or button punch. 
3. Fasten with a minimum of 1-1/2-inch long welds. 

B. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 1-1/2 
inches, with end joints as follows: 

1. End Joints:  Lapped. 

C. Pour Stops and Girder Fillers:  Weld steel sheet pour stops and girder fillers to supporting 
structure according to SDI recommendations unless otherwise indicated. 

D. Revise "Floor-Deck Closures" Paragraph below to suit Project.  Sealing cellular deck openings, 
butt joints, and junctions with trench headers with tape is not included in this Section.  Floor-
Deck Closures:  Weld steel sheet column closures, cell closures, and Z-closures to deck, 
according to SDI recommendations, to provide tight-fitting closures at open ends of ribs and 
sides of deck. 



University of South Carolina  Architect's Project No. 09.100.14 
Williams Brice Stadium Women's Restroom Construction (NE)  State Project No. H27-I926 
 

STEEL DECKING 053100 - 6 

3.5 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections. 

B. Field welds will be subject to inspection. 

C. Testing agency will report inspection results promptly and in writing to Contractor and 
Architect. 

D. Remove and replace work that does not comply with specified requirements. 

E. Additional inspecting, at Contractor's expense, will be performed to determine compliance of 
corrected work with specified requirements. 

3.6 PROTECTION 

A. Galvanizing Repairs:  Prepare and repair damaged galvanized coatings on both surfaces of deck 
with galvanized repair paint according to ASTM A 780 and manufacturer's written instructions. 

B. Repair Painting:  Wire brush and clean rust spots, welds, and abraded areas on both surfaces of 
prime-painted deck immediately after installation, and apply repair paint. 

1. Apply repair paint, of same color as adjacent shop-primed deck, to bottom surfaces of 
deck exposed to view. 

2. Wire brushing, cleaning, and repair painting of bottom deck surfaces are included in 
Section 099113 "Exterior Painting" and Section 099123 "Interior Painting." 

C. Repair Painting:  Wire brushing, cleaning, and repair painting of rust spots, welds, and abraded 
areas of both deck surfaces are included in Section 099113 "Exterior Painting" and 
Section 099123 "Interior Painting." 

D. Provide final protection and maintain conditions to ensure that steel deck is without damage or 
deterioration at time of Substantial Completion. 

END OF SECTION 053100 
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
 

1. Wood blocking and nailers. 

1.3 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal (38 mm actual) or greater but less than 5 
inches nominal (114 mm actual) in least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 
2. NHLA:  National Hardwood Lumber Association. 
3. NLGA:  National Lumber Grades Authority. 
4. SPIB:  The Southern Pine Inspection Bureau. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

1.5 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports:  For the following, from ICC-ES: 
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1. Preservative-treated wood. 
2. Power-driven fasteners. 
3. Powder-actuated fasteners. 
4. Expansion anchors. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation.  
Protect lumber from weather by covering with waterproof sheeting, securely anchored.  Provide 
for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum dressed 
sizes for dry lumber. 

B. Maximum Moisture Content of Lumber:  15 percent unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for interior 
construction not in contact with the ground, Use Category UC3b for exterior construction not in 
contact with the ground, and Use Category UC4a for items in contact with the ground. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use 
material that is warped or does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

D. Application:  Treat all miscellaneous carpentry unless otherwise indicated. 

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 
members in connection with roofing, flashing, vapor barriers, and waterproofing. 
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2.3 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Cants. 

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber and any of the 
following species:  

 
1. Mixed southern pine; SPIB. 
2. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 
3. Eastern softwoods; NeLMA. 

C. For concealed boards, provide lumber with 15 percent maximum moisture content and any 
of the following species and grades: 

1. Mixed southern pine, No. 2 grade; SPIB. 
2. Spruce-pine-fir (south) or spruce-pine-fir, Construction or No. 2 Common grade; 

NeLMA, NLGA, WCLIB, or WWPA. 
3. Eastern softwoods, No. 2 Common grade; NELMA. 

D. For blocking and nailers used for attachment of other construction, select and cut lumber to 
eliminate knots and other defects that will interfere with attachment of other work. 

2.4 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 
or in area of high relative humidity, provide fasteners with hot-dip zinc coating 
complying with ASTM A 153/A 153M. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

E. Lag Bolts:  ASME B18.2.1 (ASME B18.2.3.8M). 

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6); 
with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers. 

G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in 
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unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as 
determined by testing per ASTM E 488 conducted by a qualified independent testing and 
inspecting agency. 

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, 
Class Fe/Zn 5. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit 
carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, 
blocking,and similar supports to comply with requirements for attaching other construction. 

B. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

C. Framing Standard:  Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

D. Do not splice structural members between supports unless otherwise indicated. 

E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 
specialty items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where 
framing or blocking does not provide a surface for fastening edges of panels.  Space clips 
not more than 16 inches (406 mm) o.c. 

F. Sort and select lumber so that natural characteristics will not interfere with installation or with 
fastening other materials to lumber.  Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

G. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

H. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 
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3.2 WOOD BLOCKING, AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 
and cut as required for true line and level of attached work.  Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces 
unless otherwise indicated. 

3.3 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.  
Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect miscellaneous rough carpentry from weather.  If, despite protection, miscellaneous 
rough carpentry becomes wet, apply EPA-registered borate treatment.  Apply borate solution by 
spraying to comply with EPA-registered label. 

END OF SECTION 061053 
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SECTION 075419 - POLYVINYL-CHLORIDE (PVC) ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
 

1. Mechanically fastened polyvinyl-chloride (PVC) roofing system. 
2. Roof insulation. 

B. Section includes the installation of insulation strips in ribs of roof deck.  Insulation strips are 
furnished under Section 053100 "Steel Decking." 

C. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking; 
and for wood-based, structural-use roof deck panels. 

2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and 
counterflashings. 

3. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation. 

1.3 DEFINITIONS 

A. Roofing Terminology:  Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA 
Roofing and Waterproofing Manual" apply to work of this Section. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and 
attachments to other work, including: 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Roof plan showing orientation of steel roof deck and orientation of roofing, fastening 

spacings, and patterns for mechanically fastened roofing. 
4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer and manufacturer. 

B. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system 
complies with requirements specified in "Performance Requirements" Article. 

1. Submit evidence of compliance with performance requirements. 

C. Product Test Reports:  For components of roofing system, for tests performed by manufacturer 
and witnessed by a qualified testing agency. 

D. Research/Evaluation Reports:  For components of roofing system, from ICC-ES. 

E. Field quality-control reports. 

F. Sample Warranties:  For manufacturer's special warranties. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For roofing system to include in maintenance manuals. 

1.7 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer that is UL listed for roofing system 
identical to that used for this Project. 

B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by roofing 
system manufacturer to install manufacturer's product and that is eligible to receive 
manufacturer's special warranty. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or 
listing agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer.  Protect stored 
liquid material from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated 
shelf life. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during installation. 
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D. Handle and store roofing materials, and place equipment in a manner to avoid permanent 
deflection of deck. 

1.9 FIELD CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

1.10 WARRANTY 

A. Special Warranty:  Manufacturer agrees to repair or replace components of roofing system that 
fail in materials or workmanship within specified warranty period. 

1. Special warranty includes membrane roofing, base flashings, roof insulation, fasteners, 
roofing accessories, and other components of roofing system. 
 

2. Warranty Period:  20 years from date of Substantial Completion. 

B. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end of this 
Section, signed by Installer, covering the Work of this Section, including all components of 
roofing system such as membrane roofing, base flashing, roof insulation, fasteners, cover 
boards, substrate boards, vapor retarders, roof pavers, and walkway products, for the following 
warranty period: 

1. Warranty Period:  Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations:  Obtain components including roof insulation, cover boards and fasteners 
for roofing system from same manufacturer as membrane roofing or manufacturer approved by 
membrane roofing manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. General Performance:  Installed roofing and base flashings shall withstand specified uplift 
pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction.  Roofing and 
base flashings shall remain watertight. 

1. Accelerated Weathering:  Roofing system shall withstand 2000 hours of exposure when 
tested according to ASTM G 152, ASTM G 154, or ASTM G 155. 
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2. Impact Resistance:  Roofing system shall resist impact damage when tested according to 
ASTM D 3746 or ASTM D 4272. 

B. Material Compatibility:  Roofing materials shall be compatible with one another and adjacent 
materials under conditions of service and application required, as demonstrated by roofing 
manufacturer based on testing and field experience. 

C. Exterior Fire-Test Exposure:  ASTM E 108 or UL 790, Class A; for application and roof slopes 
indicated; testing by a qualified testing agency.  Identify products with appropriate markings of 
applicable testing agency. 

2.3 PVC ROOFING 

A. PVC Sheet:  ASTM D 4434/D 4434M, Type III, fabric reinforced and fabric backed. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Carlisle SynTec Incorporated. 
b. Johns Manville. 
c. Sarnafil Inc. 

2. Thickness:  80 mils, nominal. 
3. Exposed Face Color:  White. 

2.4 AUXILIARY ROOFING MATERIALS 

A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use 
and compatible with roofing. 

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having 
jurisdiction. 

B. Sheet Flashing:  Manufacturer's standard sheet flashing of same material, type, reinforcement, 
thickness, and color as PVC sheet. 

C. Bonding Adhesive:  Manufacturer's standard. 

D. Slip Sheet:  Manufacturer's standard, of thickness required for application. 

E. Metal Termination Bars:  Manufacturer's standard, predrilled stainless-steel or aluminum bars, 
approximately 1 by 1/8 inch (25 by 3 mm) thick; with anchors. 

F. Metal Battens:  Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, 
approximately 1 inch wide by 0.05 inch (25 mm wide by 1.3 mm) thick, prepunched. 

http://www.specagent.com/LookUp/?uid=123456886838&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456886835&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456886843&mf=&src=wd
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G. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Global 4470, designed for fastening roofing to substrate, and 
acceptable to roofing system manufacturer. 

H. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination 
reglets, and other accessories. 

2.5 ROOF INSULATION 

A. General:  Preformed roof insulation boards manufactured or approved by PVC roofing 
manufacturer, selected from manufacturer's standard sizes suitable for application, of 
thicknesses indicated. 

B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, Class 1, Grade 3, felt or glass-fiber 
mat facer on both major surfaces. 

C. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of 1/4 inch 
per 12 inches (1:48) unless otherwise indicated. 

D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where 
indicated for sloping to drain.  Fabricate to slopes indicated. 

2.6 INSULATION ACCESSORIES 

A. General:  Roof insulation accessories recommended by insulation manufacturer for intended use 
and compatibility with roofing. 

B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Global 4470, designed for fastening roof insulation and cover 
boards to substrate, and acceptable to roofing system manufacturer. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements and other conditions affecting performance of the Work: 

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and 
roof-drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

3. Verify that surface plane flatness and fastening of steel roof deck complies with 
requirements in Section 053100 "Steel Decking." 
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B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions.  Remove sharp projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 

3.3 ROOFING INSTALLATION, GENERAL 

A. Install roofing system according to roofing system manufacturer's written instructions. 

B. Complete terminations and flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at end of workday or when rain is forecast.  
Remove and discard temporary seals before beginning work on adjoining roofing. 

C. Install roofing and auxiliary materials to tie in to existing roofing to maintain weathertightness 
of transition. 

3.4 INSULATION INSTALLATION 

A. Coordinate installing roofing system components so insulation is not exposed to precipitation or 
left exposed at the end of the workday. 

B. Comply with roofing system and insulation manufacturer's written instructions for installing 
roof insulation. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation under area of roofing to achieve required thickness.   

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

F. Install insulation with long joints of insulation in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch 
(6 mm) with insulation. 

1. Cut and fit insulation within 1/4 inch (6 mm) of nailers, projections, and penetrations. 

G. Mechanically Fastened Insulation:  Install each layer of insulation and secure to deck using 
mechanical fasteners specifically designed and sized for fastening specified board-type roof 
insulation to deck type. 

 
1. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof. 
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H. Install cover boards over insulation with long joints in continuous straight lines with end joints 
staggered between rows.  Offset joints of insulation below a minimum of 6 inches (150 mm) in 
each direction.  Loosely butt cover boards together and fasten to roof deck. 

 
1. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof. 

I. Install slip sheet over insulation and immediately beneath roofing. 

3.5 MECHANICALLY FASTENED ROOFING INSTALLATION 

A. Mechanically fasten roofing over area to receive roofing according to roofing system 
manufacturer's written instructions.  Unroll roofing and allow to relax before retaining. 

1. Install sheet according to ASTM D 5082. 
2. For in-splice attachment, install roofing with long dimension perpendicular to steel roof 

deck flutes. 

B. Start installation of roofing in presence of roofing system manufacturer's technical personnel. 

C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions 
required by manufacturer.  Stagger end laps. 

D. Mechanically fasten or adhere roofing securely at terminations, penetrations, and perimeter of 
roofing. 

E. Apply roofing with side laps shingled with slope of roof deck where possible. 

F. In-Seam Attachment:  Secure one edge of PVC sheet using fastening plates or metal battens 
centered within seam, and mechanically fasten PVC sheet to roof deck. 

G. Seams:  Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and 
sheet flashings according to manufacturer's written instructions to ensure a watertight seam 
installation. 

1. Test lap edges with probe to verify seam weld continuity.  Apply lap sealant to seal cut 
edges of sheet. 

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas. 
3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements. 

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with 
clamping ring. 

3.6 BASE FLASHING INSTALLATION 

A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to 
roofing system manufacturer's written instructions. 
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B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow 
to partially dry.  Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet 
flashing. 

D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive.  Hot-air weld side 
and end laps to ensure a watertight seam installation. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

3.7 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner may engage a qualified testing agency to inspect substrate conditions, 
surface preparation, membrane application, flashings, protection, and drainage components, and 
to furnish reports to Architect. 

B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to 
inspect roofing installation on completion. 

C. Repair or remove and replace components of roofing system where inspections indicate that 
they do not comply with specified requirements. 

D. Additional testing and inspecting, at Contractor's expense, will be performed to determine if 
replaced or additional work complies with specified requirements. 

3.8 PROTECTING AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period.  When 
remaining construction does not affect or endanger roofing, inspect roofing for deterioration and 
damage, describing its nature and extent in a written report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 
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3.9 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS _______________________________ of ___________________________, herein 
called the "Roofing Installer," has performed roofing and associated work ("work") on the 
following project: 

1. Owner:  __________________ 
2. Address:  __________________ 
3. Building Name/Type:  __________________ 
4. Address:  __________________ 
5. Area of Work:  __________________ 
6. Acceptance Date:  _________________ 
7. Warranty Period:  __________________ 
8. Expiration Date:  __________________ 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 
subcontractor) to warrant said work against leaks and faulty or defective materials and 
workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be 
made such repairs to or replacements of said work as are necessary to correct faulty and 
defective work and as are necessary to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to work and other parts of the 
building, and to building contents, caused by: 

a. lightning; 
b. peak gust wind speed exceeding 100 mph; 
c. fire; 
d. failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition; 
e. faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the work; 
f. vapor condensation on bottom of roofing; and 
g. activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 
Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be null and 
void until such damage has been repaired by Roofing Installer and until cost and expense 
thereof have been paid by Owner or by another responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not 
liable for consequential damages to building or building contents resulting from leaks or 
faults or defects of work. 
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4. During Warranty Period, if Owner allows alteration of work by anyone other than 
Roofing Installer, including cutting, patching, and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this 
Warranty shall become null and void on date of said alterations, but only to the extent 
said alterations affect work covered by this Warranty.  If Owner engages Roofing 
Installer to perform said alterations, Warranty shall not become null and void unless 
Roofing Installer, before starting said work, shall have notified Owner in writing, 
showing reasonable cause for claim, that said alterations would likely damage or 
deteriorate work, thereby reasonably justifying a limitation or termination of this 
Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded 
basin, or other use or service more severe than originally specified, this Warranty shall 
become null and void on date of said change, but only to the extent said change affects 
work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 
inspect work and to examine evidence of such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work 
and shall not operate to restrict or cut off Owner from other remedies and resources 
lawfully available to Owner in cases of roofing failure.  Specifically, this Warranty shall 
not operate to relieve Roofing Installer of responsibility for performance of original work 
according to requirements of the Contract Documents, regardless of whether Contract 
was a contract directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of 
___________________, ________________. 

1. Authorized Signature:  _______________________________________. 
2. Name:  ______________________________________. 
3. Title:  _______________________________________. 

 

END OF SECTION 075419 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
 

1. Formed low-slope roof sheet metal fabrications. 

B. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking. 

1.3 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 
penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 
joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for each manufactured product and accessory. 

B. Shop Drawings:  For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details.  

Distinguish between shop- and field-assembled work. 
3. Include identification of material, thickness, weight, and finish for each item and location 

in Project. 
4. Include details for forming, including profiles, shapes, seams, and dimensions. 
5. Include details for joining, supporting, and securing, including layout and spacing of 

fasteners, cleats, clips, and other attachments.  Include pattern of seams. 
6. Include details of termination points and assemblies. 
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7. Include details of expansion joints and expansion-joint covers, including showing 
direction of expansion and contraction from fixed points. 

8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and 

counterflashings as applicable. 
10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 1-1/2 inches per 12 inches (1:10). 

C. Samples for Initial Selection:  For each type of sheet metal and accessory indicated with 
factory-applied finishes. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested. 

C. Product Test Reports:  For each product, for tests performed by a qualified testing agency. 

D. Sample Warranty:  For special warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For sheet metal flashing and trim, and its accessories, to include in 
maintenance manuals. 

1.7 QUALITY ASSURANCE 

A. Fabricator Qualifications:  Employs skilled workers who custom fabricate sheet metal flashing 
and trim similar to that required for this Project and whose products have a record of successful 
in-service performance. 

1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able 
to fabricate required details as tested and approved. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 
cause staining, denting, or other surface damage.  Store sheet metal flashing and trim materials 
away from uncured concrete and masonry. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 
sunlight and high humidity, except to extent necessary for period of sheet metal flashing and 
trim installation. 
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1.9 WARRANTY 

A. Special Warranty on Finishes:  Manufacturer agrees to repair finish or replace sheet metal 
flashing and trim that shows evidence of deterioration of factory-applied finishes within 
specified warranty period. 

1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General:  Sheet metal flashing and trim assemblies shall withstand wind loads, structural 
movement, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction.  Completed 
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight. 

B. Sheet Metal Standard for Flashing and Trim:  Comply with NRCA's "The NRCA Roofing 
Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and 
profiles shown unless more stringent requirements are indicated. 

C. SPRI Wind Design Standard:  Manufacture and install roof edge flashings tested according to 
SPRI ES-1 and capable of resisting the following design pressure: 

1. Design Pressure:  As indicated on Drawings. 

D. Thermal Movements:  Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, overstressing of components, failure of joint 
sealants, failure of connections, and other detrimental effects.  Base calculations on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change:  120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 

2.2 SHEET METALS 

A. General:  Protect mechanical and other finishes on exposed surfaces from damage by applying 
strippable, temporary protective film before shipping. 
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B. Metallic-Coated Steel Sheet:  Provide zinc-coated (galvanized) steel sheet according to 
ASTM A 653/A 653M, G90 (Z275) coating designation; prepainted by coil-coating process to 
comply with ASTM A 755/A 755M. 

1. Surface:  Smooth, flat and with manufacturer's standard clear acrylic coating on both 
sides. 

2. Exposed Coil-Coated Finish: 
 

a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less 
than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply 
coating to exposed metal surfaces to comply with coating and resin manufacturers' 
written instructions. 

3. Color:  Match Architect's sample. 
4. Concealed Finish:  Pretreat with manufacturer's standard white or light-colored acrylic or 

polyester backer finish, consisting of prime coat and wash coat with minimum total dry 
film thickness of 0.5 mil (0.013 mm). 

2.3 UNDERLAYMENT MATERIALS 

A. Synthetic Underlayment:  Laminated or reinforced, woven polyethylene or polypropylene, 
synthetic roofing underlayment; bitumen free; slip resistant; suitable for high temperatures over 
220 deg F (111 deg C); and complying with physical requirements of ASTM D 226/D 226M for 
Type I and Type II felts. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Atlas Roofing Corporation; Summit. 
b. Engineered Coated Products; Nova-Seal II. 
c. Kirsch Building Products, LLC; Sharkskin Comp Sharkskin Ultra. 
d. SDP Advanced Polymer Products Inc; Palisade. 

B. Self-Adhering, High-Temperature Sheet:  Minimum 30 mils (0.76 mm) thick, consisting of a 
slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or 
SBS-modified asphalt adhesive, with release-paper backing; specifically designed to withstand 
high metal temperatures beneath metal roofing.  Provide primer according to written 
recommendations of underlayment manufacturer. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

 
a. Grace Construction Products, a unit of W. R. Grace & Co.-Conn.; Grace Ice and 

Water Shield HT. 
b. Henry Company; Blueskin PE200 HT. 
c. Kirsch Building Products, LLC; Sharkskin Ultra SA. 
d. Metal-Fab Manufacturing, LLC; MetShield. 
e. Owens Corning; WeatherLock Specialty Tile & Metal Underlayment. 
f. Polyguard Products, Inc.; Deck Guard HT. 

http://www.specagent.com/LookUp/?ulid=7017&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837469&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837470&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837471&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837472&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5148&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801049&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801050&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837473&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801051&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801052&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456837474&mf=04&src=wd
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2. Thermal Stability:  ASTM D 1970; stable after testing at 240 deg F (116 deg C) or 
higher. 

3. Low-Temperature Flexibility:  ASTM D 1970; passes after testing at minus 20 deg F (29 
deg C) or lower. 

C. Slip Sheet:  Rosin-sized building paper, 3 lb/100 sq. ft. (0.16 kg/sq. m)minimum. 

2.4 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, protective coatings, sealants, and other 
miscellaneous items as required for complete sheet metal flashing and trim installation and as 
recommended by manufacturer of primary sheet metal unless otherwise indicated. 

B. Fasteners:  Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal. 

1. General:  Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners:  Heads matching color of sheet metal using plastic caps or 
factory-applied coating.  Provide metal-backed EPDM or PVC sealing washers 
under heads of exposed fasteners bearing on weather side of metal. 

b. Blind Fasteners:  High-strength aluminum or stainless-steel rivets suitable for 
metal being fastened. 

c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching 
internal gutter width. 

 
2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Series 300 stainless steel or hot-dip 

galvanized steel according to ASTM A 153/A 153M or ASTM F 2329. 

C. Sealant Tape:  Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape 
with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, nonstaining tape 
1/2 inch (13 mm) wide and 1/8 inch (3 mm) thick. 

D. Elastomeric Sealant:  ASTM C 920, elastomeric silicone polymer sealant; of type, grade, class, 
and use classifications required to seal joints in sheet metal flashing and trim and remain 
watertight. 

E. Bituminous Coating:  Cold-applied asphalt emulsion according to ASTM D 1187. 

F. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required for application. 

2.5 FABRICATION, GENERAL 

A. General:  Custom fabricate sheet metal flashing and trim to comply with details shown and 
recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item required.  Fabricate sheet metal flashing and 
trim in shop to greatest extent possible. 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

SHEET METAL FLASHING AND TRIM  076200 - 6 

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 
performance requirements, but not less than that specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, 

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 
back to form hems. 

4. Conceal fasteners and expansion provisions where possible.  Do not use exposed 
fasteners on faces exposed to view. 

B. Fabrication Tolerances:  Fabricate sheet metal flashing and trim that is capable of installation to 
a tolerance of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on 
Drawings and within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching 
profiles. 

C. Expansion Provisions:  Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 
deep, filled with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints:  Where movable, nonexpansion-type joints are required, form metal to provide 
for proper installation of elastomeric sealant according to cited sheet metal standard. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 

F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard 
for application, but not less than thickness of metal being secured. 

G. Seams:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal with 
elastomeric sealant unless otherwise recommended by sealant manufacturer for intended 
use.  Rivet joints where necessary for strength. 

H. Do not use graphite pencils to mark metal surfaces. 

2.6 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Roof Edge Flashing (Gravel Stop) and Fascia Cap:  Fabricate in minimum 96-inch- (2400-mm-) 
long, but not exceeding 12-foot- (3.6-m-) long sections.  Furnish with 6-inch- (150-mm-) wide, 
joint cover plates. 

1. Joint Style:  Overlapped, 4 inches (100 mm) wide. 
2. Fabricate from the Following Materials: 

 
a. Aluminum-Zinc Alloy-Coated Steel:  0.028 inch (0.71 mm) thick. 

B. Roof-to-Wall Transition and Roof-to-Roof Edge-Flashing (Gravel-Stop) Transition Expansion-
Joint Cover:  Fabricate from the following materials: 
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1. Aluminum-Zinc Alloy-Coated Steel:  0.034 inch (0.86 mm) thick. 

C. Counterflashing: Fabricate from the following materials: 
 

1. Aluminum-Zinc Alloy-Coated Steel:  0.022 inch (0.56 mm) thick. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances, substrate, and other conditions affecting performance of 
the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. Synthetic Underlayment:  Install synthetic underlayment, wrinkle free, according to 
manufacturers' written instructions, and using adhesive where possible to minimize use of 
mechanical fasteners under sheet metal. 

B. Self-Adhering Sheet Underlayment:  Install self-adhering sheet underlayment, wrinkle free.  
Prime substrate if recommended by underlayment manufacturer.  Comply with temperature 
restrictions of underlayment manufacturer for installation; use primer for installing 
underlayment at low temperatures.  Apply in shingle fashion to shed water, with end laps of not 
less than 6 inches (150 mm) staggered 24 inches (600 mm) between courses.  Overlap side 
edges not less than 3-1/2 inches (90 mm).  Roll laps and edges with roller.  Cover underlayment 
within 14 days. 

C. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and 
trim. 

3.3 INSTALLATION, GENERAL 

A. General:  Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement.  Use fasteners[, solder], protective 
coatings, separators, sealants, and other miscellaneous items as required to complete sheet metal 
flashing and trim system. 

1. Install sheet metal flashing and trim true to line, levels, and slopes.  Provide uniform, neat 
seams with minimum exposure of solder, welds, and sealant. 
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2. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance.  Verify shapes and dimensions of surfaces to be covered before fabricating 
sheet metal. 

3. Space cleats not more than 12 inches (300 mm) apart.  Attach each cleat with at least two 
fasteners.  Bend tabs over fasteners. 

4. Install exposed sheet metal flashing and trim with limited oil canning, and free of 
buckling and tool marks. 

5. Torch cutting of sheet metal flashing and trim is not permitted. 
6. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection:  Where dissimilar metals contact each other, or where metal contacts 
pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion 
by painting contact surfaces with bituminous coating or by other permanent separation as 
recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of sheet metal flashing and trim with bituminous coating where 
flashing and trim contact wood, ferrous metal, or cementitious construction. 

2. Underlayment:  Where installing sheet metal flashing and trim directly on cementitious or 
wood substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  Space 
movement joints at maximum of 10 feet (3 m) with no joints within 24 inches (600 mm) of 
corner or intersection. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 
deep, filled with sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners:  Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4 
inches (32 mm) for nails and not less than 3/4 inch (19 mm) for wood screws. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 
minimize possibility of leakage.  Cover and seal fasteners and anchors as required for a tight 
installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated.  Embed hooked flanges of joint 
members not less than 1 inch (25 mm) into sealant.  Form joints to completely conceal 
sealant.  When ambient temperature at time of installation is between 40 and 70 deg F (4 
and 21 deg C), set joint members for 50 percent movement each way.  Adjust setting 
proportionately for installation at higher ambient temperatures.  Do not install sealant-
type joints at temperatures below 40 deg F (4 deg C). 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 
Sealants." 

G. Rivets:  Rivet joints in uncoated aluminum where necessary for strength. 
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3.4 ROOF FLASHING INSTALLATION 

A. General:  Install sheet metal flashing and trim to comply with performance requirements, sheet 
metal manufacturer's written installation instructions, and cited sheet metal standard.  Provide 
concealed fasteners where possible, and set units true to line, levels, and slopes.  Install work 
with laps, joints, and seams that are permanently watertight and weather resistant. 

B. Roof Edge Flashing:  Anchor to resist uplift and outward forces according to recommendations 
in cited sheet metal standard unless otherwise indicated.  Interlock bottom edge of roof edge 
flashing with continuous cleat anchored to substrate at staggered 3-inch (75-mm) centers. 

C. Pipe or Post Counterflashing:  Install counterflashing umbrella with close-fitting collar with top 
edge flared for elastomeric sealant, extending minimum of 4 inches (100 mm) over base 
flashing.  Install stainless-steel draw band and tighten. 

D. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing.  
Insert counterflashing in reglets or receivers and fit tightly to base flashing.  Extend 
counterflashing 4 inches (100 mm) over base flashing.  Lap counterflashing joints minimum of 
4 inches (100 mm).  Secure in waterproof manner by means of interlocking folded seam or 
blind rivets and sealant unless otherwise indicated. 

E. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation 
of roofing and other items penetrating roof.  Seal with elastomeric sealant and clamp flashing to 
pipes that penetrate roof. 

3.5 ERECTION TOLERANCES 

A. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerance 
of 1/4 inch in 20 feet (6 mm in 6 m) on slope and location lines indicated on Drawings and 
within 1/8-inch (3-mm) offset of adjoining faces and of alignment of matching profiles. 

B. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerances 
specified in MCA's "Guide Specification for Residential Metal Roofing." 

3.6 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder. 

C. Clean off excess sealants. 

D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions.  On 
completion of sheet metal flashing and trim installation, remove unused materials and clean 
finished surfaces as recommended by sheet metal flashing and trim manufacturer.  Maintain 
sheet metal flashing and trim in clean condition during construction. 
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E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

END OF SECTION 076200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 
2. Urethane joint sealants. 
3. Polysulfide joint sealants. 
4. Latex joint sealants. 
5. Solvent-release-curing joint sealants. 

B. Related Sections: 

1. Section 042000 "Unit Masonry" for masonry control and expansion joint fillers and 
gaskets. 

1.3 PRECONSTRUCTION TESTING 

A. Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, 
for testing indicated below, samples of materials that will contact or affect joint sealants. 

1. Use ASTM C 1087 to determine whether priming and other specific joint preparation 
techniques are required to obtain rapid, optimum adhesion of joint sealants to joint 
substrates. 

2. Submit not fewer than eight pieces of each kind of material, including joint substrates, 
shims, joint-sealant backings, secondary seals, and miscellaneous materials. 

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work. 
4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for 

corrective measures including use of specially formulated primers. 
5. Testing will not be required if joint-sealant manufacturers submit joint preparation data 

that are based on previous testing, not older than 24 months, of sealant products for 
adhesion to, and compatibility with, joint substrates and other materials matching those 
submitted. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 
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B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants 
showing the full range of colors available for each product exposed to view. 

C. Samples for Verification:  For each kind and color of joint sealant required, provide Samples 
with joint sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) 
long strips of material matching the appearance of exposed surfaces adjacent to joint sealants. 

D. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified Installer. 

B. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer. 

C. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each 
sealant specified to be validated by SWRI's Sealant Validation Program. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that sealants comply with requirements. 

E. Preconstruction Compatibility and Adhesion Test Reports:  From sealant manufacturer, 
indicating the following: 

1. Materials forming joint substrates and joint-sealant backings have been tested for 
compatibility and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and substrate 
preparation needed for adhesion. 

F. Warranties:  Sample of special warranties. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved 
for installation of units required for this Project. 

B. Source Limitations:  Obtain each kind of joint sealant from single source from single 
manufacturer. 

C. Mockups:  Install sealant in mockups of assemblies specified in other Sections that are indicated 
to receive joint sealants specified in this Section.  Use materials and installation methods 
specified in this Section. 
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1.7 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F (5 deg C). 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

1.8 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant 
manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with 
performance and other requirements specified in this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from 
the following: 

1. Movement of the structure caused by structural settlement or errors attributable to design 
or construction resulting in stresses on the sealant exceeding sealant manufacturer's 
written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from natural causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible 
with one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 
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B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

1. Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints 
that will be continuously immersed in liquids, provide products that have undergone 
testing according to ASTM C 1247.  Liquid used for testing sealants is deionized water, 
unless otherwise indicated. 

C. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

D. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range. 

2.2 SILICONE JOINT SEALANTS 

A. Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant:  ASTM C 920, Type S, 
Grade NS, Class 100/50, for Use NT. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Dow Corning Corporation; 790. 
b. GE Advanced Materials  - Silicones; SilPruf LM SCS2700. 
c. Pecora Corporation; 890. 
d. Sika Corporation, Construction Products Division; SikaSil-C990. 
e. Tremco Incorporated; Spectrem 1. 

B. Single-Component, Pourable, Traffic-Grade, Neutral-Curing Silicone Joint Sealant:  
ASTM C 920, Type S, Grade P, Class 100/50, for Use T. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Dow Corning Corporation; 890-SL. 
b. Pecora Corporation; 300 SL. 
c. Tremco Incorporated; Spectrem 900 SL. 

C. Mildew-Resistant, Single-Component, Acid-Curing Silicone Joint Sealant:  ASTM C 920, 
Type S, Grade NS, Class 25, for Use NT. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. BASF Building Systems; Omniplus. 
b. Dow Corning Corporation; 786 Mildew Resistant. 
c. GE Advanced Materials  - Silicones; Sanitary SCS1700. 
d. May National Associates, Inc.; Bondaflex Sil 100 WF. 

http://www.specagent.com/LookUp/?ulid=5282&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801299&mf=04&src=wd
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http://www.specagent.com/LookUp/?uid=123456801303&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801304&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5297&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801331&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801333&mf=04&src=wd
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e. Tremco Incorporated; Tremsil 200 Sanitary. 

2.3 URETHANE JOINT SEALANTS 

A. Single-Component, Nonsag, Urethane Joint Sealant:  ASTM C 920, Type S, Grade NS, 
Class 25, for Use NT. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. BASF Building Systems; Sonolastic NP1. 
b. Pecora Corporation; Dynatrol I-XL. 
c. Sika Corporation, Construction Products Division; Sikaflex - 1a. 
d. Tremco Incorporated; Dymonic. 

B. Immersible, Single-Component, Pourable, Traffic-Grade, Urethane Joint Sealant:  
ASTM C 920, Type S, Grade P, Class 25, for Uses T and I. 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Sika Corporation, Construction Products Division; Sikaflex - 1CSL. 
b. Tremco Incorporated; Vulkem 45. 

2.4 POLYSULFIDE JOINT SEALANTS 

A. Multicomponent, Nonsag, Traffic-Grade, Polysulfide Joint Sealant:  ASTM C 920, Type M, 
Grade NS, Class 25, for Use T. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. BASF Building Systems; Sonolastic Polysulfide Sealant. 
b. Pecora Corporation; Synthacalk GC-2+. 

B. Immersible, Multicomponent Nonsag, Traffic-Grade, Polysulfide Joint Sealant:  ASTM C 920, 
Type M, Grade NS, Class 25, for Use T and Use I. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

 
a. BASF Building Systems; Sonolastic Polysulfide Sealant. 
b. Pecora Corporation; Synthacalk GC-2+. 

http://www.specagent.com/LookUp/?uid=123456801343&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5316&mf=04&src=wd
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2.5 LATEX JOINT SEALANTS 

A. Latex Joint Sealant:  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, 
Grade NF. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. BASF Building Systems; Sonolac. 
b. Bostik, Inc.; Chem-Calk 600. 
c. Pecora Corporation; AC-20+. 
d. Tremco Incorporated; Tremflex 834. 

2.6 JOINT SEALANT BACKING 

A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated 
by sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface 
skin), and of size and density to control sealant depth and otherwise contribute to producing 
optimum sealant performance. 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 
joint surfaces at back of joint.  Provide self-adhesive tape where applicable. 

2.7 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials, free of oily residues or other substances capable of staining or 
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 
promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

http://www.specagent.com/LookUp/?ulid=5355&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801412&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801413&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air.  
Porous joint substrates include the following: 

a. Concrete. 
b. Masonry. 

3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants.  Nonporous joint substrates include the following: 

a. Metal. 
b. Porcelain enamel. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 
without disturbing joint seal. 
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3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products 
and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur. 
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3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 
and from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage 
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 
so installations with repaired areas are indistinguishable from original work. 

3.6 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in horizontal traffic surfaces JS-1. 

1. Joint Locations: 
 

a. Isolation and contraction joints in cast-in-place concrete slabs. 
b. Joints between different materials listed above. 
c. Other joints as indicated. 
 

2. Polysulfide Joint Sealant:  Multicomponent, nonsag, traffic grade. 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

B. Joint-Sealant Application:  Exterior joints in horizontal traffic surfaces subject to water 
immersion JS-2. 

1. Joint Locations: 

a. Joints in pedestrian plazas. 
b. Other joints as indicated. 

2. Urethane Joint Sealant:  Immersible, single component, nonsag, traffic grade. 
3. Polysulfide Joint Sealant:  Immersible, multicomponent, nonsag, traffic grade. 
4. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

C. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic 
surfaces JS-3. 

1. Joint Locations: 

a. Construction joints in cast-in-place concrete. 
b. Control and expansion joints in unit masonry. 
c. Joints between different materials listed above. 
d. Other joints as indicated. 

2. Silicone Joint Sealant:  Single component, nonsag, neutral curing, Class 100/50. 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

D. Joint-Sealant Application:  Interior joints in horizontal traffic surfaces JS-4. 

1. Joint Locations: 
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a. Isolation joints in cast-in-place concrete slabs. 
b. Other joints as indicated. 

2. Silicone Joint Sealant:  Single component, nonsag, traffic grade, neutral curing. 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

E. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic 
surfaces JS-5. 

1. Joint Locations: 

a. Control and expansion joints on exposed interior surfaces of exterior walls. 
b. Perimeter joints of exterior openings where indicated. 
c. Perimeter joints between interior wall surfaces and frames of interior doors. 
d. Other joints as indicated. 
 

2. Joint Sealant:  Silicone Joint Sealant:  Single component, nonsag, neutral curing, 
Class 100/50. 

3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

F. Joint-Sealant Application:  Mildew-resistant interior joints in vertical surfaces and horizontal 
nontraffic surfaces JS-6. 

1. Joint Sealant Location: 

a. Joints between plumbing fixtures and adjoining walls, floors, and counters. 
b. Other joints as indicated. 

2. Joint Sealant:  Single component, nonsag, mildew resistant, acid curing. 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

END OF SECTION 079200 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes hollow-metal work. 

B. Related Requirements: 
 

1. Section 087100 "Door Hardware" for door hardware for hollow-metal doors. 

1.3 DEFINITIONS 

A. Minimum Thickness:  Minimum thickness of base metal without coatings according to 
NAAMM-HMMA 803 or SDI A250.8. 

1.4 COORDINATION 

A. Coordinate anchorage installation for hollow-metal frames.  Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors.  Deliver such items to Project site in time for installation. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. Include construction details, material descriptions, core descriptions, and finishes. 

B. Shop Drawings:  Include the following: 

1. Elevations of each door type. 
2. Details of doors, including vertical- and horizontal-edge details and metal thicknesses. 
3. Frame details for each frame type, including dimensioned profiles and metal thicknesses. 
4. Locations of reinforcement and preparations for hardware. 
5. Details of each different wall opening condition. 
6. Details of anchorages, joints, field splices, and connections. 
7. Details of accessories. 
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C. Schedule:  Provide a schedule of hollow-metal work prepared by or under the supervision of 
supplier, using same reference numbers for details and openings as those on Drawings.  
Coordinate with final Door Hardware Schedule. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver hollow-metal work palletized, packaged, or crated to provide protection during transit 
and Project-site storage.  Do not use nonvented plastic. 

1. Provide additional protection to prevent damage to factory-finished units. 

B. Deliver welded frames with two removable spreader bars across bottom of frames, tack welded 
to jambs and mullions. 

C. Store hollow-metal work vertically under cover at Project site with head up.  Place on minimum 
4-inch- (102-mm-) high wood blocking.  Provide minimum 1/4-inch (6-mm) space between 
each stacked door to permit air circulation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Amweld International, LLC. 
2. Apex Industries, Inc. 
3. Ceco Door Products; an Assa Abloy Group company. 
4. Commercial Door & Hardware Inc. 
5. Concept Frames, Inc. 
6. Curries Company; an Assa Abloy Group company. 
7. Custom Metal Products. 
8. Daybar. 
9. Deansteel. 
10. de La Fontaine Industries. 
11. DKS Steel Door & Frame Sys. Inc. 
12. Door Components, Inc. 
13. Fleming-Baron Door Products. 
14. Gensteel Doors Inc. 
15. Greensteel Industries, Ltd. 
16. HMF Express. 
17. Hollow Metal Inc. 
18. Hollow Metal Xpress. 
19. J/R Metal Frames Manufacturing, Inc. 
20. Karpen Steel Custom Doors & Frames. 
21. L.I.F. Industries, Inc. 
22. LaForce, Inc. 
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23. Megamet Industries, Inc. 
24. Mesker Door Inc. 
25. Michbi Doors Inc. 
26. MPI Group, LLC (The). 
27. National Custom Hollow Metal. 
28. North American Door Corp. 
29. Philipp Manufacturing Co (The). 
30. Pioneer Industries, Inc. 
31. Premier Products, Inc. 
32. Republic Doors and Frames. 
33. Rocky Mountain Metals, Inc. 
34. Security Metal Products Corp. 
35. Shanahans Manufacturing Ltd. 
36. Steelcraft; an Ingersoll-Rand company. 
37. Steward Steel; Door Division. 
38. Stiles Custom Metal, Inc. 
39. Titan Metal Products, Inc. 
40. Trillium Steel Doors Limited. 
41. West Central Mfg. Inc. 

B. Source Limitations:  Obtain hollow-metal work from single source from single manufacturer. 

2.2 EXTERIOR HOLLOW-METAL DOORS AND FRAMES 

A. Construct exterior doors and frames to comply with the standards indicated for materials, 
fabrication, hardware locations, hardware reinforcement, tolerances, and clearances, and as 
specified. 

B. Commercial Doors and Frames:  NAAMM-HMMA 861.. 

1. Physical Performance:  Level A according to SDI A250.4. 
2. Doors: 

a. Type:  As indicated in the Door and Frame Schedule. 
b. Thickness:  1-3/4 inches (44.5 mm.) 
c. Face:  Metallic-coated steel sheet, minimum thickness of 0.053 inch (1.30 mm), 

with minimum G60 (Z180 or)A60 (ZF180) coating. 
d. Edge Construction:  Continuously welded with no visible seam. 
e. Core:  Steel stiffened. 

1) Thermal-Rated Doors:  Provide doors fabricated with thermal-resistance 
value (R-value) of not less than 2.1 deg F x h x sq. ft./Btu (0.370 K x 
sq. m/W) when tested according to ASTM C 1363. 

3. Frames: 

a. Materials:  Metallic-coated steel sheet, minimum thickness of 0.067 inch (1.7 mm), 
with minimum G60 (Z180 or)A60 (ZF180) coating. 

b. Construction:  Face welded. 
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4. Exposed Finish:  Prime. 

2.3 HOLLOW-METAL PANELS 

A. Provide hollow-metal panels of same materials, construction, and finish as adjacent door 
assemblies. 

2.4 FRAME ANCHORS 

A. Jamb Anchors: 

1. Masonry Type:  Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not 
less than 0.042 inch (1.0 mm) thick, with corrugated or perforated straps not less than 2 
inches (51 mm) wide by 10 inches (254 mm) long; or wire anchors not less than 0.177 
inch (4.5 mm) thick. 

B. Floor Anchors:  Formed from same material as frames, minimum thickness of 0.042 inch (1.0 
mm), and as follows: 

1. Monolithic Concrete Slabs:  Clip-type anchors, with two holes to receive fasteners. 
2. Separate Topping Concrete Slabs:  Adjustable-type anchors with extension clips, 

allowing not less than 2-inch (51-mm) height adjustment.  Terminate bottom of frames at 
finish floor surface. 

2.5 MATERIALS 

A. Cold-Rolled Steel Sheet:  ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; suitable 
for exposed applications. 

B. Hot-Rolled Steel Sheet:  ASTM A 1011/A 1011M, Commercial Steel (CS), Type B; free of 
scale, pitting, or surface defects; pickled and oiled. 

C. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B. 

D. Frame Anchors:  ASTM A 879/A 879M, Commercial Steel (CS), 04Z (12G) coating 
designation; mill phosphatized. 

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M 
or ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, 
Class B. 

E. Inserts, Bolts, and Fasteners:  Hot-dip galvanized according to ASTM A 153/A 153M. 

F. Power-Actuated Fasteners in Concrete:  Fastener system of type suitable for application 
indicated, fabricated from corrosion-resistant materials, with clips or other accessory devices for 
attaching hollow-metal frames of type indicated. 
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G. Grout:  ASTM C 476, except with a maximum slump of 4 inches (102 mm), as measured 
according to ASTM C 143/C 143M. 

H. Mineral-Fiber Insulation:  ASTM C 665, Type I (blankets without membrane facing); consisting 
of fibers manufactured from slag or rock wool; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively; passing ASTM E 136 for combustion 
characteristics. 

I. Glazing:  Comply with requirements in Section 088000 "Glazing." 

J. Bituminous Coating:  Cold-applied asphalt mastic, compounded for 15-mil (0.4-mm) dry film 
thickness per coat.  Provide inert-type noncorrosive compound free of asbestos fibers, sulfur 
components, and other deleterious impurities. 

2.6 FABRICATION 

A. Fabricate hollow-metal work to be rigid and free of defects, warp, or buckle.  Accurately form 
metal to required sizes and profiles, with minimum radius for metal thickness.  Where practical, 
fit and assemble units in manufacturer's plant.  To ensure proper assembly at Project site, clearly 
identify work that cannot be permanently factory assembled before shipment. 

B. Hollow-Metal Doors: 

1. Steel-Stiffened Door Cores:  Provide minimum thickness 0.026 inch (0.66 mm), steel 
vertical stiffeners of same material as face sheets extending full-door height, with vertical 
webs spaced not more than 6 inches (152 mm) apart.  Spot weld to face sheets no more 
than 5 inches (127 mm) o.c.  Fill spaces between stiffeners with glass- or mineral-fiber 
insulation. 

2. Vertical Edges for Single-Acting Doors:  Provide beveled or square edges at 
manufacturer's discretion. 

3. Top Edge Closures:  Close top edges of doors with flush closures of same material as 
face sheets. 

4. Bottom Edge Closures:  Close bottom edges of doors with end closures or channels of 
same material as face sheets. 

5. Exterior Doors:  Provide weep-hole openings in bottoms of exterior doors to permit 
moisture to escape.  Seal joints in top edges of doors against water penetration. 

C. Hollow-Metal Frames:  Where frames are fabricated in sections due to shipping or handling 
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal 
as frames. 

1. Frames:  Provide closed tubular members with no visible face seams or joints, fabricated 
from same material as door frame.  Fasten members at crossings and to jambs by butt 
welding. 

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners 
unless otherwise indicated. 

3. Grout Guards:  Weld guards to frame at back of hardware mortises in frames to be 
grouted. 
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4. Floor Anchors:  Weld anchors to bottoms of jambs with at least four spot welds per 
anchor; however, for slip-on drywall frames, provide anchor clips or countersunk holes at 
bottoms of jambs. 

5. Jamb Anchors:  Provide number and spacing of anchors as follows: 

a. Masonry Type:  Locate anchors not more than 16 inches (406 mm) from top and 
bottom of frame.  Space anchors not more than 32 inches (813 mm) o.c., to match 
coursing, and as follows: 

1) Two anchors per jamb up to 60 inches (1524 mm) high. 
2) Three anchors per jamb from 60 to 90 inches (1524 to 2286 mm) high. 
3) Four anchors per jamb from 90 to 120 inches (2286 to 3048 mm) high. 
4) Four anchors per jamb plus one additional anchor per jamb for each 24 

inches (610 mm) or fraction thereof above 120 inches (3048 mm) high. 
 

6. Door Silencers:  Except on weather-stripped frames, drill stops to receive door silencers 
as follows.  Keep holes clear during construction. 

a. Single-Door Frames:  Drill stop in strike jamb to receive three door silencers. 

D. Fabricate concealed stiffeners and edge channels from either cold- or hot-rolled steel sheet. 

E. Hardware Preparation:  Factory prepare hollow-metal work to receive templated mortised 
hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to 
SDI A250.6, the Door Hardware Schedule, and templates. 

1. Reinforce doors and frames to receive nontemplated, mortised, and surface-mounted door 
hardware. 

2. Comply with applicable requirements in SDI A250.6 and BHMA A156.115 for 
preparation of hollow-metal work for hardware. 

2.7 STEEL FINISHES 

A. Prime Finish:  Clean, pretreat, and apply manufacturer's standard primer. 

1. Shop Primer:  Manufacturer's standard, fast-curing, lead- and chromate-free primer 
complying with SDI A250.10; recommended by primer manufacturer for substrate; 
compatible with substrate and field-applied coatings despite prolonged exposure. 

2.8 ACCESSORIES 

A. Grout Guards:  Formed from same material as frames, not less than 0.016 inch (0.4 mm) thick. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

B. Examine roughing-in for embedded and built-in anchors to verify actual locations before frame 
installation. 

C. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of 
the Work. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove welded-in shipping spreaders installed at factory.  Restore exposed finish by grinding, 
filling, and dressing, as required to make repaired area smooth, flush, and invisible on exposed 
faces. 

B. Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door 
hardware. 

3.3 INSTALLATION 

A. General:  Install hollow-metal work plumb, rigid, properly aligned, and securely fastened in 
place.  Comply with Drawings and manufacturer's written instructions. 

B. Hollow-Metal Frames:  Install hollow-metal frames of size and profile indicated.  Comply with 
SDI A250.11 or NAAMM-HMMA 840 as required by standards specified. 

1. Set frames accurately in position; plumbed, aligned, and braced securely until permanent 
anchors are set.  After wall construction is complete, remove temporary braces, leaving 
surfaces smooth and undamaged. 

 
a. Where frames are fabricated in sections because of shipping or handling 

limitations, field splice at approved locations by welding face joint continuously; 
grind, fill, dress, and make splice smooth, flush, and invisible on exposed faces. 

b. Install frames with removable stops located on secure side of opening. 
c. Install door silencers in frames before grouting. 
d. Remove temporary braces necessary for installation only after frames have been 

properly set and secured. 
e. Check plumb, square, and twist of frames as walls are constructed.  Shim as 

necessary to comply with installation tolerances. 
f. Field apply bituminous coating to backs of frames that will be filled with grout 

containing antifreezing agents. 
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2. Floor Anchors:  Provide floor anchors for each jamb and mullion that extends to floor, 
and secure with postinstalled expansion anchors. 

a. Floor anchors may be set with power-actuated fasteners instead of postinstalled 
expansion anchors if so indicated and approved on Shop Drawings. 

 
3. Masonry Walls:  Coordinate installation of frames to allow for solidly filling space 

between frames and masonry with grout. 
4. Installation Tolerances:  Adjust hollow-metal door frames for squareness, alignment, 

twist, and plumb to the following tolerances: 

a. Squareness:  Plus or minus 1/16 inch (1.6 mm), measured at door rabbet on a line 
90 degrees from jamb perpendicular to frame head. 

b. Alignment:  Plus or minus 1/16 inch (1.6 mm), measured at jambs on a horizontal 
line parallel to plane of wall. 

c. Twist:  Plus or minus 1/16 inch (1.6 mm), measured at opposite face corners of 
jambs on parallel lines, and perpendicular to plane of wall. 

d. Plumbness:  Plus or minus 1/16 inch (1.6 mm), measured at jambs at floor. 

C. Hollow-Metal Doors:  Fit hollow-metal doors accurately in frames, within clearances specified 
below.  Shim as necessary. 

1. Non-Fire-Rated Steel Doors: 

a. Between Door and Frame Jambs and Head:  1/8 inch (3.2 mm) plus or minus 1/32 
inch (0.8 mm). 

b. Between Edges of Pairs of Doors:  1/8 inch (3.2 mm) to 1/4 inch (6.3 mm) plus or 
minus 1/32 inch (0.8 mm). 

c. At Bottom of Door:  3/4 inch (19.1 mm) plus or minus 1/32 inch (0.8 mm). 

3.4 ADJUSTING AND CLEANING 

A. Final Adjustments:  Check and readjust operating hardware items immediately before final 
inspection.  Leave work in complete and proper operating condition.  Remove and replace 
defective work, including hollow-metal work that is warped, bowed, or otherwise unacceptable. 

B. Remove grout and other bonding material from hollow-metal work immediately after 
installation. 

C. Prime-Coat Touchup:  Immediately after erection, sand smooth rusted or damaged areas of 
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer. 

D. Metallic-Coated Surface Touchup:  Clean abraded areas and repair with galvanizing repair paint 
according to manufacturer's written instructions. 

E. Touchup Painting:  Cleaning and touchup painting of abraded areas of paint are specified in 
painting Sections. 
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END OF SECTION 081113 
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SECTION 083113 - ACCESS DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Access doors and frames for walls and ceilings. 
2. Floor access doors and frames. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. Include construction details materials, individual components and profiles, and finishes. 

B. Shop Drawings: 

1. Include plans, elevations, sections, details, and attachments to other work. 
2. Detail fabrication and installation of access doors and frames for each type of substrate. 

C. Product Schedule:  Provide complete access door and frame schedule, including types, 
locations, sizes, latching or locking provisions, and other data pertinent to installation. 

PART 2 - PRODUCTS 

2.1 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

B. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
or comparable product by one of the following: 

1. Access Panel Solutions. 
2. Acudor Products, Inc. 
3. Alfab, Inc. 
4. Babcock-Davis. 

http://www.specagent.com/LookUp/?ulid=14&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789427&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789428&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789429&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789430&mf=04&src=wd
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5. Jensen Industries; Div. of Broan-Nutone, LLC. 
6. J. L. Industries, Inc.; Div. of Activar Construction Products Group. 
7. Larsen's Manufacturing Company. 
8. MIFAB, Inc. 
9. Milcor Inc. 
10. Nystrom, Inc. 

C. Source Limitations:  Obtain each type of access door and frame from single source from single 
manufacturer. 

D. Flush Access Doors with Exposed Flanges: 
 

1. Assembly Description:  Fabricate door to fit flush to frame.  Provide manufacturer's 
standard-width exposed flange, proportional to door size. 

2. Locations:  Wall. 
3. Door Size:  As indicated on the drawings. 
4. Metallic-Coated Steel Sheet for Door:  Nominal 0.064 inch (1.63 mm), 16 gage. 

a. Finish:  Factory prime. 

5. Frame Material:  Same material, thickness, and finish as door. 
6. Hinges:  Manufacturer's standard. 
7. Hardware:  Latch. 

2.2 MATERIALS 

A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

B. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with 
minimum G60 (Z180) or A60 (ZF180) metallic coating. 

C. Frame Anchors:  Same type as door face. 

D. Inserts, Bolts, and Anchor Fasteners:  Hot-dip galvanized steel according to 
ASTM A 153/A 153M or ASTM F 2329. 

2.3 FABRICATION 

A. General:  Provide access door and frame assemblies manufactured as integral units ready for 
installation. 

B. Metal Surfaces:  For metal surfaces exposed to view in the completed Work, provide materials 
with smooth, flat surfaces without blemishes.  Do not use materials with exposed pitting, seam 
marks, roller marks, rolled trade names, or roughness. 

C. Doors and Frames:  Grind exposed welds smooth and flush with adjacent surfaces.  Furnish 
attachment devices and fasteners of type required to secure access doors to types of supports 
indicated. 

http://www.specagent.com/LookUp/?uid=123456811478&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811481&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811487&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789436&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789437&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456789439&mf=04&src=wd
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1. Provide mounting holes in frame for attachment of masonry anchors. 

D. Latching Mechanisms:  Furnish number required to hold doors in flush, smooth plane when 
closed. 

1. For cylinder locks, furnish two keys per lock and key all locks alike. 
2. For recessed panel doors, provide access sleeves for each locking device.  Furnish plastic 

grommets and install in holes cut through finish. 

2.4 FINISHES 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

D. Steel and Metallic-Coated-Steel Finishes: 

1. Factory Prime:  Apply manufacturer's standard, fast-curing, lead- and chromate-free, 
universal primer immediately after surface preparation and pretreatment. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates for compliance with requirements for installation tolerances and other 
conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer's written instructions for installing access doors and frames. 

B. Install doors flush with adjacent finish surfaces or recessed to receive finish material. 
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3.3 ADJUSTING 

A. Adjust doors and hardware, after installation, for proper operation. 

B. Remove and replace doors and frames that are warped, bowed, or otherwise damaged. 

END OF SECTION 083113 
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SECTION 087100 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1. Mechanical door hardware for the following: 

a. Swinging doors. 

2. Cylinders for door hardware specified in other Sections. 

B. Related Sections: 
 

1. Section 081113 "Hollow Metal Doors and Frames" for door silencers provided as part of 
hollow-metal frames. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction and installation details, 
material descriptions, dimensions of individual components and profiles, and finishes. 

B. Other Action Submittals: 

1. Door Hardware Schedule:  Prepared by or under the supervision of Installer, detailing 
fabrication and assembly of door hardware, as well as installation procedures and 
diagrams.  Coordinate final door hardware schedule with doors, frames, and related work 
to ensure proper size, thickness, hand, function, and finish of door hardware. 

a. Submittal Sequence:  Submit door hardware schedule after or concurrent with 
submissions of Product Data, Samples, and Shop Drawings.  Coordinate 
submission of door hardware schedule with scheduling requirements of other work 
to facilitate the fabrication of other work that is critical in Project construction 
schedule. 

b. Format:  Comply with scheduling sequence and vertical format in DHI's 
"Sequence and Format for the Hardware Schedule." Double space entries, and 
number and date each page. 

c. Format:  Use same scheduling sequence and format and use same door numbers as 
in the Contract Documents. 
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d. Content:  Include the following information: 

1) Identification number, location, hand, fire rating, size, and material of each 
door and frame. 

2) Locations of each door hardware set, cross-referenced to Drawings on floor 
plans and to door and frame schedule. 

3) Complete designations, including name and manufacturer, type, style, 
function, size, quantity, function, and finish of each door hardware product. 

4) Fastenings and other pertinent information. 
5) Explanation of abbreviations, symbols, and codes contained in schedule. 
6) Mounting locations for door hardware. 
7) List of related door devices specified in other Sections for each door and 

frame. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer. 

B. Product Test Reports:  For compliance with accessibility requirements, based on evaluation of 
comprehensive tests performed by manufacturer and witnessed by a qualified testing agency, 
for door hardware on doors located in accessible routes. 

C. Warranty:  Special warranty specified in this Section. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For each type of door hardware to include in maintenance manuals.  Include 
final hardware schedule. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  Supplier of products and an employer of workers trained and approved 
by product manufacturers and an Architectural Hardware Consultant who is available during the 
course of the Work to consult with Contractor, Architect, and Owner about door hardware and 
keying. 

1. Warehousing Facilities:  In Project's vicinity. 
2. Scheduling Responsibility:  Preparation of door hardware and keying schedules. 

B. Accessibility Requirements:  For door hardware on doors in an accessible route, comply with 
the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility 
Guidelines ICC/ANSI A117.1. 

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the 
wrist and that operate with a force of not more than 5 lbf (22.2 N). 

2. Comply with the following maximum opening-force requirements: 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

DOOR HARDWARE  087100 - 3 

a. Interior, Non-Fire-Rated Hinged Doors:  5 lbf (22.2 N) applied perpendicular to 
door. 

b. Sliding or Folding Doors:  5 lbf (22.2 N) applied parallel to door at latch. 
c. Fire Doors:  Minimum opening force allowable by authorities having jurisdiction. 

3. Bevel raised thresholds with a slope of not more than 1:2.  Provide thresholds not more 
than 1/2 inch (13 mm) high. 

4. Adjust door closer sweep periods so that, from an open position of 70 degrees, the door 
will take at least 3 seconds to move to a point 3 inches (75 mm) from the latch, measured 
to the leading edge of the door. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to 
Project site. 

B. Tag each item or package separately with identification coordinated with the final door 
hardware schedule, and include installation instructions, templates, and necessary fasteners with 
each item or package. 

1.8 COORDINATION 

A. Coordinate layout and installation of floor-recessed door hardware with floor construction.  Cast 
anchoring inserts into concrete. 

B. Installation Templates:  Distribute for doors, frames, and other work specified to be factory 
prepared.  Check Shop Drawings of other work to confirm that adequate provisions are made 
for locating and installing door hardware to comply with indicated requirements. 

1.9 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of door hardware that fail in materials or workmanship within specified 
warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 
b. Faulty operation of doors and door hardware. 
c. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use. 

2. Warranty Period:  Three years from date of Substantial Completion, unless otherwise 
indicated. 

 
a. Manual Closers:  10 years from date of Substantial Completion. 
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1.10 MAINTENANCE 

A. Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and 
maintenance instructions for Owner's continued adjustment, maintenance, and removal and 
replacement of door hardware. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" Article 
to comply with requirements in this Section. 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and products 
equivalent in function and comparable in quality to named products and products 
complying with BHMA designations referenced. 

2. Sequence of Operation:  Provide electrified door hardware function, sequence of 
operation, and interface with other building control systems indicated. 

B. Designations:  Requirements for design, grade, function, finish, size, and other distinctive 
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Schedule" 
Article.  Products are identified by using door hardware designations, as follows: 

1. Named Manufacturers' Products:  Manufacturer and product designation are listed for 
each door hardware type required for the purpose of establishing minimum requirements.  
Manufacturers' names are abbreviated in Part 3 "Door Hardware Schedule" Article. 

2. References to BHMA Designations:  Provide products complying with these designations 
and requirements for description, quality, and function. 

2.2 HINGES 

A. Hinges:  BHMA A156.1.  Provide template-produced hinges for hinges installed on hollow-
metal doors and hollow-metal frames. 

 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on schedule or comparable product by one of the following: 

a. Baldwin Hardware Corporation. 
b. Hager Companies. 
c. IVES Hardware; an Ingersoll-Rand company. 
d. McKinney Products Company; an ASSA ABLOY Group company. 
e. Stanley Commercial Hardware; Div. of The Stanley Works. 

2.3 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions:  As indicated in door hardware schedule. 
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B. Lock Throw:  Comply with testing requirements for length of bolts required for labeled fire 
doors, and as follows: 

1. Bored Locks:  Minimum 1/2-inch (13-mm) latchbolt throw. 
2. Mortise Locks:  Minimum 3/4-inch (19-mm) latchbolt throw. 
3. Deadbolts:  Minimum 1-inch (25-mm)bolt throw. 

C. Lock Backset:  2-3/4 inches (70 mm), unless otherwise indicated. 

D. Strikes:  Provide manufacturer's standard strike for each lock bolt or latchbolt complying with 
requirements indicated for applicable lock or latch and with strike box and curved lip extended 
to protect frame; finished to match lock or latch. 

1. Flat-Lip Strikes:  For locks with three-piece antifriction latchbolts, as recommended by 
manufacturer. 

E. Bored Locks:  BHMA A156.2; Grade 1; Series 4000. 
 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 
indicated on schedule or comparable product by one of the following: 

a. Arrow USA; an ASSA ABLOY Group company. 
b. Best Access Systems; Div. of Stanley Security Solutions, Inc. 
c. Corbin Russwin Architectural Hardware; n ASSA ABLOY Group Company. 
d. SARGENT Manufacturing Company; an ASSA ABLOY Group company. 
e. Schlage Commercial Lock Division; an Ingersoll-Rand company. 
f. Yale Security Inc.; an ASSA ABLOY Group company. 

2.4 LOCK CYLINDERS 

A. Lock Cylinders:  Tumbler type, constructed from brass or bronze, stainless steel, or nickel 
silver. 

 
1. Manufacturer:  Subject to compliance with requirements, provide products by one of the 

following: 

a. Best IE72 

B. Owner will key cylinder. 

2.5 OPERATING TRIM 

A. Operating Trim:  BHMA A156.6; stainless steel, unless otherwise indicated. 
 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 
indicated on schedule or comparable product by one of the following: 

 
a. Hager Companies. 
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b. Hiawatha, Inc. 
c. IVES Hardware; an Ingersoll-Rand company. 
d. Rockwood Manufacturing Company. 
e. Trimco. 

2.6 SURFACE CLOSERS 

A. Surface Closers:  BHMA A156.4; rack-and-pinion hydraulic type with adjustable sweep and 
latch speeds controlled by key-operated valves and forged-steel main arm.  Comply with 
manufacturer's written recommendations for size of door closers depending on size of door, 
exposure to weather, and anticipated frequency of use.  Provide factory-sized closers, adjustable 
to meet field conditions and requirements for opening force. 

 
1. Basis-of-Design Product: Subject to compliance with requirements, provide product 

indicated on schedule or comparable product by one of the following: 

a. Arrow USA; an ASSA ABLOY Group company. 
b. Corbin Russwin Architectural Hardware; an ASSA ABLOY Group company. 
c. DORMA Architectural Hardware; Member of The DORMA Group North 

America. 
d. K2 Commercial Hardware; a Black & Decker Corp. company. 
e. LCN Closers; an Ingersoll-Rand company. 
f. Norton Door Controls; an ASSA ABLOY Group company. 
g. Rixson Specialty Door Controls; an ASSA ABLOY Group company. 
h. SARGENT Manufacturing Company; an ASSA ABLOY Group company. 
i. Yale Security Inc.; an ASSA ABLOY Group company. 

2.7 OVERHEAD STOPS AND HOLDERS 

A. Overhead Stops and Holders:  BHMA A156.8. 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on schedule or comparable product by one of the following: 

a. Architectural Builders Hardware Mfg., Inc. 
b. Glynn-Johnson; an Ingersoll-Rand company. 
c. Rockwood Manufacturing Company. 
d. SARGENT Manufacturing Company; an ASSA ABLOY Group company. 

2.8 METAL PROTECTIVE TRIM UNITS 

A. Metal Protective Trim Units:  BHMA A156.6; fabricated from 0.050-inch- (1.3-mm-) thick 
stainless steel; with manufacturer's standard machine or self-tapping screw fasteners. 

 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 

indicated on schedule or comparable product by one of the following: 

a. Baldwin Hardware Corporation. 
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b. Burns Manufacturing Incorporated. 
c. Don-Jo Mfg., Inc. 
d. Hiawatha, Inc. 
e. IPC Door and Wall Protection Systems, Inc.; Div. of InPro Corporation. 
f. IVES Hardware; an Ingersoll-Rand company. 
g. Pawling Corporation. 
h. Rockwood Manufacturing Company. 
i. Trimco. 

2.9 AUXILIARY DOOR HARDWARE 

A. Auxiliary Hardware:  BHMA A156.16. 
 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 
indicated on schedule or comparable product by one of the following: 

a. Baldwin Hardware Corporation. 
b. Cal-Royal Products, Inc. 
c. Don-Jo Mfg., Inc. 
d. Hager Companies. 
e. Rockwood Manufacturing Company. 
f. Stanley Commercial Hardware; Div. of The Stanley Works. 
g. Trimco. 

2.10 FABRICATION 

A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade 
name displayed in a visible location except in conjunction with required fire-rated labels and as 
otherwise approved by Architect. 

1. Manufacturer's identification is permitted on rim of lock cylinders only. 

B. Base Metals:  Produce door hardware units of base metal indicated, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness.  Furnish metals of a quality equal to or greater than that of specified door hardware 
units and BHMA A156.18. 

C. Fasteners:  Provide door hardware manufactured to comply with published templates prepared 
for machine, wood, and sheet metal screws.  Provide screws that comply with commercially 
recognized industry standards for application intended, except aluminum fasteners are not 
permitted.  Provide Phillips flat-head screws with finished heads to match surface of door 
hardware, unless otherwise indicated. 

1. Spacers or Sex Bolts:  For through bolting of hollow-metal doors. 
2. Gasketing Fasteners:  Provide noncorrosive fasteners for exterior applications and 

elsewhere as indicated. 
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2.11 FINISHES 

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples.  Noticeable variations 
in the same piece are not acceptable.  Variations in appearance of other components are 
acceptable if they are within the range of approved Samples and are assembled or installed to 
minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire-rated door assembly construction, wall and floor 
construction, and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames:  For surface applied door hardware, drill and tap doors and frames 
according to ANSI/SDI A250.6. 

3.3 INSTALLATION 

A. Mounting Heights:  Mount door hardware units at heights to comply with the following unless 
otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames:  ANSI/SDI A250.8. 

B. Install each door hardware item to comply with manufacturer's written instructions.  Where 
cutting and fitting are required to install door hardware onto or into surfaces that are later to be 
painted or finished in another way, coordinate removal, storage, and reinstallation of surface 
protective trim units with finishing.  Do not install surface-mounted items until finishes have 
been completed on substrates involved. 

1. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 
substrates as necessary for proper installation and operation. 

2. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 
fasteners and anchors according to industry standards. 
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C. Hinges:  Install types and in quantities indicated in door hardware schedule but not fewer than 
the number recommended by manufacturer for application indicated or one hinge for every 30 
inches (750 mm) of door height, whichever is more stringent, unless other equivalent means of 
support for door, such as spring hinges or pivots, are provided. 

D. Lock Cylinders:  Install construction cores to secure building and areas during construction 
period. 

1. Owner will key cores after construction is complete. 

E. Stops:  Provide floor stops for doors unless wall or other type stops are indicated in door 
hardware schedule.  Do not mount floor stops where they will impede traffic. 

3.4 ADJUSTING 

A. Initial Adjustment:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation or function of every unit.  Replace units that cannot be adjusted to 
operate as intended.  Adjust door control devices to compensate for final operation of heating 
and ventilating equipment and to comply with referenced accessibility requirements. 

 
1. Door Closers:  Adjust sweep period to comply with accessibility requirements and 

requirements of authorities having jurisdiction. 

B. Occupancy Adjustment:  Approximately three months after date of Substantial Completion, 
Installer's Architectural Hardware Consultant shall examine and readjust each item of door 
hardware, including adjusting operating forces, as necessary to ensure function of doors, door 
hardware, and electrified door hardware. 

3.5 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

B. Clean operating items as necessary to restore proper function and finish. 

C. Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 
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3.6 DOOR HARDWARE SCHEDULE 

Door Hardware Set No.1  
Location:  Entrance Door, each to have the following: 

 
Qty. Item Manufacturer Product Finish 
3 Hinges McKinney Hinges T4A3386. US26D 
1 Closer Corbin Russwin DC6210 689 
2 Kick Plate - 12”x34” US26D 
1 Dead Lock Corbin Russwin DL3011 US26D 
1 Door Pull McKinney DP02HD US26D 
1 Push Plate McKinney P1252 US26D 
1 Hold Open Corbin Russwin 689F01 US26D 
     

Door Hardware Set No.2  
Location:  Exit Door, each to have the following: 
 
Qty. Item Manufacturer Product Finish 
3 Hinges McKinney Hinges T4A3386. US26D 
1 Closer Corbin Russwin DC6210 689 
2 Kick Plate - 12”x34” US26D 
1 Dead Lock Corbin Russwin DL3011 US26D 
1 Push Plate McKinney P1252 US26D 
1 Hold Open Corbin Russwin 689F01 US26D 
     

Door Hardware Set No.3  
Location:  Storage Room Door, each to have the following: 
 
Qty. Item Manufacturer Product Finish 
3 Hinges McKinney Hinges T4A3386. US26D 
1 Closer Corbin Russwin DC6210 689 
2 Kick Plate - 12”x34” US26D 
1 Lockset Corbin Russwin CL3759 US26D 
1 Hold Open Corbin Russwin 689F01 US26D 
     

END OF SECTION 087100 
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SECTION 089119 - FIXED LOUVERS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Fixed, extruded-aluminum louvers. 

1.3 DEFINITIONS 

A. Louver Terminology:  Definitions of terms for metal louvers contained in AMCA 501 apply to 
this Section unless otherwise defined in this Section or in referenced standards. 

B. Horizontal Louver:  Louver with horizontal blades (i.e., the axes of the blades are horizontal). 

C. Vertical Louver:  Louver with vertical blades (i.e., the axes of the blades are vertical). 

D. Drainable-Blade Louver:  Louver with blades having gutters that collect water and drain it to 
channels in jambs and mullions, which carry it to bottom of unit and away from opening. 

E. Wind-Driven-Rain-Resistant Louver:  Louver that provides specified wind-driven rain 
performance, as determined by testing according to AMCA 500-L. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

1. For louvers specified to bear AMCA seal, include printed catalog pages showing 
specified models with appropriate AMCA Certified Ratings Seals. 

B. Shop Drawings:  For louvers and accessories.  Include plans, elevations, sections, details, and 
attachments to other work.  Show frame profiles and blade profiles, angles, and spacing. 

1. Show weep paths, gaskets, flashing, sealant, and other means of preventing water 
intrusion. 

2. Show mullion profiles and locations. 

C. Samples:  For each type of metal finish required. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Product Test Reports:  Based on evaluation of comprehensive tests performed according to 
AMCA 500-L by a qualified testing agency or by manufacturer and witnessed by a qualified 
testing agency, for each type of louver and showing compliance with performance requirements 
specified. 

1.6 FIELD CONDITIONS 

A. Field Measurements:  Verify actual dimensions of openings by field measurements before 
fabrication. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations:  Obtain louvers from single source from a single manufacturer where 
indicated to be of same type, design, or factory-applied color finish. 

2.2 PERFORMANCE REQUIREMENTS 

A. Structural Performance:  Louvers shall withstand the effects of gravity loads and the following 
loads and stresses within limits and under conditions indicated without permanent deformation 
of louver components, noise or metal fatigue caused by louver-blade rattle or flutter, or 
permanent damage to fasteners and anchors.  Wind pressures shall be considered to act normal 
to the face of the building. 

 
1. Wind Loads:  Determine loads based on a uniform pressure of 20 lbf/sq. ft. (957 Pa), 

acting inward or outward. 

B. Louver Performance Ratings:  Provide louvers complying with requirements specified, as 
demonstrated by testing manufacturer's stock units identical to those provided, except for length 
and width according to AMCA 500-L. 

C. Thermal Movements:  Allow for thermal movements from ambient and surface temperature 
changes. 

1. Temperature Change (Range):  120 deg F (67 deg C), ambient; 180 deg F (100 deg C), 
material surfaces. 

D. SMACNA Standard:  Comply with recommendations in SMACNA's "Architectural Sheet Metal 
Manual" for fabrication, construction details, and installation procedures. 

2.3 FIXED, EXTRUDED-ALUMINUM LOUVERS 

A. Horizontal, Drainable-Blade Louver: 



University of South Carolina  Architect’s Project No. 12.130.06 
Williams Brice Stadium Women’s Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

FIXED LOUVERS  089119 - 3 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide Airolite 
Company, LLC (the) – K6844 or comparable product by one of, but not limited to, the 
following: 

a. Air Balance Inc.; a Mestek company. 
b. Air Flow Company, Inc. 
c. Airolite Company, LLC (The). 
d. All-Lite Architectural Products. 
e. American Warming and Ventilating; a Mestek company. 
f. Construction Specialties, Inc. 
g. Dowco Products Group; Safe Air of Illinois. 
h. Greenheck Fan Corporation. 
i. Industrial Louvers, Inc. 
j. Nystrom, Inc. 
k. Reliable Products, Inc. 
l. Ruskin Company; Tomkins PLC. 

2. Louver Depth:  4 inches (100 mm). 
3. Frame and Blade Nominal Thickness:  Not less than 0.080 inch (2.03 mm). 
4. Mullion Type:  Exposed. 
5. Louver Performance Ratings: 

a. Free Area:  Not less than 8.0 sq. ft. (0.74 sq. m) for 48-inch- (1220-mm-) wide by 
48-inch- (1220-mm-) high louver. 

b. Point of Beginning Water Penetration:  Not less than 900 fpm (4.6 m/s). 
c. Air Performance:  Not more than 0.15-inch wg (37-Pa) static pressure drop at 900-

fpm (4.6-m/s) free-area intake velocity. 

6. AMCA Seal:  Mark units with AMCA Certified Ratings Seal. 

2.4 LOUVER SCREENS 

A. General:  Provide screen at each louver. 

1. Screen Location for Fixed Louvers:  Interior face. 
2. Screening Type:  Bird screening. 

B. Secure screen frames to louver frames with stainless-steel machine screws, spaced a maximum 
of 6 inches (150 mm) from each corner and at 12 inches (300 mm) o.c. 

C. Louver Screen Frames:  Fabricate with mitered corners to louver sizes indicated. 

1. Metal:  Same type and form of metal as indicated for louver to which screens are 
attached.  Reinforce extruded-aluminum screen frames at corners with clips. 

2. Finish:  Mill finish unless otherwise indicated. 
3. Type:  Non-rewirable, U-shaped frames. 

D. Louver Screening for Aluminum Louvers: 

http://www.specagent.com/LookUp/?ulid=7058&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838105&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838106&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838107&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838108&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838109&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838114&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838115&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838116&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838117&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838121&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838123&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456838124&mf=04&src=wd
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1. Bird Screening:  Flattened, expanded aluminum, 3/4 by 0.050 inch (19 by 1.27 mm) 
thick. 

2.5 MATERIALS 

A. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M), Alloy 6063-T5, T-52, or T6. 

B. Aluminum Sheet:  ASTM B 209 (ASTM B 209M), Alloy 3003 or 5005 with temper as required 
for forming, or as otherwise recommended by metal producer for required finish. 

C. Fasteners:  Use types and sizes to suit unit installation conditions. 

1. Use tamper-resistant screws for exposed fasteners unless otherwise indicated. 
2. For fastening aluminum, use aluminum or 300 series stainless-steel fasteners. 

D. Postinstalled Fasteners for Concrete and Masonry:  Torque-controlled expansion anchors, made 
from stainless-steel components, with capability to sustain, without failure, a load equal to 4 
times the loads imposed, for concrete, or 6 times the load imposed for masonry, as determined 
by testing according to ASTM E 488, conducted by a qualified independent testing agency. 

E. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

2.6 FABRICATION 

A. Factory assemble louvers to minimize field splicing and assembly.  Disassemble units as 
necessary for shipping and handling limitations.  Clearly mark units for reassembly and 
coordinated installation. 

B. Maintain equal louver blade spacing, including separation between blades and frames at head 
and sill, to produce uniform appearance. 

C. Fabricate frames, including integral sills, to fit in openings of sizes indicated, with allowances 
made for fabrication and installation tolerances, adjoining material tolerances, and perimeter 
sealant joints. 

1. Frame Type:  Channel unless otherwise indicated. 

D. Include supports, anchorages, and accessories required for complete assembly. 

E. Provide subsills made of same material as louvers for recessed louvers. 

F. Join frame members to each other and to fixed louver blades with fillet welds concealed from 
view unless otherwise indicated or size of louver assembly makes bolted connections between 
frame members necessary. 

2.7 ALUMINUM FINISHES 

A. Finish louvers after assembly. 
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B. Clear Anodic Finish:  AAMA 611, AA-M12C22A41, Class I, 0.018 mm or thicker. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and openings, with Installer present, for compliance with requirements for 
installation tolerances and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Coordinate setting drawings, diagrams, templates, instructions, and directions for installation of 
anchorages that are to be embedded in concrete or masonry construction.  Coordinate delivery 
of such items to Project site. 

3.3 INSTALLATION 

A. Locate and place louvers level, plumb, and at indicated alignment with adjacent work. 

B. Use concealed anchorages where possible.  Provide brass or lead washers fitted to screws where 
required to protect metal surfaces and to make a weathertight connection. 

C. Form closely fitted joints with exposed connections accurately located and secured. 

D. Provide perimeter reveals and openings of uniform width for sealants and joint fillers, as 
indicated. 

E. Protect unpainted galvanized and nonferrous-metal surfaces that are in contact with concrete, 
masonry, or dissimilar metals from corrosion and galvanic action by applying a heavy coating 
of bituminous paint or by separating surfaces with waterproof gaskets or nonmetallic flashing. 

F. Install concealed gaskets, flashings, joint fillers, and insulation as louver installation progresses, 
where weathertight louver joints are required.  Comply with Section 079200 "Joint Sealants" for 
sealants applied during louver installation. 

3.4 ADJUSTING AND CLEANING 

A. Clean exposed louver surfaces that are not protected by temporary covering, to remove 
fingerprints and soil during construction period.  Do not let soil accumulate during construction 
period. 

B. Before final inspection, clean exposed surfaces with water and a mild soap or detergent not 
harmful to finishes.  Thoroughly rinse surfaces and dry. 
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C. Restore louvers damaged during installation and construction so no evidence remains of 
corrective work.  If results of restoration are unsuccessful, as determined by Architect, remove 
damaged units and replace with new units. 

1. Touch up minor abrasions in finishes with air-dried coating that matches color and gloss 
of, and is compatible with, factory-applied finish coating. 

END OF SECTION 089119 
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SECTION 099600 - HIGH-PERFORMANCE COATINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and application of high-performance coating systems on 
the following substrates: 

1. Exterior Substrates: 

a. Concrete, vertical and horizontal surfaces. 
b. Concrete masonry units (CMU). 
c. Steel. 
d. Galvanized metal. 
e. Aluminum (not anodized or otherwise coated). 

2. Interior Substrates: 

a. Concrete, vertical and horizontal surfaces. 
b. Concrete masonry units (CMU). 
c. Steel. 
d. Galvanized metal. 
e. Aluminum (not anodized or otherwise coated). 

B. Related Requirements: 

1. Section 051200 "Structural Steel Framing" for shop priming of metal substrates with 
primers specified in this Section. 

1.3 DEFINITIONS 

A. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523. 

B. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include preparation requirements and 
application instructions. 
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B. Samples for Initial Selection:  For each type of topcoat product indicated. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and that are 
packaged with protective covering for storage and identified with labels describing contents. 

1. Coatings:  5 percent, but not less than 1 gal. (3.8 L) of each material and color applied. 

1.6 QUALITY ASSURANCE 

A. Mockups:  Apply mockups of each coating system indicated to verify preliminary selections 
made under sample submittals and to demonstrate aesthetic effects and set quality standards for 
materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for application of 
each coating system specified in Part 3. 

a. Wall and Ceiling Surfaces:  Provide samples of at least 100 sq. ft. (9 sq. m). 
b. Other Items:  Architect will designate items or areas required. 

2. Final approval of color selections will be based on mockups. 

a. If preliminary color selections are not approved, apply additional mockups of 
additional colors selected by Architect at no added cost to Owner. 

3. Approval of mockups does not constitute approval of deviations from the Contract 
Documents contained in mockups unless Architect specifically approves such deviations 
in writing. 

4. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F (7 deg C). 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.8 FIELD CONDITIONS 

A. Apply coatings only when temperature of surfaces to be coated and surrounding air 
temperatures are between 50 and 95 deg F (10 and 35 deg C). 

B. Do not apply coatings when relative humidity exceeds 85 percent; at temperatures less than 5 
deg F (3 deg C) above the dew point; or to damp or wet surfaces. 
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C. Do not apply exterior coatings in snow, rain, fog, or mist. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Basis of design Manufacturer:  Subject to compliance with requirements, provide products by 
Sherwin-Williams Company (The) or comparable products by one of, but not limited to the 
following: 

 
1. Benjamin Moore & Co. 
2. ICI Paints. 
3. PPG Architectural Finishes, Inc. 

2.2 HIGH-PERFORMANCE COATINGS, GENERAL 

A. MPI Standards:  Provide products that comply with MPI standards indicated and are listed in 
"MPI Approved Products List." 

B. Material Compatibility: 

1. Provide materials for use within each coating system that are compatible with one 
another and substrates indicated, under conditions of service and application as 
demonstrated by manufacturer, based on testing and field experience. 

2. For each coat in a coating system, provide products recommended in writing by 
manufacturers of topcoat for use in coating system and on substrate indicated. 

3. Provide products of same manufacturer for each coat in a coating system. 

C. Colors:  As selected by Architect from manufacturer's full range and/or Match Architect's 
samples. 

2.3 BLOCK FILLERS 

A. Block Filler, Latex, Interior/Exterior:  MPI #4. 

1. Sherwin Williams, Loxon Block Surfacer A24W00200. 

2.4 METAL PRIMERS 

A. Primer, Rust-Inhibitive, Water Based:. 
 

1. Sherwin Williams, Pro-Cryl Universal Primer B66W310. 

http://www.specagent.com/LookUp/?uid=123456790990&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456791017&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456791035&mf=04&src=wd
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2.5 HIGH PERFORMANCE ACRYLICS 

A. Multi-surface, Acrylic, Gloss: 
 

1. Sherwin Williams, Pro Industrial Multi-Surface Acrylic B66-500 Series. 

B. Exterior high performance acrylic concrete and masonry coating. 
 

1. Sherwin Williams, Loxon Acrylic Coating A24W300 Series. 

C. Acrylic corrosion resistant coating, Semi-gloss. 
 

1. Sherwin Williams, DTM Acrylic Coating B66-200 Series. 

2.6 EPOXY COATINGS 

A. Polyamide epoxy, Two-Component, Gloss: 
 

1. Sherwin Williams, Armorseal 1000HS B67 Series. 

2.7 POLYURETHANE COATINGS 

A. Polyester-aliphatic urethane, Two-Component, Gloss (Gloss Level 6): 
 

1. Sherwin Williams, Armorseal HS Polyurethane Floor Enamel B65 Series. 

2.8 SOURCE QUALITY CONTROL 

A. Testing of Coating Materials:  Owner reserves the right to invoke the following procedure: 

1. Owner will engage the services of a qualified testing agency to sample coating materials.  
Contractor will be notified in advance and may be present when samples are taken.  If 
coating materials have already been delivered to Project site, samples may be taken at 
Project site.  Samples will be identified, sealed, and certified by testing agency. 

2. Testing agency will perform tests for compliance with product requirements. 
3. Owner may direct Contractor to stop applying paints if test results show materials being 

used do not comply with product requirements.  Contractor shall remove noncomplying 
coating materials from Project site, pay for testing, and recoat surfaces coated with 
rejected materials.  Contractor will be required to remove rejected materials from 
previously coated surfaces if, on recoating with complying materials, the two coatings are 
incompatible. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work. 

1. Maximum Moisture Content of Substrates:  When measured with an electronic moisture 
meter as follows: 

a. Concrete:  12 percent. 
b. Masonry (Clay and CMU):  12 percent. 

B. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

C. Proceed with coating application only after unsatisfactory conditions have been corrected. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 
conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are removable and are 
not to be painted.  If removal is impractical or impossible because of size or weight of item, 
provide surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to 
reinstall items that were removed.  Remove surface-applied protection. 

C. Clean substrates of substances that could impair bond of coatings, including dust, dirt, oil, 
grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie 
coat as required to produce coating systems indicated. 

D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and chalk.  Do 
not coat surfaces if moisture content or alkalinity of surfaces to be coated exceeds that permitted 
in manufacturer's written instructions. 

1. Clean surfaces with pressurized water.  Use pressure range of 1500 to 4000 psi (10 350 to 
27 580 kPa) at 6 to 12 inches (150 to 300 mm). 

2. Abrasive blast clean surfaces to comply with SSPC-SP 7/NACE No. 4, "Brush-Off Blast 
Cleaning." 
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E. Masonry Substrates:  Remove efflorescence and chalk.  Do not coat surfaces if moisture content 
or alkalinity of surfaces or if alkalinity of mortar joints exceed that permitted in manufacturer's 
written instructions. 

F. Steel Substrates:  Remove rust, loose mill scale, and shop primer if any.  Clean using methods 
recommended in writing by paint manufacturer. 

G. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas of shop 
paint, and paint exposed areas with the same material as used for shop priming to comply with 
SSPC-PA 1 for touching up shop-primed surfaces. 

H. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal by 
mechanical methods to produce clean, lightly etched surfaces that promote adhesion of 
subsequently applied coatings. 

3.3 APPLICATION 

A. Apply high-performance coatings according to manufacturer's written instructions and 
recommendations in "MPI Architectural Painting Specification Manual." 

1. Use applicators and techniques suited for coating and substrate indicated. 
2. Coat surfaces behind movable equipment and furniture same as similar exposed surfaces.  

Before final installation, coat surfaces behind permanently fixed equipment or furniture 
with prime coat only. 

3. Coat back sides of access panels, removable or hinged covers, and similar hinged items to 
match exposed surfaces. 

4. Do not apply coatings over labels of independent testing agencies or equipment name, 
identification, performance rating, or nomenclature plates. 

B. If undercoats or other conditions show through final coat, apply additional coats until cured film 
has a uniform coating finish, color, and appearance. 

C. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush 
marks, runs, sags, ropiness, or other surface imperfections.  Produce sharp glass lines and color 
breaks. 

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing:  Owner will engage the services of a qualified testing and 
inspecting agency to inspect and test coatings for dry film thickness. 

1. Contractor shall touch up and restore coated surfaces damaged by testing. 
2. If test results show that dry film thickness of applied coating does not comply with 

coating manufacturer's written recommendations, Contractor shall pay for testing and 
apply additional coats as needed to provide dry film thickness that complies with coating 
manufacturer's written recommendations. 
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3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing coating application, clean spattered surfaces.  Remove spattered coatings by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from coating operation.  Correct damage by 
cleaning, repairing, replacing, and recoating, as approved by Architect, and leave in an 
undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 
defaced coated surfaces. 

3.6 HIGH-PERFORMANCE COATING SCHEDULE 

A. Concrete Substrates, Horizontal Surfaces: 

1. Epoxy-Polyurethane Coating System: 
 

a. Primer: Polyamide epoxy, Two-Component, Gloss 
b. Color flakes:  Match existing garnet, black, gray and white. 
c. Intermediate coat: Polyester-aliphatic urethane, Two-Component, Gloss (Gloss 

Level 6) 
d. Topcoat: Polyester-aliphatic urethane, Two-Component, Gloss (Gloss Level 6) 

B. CMU Substrates: 

1. High Performance Acrylic System: 
 

a. Block Filler:  Latex, Interior/Exterior 
b. Intermediate Coats (2):  Exterior high performance acrylic concrete and masonry 

coating. 
c. Topcoat:  Acrylic corrosion resistant coating, semi-gloss. 

C. Steel Substrates: 
 

1. High Performance Acrylic System: 
 

a. Prime Coat:  Primer, Rust-Inhibitive, Water Based. 
b. Intermediate Coat:  Multi-surface, Waterborne Acrylic, Gloss. 
c. Topcoat:  Multi-surface, Waterborne Acrylic, Gloss. 
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D. Galvanized-Metal Substrates: 
 

1. High Performance Acrylic System: 
 
a. Prime Coat:  Primer, Rust-Inhibitive, Water Based. 
b. Intermediate Coat:  Multi-surface, Acrylic, Gloss. 
c. Topcoat:  Multi-surface, Acrylic, Gloss. 

END OF SECTION 099600 
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SECTION 102113.17 - PHENOLIC-CORE TOILET COMPARTMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Phenolic-core toilet compartments configured as toilet enclosures and urinal screens. 

B. Related Requirements: 
 

1. Section 102800 "Toilet, Bath, and Laundry Accessories" for toilet tissue dispensers, grab 
bars, purse shelves, and similar accessories. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for toilet compartments. 

B. Shop Drawings: For toilet compartments. Include plans, elevations, sections, details, and 
attachment to other work. 

 
1. Show locations of cutouts for compartment-mounted toilet accessories. 
2. Show locations of reinforcements for compartment-mounted grab bars. 
3. Show locations of centerlines of toilet fixtures. 
4. Show overhead support or bracing locations. 

C. Samples for Initial Selection: For each type of unit indicated.  Include Samples of hardware and 
accessories involving material and color selection. 

D. Samples for Verification:  For the following products, in manufacturer's standard sizes unless 
otherwise indicated: 

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates: For each type of toilet compartment, from manufacturer. 
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1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For toilet compartments to include in maintenance manuals. 

1.6 QUALITY ASSURANCE 

A. Comply with requirements in GSA's CID-A-A-60003, "Partitions, Toilets, Complete." 

B. Surface-Burning Characteristics:  As determined by testing identical products according to 
ASTM E 84, or another standard acceptable to authorities having jurisdiction, by a qualified 
testing agency.  Identify products with appropriate markings of applicable testing agency. 

1. Flame-Spread Index:  75 or less. 
2. Smoke-Developed Index:  450 or less. 

C. Regulatory Requirements:  Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's "Americans with Disabilities Act (ADA) and 
Architectural Barriers Act (ABA) Accessibility Guidelines for Buildings and Facilities" and 
ICC/ANSI A117.1 for toilet compartments designated as accessible. 

1.7 PROJECT CONDITIONS 

A. Field Measurements: Verify actual locations of toilet fixtures, walls, columns, ceilings, and 
other construction contiguous with toilet compartments by field measurements before 
fabrication. 

1.8 WARRANTY 

A. Provide manufacturer’s Twenty-Five (25) year written limited warranty on panels, pilasters and 
doors, against chipping, breakage, corrosion, delamination, and defects in workmanship; to be 
replaced without charge. 

B. Provide manufacturer’s Ten (10) year written limited warranty on all cast stainless steel 
hardware, hinges and brackets, against defects in materials and workmanship.  All other 
hardware shall have a one (1) year written warranty against all defects in material and 
workmanship. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Aluminum Castings:  ASTM B 26/B 26M. 

B. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M). 
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C. Steel Sheet:  Commercial steel sheet for exposed applications; mill phosphatized and selected 
for smoothness. 

1. Electrolytically Zinc Coated:  ASTM A 879/A 879M, 01Z (03G). 
2. Hot-Dip Galvanized:  ASTM A 653/A 653M, either hot-dip galvanized or galvannealed. 

D. Stainless-Steel Sheet:  ASTM A 666, Type 304, stretcher-leveled standard of flatness. 

E. Stainless-Steel Castings:  ASTM A 743/A 743M. 

F. Solid Phenolic 
1. Graffiti Resistance Requirements: When tested in accordance with ASTM D6578, 

partition materials shall prove resistant to all chemicals tested for a period of 1 to 10 
minutes and shall leave no mar or blemish on the surface when cleaned. Partition 
materials shall have guaranteed surface cleanability from permanent markers and shall 
have Non-Ghosting properties. 

2. Scratch Resistance Requirements: When tested in accordance with ASTM D2197, 
partition materials shall prove to be scratch resistant when the maximum Load Value 
exceeds 10 kilograms. 

3. Impact Resistance Requirements: When tested in accordance with ASTM D2794, 
partition materials shall withstand an Impact Force Value in excess of 45 inch-lbs. 

4. Screw Holding Strength: When tested in accordance with ASTM D1037, Direct Screw 
Withdrawal Test, partition materials shall withstand a direct pull force that exceeds 2,500 
lbs per fastener. 

5. Tensile Strength: Partition materials shall have a Modulus of Elasticity of 1.55 Million 
PSI. 

6. Shear Strength: Partition materials shall have a Shear Strength of 2,000 PSI minimum. 
7. Compression Strength: Partition materials shall have a Compression Strength of 24,000 

PSI minimum. 
8. Water Absorption Requirements: When tested in accordance with ASTM D570 partition 

materials shall have a Water Absorption Rate of less than 0.37%. 

2.2 PHENOLIC-CORE UNITS  

A. Basis-of-Design Product:  Subject to compliance with requirements, provide Partition Systems 
Incorporated of South Carolina 58825 or comparable product by one of the following: 
1. Bobrick Washroom Equipment, Inc. 
2. Global Steel Products Corp. 
3. Knickerbocker Partition Corporation. 
4. Metpar Corp. 
5. Rockville Partitions Incorporated. 
6. Sanymetal; a Crane Plumbing company. 
7. Shanahan's Limited. 
8. Young Group Ltd. (The); Fabricated Products Division; DesignRite Partitions. 

B. Toilet-Enclosure Style:  Overhead braced. 

C. Urinal-Screen Style:  Overhead braced. 
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D. Door, Panel, and Pilaster Construction:  Solid phenolic-core panel material with melamine 
facing on both sides fused to substrate during panel manufacture (not separately laminated), and 
with eased and polished edges.  Provide minimum 3/4-inch- (19-mm-) thick doors and pilasters 
and minimum 1/2-inch- (13-mm-) thick panels. 

E. Pilaster Shoes:  Fabricated from stainless-steel sheet, not less than 0.040-inch nominal thickness 
and 3 inches (76 mm) high, finished to match hardware. 

F. Urinal-Screen Post:  Manufacturer's standard post design of monolithic phenolic urinal screen 
cut out at bottom to form a post or 1-3/4-inch- (44-mm-) square, aluminum tube with satin 
finish; with shoe matching that on the pilaster. 

G. Brackets (Fittings): 
1. Full-Height (Continuous) Type:  Manufacturer's standard design; stainless steel Type 

304, 14 Gauge. 

H. Phenolic-Panel Finish: 

1. Facing Sheet Finish:  One color and pattern in each room. 
2. Color and Pattern:  Garnet as selected by architect with manufacturer's black color core. 
3. On each door provide a 24” x24”+/- routed logo (Block “C” Gamecock logo).  Architect 

to provide digital file for logo creation.  Provide sample of routed logo for review. 

2.3 ACCESSORIES 

A. Hardware and Accessories:  Manufacturer's standard design, heavy-duty operating hardware 
and accessories. 

1. Material:  Stainless steel. 
2. Hinges:  Manufacturer's standard continuous, cam type that swings to a closed or 

partially open position. 
3. Latch and Keeper:  Manufacturer's standard surface-mounted latch unit designed for 

emergency access and with combination rubber-faced door strike and keeper.  Provide 
units that comply with regulatory requirements for accessibility at compartments 
designated as accessible. 

4. Coat Hook:  Manufacturer's standard combination hook and rubber-tipped bumper, sized 
to prevent in-swinging door from hitting compartment-mounted accessories. 

5. Door Bumper:  Manufacturer's standard rubber-tipped bumper at out-swinging doors. 
6. Door Pull:  Manufacturer's standard unit at out-swinging doors that complies with 

regulatory requirements for accessibility.  Provide units on both sides of doors at 
compartments designated as accessible. 

B. Overhead Bracing:  Manufacturer's standard continuous, extruded-aluminum head rail with 
antigrip profile and in manufacturer's standard finish. 

C. Anchorages and Fasteners:  Manufacturer's standard exposed fasteners of stainless steel or 
chrome-plated steel or brass, finished to match the items they are securing, with theft-resistant-
type heads.  Provide sex-type bolts for through-bolt applications.  For concealed anchors, use 
stainless steel, hot-dip galvanized steel, or other rust-resistant, protective-coated steel. 
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2.4 FABRICATION 

A. Overhead-Braced Units: Provide manufacturer's standard corrosion-resistant supports, leveling 
mechanism, and anchors at pilasters to suit floor conditions. Provide shoes at pilasters to 
conceal supports and leveling mechanism. 

B. Urinal-Screen Posts: Provide manufacturer's standard corrosion-resistant anchoring assemblies 
with leveling adjustment tops and bottoms of posts. Provide shoes at posts to conceal 
anchorage. 

C. Door Size and Swings: Unless otherwise indicated, provide 24-inch- (610-mm-) wide in-
swinging doors for standard toilet compartments and 36-inch- (914-mm-) wide out-swinging 
doors with a minimum 32-inch- (813-mm-) wide clear opening for compartments designated as 
accessible. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: Comply with manufacturer's written installation instructions. Install units rigid, 
straight, level, and plumb. Secure units in position with manufacturer's recommended anchoring 
devices. 

1. Maximum Clearances: 

a. Pilasters and Panels: 1/2 inch (13 mm). 
b. Panels and Walls: 1 inch (25 mm). 

B. Overhead-Braced Units: Secure pilasters to floor and level, plumb, and tighten. Set pilasters 
with anchors penetrating not less than 1-3/4 inches (44 mm) into structural floor unless 
otherwise indicated in manufacturer's written instructions. Secure continuous head rail to each 
pilaster with no fewer than two fasteners. Hang doors to align tops of doors with tops of panels, 
and adjust so tops of doors are parallel with overhead brace when doors are in closed position. 

C. Urinal Screens: Attach with anchoring devices to suit supporting structure. Set units level and 
plumb, rigid, and secured to resist lateral impact. 

3.2 ADJUSTING 

A. Hardware Adjustment: Adjust and lubricate hardware according to hardware manufacturer's 
written instructions for proper operation. Set hinges on in-swinging doors to hold doors open 
approximately 30 degrees from closed position when unlatched. Set hinges on out-swinging 
doors[ and doors in entrance screens] to return doors to fully closed position. 

END OF SECTION 102113.17 
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SECTION 102800 - TOILET, BATH, AND LAUNDRY ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Public-use washroom accessories. 

B. Owner-Furnished Material:  As indicated on the drawings. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include the following: 

1. Construction details and dimensions. 
2. Anchoring and mounting requirements, including requirements for cutouts in other work 

and substrate preparation. 
3. Material and finish descriptions. 
4. Manufacturer's warranty. 

B. Product Schedule:  Indicating types, quantities, sizes, and installation locations by room of each 
accessory required. 

 
1. Identify products using designations indicated. 

1.4 INFORMATIONAL SUBMITTALS 

A. Warranty:  Sample of special warranty. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For toilet and bath accessories to include in maintenance manuals. 
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1.6 QUALITY ASSURANCE 

A. Source Limitations:  For products listed together in the same Part 2 articles, obtain products 
from single source from single manufacturer. 

1.7 COORDINATION 

A. Coordinate accessory locations with other work to prevent interference with clearances required 
for access by people with disabilities, and for proper installation, adjustment, operation, 
cleaning, and servicing of accessories. 

B. Deliver inserts and anchoring devices set into concrete or masonry as required to prevent 
delaying the Work. 

1.8 WARRANTY 

A. Special Mirror Warranty:  Manufacturer's standard form in which manufacturer agrees to 
replace mirrors that develop visible silver spoilage defects and that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period:  15 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Stainless Steel:  ASTM A 666, Type 304, 0.031-inch (0.8-mm) minimum nominal thickness 
unless otherwise indicated. 

B. Brass:  ASTM B 19, flat products; ASTM B 16/B 16M, rods, shapes, forgings, and flat products 
with finished edges; or ASTM B 30, castings. 

C. Steel Sheet:  ASTM A 1008/A 1008M, Designation CS (cold rolled, commercial steel), 0.036-
inch (0.9-mm) minimum nominal thickness. 

D. Galvanized-Steel Sheet:  ASTM A 653/A 653M, with G60 (Z180) hot-dip zinc coating. 

E. Galvanized-Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after 
fabrication. 

F. Fasteners:  Screws, bolts, and other devices of same material as accessory unit and tamper-and-
theft resistant where exposed, and of galvanized steel where concealed. 

G. Chrome Plating:  ASTM B 456, Service Condition Number SC 2 (moderate service). 

H. Mirrors:  ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm thick. 
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I. ABS Plastic:  Acrylonitrile-butadiene-styrene resin formulation. 

2.2 PUBLIC-USE WASHROOM ACCESSORIES 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
on Drawings or comparable product by one of, but not limited to, the following: 

1. A & J Washroom Accessories, Inc. 
2. American Specialties, Inc. 
3. Bobrick Washroom Equipment, Inc. 
4. Bradley Corporation. 

B. Grab Bar GB-1, GB-2, GB-3: 

1. Basis-of-Design Product:  Bobrick B-6806. 
2. Mounting:  Flanges with concealed fasteners. 
3. Material:  Stainless steel, 0.05 inch (1.3 mm) thick. 

a. Finish:  Smooth, No. 4 finish (satin) on ends and slip-resistant texture in grip area. 

4. Outside Diameter:  1-1/2 inches (38 mm). 
5. Configuration and Length:  As indicated on Drawings. 

C. Mirror Unit: 

1. Basis-of-Design Product:  Bobrick B-290. 
2. Frame:  Stainless-steel angle, 0.05 inch (1.3 mm) thick. 

a. Corners:  Welded and ground smooth. 
 

3. Hangers:  Produce rigid, tamper- and theft-resistant installation, using method indicated 
below. 

 
a. Wall bracket of galvanized steel, equipped with concealed locking devices 

requiring a special tool to remove. 

4. Size:  As indicated on Drawings. 

2.3 FABRICATION 

A. General:  Fabricate units with tight seams and joints, and exposed edges rolled.  Hang doors and 
access panels with full-length, continuous hinges.  Equip units for concealed anchorage and 
with corrosion-resistant backing plates. 

http://www.specagent.com/LookUp/?ulid=687&mf=04&mf=95&src=wd&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456793794&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456793795&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456793796&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456793797&mf=&src=wd
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install accessories according to manufacturers' written instructions, using fasteners appropriate 
to substrate indicated and recommended by unit manufacturer.  Install units level, plumb, and 
firmly anchored in locations and at heights indicated. 

B. Grab Bars:  Install to withstand a downward load of at least 250 lbf (1112 N), when tested 
according to ASTM F 446. 

3.2 ADJUSTING AND CLEANING 

A. Adjust accessories for unencumbered, smooth operation.  Replace damaged or defective items. 

B. Remove temporary labels and protective coatings. 

C. Clean and polish exposed surfaces according to manufacturer's written recommendations. 

END OF SECTION 102800 
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SECTION 220010 - GENERAL PROVISIONS - PLUMBING 
 
 
PART 1 - GENERAL 
 
SCOPE: 
 
Bids of work covered by each section of these specifications shall be based on the layout and equipment 
as shown and specified with only such approved substitutions as are allowed. Drawings show general 
arrangement of piping. Because of small scale of drawings, it is not possible to indicate all offsets, 
fittings, and accessories, which may be required. Contractor shall carefully investigate structural and 
finish conditions affecting his work and shall arrange such work accordingly, furnishing such fittings, 
traps, valves, and accessories as may be required to meet such conditions. Where locations make it 
necessary or desirable from Contractor's standpoint to make changes in arrangements or details shown on 
drawings, he may present suggestions for such changes and obtain Engineer's approval prior to making 
such changes. 
 
CODES: 
 
All work under this division shall be in strict compliance with "International Codes" and all applicable 
Codes and Regulations of the City of Columbia, South Carolina. 
 
MATERIAL AND SHOP DRAWINGS: 
 
Use only new materials and the standard product of a single manufacturer for each article of its type 
unless specifically mentioned otherwise. Materials and workmanship in the case of assembled items shall 
conform to the latest applicable requirements of NFPA, ASME, NEC, ASTM, AWWA, NEMA, and 
ANSI. 
 
Schedule submittals to expedite work. Unless otherwise indicated in this Section, submittals shall be 
submitted within 30 days of date of Notice to Proceed. Provide six (6) copies of submittals for review and 
approval. Provide folders or binders for each submittal. All submittals shall be bound in a single volume. 
Partial lists will not be considered and will be returned to the Contractor.  Controls may be submitted 
separately and shall be submitted no later than 60 days of notice to proceed. Identify Project, Contractor, 
subcontractor, supplier, manufacturer, pertinent drawing sheet and detail numbers, and associated 
specification section numbers. A table of contents shall be included in the front of the submittal with tabs 
indicating each section. Identify variations from requirements of Contract Documents. 
 
Contractor responsibilities: 
Review submittals prior to transmittal. Verify compatibility with field conditions and dimensions, product 
selections and designations, quantities, and conformance of submittal with requirements of Contract 
Documents. Return non-conforming submittals to preparer for revision rather than submitting to 
Engineer. Coordinate submittals to avoid conflicts between various items of work.  Failure of Contractor 
to review submittals prior to transmittal to Engineer shall be cause for rejection. Incomplete, improperly 
packaged, and submittals from sources other than Contractor will not be accepted. Submittals not stamped 
APPROVED and signed by the Contractor will be returned to the Contractor. 
 
Where required by specifications or otherwise needed, prepare drawings illustrating portion of work for 
use in fabricating, interfacing with other work, and installing products.  All equipment submitted shall be 
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of adequate size and physical arrangement to allow unobstructed access when installed, for routine 
maintenance.   
 
Provide product data such as manufacturer's brochures, catalog pages, illustrations, diagrams, tables, 
performance charts, and other material which describe appearance, size, attributes, code and standard 
compliance, ratings, and other product characteristics. Provide all critical information such as reference 
standards, performance characteristics, capacities, power requirements, wiring and piping diagrams, 
controls, component parts, finishes, dimensions, and required clearances. Submit only data which are 
pertinent. Mark each copy of manufacturer's standard printed data to identify products, models, options, 
and other data pertinent to project.   
 
Engineer will review and return submittals with comments. Do not fabricate products or begin work 
which requires submittals until return of submittal with Engineer acceptance. Promptly report any 
inability to comply with provisions. Revise and resubmit submittals as required within 15 days of return 
from Engineer. Make re-submittals under procedures specified for initial submittals. Identify all changes 
made since previous submittal. 
 
Engineer Review: 
Engineer will review submittals for sole purpose of verifying general conformance with design concept 
and general compliance with Contract Documents. Approval of submittal by Engineer does not relieve 
Contractor of responsibility for correcting errors which may exist in submittal or from meeting 
requirements of Contract Documents. After review, Engineer will return submittals marked as follows to 
indicate action taken: 
 

• No Exception: Part of work covered by submittal may proceed provided it complies with 
requirements of Contract Documents. Final acceptance will depend upon that compliance. The 
term "approved" shall only indicate that there is no exception taken to the submittal. 

• No Exception As Corrected: Part of work covered by submittal may proceed provided it complies 
with notations and corrections on submittal and requirements of Contract documents. Final 
acceptance will depend upon that compliance. 

• Revise And Resubmit: Do not proceed with part of work covered by submittal including 
purchasing, fabricating, and delivering. Revise or prepare new submittal in accordance with 
notations and resubmit. 

 
Samples: 
Submit samples to illustrate functional and aesthetic characteristics of products with all integral parts and 
attachment devices. Include full range of manufacturer's standard finishes, indicating colors, textures, and 
patterns for A/E selection. Submit the number of samples specified in individual specification sections. 
One sample will be retained by A/E. 
 
Items Requiring Submittal are as Follows: 
 
Insulation 
 
All items listed in MANUFACTURERS: Section of 220010 
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LEAD FREE: 
 
All solder, flux and pipe used in water system must be lead free. Lead free is defined as less than 0.2 
percent lead in solder and flux and less than 8.0 percent lead in pipes and fittings. 
 
AMERICANS WITH DISABILITIES ACT: 
 
All items or work under this division of the specifications shall comply with guidelines as set forth in the 
Americans with Disabilities Act. 
 
PERMITS AND FEES: 
 
Obtain permits, licenses, pay fees, etc. as required for performance of Contract. Arrange for necessary 
inspections required by governing authority and deliver certificates of approval to Architects or their 
representatives. File plans required by governing body. 
 
DEFINITIONS: 
 
In this division of the specifications and accompanying drawings, the following definitions apply: 
 
Provide:  To purchase, pay for, transport to the job site, unpack, install, and connect complete and ready 
for operation; to include all permits, inspections, equipment, material, labor, hardware, and operations 
required for completion and operation. 
 
Install (Installed): To furnish and install complete and ready for operation. 
 
Furnish:  To purchase, pay for, and deliver to the job site for installation by others. 
 
The Plumbing Contractor is cautioned that "furnish" requires coordination with others. Such coordination 
costs shall be included as part of Plumbing Contractor's bid. 
 
VERIFICATION OF DIMENSIONS, ETC.: 
 
The Contractor shall visit the premises and thoroughly familiarize himself with all details of the work, 
working conditions, verify all dimensions in the field, advise the Engineer of any discrepancy, and submit 
shop drawings of any changes he proposes to make in quadruplicate for approval before starting the work. 
Contractor shall install all equipment in a manner to avoid building interference. 
 
COORDINATION WITH OTHER TRADES: 
 
Coordinate all work of each section with work of other sections to avoid interference. Bidders are 
cautioned to check their equipment against space available as indicated on drawings, and shall make sure 
that proposed equipment can be accommodated. Before beginning work under each section, inspect 
installed work of other trades and verify that such work is complete to the point where the installation 
may properly begin. 
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PROTECTION OF ADJACENT WORK: 
 
Protect work and adjacent work at all times with suitable covering. All damage to work in place caused 
by Contractor shall be repaired and restored to original good and acceptable condition using same quality 
and kinds of materials as required matching and finishing with adjacent work. 
 
FIRESTOPPING: 
 
Provide firestopping for all mechanical penetrations through fire resistant walls and shaft enclosures, and 
floor, ceiling, and roof elements of fire resistant assemblies. Firestopping shall provide rating comparable 
to rating of structure it protects. 
 
Firestopping materials currently classified with UL as "Through Penetration Firestop Systems".  
 
Firestopping materials shall have been tested in accordance with UL 1479 "Fire Tests of Through 
Penetration Firestops". 
 
CLEAN-UP: 
 
At the completion of the contract work, all areas where work has been performed shall be left clean. All 
trash shall be removed from the site by the Contractor. 
 
APPROVALS AND SUBSTITUTIONS: 
 
Notwithstanding any reference in the specifications to any article, device, product, material, fixture, form, 
or type of construction by name, make or catalog number, such references shall be interpreted as 
establishing a standard of quality and shall not be construed as limiting competition; and the Contractor, 
in such cases, may at his option use any article, device, product, material, fixture, or type of construction 
which, in the judgment of the Engineer, expressed in writing, is equal to that specified. 
 
Requests for written approval to substitute materials or equipment considered by the Contractor as equal 
to those specified, shall be submitted for approval to the Engineer ten (10) days prior to bid date. Requests 
shall be accompanied by samples, descriptive literature and engineering information as necessary to fully 
identify and evaluate the product. No increase in the contract sum will be considered when requests are 
not approved. 
 
AS-BUILT DRAWINGS: 
 
The Contractor shall keep a record set of drawings on the job; and as construction progresses shall show 
the actual installed location of all items, material, and equipment on these job drawings. Indicate 
approved changes in red ink. 
 
At the time of final completion, a corrected set of As-Built drawings shall be delivered to the Engineer. A 
final set of reproducible drawings with job information that reflects the actual installation shall be 
prepared by the Engineer and given to the Owner. 
 



University of South Carolina   Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

GENERAL PROVISIONS - PLUMBING 220010 - 5 

WARRANTY: 
 
The Contractor for each section of the work under this division will furnish to the Owner a written 
warranty for the installation as installed, including controls and all other equipment covered under each 
section of the specifications, to perform in a quiet, efficient, and satisfactory manner with no more than 
normal service. 
 
Each warranty shall extend for a period of one year following substantial completion and acceptance of 
construction. They shall be endorsed by the Contractor.  
 
MANUFACTURERS: 
 
In order to define requirements for quality and function of manufactured products, and requirements such 
as size, gauges, grade selection, color selections and like specifications requirements, the specifications as 
written hereinafter are based upon products of those manufacturers who are named hereinafter under 
various specifications for materials. 
 
In addition to products of manufacturers named hereinafter in the specifications, equivalent products of 
the following named manufacturers will be acceptable under the base bid: 
 
Insulation: 
 

Owens Corning, Johns Manville, CertainTeed Corporation, Knauf Insulation 
 
Valves: 
 

Crane Company, Grinnell Company, O.I.C. Valve Co., Chase Brass & Copper Company, 
Rockwell Manufacturing Company, Consolidated Brass Company, Hammond, Nibco. 

 
Pipe Hangers: 
 

Cooper B-Line, Fee and Mason Manufacturing Company, Anvil International, Erico Caddy, 
Tolco a Division of Nibco 

 
Plumbing Fixtures: 
 

Kohler Company, American-Standard Plumbing & Heating Division Company, Zurn Industries, 
Inc., Stern Williams, Fiat 
 

Flush Valves: 
 

Sloan Valve Company, Coyne & Delany Company, Zurn Industries (PL Model only) 
 
Water Closet Seats: 
 

Church Seat Company, Beneke, Olsonite Corp., Bemis Mfg. Co. 
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Plumbing Trim: 
 

Delta Commercial Faucet Company, Chicago Faucets, Speakman, T & S Brass and Bronze 
Works, Inc., Symmons Engineering Company 

 
Floor Drains, Cleanouts and Interceptors: 
 

Wade, Inc., Zurn Industries, Inc., Josam Manufacturing Company, Jay R. Smith 
 
Water Heating Equipment: 
 

Rheem Manufacturing Company, Rudd, State Industries, Lochinvar, A.O. Smith 
 

Supplies, Traps, Etc.: 
 

McGuire Manufacturing Company, Engineered Brass Company, Zurn Industries 
 
Identification Items: 
 

Seton Name Plate Company, W.H. Brady Company, Handley Industries, Inc. 
 
 
PART 2 - PRODUCTS 
 
PAINTING: 
 
Furnish touch up paint supplied by equipment manufacturer. 
 
Coat ferrous metal surfaces that do not have factory painting or galvanizing with one coat of Sherwin 
Williams high heat aluminum paint. 
 
NAME PLATES: 
 
All equipment provided under this division shall be labeled with a Bakelite nameplate 1" x 3" minimum 
with 3/8" minimum height lettering as manufactured by Seton Name Plate Company. 
 
VALVES: 
 
All valves provided under each section shall be of a single manufacturer unless otherwise specified. 
Leave packing for all valves in good condition, replacing as necessary for completion of work. Packing is 
to be of an approved material suitable for required service. Valve manufacturer and pressure rating shall 
be cast on side of valve body. Each threaded valve shall have a union installed adjacent to it. All valves 
shall be of listed manufacturer as scheduled hereinafter in other sections of Division 22. 
 
FIRESTOPPING MATERIALS: 
 
The material used to fill the annular space shall prevent the passage of flame and hot gases sufficient to 
ignite cotton waste when subjected to ASTM E 119 time-temperature fire conditions under a minimum 
positive pressure differential of 0.01 inches of water at the location of the test specimen for the time 
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period equivalent to the fire resistance rating of the construction penetrated. Material shall be capable of 
curing in the presence of atmospheric moisture to produce durable and flexible seal, and will form airtight 
and watertight bonds with most common building materials in any combination including cement, 
masonry, steel, and aluminum. 
 
SLEEVES AND OPENINGS: 
 
Provide UL certified fire stop sleeving system for all pipe penetrations through fire rated walls, floors, 
partitions, ceilings, floor-ceiling assemblies and roofs as tested under ASTM E814-02 "Standard Method 
of Fire Tests of Through Penetration Fire Stops". 
 
SEISMIC RESTRAINTS: 
 
Seismic restraints shall be provided per International Building Code Chapter 16 for Category D Buildings 
(See Code Compliance on Drawing Cover Sheet). 
 
 
PART 3 - EXECUTION   
 
PIPE FITTINGS: 
 
General:  Provide complete systems of piping and fittings for all services as indicated. All pipe, valves, 
and fittings shall comply with American National Standards Institute, Inc. Code and/or local codes and 
ordinances. All fittings shall be domestically produced from domestic forgings. Cut pipe accurately to 
measurements established at building or site, and work into place without springing or forcing, properly 
clearing all windows, doors, and other openings or obstructions. 
 
Excessive cutting or other weakening of building to facilitate piping installation will not be permitted.  
Where beams are required to be penetrated for installation of new piping, this shall be done by others and 
shall be closely coordinated by the plumbing contractor. Piping shall line up flanges and fittings freely 
and shall have adequate unions and flanges so that all equipment can be disassembled for repairs. Test all 
piping prior to insulation or concealing. 
 
PIPE: 
 
All piping material shall be as specified in other sections of this division. 
 
Fittings and Connections:  All turns and connections shall be made with long radius fittings as scheduled 
hereinafter. No miter connections will be permitted in welded work. 
 
Pipe joints shall be made in accordance with the following applicable specifications: 
 
Make up flanged joints with ring-type gaskets, 1/16 inch thick. 
 
Make all solder joints with non-corrosive type flux 95 Percent tin and 5 percent antimony alloy solder. 
 
Cast Iron Pipe:  Joints in cast iron soil pipe and fittings without hubs shall be made using cast iron No-
Hub joint with "Clamp-All Corporation" clamp, or approved equal by Husky 4000 series or Mission 
Heavy weight couplings. 
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Make joints between earthenware fixtures and soil pipe by means of brass floor connections wiped to lead 
pipe. Joint shall be gas-tight and water-tight. Set all floor type water closets with a "no-seep" sleeve 
gasket. Caulk around perimeter of all floor mounted plumbing fixtures for leveling and prevention of 
water seepage. 
 
SLEEVES: 
 
Provide all sleeves in floors, beams, wall, roof, etc. as required for installing work of this division unless 
otherwise specified hereinafter. Size sleeves for insulated pipe to accommodate both pipe and insulation. 
Construct vertical sleeves in connection with concealed piping of 22 gauge galvanized iron. Sleeves thru 
fire-rated assemblies shall be firestopped as specified herein and insulation shall not pass thru sleeve 
unless material complies with firestopping specified. 
 
PIPE HANGERS, SUPPORTS AND INSERTS: 
 
Pipe hangers, supports and inserts shall comply with Table 308.5 of the 2006 International Plumbing 
Code and be provided as follows: 
 
All piping shall be supported by forged steel hangers or brackets suitably fastened to structural portion. 
Wall brackets shall be Fee & Mason Fig. No. 151. Provide lock nuts on all adjustable hanger assemblies. 
 
PIPE SIZE - INCHES 
 
 1/2 – 2 2-1/2 – 4 6 – Up Wall Plate Hanger 
 
Grinnel  104 260 171 139 
Fee & Mason 199 239 170 302 
Elcen  92 12 15 --- 
 
Hanger or Support Spacing (unless specified different hereinafter): 
 
Hanger or support maximum spacing shall be as follows: 
 
Copper Pipe: 
 
Nominal Pipe Size – Inches Maximum Span - Feet 
 
     1-1/4" and under  6' 
     1-1/2" and above  10' 
 
Cast Iron Pipe: 
 
Length of Pipe – Feet  Maximum Span - Feet 
 
     5'- 0"   5' 
    10'- 0"   10' 
 
Size hangers on insulated piping to permit insulation and saddles to pass full size through hanger. 
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On Cast Iron Soil Pipe (horizontal): 
 
At least one hanger on each full length of pipe, close to hub where possible and at least one within 24 
inches of each fitting, and wherever else required to prevent tendency toward deflection due to load. 
Hanger at upper angle of each drop. Where multiple fittings are used, hangers shall be located not more 
than 4 feet on centers and adjacent to hubs on fittings. 
 
On Chromium-plated Pipe: 
 
Provide chromium-plated supports on chromium-plated pipe and fittings. 
 
Trapeze Hangers: 
 
May be used for groups of pipes close together and parallel. Trapeze hangers may be constructed from 
structural channel or angle irons or from pre-formed channel shapes. All pipe lines must be held on 
specific centers by U bolts, clips or clamps. 
 
Inserts: 
 
For each hanger on horizontal pipes, installed before concrete is poured. Inserts shall permit horizontal 
adjustment of the nut. 
 
Special and Additional Supports: 
 
Special supports will be required where hangers cannot be used. Horizontal pipes shall be secured to 
prevent vibration or excessive sway. Where required, provide additional hangers to secure required level, 
slope or drainage, and also to prevent sagging. Provide a hanger within one foot of each elbow. Provide 
all miscellaneous steel required for pipe supports, anchors, etc. 
 
INSULATION SHIELDS: 
 
Provide all insulated piping with 10-inch long (16 gauge) protective galvanized sheet metal shields 
extending 120 degrees around bottom of insulated pipe. 
 
FLOOR, WALL AND CEILING PLATES: 
 
Where pipes pass through floors, finished walls, or ceilings, fit with chromium plate cast brass plates or 
chromium plated steel plates as specified hereinafter. Plates shall be large enough to completely close 
hole around pipes, and shall be square, octagonal, or round, with least dimension not less than 1-1/2 times 
larger than diameter of pipe. Secure plates in an approved manner. Plates shall be Beaton-Caldwell No. 
3A for floors and No. 40 for walls and ceilings. 
 
SWING CONNECTIONS: 
 
Swing connections shall be provided at all points of expansion. Install all connections to equipment, etc. 
in a manner to allow for normal pipe movement due to thermal expansion without causing undue stresses 
to be exerted on said equipment. 
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REDUCING FITTINGS: 
 
Where pipe lines reduce in size, provide reducing fittings wherever possible. Provide eccentric fittings or 
reducers where horizontal runs of supply lines reduce in size, and install so that there will be no air 
trapped in hot or cold water systems. In screwed work, no bushings shall be used unless there is a 
difference of two standard pipe sizes between inner and outer threads. 
 
DIELECTRIC CONNECTIONS: 
 
Wherever any connection is made between dissimilar metals, provide dielectric pipe couplings or unions. 
 
CLEANING: 
 
All surfaces on metal, pipe, insulation covered surfaces, and other equipment furnished and installed 
under this division of the specifications shall be thoroughly cleaned of grease, scale, dirt and other foreign 
material. 
 
TESTING (PIPING): 
 
Upon completion of each system of work under this division, and at a designated time, all piping shall be 
pressure tested for leaks in the presence of the owner. Owner shall be notified five days before testing is 
to be conducted and all tests shall be conducted in the presence of the owner. All equipment required for 
test shall be furnished by contractor at his expense. All tests shall be performed as specified hereinafter. If 
inspection or tests show defects, such defective work or material shall be replaced and inspection and 
tests repeated at no additional cost to owner. Make tight any leaks. Repeat tests until system is proven 
tight. Caulking of leaks will not be permitted. All equipment not capable of withstanding the test pressure 
shall be valved off during the test. 
 
Drainage System:  Drainage and venting system shall be tested in such a manner that cast iron soil pipe 
will not be subjected to excessive pressure. Testing of any portion of this system shall be executed by 
plugging all necessary openings of that portion of system being tested and filling with water to a height of 
not less than ten feet above highest floor, or a pump may be used to maintain an equivalent pressure. Test 
pressure shall be maintained to thirty minutes when using pump method. When using water column 
method, test period shall also be thirty minutes, and water level shall not drop. Hot poured joints shall not 
be tested with more than eighty feet head of water. No tests shall be made during freezing weather. 
 
Hot and Cold Water Piping:  Upon completion of rough-in and before setting fixtures, entire hot and cold 
water systems shall be tested at a hydrostatic pressure of 1-1/2 times operating pressure, but not less than 
150 psig, and be proved tight at this pressure. Where a portion of water system is to be concealed before 
completion, this portion shall be tested separately in a manner described for the entire system. Water used 
for testing shall be from a potable source of supply. 
 
Storm drainage piping shall be tested in a manner as specified hereinbefore for drainage system. 
 
PIPE CODING: 
 
All piping installed under this division shall be coded and marked with "Perma-Code" pipe markers as 
manufactured by W.H. Brady Company, 712 Glendale Avenue, Milwaukee, Wisconsin. Markers shall be 
applied to properly identify piping, but in no case shall they be applied more than 20 feet apart. Markers 
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shall be 1-1/8 inch by 7 inches and shall be secured by spiral wrapping with 3/4 inch wide vinyl banding 
tape, color matching service, at each end of marker. 
 
OPERATION AND MAINTENANCE INSTRUCTIONS, AND MAINTENANCE MANUAL: 
 
Upon completion of work, and at a time designated by the engineer, a competent employee of the 
contractor shall be provided to instruct a representative of the owner in the operation and maintenance of 
the system. 
 
Minimum instruction period shall be: 
 

• Plumbing System -  1/2 day 
 
Maintenance Manuals:  The contractor shall compile and bind five (5) sets of all manufacturer's 
instructions and descriptive literature on all items of equipment furnished under this work. These 
instructions shall be delivered through the general contractor to the engineer for approval prior to final 
inspection. 
 
Instructions shall include: 
 

• Warranty letter signed by the Mechanical Contractor. 
• Index for each section with each section properly identified. 
• Complete equipment list with model and serial numbers. 
• Copy of one complete, approved submittal for each equipment section. 
• Description of each system, including manufacturer's literature for all items. 
• Start-up and shut-down description for each system. 
• Suggested operating and maintenance instructions with frequency of maintenance indicated. 
• Parts list for all items of equipment. 
• Name, address, and telephone number of nearest sales and service organization for all items of 

equipment. 
 
Manuals shall be 8-1/2 x 11 inch text pages bound in three ring expansion binders with a hard durable 
cover with clear plastic pocket on front for title page.  Prepare binder covers with printed subject title of 
manual, title of project, date, and volume number when multiple binders are required.  Printing shall be 
on face and spine.  Provide a table of contents for each volume.  Internally subdivide the binder contents 
with divider sheets with typed tab titles under reinforced plastic tabs.  Provide directory listing as 
appropriate with names addresses, and telephone numbers of design consultant, Contractor, 
subcontractors, equipment suppliers, and nearest service representatives. 
 
 
End of Section 220010 



 



University of South Carolina   Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

PLUMBING 220500 - 1 

SECTION 220500 - PLUMBING: 
 
 
PART 1 - GENERAL 
 
WORK INCLUDED: 
 
General Requirements:  This Section of the Specifications and related drawings describe requirements 
pertaining to plumbing work including applicable insulation in separate Section 220700. All work shall 
conform to Section 220010, General Provisions - Plumbing.  Work includes, but is not necessarily limited 
to: 
 
     1.  All fixtures noted or specified. 
 
     2.  Cold water and hot water systems. 
 
     3.  Soil, waste and vent piping system. 
 
     4.  Storm drainage system. 
 
     5.  Other plumbing indicated on drawings, specified herein, or 
         required for complete and proper installation in 
         accordance with applicable codes and regulations. 
 
     6.  Insulation. 
    
Upon completion of work, all fixtures, devices, etc. for use by persons with disabilities shall meet all 
requirements as set forth by the Americans with Disabilities Act (ADA). 
 
 
PART 2 - PRODUCTS 
 
SOIL, WASTE, DRAIN AND VENT PIPING AND FITTINGS: 
 
Materials shall conform to the following specifications requirements: 
 
Construct all soil, drain waste, and storm piping, 2 inches and larger in diameter that is installed above 
floor slabs with standard weight, asphaltum-coated, cast iron No-Hub joint with "Clamp-All Corp." 
clamp, or approved equal by Husky or Mission. Pipe and fittings shall be labeled with the Cast Iron Soil 
Pipe Institute’s Collective Trademark of quality and permanence as illustrated in ASTM Standard A-74, 
which indicates that it complies with this standard.  No import pipe will be allowed. 
 
Construct all soil, drain, waste and storm piping less than 2 inches in diameter with Schedule 40, ASTM 
A-120, galvanized steel pipe with galvanized, cast iron recessed, threaded, drainage-type fittings. 
 
Construct vent piping with standard weight asphaltum-coated, cast iron, No-Hub joint with "Clamp-All 
Corp." clamp, or approved equal by Husky or Mission 
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SUPPLY PIPING AND FITTINGS: 
 
Materials for supply piping and fittings shall conform to the following specification requirements: 
 
All water piping aboveground shall be seamless hard drawn type L copper tubing, ASTM B 88, with 
wrought copper ASA B16.22, fittings, Class No. 150. 
 
Valves:  Materials for valves shall conform to the following specification requirements: 
 
Ball: 
 
Ball valves 3” and smaller shall be two-piece bronze body, full port, chrome ball, RTFE seats, with 
adjustable packing, rated for 600 psig minimum working pressure, meeting WWV-35 and MSS-SP110. 
 
Check: 
 
Valves 2 inches and smaller shall be of swing check, solder end type suitable for a minimum working 
pressure of 300 psig, Jenkins, Figure Number 1222. 
 
Hose Bibb:  Interior hose bibbs shall be on angle pattern for 3/4- inch hose connection with rough nickel 
plate finish. Loose key type shall be provided where indicated. 
 
Temperature and pressure relief valves shall be type N 40 XL as manufactured by Watts Regulator 
Company, or approved equal. 
 
CLEANOUTS: 
 
Provide cleanouts as follows: 
 
Unfinished areas and chases - Z-1450-7 C.I. cleanout ferrule with counter-sunk lead seal plug. 
 
Finished walls - ZN-1440-4 C.I. wall cleanout ferrule with raised head lead seal plug and Nikaloy square 
scoriated frame and cover. 
 
General use in Finished Floor - ZN-1400-3 C.I. floor cleanout with seriated cut-off ferrule lead seal plug 
adjustable Nikaloy square scoriated frame and cover. 
 
All cleanouts shall be as manufactured by Zurn Industries, Inc., or approved equal by Jay R. Smith or 
Josam. 
 
DRAINS: 
 
Provide floor drains of manufacturer's standard size at locations indicated on drawings. Construct drains 
of cast iron with polished brass strainer. Floor drains shall be as indicated on drawings. Drains shall be as 
manufactured by Zurn Industries, Inc., or approved equal by Jay R. Smith or Josam. 
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WATER HEATER: 
 
Provide water heater complete, including all piping, specialties and connections as indicated on the 
drawings.  All water heaters shall meet the minimum energy factor required by the U.S. Federal “National 
Appliance Energy Conservation Act of 2004”. 
 
FIXTURES AND FIXTURE TRIM: 
 
Fixtures and fixture trim shall be as called for on fixture schedule shown on drawings. All enamel on cast 
iron fixtures shall be acid resisting. Color of fixtures shall be white. 
 
 
PART 3 - EXECUTION 
 
EXISTING CONDITIONS: 
 
Verify locations and inverts of existing and proposed pipes. Location of structural elements, locations and 
sizes of chases, type and method of construction of floors, walls, partitions, etc. 
 
Drawings do not indicate all offsets, fittings, and specialties. Examine other drawings, investigate 
conditions to be encountered and arrange work accordingly, furnishing required fittings, valves, 
specialties, etc. without extra charge. Where conditions necessitate rearrangement, submit for approval 
sketches showing proposed arrangement. 
 
INSTALLATION: 
 
GENERAL: 
 
Protect pipe openings and drains by plugs or caps. Duct tape will not be acceptable.  Clean all stoppages. 
 
Unless otherwise shown, install piping concealed, straight, without sags or pockets and graded for 
drainage. Cut pipe ends square and ream. Before assembly, clean dirt, scale and chips. 
 
Provide clearance between pipe and building structure so pipes can expand without damage to building 
structure. 
 
Schedule meetings with other trades before and during installation to avoid conflicts and ensure that pipes 
and equipment are installed in best manner, taking into consideration headroom, maintenance, appearance 
and replacement. 
 
PAINTING: 
 
Clean damaged factory finishes and coat with matching touch-up paint. Paint all supports and hangers 
with two coats of high heat aluminum paint. 
 
SOIL, WASTE, SEWER AND VENT PIPING: 
 
Run horizontal pipe, graded uniformly, not less than 1/4" per foot for pipes 2-1/2" and smaller; and 1/8" 
per foot for larger pipes. Offset as required to pass obstacles. 
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Change size by reducing fittings. Change directions by 45-degree wyes and long-sweep bends. Use short-
sweep bends only with written approval. No pipe shall be drilled, tapped, or welded. Saddle hubs and 
bands, tapped tees, and crosses will not be approved. 
 
Upon completion of tests and inspections, backfill with approved material, placed and tamped to prevent 
settlement. 
 
HOT AND COLD WATER PIPING: 
 
Unless otherwise indicated, run hot and cold water piping concealed, and uniformly pitched to ensure 
venting and drainage. Install drain valves at low points. 
 
Unless otherwise required, branches to small fixtures shall be 1/2" ID for single fixture and 3/4" ID for 
two fixtures. Pipe size indications are "nominal" sizes. 
 
STORM DRAINAGE: 
 
This work in general consists of drainage lines, connections to existing piping, and other structures and 
connections into storm system at locations as indicated on drawings. 
 
(OPTION)  Complete installation of Cast Iron Non-Hub shall be in accordance with Cast Iron Soil Pipe 
Institute Specification Data Standard 301-75. 
 
AIR CHAMBERS: 
 
At each flush valve and other quick closing valves not protected by a shock arrestor, and at top of each 
hot and cold-water riser, provide a 12-inch long air chamber. 
 
SHOCK ABSORBERS: 
 
Provide sealed air chambers of PDI size models as indicated and as manufactured by Josam 
Manufacturing Company Series 7500 or Zurn series Z-1700.  All shock absorbers shall bear PDI seal of 
approval.  Locate shock absorbers so that they are accessible above lay-in ceiling or form all access 
panels installed by others. 
 
TRAPS: 
 
Provide each fixture with a trap when connection to drainage system is required. Place each trap as near 
to fixture as possible. No fixture shall be double trapped. Traps installed on bell-and-spigot pipe shall be 
cast iron. Traps installed on threaded pipe shall be recess drainage pattern. 
 
FLASHING: 
 
Vent pipes and stack vents shall be flashed and made watertight at roof with 16 ounce, soft, sheet copper 
or 4-pound sheet lead. Flashings shall extend not less than 8 inches from pipe in all directions. Flashing 
for pipe shall be extended up the pipe a minimum of 6 inches, at which point threaded standard cast iron 
or malleable iron recess roof coupling shall be installed to form counterflashing or rain guard.  
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CLEANOUTS: 
 
Provide an easily accessible cleanout where indicated on drawings. Cleanouts shall be of the same 
nominal size as pipe in which they are installed, up to 4 inches; and not less than 4 inches for larger sizes. 
A cleanout shall consist of a long sweep 1/4 bend or one or two 1/8 bends.  
 
DRAINS: 
 
Provide floor drains of manufacturer's standard size at locations indicated on drawings. Carefully set 
drains to grade to provide drainage of surrounding area, and trap. 
 
FIXTURES AND FIXTURE TRIM: 
 
Provide lavatories with angle stops. Provide all other plumbing fixtures with either angle or straight stops, 
integral with faucets, or with concealed type lock shield or loose-key pattern. 
 
All fixtures and trimmings shall be designed to prevent backflow of polluted water or waste into water 
supply system. 
 
Except where noted otherwise, exposed piping fittings and trimmings shall be chromium plated over 
nickel-plated brass with polished, bright surfaces. 
 
Securely support fixtures with approved brackets, chairs, bolts, and metal expansion inserts. Where 
chases are provided or adjacent space in an undeveloped area, use through-bolts and heavy steel load 
distributing plate in addition to other means specified. 
 
SANITARY SEWER SYSTEM: 
 
Work includes providing of all materials and equipment, and performing all labor necessary to construct 
sewers and connections, including all pipe, wye branches, joint material, and appurtenances which may be 
reasonably implied as necessary to complete work shown on drawings or specified herein. 
 
STERILIZATION: 
 
All water piping installed under this section shall be thoroughly sterilized. The entire sterilization 
procedure shall be in strict accordance with the requirements of the State Board of Health and, upon 
completion of the sterilization; the potability of the water in the system shall be checked and approved by 
the Engineer. All costs for testing shall be paid for by this Contractor. 
 
 
End of Section 220500 
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SECTION 220700 – PLUMBING INSULATION 
 
 
PART 1 - GENERAL 
 
WORK INCLUDED: 
 
General Requirements: This section shall include all insulation as required for installation on all items as 
specified hereinafter and/or as indicated.  All insulations shall be installed in a workmanlike manner by 
qualified workers in the employment of an independent insulation contractor.  Costs of insulation shall be 
included as part of work by contractor as applicable to his section of work. No separate bid is to be 
included for insulation work. 
 
Fire hazard classification for all material shall not exceed flame spread of 25 and smoke development of 
50 as classified by Underwriters Laboratories under Test Method ASTM E-84 and acceptable under 
NFPA Standards. This is to apply to the complete system and be a composite rating of insulation material 
with jacket or facings, vapor barrier, joint sealing tapes, mastic and fittings. 
 
Prior to commencing any work, submit data sheets for engineer's approval of all material proposed to be 
used on this project. 
 
 
PART 2 - PRODUCTS 
 
ABOVE GROUND INDOOR PIPING:  
 
Pipe Insulation: 
 
All water piping shall be insulated with heavy density fiberglass with all-service jacket Owens-Corning 
Double Self-Sealing Lap, ASJ/SSL-II, one piece, to be used on all lines above and below ambient 
temperature from 0oF to 850oF. 
 
In block walls as construction progresses upwards, use Armacell Tubolit, or equal, in a thickness adequate 
to maintain an insulation surface temperature of 84oF. Miter elbows and seal with adhesive.  Coat all 
joints with Childers CP-30 LO or CP-35 WB Vapor Barrier Coatings or equal per Section 220010. 
 
PIPE INSULATION THICKNESS: 
 
Piping for the following systems shall be insulated to the thickness listed: 
 
 

Item  Insulation Thickness (Inches) 
 
Fiberglass 
K = .24 
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Cold Pipes: 
 
Cold Water (Domestic) 1" 
 
Hot Pipes: 
 
Hot Water (Domestic) 1" 
 
 
PART 3 - EXECUTION 
 
PIPE INSULATION: 
 
All insulation shall be applied to clean, dry surfaces butting all sections firmly together and finishing as 
specified hereinafter. 
 
All vapor barriers shall be sealed, and shall be continuous throughout. No staples shall be used on any 
vapor barrier jacket unless sealed with vapor barrier coating or vapor barrier tape. 
 
Insulation of all insulated lines shall be interpreted as including all pipe, valves, fittings and specialties 
comprising the lines. 
 
Where sectional insulation is not practical, the proper insulation cement or block insulation shall be 
utilized by forming it to the applied surface. 
 
Insulation over fittings shall be of equal thickness as the adjoining pipe insulation. 
 
Pipe Insulation Protection:  Direct contact between pipe and hangers shall be avoided. Hanger shall pass 
outside of a sheet metal protection saddle which shall cover a section of high density insulation (cellular 
glass or calcium silicate), of sufficient length to support the weight of the pipe without crushing the 
insulation. The vapor barrier shall be continuous behind the saddle or shall be lapped over the saddle and 
securely cemented thereto. 
 
All pipe covering shall be furnished with self-seal lap and 3" wide butt joint strips. The release paper is 
pulled from adhesive edge, pipe covering closed tightly around pipe and self-seal lap rubbed hard in place 
with the blunt edge of an insulation knife.  This procedure applied to longitudinal as well as 
circumferential joints. Staple all longitudinal and circumferential joints with 9/16" staples 6" on center 
and seal over all staples with Childers CP-30 vapor barrier coating. Care shall be taken to keep jacket 
clean as it is the finish on all exposed work.  All adjoining insulation sections shall be firmly butted 
together before butt joint strip is applied, and all cold water service lines shall have vapor barrier coating 
thoroughly coated to pipe at butt joints and at all fittings.  
 
Apply fiberglass inserts to all other hot fittings and cold water fittings in conjunction with Proto PVC 
Fitting Covers. Seal cold applications as recommended by the manufacturer. 
 
 
End of Section 220700 
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SECTION 230010 - GENERAL PROVISIONS - HVAC 
 
 
PART 1 - GENERAL 
 
SCOPE: 
 
Bids of work covered by each section of these specifications shall be based on the layout and equipment 
as shown and specified with only such approved substitutions as are allowed. Drawings show general 
arrangement of ductwork and piping. Because of small scale of drawings, it is not possible to indicate all 
offsets, fittings, and accessories, which may be required. Contractor shall carefully investigate structural 
and finish conditions affecting his work and shall arrange such work accordingly, furnishing such fittings, 
traps, valves, and accessories as may be required to meet such conditions. Where locations make it 
necessary or desirable from Contractor's standpoint to make changes in arrangements or details shown on 
drawings, he may present suggestions for such changes and obtain Engineer's approval prior to making 
such changes. 
 
CODES: 
 
All work under this division shall be in strict compliance with "International Codes" and all applicable 
Codes and Regulations of the City of Columbia, South Carolina. 
 
MATERIAL AND SHOP DRAWINGS: 
 
Use only new materials and the standard product of a single manufacturer for each article of its type 
unless specifically mentioned otherwise. Materials and workmanship in the case of assembled items shall 
conform to the latest applicable requirements of NFPA, ASME, NEC, ASTM, AWWA, NEMA, and 
ANSI. 
 
Schedule submittals to expedite work. Unless otherwise indicated in this Section, submittals shall be 
submitted within 30 days of date of Notice to Proceed. Provide six (6) copies of submittals for review and 
approval. Provide folders or binders for each submittal. All submittals shall be bound in a single volume. 
Partial lists will not be considered and will be returned to the Contractor.  Controls may be submitted 
separately and shall be submitted no later than 60 days of notice to proceed. Identify Project, Contractor, 
subcontractor, supplier, manufacturer, pertinent drawing sheet and detail numbers, and associated 
specification section numbers. A table of contents shall be included in the front of the submittal with tabs 
indicating each section. Identify variations from requirements of Contract Documents. 
 
Contractor responsibilities: 
Review submittals prior to transmittal. Verify compatibility with field conditions and dimensions, product 
selections and designations, quantities, and conformance of submittal with requirements of Contract 
Documents. Return non-conforming submittals to preparer for revision rather than submitting to 
Engineer. Coordinate submittals to avoid conflicts between various items of work.  Failure of Contractor 
to review submittals prior to transmittal to Engineer shall be cause for rejection. Incomplete, improperly 
packaged, and submittals from sources other than Contractor will not be accepted. Submittals not stamped 
APPROVED and signed by the Contractor will be returned to the Contractor. 
 
Where required by specifications or otherwise needed, prepare drawings illustrating portion of work for 
use in fabricating, interfacing with other work, and installing products.  Prepare ¼” per foot scale 
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drawings of all mechanical rooms when substituting items of equipment that are not the basis for design. 
All equipment submitted shall be of adequate size and physical arrangement to allow unobstructed access 
when installed, for routine maintenance, coil removal, shaft removal, motor removal and other similar 
operations. Contract Drawings shall not be reproduced and submitted as shop drawings.  Drawings shall 
be 8-1/2 by 11 inches minimum and 24 by 36 inches maximum. Title each drawing with Project name and 
reference the sheet the drawing corresponds to. 
 
Provide product data such as manufacturer's brochures, catalog pages, illustrations, diagrams, tables, 
performance charts, and other material which describe appearance, size, attributes, code and standard 
compliance, ratings, and other product characteristics. Provide all critical information such as reference 
standards, performance characteristics, capacities, power requirements, wiring and piping diagrams, 
controls, component parts, finishes, dimensions, and required clearances. Submit only data which are 
pertinent. Mark each copy of manufacturer's standard printed data to identify products, models, options, 
and other data pertinent to project.   
 
Engineer will review and return submittals with comments. Do not fabricate products or begin work 
which requires submittals until return of submittal with Engineer acceptance. Promptly report any 
inability to comply with provisions. Revise and resubmit submittals as required within 15 days of return 
from Engineer. Make re-submittals under procedures specified for initial submittals. Identify all changes 
made since previous submittal. 
 
Engineer Review: 
Engineer will review submittals for sole purpose of verifying general conformance with design concept 
and general compliance with Contract Documents. Approval of submittal by Engineer does not relieve 
Contractor of responsibility for correcting errors which may exist in submittal or from meeting 
requirements of Contract Documents. After review, Engineer will return submittals marked as follows to 
indicate action taken: 
 

• No Exception: Part of work covered by submittal may proceed provided it complies with 
requirements of Contract Documents. Final acceptance will depend upon that compliance. The 
term "approved" shall only indicate that there is no exception taken to the submittal. 

• No Exception As Corrected: Part of work covered by submittal may proceed provided it complies 
with notations and corrections on submittal and requirements of Contract documents. Final 
acceptance will depend upon that compliance. 

• Revise And Resubmit: Do not proceed with part of work covered by submittal including 
purchasing, fabricating, and delivering. Revise or prepare new submittal in accordance with 
notations and resubmit. 

 
Samples: 
Submit samples to illustrate functional and aesthetic characteristics of products with all integral parts and 
attachment devices. Include full range of manufacturer's standard finishes, indicating colors, textures, and 
patterns for A/E selection. Submit the number of samples specified in individual specification sections. 
One sample will be retained by A/E. 
 
Items Requiring Submittal are as Follows: 
 
All items listed in MANUFACTURERS: Section of 230010 
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ASBESTOS: 
 
At any time the Contractor encounters asbestos, he shall immediately stop work in the immediate area and 
suspend any further work until asbestos is removed. Contractor shall, upon discovery of asbestos, notify 
owner, or owner's representative, who shall be responsible for the removal of the asbestos, all in 
accordance with NESHAP (National Emission Standard for Hazardous Air Pollutants). Any form of 
asbestos removal or demolition shall be by owner. Engineer is not an "Owner or Operator" as defined 
under NESHAP. 
 
Contractor is responsible for, and shall be aware of all state and federal laws pertaining to asbestos as well 
as NESHAP requirements. 
 
AMERICANS WITH DISABILITIES ACT: 
 
All items or work under this division of the specifications shall comply with guidelines as set forth in the 
Americans With Disabilities Act. 
 
PERMITS AND FEES: 
 
Obtain permits, licenses, pay fees, etc. as required for performance of Contract. Arrange for necessary 
inspections required by governing authority and deliver certificates of approval to Architects or their 
representatives. File plans required by governing body. 
 
DEFINITIONS: 
 
In this division of the specifications and accompanying drawings, the following definitions apply: 
 
Provide:  To purchase, pay for, transport to the job site, unpack, install, and connect complete and ready 
for operation; to include all permits, inspections, equipment, material, labor, hardware, and operations 
required for completion and operation. 
 
Install (Installed): To furnish and install complete and ready for operation. 
 
Furnish:  To purchase, pay for, and deliver to the job site for installation by others. 
 
The Mechanical Contractor is cautioned that "furnish" requires coordination with others. Such 
coordination costs shall be included as part of Mechanical Contractor's bid. 
 
CUTTING AND PATCHING: 
 
Cutting of walls, floors, roofs, partitions, and ceiling, required for proper installation of the systems shall 
be performed under this contract. 
 
Cutting shall be done in a neat, workmanlike manner. No joist, beams, girders, columns, or other 
structural members may be cut without written permission from the Engineer. When possible, holes shall 
be saw-cut or core drilled neat to minimize patching. 
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VERIFICATION OF DIMENSIONS, ETC.: 
 
The Contractor shall visit the premises and thoroughly familiarize himself with all details of the work, 
working conditions, verify all dimensions in the field, advise the Engineer of any discrepancy, and submit 
shop drawings of any changes he proposes to make in quadruplicate for approval before starting the work. 
Contractor shall install all equipment in a manner to avoid building interference. 
 
COORDINATION WITH OTHER TRADES: 
 
Coordinate all work of each section with work of other sections to avoid interference. Bidders are 
cautioned to check their equipment against space available as indicated on drawings, and shall make sure 
that proposed equipment can be accommodated. Before beginning work under each section, inspect 
installed work of other trades and verify that such work is complete to the point where the installation 
may properly begin. 
 
Where equipment supplied by an approved manufacturer is substituted for the specified equipment, the 
Contractor will be responsible for coordinating any changes required in his work or other trades work, 
including but not limited to electrical requirements, structural steel requirements and space requirements. 
Any additional costs required to make changes to other trades work shall be borne by this contractor. 
 
PROTECTION OF ADJACENT WORK: 
 
Protect work and adjacent work at all times with suitable covering. All damage to work in place caused 
by Contractor shall be repaired and restored to original good and acceptable condition using same quality 
and kinds of materials as required to match and finish with adjacent work. 
 
CLEAN-UP: 
 
At the completion of the contract work, all areas where work has been performed shall be left clean. All 
trash shall be removed from the site by the Contractor. 
 
APPROVALS AND SUBSTITUTIONS: 
 
Notwithstanding any reference in the specifications to any article, device, product, material, fixture, form, 
or type of construction by name, make or catalog number, such references shall be interpreted as 
establishing a standard of quality and shall not be construed as limiting competition; and the Contractor, 
in such cases, may at his option use any article, device, product, material, fixture, or type of construction 
which, in the judgment of the Engineer, expressed in writing, is equal to that specified. 
 
Requests for written approval to substitute materials or equipment considered by the Contractor as equal 
to those specified, shall be submitted for approval to the Engineer ten (10) days prior to bid date. Requests 
shall be accompanied by samples, descriptive literature and engineering information as necessary to fully 
identify and evaluate the product. No increase in the contract sum will be considered when requests are 
not approved. 
 
The Contractor shall bear the burden and cost of coordinating with all trades any changes in work 
required by substitutions, including but not limited to electrical connections, additional components 
required, service clearance, etc. 
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AS-BUILT DRAWINGS: 
 
The Contractor shall keep a record set of drawings on the job; and as construction progresses shall show 
the actual installed location of all items, material, and equipment on these job drawings. Indicate 
approved changes in red ink. 
 
At the time of final completion, a corrected set of As-Built drawings shall be delivered to the Engineer. A 
final set of reproducible drawings with job information that reflects the actual installation shall be 
prepared by the Engineer and given to the Owner. 
 
WARRANTY: 
 
The Contractor for each section of the work under this division will furnish to the Owner a written 
warranty for the installation as installed, including controls and all other equipment covered under each 
section of the specifications, to perform in a quiet, efficient, and satisfactory manner with no more than 
normal service. 
 
Each warranty shall extend for a period of one year following substantial completion and acceptance of 
construction. They shall be endorsed by the Contractor. Refrigeration compressors shall have a five (5) 
year warranty. 
 
MANUFACTURERS: 
 
In order to define requirements for quality and function of manufactured products, and requirements such 
as size, gauges, grade selection, color selections and like specifications requirements, the specifications as 
written hereinafter are based upon products of those manufacturers who are named hereinafter under 
various specifications for materials. 
 
In addition to products of manufacturers named hereinafter in the specifications, equivalent products of 
the following named manufacturers will be acceptable under the base bid: 
 
Electric Wall Heaters: 
 

Markel Products Company, Electromode, Berko, Inc., Q-Mark, Raywall, Redd-I, Indeeco 
 
Fans: 
 

Greenheck Fan Corporation, Loren Cook Company, Twin City Blower, PennBarry 
 
Seismic and Vibration Equipment: 
 

Mason Industries, Vibration Mountings & Controls, Inc., Amber/Booth Company, Vibration 
Eliminator Co. 

 
PART 2 - PRODUCTS 
 
PAINTING: 
 
Furnish touch up paint supplied by equipment manufacturer. 
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Coat ferrous metal surfaces that do not have factory painting or galvanizing with one coat of Sherwin 
Williams high heat aluminum paint. 
 
NAME PLATES: 
 
All equipment provided under this division shall be labeled with a Bakelite nameplate 1" x 3" minimum 
with 3/8" minimum height lettering as manufactured by Seton Name Plate Company. See filter nameplate 
requirement below. 
 
SEISMIC RESTRAINTS: 
 
Seismic restraints shall be provided per International Building Code Chapter 16 for Category D Buildings 
(See Code Compliance on Drawing Cover Sheet), specification section 230548 and the drawings. 
 
 
PART 3 - EXECUTION   
 
ELECTRIC WORK: 
 
All motors, and motor starters shall be furnished for items installed under this division of the 
specifications. All starters shall be magnetic type. All electrically operated equipment shall have readily 
accessible nameplates summarizing electrical information (i.e., voltage, phase, horsepower, watts, or 
amperes). Starters shall be as manufactured by General Electric Company, Westinghouse Electric 
Company, Cutler-Hammer Inc., or Square D Company.  A.C. magnetic starters shall be across-the-line 
type. Starters shall provide overload protection in each phase and shall otherwise conform to all 
applicable requirements of these specifications. All magnetic starters shall be combination type, Motor 
Circuit Protector (MCP) type having interrupting rating equal to or greater than the available short circuit 
current, with "HAND-OFF-AUTO" selector switch, auxiliary contact, and pilot light in cover. Provide 
laminated plastic nameplates with white center core for each starter. 
 
All control conduit and wires and control devices shall be furnished and installed under this division. All 
contactors shall be of the mechanically held type. All control wiring within starters shall be installed in a 
workmanlike manner and neatly laced. All control wiring shall be color coded. 
 
All work shall conform with the applicable requirements of the National Electrical Codes. All electrical 
power characteristics shall be as indicated. All devices, which make and/or break electrical circuits, shall 
be rated for at least 125 percent of the load. 
 
Relays, contactors, and control devices shall open all ungrounded conductors. All fuses shall be current 
limiting time delay type equal to Bussman "LPN", 250 volt or "LPS", 600 volt. 
 
Control voltage shall not exceed 120 volts. Control power shall be taken from line terminals of 
controllers. Where necessary, control transformers shall be provided and shall conform to NEMA 
Standards, properly sized, and shall be properly fused. Where control voltage is 120 volts, control 
conductors shall be color-coded. 
 
Electrical power service and connections to all equipment in this division will be made under electrical 
division of the work. 
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Manual motor starters with overload protection shall be flush mounted type with pilot light. Square D 
Catalog No. 2510-FS-1P or General Electric, or Westinghouse equivalent. 
 
ITEMS OF MECHANICAL EQUIPMENT: 
 
All items of mechanical equipment electrically operated shall be in complete accordance with paragraph 
in this division entitled "Electrical Work".  Mechanical equipment, other than individually mounted 
motors, shall be factory pre-wired to a single-set of line terminals and to a single load terminal strip to 
match load terminals on equipment. Each step shall have properly sized contactor and overcurrent 
protection.  
 
Mechanical equipment electrical components shall all be bonded together and connected to electrical 
system ground. 
 
CLEANING: 
 
All surfaces on metal, pipe, insulation covered surfaces, and other equipment furnished and installed 
under this division of the specifications shall be thoroughly cleaned of grease, scale, dirt and other foreign 
material. 
 
Upon complete installation of ducts, clean entire system of rubbish, plaster, dirt, etc., before installing any 
outlets. After installation of outlets and connections to fans are made, blow out entire system with all 
control devices wide open. 
 
AIR BALANCING: 
 
Low Velocity Duct System:  Operate various fan and blower systems; do all adjusting and balancing 
required to obtain delivery of air quantities shown on plans at each louver, grille, register, etc. with a 
recently calibrated "velometer".  Air handling equipment to perform with least possible noise and 
vibration consistent to its respective duty. After making all adjustments, make a final test and verify air 
volume in the presence of the engineer, and turn over four certified copies thereof, along with air 
balancing work sheet. Balancing variation must not deviate more than five percent from design. 
 
SYSTEM BALANCING: 
 
The HVAC Contractor is responsible for the entire Test & Balance process. The contractor shall employ 
an independent balancing firm specializing in total system air balancing as approved by the engineer and 
certified by the AABC or NEBB. The balancing firm shall be employed prior to installation of any 
ductwork. Provide all labor, engineering and test equipment required to test, adjust, and balance all 
exhaust systems. 
 
The Contractor is responsible to have a functioning system prior to Testing and Balancing, to provide a 
joint and cooperative effort to coordinate the test and balance, and to solve any problems in balancing and 
controls in order to establish proper system performance before leaving the job. The Contractor is 
responsible for providing the Test and Balance Agency (TAB) with a complete set of project drawings, 
specifications, and submittals, and for providing and installing new sheave or sheaves, new belts, as 
required, if a change in fan speed is necessary which cannot be made by adjusting the sheave originally 
installed. When requested by the Engineer, the TAB Agency will review plans and specifications of the 



University of South Carolina   Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET  3/04/13 
 

GENERAL PROVISIONS - HVAC 230010 - 8 

systems prior to installation and submit a report of any deficiencies, which could preclude proper 
adjusting, balancing and testing of the system. The TAB agency shall submit copies of deficiency reports 
along with a preliminary report to the Engineer for review prior to final submittal. 
 
Instruments used will be those that meet the instrument requirements for Agency Qualifications of the 
AABC as published in the NEBB “Procedural Standards for Testing Adjusting and Balancing of 
Environmental Systems” or the AABC "National Standards for Total System Balance". 
 
Fan air volume shall be adjusted to within 5% of design. 
 
Reporting (Submit five copies of final Test Report) 

• Complete nameplate data and equipment schedule number for all rotating equipment. 
• Design and actual operating data for all rotating equipment including inlet and outlet data, flow 

rates, amps, voltage and rpm. 
 
IDENTIFICATION OF EQUIPMENT IN MECHANICAL AREAS: 
 
All items of mechanical equipment shall be identified with a black bakelite label with engraved white 
lettering 1/2” tall. Labels shall be mechanically attached to the equipment with rivets or stainless steel 
screws. Thermostats and control devices shall be identified with a black bakelite label with engraved 
white lettering 1/4” tall. Lettering shall correspond with the tags shown in the drawings. 
 
OPERATION AND MAINTENANCE INSTRUCTIONS, AND MAINTENANCE MANUAL: 
 
Upon completion of work, and at a time designated by the engineer, a competent employee of the 
contractor shall be provided to instruct a representative of the owner in the operation and maintenance of 
the system. 
 
Minimum instruction period shall be: 
 

• Air Conditioning System  - 1/2 day 
 
Maintenance Manuals:  The contractor shall compile and bind five (5) sets of all manufacturer's 
instructions and descriptive literature on all items of equipment furnished under this work. These 
instructions shall be delivered through the general contractor to the engineer for approval prior to final 
inspection. 
 
Instructions shall include: 
 

• Warranty letter signed by the Mechanical Contractor. 
• Index for each section with each section properly identified. 
• Complete equipment list with model and serial numbers. 
• Complete equipment list with filter sizes and quantities. 
• Copy of one complete, approved submittal for each equipment section. 
• Description of each system, including manufacturer's literature for all items. 
• Suggested operating and maintenance instructions with frequency of maintenance indicated. 
• Parts list for all items of equipment. 
• Name, address, and telephone number of nearest sales and service organization for all items of 

equipment. 
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Manuals shall be 8-1/2 x 11 inch text pages bound in three ring expansion binders with a hard durable 
cover with clear plastic pocket on front for title page.  Prepare binder covers with printed subject title of 
manual, title of project, date, and volume number when multiple binders are required.  Printing shall be 
on face and spine.  Provide a table of contents for each volume.  Internally subdivide the binder contents 
with divider sheets with typed tab titles under reinforced plastic tabs.  Provide directory listing as 
appropriate with names addresses, and telephone numbers of design consultant, Contractor, 
subcontractors, equipment suppliers, and nearest service representatives. 
 
 
End of Section 230010 
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SECTION 230500 – HEATING, VENTILATION AND AIR CONDITIONING 
 
 
PART 1 - GENERAL 
 
General Requirements:  This Section of the Specifications and related drawings describe requirements 
pertaining to Air Conditioning, Heating and Ventilation work, including applicable Vibration Isolation 
and Seismic Restraint in separate Section 230548. All work shall comply with Section 230010 - General 
Provisions - HVAC. 
 
 
PART 2 - PRODUCTS 
 
QUALITY ASSURANCE: 
 
The contractor must comply with this specification in its entirety. At the discretion of the Engineer, sheet 
metal gauges, and reinforcing may be checked at various times to verify all duct construction is in 
compliance. 
 
VENTILATING FANS: 
 
See Schedule for characteristics and accessories. Units shall be AMCA or PFMA certified. Use shaded 
pole, single phase motors under 1/4 HP and split capacitor or polyphase motors 1/4 HP and larger. 
 
Fans shall be complete with all accessories required for installation including integral overload protection 
or motor starter. 
 
Direct drive, axial type sidewall fans shall be provided as follows: 
 
Propellers shall be constructed with fabricated steel or fabricated aluminum.  A standard square key and 
set screw or tapered bushing shall lock the propeller to the motor shaft.  All propellers shall be statically 
and dynamically balanced. 
 
Motors shall be permanently lubricated, heavy duty type, carefully matched to the fan load and furnished 
at the specified RPM, voltage, phase, and enclosure. 
 
Motor drive frame assemblies and fan panels shall be galvanized steel or painted steel. Drive frame 
assemblies shall be welded wire or formed channels and fan panels shall have prepunched mounting 
holes, formed flanges, and a deep formed inlet venturi.  Drive frames and panels shall be bolted 
construction or welded construction (level 2 fans only). 
 
HEAVY DUTY ELECTRIC WALL HEATERS: 
 
See schedule for characteristics and accessories. Heaters shall be recessed type to extend no more than 1 
1/2” from the finished wall or surface mounted to extend no more than 5 3/4” from the finished wall or 
semi-recessed type to extend no more than 3 1/2” from finished wall or semi-recessed type to extend no 
more than 2 1/2” from finished wall. 
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Heater front shall withstand 10.8 ft. lbs. impact and 400 lbs. static force applied to an 8 sq. in. area at 
center grille location with less than 1/16” permanent distortion. The combination return and supply grille 
assembly shall be constructed of 1/16” x 3/8” rounded edge horizontal steel louvers which shall be spaced 
for maximum opening of 1/4”. Louvers shall be welded at every intersection to three evenly spaced 1/16” 
diameter vertical members and completely framed in a heavy Gauge natural anodized aluminum 
extrusion. Front assembly shall be attached to the chassis by hidden tamper-resistant (Allen-head) 
machine screws. All other parts shall be 16 Gauge steel zinc coated, both sides finished in a high gloss 
bronze colored baked powder coat finish. 
 
Motor shall be a permanently lubricated unit bearing, totally enclosed shaded pole type with impedance 
protection. Motors shall operate at no more than 1400 RPM and shall be same voltage as the heater. A 
protective shield shall surround the motor to separate return air from heated air. 
 
Element assemblies shall consist of two or three corrosion resistant steel sheathed type elements 
mechanically bonded to common corrosion resistant steel fins. Each sheathed element shall consist of 
helically coiled nickel chromium alloy resistant wire completely embedded in and surrounded by 
magnesium oxide, enclosed and wedged into corrosion resistant steel sheaths. Elements shall have 2” cold 
conductor pins extending into the sheath and shall have a density of no more than 60 Watts per inch. 
 
Heaters shall be equipped with a “manual reset” thermal overload which disconnects elements and motor 
in the event normal operating temperatures are exceeded. For safety, if opened due to abnormal 
temperature, thermal overload shall remain open until manually reset. Automatic reset thermal overloads 
which allow the element to continue to cycle under abnormal conditions will not be accepted. 
 
Heaters shall be Underwriters’ Laboratories listed. Heaters shall conform to Underwriter’s Laboratories, 
Inc. standard 2021, and shall not be required to have any “CAUTION” marking on the front of the heater. 
 
Heaters shall be controlled by integrally mounted thermostats. Thermostats shall be heavy-duty, hydraulic 
type with a range of 40°F to 80°F and with remote sensing bulb placed in the return air. Thermostats shall 
be electrically rated at least 125% of heater rating. Thermostats shall also act as a disconnect by breaking 
all ungrounded conductors in the OFF position. (Thermostat control knob shall be covered by a 16 Gauge 
tamper-proof access plate to prevent adjustment by unauthorized personnel.) 
 
 
PART 3 - EXECUTION 
 
EQUIPMENT, GENERAL: 
 
All equipment specified herein shall be installed in accordance with manufacturer's published installation 
instructions and these specifications. All items shall have adequate clearances for access and 
maintenance. Each item of equipment shall be performance tested to verify compliance with 
specifications. Certified data sheets of successful performance tests shall be included in operating 
manuals. 
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SUBMITTALS: 
 
Provide submittals as required in Section 230010. Submit test and balance report per 230010. Submit 
manufacturer's installation, operation, and maintenance instructions. 
 
 
End of Section 230500 
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SECTION 230548 - VIBRATION ISOLATION AND SEISMIC RESTRAINT 
 
 
PART 1 – GENERAL 
 
The work in this section consists of furnishing engineering and materials necessary for vibration isolation 
and seismic restraints for equipment contained herein for the project. All mechanical equipment 3/4 HP 
and over listed in the Vibration Isolation / Seismic schedule shall be mounted on vibration isolators to 
prevent the transmission of objectionable vibration and vibration induced sound to the building structure. 
All isolation materials, flexible connectors and seismic restraints shall be of the same manufacturer and 
shall be selected and certified using published or factory certified data. Any variance or non-compliance 
with these specification requirements shall be corrected by the contractor in an approved manner. The 
contractor and manufacturer of the isolation and seismic equipment shall refer to the isolator and seismic 
restraint schedule which lists isolator types, isolator deflections and seismic restraint type. Vibration 
isolators shall be selected in accordance with the equipment, pipe or duct weight distribution so as to 
produce reasonably uniform deflections. 
 
Unless otherwise specified, all mechanical, and plumbing equipment, pipe, and duct shall be restrained to 
resist seismic forces. Restraints shall maintain equipment, piping, and duct work in a captive position. 
Restraint devices shall be designed and selected to meet the seismic and wind loading requirements as 
defined in the latest issue of the IBC or local jurisdiction building code.  
 
SEISMIC RESTRAINT SHALL NOT BE REQUIRED FOR THE FOLLOWING: 
 

1. Hanging, wall mounted, and flexibly supported mechanical, plumbing and components that 
weigh 20 pounds (89 N) or less, where I p = 1.0 and flexible connections are provided between 
the components and associated duct work, piping and conduit. 

2. Piping supported by individual clevis hangers where the distance, as measured from the top of the 
pipe to the supporting structure, is less than 12 inches (305mm) for the entire pipe run and the 
pipe can accommodate the expected deflections.  Trapeze or double rod hangers where the 
distance from the top of the trapeze or support to the structure is less than 12 inches for the entire 
run.  Hanger rods shall not be constructed in a manner that would subject the rod to bending 
moments (swivel, eye bolt, or vibration isolation hanger connection to structure). 

3. High deformability piping (steel, copper, aluminum with welded, brazed, grooved, or screwed 
connections) designated as having an Ip = 1.5 and a nominal pipe size of 1 inch or less where 
provisions are made to protect the piping from impact or to avoid the impact of larger piping or 
other mechanical equipment.  Note, any combination of piping supported on a trapeze where the 
total weight exceeds 10 lb/ ft. must be braced. 

4. High deformability piping (steel, copper, aluminum with welded, brazed, grooved, or screwed 
connections) and limited deformability piping (cast iron, FRP, PVC) designated with an Ip = 1.0 
and a nominal pipe size of 1 inch and less in the mechanical equipment room, or 2” and less 
outside the mechanical equipment room. 

5. PVC or other plastic or fiberglass vent piping. 
6. HVAC ducts suspended from hangers that are 12 inches or less in length from the top of the duct 

to the supporting structure and the hangers are detailed to avoid significant bending of the 
hangers and their connections.  Duct must be positively attached to hanger with minimum #10 
screws within 2” from the top of the duct. 

7. HVAC duct with an I p = 1.5 that have a cross-section area less than 4 square feet.  HVAC ducts 
with an I P = 1.0 that have a cross sectional area of less than 6 square feet. 
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8. Equipment items installed in-line with the duct system (e.g, fans, heat exchangers and 
humidifiers) with an operating weight less than 76 pounds.  Equipment must be rigidly attached 
to duct at inlet and outlet. 

 
MANUFACTURER’S RESPONSIBILITIES: 
 
Manufacturer of vibration and seismic control products shall have the following responsibilities: 

1. Determine vibration isolation and seismic restraint sizes and locations. 
2. Provide piping, ductwork and equipment isolation systems and seismic restraints as scheduled or 

specified. 
3. Provide installation instructions and shop drawings for all materials supplied under this section of 

the specifications. 
4. Provide calculations to determine restraint loads resulting from seismic and wind forces presented 

in local building code or IBC, Chapter 16 latest edition. Seismic and wind loading calculations 
shall be certified & stamped by an engineer in the employ of the seismic equipment manufacturer 
with a minimum 5 years experience and licensed in the project’s jurisdiction. Provide calculations 
for all floor or roof mounted equipment, all suspended or wall mounted equipment 20lbs or 
greater, and vibration isolated equipment 20lbs or greater. 

5. Calculations and restraint device submittal drawings shall specify anchor bolt type, embedment, 
concrete compressive strength, minimum spacing between anchors, and minimum distances of 
anchors from concrete edges. 

6. The seismic supplier shall provide a certificate of professional liability insurance for the seismic 
engineer for an amount not less than $1,000,000.00. 

 
SUBMITTALS: 
 
Submit shop drawings of all isolators, seismic restraints and calculations provided. The manufacturer of 
vibration isolation products shall submit the following data for each piece of isolated equipment: clearly 
identified equipment tag, quantity and size of vibration isolators and seismic restraints for each piece of 
rotating isolated equipment. Submittals for mountings and hangers incorporating springs shall include 
free height, rated deflections, and solid load. Submittals for bases shall clearly identify locations for all 
mountings as well as all locations for attachment points of the equipment to the mounting base.  
Submittals shall include seismic calculations signed and checked by a qualified licensed engineer in the 
employ of the manufacturer of the vibration isolators. Catalog cut sheets and installation instructions shall 
be included for each type of isolation mounting or seismic restraint used on equipment being isolated. 
 
Provide shop drawings indicating location of all specification SC cable restraints (section 2.3.2) required 
for pipe and ductwork. Drawings must be stamped by manufacturer’s registered professional engineer.  
 
Mechanical, electrical and plumbing equipment manufacturers shall provide certification that their 
equipment is capable of resisting expected seismic loads without failure. Equipment manufacturers shall 
provide suitable attachment points and/or instructions for attaching seismic restraints.   
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PART 2 - PRODUCTS 
 
QUALITY CONTROL: 
 
The isolators and seismic restraint systems listed herein are as manufactured by Amber / Booth, Mason 
Industries, Kinetics, or approved equals which meet all the requirements of the specifications, are 
acceptable. Manufacturer must be a member of the Vibration Isolation and Seismic Control 
Manufacturers Association (VISCMA). Non-isolated seismic rated curbs by Imperial Metals are 
acceptable. 
 
Steel components shall be cleaned and painted with industrial enamel. All nuts, bolts and washers shall be 
zinc-electroplated.  Structural steel bases shall be thoroughly cleaned of welding slag and primed with 
zinc-chromate or metal etching primer.  
 
All isolators, bases and seismic restraints exposed to the weather shall utilize cadmium plated, epoxy coat 
or PVC coated springs and hot dipped galvanized steel components. Nuts, bolts and washers may be zinc-
electroplated. Isolators for outdoor mounted equipment shall provide adequate restraint for the greater of 
either wind loads required by local codes or withstand a minimum of 30 lb. / sq. ft. applied to any 
exposed surface of the equipment. 
 
 
PART 3 – EXECUTION 
 
Isolator and seismic restraints shall be installed as recommended by the manufacturer. Isolate all 
mechanical equipment 3/4 hp and over per the isolation schedule and these specifications. 
 
INSTALLATION: 
 
Comply with manufacturer’s instructions for the installation and load application of vibration isolation 
materials and products. Adjust to ensure that units do not exceed rated operating deflections or bottom out 
under loading, and are not short-circuited by other contacts or bearing points. Remove space blocks and 
similar devices (if any) intended for temporary support during installation or shipping. Locate isolation 
hangers as near the overhead support structure as possible. Adjust leveling devices as required to 
distribute loading uniformly on isolators. Shim units as required where leveling devices cannot be used to 
distribute loading properly. 
 
APPLICATION OF SEISMIC RESTRAINTS: 
 
Rigidly Mounted Equipment: 
 
Wall mounted equipment shall be protected by properly sized anchor bolts. 
 
 
End of Section 230548 
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SECTION 323113 - CHAIN LINK FENCES AND GATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Chain-link fences. 

B. Related Sections: 

1. Section 033000 "Cast-in-Place Concrete" 

1.3 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Design chain-link fences and gates, including comprehensive engineering 
analysis by a qualified professional engineer, using performance requirements and design 
criteria indicated. 

B. Structural Performance: Chain-link fence and gate framework shall withstand the effects of 
gravity loads and the following loads and stresses within limits and under conditions indicated 
according to ASCE/SEI 7 

1. Minimum Post Size: Determine according to ASTM F 1043 for framework up to 8 feet 
(3.66 m) high, and post spacing not to exceed 10 feet (3 m). 

2. Minimum Post Size and Maximum Spacing: Determine according to CLFMI WLG 2445, 
based on mesh size and pattern specified and on the following: 

a. Wind Loads: 100 
b. Exposure Category:  C. 
c. Fence Height: 8 feet  
d. Material Group:  IA, ASTM F 1043, Schedule 40 steel pipe. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes for chain-link 
fences. 
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1. Fence and gate posts, rails, and fittings. 
2. Chain-link fabric, reinforcements, and attachments. 

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.  

C. Delegated-Design Submittal: For chain-link fences and gate framework indicated to comply 
with performance requirements and design criteria, including analysis data signed and sealed by 
the qualified professional engineer responsible for their preparation. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified professional engineer 

B. Product Certificates: For each type of chain-link fence from manufacturer. 

C. Product Test Reports: For framing strength according to ASTM F 1043. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For emergency, operation, and maintenance manuals: 

1.7 PROJECT CONDITIONS 

A. Field Measurements: Verify layout information for chain-link fences shown on Drawings in 
relation to property survey and existing structures. Verify dimensions by field measurements. 

1.8 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which Installer agrees to repair or replace 
components of chain-link fences and gates that fail in materials or workmanship within 
specified warranty period. 

1. Failures include, but are not limited to, the following: 
a. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Period:  Five years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 CHAIN-LINK FENCE FABRIC 

A. General: Provide fabric in one-piece heights measured between top and bottom of outer edge of 
selvage knuckle or twist. Comply with CLFMI Product Manual and with requirements indicated 
below: 

1. Fabric Height:  As indicated on Drawings. 
2. Steel Wire Fabric: Wire with a diameter of 0.192 inch (4.88 mm) 

a. Mesh Size: 2 inches (50 mm) 
b. Aluminum-Coated Fabric: ASTM A 491, Type I, 0.40 oz./sq. ft. (122 g/sq. m) 
c. Zinc-Coated Fabric: ASTM A 392, Type II, Class 1, 1.2 oz./sq. ft. (366 g/sq. m) 

d. Coat selvage ends of fabric that is metallic coated before the weaving process with 
manufacturer's standard clear protective coating. 

2.2 FENCE FRAMING 

A. Posts and Rails: Comply with ASTM F 1043 for framing, including rails, braces, and line; 
terminal; and corner posts. Provide members with minimum dimensions and wall thickness 
according to ASTM F 1043 based on the following: 

1. Fence Height: As indicated on Drawings 
2. Light Industrial Strength: Material Group IC-L, round steel pipe, electric-resistance-

welded pipe 

a. Line Post: 2.875 inches (73 mm) in diameter 
b. End, Corner and Pull Post: 2.875 inches (73 mm) 
c. Line Post: 2.875 inches (73 mm) in diameter 
d. End, Corner and Pull Post: 2.875 inches (73 mm) in diameter 

3. Horizontal Framework Members: Intermediate, top and bottom rails complying with 
ASTM F 1043. 

a. Top Rail: 1.66 inches (42 mm) in diameter 

4. Brace Rails: Comply with ASTM F 1043. 
5. Metallic Coating for Steel Framing: 

a. Type A, consisting of not less than minimum 2.0-oz./sq. ft. (0.61-kg/sq. m) 
average zinc coating per ASTM A 123/A 123M or 4.0-oz./sq. ft. (1.22-kg/sq. m) 
zinc coating per ASTM A 653/A 653M. 

b. Type B, zinc with organic overcoat, consisting of a minimum of 0.9 oz./sq. ft. 
(0.27 kg/sq. m) of zinc after welding, a chromate conversion coating, and a clear, 
verifiable polymer film. 
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c. External, Type B, zinc with organic overcoat, consisting of a minimum of 0.9 
oz./sq. ft. (0.27 kg/sq. m) of zinc after welding, a chromate conversion coating, and 
a clear, verifiable polymer film. Internal, Type D, consisting of 81 percent, not less 
than 0.3-mil- (0.0076-mm-) thick, zinc-pigmented coating. 

d. Type C, Zn-5-Al-MM alloy, consisting of not less than 1.8-oz./sq. ft. (0.55-
kg/sq. m) coating. 

e. Coatings: Any coating above. 

2.3 FITTINGS 

A. General: Comply with ASTM F 626. 

B. Post Caps: Provide for each post. 

1. Provide line post caps with loop to receive tension wire or top rail. 

C. Rail and Brace Ends: For each gate, corner, pull, and end post. 

D. Rail Fittings: Provide the following: 
1. Rail Clamps: Line and corner boulevard clamps for connecting intermediate and bottom 

rails in the fence line-to-line posts. 

E. Tension and Brace Bands:  Pressed steel. 

F. Tension Bars:  Steel, length not less than 2 inches (50 mm) shorter than full height of chain-link 
fabric. Provide one bar for each gate and end post, and two for each corner and pull post, unless 
fabric is integrally woven into post. 

G. Tie Wires, Clips, and Fasteners: According to ASTM F 626. 

1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and frames, 
complying with the following: 

a. Hot-Dip Galvanized Steel:  0.106-inch- (2.69-mm-) diameter wire; galvanized 
coating thickness matching coating thickness of chain-link fence fabric. 

H. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz. /sq. ft. (366 g 
/sq. m) zinc. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Install chain-link fencing to comply with ASTM F 567 and more stringent requirements 
indicated. 
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3.2 CHAIN-LINK FENCE INSTALLATION 

A. Post:  Base Plate surface mounted anchor to concrete slab with anchors to withstand indicated 
loads.. 

B. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining plumb 
position and alignment of fencing. Diagonally brace terminal posts to adjacent line posts with 
truss rods and turnbuckles. Install braces at end and gate posts and at both sides of corner and 
pull posts. 

1. Locate horizontal braces at midheight of fabric 72 inches (1830 mm) or higher, on fences 
with top rail and at two-third fabric height on fences without top rail. Install so posts are 
plumb when diagonal rod is under proper tension. 

C. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment of 
fencing. Run rail continuously through line post caps, bending to radius for curved runs and 
terminating into rail end attached to posts or post caps fabricated to receive rail at terminal 
posts. Provide expansion couplings as recommended in writing by fencing manufacturer. 

D. Intermediate and Bottom Rails: Install and secure to posts with fittings. 

E. Chain-Link Fabric: Apply fabric to inside of enclosing framework. Leave 1 inch (25.4 mm) 
between finish grade or surface and bottom selvage unless otherwise indicated. Pull fabric taut 
and tie to posts, rails, and tension wires. Anchor to framework so fabric remains under tension 
after pulling force is released. 

F. Tension or Stretcher Bars: Thread through fabric and secure to end, corner, pull, and gate posts 
with tension bands spaced not more than 15 inches (380 mm) o.c. 

G. Tie Wires: Use wire of proper length to firmly secure fabric to line posts and rails. Attach wire 
at one end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and attach 
other end to chain-link fabric per ASTM F 626. Bend ends of wire to minimize hazard to 
individuals and clothing. 

1. Maximum Spacing: Tie fabric to line posts at 12 inches (300 mm) o.c. and to braces at 24 
inches (610 mm) o.c. 

H. Fasteners: Install nuts for tension bands and carriage bolts on the side of the fence opposite the 
fabric side. 

END OF SECTION 323113 
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SECTION 260500 - BASIC ELECTRICAL MATERIALS AND METHODS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Electrical equipment coordination and installation. 
2. Common electrical installation requirements. 

1.3 COORDINATION 

A. Coordinate arrangement, mounting, and support of electrical equipment: 

1. To allow maximum possible headroom unless specific mounting heights that reduce 
headroom are indicated. 

2. To provide for ease of disconnecting the equipment with minimum interference to other 
installations. 

3. To allow right of way for piping and conduit installed at required slope. 
4. So connecting raceways and all other equipment will be clear of obstructions and of the 

working and access space of other equipment. 

B. Provide access panels and doors for electrical items that are behind finished surfaces or 
otherwise concealed. 

C. Coordinate all power outages in existing buildings with owner giving a written 7-day notice. 

D. Coordinate all connections/conduits to existing buildings with owner’s representatives. 

E. Remove all material indicated to be demolished from construction site.  Material indicated to be 
reused shall be store properly and re-installed in good condition.  Clean and relamp lighting 
fixtures to be reused. 

F. Protect existing walls, ceiling, equipment, and furniture indicated to remain during construction.  
Repair and/or replace any damaged items after renovation. 
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PART 2 - PRODUCTS (N/A) 

PART 3 - EXECUTION 

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 

A. Comply with NECA 1. 

B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit 
for wall-mounting items. 

C. Headroom Maintenance:  If mounting heights or other location criteria are not indicated, 
arrange and install components and equipment to provide maximum possible headroom 
consistent with these requirements. 

D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components 
of both electrical equipment and other nearby installations.  Connect in such a way as to 
facilitate future disconnecting with minimum interference with other items in the vicinity. 

E. Right of Way:  Give to raceways and piping systems installed at a required slope. 

3.2 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore 
original fire-resistance rating of assembly. 

B. Seal all penetrations (fire rated or not) with approved assemblies.   

END OF SECTION 26 05 00 
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SECTION 260519 - CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 600 V and less. 

1.3 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

B. Comply with NFPA 70 - 2008. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 
1. American Insulated Wire Corp.; a Leviton Company. 
2. General Cable Corporation. 
3. Senator Wire & Cable Company. 
4. Southwire Company. 

B. Copper Conductors:  Comply with NEMA WC 70. 

C. Conductor Insulation:  Comply with NEMA WC 70 for Types THHN-THWN. 
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2.2 CONNECTORS AND SPLICES 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. AFC Cable Systems, Inc. 
2. Hubbell Power Systems, Inc. 
3. O-Z/Gedney; EGS Electrical Group LLC. 
4. 3M; Electrical Products Division. 
5. Tyco Electronics Corp. 

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, material, type, 
and class for application and service indicated. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Class 1 Control Circuits:  Type THHN-THWN, in raceway. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated. 

B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation.  Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 
not damage cables or raceway. 

D. Support cables according to Division 26 Section "Electrical Supports and Seismic Restraints." 

E. Identify and color-code conductors and cables according to Division 26 Section "Electrical 
Identification." 
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3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess equivalent 
or better mechanical strength and insulation ratings than unspliced conductors. 

C. Wiring at Outlets:  Install conductor at each outlet, with at least 6 inches (150 mm). 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

B. Tests and Inspections: 

1. After installing conductors and cables and before electrical circuitry has been energized, 
test service entrance and feeder conductors, and conductors feeding the following critical 
equipment and services for compliance with requirements. 

END OF SECTION 26 05 19 
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SECTION 260526 - GROUNDING AND BONDING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes methods and materials for grounding systems and equipment. 

1.3 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70 - 
2008, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked 
for intended use. 

B. Comply with UL 467 for grounding and bonding materials and equipment. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS 

A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise required by 
applicable Code or authorities having jurisdiction. 

2.2 CONNECTORS 

A. Listed and labeled by a nationally recognized testing laboratory acceptable to authorities having 
jurisdiction for applications in which used, and for specific types, sizes, and combinations of 
conductors and other items connected. 

B. Bolted Connectors for Conductors and Pipes:  Copper or copper alloy, bolted pressure-type, 
with at least two bolts. 

1. Pipe Connectors:  Clamp type, sized for pipe. 
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PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors:  Install solid conductor for No. 10 AWG and smaller, and stranded conductors for 
No. 8 AWG and larger, unless otherwise indicated. 

B. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations:  Bolted connectors. 
2. Underground Connections:  Welded connectors, except at test wells and as otherwise 

indicated. 
3. Connections to Structural Steel:  Welded connectors. 

3.2 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with all feeders and branch circuits. 

3.3 INSTALLATION 

A. Grounding Conductors:  Route along shortest and straightest paths possible, unless otherwise 
indicated or required by Code.  Avoid obstructing access or placing conductors where they may 
be subjected to strain, impact, or damage. 

B. Bonding Straps and Jumpers:  Install in locations accessible for inspection and maintenance, 
except where routed through short lengths of conduit. 

1. Bonding to Structure:  Bond straps directly to basic structure, taking care not to penetrate 
any adjacent parts. 

2. Use exothermic-welded connectors for outdoor locations, but if a disconnect-type 
connection is required, use a bolted clamp. 

END OF SECTION 26 05 26 
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SECTION 260529 - ELECTRICAL SUPPORTS AND SEISMIC RESTRAINTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Hangers and supports for electrical equipment and systems. 
2. Seismic restraints for electrical equipment and systems. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. IBC:  International Building Code. 

C. IMC:  Intermediate metal conduit. 

D. RMC:  Rigid metal conduit. 

E. Seismic Restraint:  A structural support element such as a metal framing member, a cable, an 
anchor bolt or stud, a fastening device, or an assembly of these items used to transmit seismic 
forces from an item of equipment or system to building structure and to limit movement of item 
during a seismic event. 

1.4 QUALITY ASSURANCE 

A. Comply with seismic-restraint requirements in the IBC unless requirements in this Section are 
more stringent. 

B. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 
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PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads 
calculated or imposed under this Project, with a minimum structural safety factor of five times 
the applied force. 

B. Steel Slotted Support Systems:  Comply with MFMA-3, factory-fabricated components for field 
assembly. 

1. Channel Dimensions:  Selected for structural loading. 

C. Raceway and Cable Supports:  As described in NECA 1. 

D. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated 
fittings, designed for types and sizes of raceway or cable to be supported. 

E. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36/A 36M, steel plates, 
shapes, and bars; black and galvanized. 

F. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or 
their supports to building surfaces include the following: 

1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement 
concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for 
supported loads and building materials where used. 

2. Mechanical-Expansion Anchors:  Insert-wedge-type, zinc-coated steel, for use in 
hardened portland cement concrete with tension, shear, and pullout capacities appropriate 
for supported loads and building materials in which used. 

3. Concrete Inserts:  Steel or malleable-iron slotted-support-system units similar to MSS 
Type 18; complying with MFMA-3 or MSS SP-58. 

4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for 
attached structural element. 

5. Through Bolts:  Structural type, hex head, high strength.  Comply with ASTM A 325. 
6. Toggle Bolts:  All-steel springhead type. 
7. Hanger Rods:  Threaded steel. 

2.2 SEISMIC-RESTRAINT COMPONENTS 

A. Angle and Channel-Type Brace Assemblies:  Steel angles or steel slotted-support-system 
components; with accessories for attachment to braced component at one end and to building 
structure at the other end. 
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B. Cable Restraints:  ASTM A 603, zinc-coated, steel wire rope attached to steel or stainless-steel 
thimbles, brackets, swivels, and bolts designed for restraining cable service. 

1. Seismic Mountings, Anchors, and Attachments:  Devices as specified in Part 2 "Support, 
Anchorage, and Attachment Components" Article, selected to resist seismic forces. 

2.3 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES 

A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions 
of supported equipment. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 for application of hangers and supports for electrical equipment and 
systems, except if requirements in this Section are stricter. 

B. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted support 
system, sized so capacity can be increased by at least 25 percent in future without exceeding 
specified design load limits. 
1. Secure raceways and cables to these supports with two-bolt conduit clamps using spring 

friction action for retention in support channel. 

C. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1-
1/2-inch (38-mm) and smaller raceways serving branch circuits and communication systems 
above suspended ceilings and for fastening raceways to trapeze supports. 

3.2 SUPPORT AND SEISMIC-RESTRAINT INSTALLATION 

A. Comply with NECA 1 for installation requirements, except as specified in this Article. 

B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT may be 
supported by openings through structure members, as permitted in NFPA 70. 

C. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 

1. To Wood:  Fasten with lag screws or through bolts. 
2. To New Concrete:  Bolt to concrete inserts. 
3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
4. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock 

washers and nuts may be used in existing standard-weight concrete 4 inches (100 mm) 
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thick or greater.  Do not use for anchorage to lightweight-aggregate concrete or for slabs 
less than 4 inches (100 mm) thick. 

5. To Light Steel:  Sheet metal screws. 
6. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets, 

panelboards, disconnect switches, control enclosures, pull and junction boxes, 
transformers, and other devices on slotted-channel racks attached to substrate by means 
that meet seismic-restraint strength and anchorage requirements. 

D. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing 
bars. 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

B. Field Welding:  Comply with AWS D1.1/D1.1M. 

3.4 INSTALLATION OF SEISMIC-RESTRAINT COMPONENTS 

A. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to structure at 
flanges of beams, upper truss chords of bar joists, or at concrete members. 

END OF SECTION 26 05 29 
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SECTION 260533 - RACEWAYS AND BOXES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring. 

B. Related Sections include the following: 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. FMC:  Flexible metal conduit. 

C. IMC:  Intermediate metal conduit. 

D. LFMC:  Liquidtight flexible metal conduit. 

E. RNC:  Rigid nonmetallic conduit. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70 - 
2008, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked 
for intended use. 

B. Comply with NFPA 70 - 2008. 

PART 2 - PRODUCTS 

2.1 METAL CONDUIT AND TUBING 

A. Rigid Steel Conduit:  ANSI C80.1. 

B. IMC:  ANSI C80.6. 
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C. EMT:  ANSI C80.3. 

D. FMC:  Zinc-coated steel. 

E. LFMC:  Flexible steel conduit with PVC jacket. 

F. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:  
NEMA FB 1; listed for type and size raceway with which used, and for application and 
environment in which installed. 
1. Fittings for EMT:  Steel , set-screw (indoors), weatherproof compression (outdoors). 

2.2 BOXES, ENCLOSURES, AND CABINETS 

A. Metal Floor Boxes:  Cast metal semi-adjustable, rectangular. 

B. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1. 

C. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous-hinge cover with flush latch, 
unless otherwise indicated. 

1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard enamel. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Comply with the following indoor applications, unless otherwise indicated: 

1. Exposed, Not Subject to Physical Damage:  EMT. 
2. Exposed and Subject to Severe Physical Damage:  IMC.   
3. Concealed in Ceilings and Interior Walls and Partitions:  EMT. 
4. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 

Electric Solenoid, or Motor-Driven Equipment):  FMC, except use LFMC in damp or wet 
locations. 

5. Damp or Wet Locations:  IMC. 
6. Raceways for Optical Fiber or Communications Cable in Spaces Used for Environmental 

Air:  EMT. 
7. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, nonmetallic 

in damp or wet locations. 

B. Minimum Raceway Size:  3/4-inch (21-mm) trade size. 

C. Raceway Fittings:  Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit:  Use threaded rigid steel conduit fittings, unless 
otherwise indicated. 
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3.2 INSTALLATION 

A. Comply with NECA 1 for installation requirements applicable to products specified in Part 2 
except where requirements on Drawings or in this Article are stricter. 

B. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam or hot-
water pipes.  Install horizontal raceway runs above water and steam piping. 

C. Complete raceway installation before starting conductor installation. 

D. Support raceways as specified in Division 26 Section "Electrical Supports and Seismic 
Restraints." 

E. Install no more than the equivalent of three 90-degree bends in any conduit run except for 
communications conduits, for which fewer bends are allowed. 

F. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise 
indicated.  If surface raceway is required on existing block walls, confirm routing with Architect 
before rough-in. 

G. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  Apply 
listed compound to threads of raceway and fittings before making up joints.  Follow compound 
manufacturer's written instructions. 

H. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating bushings 
to protect conductors, including conductors smaller than No. 4 AWG. 

I. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line with not 
less than 200-lb (90-kg) tensile strength.  Leave at least 12 inches (300 mm) of slack at each end 
of pull wire. 

J. Flexible Conduit Connections:  Use maximum of 72 inches (1830 mm) of flexible conduit for 
recessed and semi-recessed lighting fixtures, equipment subject to vibration, noise transmission, 
or movement; and for transformers and motors. 

1. Use LFMC in damp or wet locations. 

K. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of masonry block, 
and install box flush with surface of wall. 

L. Coordinate all boxes in casework with furniture supplier.  Coordinate all work in casework with 
Architect before roughing in. 

3.3 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore 
original fire-resistance rating of assembly.  Firestopping materials and installation requirements 
are specified in Division 7 Section "Through-Penetration Firestop Systems." 
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3.4 PROTECTION 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are 
without damage or deterioration at time of Substantial Completion. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

END OF SECTION 26 05 33 



University of South Carolina   Architect's Project No. 12.130.06 
Williams Brice Stadium Women's Restroom Construction (SE) State Project No. H27-Z054 
BID SET FOR INFORMATION ONLY 3/04/13 
 
 

ELECTRICAL IDENTIFICATION 260553 - 1 

SECTION 260553 - ELECTRICAL IDENTIFICATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Identification for conductors and control cable. 
2. Equipment identification labels. 

1.3 QUALITY ASSURANCE 

A. Comply with NFPA 70 - 2008. 

1.4 COORDINATION 

A. Coordinate identification names, abbreviations, colors, and other features with requirements in 
the Contract Documents, Shop Drawings, manufacturer's wiring diagrams, and the Operation 
and Maintenance Manual, and with those required by codes, standards, and 29 CFR 1910.145.  
Use consistent designations throughout Project. 

B. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 

C. Coordinate installation of identifying devices with location of access panels and doors. 

D. Install identifying devices before installing acoustical ceilings and similar concealment. 

PART 2 - PRODUCTS 

2.1 CONDUCTOR AND CONTROL CABLE IDENTIFICATION MATERIALS 

A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 3 mils (0.08 
mm) thick by 1 to 2 inches (25 to 50 mm) wide. 

B. Marker Tapes:  Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification 
legend machine printed by thermal transfer or equivalent process. 
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2.2 INSTRUCTION SIGNS 

A. Engraved, laminated acrylic or melamine plastic, minimum 1/16 inch (1.6 mm) thick for signs 
up to 20 sq. in. (129 sq. cm) and 1/8 inch (3.2 mm) thick for larger sizes. 

1. Engraved legend with black letters on white face. 
2. Punched or drilled for mechanical fasteners. 

2.3 EQUIPMENT IDENTIFICATION LABELS 

A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process.  
Minimum letter height shall be 3/8 inch (10 mm). 

B. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, with black 
letters on a white background.  Minimum letter height shall be 3/8 inch (10 mm). 

2.4 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel machine 
screws with nuts and flat and lock washers. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Power-Circuit Conductor Identification:  For secondary conductors in pull and junction boxes  
use color-coded tape. 

B. Branch-Circuit Conductor Identification:  Where there are conductors for more than three 
branch circuits in same junction or pull box, use color-coding conductor tape.   

C. Equipment Identification Labels:  On each unit of equipment, install unique designation label 
that is consistent with wiring diagrams, schedules, and Operation and Maintenance Manual.  
Apply labels to disconnect switches and protection equipment, central or master units, control 
panels, control stations, terminal cabinets, and racks of each system.  Systems include power, 
lighting, control, communication, signal, monitoring, and alarm systems unless equipment is 
provided with its own identification. 

1. Labeling Instructions: 

a. Laminated acrylic or melamine label.  Unless otherwise indicated, provide a single 
line of text with 1/2-inch- (13-mm-) high letters on 1-1/2-inch- (38-mm-) high 
label; where 2 lines of text are required, use labels 2 inches (50 mm) high. 

2. Equipment to Be Labeled: 
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a. Panelboards, electrical cabinets, and enclosures. 
b. Access doors and panels for concealed electrical items. 
c. Disconnect switches. 
d. Enclosed circuit breakers. 
e. Fire-alarm control panel and annunciators. 
f. Monitoring and control equipment. 

3.2 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location:  Install identification materials and devices at locations for most convenient viewing 
without interference with operation and maintenance of equipment. 

C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Self-Adhesive Identification Products:  Clean surfaces before application, using materials and 
methods recommended by manufacturer of identification device. 

E. Color-Coding for Phase and Voltage Level Identification, 600 V and Less:  Use the colors listed 
below for conductors. 

1. Color shall be factory applied or, for sizes larger than No. 10 AWG if authorities having 
jurisdiction permit, field applied. 

 
2. Colors for 120/208-V Circuits: 

a. Phase A:  Black. 
b. Phase B:  Red. 
c. Phase C:  Blue. 
d. Neutral:   White. 
e. Ground:  Green. 

3. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a minimum 
distance of 6 inches (150 mm) from terminal points and in boxes where splices or taps are 
made.  Apply last two turns of tape with no tension to prevent possible unwinding.  
Locate bands to avoid obscuring factory cable markings. 

END OF SECTION 26 05 53 
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SECTION 262726 - WIRING DEVICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Receptacles, receptacles with integral GFCI, and associated device plates. 
2. Snap switches. 

1.3 DEFINITIONS 

A. GFCI:  Ground-fault circuit interrupter. 

B. Pigtail:  Short lead used to connect a device to a branch-circuit conductor. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of wiring device and associated wall plate through one 
source from a single manufacturer.  Insofar as they are available, obtain all wiring devices and 
associated wall plates from a single manufacturer and one source. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70 - 
2008, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked 
for intended use. 

C. Comply with NFPA 70 - 2008. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper). 
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2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell). 
3. Leviton Mfg. Company Inc. (Leviton). 
4. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour). 

2.2 STRAIGHT BLADE RECEPTACLES 

A. Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, NEMA WD 6 
configuration 5-20R, and UL 498. 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 5351 (single), 5352 (duplex). 
b. Hubbell; HBL5351 (single), CR5352 (duplex). 
c. Leviton; 5891 (single), 5352 (duplex). 
d. Pass & Seymour; 5381 (single), 5352 (duplex). 

2.3 GFCI RECEPTACLES 

A. General Description:  Straight blade, feed-through type.  Comply with NEMA WD 1, 
NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted when 
device is tripped. 

B. Duplex GFCI Convenience Receptacles, 125 V, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 
 

a. Cooper; GF20. 
b. Hubbell; GF5262. 
c. Leviton; 6899. 
d. Pass & Seymour; 2084. 

2.4 SNAP SWITCHES 

A. Comply with NEMA WD 1 and UL 20. 

B. Switches, 120/277 V, 20 A: 
1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Cooper; 2221 (single pole), 2222 (two pole), 2223 (three way), 2224 (four way). 
b. Hubbell; CS1221 (single pole), CS1222 (two pole), CS1223 (three way), CS1224 

(four way). 
c. Leviton; 1221-2 (single pole), 1222-2 (two pole), 1223-2 (three way), 1224-2 (four 

way). 
d. Pass & Seymour; 20AC1 (single pole), 20AC2 (two pole), 20AC3 (three way), 

20AC4 (four way). 
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2.5 WALL PLATES 

A. Single and combination types to match corresponding wiring devices. 

1. Plate-Securing Screws:  Metal with head color to match plate finish. 
2. Material :  Smooth stainless steel. 
3. Material for Damp Locations:  Cast aluminum with spring-loaded lift cover, and listed 

and labeled for use in "wet locations." 

2.6 FINISHES 

A. Color:  Wiring device catalog numbers in Section Text do not designate device color. 

1. Wiring Devices Connected to Normal Power System:  Match existing as approved by 
Architect, unless otherwise indicated or required by NFPA 70 or device listing. 

 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with NECA 1, including the mounting heights listed in that standard, unless otherwise 
noted. 

B. Coordination with Other Trades: 

1. Take steps to insure that devices and their boxes are protected.  Do not place wall finish 
materials over device boxes and do not cut holes for boxes with routers that are guided by 
riding against outside of the boxes. 

2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust, 
paint, and other material that may contaminate the raceway system, conductors, and 
cables. 

3. Install device boxes in brick or block walls so that the cover plate does not cross a joint 
unless the joint is troweled flush with the face of the wall. 

4. Install wiring devices after all wall preparation, including painting, is complete. 

C. Conductors: 

1. Do not strip insulation from conductors until just before they are spliced or terminated on 
devices. 

2. Strip insulation evenly around the conductor using tools designed for the purpose.  Avoid 
scoring or nicking of solid wire or cutting strands from stranded wire. 

3. The length of free conductors at outlets for devices shall meet provisions of NFPA 70, 
Article 300, without pigtails. 

D. Device Installation: 
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1. Replace all devices that have been in temporary use during construction or that show 
signs that they were installed before building finishing operations were complete. 

2. Keep each wiring device in its package or otherwise protected until it is time to connect 
conductors. 

3. Do not remove surface protection, such as plastic film and smudge covers, until the last 
possible moment. 

4. Connect devices to branch circuits using pigtails that are not less than 6 inches (152 mm) 
in length. 

5. When there is a choice, use side wiring with binding-head screw terminals.  Wrap solid 
conductor tightly clockwise, 2/3 to 3/4 of the way around terminal screw. 

6. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice 
No. 12 AWG pigtails for device connections. 

E. Receptacle Orientation: 

1. Install ground pin of vertically mounted receptacles down.  Horizontally mounted 
receptacles, ground pin to the right. 

F. Device Plates:  Do not use oversized or extra-deep plates.  Repair wall finishes and remount 
outlet boxes when standard device plates do not fit flush or do not cover rough wall opening. 

G. Arrangement of Devices:  Unless otherwise indicated, mount flush, with long dimension 
vertical and with grounding terminal of receptacles on bottom.  Group adjacent switches under 
single, multigang wall plates. 

H. All devices shall be ADA-compliant in mounting height.  Toggle of switches shall not exceed 
48” aff.  In block wall construction, mount top of box at 48” aff (coordinate with block mason 
and bond beam).  Match switches in gyp wall construction at common height. 

3.2 FIELD QUALITY CONTROL 

A. Tests for Convenience Receptacles: 

1. Line Voltage:  Acceptable range is 105 to 132 V. 
2. GFCI Trip:  Test for tripping values specified in UL 1436 and UL 943. 
3. Using the test plug, verify that the device and its outlet box are securely mounted. 
4. The tests shall be diagnostic, indicating damaged conductors, poor connections, 

inadequate fault current path, defective devices, or similar problems.  Correct circuit 
conditions, remove malfunctioning units and replace with new ones, and retest as 
specified above. 

END OF SECTION 26 27 26 
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SECTION 265100 - INTERIOR LIGHTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Lighting fixtures, lamps, and ballasts (interior and exterior building mounted). 
2. Emergency lighting units. 
3. Exit signs. 
4. Lighting fixture supports. 

1.3 DEFINITIONS 

A. BF:  Ballast factor. 

B. CRI:  Color-rendering index. 

C. CU:  Coefficient of utilization. 

D. HID:  High-intensity discharge. 

E. LER:  Luminaire efficacy rating. 

F. Luminaire:  Complete lighting fixture, including ballast housing if provided. 

G. RCR:  Room cavity ratio. 

1.4 SUBMITTALS 

A. Product Data:  For each type of lighting fixture, arranged in order of fixture designation.  
Include data on features, accessories, finishes, and the following: 

1. Physical description of lighting fixture including dimensions. 
2. Emergency lighting units including battery and charger. 
3. Ballast. 
4. Energy-efficiency data. 
5. Lighting Fixtures. 
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6. Suspended ceiling components. 
7. Structural members to which suspension systems for lighting fixtures will be attached. 

B. Operation and Maintenance Data:  For lighting equipment and fixtures to include in emergency, 
operation, and maintenance manuals. 

C. Warranties:  Special warranties specified in this Section. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70 - 
2008, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked 
for intended use. 

B. Comply with NFPA 70 - 2008. 

1.6 COORDINATION 

A. Coordinate layout and installation of lighting fixtures and suspension system with other 
construction that penetrates ceilings or is supported by them, including HVAC equipment, fire-
suppression system, and partition assemblies. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Provide products listed in Lighting Fixture Schedule on the drawings or prior approved equals. 

2.2 LIGHTING FIXTURES AND COMPONENTS, GENERAL REQUIREMENTS 

A. Recessed Fixtures:  Comply with NEMA LE 4 for ceiling compatibility for recessed fixtures. 

B. Comply with UL 1598.   

C. Metal Parts:  Free of burrs and sharp corners and edges. 

D. Sheet Metal Components:  Steel, unless otherwise indicated.  Form and support to prevent 
warping and sagging. 

E. Doors, Frames, and Other Internal Access:  Smooth operating, free of light leakage under 
operating conditions, and designed to permit relamping without use of tools.  Designed to 
prevent doors, frames, lenses, diffusers, and other components from falling accidentally during 
relamping and when secured in operating position. 

F. Reflecting surfaces shall have minimum reflectance as follows, unless otherwise indicated: 
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1. White Surfaces:  85 percent. 
2. Specular Surfaces:  83 percent. 
3. Diffusing Specular Surfaces:  75 percent. 
4. Laminated Silver Metallized Film:  90 percent. 

G. Plastic Diffusers, Covers, and Globes: 

1. Acrylic Lighting Diffusers:  100 percent virgin acrylic plastic.  High resistance to 
yellowing and other changes due to aging, exposure to heat, and UV radiation. 

a. Lens Thickness:  At least 0.125 inch (3.175 mm) minimum unless different 
thickness is indicated. 

b. UV stabilized. 

2.3 BALLASTS FOR LINEAR FLUORESCENT LAMPS 

A. Electronic Ballasts:  Comply with ANSI C82.11; instant-start type, unless otherwise indicated, 
and designed for type and quantity of lamps served.  Ballasts shall be designed for full light 
output unless dimmer or bi-level control is indicated. 

1. Sound Rating:  A. 
2. Total Harmonic Distortion Rating:  Less than 20 percent. 
3. BF:  0.85 or higher. 
4. Parallel Lamp Circuits:  Multiple lamp ballasts shall comply with ANSI C 82.11 and 

shall be connected to maintain full light output on surviving lamps if one or more lamps 
fail. 

2.4 EMERGENCY FLUORESCENT POWER UNIT 

A. Internal Type:  Self-contained, modular, battery-inverter unit, factory mounted within lighting 
fixture body and compatible with ballast.  Comply with UL 924. 

1. Emergency Connection:  Operate 2 fluorescent lamp(s) continuously at an output of 1400 
lumens each.  Connect unswitched circuit to battery-inverter unit and switched circuit to 
fixture ballast. 

2. Test Push Button and Indicator Light:  Visible and accessible without opening fixture or 
entering ceiling space. 

a. Push Button:  Push-to-test type, in unit housing, simulates loss of normal power 
and demonstrates unit operability. 

b. Indicator Light:  LED indicates normal power on.  Normal glow indicates trickle 
charge; bright glow indicates charging at end of discharge cycle. 

3. Battery:  Sealed, maintenance-free, nickel-cadmium type. 
4. Charger:  Fully automatic, solid-state, constant-current type with sealed power transfer 

relay. 
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2.5 EXIT SIGNS 

A. Description:  Comply with UL 924; for sign colors, visibility, luminance, and lettering size, 
comply with authorities having jurisdiction. 

B. Internally Lighted Signs: 
1. Lamps for AC Operation:  LEDs, 70,000 hours minimum rated lamp life. 
2. Self-Powered Exit Signs (Battery Type):  Integral automatic charger in a self-contained 

power pack. 

a. Battery:  Sealed, maintenance-free, nickel-cadmium type. 
b. Charger:  Fully automatic, solid-state type with sealed transfer relay. 
c. Operation:  Relay automatically energizes lamp from battery when circuit voltage 

drops to 80 percent of nominal voltage or below.  When normal voltage is restored, 
relay disconnects lamps from battery, and battery is automatically recharged and 
floated on charger. 

d. Test Push Button:  Push-to-test type, in unit housing, simulates loss of normal 
power and demonstrates unit operability. 

e. LED Indicator Light:  Indicates normal power on.  Normal glow indicates trickle 
charge; bright glow indicates charging at end of discharge cycle. 

2.6 FLUORESCENT LAMPS 

A. Low-Mercury Lamps:  Comply with EPA's toxicity characteristic leaching procedure test; shall 
yield less than 0.2 mg of mercury per liter when tested according to NEMA LL 1. 

B. T8 rapid-start low-mercury lamps, rated 32 W maximum, nominal length of 48 inches (1220 
mm), 2800 initial lumens (minimum), CRI 75 (minimum), color temperature as indicated on 
drawings, and average rated life 20,000 hours, unless otherwise indicated. 

2.7 LIGHTING FIXTURE SUPPORT COMPONENTS 

A. Comply with Division 16 Section "Electrical Supports and Seismic Restraints" for channel- and 
angle-iron supports and nonmetallic channel and angle supports. 

B. Wires:  ASTM A 641/A 641M, Class 3, soft temper, zinc-coated steel, 12 gage (2.68 mm). 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Lighting fixtures:  Set level, plumb, and square with ceilings and walls.  Install lamps in each 
fixture. 
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B. Support for Lighting Fixtures in or on Grid-Type Suspended Ceilings:  Use grid as a support 
element. 
1. Support Clips:  Fasten to lighting fixtures and to ceiling grid members at or near each 

fixture corner with clips that are UL listed for the application. 
2. Fixtures of Sizes Less Than Ceiling Grid:  Install as indicated on reflected ceiling plans 

or center in acoustical panel, and support fixtures independently with at least two 3/4-
inch (20-mm) metal channels spanning and secured to ceiling tees. 

C. Connect wiring according to Division 26 Section "Conductors and Cables." 

3.2 FIELD QUALITY CONTROL 

A. Test for Emergency Lighting:  Interrupt power supply to demonstrate proper operation.  Verify 
transfer from normal power to battery and retransfer to normal. 

END OF SECTION 26 51 00 
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	PROJECT LOCATION: Columbia, South Carolina
	Contractor may be subject to performance appraisal at close of project
	BID SECURITY REQUIRED?   Yes     No
	PERFORMANCE & PAYMENT BONDS REQUIRED?   Yes     No
	A/E NAME: Quackenbush Architects + Planners
	A/E CONTACT:Barbara Haller, AIA, LEED AP BD + C
	A/E ADDRESS: Street/PO Box:1217 Hampton St
	City: Columbia
	State: SC   ZIP: 29201-    
	EMAIL: bhaller@quackbusharchitects.com
	BIDDING DOCUMENTS/PLANS MAY BE OBTAINED FROM: http://purchasing.sc.edu
	PLAN DEPOSIT AMOUNT: $0.00   IS DEPOSIT REFUNDABLE: Yes     No
	Only those Bidding Documents/Plans obtained from the above listed source(s) are official. Bidders rely on copies of Bidding Documents/Plans obtained from any other source at their own risk.
	BIDDING DOCUMENTS/PLANS ARE ALSO ON FILE FOR VIEWING PURPOSES ONLY AT (list name and location for each plan room or other entity):
	PRE-BID CONFERENCE?   Yes    No    MANDATORY ATTENDANCE?   Yes    No
	agency: University of South Carolina
	name of agency procurement officer: Kay Keisler, Procurement Specialist
	ADDRESS: Street/PO Box:743 Greene Street
	City: Columbia
	State: SC   ZIP: 29208-    
	EMAIL: kkeisler@fmc.sc.edu.edu
	BID DELIVERY ADDRESSES:
	APPROVED BY (Office of State Engineer):           DATE:      
	DO NOT INCLUDE THIS PAGE IN THE PROJECT MANUAL.
	PROJECT NUMBER: H27-Z054
	PROJECT NAME: WBS Women's Restroom Construction (SE)
	1. BUDGET
	Total Approved Project Funding: $499,000.00
	Construction Budget for this Contract: $400,000.00
	Final Estimate of Construction Cost: $383,080.00
	Gross Square Footage: 1,500 N/A
	Estimated Bldg. Cost: $284,080 N/A
	Estimated Site Cost: N/A N/A
	If No, Explain: Not a PIP project.  Submitted to USC
	Names and Contact for Local Authorities:      
	4. FLOOD HAZARD  (Provide ALL of the following information for ALL projects, even if not in a flood hazard zone)
	5. STATUS OF PERMITS AND APPROVALS REQUIRED PRIOR TO BID ADVERTISEMENT
	FLOODPLAIN (OSE approval required, not subject to certification): N/A
	DHEC (List Individual Permits and/or Approvals): N/A
	Status of Each Permit/Approval: N/A
	SCDOT: N/A
	ZONING (Include Name of Local Authority):      
	Status of Permit/Approval: N/A
	OTHER (List Separately): N/A
	Status of Each Permit/Approval: N/A
	6. EROSION AND SEDIMENT CONTROL
	All Land Disturbing Activity associated with this project shall be performed pursuant to the Contract Documents.
	2. Copies of all permits and approvals listed in Section 5.

	130.06 00 06 AIA A701 Instructions to Bidders
	INSTRUCTIONS TO BIDDERS

	130.06 00 07 00201 Supplemental Instructions to Bidders
	1. STANDARD SUPPLEMENTAL INSTRUCTIONS TO BIDDERS
	2.2 Certification of Independent Price Determination
	GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY RENDER YOU SUBJECT TO PROSECUTION UNDER SECTION 16-9-10 OF THE SOUTH CAROLINA CODE OF LAWS AND OTHER APPLICABLE LAWS.
	(a) By submitting an bid, the bidder certifies that—
	(1) The prices in this bid have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other bidder or competitor relating to—
	(i) Those prices;
	(ii) The intention to submit an bid; or
	(iii) The methods or factors used to calculate the prices offered.
	(2) The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a neg...
	(3) No attempt has been made or will be made by the bidder to induce any other concern to submit or not to submit an bid for the purpose of restricting competition.
	(b) Each signature on the bid is considered to be a certification by the signatory that the signatory—
	(1) Is the person in the bidder’s organization responsible for determining the prices being offered in this bid, and that the signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this ce...
	(2)(i) Has been authorized, in writing, to act as agent for the bidder's principals in certifying that those principals have not participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this certification [A...
	(ii) As an authorized agent, does certify that the principals referenced in subdivision (b)(2)(i) of this certification have not participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this certification; and
	(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this certification.
	(c) If the bidder deletes or modifies paragraph (a)(2) of this certification, the bidder must furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.
	9.1 NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING
	IMPORTANT TAX NOTICE - NONRESIDENTS ONLY
	END OF DOCUMENT

	130.06 00 08 AIA A310 Bid Bond
	BID BOND

	130.06 00 09 Standard Bid Form SE-330
	Bidders shall submit bids on only Bid Form SE-330.
	BID SUBMITTED BY:     
	BID SUBMITTED TO: University of South Carolina
	FOR PROJECT: PROJECT NAME WBS Women's Restroom Construction (SE)
	PROJECT NUMBER  H27-Z054
	OFFER
	ADDENDUM No:     
	ALTERNATE # 1 (Brief Description): Additional concrete slab and steel beams as shown on architectural and structural drawings.
	ALTERNATE # 2 (Brief Description): All toilet partitions for Women’s Restroom
	(Bidder to Mark appropriate box to clearly indicate the price adjustment offered for each alternate)
	ALTERNATE # 3 (Brief Description):      
	Bidder'S TAXPAYER IDENTIFICATION
	FEDERAL EMPLOYER'S IDENTIFICATION NUMBER:     
	OR
	CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS
	Classification(s)& Limits:      
	Subclassification(s) & Limits:     
	SC Contractor's License Number(s):     
	BY SIGNING THIS BID, THE PERSON SIGNING REAFFIRMS ALL REPRESENTATIONS AND CERTIFICATIONS MADE BY BOTH THE PERSON SIGNING AND THE BIDDER, INCLUDING WITHOUT LIMITATION, THOSE APPEARING IN ARTICLE 2 OF THE INSTRUCTIONS TO BIDDER. THE INVITATION FOR BIDS,...
	SIGNATURE
	BY:       DATE:     
	Title:      
	TELEPHONE:     
	EMAIL:      

	130.06 00 12 AIA A201 General Conditions.pdf
	GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

	130.06 000115 fl - list of drawing sheets.pdf
	1.1 LIST OF DRAWINGS
	A. Drawings:  Drawings consist of the Contract Drawings and other drawings listed on the Table of Contents page of the separately bound drawing set titled University of South Carolina WBS Williams Brice Stadium Women’s Restroom Construction (SE) Febru...
	B. List of Drawings:  Drawings consist of the following Contract Drawings and other drawings of type indicated:


	2.pdf
	130.06 011000 fl - summary
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Work by Owner.
	4. Owner-furnished products.
	5. Contractor-furnished, Owner-installed products.
	6. Access to site.
	7. Coordination with occupants.
	8. Work restrictions.
	9. Specification and drawing conventions.
	10. Miscellaneous provisions.

	B. Related Requirements:
	1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 PROJECT INFORMATION
	A. Project Identification: State Project No. H27-Z054, WBS Women's Restroom Construction (SE)
	1. Project Location:  Williams Brice Stadium, Columbia, SC

	B. Owner: University of South Carolina, 743 Greene Street, Columbia, SC 29208.
	1. Owner's Representative:  Ann Derrick, Facilities Design and Construction.

	C. Architect: Quackenbush Architects + Planners, 1217 Hampton Street, Columbia, SC 29201 Attention:  Barb Haller. .
	D. Architect's Consultants:  The Architect has retained the following design professionals who have prepared designated portions of the Contract Documents:
	1. Structural Engineer:  Kyzer & Timmerman Structural Engineers.
	2. Mechanical, Plumbing:  Swygert & Associates, Ltd.
	3. Electrical:  Belka Engineering Associates, Inc.


	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and consists of the following:
	1. The project consists of a new women's restroom on the east side (SE corner) of Williams Brice Stadium.  The project includes new elevated slab structure of steel beams and composite decking, masonry load bearing walls, roof structure, PVC roofing, ...

	B. Type of Contract:
	1. Project will be constructed under a single prime contract.


	1.5 WORK BY OWNER
	A. General:  Cooperate fully with Owner so work may be carried out smoothly, without interfering with or delaying work under this Contract or work by Owner.  Coordinate the Work of this Contract with work performed by Owner.
	B. Concurrent Work:  Owner will perform the following construction operations at Project site.  Those operations will be conducted simultaneously with work under this Contract.
	1. Owner will perform electrical work.  Contractor is required to coordinate electrical work with schedule.
	2. Under a separate contract, Owner will provide and install toilet partitions (unless Alternate 2 is selected) and various accessories as indicated in drawings.


	1.6 OWNER-FURNISHED PRODUCTS
	A. Owner will furnish products indicated.  The Work includes receiving, unloading, handling, storing, protecting, and installing Owner-furnished products and making building services connections.
	B. Owner-Furnished Products:
	1. Toilet accessories including electric hand dryers as indicated on drawings


	1.7 ACCESS TO SITE
	A. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Limits:  Confine construction operations to area of work.
	2. Driveways, Walkways and Entrances:  Keep driveways  loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.


	B. Condition of Existing Building:  Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period.  Repair damage caused by construction operations.

	1.8 COORDINATION WITH OCCUPANTS
	A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, with the exception of areas under construction.  Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perf...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.  Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and authorities having jurisd...
	2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.

	B. Owner Limited Occupancy of Completed Areas of Construction:  Owner reserves the right to occupy and to place and install equipment in completed portions of the Work, prior to Substantial Completion of the Work, provided such occupancy does not inte...
	1. Architect will prepare a Certificate of Substantial Completion for each specific portion of the Work to be occupied prior to Owner acceptance of the completed Work.
	2. Obtain a Certificate of Occupancy from authorities having jurisdiction before limited Owner occupancy.
	3. Before limited Owner occupancy, mechanical and electrical systems shall be fully operational, and required tests and inspections shall be successfully completed.  On occupancy, Owner will operate and maintain mechanical and electrical systems servi...
	4. On occupancy, Owner will assume responsibility for maintenance and custodial service for occupied portions of Work.


	1.9 WORK RESTRICTIONS
	A. Work Restrictions, General:  Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets and with other requirements of authorities having jurisdiction.

	B. Contractor is not permitted to photograph stadium or practices occurring within stadium.
	C. Contractor is not permitted to talk or interact with students, student athletes or coaches.
	D. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 7 a.m. to 6 p.m., Monday through Friday, unless otherwise indicated.
	1. Weekend Hours:  Not restricted.
	2. Early Morning Hours:  Not restricted.
	3. Hours for Utility Shutdowns:  Notify in advance.
	4. Hours for core drilling or high levels of noise activity:  Notify in advance.
	5. Football practice held in stadium for up to 5 days may require Contractor limited access to construction work.

	E. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:
	1. Notify Architect and Owner not less than two days in advance of proposed utility interruptions.
	2. Obtain Architect's and Owner's written permission before proceeding with utility interruptions.

	F. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Architect and Owner not less than two days in advance of proposed disruptive operations.

	G. Controlled Substances:  Use of tobacco products and other controlled substances within the existing building and on Project site is not permitted.

	1.10 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on Drawings are described in detail in the Specifications.  One or more of the following are used on Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations published as part of the U.S. National CAD Standard and scheduled on Drawings.
	3. Keynoting:  Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.


	1.11 OWNER APPROVAL OF SUBCONTRACTORS AND PERSONNEL
	A. The Contractor shall not employ any subcontractor, superintendent or workmen whose employment on the project is objectionable to the Owner or Architect/Engineer.

	1.12 MATERIAL DELIVERY, STORAGE AND HANDLING
	1.13 EXISTING CONDITIONS
	A. The Contractor, subcontractors and material suppliers shall be responsible for inspecting all job conditions affecting the installation of an item and taking all field measurements required prior to fabrication of an item to insure that the item co...

	1.14 QUALITY OF WORK
	1.15 CONTRACTOR SUPERVISION
	A. The Contractor shall have on-site for the duration of his work a competent representative, capable of the following:
	1. Supervision of tradesmen.
	2. Reading and interpreting the Contract Documents.
	3. Orderly coordination of this work with the Architect in the daily execution of the work.
	4. Laying out his work.
	5. Representing the Contractor with the Owner and Architect in the daily execution of the work.
	6. Controlling and establishing good quality in the completed work.
	7. Communicating with all the workers in the Contractor’s Employment.

	B. The Contractor’s representative shall be the sole supervisor of the Contractor’s Labor Force.  He shall attend the regularly scheduled progress meetings on-site, keep himself and his company informed of scheduled requirements, safety hazards, and g...

	1.16 INSPECTIONS, TESTING AND SPECIAL INSPECTIONS
	A. The Owner will hire inspectors, testing companies and special inspections.  See 014000 for additional information and Contractor’s responsibilities.
	B. The Contractor shall be responsible for notifying the Testing Agency, Third-Party Inspectors and/or State Inspectors when their services or inspection are required.  Expedite notification to insure proper lead time. Cost of re-inspections for work ...

	1.17 ASBESTOS AND HAZARDOUS MATERIALS
	A. The intent of the specifications is to call for materials which are entirely free of asbestos and all other hazardous materials.  If materials specified contain asbestos or other hazardous materials, it shall be the responsibility of the material s...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	130.06 012300 fl - alternates
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amou...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not indicated as part of alternate.

	B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later consideration.  Include a complete desc...
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Alternate #1:  Additional concrete slab and steel beams as shown on architectural and structural drawings.
	B. Alternate #2:  All toilet partitions for Women’s Restroom



	130.06 012500 fl - substitution procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Requirements:
	1. Section 012300 "Alternates" for products selected under an alternate.
	2. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.


	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.4 ACTION SUBMITTALS
	A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Use facsimile of form provided at the end of this specification section.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Include annotated copy of applicable Specification Section.  Significant qualities may include attributes such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Contractor's construction schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution.  Architect will notify Contractor of acceptance or rejection of proposed su...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Revise or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause:  Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Requested substitution provides sustainable design characteristics that specified product provided.
	c. Substitution request is fully documented and properly submitted.
	d. Requested substitution will not adversely affect Contractor's construction schedule.
	e. Requested substitution has received necessary approvals of authorities having jurisdiction.
	f. Requested substitution is compatible with other portions of the Work.
	g. Requested substitution has been coordinated with other portions of the Work.
	h. Requested substitution provides specified warranty.
	i. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience:  Architect will consider requests for substitution if received within 30 days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to...
	b. Requested substitution does not require extensive revisions to the Contract Documents.
	c. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	d. Requested substitution provides sustainable design characteristics that specified product provided.
	e. Substitution request is fully documented and properly submitted.
	f. Requested substitution will not adversely affect Contractor's construction schedule.
	g. Requested substitution has received necessary approvals of authorities having jurisdiction.
	h. Requested substitution is compatible with other portions of the Work.
	i. Requested substitution has been coordinated with other portions of the Work.
	j. Requested substitution provides specified warranty.
	k. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.




	PART 3 -  EXECUTION (Not Used)

	130.06 012500.01 fl - substitution form
	By_____________________________________________ Date_____________

	130.06 012600 fl - contract modification procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 012500 "Substitution Procedures" for administrative procedures for handling requests for substitutions made after the Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Work Change Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request or 10 days, when not otherwise specified, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	e. Quotation Form:  Use forms acceptable to Architect.


	B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Proposal Request Form:  Use form acceptable to Architect.


	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on SE-480 (2011 edition).

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  Architect may issue a Construction Change Directive on AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	130.06 012900 fl - payment procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:
	1. Section 012600 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.
	2. Section 013200 "Construction Progress Documentation" for administrative requirements governing the preparation and submittal of the Contractor's construction schedule.


	1.3 DEFINITIONS
	A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.4 SCHEDULE OF VALUES
	A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with continuation sheets.
	b. Submittal schedule.
	c. Items required to be indicated as separate activities in Contractor's construction schedule.

	2. Submit the schedule of values to Architect at earliest possible date, but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content:  Use Project Manual table of contents as a guide to establish line items for the schedule of values.  Provide at least one line item for each Specification Section.
	1. Identification:  Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Arrange schedule of values consistent with format of AIA Document G703.
	3. Arrange the schedule of values in tabular form with separate columns to indicate the following for each item listed:
	a. Related Specification Section or Division.
	b. Description of the Work.
	c. Name of subcontractor.
	d. Name of manufacturer or fabricator.
	e. Name of supplier.
	f. Change Orders (numbers) that affect value.
	g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total 100 percent.
	1) Labor.
	2) Materials.
	3) Equipment.


	4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with Project Manual table of contents.  Provide multiple line items for principal subcontract ...
	5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	6. Provide a separate line item in the schedule of values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	a. Differentiate between items stored on-site and items stored off-site.  If required, include evidence of insurance.

	7. Provide separate line items in the schedule of values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	8. Each item in the schedule of values and Applications for Payment shall be complete.  Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the schedule of values or distributed as general overhead expense, at Contractor's option.

	9. Schedule Updating:  Update and resubmit the schedule of values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.5 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment involve additional requirements.

	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Contractor.  The period of construction work covered by each Application for Payment is the period indicated in the Agreement.
	1. Submit (via e-mail) draft copy of Application for Payment seven days prior to due date for review by Architect.

	C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form for Applications for Payment.
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Contractor's construction schedule.  Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received.  Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.
	4. Indicate separate amounts for work being carried out under Owner-requested project acceleration.

	E. Stored Materials:  Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items stored on-site and items stored off-site.
	1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to payment, for stored materials.
	2. Provide supporting documentation that verifies amount requested, such as paid invoices.  Match amount requested with amounts indicated on documentation; do not include overhead and profit on stored materials.
	3. Provide summary documentation for stored materials indicating the following:
	a. Value of materials previously stored and remaining stored as of date of previous Applications for Payment.
	b. Value of previously stored materials put in place after date of previous Application for Payment and on or before date of current Application for Payment.
	c. Value of materials stored since date of previous Application for Payment and remaining stored as of date of current Application for Payment.


	F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar attachments if required.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.

	G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and related to the Work covered by the payment.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Waiver Forms:  Submit executed waivers of lien on forms acceptable to Owner.

	H. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of values.
	3. Contractor's construction schedule (preliminary if not final).
	4. List of Contractor's staff assignments.
	5. List of Contractor's principal consultants.

	I. Application for Payment at Substantial Completion:  After Architect issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	J. Final Payment Application:  After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
	6. AIA Document G707, "Consent of Surety to Final Payment."
	7. Evidence that claims have been settled.
	8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of Substantial Completion or when Owner took possession of and assumed responsibility for corresponding elements of the Work.
	9. Final liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	130.06 013100 fl - project management and coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Requests for Information (RFIs).
	3. Project meetings.

	B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility are assigned to a specific contractor.
	C. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Owner, Architect, or Contractor seeking information required by or clarifications of the Contract Documents.

	1.4 INFORMATIONAL SUBMITTALS
	A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabul...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names:  Within 5 days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibili...
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.


	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that ...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work.  Such administrative activities include, but are no...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.  Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.  See other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.6 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI:  Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms:  Software-generated form with substantially the same content as indicated above, acceptable to Architect.
	1. Attachments shall be electronic files in Adobe Acrobat PDF format.

	D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  Allow seven working days for Architect's response for each RFI.  RFIs received by Architect after 1:00 p.m. will be considered as received the following w...
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI response.


	E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.

	F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven days if Contractor disagrees with response.
	1. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.
	2. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.


	1.7 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes:  Entity responsible for conducting meeting will record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

	B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 5 days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees:  Authorized representatives of Owner Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  Participants at the conference shall be ...
	3. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Phasing.
	c. Critical work sequencing and long-lead items.
	d. Designation of key personnel and their duties.
	e. Lines of communications.
	f. Procedures for processing field decisions and Change Orders.
	g. Procedures for RFIs.
	h. Procedures for testing and inspecting.
	i. Procedures for processing Applications for Payment.
	j. Distribution of the Contract Documents.
	k. Submittal procedures.
	l. Preparation of record documents.
	m. Use of the premises and existing building.
	n. Work restrictions.
	o. Working hours.
	p. Owner's occupancy requirements.
	q. Responsibility for temporary facilities and controls.
	r. Procedures for moisture and mold control.
	s. Procedures for disruptions and shutdowns.
	t. Construction waste management and recycling.
	u. Parking availability.
	v. Office, work, and storage areas.
	w. Equipment deliveries and priorities.
	x. First aid.
	y. Security.
	z. Progress cleaning.

	4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the me...
	2. Agenda:  Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Options.
	c. Related RFIs.
	d. Related Change Orders.
	e. Purchases.
	f. Deliveries.
	g. Submittals.
	h. Review of mockups.
	i. Possible conflicts.
	j. Compatibility requirements.
	k. Time schedules.
	l. Weather limitations.
	m. Manufacturer's written instructions.
	n. Warranty requirements.
	o. Compatibility of materials.
	p. Acceptability of substrates.
	q. Temporary facilities and controls.
	r. Space and access limitations.
	s. Regulations of authorities having jurisdiction.
	t. Testing and inspecting requirements.
	u. Installation procedures.
	v. Coordination with other work.
	w. Required performance results.
	x. Protection of adjacent work.
	y. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting:  Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting.  Participants at the meeting shall be famil...
	3. Agenda:  Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing operations and maintenance data.
	e. Requirements for delivery of material samples, attic stock, and spare parts.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Owner's partial occupancy requirements.
	k. Installation of Owner's furniture, fixtures, and equipment.
	l. Responsibility for removing temporary facilities and controls.

	4. Minutes:  Entity conducting meeting will record and distribute meeting minutes.

	E. Progress Meetings:  Conduct progress meetings at weekly intervals.
	1. Coordinate dates of meetings with preparation of payment requests.
	2. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's construction schedule.  Determine how construction behind s...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Progress cleaning.
	10) Quality and work standards.
	11) Status of correction of deficient items.
	12) Field observations.
	13) Status of RFIs.
	14) Status of proposal requests.
	15) Pending changes.
	16) Status of Change Orders.
	17) Pending claims and disputes.
	18) Documentation of information for payment requests.


	4. Minutes:  Entity responsible for conducting the meeting will record and distribute the meeting minutes to each party present and to parties requiring information.
	a. Schedule Updating:  Revise Contractor's construction schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.


	F. Coordination Meetings:  Conduct Project coordination meetings at weekly intervals.  Project coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.
	1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	2. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Combined Contractor's Construction Schedule:  Review progress since the last coordination meeting.  Determine whether each contract is on time, ahead of schedule, or behind schedule, in relation to combined Contractor's construction schedule.  Dete...
	b. Schedule Updating:  Revise combined Contractor's construction schedule after each coordination meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with report of each meeting.
	c. Review present and future needs of each contractor present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Change Orders.


	3. Reporting:  Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	130.06 013200 fl - construction progress documentation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Startup construction schedule.
	2. Contractor's construction schedule.
	3. Construction schedule updating reports.
	4. Daily construction reports.
	5. Material location reports.
	6. Site condition reports.
	7. Special reports.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	1. Critical Activity:  An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity:  An activity that precedes another activity in the network.
	3. Successor Activity:  An activity that follows another activity in the network.

	B. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	C. Event:  The starting or ending point of an activity.
	D. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.


	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals:  Submit required submittals in the following format:
	1. Working electronic copy of schedule file, where indicated.
	2. PDF electronic file.
	3. Two paper copies.

	B. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	C. Construction Schedule Updating Reports:  Submit with Applications for Payment.
	D. Daily Construction Reports:  Submit at monthly intervals.
	E. Material Location Reports:  Submit at monthly intervals.
	F. Site Condition Reports:  Submit at time of discovery of differing conditions.
	G. Special Reports:  Submit at time of unusual event.
	H. Qualification Data:  For scheduling consultant.

	1.5 COORDINATION
	A. Coordinate Contractor's construction schedule with the schedule of values, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities:  Treat each story or separate area as a separate numbered activity for each main element of the Work.  Comply with the following:
	1. Activity Duration:  Define activities so no activity is longer than 20 days, unless specifically allowed by Architect.
	2. Procurement Activities:  Include procurement process activities for the following long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  Procurement cycle activities include, but are not limite...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's construction schedule with submittal schedule.
	4. Startup and Testing Time:  Include no fewer than 15 days for startup and testing.
	5. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion:  Include not more than 30 days for completion of punch list items and final completion.

	C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Work by Owner:  Include a separate activity for each portion of the Work performed by Owner.
	2. Owner-Furnished Products:  Include a separate activity for each product.  Include delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate the earliest possible delivery date.
	3. Work Restrictions:  Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Environmental control.

	4. Work Stages:  Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Submittals.
	b. Fabrication.
	c. Installation.
	d. Curing.


	D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and final completion.
	E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered Requests for Information.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.
	5. Pending modifications affecting the Work and Contract Time.

	F. Recovery Schedule:  When periodic update indicates the Work is [14] <Insert number> or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance wi...
	G. Computer Scheduling Software:  Prepare schedules using current version of a program that has been developed specifically to manage construction schedules.

	2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's construction schedule within 10 days of date established for the Notice to Proceed.  Base schedule on the startup construction schedule and a...
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.

	2.3 REPORTS
	A. Daily Construction Reports:  Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. Approximate count of personnel at Project site.
	3. Equipment at Project site.
	4. Material deliveries.
	5. High and low temperatures and general weather conditions, including presence of rain or snow.
	6. Accidents.
	7. Meetings and significant decisions.
	8. Unusual events (see special reports).
	9. Stoppages, delays, shortages, and losses.
	10. Meter readings and similar recordings.
	11. Emergency procedures.
	12. Orders and requests of authorities having jurisdiction.
	13. Change Orders received and implemented.
	14. Construction Change Directives received and implemented.
	15. Services connected and disconnected.
	16. Equipment or system tests and startups.
	17. Partial completions and occupancies.
	18. Substantial Completions authorized.

	B. Material Location Reports:  At monthly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site.  List shall be cumulative, showing materials previously reported plus items recently delivered.  Include...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.

	C. Site Condition Reports:  Immediately on discovery of a difference between site conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for Information.  Include a detailed description of the differing con...

	2.4 SPECIAL REPORTS
	A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contra...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one week before each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made.  Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...




	130.06 013300 fl - submittal procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Requirements:
	1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.
	2. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, including Contractor's construction schedule.
	3. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	4. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's responsive action.  Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals are those submittals indic...
	C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Includ...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include submittals required during the first 30 days of construction.  List those submittals required to maintain orderly progress of the Work and those required early bec...
	3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format:  Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal category:  Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.
	g. Scheduled date of fabrication.
	h. Scheduled dates for installation.
	i. Activity or event number.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic digital data files of the Contract Drawings will be provided by Architect for Contractor's use in preparing submittals.
	1. Architect will furnish Contractor one set of digital data drawing files of the Contract Drawings for use in preparing Shop Drawings.
	a. Architect makes no representations as to the accuracy or completeness of digital data drawing files as they relate to the Contract Drawings.
	b. Digital Drawing Software Program:  The Contract Drawings are available in AutoCAD.
	c. Contractor shall execute a data licensing agreement in the form of Agreement included at the end of this specification section.
	d. The following digital data files will by furnished for each appropriate discipline:
	1) Floor plans.
	2) Reflected ceiling plans.



	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmi...
	1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
	4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow 21 days for initial review of each submittal.
	5. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 days for review of each submittal.  Submittal will be returned to Architect...

	D. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as follows:
	1. Assemble complete submittal package into a single indexed file incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	a. File name shall use project identifier and Specification Section number followed by a decimal point and then a sequential number (e.g., WBS-061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., WBS-061000.0...

	3. Provide means for insertion to permanently record Contractor's review and approval markings and action taken by Architect.
	4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Architect, containing the following information:
	a. Project name.
	b. Date.
	c. Name and address of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of firm or entity that prepared submittal.
	g. Names of subcontractor, manufacturer, and supplier.
	h. Category and type of submittal.
	i. Submittal purpose and description.
	j. Specification Section number and title.
	k. Specification paragraph number or drawing designation and generic name for each of multiple items.
	l. Drawing number and detail references, as appropriate.
	m. Location(s) where product is to be installed, as appropriate.
	n. Related physical samples submitted directly.
	o. Indication of full or partial submittal.
	p. Transmittal number, numbered consecutively.
	q. Submittal and transmittal distribution record.
	r. Other necessary identification.
	s. Remarks.

	5. Metadata:  Include the following information as keywords in the electronic submittal file metadata:
	a. Project name.
	b. Number and title of appropriate Specification Section.
	c. Manufacturer name.
	d. Product name.


	E. Options:  Identify options requiring selection by Architect.
	F. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations fro...
	G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action submittals that are marked with approval notation from Architect's action stamp.
	J. Paper Submittals:  Paper submittals shall be used for samples and material/color selection charts only.  Place a permanent label or title block on each submittal item for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 2T6 by 8 inches2T6T (150 by 200 mm)6T on label or beside title block to record Contractor's review and approval markings and action taken by Architect.
	3. Include the following information for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Name of subcontractor.
	g. Name of supplier.
	h. Name of manufacturer.
	i. Submittal number or other unique identifier, including revision identifier.
	1) Submittal number shall use Specification Section number followed by a decimal point and then a sequential number (e.g., WBS-061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., WBS-061000.01.A).

	j. Number and title of appropriate Specification Section.
	k. Drawing number and detail references, as appropriate.
	l. Location(s) where product is to be installed, as appropriate.
	m. Other necessary identification.

	4. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	a. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to Architect.

	5. Transmittal for Paper Submittals:  Assemble each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return without review submittals received from sources other ...
	a. Transmittal Form for Paper Submittals:  Provide locations on form for the following information:
	1) Project name.
	2) Date.
	3) Destination (To:).
	4) Source (From:).
	5) Name and address of Architect.
	6) Name of Construction Manager.
	7) Name of Contractor.
	8) Name of firm or entity that prepared submittal.
	9) Names of subcontractor, manufacturer, and supplier.
	10) Category and type of submittal.
	11) Submittal purpose and description.
	12) Specification Section number and title.
	13) Specification paragraph number or drawing designation and generic name for each of multiple items.
	14) Drawing number and detail references, as appropriate.
	15) Indication of full or partial submittal.
	16) Transmittal number, numbered consecutively.
	17) Submittal and transmittal distribution record.
	18) Remarks.
	19) Signature of transmitter.





	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect will return annotated file.  Annotate and retain one copy of file as an electronic Project record document file.

	2. Action Submittals:  For paper submittals, submit seven paper copies of each submittal unless otherwise indicated.  Architect will return two copies.
	3. Informational Submittals:  Submit one digital copy of each submittal unless otherwise indicated.  Architect will not return copies.
	4. Certificates and Certifications Submittals:  Provide a statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign docume...
	a. Provide a digital signature with digital certificate on electronically submitted certificates and certifications where indicated.
	b. Provide a notarized statement on original paper copy certificates and certifications where indicated.


	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.
	6. Submit Product Data in the following format:
	a. PDF electronic file.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data, unless submittal based on Architect's digital data drawing files is oth...
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 2T8-1/2 by 11 inches2T6T (215 by 280 mm)6T, but no larger than 2T30 by 42 inches2T6T (750 by 1067 mm)6T.
	3. Submit Shop Drawings in the following format:
	a. PDF electronic file.


	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.
	e. Specification paragraph number and generic name of each item.

	3. For projects where electronic submittals are required, provide corresponding electronic submittal of Sample transmittal, digital image file illustrating Sample characteristics, and identification information for record.
	4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line.  Architect will return submittal with options selected.

	6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same material to be used for the Work, cured and finished in manner specified, and physically identical with material or product proposed for use, and tha...
	a. Number of Samples:  Submit three sets of Samples.  Architect will retain two Sample sets; remainder will be returned.  Mark up and retain one returned Sample set as a project record sample.
	1) If variation in color, pattern, texture, or other characteristic is inherent in material or product represented by a Sample, submit at least three sets of paired units that show approximate limits of variations.



	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Submit product schedule in the following format:
	a. PDF electronic file.


	F. Coordination Drawing Submittals:  Comply with requirements specified in Section 013100 "Project Management and Coordination."
	G. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200 "Construction Progress Documentation."
	H. Application for Payment and Schedule of Values:  Comply with requirements specified in Section 012900 "Payment Procedures."
	I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with requirements specified in Section 014000 "Quality Requirements."
	J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in Section 017700 "Closeout Procedures."
	K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and Maintenance Data."
	L. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informa...
	M. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification and Procedure Qualification Record on AWS forms.  Inclu...
	N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	S. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified...
	T. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requireme...
	V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendati...
	W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Doc...
	X. Design Data:  Prepare and submit written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and des...

	2.2 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria:  Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and ...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other required submittals, submit digitally signed PDF electronic file and three paper copies of certificate, signed and sealed by the responsible design prof...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents.  Include list of codes, loads, and other factors used in performing these services.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitti...
	B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S ACTION
	A. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or revisions required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.
	B. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Submittals not required by the Contract Documents may be returned by the Architect without action.



	130.06 013300.01 fl - request for electronic drawing files
	PROJECT: University of South Carolina
	Williams Brice Stadium Women’s Restroom Construction (SE)

	130.06 014000 fl - quality requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not ...
	C. Mockups:  Full-size physical assemblies that are constructed on-site.  Mockups are constructed to verify selections made under Sample submittals; to demonstrate aesthetic effects and, where indicated, qualities of materials and execution; to review...
	D. Preconstruction Testing:  Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specif...
	F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, e.g., plant, mill, factory, or shop.
	G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operat...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	J. Experienced:  When used with an entity or individual, "experienced" means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards:  If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer conflicting ...
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minim...

	1.5 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and responsibilities.
	B. Qualification Data :  For Contractor's quality-control personnel.
	C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems:
	1. Seismic-force-resisting system, designated seismic system, or component listed in the designated seismic system quality-assurance plan prepared by Architect.
	2. Main wind-force-resisting system or a wind-resisting component listed in the wind-force-resisting system quality-assurance plan prepared by Architect.

	D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency ...
	E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.6 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice to Proceed, and not less than five days prior to preconstruction conference.  Submit in format acceptable to Architect.  Identify personnel, procedures, controls, ...
	B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and experienced in managing and executing quality-assurance and quality-control procedures similar in nature and extent to those required for Project.
	1. Project quality-control manager may also serve as Project superintendent.

	C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through review and management of submittal process.  Indicate qualifications of personnel responsible for submittal review.
	D. Testing and Inspection:  In quality-control plan, include a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections.  Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified.  Indicate types of corrective actions to be r...
	F. Monitoring and Documentation:  Maintain testing and inspection reports including log of approved and rejected results.  Include work Architect has indicated as nonconforming or defective.  Indicate corrective actions taken to bring nonconforming wo...

	1.7 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports:  Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.8 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering services are d...
	F. Specialists:  Certain Specification Sections require that specific construction activities shall be performed by entities who are recognized experts in those operations.  Specialists shall satisfy qualification requirements indicated and shall be e...
	1. Requirements of authorities having jurisdiction shall supersede requirements for specialists.

	G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329; and with additional qualifications specified in indiv...
	1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	H. Manufacturer's Technical Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, a...
	I. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:
	1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
	2. Notify Architect seven days in advance of dates and times when mockups will be constructed.
	3. Employ supervisory personnel who will oversee mockup construction.  Employ workers that will be employed during the construction at Project.
	4. Demonstrate the proposed range of aesthetic effects and workmanship.
	5. Obtain Architect's approval of mockups before starting work, fabrication, or construction.
	a. Allow seven days for initial review and each re-review of each mockup.

	6. Maintain mockups during construction in an undisturbed condition as a standard for judging the completed Work.
	7. Demolish and remove mockups when directed unless otherwise indicated.


	1.9 QUALITY CONTROL
	A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Payment for these services will be made from testing and inspecting allowances, as authorized by Change Orders.
	3. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction.  Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Section ...
	D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical representative to observe and inspect the Work.  Manufacturer's technical representative's services include participation in preinstallation conferences, examina...
	E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...
	F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assig...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	6. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.


	1.10 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections:  Owner will engage a qualified testing agency and special inspector to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Owner, as indicated in Statement of Spe...
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviews the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log:  Prepare a record of tests and inspections.  Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site.  Post changes and revisions as they occur.  Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as in...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	130.06 014000.01 fl - quality requirement forms
	(2009 IBC Section 1705.3)
	Quality Assurance Plan for Seismic Requirements

	130.06 014000.02 fl - schedule of special inspections
	SCHEDULE OF SPECIAL INSPECTIONS (2 Pages)
	Special Inspection requirements based on Section 1704 of Chapter 17 of the 2009 International Building Code and Chapter 1 of the 2009 International Building Code
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General:  Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indi...
	E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install":  Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide":  Furnish and install, complete and ready for the intended use.
	I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refer...
	B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity.  Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations:  National Organizations of the ...
	B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is subject to change and is believed to b...
	1. AABC - Associated Air Balance Council; www.aabc.com.
	2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.
	3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
	4. AASHTO - American Association of State Highway and Transportation Officials; www.transportation.org.
	5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
	6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
	7. ACI - American Concrete Institute; (Formerly:  ACI International); www.concrete.org.
	8. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.
	9. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.
	10. AF&PA - American Forest & Paper Association; www.afandpa.org.
	11. AGA - American Gas Association; www.aga.org.
	12. AHAM - Association of Home Appliance Manufacturers; www.aham.org.
	13. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
	14. AI - Asphalt Institute; www.asphaltinstitute.org.
	15. AIA - American Institute of Architects (The); www.aia.org.
	16. AISC - American Institute of Steel Construction; www.aisc.org.
	17. AISI - American Iron and Steel Institute; www.steel.org.
	18. AITC - American Institute of Timber Construction; www.aitc-glulam.org.
	19. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
	20. ANSI - American National Standards Institute; www.ansi.org.
	21. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.
	22. APA - APA - The Engineered Wood Association; www.apawood.org.
	23. APA - Architectural Precast Association; www.archprecast.org.
	24. API - American Petroleum Institute; www.api.org.
	25. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).
	26. ARI - American Refrigeration Institute; (See AHRI).
	27. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.
	28. ASCE - American Society of Civil Engineers; www.asce.org.
	29. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See ASCE).
	30. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; www.ashrae.org.
	31. ASME - ASME International; (American Society of Mechanical Engineers); www.asme.org.
	32. ASSE - American Society of Safety Engineers (The); www.asse.org.
	33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.
	34. ASTM - ASTM International; (American Society for Testing and Materials International); www.astm.org.
	35. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.
	36. AWEA - American Wind Energy Association; www.awea.org.
	37. AWI - Architectural Woodwork Institute; www.awinet.org.
	38. AWMAC - Architectural Woodwork Manufacturers Association of Canada; www.awmac.com.
	39. AWPA - American Wood Protection Association; (Formerly:  American Wood-Preservers' Association); www.awpa.com.
	40. AWS - American Welding Society; www.aws.org.
	41. AWWA - American Water Works Association; www.awwa.org.
	42. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
	43. BIA - Brick Industry Association (The); www.gobrick.com.
	44. BICSI - BICSI, Inc.; www.bicsi.org.
	45. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's Association); www.bifma.com.
	46. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.
	47. BOCA - BOCA; (Building Officials and Code Administrators International Inc.); (See ICC).
	48. BWF - Badminton World Federation; (Formerly:  International Badminton Federation); www.bwfbadminton.org.
	49. CDA - Copper Development Association; www.copper.org.
	50. CEA - Canadian Electricity Association; www.electricity.ca.
	51. CEA - Consumer Electronics Association; www.ce.org.
	52. CFFA - Chemical Fabrics & Film Association, Inc.; www.chemicalfabricsandfilm.com.
	53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.
	54. CGA - Compressed Gas Association; www.cganet.com.
	55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.
	56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.
	57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.
	58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.
	59. CPA - Composite Panel Association; www.pbmdf.com.
	60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.
	61. CRRC - Cool Roof Rating Council; www.coolroofs.org.
	62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.
	63. CSA - Canadian Standards Association; www.csa.ca.
	64. CSA - CSA International; (Formerly:  IAS - International Approval Services); www.csa-international.org.
	65. CSI - Construction Specifications Institute (The); www.csinet.org.
	66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.
	67. CTI - Cooling Technology Institute; (Formerly:  Cooling Tower Institute); www.cti.org.
	68. CWC - Composite Wood Council; (See CPA).
	69. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.
	70. DHI - Door and Hardware Institute; www.dhi.org.
	71. ECA - Electronic Components Association; www.ec-central.org.
	72. ECAMA - Electronic Components Assemblies & Materials Association; (See ECA).
	73. EIA - Electronic Industries Alliance; (See TIA).
	74. EIMA - EIFS Industry Members Association; www.eima.com.
	75. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.
	76. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.
	77. ESTA - Entertainment Services and Technology Association; (See PLASA).
	78. EVO - Efficiency Valuation Organization; www.evo-world.org.
	79. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); www.fiba.com.
	80. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); www.fivb.org.
	81. FM Approvals - FM Approvals LLC; www.fmglobal.com.
	82. FM Global - FM Global; (Formerly:  FMG - FM Global); www.fmglobal.com.
	83. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; www.floridaroof.com.
	84. FSA - Fluid Sealing Association; www.fluidsealing.com.
	85. FSC - Forest Stewardship Council U.S.; www.fscus.org.
	86. GA - Gypsum Association; www.gypsum.org.
	87. GANA - Glass Association of North America; www.glasswebsite.com.
	88. GS - Green Seal; www.greenseal.org.
	89. HI - Hydraulic Institute; www.pumps.org.
	90. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
	91. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).
	92. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.
	93. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.
	94. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
	95. IAS - International Approval Services; (See CSA).
	96. ICBO - International Conference of Building Officials; (See ICC).
	97. ICC - International Code Council; www.iccsafe.org.
	98. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.
	99. ICPA - International Cast Polymer Alliance; www.icpa-hq.org.
	100. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.
	101. IEC - International Electrotechnical Commission; www.iec.ch.
	102. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.
	103. IES - Illuminating Engineering Society; (Formerly:  Illuminating Engineering Society of North America); www.ies.org.
	104. IESNA - Illuminating Engineering Society of North America; (See IES).
	105. IEST - Institute of Environmental Sciences and Technology; www.iest.org.
	106. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.
	107. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.okstate.edu.
	108. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.
	109. Intertek - Intertek Group; (Formerly:  ETL SEMCO; Intertek Testing Service NA); www.intertek.com.
	110. ISA - International Society of Automation (The); (Formerly:  Instrumentation, Systems, and Automation Society); www.isa.org.
	111. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
	112. ISFA - International Surface Fabricators Association; (Formerly:  International Solid Surface Fabricators Association); www.isfanow.org.
	113. ISO - International Organization for Standardization; www.iso.org.
	114. ISSFA - International Solid Surface Fabricators Association; (See ISFA).
	115. ITU - International Telecommunication Union; www.itu.int/home.
	116. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.
	117. LMA - Laminating Materials Association; (See CPA).
	118. LPI - Lightning Protection Institute; www.lightning.org.
	119. MBMA - Metal Building Manufacturers Association; www.mbma.com.
	120. MCA - Metal Construction Association; www.metalconstruction.org.
	121. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.
	122. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
	123. MHIA - Material Handling Industry of America; www.mhia.org.
	124. MIA - Marble Institute of America; www.marble-institute.com.
	125. MMPA - Moulding & Millwork Producers Association; (Formerly:  Wood Moulding & Millwork Producers Association); www.wmmpa.com.
	126. MPI - Master Painters Institute; www.paintinfo.com.
	127. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; www.mss-hq.org.
	128. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org.
	129. NACE - NACE International; (National Association of Corrosion Engineers International); www.nace.org.
	130. NADCA - National Air Duct Cleaners Association; www.nadca.com.
	131. NAIMA - North American Insulation Manufacturers Association; www.naima.org.
	132. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.
	133. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.
	134. NCMA - National Concrete Masonry Association; www.ncma.org.
	135. NEBB - National Environmental Balancing Bureau; www.nebb.org.
	136. NECA - National Electrical Contractors Association; www.necanet.org.
	137. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
	138. NEMA - National Electrical Manufacturers Association; www.nema.org.
	139. NETA - InterNational Electrical Testing Association; www.netaworld.org.
	140. NFHS - National Federation of State High School Associations; www.nfhs.org.
	141. NFPA - NFPA; (National Fire Protection Association); www.nfpa.org.
	142. NFPA - NFPA International; (See NFPA).
	143. NFRC - National Fenestration Rating Council; www.nfrc.org.
	144. NHLA - National Hardwood Lumber Association; www.nhla.com.
	145. NLGA - National Lumber Grades Authority; www.nlga.org.
	146. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
	147. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.
	148. NRCA - National Roofing Contractors Association; www.nrca.net.
	149. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.
	150. NSF - NSF International; (National Sanitation Foundation International); www.nsf.org.
	151. NSPE - National Society of Professional Engineers; www.nspe.org.
	152. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.
	153. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.
	154. NWFA - National Wood Flooring Association; www.nwfa.org.
	155. PCI - Precast/Prestressed Concrete Institute; www.pci.org.
	156. PDI - Plumbing & Drainage Institute; www.pdionline.org.
	157. PLASA - PLASA; (Formerly:  ESTA - Entertainment Services and Technology Association); www.plasa.org.
	158. RCSC - Research Council on Structural Connections; www.boltcouncil.org.
	159. RFCI - Resilient Floor Covering Institute; www.rfci.com.
	160. RIS - Redwood Inspection Service; www.redwoodinspection.com.
	161. SAE - SAE International; (Society of Automotive Engineers); www.sae.org.
	162. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.
	163. SDI - Steel Deck Institute; www.sdi.org.
	164. SDI - Steel Door Institute; www.steeldoor.org.
	165. SEFA - Scientific Equipment and Furniture Association; www.sefalabs.com.
	166. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See ASCE).
	167. SIA - Security Industry Association; www.siaonline.org.
	168. SJI - Steel Joist Institute; www.steeljoist.org.
	169. SMA - Screen Manufacturers Association; www.smainfo.org.
	170. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; www.smacna.org.
	171. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.
	172. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.
	173. SPIB - Southern Pine Inspection Bureau; www.spib.org.
	174. SPRI - Single Ply Roofing Industry; www.spri.org.
	175. SRCC - Solar Rating and Certification Corporation; www.solar-rating.org.
	176. SSINA - Specialty Steel Industry of North America; www.ssina.com.
	177. SSPC - SSPC:  The Society for Protective Coatings; www.sspc.org.
	178. STI - Steel Tank Institute; www.steeltank.com.
	179. SWI - Steel Window Institute; www.steelwindows.com.
	180. SWPA - Submersible Wastewater Pump Association; www.swpa.org.
	181. TCA - Tilt-Up Concrete Association; www.tilt-up.org.
	182. TCNA - Tile Council of North America, Inc.; (Formerly:  Tile Council of America); www.tileusa.com.
	183. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.
	184. TIA - Telecommunications Industry Association; (Formerly:  TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance); www.tiaonline.org.
	185. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See TIA).
	186. TMS - The Masonry Society; www.masonrysociety.org.
	187. TPI - Truss Plate Institute; www.tpinst.org.
	188. TPI - Turfgrass Producers International; www.turfgrasssod.org.
	189. TRI - Tile Roofing Institute; www.tileroofing.org.
	190. UBC - Uniform Building Code; (See ICC).
	191. UL - Underwriters Laboratories Inc.; www.ul.com.
	192. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.
	193. USAV - USA Volleyball; www.usavolleyball.org.
	194. USGBC - U.S. Green Building Council; www.usgbc.org.
	195. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.
	196. WASTEC - Waste Equipment Technology Association; www.wastec.org.
	197. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.
	198. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.
	199. WDMA - Window & Door Manufacturers Association; www.wdma.com.
	200. WI - Woodwork Institute; (Formerly:  WIC - Woodwork Institute of California); www.wicnet.org.
	201. WMMPA - Wood Moulding & Millwork Producers Association; (See MMPA).
	202. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.
	203. WPA - Western Wood Products Association; www.wwpa.org.

	C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is believed to be accurate as of the date of the C...
	1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.
	2. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
	3. ICC - International Code Council; www.iccsafe.org.
	4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

	D. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Information is subject to change and is up-to-date as...
	1. COE - Army Corps of Engineers; www.usace.army.mil.
	2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
	3. DOC - Department of Commerce; National Institute of Standards and Technology; www.nist.gov.
	4. DOD - Department of Defense; http://dodssp.daps.dla.mil.
	5. DOE - Department of Energy; www.energy.gov.
	6. EPA - Environmental Protection Agency; www.epa.gov.
	7. FAA - Federal Aviation Administration; www.faa.gov.
	8. FG - Federal Government Publications; www.gpo.gov.
	9. GSA - General Services Administration; www.gsa.gov.
	10. HUD - Department of Housing and Urban Development; www.hud.gov.
	11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division; http://eetd.lbl.gov.
	12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
	13. SD - Department of State; www.state.gov.
	14. TRB - Transportation Research Board; National Cooperative Highway Research Program; www.trb.org.
	15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory; www.ars.usda.gov.
	16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
	17. USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice; www.ojp.usdoj.gov.
	18. USP - U.S. Pharmacopeia; www.usp.org.
	19. USPS - United States Postal Service; www.usps.com.

	E. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list.  This information is subject to change ...
	1. CFR - Code of Federal Regulations; Available from Government Printing Office; www.gpo.gov/fdsys.
	2. DOD - Department of Defense; Military Specifications and Standards; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	3. DSCC - Defense Supply Center Columbus; (See FS).
	4. FED-STD - Federal Standard; (See FS).
	5. FS - Federal Specification; Available from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.
	a. Available from Defense Standardization Program; www.dsp.dla.mil.
	b. Available from General Services Administration; www.gsa.gov.
	c. Available from National Institute of Building Sciences/Whole Building Design Guide; www.wbdg.org/ccb.

	6. MILSPEC - Military Specification and Standards; (See DOD).
	7. USAB - United States Access Board; www.access-board.gov.
	8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).

	F. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  This information is subject to change and is believed t...
	1. CBHF - State of California; Department of Consumer Affairs; Bureau of Electronic Appliance and Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
	2. CCR - California Code of Regulations; Office of Administrative Law; California Title 24 Energy Code; www.calregs.com.
	3. CDHS - California Department of Health Services; (See CDPH).
	4. CDPH - California Department of Public Health; Indoor Air Quality Program; www.cal-iaq.org.
	5. CPUC - California Public Utilities Commission; www.cpuc.ca.gov.
	6. SCAQMD - South Coast Air Quality Management District; www.aqmd.gov.
	7. TFS - Texas Forest Service; Forest Resource Development and Sustainable Forestry; http://txforestservice.tamu.edu.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	130.06 015000 fl - temporary facilities and controls
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 01 10 00 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. General:  Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services and facilities without cost, including, but not limited...
	B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operations.
	C. Electric Power Service from Existing System:  Electric power from Owner's existing system is available for use without metering and without payment of use charges.  Provide connections and extensions of services as required for construction operati...

	1.4 QUALITY ASSURANCE
	A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.
	B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary utility before use.  Obtain required certifications and permits.
	C. Accessible Temporary Egress:  Comply with applicable provisions in the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, re...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Portable Chain-Link Fencing:  Minimum 2T2-inch2T6T (50-mm)6T, 2T0.148-inch-2T6T (3.8-mm-)6T thick, galvanized-steel, chain-link fabric fencing; minimum 2T6 feet2T6T (1.8 m)6T high with galvanized-steel pipe posts; minimum 2T2-3/8-inch-2T6T (60-mm-)...

	2.2 TEMPORARY FACILITIES
	A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls, and foundations adequate for normal loading.
	B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, Architect, and construction personnel office activities and to accommodate Project meetings specified in other Division 01 Sections.  Keep office clean and orderly.
	C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Store combustible materials apart from building.


	2.3 EQUIPMENT
	A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.
	B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and marked for intended location and application.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Install temporary service or connect to existing service.
	1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these facilities to condition existing before initial use.
	C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction personnel.  Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures ...
	D. Heating and Cooling:  Provide temporary heating and cooling required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of low temperatures or high humidity.  Sel...
	E. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering occupied areas.
	F. Ventilation and Humidity Control:  Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of high humidity.  Select equipment t...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.

	G. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain equipment in a condition acceptable to Owner.
	H. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for construction operations, observations, inspections, and traffic conditions.
	1. Install and operate temporary lighting that fulfills security and protection requirements without operating entire system.
	2. Install lighting for Project identification sign.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	1. Provide construction for temporary offices, shops, and sheds located within construction area or within 2T30 feet2T6T (9 m)6T of building lines that is noncombustible according to ASTM E 136.  Comply with NFPA 241.
	2. Maintain support facilities until Architect schedules Substantial Completion inspection.  Remove before Substantial Completion.  Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions accept...

	B. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.
	C. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted.
	1. Identification Signs:  Provide Project identification signs as indicated on Drawings.
	2. Temporary Signs:  Provide other signs as indicated and as required to inform public and individuals seeking entrance to Project.
	a. Provide temporary, directional signs for construction personnel and visitors.

	3. Maintain and touchup signs so they are legible at all times.

	D. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Comply with requirements of authorities having jurisdiction.  Comply with progress cleaning requirements in Section 017...
	E. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" and not temporary facilities.

	F. Existing Elevator Use:  Use of Owner's existing elevators will be permitted, provided elevators are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore elevators to condition existing before initial use, i...
	1. Do not load elevators beyond their rated weight capacity.
	2. Provide protective coverings, barriers, devices, signs, or other procedures to protect elevator car and entrance doors and frame.  If, despite such protection, elevators become damaged, engage elevator Installer to restore damaged work so no eviden...

	G. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, provided stairs are cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore stairs to condition existing before initial use.
	1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs and to maintain means of egress.  If stairs become damaged, restore damaged areas so no evidence remains of correction work.


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered.  Repair damage to existing facili...
	B. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other und...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	C. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and harboring of rodents, roaches, and other pests and to perform extermination and control procedures at regular intervals so Project will be free of pests an...
	D. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and similar violations of security.  Lock entrances at end...
	E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.  Provide temporary weathertight enclosure for buildin...
	1. Where heating or cooling is needed and permanent enclosure is incomplete, insulate temporary enclosures.

	F. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241; manage fire-prevention program.
	1. Prohibit smoking in construction areas.
	2. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition according to requirements of authorities having jurisdiction.
	3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site.  Review needs with local fire department and establish procedures to be followed.  Instruct personnel in methods and procedures.  Post warnings ...
	4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning sign stating that hoses are for fire-protection purposes only and are not to be removed.  Match hose size with outlet size and equip with suitable nozzles.


	3.5 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document visible signs of mold that may appear during construction.
	B. Exposed Construction Phase:  Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.

	C. Partially Enclosed Construction Phase:  After installation of weather barriers but before full enclosure and conditioning of building, when installed materials are still subject to infiltration of moisture and ambient mold spores, protect as follows:
	1. Do not load or install drywall or other porous materials or components, or items with high organic content, into partially enclosed building.
	2. Keep interior spaces reasonably clean and protected from water damage.
	3. Periodically collect and remove waste containing cellulose or other organic matter.
	4. Discard or replace water-damaged material.
	5. Do not install material that is wet.
	6. Discard, replace, or clean stored or installed material that begins to grow mold.
	7. Perform work in a sequence that allows any wet materials adequate time to dry before enclosing the material in drywall or other interior finishes.

	D. Controlled Construction Phase of Construction:  After completing and sealing of the building enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
	1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
	2. Use permanent HVAC system to control humidity.
	3. Comply with manufacturer's written instructions for temperature, relative humidity, and exposure to water limits.
	a. Hygroscopic materials that may support mold growth, including wood and gypsum-based products, that become wet during the course of construction and remain wet for 48 hours are considered defective.
	b. Measure moisture content of materials that have been exposed to moisture during construction operations or after installation.  Record readings beginning at time of exposure and continuing daily for 48 hours.  Identify materials containing moisture...
	c. Remove materials that cannot be completely restored to their manufactured moisture level within 48 hours.



	3.6 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover:  Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore permanen...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period.  Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	130.06 016000 fl - product requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:
	1. Section 012300 "Alternates" for products selected under an alternate.
	2. Section 012500 "Substitution Procedures" for requests for substitutions.
	3. Section 014200 "References" for applicable industry standards for products specified.


	1.3 DEFINITIONS
	A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products:  Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products:  Items that have not previously been incorporated into another project or facility.  Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product:  Product that is demonstrated and approved through submittal process to have the indicated qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteristics that e...

	B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation, to establish the significant qu...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests:  Submit request for consideration of each comparable product.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within one week of receipt of a comparable product request.  Architect will notify Contractor of approval or rejection of proposed comp...
	a. Form of Approval:  As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	1. Each contractor is responsible for providing products and construction methods compatible with products and construction methods of other contractors.
	2. If a dispute arises between contractors over concurrently selectable but incompatible products, Architect will determine which products shall be used.


	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and to determine that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	5. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	6. Protect stored products from damage and liquids from freezing.
	7. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by the Contract Documents to provide specific rights for Owner.

	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly executed.
	2. Specified Form:  When specified forms are included with the Specifications, prepare a written document using indicated form properly executed.
	3. See other Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time:  Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products:  If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal:  For products specified by name and accompanied by the term "or equal," or "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.

	B. Product Selection Procedures:
	1. Product:  Where Specifications name a single manufacturer and product, provide the named product that complies with requirements.  Comparable products or substitutions for Contractor's convenience will not be considered.
	2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements.  Comparable products or substitutions for Contractor's convenience will not be c...
	3. Products:
	a. Restricted List:  Where Specifications include a list of names of both manufacturers and products, provide one of the products listed that complies with requirements.  Comparable products or substitutions for Contractor's convenience will be consid...
	b. Nonrestricted List:  Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed, or an unnamed product, that complies with requirements.  Comply with requirements in "Comparable Pro...

	4. Manufacturers:
	a. Restricted List:  Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will be considere...
	b. Nonrestricted List:  Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed, or a product by an unnamed manufacturer, that complies with requirements.  Comply with requirements in "Compa...

	5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one of the other named manufactur...

	C. Visual Matching Specification:  Where Specifications require "match Architect's sample", provide a product that complies with requirements and matches Architect's sample.  Architect's decision will be final on whether a proposed product matches.
	1. If no product available within specified category matches and complies with other specified requirements, comply with requirements in Section 012500 "Substitution Procedures" for proposal of product.

	D. Visual Selection Specification:  Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or similar phrase, select a product that complies with requirements.  Architect will select color, gloss, pattern, de...

	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration:  Architect will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect may return requests without action, except to ...
	1. Evidence that the proposed product does not require revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and requirements ...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	130.06 017300 fl - execution
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Field engineering and surveying.
	3. Installation of the Work.
	4. Cutting and patching.
	5. Coordination of Owner-installed products.
	6. Progress cleaning.
	7. Starting and adjusting.
	8. Protection of installed construction.
	9. Correction of Work.

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 024119 "Selective Structure Demolition" for demolition and removal of selected portions of the building.


	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 QUALITY ASSURANCE
	A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements:  When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding.  Shore, brace, and support structural elements during cutting and patch...
	2. Operational Elements:  Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.  Oper...
	a. Primary operational systems and equipment.
	b. Mechanical systems piping and ducts.
	c. Fire-detection and -alarm systems.
	d. Electrical wiring systems.
	e. Operating systems of special construction.

	3. Other Construction Elements:  Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased ma...
	a. Water, moisture, or vapor barriers.
	b. Membranes and flashings.
	c. Equipment supports.
	d. Piping, ductwork, vessels, and equipment.
	e. Noise- and vibration-control elements and systems.

	4. Visual Elements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qual...

	B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved in cutting and patching, including mechanical and electrical trades.  Review areas of potential interference and conflict.  Coordinate procedures and re...
	C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and location of underground utilities, m...
	1. Before construction, verify the location and invert elevation at points of connection of sanitary sewer, storm sewer, and water-service piping; underground electrical services, and other utilities.
	2. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleran...
	1. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	2. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	3. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.

	C. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	D. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Archite...

	3.3 CONSTRUCTION LAYOUT
	A. Verification:  Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are discovered, notify Architect promptly.
	B. General:  Lay out the Work using accepted surveying practices.
	1. Establish benchmarks and control points to set lines and levels at each story of construction and elsewhere as needed to locate each element of Project.
	2. Establish limits on use of Project site.
	3. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain required dimensions.
	4. Inform installers of lines and levels to which they must comply.
	5. Check the location, level and plumb, of every major element as the Work progresses.
	6. Notify Architect when deviations from required lines and levels exceed allowable tolerances.

	C. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work.  Transfer survey markings and elevations for ...

	3.4 FIELD ENGINEERING
	A. Identification:  Owner will identify existing benchmarks, control points, and property corners.
	B. Reference Points:  Locate existing permanent benchmarks, control points, and similar reference points before beginning the Work.  Preserve and protect permanent benchmarks and control points during construction operations.
	1. Do not change or relocate existing benchmarks or control points without prior written approval of Architect.  Report lost or destroyed permanent benchmarks or control points promptly.  Report the need to relocate permanent benchmarks or control poi...
	2. Replace lost or destroyed permanent benchmarks and control points promptly.  Base replacements on the original survey control points.


	3.5 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of [2T96 inches2T6T (2440 mm)6T] in occupied spaces and [2T90 inches2T6T (2300 mm)6T] in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	G. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products ...
	H. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachment...
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.6 CUTTING AND PATCHING
	A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Temporary Support:  Provide temporary support of work to be cut.
	C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	E. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.
	F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in...
	2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	5. Proceed with patching after construction operations requiring cutting are complete.

	G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work.  Patch with durable seams that are as invisible as practicable.  Provide materials and comply with installatio...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.

	3. Floors and Walls:  Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space.  Provide an even surface of uniform finish, color, texture, and appearance.  Remove in-p...
	a. Where patching occurs in a painted surface, prepare substrate and apply primer and intermediate paint coats appropriate for substrate over the patch, and apply final paint coat over entire unbroken surface containing the patch.  Provide additional ...

	4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
	5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.7 OWNER-INSTALLED PRODUCTS
	A. Site Access:  Provide access to Project site for Owner's construction personnel.
	B. Coordination:  Coordinate construction and operations of the Work with work performed by Owner's construction personnel.
	1. Construction Schedule:  Inform Owner of Contractor's preferred construction schedule for Owner's portion of the Work.  Adjust construction schedule based on a mutually agreeable timetable.  Notify Owner if changes to schedule are required due to di...
	2. Preinstallation Conferences:  Include Owner's construction personnel at preinstallation conferences covering portions of the Work that are to receive Owner's work.  Attend preinstallation conferences conducted by Owner's construction personnel if p...


	3.8 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 2T80 deg F2T6T (27 deg C)6T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.  Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.9 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation.  Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.10 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.



	130.06 017700 fl - closeout procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. Related Requirements:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For cleaning agents.
	B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items:  Final submittal at Final Completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release:  From authorities having jurisdiction.
	B. Certificate of Insurance:  For continuing coverage.
	C. Field Report:  For pest control inspection.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and...
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect.  Label with manufacturer's name and model number where appli...
	a. Schedule of Maintenance Material Items:  Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section.  Obtain Architect's signature for receipt o...

	5. Submit test/adjust/balance records.
	6. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion.  List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	7. Complete final cleaning requirements, including touchup painting.
	8. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection:  Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed w...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion:  Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  Certified copy of the list shall state that each ...
	3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Inspection:  Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests.  On receipt of request, Architect will either proceed with in...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits o...
	1. Organize list of spaces in sequential order, starting with exterior areas first.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	4. Submit list of incomplete items in the following format:
	a. MS Excel electronic file.  Architect will return annotated file.
	b. PDF electronic file.  Architect will return annotated file.



	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated, or when delay in submittal of warranties might limit ...
	B. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 2T8-1/2-by-11-inch2T6T (215-by-280-mm)6T paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.
	4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item.  Provide bookmarked table of contents at beginning...

	C. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from Project site.
	d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	e. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	f. Sweep concrete floors broom clean in unoccupied spaces.
	g. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.  Polish mirrors and glass, taking care not to scratch surfaces.
	h. Remove labels that are not permanent.
	i. Wipe surfaces of mechanical and electrical equipment and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	k. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of diffusers, registers, and grills.
	l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
	m. Leave Project clean and ready for occupancy.


	C. Construction Waste Disposal:  Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls."

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair or remove and replace defective construction.  Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.  Where damaged or worn items cannot b...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates.  Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.
	4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.




	130.06 017823 fl - operation and maintenance data
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Emergency manuals.
	3. Operation manuals for systems, subsystems, and equipment.
	4. Product maintenance manuals.
	5. Systems and equipment maintenance manuals.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.


	1.3 DEFINITIONS
	A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem:  A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content:  Operations and maintenance manual content is specified in individual Specification Sections to be reviewed at the time of Section submittals.  Submit reviewed manual content formatted and organized as required by this Section.
	1. Architect will comment on whether content of operations and maintenance submittals are acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format:  Submit operations and maintenance manuals in the following format:
	1. PDF electronic file.  Assemble each manual into a composite electronically indexed file.  Submit on digital media acceptable to Architect.
	a. Name each indexed document file in composite electronic index with applicable item name.  Include a complete electronically linked operation and maintenance directory.
	b. Enable inserted reviewer comments on draft submittals.

	2. Three paper copies.  Include a complete operation and maintenance directory.  Enclose title pages and directories in clear plastic sleeves.  Architect will return two copies.

	C. Initial Manual Submittal:  Submit draft copy of each manual at least 30 days before commencing demonstration and training.  Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for Substantial Completion and at least 15 days before commencing demonstration and training.  Architect will return copy with comments.
	1. Correct or revise each manual to comply with Architect's comments.  Submit copies of each corrected manual within 15 days of receipt of Architect's comments and prior to commencing demonstration and training.



	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Directory:  Prepare a single, comprehensive directory of emergency, operation, and maintenance data and materials, listing items and their location to facilitate ready access to desired information.  Include a section in the directory for each of t...
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation and maintenance manuals that contain information about each system.
	C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For pieces of equipment not part of system, list alphabetically in separate list.
	D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance manual.
	E. Identification:  In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents.  If no designation exists, assign a designat...

	2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain the following materials, in t...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page:  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Construction Manager.
	7. Name and contact information for Architect.
	8. Name and contact information for Commissioning Authority.
	9. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	10. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents:  List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Manuals, Electronic Files:  Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files:  Use electronic files prepared by manufacturer where available.  Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks:  Enable bookmarking of individual documents based on file names.  Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents.  Group documents for each system...

	F. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 2T8-1/2-by-11-inch2T6T (215-by-280-mm)6T paper; with clear plastic sleeve on spine to hold label describing contents ...
	a. If two or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components.  Cross-reference other binders if necessary to provide essential information for proper operation...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents, and indicate Specification Section number on bottom of spine.  Indicate volume number for multipl...

	2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the manual.  Mark each tab to indicate contents.  Include typed list of products and major components of equipment included in the section on each divider, cross-referenc...
	3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment.
	4. Supplementary Text:  Prepared on 2T8-1/2-by-11-inch2T6T (215-by-280-mm)6T white bond paper.
	5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, ...



	2.3 OPERATION MANUALS
	A. Content:  In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions.  Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor has delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions:  Include the following:
	1. Product name and model number.  Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures:  Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

	2.4 PRODUCT MAINTENANCE MANUALS
	A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	C. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informat...
	B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or su...
	C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures:  Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals.
	B. Emergency Manual:  Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	C. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	D. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	E. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed.  Mark each sheet to identify each product or component incorporated into the Work.  If data include m...
	1. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	F. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams.  Coordinate these drawings with information conta...
	1. Do not use original project record documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project Record Documents."

	G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	130.06 017839 fl - project record documents
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Product Data.
	3. Miscellaneous record submittals.

	B. Related Requirements:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit copies of record Drawings as follows:
	a. Initial Submittal:
	1) Submit PDF electronic files of scanned record prints.
	2) Architect will indicate whether general scope of changes, additional information recorded, and quality of drafting are acceptable.

	b. Final Submittal:
	1) Submit PDF electronic files of scanned record prints and 1 set(s) of prints.
	2) Print each drawing, whether or not changes and additional information were recorded.



	B. Record Product Data:  Submit annotated PDF electronic files and directories of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.

	C. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities.  Submit annotated PDF electronic files and directories of each submi...
	D. Reports:  Submit written report weekly indicating items incorporated into project record documents concurrent with progress of the Work, including revisions, concealed conditions, field changes, product selections, and other notations incorporated.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation:  Mark record prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar enti...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.

	2. Content:  Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Revisions to routing of piping and conduits.
	d. Revisions to electrical circuitry.
	e. Actual equipment locations.
	f. Duct size and routing.
	g. Locations of concealed internal utilities.
	h. Changes made by Change Order or Construction Change Directive.
	i. Changes made following Architect's written orders.
	j. Details not on the original Contract Drawings.
	k. Field records for variable and concealed conditions.
	l. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize record prints into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Format:  Annotated PDF electronic file with comment function enabled.
	3. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders and record Drawings where applicable.

	B. Format:  Submit record Product Data as annotated PDF electronic file.
	1. Include record Product Data directory organized by Specification Section number and title, electronically linked to each item of record Product Data.


	2.3 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous records and identify each, ready for continued use...
	B. Format:  Submit miscellaneous record submittals as PDF electronic file or scanned PDF electronic file(s) of marked-up miscellaneous record submittals.
	1. Include miscellaneous record submittals directory organized by Specification Section number and title, electronically linked to each item of miscellaneous record submittals.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one copy of each submittal during the construction period for project record document purposes.  Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use project record documents for construction purposes.  Maintain record documents...




	3.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of building or structure.
	2. Salvage of existing items to be reused or recycled.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on the use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 017300 "Execution" for cutting and patching procedures.


	1.3 DEFINITIONS
	A. Remove:  Detach items from existing construction and legally dispose of them off-site unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent damage, and deliver to Owner.
	C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain:  Existing items of construction that are not to be permanently removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 PREINSTALLATION MEETINGS
	A. Predemolition Conference:  Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 QUALITY ASSURANCE
	A. Contractor shall have 5 years minimum experience in demolition work.  Contractor shall provide evidence of experience in demolition removal similar to the removal required for this project if requested by Architect.

	1.7 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.  Hazardous materials will be removed by Owner under a separate contract.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.



	PART 2 -  PRODUCTS
	2.1 PEFORMANCE REQUIREMENTS
	A. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Review record documents of existing construction provided by Owner.  Owner does not guarantee that existing conditions are same as those indicated in record documents.
	C. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a written report to Architect.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and protect them against damage.
	1. Comply with requirements for existing services/systems interruptions specified in Section 011000 "Summary."

	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned:  Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
	3. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC systems, equipment, and components indicated to be removed.
	a. Piping to Be Removed:  Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Piping to Be Abandoned in Place:  Drain piping and cap or plug piping with same or compatible piping material.
	c. Equipment to Be Removed:  Disconnect and cap services and remove equipment.
	d. Equipment to Be Removed and Reinstalled:  Disconnect and cap services and remove, clean, and store equipment; when appropriate, reinstall, reconnect, and make equipment operational.
	e. Equipment to Be Removed and Salvaged:  Disconnect and cap services and remove equipment and deliver to Owner.



	3.3 PREPARATION
	A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Comply with requirements for access and protection specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled mov...
	1. Strengthen or add new supports when required during progress of selective demolition.


	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level.  Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage construction to remain or adjoining construction.  Use hand tools or small power tools designed for sawing or grinding, not ha...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain[ fire watch and] ...
	5. Maintain adequate ventilation when using cutting torches.
	6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	7. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	8. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	9. Dispose of demolished items and materials promptly.

	B. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and...

	3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Concrete:  Demolish in small sections.  Using power-driven saw, cut concrete to a depth of at least 2T3/4 inch2T6T (19 mm)6T at junctures with construction to remain.  Dislodge concrete from reinforcement at perimeter of areas being demolished, cut...
	B. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction to remain and at regular intervals using power-driven saw, then remove concrete between saw cuts.
	C. Concrete Beam:  Remove concrete double-T beam with appropriate crane(s), rigging devices, shoring, trucks, etc.  Contractor is responsible to provide all safety harnesses and comply with all OSHA requirements.  Contractor is responsible to protect ...
	1. Contractor shall propose specific plan for removing concrete double-T beam prior to beginning.


	3.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them in an EPA-approved landfill.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.

	B. Burning:  Do not burn demolished materials.
	C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

	3.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations.  Return adjacent areas to condition existing before selective demolition operations began.


	053100 FL - STEEL DECKING.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Roof deck.
	2. Composite floor deck.

	B. Related Requirements:
	1. Section 033000 "Cast-in-Place Concrete" for normal-weight and lightweight structural concrete fill over steel deck.
	2. Section 051200 "Structural Steel Framing" for shop- and field-welded shear connectors.
	3. Section 099113 "Exterior Painting" for repair painting of primed deck and finish painting of deck.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of deck, accessory, and product indicated.
	B. Shop Drawings:
	1. Include layout and types of deck panels, anchorage details, reinforcing channels, pans, cut deck openings, special jointing, accessories, and attachments to other construction.


	1.4 INFORMATIONAL SUBMITTALS
	A. Welding certificates.
	B. Product Certificates:  For each type of steel deck.
	C. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, indicating that each of the following complies with requirements:
	1. Power-actuated mechanical fasteners.
	2. Acoustical roof deck.

	D. Evaluation Reports:  For steel deck.
	E. Field quality-control reports.

	1.5 QUALITY ASSURANCE
	A. Testing Agency Qualifications:  Qualified according to ASTM E 329 for testing indicated.
	B. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.3, "Structural Welding Code - Sheet Steel."

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Protect steel deck from corrosion, deformation, and other damage during delivery, storage, and handling.
	B. Stack steel deck on platforms or pallets and slope to provide drainage.  Protect with a waterproof covering and ventilate to avoid condensation.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. AISI Specifications:  Comply with calculated structural characteristics of steel deck according to AISI's "North American Specification for the Design of Cold-Formed Steel Structural Members."

	2.2 ROOF DECK
	A. 5TUManufacturersU5T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. 5TUASC Profiles, Inc.; a Blue Scope Steel companyU5T.
	2. 5TUCanam United States; Canam Group IncU5T.
	3. 5TUCMC Joist & DeckU5T.
	4. 5TUConsolidated Systems, Inc.; Metal Dek GroupU5T.
	5. 5TUCordeckU5T.
	6. 5TUDACS, IncU5T.
	7. 5TUEpic Metals CorporationU5T.
	8. 5TUMarlyn Steel Decks, IncU5T.
	9. 5TUNew Millennium Building Systems, LLCU5T.
	10. 5TUNucor Corp.; Vulcraft GroupU5T.
	11. 5TURoof Deck, IncU5T.
	12. 5TUValley Joist; Subsidiary of EBSCO Industries, IncU5T.
	13. 5TUVerco Manufacturing CoU5T.
	14. 5TUWheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel Corporation.U5T

	B. Roof Deck:  Fabricate panels, without top-flange stiffening grooves, to comply with "SDI Specifications and Commentary for Steel Roof Deck," in SDI Publication No. 31, and with the following:
	1. Galvanized-Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 2T802T & 2TG902T zinc coating.
	2. Deck Profile:  As indicated.
	3. Profile Depth:  As indicated.
	4. Side Laps:  As indicated.


	2.3 COMPOSITE FLOOR DECK
	A. 5TUManufacturersU5T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. 5TUASC Profiles, Inc.; a Blue Scope Steel companyU5T.
	2. 5TUCanam United States; Canam Group IncU5T.
	3. 5TUCMC Joist & DeckU5T.
	4. 5TUConsolidated Systems, Inc.; Metal Dek GroupU5T.
	5. 5TUCordeckU5T.
	6. 5TUDACS, IncU5T.
	7. 5TUEpic Metals CorporationU5T.
	8. 5TUMarlyn Steel Decks, IncU5T.
	9. 5TUNew Millennium Building Systems, LLCU5T.
	10. 5TUNucor Corp.; Vulcraft GroupU5T.
	11. 5TURoof Deck, IncU5T.
	12. 5TUVerco Manufacturing CoU5T.
	13. 5TUWheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel CorporationU5T.

	B. Composite Floor Deck:  Fabricate panels, with integrally embossed or raised pattern ribs and interlocking side laps, to comply with "SDI Specifications and Commentary for Composite Steel Floor Deck," in SDI Publication No. 31, with the minimum sect...
	1. Galvanized-Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 2T332T, 2TG602T  zinc coating.
	2. Galvanized and Shop-Primed Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 2T332T, 2TG602T zinc coating; with unpainted top surface and cleaned and pretreated bottom surface painted per architect’s selection.
	3. Profile Depth:  As indicated.


	2.4 ACCESSORIES
	A. General:  Provide manufacturer's standard accessory materials for deck that comply with requirements indicated.
	B. Mechanical Fasteners:  Corrosion-resistant, low-velocity, power-actuated or pneumatically driven carbon-steel fasteners; or self-drilling, self-threading screws.
	C. Side-Lap Fasteners:  Corrosion-resistant, hexagonal washer head; self-drilling, carbon-steel screws, 2TNo. 102T minimum diameter.
	D. Flexible Closure Strips:  Vulcanized, closed-cell, synthetic rubber.
	E. Miscellaneous Sheet Metal Deck Accessories:  Steel sheet, minimum yield strength of 2T33,000 psi2T, not less than 2T0.0359-inch2T design uncoated thickness, of same material and finish as deck; of profile indicated or required for application.
	F. Column Closures, End Closures, Z-Closures, and Cover Plates:  Steel sheet, of same material, finish, and thickness as deck unless otherwise indicated.
	G. Piercing Hanger Tabs:  Piercing steel sheet hanger attachment devices for use with floor deck.
	H. Weld Washers:  Uncoated steel sheet, shaped to fit deck rib, 2T0.0747 inch2T thick, with factory-punched hole of 2T3/8-inch2T minimum diameter.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine supporting frame and field conditions for compliance with requirements for installation tolerances and other conditions affecting performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Install deck panels and accessories according to applicable specifications and commentary in SDI Publication No. 31, manufacturer's written instructions, and requirements in this Section.
	B. Install temporary shoring before placing deck panels if required to meet deflection limitations.
	C. Locate deck bundles to prevent overloading of supporting members.
	D. Place deck panels on supporting frame and adjust to final position with ends accurately aligned and bearing on supporting frame before being permanently fastened.  Do not stretch or contract side-lap interlocks.
	1. Align cellular deck panels over full length of cell runs and align cells at ends of abutting panels.

	E. Place deck panels flat and square and fasten to supporting frame without warp or deflection.
	F. Cut and neatly fit deck panels and accessories around openings and other work projecting through or adjacent to deck.
	G. Provide additional reinforcement and closure pieces at openings as required for strength, continuity of deck, and support of other work.
	H. Comply with AWS requirements and procedures for manual shielded metal arc welding, appearance and quality of welds, and methods used for correcting welding work.
	I. Mechanical fasteners may be used in lieu of welding to fasten deck.  Locate mechanical fasteners and install according to deck manufacturer's written instructions.

	3.3 ROOF-DECK INSTALLATION
	A. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of panels between supports, at intervals not exceeding the lesser of 1/2 of the span or 2T18 inches2T, and as follows:
	1. Mechanically fasten with self-drilling, 2TNo. 102T diameter or larger, carbon-steel screws.

	B. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 2T1-1/2 inches2T.

	3.4 FLOOR-DECK INSTALLATION
	A. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of panels between supports, at intervals not exceeding the lesser of half of the span or 2T36 inches2T, and as follows:
	1. Mechanically fasten with self-drilling, 2TNo. 102T diameter or larger, carbon-steel screws.
	2. Mechanically clinch or button punch.
	3. Fasten with a minimum of 2T1-1/2-inch 2Tlong welds.

	B. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 2T1-1/2 inches2T, with end joints as follows:
	1. End Joints:  Lapped.

	C. Pour Stops and Girder Fillers:  Weld steel sheet pour stops and girder fillers to supporting structure according to SDI recommendations unless otherwise indicated.
	D. Revise "Floor-Deck Closures" Paragraph below to suit Project.  Sealing cellular deck openings, butt joints, and junctions with trench headers with tape is not included in this Section.  Floor-Deck Closures:  Weld steel sheet column closures, cell c...

	3.5 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections.
	B. Field welds will be subject to inspection.
	C. Testing agency will report inspection results promptly and in writing to Contractor and Architect.
	D. Remove and replace work that does not comply with specified requirements.
	E. Additional inspecting, at Contractor's expense, will be performed to determine compliance of corrected work with specified requirements.

	3.6 PROTECTION
	A. Galvanizing Repairs:  Prepare and repair damaged galvanized coatings on both surfaces of deck with galvanized repair paint according to ASTM A 780 and manufacturer's written instructions.
	B. Repair Painting:  Wire brush and clean rust spots, welds, and abraded areas on both surfaces of prime-painted deck immediately after installation, and apply repair paint.
	1. Apply repair paint, of same color as adjacent shop-primed deck, to bottom surfaces of deck exposed to view.
	2. Wire brushing, cleaning, and repair painting of bottom deck surfaces are included in Section 099113 "Exterior Painting" and Section 099123 "Interior Painting."

	C. Repair Painting:  Wire brushing, cleaning, and repair painting of rust spots, welds, and abraded areas of both deck surfaces are included in Section 099113 "Exterior Painting" and Section 099123 "Interior Painting."
	D. Provide final protection and maintain conditions to ensure that steel deck is without damage or deterioration at time of Substantial Completion.



	130.06 061053 fl - miscellaneous rough carpentry.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Wood blocking and nailers.


	1.3 DEFINITIONS
	A. Dimension Lumber:  Lumber of 2T2 inches nominal2T6T (38 mm actual)6T or greater but less than 2T5 inches nominal2T6T (114 mm actual)6T in least dimension.
	B. Lumber grading agencies, and the abbreviations used to reference them, include the following:
	1. NeLMA:  Northeastern Lumber Manufacturers' Association.
	2. NHLA:  National Hardwood Lumber Association.
	3. NLGA:  National Lumber Grades Authority.
	4. SPIB:  The Southern Pine Inspection Bureau.


	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements.  Indicate type of preservative used and net amount of preservative retained.
	2. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.
	3. Include copies of warranties from chemical treatment manufacturers for each type of treatment.


	1.5 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports:  For the following, from ICC-ES:
	1. Preservative-treated wood.
	2. Power-driven fasteners.
	3. Powder-actuated fasteners.
	4. Expansion anchors.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation.  Protect lumber from weather by covering with waterproof sheeting, securely anchored.  Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review.  Provide lumber gra...
	1. Factory mark each piece of lumber with grade stamp of grading agency.
	2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

	B. Maximum Moisture Content of Lumber:  15 percent unless otherwise indicated.

	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for interior construction not in contact with the ground, Use Category UC3b for exterior construction not in contact with the ground, and Use Category UC4a for items in contact ...
	1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no arsenic or chromium.

	B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use material that is warped or does not comply with requirements for untreated material.
	C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.
	D. Application:  Treat all miscellaneous carpentry unless otherwise indicated.
	1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in connection with roofing, flashing, vapor barriers, and waterproofing.


	2.3 MISCELLANEOUS LUMBER
	A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Blocking.
	2. Nailers.
	3. Cants.

	B. For items of dimension lumber size, provide Construction or No. 2 grade lumber and any of the following species:
	1. Mixed southern pine; SPIB.
	2. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.
	3. Eastern softwoods; NeLMA.

	C. For concealed boards, provide lumber with 15 percent maximum moisture content and any of the following species and grades:
	1. Mixed southern pine, No. 2 grade; SPIB.
	2. Spruce-pine-fir (south) or spruce-pine-fir, Construction or No. 2 Common grade; NeLMA, NLGA, WCLIB, or WWPA.
	3. Eastern softwoods, No. 2 Common grade; NELMA.

	D. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate knots and other defects that will interfere with attachment of other work.

	2.4 FASTENERS
	A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M.

	B. Nails, Brads, and Staples:  ASTM F 1667.
	C. Power-Driven Fasteners:  NES NER-272.
	D. Wood Screws:  ASME B18.6.1.
	E. Lag Bolts:  2TASME B18.2.12T6T (ASME B18.2.3.8M)6T.
	F. Bolts:  Steel bolts complying with 2TASTM A 307, Grade A2T6T (ASTM F 568M, Property Class 4.6)6T; with 2TASTM A 5632T6T (ASTM A 563M)6T hex nuts and, where indicated, flat washers.
	G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to sustain, without failure, a load equal to 6 times the load imposed when installed in unit masonry assemblies and equal to 4 times the load imposed wh...
	1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, Class Fe/Zn 5.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, blocking,and similar supports to comply with requireme...
	B. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous flexible flashing separator between wood and metal decking.
	C. Framing Standard:  Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	D. Do not splice structural members between supports unless otherwise indicated.
	E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty items, and trim.
	1. Provide metal clips for fastening gypsum board or lath at corners and intersections where framing or blocking does not provide a surface for fastening edges of panels.  Space clips not more than 2T16 inches2T6T (406 mm)6T o.c.

	F. Sort and select lumber so that natural characteristics will not interfere with installation or with fastening other materials to lumber.  Do not use materials with defects that interfere with function of member or pieces that are too small to use w...
	G. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.
	1. Use inorganic boron for items that are continuously protected from liquid water.
	2. Use copper naphthenate for items not continuously protected from liquid water.

	H. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	1. NES NER-272 for power-driven fasteners.
	2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.


	3.2 WOOD BLOCKING, AND NAILER INSTALLATION
	A. Install where indicated and where required for attaching other work.  Form to shapes indicated and cut as required for true line and level of attached work.  Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces unless otherwise indicated.

	3.3 PROTECTION
	A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.  Apply borate solution by spraying to comply with EPA-registered l...
	B. Protect miscellaneous rough carpentry from weather.  If, despite protection, miscellaneous rough carpentry becomes wet, apply EPA-registered borate treatment.  Apply borate solution by spraying to comply with EPA-registered label.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Mechanically fastened polyvinyl-chloride (PVC) roofing system.
	2. Roof insulation.

	B. Section includes the installation of insulation strips in ribs of roof deck.  Insulation strips are furnished under Section 053100 "Steel Decking."
	C. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking; and for wood-based, structural-use roof deck panels.
	2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and counterflashings.
	3. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation.


	1.3 DEFINITIONS
	A. Roofing Terminology:  Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA Roofing and Waterproofing Manual" apply to work of this Section.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and attachments to other work, including:
	1. Base flashings and membrane terminations.
	2. Tapered insulation, including slopes.
	3. Roof plan showing orientation of steel roof deck and orientation of roofing, fastening spacings, and patterns for mechanically fastened roofing.
	4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For Installer and manufacturer.
	B. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	1. Submit evidence of compliance with performance requirements.

	C. Product Test Reports:  For components of roofing system, for tests performed by manufacturer and witnessed by a qualified testing agency.
	D. Research/Evaluation Reports:  For components of roofing system, from ICC-ES.
	E. Field quality-control reports.
	F. Sample Warranties:  For manufacturer's special warranties.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data:  For roofing system to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Manufacturer Qualifications:  A qualified manufacturer that is UL listed for roofing system identical to that used for this Project.
	B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer.  Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation manufacturer's written instructions for handling, storing, and protec...
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.9 FIELD CONDITIONS
	A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.10 WARRANTY
	A. Special Warranty:  Manufacturer agrees to repair or replace components of roofing system that fail in materials or workmanship within specified warranty period.
	1. Special warranty includes membrane roofing, base flashings, roof insulation, fasteners, roofing accessories, and other components of roofing system.
	2. Warranty Period:  20 years from date of Substantial Completion.

	B. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end of this Section, signed by Installer, covering the Work of this Section, including all components of roofing system such as membrane roofing, base flashing, roo...
	1. Warranty Period:  Two years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations:  Obtain components including roof insulation, cover boards and fasteners for roofing system from same manufacturer as membrane roofing or manufacturer approved by membrane roofing manufacturer.

	2.2 PERFORMANCE REQUIREMENTS
	A. General Performance:  Installed roofing and base flashings shall withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in ...
	1. Accelerated Weathering:  Roofing system shall withstand 2000 hours of exposure when tested according to ASTM G 152, ASTM G 154, or ASTM G 155.
	2. Impact Resistance:  Roofing system shall resist impact damage when tested according to ASTM D 3746 or ASTM D 4272.

	B. Material Compatibility:  Roofing materials shall be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roofing manufacturer based on testing and field experience.
	C. Exterior Fire-Test Exposure:  ASTM E 108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency.  Identify products with appropriate markings of applicable testing agency.

	2.3 PVC ROOFING
	A. PVC Sheet:  ASTM D 4434/D 4434M, Type III, fabric reinforced and fabric backed.
	1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUCarlisle SynTec IncorporatedU5T.
	b. 5TUJohns ManvilleU5T.
	c. 5TUSarnafil IncU5T.

	2. Thickness:  802T mils2T, nominal.
	3. Exposed Face Color:  White.


	2.4 AUXILIARY ROOFING MATERIALS
	A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with roofing.
	1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having jurisdiction.

	B. Sheet Flashing:  Manufacturer's standard sheet flashing of same material, type, reinforcement, thickness, and color as PVC sheet.
	C. Bonding Adhesive:  Manufacturer's standard.
	D. Slip Sheet:  Manufacturer's standard, of thickness required for application.
	E. Metal Termination Bars:  Manufacturer's standard, predrilled stainless-steel or aluminum bars, approximately 2T1 by 1/8 inch2T6T (25 by 3 mm)6T thick; with anchors.
	F. Metal Battens:  Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, approximately 2T1 inch wide by 0.05 inch2T6T (25 mm wide by 1.3 mm)6T thick, prepunched.
	G. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Global 4470, designed for fastening roofing to substrate, and acceptable to roofing system manufacturer.
	H. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories.

	2.5 ROOF INSULATION
	A. General:  Preformed roof insulation boards manufactured or approved by PVC roofing manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses indicated.
	B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, Class 1, Grade 3, felt or glass-fiber mat facer on both major surfaces.
	C. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of 2T1/4 inch per 12 inches2T6T (1:48)6T unless otherwise indicated.
	D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for sloping to drain.  Fabricate to slopes indicated.

	2.6 INSULATION ACCESSORIES
	A. General:  Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with roofing.
	B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Global 4470, designed for fastening roof insulation and cover boards to substrate, and acceptable to roofing system manufact...


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work:
	1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain bodies are securely clamped in place.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.
	3. Verify that surface plane flatness and fastening of steel roof deck complies with requirements in Section 053100 "Steel Decking."

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according to roofing system manufacturer's written instructions.  Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking place or when rain is forecast.

	3.3 ROOFING INSTALLATION, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions.
	B. Complete terminations and flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast.  Remove and discard temporary seals before beginning work on adjoining r...
	C. Install roofing and auxiliary materials to tie in to existing roofing to maintain weathertightness of transition.

	3.4 INSULATION INSTALLATION
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at the end of the workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Install tapered insulation under area of roofing to conform to slopes indicated.
	D. Install insulation under area of roofing to achieve required thickness.
	E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not restrict flow of water.
	F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 2T1/4 inch2T6T (6 mm)6T with insulation.
	1. Cut and fit insulation within 2T1/4 inch2T6T (6 mm)6T of nailers, projections, and penetrations.

	G. Mechanically Fastened Insulation:  Install each layer of insulation and secure to deck using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.
	1. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

	H. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows.  Offset joints of insulation below a minimum of 2T6 inches2T6T (150 mm)6T in each direction.  Loosely butt cover boards toget...
	1. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof.

	I. Install slip sheet over insulation and immediately beneath roofing.

	3.5 MECHANICALLY FASTENED ROOFING INSTALLATION
	A. Mechanically fasten roofing over area to receive roofing according to roofing system manufacturer's written instructions.  Unroll roofing and allow to relax before retaining.
	1. Install sheet according to ASTM D 5082.
	2. For in-splice attachment, install roofing with long dimension perpendicular to steel roof deck flutes.

	B. Start installation of roofing in presence of roofing system manufacturer's technical personnel.
	C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions required by manufacturer.  Stagger end laps.
	D. Mechanically fasten or adhere roofing securely at terminations, penetrations, and perimeter of roofing.
	E. Apply roofing with side laps shingled with slope of roof deck where possible.
	F. In-Seam Attachment:  Secure one edge of PVC sheet using fastening plates or metal battens centered within seam, and mechanically fasten PVC sheet to roof deck.
	G. Seams:  Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and sheet flashings according to manufacturer's written instructions to ensure a watertight seam installation.
	1. Test lap edges with probe to verify seam weld continuity.  Apply lap sealant to seal cut edges of sheet.
	2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
	3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements.

	H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with clamping ring.

	3.6 BASE FLASHING INSTALLATION
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry.  Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
	D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive.  Hot-air weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.7 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner may engage a qualified testing agency to inspect substrate conditions, surface preparation, membrane application, flashings, protection, and drainage components, and to furnish reports to Architect.
	B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion.
	C. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	D. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.8 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period.  When remaining construction does not affect or endanger roofing, inspect roofing for deterioration and damage, describing its nature and extent in a written repor...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.

	3.9  ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	1. Owner:  __________________
	2. Address:  __________________
	3. Building Name/Type:  __________________
	4. Address:  __________________
	5. Area of Work:  __________________
	6. Acceptance Date:  _________________
	7. Warranty Period:  __________________
	8. Expiration Date:  __________________

	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be made such repairs to or replacements of said work as are necess...
	D. This Warranty is made subject to the following terms and conditions:
	1. Specifically excluded from this Warranty are damages to work and other parts of the building, and to building contents, caused by:
	a. lightning;
	b. peak gust wind speed exceeding 100 mph;
	c. fire;
	d. failure of roofing system substrate, including cracking, settlement, excessive deflection, deterioration, and decomposition;
	e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment supports, and other edge conditions and penetrations of the work;
	f. vapor condensation on bottom of roofing; and
	g. activity on roofing by others, including construction contractors, maintenance personnel, other persons, and animals, whether authorized or unauthorized by Owner.

	2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until such damage has been repaired by Roofing Installer and until cost and expense thereof have been paid by Owner or by another responsible party so designated.
	3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for consequential damages to building or building contents resulting from leaks or faults or defects of work.
	4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer, including cutting, patching, and maintenance in connection with penetrations, attachment of other work, and positioning of anything on roof, this War...
	5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use or service more severe than originally specified, th...
	6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to examine evidence of such leaks, defects, or deterio...
	7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner in cases of roofing failure.  Specifically, this ...

	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.
	1. Authorized Signature:  _______________________________________.
	2. Name:  ______________________________________.
	3. Title:  _______________________________________.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Formed low-slope roof sheet metal fabrications.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking.


	1.3 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for each manufactured product and accessory.

	B. Shop Drawings:  For sheet metal flashing and trim.
	1. Include plans, elevations, sections, and attachment details.
	2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details.  Distinguish between shop- and field-assembled work.
	3. Include identification of material, thickness, weight, and finish for each item and location in Project.
	4. Include details for forming, including profiles, shapes, seams, and dimensions.
	5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, cleats, clips, and other attachments.  Include pattern of seams.
	6. Include details of termination points and assemblies.
	7. Include details of expansion joints and expansion-joint covers, including showing direction of expansion and contraction from fixed points.
	8. Include details of roof-penetration flashing.
	9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and counterflashings as applicable.
	10. Include details of special conditions.
	11. Include details of connections to adjoining work.
	12. Detail formed flashing and trim at scale of not less than 2T1-1/2 inches per 12 inches2T6T (1:10)6T.

	C. Samples for Initial Selection:  For each type of sheet metal and accessory indicated with factory-applied finishes.

	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For fabricator.
	B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested.
	C. Product Test Reports:  For each product, for tests performed by a qualified testing agency.
	D. Sample Warranty:  For special warranty.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data:  For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Fabricator Qualifications:  Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance.
	1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able to fabricate required details as tested and approved.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage.  Store sheet metal flashing and trim materials away from uncured concrete and masonry.
	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

	1.9 WARRANTY
	A. Special Warranty on Finishes:  Manufacturer agrees to repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
	b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period:  20 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General:  Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in con...
	B. Sheet Metal Standard for Flashing and Trim:  Comply with NRCA's "The NRCA Roofing Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless more stringent requirements are indicated.
	C. SPRI Wind Design Standard:  Manufacture and install roof edge flashings tested according to SPRI ES-1 and capable of resisting the following design pressure:
	1. Design Pressure:  As indicated on Drawings.

	D. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects.  Bas...
	1. Temperature Change:  2T120 deg F2T6T (67 deg C)6T, ambient; 2T180 deg F2T6T (100 deg C)6T, material surfaces.


	2.2 SHEET METALS
	A. General:  Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. Metallic-Coated Steel Sheet:  Provide zinc-coated (galvanized) steel sheet according to ASTM A 653/A 653M, 2TG902T6T (Z275)6T coating designation; prepainted by coil-coating process to comply with ASTM A 755/A 755M.
	1. Surface:  Smooth, flat and with manufacturer's standard clear acrylic coating on both sides.
	2. Exposed Coil-Coated Finish:
	a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written in...

	3. Color:  Match Architect's sample.
	4. Concealed Finish:  Pretreat with manufacturer's standard white or light-colored acrylic or polyester backer finish, consisting of prime coat and wash coat with minimum total dry film thickness of 2T0.5 mil2T6T (0.013 mm)6T.


	2.3 UNDERLAYMENT MATERIALS
	A. Synthetic Underlayment:  Laminated or reinforced, woven polyethylene or polypropylene, synthetic roofing underlayment; bitumen free; slip resistant; suitable for high temperatures over 2T220 deg F2T6T (111 deg C)6T; and complying with physical requ...
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUAtlas Roofing CorporationU5T; Summit.
	b. 5TUEngineered Coated ProductsU5T; Nova-Seal II.
	c. 5TUKirsch Building Products, LLCU5T; Sharkskin Comp Sharkskin Ultra.
	d. 5TUSDP Advanced Polymer Products IncU5T; Palisade.


	B. Self-Adhering, High-Temperature Sheet:  Minimum 2T30 mils2T6T (0.76 mm)6T thick, consisting of a slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or SBS-modified asphalt adhesive, with release-paper back...
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUGrace Construction Products, a unit of W. R. Grace & Co.-ConnU5T.; Grace Ice and Water Shield HT.
	b. 5TUHenry CompanyU5T; Blueskin PE200 HT.
	c. 5TUKirsch Building Products, LLCU5T; Sharkskin Ultra SA.
	d. 5TUMetal-Fab Manufacturing, LLCU5T; MetShield.
	e. 5TUOwens CorningU5T; WeatherLock Specialty Tile & Metal Underlayment.
	f. 5TUPolyguard Products, IncU5T.; Deck Guard HT.

	2. Thermal Stability:  ASTM D 1970; stable after testing at 2T240 deg F2T6T (116 deg C)6T or higher.
	3. Low-Temperature Flexibility:  ASTM D 1970; passes after testing at minus 2T20 deg F2T6T (29 deg C)6T or lower.

	C. Slip Sheet:  Rosin-sized building paper, 2T3 lb/100 sq. ft.2T6T (0.16 kg/sq. m)6Tminimum.

	2.4 MISCELLANEOUS MATERIALS
	A. General:  Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal unless ot...
	B. Fasteners:  Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal.
	1. General:  Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
	a. Exposed Fasteners:  Heads matching color of sheet metal using plastic caps or factory-applied coating.  Provide metal-backed EPDM or PVC sealing washers under heads of exposed fasteners bearing on weather side of metal.
	b. Blind Fasteners:  High-strength aluminum or stainless-steel rivets suitable for metal being fastened.
	c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching internal gutter width.

	2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Series 300 stainless steel or hot-dip galvanized steel according to ASTM A 153/A 153M or ASTM F 2329.

	C. Sealant Tape:  Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, nonstaining tape 2T1/2 inch2T6T (13 mm)6T wide and 2T1/8 inch2T6T (3 mm)6T thick.
	D. Elastomeric Sealant:  ASTM C 920, elastomeric silicone polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	E. Bituminous Coating:  Cold-applied asphalt emulsion according to ASTM D 1187.
	F. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required for application.

	2.5 FABRICATION, GENERAL
	A. General:  Custom fabricate sheet metal flashing and trim to comply with details shown and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required.  Fabric...
	1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with performance requirements, but not less than that specified for each application and metal.
	2. Obtain field measurements for accurate fit before shop fabrication.
	3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems.
	4. Conceal fasteners and expansion provisions where possible.  Do not use exposed fasteners on faces exposed to view.

	B. Fabrication Tolerances:  Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 2T1/4 inch in 20 feet2T6T (6 mm in 6 m)6T on slope and location lines indicated on Drawings and within 2T1/8-inch2T6T (3-mm)6T offset...
	C. Expansion Provisions:  Form metal for thermal expansion of exposed flashing and trim.
	1. Form expansion joints of intermeshing hooked flanges, not less than 2T1 inch2T6T (25 mm)6T deep, filled with butyl sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Sealant Joints:  Where movable, nonexpansion-type joints are required, form metal to provide for proper installation of elastomeric sealant according to cited sheet metal standard.
	E. Fabricate cleats and attachment devices from same material as accessory being anchored or from compatible, noncorrosive metal.
	F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard for application, but not less than thickness of metal being secured.
	G. Seams:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal with elastomeric sealant unless otherwise recommended by sealant manufacturer for intended use.  Rivet joints where necessary for strength.
	H. Do not use graphite pencils to mark metal surfaces.

	2.6 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Roof Edge Flashing (Gravel Stop) and Fascia Cap:  Fabricate in minimum 2T96-inch-2T6T (2400-mm-)6T long, but not exceeding 2T12-foot-2T6T (3.6-m-)6T long sections.  Furnish with 2T6-inch-2T6T (150-mm-)6T wide, joint cover plates.
	1. Joint Style:  Overlapped, 2T4 inches2T6T (100 mm)6T wide.
	2. Fabricate from the Following Materials:
	a. Aluminum-Zinc Alloy-Coated Steel:  2T0.028 inch2T6T (0.71 mm)6T thick.


	B. Roof-to-Wall Transition and Roof-to-Roof Edge-Flashing (Gravel-Stop) Transition Expansion-Joint Cover:  Fabricate from the following materials:
	1. Aluminum-Zinc Alloy-Coated Steel:  2T0.034 inch2T6T (0.86 mm)6T thick.

	C. Counterflashing: Fabricate from the following materials:
	1. Aluminum-Zinc Alloy-Coated Steel:  2T0.022 inch2T6T (0.56 mm)6T thick.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	1. Verify compliance with requirements for installation tolerances of substrates.
	2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 UNDERLAYMENT INSTALLATION
	A. Synthetic Underlayment:  Install synthetic underlayment, wrinkle free, according to manufacturers' written instructions, and using adhesive where possible to minimize use of mechanical fasteners under sheet metal.
	B. Self-Adhering Sheet Underlayment:  Install self-adhering sheet underlayment, wrinkle free.  Prime substrate if recommended by underlayment manufacturer.  Comply with temperature restrictions of underlayment manufacturer for installation; use primer...
	C. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim.

	3.3 INSTALLATION, GENERAL
	A. General:  Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement.  Use fasteners[, solder], protective coatings, separators, sealants, and other miscellaneous ite...
	1. Install sheet metal flashing and trim true to line, levels, and slopes.  Provide uniform, neat seams with minimum exposure of solder, welds, and sealant.
	2. Install sheet metal flashing and trim to fit substrates and to result in watertight performance.  Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
	3. Space cleats not more than 2T12 inches2T6T (300 mm)6T apart.  Attach each cleat with at least two fasteners.  Bend tabs over fasteners.
	4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling and tool marks.
	5. Torch cutting of sheet metal flashing and trim is not permitted.
	6. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection:  Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by othe...
	1. Coat concealed side of sheet metal flashing and trim with bituminous coating where flashing and trim contact wood, ferrous metal, or cementitious construction.
	2. Underlayment:  Where installing sheet metal flashing and trim directly on cementitious or wood substrates, install underlayment and cover with slip sheet.

	C. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  Space movement joints at maximum of 2T10 feet2T6T (3 m)6T with no joints within 2T24 inches2T6T (600 mm)6T of corner or intersection.
	1. Form expansion joints of intermeshing hooked flanges, not less than 2T1 inch2T6T (25 mm)6T deep, filled with sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Fasteners:  Use fastener sizes that penetrate wood blocking or sheathing not less than 2T1-1/4 inches2T6T (32 mm)6T for nails and not less than 2T3/4 inch2T6T (19 mm)6T for wood screws.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage.  Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	1. Use sealant-filled joints unless otherwise indicated.  Embed hooked flanges of joint members not less than 2T1 inch2T6T (25 mm)6T into sealant.  Form joints to completely conceal sealant.  When ambient temperature at time of installation is between...
	2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants."

	G. Rivets:  Rivet joints in uncoated aluminum where necessary for strength.

	3.4 ROOF FLASHING INSTALLATION
	A. General:  Install sheet metal flashing and trim to comply with performance requirements, sheet metal manufacturer's written installation instructions, and cited sheet metal standard.  Provide concealed fasteners where possible, and set units true t...
	B. Roof Edge Flashing:  Anchor to resist uplift and outward forces according to recommendations in cited sheet metal standard unless otherwise indicated.  Interlock bottom edge of roof edge flashing with continuous cleat anchored to substrate at stagg...
	C. Pipe or Post Counterflashing:  Install counterflashing umbrella with close-fitting collar with top edge flared for elastomeric sealant, extending minimum of 2T4 inches2T6T (100 mm)6T over base flashing.  Install stainless-steel draw band and tighten.
	D. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing.  Insert counterflashing in reglets or receivers and fit tightly to base flashing.  Extend counterflashing 2T4 inches2T6T (100 mm)6T over base flashing....
	E. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof.  Seal with elastomeric sealant and clamp flashing to pipes that penetrate roof.

	3.5 ERECTION TOLERANCES
	A. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerance of 2T1/4 inch in 20 feet2T6T (6 mm in 6 m)6T on slope and location lines indicated on Drawings and within 2T1/8-inch2T6T (3-mm)6T offset of adjoining ...
	B. Installation Tolerances:  Shim and align sheet metal flashing and trim within installed tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."

	3.6 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean and neutralize flux materials.  Clean off excess solder.
	C. Clean off excess sealants.
	D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions.  On completion of sheet metal flashing and trim installation, ...
	E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Silicone joint sealants.
	2. Urethane joint sealants.
	3. Polysulfide joint sealants.
	4. Latex joint sealants.
	5. Solvent-release-curing joint sealants.

	B. Related Sections:
	1. Section 042000 "Unit Masonry" for masonry control and expansion joint fillers and gaskets.


	1.3 PRECONSTRUCTION TESTING
	A. Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, for testing indicated below, samples of materials that will contact or affect joint sealants.
	1. Use ASTM C 1087 to determine whether priming and other specific joint preparation techniques are required to obtain rapid, optimum adhesion of joint sealants to joint substrates.
	2. Submit not fewer than eight pieces of each kind of material, including joint substrates, shims, joint-sealant backings, secondary seals, and miscellaneous materials.
	3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work.
	4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for corrective measures including use of specially formulated primers.
	5. Testing will not be required if joint-sealant manufacturers submit joint preparation data that are based on previous testing, not older than 24 months, of sealant products for adhesion to, and compatibility with, joint substrates and other material...


	1.4 ACTION SUBMITTALS
	A. Product Data:  For each joint-sealant product indicated.
	B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants showing the full range of colors available for each product exposed to view.
	C. Samples for Verification:  For each kind and color of joint sealant required, provide Samples with joint sealants in 2T1/2-inch-2T6T (13-mm-)6T wide joints formed between two 2T6-inch-2T6T (150-mm-)6T long strips of material matching the appearance...
	D. Joint-Sealant Schedule:  Include the following information:
	1. Joint-sealant application, joint location, and designation.
	2. Joint-sealant manufacturer and product name.
	3. Joint-sealant formulation.
	4. Joint-sealant color.


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For qualified Installer.
	B. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer.
	C. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each sealant specified to be validated by SWRI's Sealant Validation Program.
	D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, indicating that sealants comply with requirements.
	E. Preconstruction Compatibility and Adhesion Test Reports:  From sealant manufacturer, indicating the following:
	1. Materials forming joint substrates and joint-sealant backings have been tested for compatibility and adhesion with joint sealants.
	2. Interpretation of test results and written recommendations for primers and substrate preparation needed for adhesion.

	F. Warranties:  Sample of special warranties.

	1.6 QUALITY ASSURANCE
	A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for installation of units required for this Project.
	B. Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer.
	C. Mockups:  Install sealant in mockups of assemblies specified in other Sections that are indicated to receive joint sealants specified in this Section.  Use materials and installation methods specified in this Section.

	1.7 PROJECT CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 2T40 deg F2T6T (5 deg C)6T.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.8 WARRANTY
	A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or replace joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period:  Two years from date of Substantial Completion.

	B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with performance and other requirements specified in this Section with...
	1. Warranty Period:  Two years from date of Substantial Completion.

	C. Special warranties specified in this article exclude deterioration or failure of joint sealants from the following:
	1. Movement of the structure caused by structural settlement or errors attributable to design or construction resulting in stresses on the sealant exceeding sealant manufacturer's written specifications for sealant elongation and compression.
	2. Disintegration of joint substrates from natural causes exceeding design specifications.
	3. Mechanical damage caused by individuals, tools, or other outside agents.
	4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testin...
	B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for each liquid-applied joint sealant specified, including those referencing ASTM C 920 classifications for type, grade, class, and uses related to exposure and...
	1. Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints that will be continuously immersed in liquids, provide products that have undergone testing according to ASTM C 1247.  Liquid used for testing sealants is deio...

	C. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous substrates, provide products that have undergone testing according to ASTM C 1248 and have not stained porous joint substrates indicated for Project.
	D. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range.

	2.2 SILICONE JOINT SEALANTS
	A. Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant:  ASTM C 920, Type S, Grade NS, Class 100/50, for Use NT.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUDow Corning CorporationU5T; 790.
	b. 5TUGE Advanced Materials U5T - Silicones; SilPruf LM SCS2700.
	c. 5TUPecora CorporationU5T; 890.
	d. 5TUSika Corporation, Construction Products DivisionU5T; SikaSil-C990.
	e. 5TUTremco IncorporatedU5T; Spectrem 1.


	B. Single-Component, Pourable, Traffic-Grade, Neutral-Curing Silicone Joint Sealant:  ASTM C 920, Type S, Grade P, Class 100/50, for Use T.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUDow Corning CorporationU5T; 890-SL.
	b. 5TUPecora CorporationU5T; 300 SL.
	c. 5TUTremco IncorporatedU5T; Spectrem 900 SL.


	C. Mildew-Resistant, Single-Component, Acid-Curing Silicone Joint Sealant:  ASTM C 920, Type S, Grade NS, Class 25, for Use NT.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUBASF Building SystemsU5T; Omniplus.
	b. 5TUDow Corning CorporationU5T; 786 Mildew Resistant.
	c. 5TUGE Advanced Materials U5T - Silicones; Sanitary SCS1700.
	d. 5TUMay National Associates, IncU5T.; Bondaflex Sil 100 WF.
	e. 5TUTremco IncorporatedU5T; Tremsil 200 Sanitary.



	2.3 URETHANE JOINT SEALANTS
	A. Single-Component, Nonsag, Urethane Joint Sealant:  ASTM C 920, Type S, Grade NS, Class 25, for Use NT.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUBASF Building SystemsU5T; Sonolastic NP1.
	b. 5TUPecora CorporationU5T; Dynatrol I-XL.
	c. 5TUSika Corporation, Construction Products DivisionU5T; Sikaflex - 1a.
	d. 5TUTremco IncorporatedU5T; Dymonic.


	B. Immersible, Single-Component, Pourable, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, Type S, Grade P, Class 25, for Uses T and I.
	1. 5TUProducts:U5T Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUSika Corporation, Construction Products DivisionU5T; Sikaflex - 1CSL.
	b. 5TUTremco IncorporatedU5T; Vulkem 45.



	2.4 POLYSULFIDE JOINT SEALANTS
	A. Multicomponent, Nonsag, Traffic-Grade, Polysulfide Joint Sealant:  ASTM C 920, Type M, Grade NS, Class 25, for Use T.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUBASF Building SystemsU5T; Sonolastic Polysulfide Sealant.
	b. 5TUPecora CorporationU5T; Synthacalk GC-2+.


	B. Immersible, Multicomponent Nonsag, Traffic-Grade, Polysulfide Joint Sealant:  ASTM C 920, Type M, Grade NS, Class 25, for Use T and Use I.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUBASF Building SystemsU5T; Sonolastic Polysulfide Sealant.
	b. 5TUPecora CorporationU5T; Synthacalk GC-2+.



	2.5 LATEX JOINT SEALANTS
	A. Latex Joint Sealant:  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.
	1. 5TUProductsU5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TUBASF Building SystemsU5T; Sonolac.
	b. 5TUBostik, IncU5T.; Chem-Calk 600.
	c. 5TUPecora CorporationU5T; AC-20+.
	d. 5TUTremco IncorporatedU5T; Tremflex 834.



	2.6 JOINT SEALANT BACKING
	A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant manufacturer based on field experience and...
	B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin), and of size and density to control sealant depth and otherwise contribute to producing optimum sealant performance.
	C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint.  Provide self-adhesive tape where a...

	2.7 MISCELLANEOUS MATERIALS
	A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in ...
	C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants.  Remove loose particles remaining after ...
	a. Concrete.
	b. Masonry.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants.  Nonporous joint substrates include the following:
	a. Metal.
	b. Porcelain enamel.


	B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to comply with joint-sealant manufacturer's written instructi...
	C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears.  Remove ...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General:  Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminate...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
	3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.


	3.4 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.5 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...

	3.6 JOINT-SEALANT SCHEDULE
	A. Joint-Sealant Application:  Exterior joints in horizontal traffic surfaces JS-1.
	1. Joint Locations:
	a. Isolation and contraction joints in cast-in-place concrete slabs.
	b. Joints between different materials listed above.
	c. Other joints as indicated.

	2. Polysulfide Joint Sealant:  Multicomponent, nonsag, traffic grade.
	3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

	B. Joint-Sealant Application:  Exterior joints in horizontal traffic surfaces subject to water immersion JS-2.
	1. Joint Locations:
	a. Joints in pedestrian plazas.
	b. Other joints as indicated.

	2. Urethane Joint Sealant:  Immersible, single component, nonsag, traffic grade.
	3. Polysulfide Joint Sealant:  Immersible, multicomponent, nonsag, traffic grade.
	4. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

	C. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic surfaces JS-3.
	1. Joint Locations:
	a. Construction joints in cast-in-place concrete.
	b. Control and expansion joints in unit masonry.
	c. Joints between different materials listed above.
	d. Other joints as indicated.

	2. Silicone Joint Sealant:  Single component, nonsag, neutral curing, Class 100/50.
	3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

	D. Joint-Sealant Application:  Interior joints in horizontal traffic surfaces JS-4.
	1. Joint Locations:
	a. Isolation joints in cast-in-place concrete slabs.
	b. Other joints as indicated.

	2. Silicone Joint Sealant:  Single component, nonsag, traffic grade, neutral curing.
	3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

	E. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic surfaces JS-5.
	1. Joint Locations:
	a. Control and expansion joints on exposed interior surfaces of exterior walls.
	b. Perimeter joints of exterior openings where indicated.
	c. Perimeter joints between interior wall surfaces and frames of interior doors.
	d. Other joints as indicated.

	2. Joint Sealant:  Silicone Joint Sealant:  Single component, nonsag, neutral curing, Class 100/50.
	3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.

	F. Joint-Sealant Application:  Mildew-resistant interior joints in vertical surfaces and horizontal nontraffic surfaces JS-6.
	1. Joint Sealant Location:
	a. Joints between plumbing fixtures and adjoining walls, floors, and counters.
	b. Other joints as indicated.

	2. Joint Sealant:  Single component, nonsag, mildew resistant, acid curing.
	3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.




	130.06 083113 fl - access doors and frames.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Access doors and frames for walls and ceilings.
	2. Floor access doors and frames.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	1. Include construction details materials, individual components and profiles, and finishes.

	B. Shop Drawings:
	1. Include plans, elevations, sections, details, and attachments to other work.
	2. Detail fabrication and installation of access doors and frames for each type of substrate.

	C. Product Schedule:  Provide complete access door and frame schedule, including types, locations, sizes, latching or locking provisions, and other data pertinent to installation.


	PART 2 -  PRODUCTS
	2.1 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS
	A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	B. 5TUBasis-of-Design ProductU5T:  Subject to compliance with requirements, provide product indicated or comparable product by one of the following:
	1. 5TUAccess Panel SolutionsU5T.
	2. 5TUAcudor Products, IncU5T.
	3. 5TUAlfab, IncU5T.
	4. 5TUBabcock-DavisU5T.
	5. 5TUJensen Industries; Div. of Broan-Nutone, LLCU5T.
	6. 5TUJ. L. Industries, Inc.; Div. of Activar Construction Products GroupU5T.
	7. 5TULarsen's Manufacturing CompanyU5T.
	8. 5TUMIFAB, IncU5T.
	9. 5TUMilcor IncU5T.
	10. 5TUNystrom, IncU5T.

	C. Source Limitations:  Obtain each type of access door and frame from single source from single manufacturer.
	D. Flush Access Doors with Exposed Flanges:
	1. Assembly Description:  Fabricate door to fit flush to frame.  Provide manufacturer's standard-width exposed flange, proportional to door size.
	2. Locations:  Wall.
	3. Door Size:  As indicated on the drawings.
	4. Metallic-Coated Steel Sheet for Door:  Nominal 2T0.064 inch2T6T (1.63 mm)6T, 16 gage.
	a. Finish:  Factory prime.

	5. Frame Material:  Same material, thickness, and finish as door.
	6. Hinges:  Manufacturer's standard.
	7. Hardware:  Latch.


	2.2 MATERIALS
	A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M.
	B. Metallic-Coated Steel Sheet:  ASTM A 653/A 653M, Commercial Steel (CS), Type B; with minimum 2TG602T6T (Z180)6T or 2TA602T6T (ZF180)6T metallic coating.
	C. Frame Anchors:  Same type as door face.
	D. Inserts, Bolts, and Anchor Fasteners:  Hot-dip galvanized steel according to ASTM A 153/A 153M or ASTM F 2329.

	2.3 FABRICATION
	A. General:  Provide access door and frame assemblies manufactured as integral units ready for installation.
	B. Metal Surfaces:  For metal surfaces exposed to view in the completed Work, provide materials with smooth, flat surfaces without blemishes.  Do not use materials with exposed pitting, seam marks, roller marks, rolled trade names, or roughness.
	C. Doors and Frames:  Grind exposed welds smooth and flush with adjacent surfaces.  Furnish attachment devices and fasteners of type required to secure access doors to types of supports indicated.
	1. Provide mounting holes in frame for attachment of masonry anchors.

	D. Latching Mechanisms:  Furnish number required to hold doors in flush, smooth plane when closed.
	1. For cylinder locks, furnish two keys per lock and key all locks alike.
	2. For recessed panel doors, provide access sleeves for each locking device.  Furnish plastic grommets and install in holes cut through finish.


	2.4 FINISHES
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.
	C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contr...
	D. Steel and Metallic-Coated-Steel Finishes:
	1. Factory Prime:  Apply manufacturer's standard, fast-curing, lead- and chromate-free, universal primer immediately after surface preparation and pretreatment.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Comply with manufacturer's written instructions for installing access doors and frames.
	B. Install doors flush with adjacent finish surfaces or recessed to receive finish material.

	3.3  ADJUSTING
	A. Adjust doors and hardware, after installation, for proper operation.
	B. Remove and replace doors and frames that are warped, bowed, or otherwise damaged.



	130.06 089119 fl - fixed louvers.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Fixed, extruded-aluminum louvers.


	1.3 DEFINITIONS
	A. Louver Terminology:  Definitions of terms for metal louvers contained in AMCA 501 apply to this Section unless otherwise defined in this Section or in referenced standards.
	B. Horizontal Louver:  Louver with horizontal blades (i.e., the axes of the blades are horizontal).
	C. Vertical Louver:  Louver with vertical blades (i.e., the axes of the blades are vertical).
	D. Drainable-Blade Louver:  Louver with blades having gutters that collect water and drain it to channels in jambs and mullions, which carry it to bottom of unit and away from opening.
	E. Wind-Driven-Rain-Resistant Louver:  Louver that provides specified wind-driven rain performance, as determined by testing according to AMCA 500-L.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	1. For louvers specified to bear AMCA seal, include printed catalog pages showing specified models with appropriate AMCA Certified Ratings Seals.

	B. Shop Drawings:  For louvers and accessories.  Include plans, elevations, sections, details, and attachments to other work.  Show frame profiles and blade profiles, angles, and spacing.
	1. Show weep paths, gaskets, flashing, sealant, and other means of preventing water intrusion.
	2. Show mullion profiles and locations.

	C. Samples:  For each type of metal finish required.

	1.5 INFORMATIONAL SUBMITTALS
	A. Product Test Reports:  Based on evaluation of comprehensive tests performed according to AMCA 500-L by a qualified testing agency or by manufacturer and witnessed by a qualified testing agency, for each type of louver and showing compliance with pe...

	1.6 FIELD CONDITIONS
	A. Field Measurements:  Verify actual dimensions of openings by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations:  Obtain louvers from single source from a single manufacturer where indicated to be of same type, design, or factory-applied color finish.

	2.2 PERFORMANCE REQUIREMENTS
	A. Structural Performance:  Louvers shall withstand the effects of gravity loads and the following loads and stresses within limits and under conditions indicated without permanent deformation of louver components, noise or metal fatigue caused by lou...
	1. Wind Loads:  Determine loads based on a uniform pressure of 2T20 lbf/sq. ft.2T6T (957 Pa)6T, acting inward or outward.

	B. Louver Performance Ratings:  Provide louvers complying with requirements specified, as demonstrated by testing manufacturer's stock units identical to those provided, except for length and width according to AMCA 500-L.
	C. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes.
	1. Temperature Change (Range):  2T120 deg F2T6T (67 deg C)6T, ambient; 2T180 deg F2T6T (100 deg C)6T, material surfaces.

	D. SMACNA Standard:  Comply with recommendations in SMACNA's "Architectural Sheet Metal Manual" for fabrication, construction details, and installation procedures.

	2.3 FIXED, EXTRUDED-ALUMINUM LOUVERS
	A. Horizontal, Drainable-Blade Louver:
	1. 5TUBasis-of-Design ProductU5T:  Subject to compliance with requirements, provide Airolite Company, LLC (the) – K6844 or comparable product by one of, but not limited to, the following:
	a. 5TUAir Balance Inc.; a Mestek companyU5T.
	b. 5TUAir Flow Company, IncU5T.
	c. 5TUAirolite Company, LLC (The)U5T.
	d. 5TUAll-Lite Architectural ProductsU5T.
	e. 5TUAmerican Warming and Ventilating; a Mestek companyU5T.
	f. 5TUConstruction Specialties, IncU5T.
	g. 5TUDowco Products Group; Safe Air of IllinoisU5T.
	h. 5TUGreenheck Fan CorporationU5T.
	i. 5TUIndustrial Louvers, IncU5T.
	j. 5TUNystrom, IncU5T.
	k. 5TUReliable Products, IncU5T.
	l. 5TURuskin Company; Tomkins PLCU5T.

	2. Louver Depth:  2T4 inches2T6T (100 mm)6T.
	3. Frame and Blade Nominal Thickness:  Not less than 2T0.080 inch2T6T (2.03 mm)6T.
	4. Mullion Type:  Exposed.
	5. Louver Performance Ratings:
	a. Free Area:  Not less than 2T8.0 sq. ft.2T6T (0.74 sq. m)6T for 2T48-inch-2T6T (1220-mm-)6T wide by 2T48-inch-2T6T (1220-mm-)6T high louver.
	b. Point of Beginning Water Penetration:  Not less than 2T900 fpm2T6T (4.6 m/s)6T.
	c. Air Performance:  Not more than 2T0.15-inch wg2T6T (37-Pa)6T static pressure drop at 2T900-fpm2T6T (4.6-m/s)6T free-area intake velocity.

	6. AMCA Seal:  Mark units with AMCA Certified Ratings Seal.


	2.4 LOUVER SCREENS
	A. General:  Provide screen at each louver.
	1. Screen Location for Fixed Louvers:  Interior face.
	2. Screening Type:  Bird screening.

	B. Secure screen frames to louver frames with stainless-steel machine screws, spaced a maximum of 2T6 inches2T6T (150 mm)6T from each corner and at 2T12 inches2T6T (300 mm)6T o.c.
	C. Louver Screen Frames:  Fabricate with mitered corners to louver sizes indicated.
	1. Metal:  Same type and form of metal as indicated for louver to which screens are attached.  Reinforce extruded-aluminum screen frames at corners with clips.
	2. Finish:  Mill finish unless otherwise indicated.
	3. Type:  Non-rewirable, U-shaped frames.

	D. Louver Screening for Aluminum Louvers:
	1. Bird Screening:  Flattened, expanded aluminum, 2T3/4 by 0.050 inch2T6T (19 by 1.27 mm)6T thick.


	2.5 MATERIALS
	A. Aluminum Extrusions:  2TASTM B 2212T6T (ASTM B 221M)6T, Alloy 6063-T5, T-52, or T6.
	B. Aluminum Sheet:  2TASTM B 2092T6T (ASTM B 209M)6T, Alloy 3003 or 5005 with temper as required for forming, or as otherwise recommended by metal producer for required finish.
	C. Fasteners:  Use types and sizes to suit unit installation conditions.
	1. Use tamper-resistant screws for exposed fasteners unless otherwise indicated.
	2. For fastening aluminum, use aluminum or 300 series stainless-steel fasteners.

	D. Postinstalled Fasteners for Concrete and Masonry:  Torque-controlled expansion anchors, made from stainless-steel components, with capability to sustain, without failure, a load equal to 4 times the loads imposed, for concrete, or 6 times the load ...
	E. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D 1187.

	2.6 FABRICATION
	A. Factory assemble louvers to minimize field splicing and assembly.  Disassemble units as necessary for shipping and handling limitations.  Clearly mark units for reassembly and coordinated installation.
	B. Maintain equal louver blade spacing, including separation between blades and frames at head and sill, to produce uniform appearance.
	C. Fabricate frames, including integral sills, to fit in openings of sizes indicated, with allowances made for fabrication and installation tolerances, adjoining material tolerances, and perimeter sealant joints.
	1. Frame Type:  Channel unless otherwise indicated.

	D. Include supports, anchorages, and accessories required for complete assembly.
	E. Provide subsills made of same material as louvers for recessed louvers.
	F. Join frame members to each other and to fixed louver blades with fillet welds concealed from view unless otherwise indicated or size of louver assembly makes bolted connections between frame members necessary.

	2.7 ALUMINUM FINISHES
	A. Finish louvers after assembly.
	B. Clear Anodic Finish:  AAMA 611, AA-M12C22A41, Class I, 0.018 mm or thicker.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and openings, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Coordinate setting drawings, diagrams, templates, instructions, and directions for installation of anchorages that are to be embedded in concrete or masonry construction.  Coordinate delivery of such items to Project site.

	3.3 INSTALLATION
	A. Locate and place louvers level, plumb, and at indicated alignment with adjacent work.
	B. Use concealed anchorages where possible.  Provide brass or lead washers fitted to screws where required to protect metal surfaces and to make a weathertight connection.
	C. Form closely fitted joints with exposed connections accurately located and secured.
	D. Provide perimeter reveals and openings of uniform width for sealants and joint fillers, as indicated.
	E. Protect unpainted galvanized and nonferrous-metal surfaces that are in contact with concrete, masonry, or dissimilar metals from corrosion and galvanic action by applying a heavy coating of bituminous paint or by separating surfaces with waterproof...
	F. Install concealed gaskets, flashings, joint fillers, and insulation as louver installation progresses, where weathertight louver joints are required.  Comply with Section 079200 "Joint Sealants" for sealants applied during louver installation.

	3.4 ADJUSTING AND CLEANING
	A. Clean exposed louver surfaces that are not protected by temporary covering, to remove fingerprints and soil during construction period.  Do not let soil accumulate during construction period.
	B. Before final inspection, clean exposed surfaces with water and a mild soap or detergent not harmful to finishes.  Thoroughly rinse surfaces and dry.
	C. Restore louvers damaged during installation and construction so no evidence remains of corrective work.  If results of restoration are unsuccessful, as determined by Architect, remove damaged units and replace with new units.
	1. Touch up minor abrasions in finishes with air-dried coating that matches color and gloss of, and is compatible with, factory-applied finish coating.




	130.06 099600 fl - high-performance coatings.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and application of high-performance coating systems on the following substrates:
	1. Exterior Substrates:
	a. Concrete, vertical and horizontal surfaces.
	b. Concrete masonry units (CMU).
	c. Steel.
	d. Galvanized metal.
	e. Aluminum (not anodized or otherwise coated).

	2. Interior Substrates:
	a. Concrete, vertical and horizontal surfaces.
	b. Concrete masonry units (CMU).
	c. Steel.
	d. Galvanized metal.
	e. Aluminum (not anodized or otherwise coated).


	B. Related Requirements:
	1. Section 051200 "Structural Steel Framing" for shop priming of metal substrates with primers specified in this Section.


	1.3 DEFINITIONS
	A. Gloss Level 6:  70 to 85 units at 60 degrees, according to ASTM D 523.
	B. Gloss Level 7:  More than 85 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include preparation requirements and application instructions.
	B. Samples for Initial Selection:  For each type of topcoat product indicated.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Coatings:  5 percent, but not less than 2T1 gal.2T6T (3.8 L)6T of each material and color applied.


	1.6 QUALITY ASSURANCE
	A. Mockups:  Apply mockups of each coating system indicated to verify preliminary selections made under sample submittals and to demonstrate aesthetic effects and set quality standards for materials and execution.
	1. Architect will select one surface to represent surfaces and conditions for application of each coating system specified in Part 3.
	a. Wall and Ceiling Surfaces:  Provide samples of at least 2T100 sq. ft.2T6T (9 sq. m)6T.
	b. Other Items:  Architect will designate items or areas required.

	2. Final approval of color selections will be based on mockups.
	a. If preliminary color selections are not approved, apply additional mockups of additional colors selected by Architect at no added cost to Owner.

	3. Approval of mockups does not constitute approval of deviations from the Contract Documents contained in mockups unless Architect specifically approves such deviations in writing.
	4. Subject to compliance with requirements, approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.


	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 2T45 deg F2T6T (7 deg C)6T.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.8 FIELD CONDITIONS
	A. Apply coatings only when temperature of surfaces to be coated and surrounding air temperatures are between 2T50 and 95 deg F2T6T (10 and 35 deg C)6T.
	B. Do not apply coatings when relative humidity exceeds 85 percent; at temperatures less than 2T5 deg F2T6T (3 deg C)6T above the dew point; or to damp or wet surfaces.
	C. Do not apply exterior coatings in snow, rain, fog, or mist.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. UBasis of design U5TUManufacturerU5T:  Subject to compliance with requirements, provide products by Sherwin-Williams Company (The) or comparable products by one of, but not limited to the following:
	1. 5TUBenjamin Moore & CoU5T.
	2. 5TUICI PaintsU5T.
	3. 5TUPPG Architectural Finishes, IncU5T.


	2.2 HIGH-PERFORMANCE COATINGS, GENERAL
	A. MPI Standards:  Provide products that comply with MPI standards indicated and are listed in "MPI Approved Products List."
	B. Material Compatibility:
	1. Provide materials for use within each coating system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a coating system, provide products recommended in writing by manufacturers of topcoat for use in coating system and on substrate indicated.
	3. Provide products of same manufacturer for each coat in a coating system.

	C. Colors:  As selected by Architect from manufacturer's full range and/or Match Architect's samples.

	2.3 BLOCK FILLERS
	A. Block Filler, Latex, Interior/Exterior:  MPI #4.
	1. Sherwin Williams, Loxon Block Surfacer A24W00200.


	2.4 METAL PRIMERS
	A. Primer, Rust-Inhibitive, Water Based:.
	1. Sherwin Williams, Pro-Cryl Universal Primer B66W310.


	2.5 HIGH PERFORMANCE ACRYLICS
	A. Multi-surface, Acrylic, Gloss:
	1. Sherwin Williams, Pro Industrial Multi-Surface Acrylic B66-500 Series.

	B. Exterior high performance acrylic concrete and masonry coating.
	1. Sherwin Williams, Loxon Acrylic Coating A24W300 Series.

	C. Acrylic corrosion resistant coating, Semi-gloss.
	1. Sherwin Williams, DTM Acrylic Coating B66-200 Series.


	2.6 EPOXY COATINGS
	A. Polyamide epoxy, Two-Component, Gloss:
	1. Sherwin Williams, Armorseal 1000HS B67 Series.


	2.7 POLYURETHANE COATINGS
	A. Polyester-aliphatic urethane, Two-Component, Gloss (Gloss Level 6):
	1. Sherwin Williams, Armorseal HS Polyurethane Floor Enamel B65 Series.


	2.8 SOURCE QUALITY CONTROL
	A. Testing of Coating Materials:  Owner reserves the right to invoke the following procedure:
	1. Owner will engage the services of a qualified testing agency to sample coating materials.  Contractor will be notified in advance and may be present when samples are taken.  If coating materials have already been delivered to Project site, samples ...
	2. Testing agency will perform tests for compliance with product requirements.
	3. Owner may direct Contractor to stop applying paints if test results show materials being used do not comply with product requirements.  Contractor shall remove noncomplying coating materials from Project site, pay for testing, and recoat surfaces c...



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	1. Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter as follows:
	a. Concrete:  12 percent.
	b. Masonry (Clay and CMU):  12 percent.


	B. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
	C. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Beginning coating application constitutes Contractor's acceptance of substrates and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted.  If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparat...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed.  Remove surface-applied protection.

	C. Clean substrates of substances that could impair bond of coatings, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce coating systems indicated.

	D. Concrete Substrates:  Remove release agents, curing compounds, efflorescence, and chalk.  Do not coat surfaces if moisture content or alkalinity of surfaces to be coated exceeds that permitted in manufacturer's written instructions.
	1. Clean surfaces with pressurized water.  Use pressure range of 2T1500 to 4000 psi2T6T (10 350 to 27 580 kPa)6T at 2T6 to 12 inches2T6T (150 to 300 mm)6T.
	2. Abrasive blast clean surfaces to comply with SSPC-SP 7/NACE No. 4, "Brush-Off Blast Cleaning."

	E. Masonry Substrates:  Remove efflorescence and chalk.  Do not coat surfaces if moisture content or alkalinity of surfaces or if alkalinity of mortar joints exceed that permitted in manufacturer's written instructions.
	F. Steel Substrates:  Remove rust, loose mill scale, and shop primer if any.  Clean using methods recommended in writing by paint manufacturer.
	G. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.
	H. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied coatings.

	3.3 APPLICATION
	A. Apply high-performance coatings according to manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual."
	1. Use applicators and techniques suited for coating and substrate indicated.
	2. Coat surfaces behind movable equipment and furniture same as similar exposed surfaces.  Before final installation, coat surfaces behind permanently fixed equipment or furniture with prime coat only.
	3. Coat back sides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
	4. Do not apply coatings over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.

	B. If undercoats or other conditions show through final coat, apply additional coats until cured film has a uniform coating finish, color, and appearance.
	C. Apply coatings to produce surface films without cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other surface imperfections.  Produce sharp glass lines and color breaks.

	3.4 FIELD QUALITY CONTROL
	A. Dry Film Thickness Testing:  Owner will engage the services of a qualified testing and inspecting agency to inspect and test coatings for dry film thickness.
	1. Contractor shall touch up and restore coated surfaces damaged by testing.
	2. If test results show that dry film thickness of applied coating does not comply with coating manufacturer's written recommendations, Contractor shall pay for testing and apply additional coats as needed to provide dry film thickness that complies w...


	3.5 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing coating application, clean spattered surfaces.  Remove spattered coatings by washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from coating operation.  Correct damage by cleaning, repairing, replacing, and recoating, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced coated surfaces.

	3.6 HIGH-PERFORMANCE COATING SCHEDULE
	A. Concrete Substrates, Horizontal Surfaces:
	1. Epoxy-Polyurethane Coating System:
	a. Primer: Polyamide epoxy, Two-Component, Gloss
	b. Color flakes:  Match existing garnet, black, gray and white.
	c. Intermediate coat: Polyester-aliphatic urethane, Two-Component, Gloss (Gloss Level 6)
	d. Topcoat: Polyester-aliphatic urethane, Two-Component, Gloss (Gloss Level 6)


	B. CMU Substrates:
	1. High Performance Acrylic System:
	a. Block Filler:  Latex, Interior/Exterior
	b. Intermediate Coats (2):  Exterior high performance acrylic concrete and masonry coating.
	c. Topcoat:  Acrylic corrosion resistant coating, semi-gloss.


	C. Steel Substrates:
	1. High Performance Acrylic System:
	a. Prime Coat:  Primer, Rust-Inhibitive, Water Based.
	b. Intermediate Coat:  Multi-surface, Waterborne Acrylic, Gloss.
	c. Topcoat:  Multi-surface, Waterborne Acrylic, Gloss.


	D.  Galvanized-Metal Substrates:
	1. High Performance Acrylic System:
	a. Prime Coat:  Primer, Rust-Inhibitive, Water Based.
	b. Intermediate Coat:  Multi-surface, Acrylic, Gloss.
	c. Topcoat:  Multi-surface, Acrylic, Gloss.





	130.06 102800 fl - toilet, bath, and laundry accessories.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Public-use washroom accessories.

	B. Owner-Furnished Material:  As indicated on the drawings.

	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include the following:
	1. Construction details and dimensions.
	2. Anchoring and mounting requirements, including requirements for cutouts in other work and substrate preparation.
	3. Material and finish descriptions.
	4. Manufacturer's warranty.

	B. Product Schedule:  Indicating types, quantities, sizes, and installation locations by room of each accessory required.
	1. Identify products using designations indicated.


	1.4 INFORMATIONAL SUBMITTALS
	A. Warranty:  Sample of special warranty.

	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data:  For toilet and bath accessories to include in maintenance manuals.

	1.6 QUALITY ASSURANCE
	A. Source Limitations:  For products listed together in the same Part 2 articles, obtain products from single source from single manufacturer.

	1.7 COORDINATION
	A. Coordinate accessory locations with other work to prevent interference with clearances required for access by people with disabilities, and for proper installation, adjustment, operation, cleaning, and servicing of accessories.
	B. Deliver inserts and anchoring devices set into concrete or masonry as required to prevent delaying the Work.

	1.8 WARRANTY
	A. Special Mirror Warranty:  Manufacturer's standard form in which manufacturer agrees to replace mirrors that develop visible silver spoilage defects and that fail in materials or workmanship within specified warranty period.
	1. Warranty Period:  15 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Stainless Steel:  ASTM A 666, Type 304, 2T0.031-inch2T6T (0.8-mm)6T minimum nominal thickness unless otherwise indicated.
	B. Brass:  ASTM B 19, flat products; ASTM B 16/B 16M, rods, shapes, forgings, and flat products with finished edges; or ASTM B 30, castings.
	C. Steel Sheet:  ASTM A 1008/A 1008M, Designation CS (cold rolled, commercial steel), 2T0.036-inch2T6T (0.9-mm)6T minimum nominal thickness.
	D. Galvanized-Steel Sheet:  ASTM A 653/A 653M, with 2TG602T6T (Z180)6T hot-dip zinc coating.
	E. Galvanized-Steel Mounting Devices:  ASTM A 153/A 153M, hot-dip galvanized after fabrication.
	F. Fasteners:  Screws, bolts, and other devices of same material as accessory unit and tamper-and-theft resistant where exposed, and of galvanized steel where concealed.
	G. Chrome Plating:  ASTM B 456, Service Condition Number SC 2 (moderate service).
	H. Mirrors:  ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm thick.
	I. ABS Plastic:  Acrylonitrile-butadiene-styrene resin formulation.

	2.2 PUBLIC-USE WASHROOM ACCESSORIES
	A. 5TUBasis-of-Design ProductU5T:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one of, but not limited to, the following:
	1. 5TUA & J Washroom Accessories, IncU5T.
	2. 5TUAmerican Specialties, IncU5T.
	3. 5TUBobrick Washroom Equipment, IncU5T.
	4. 5TUBradley CorporationU5T.

	B. Grab Bar GB-1, GB-2, GB-3:
	1. Basis-of-Design Product:  Bobrick B-6806.
	2. Mounting:  Flanges with concealed fasteners.
	3. Material:  Stainless steel, 2T0.05 inch2T6T (1.3 mm)6T thick.
	a. Finish:  Smooth, No. 4 finish (satin) on ends and slip-resistant texture in grip area.

	4. Outside Diameter:  2T1-1/2 inches2T6T (38 mm)6T.
	5. Configuration and Length:  As indicated on Drawings.

	C. Mirror Unit:
	1. Basis-of-Design Product:  Bobrick B-290.
	2. Frame:  Stainless-steel angle, 2T0.05 inch2T6T (1.3 mm)6T thick.
	a. Corners:  Welded and ground smooth.

	3. Hangers:  Produce rigid, tamper- and theft-resistant installation, using method indicated below.
	a. Wall bracket of galvanized steel, equipped with concealed locking devices requiring a special tool to remove.

	4. Size:  As indicated on Drawings.


	2.3 FABRICATION
	A. General:  Fabricate units with tight seams and joints, and exposed edges rolled.  Hang doors and access panels with full-length, continuous hinges.  Equip units for concealed anchorage and with corrosion-resistant backing plates.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Install accessories according to manufacturers' written instructions, using fasteners appropriate to substrate indicated and recommended by unit manufacturer.  Install units level, plumb, and firmly anchored in locations and at heights indicated.
	B. Grab Bars:  Install to withstand a downward load of at least 2T250 lbf2T6T (1112 N)6T, when tested according to ASTM F 446.

	3.2 ADJUSTING AND CLEANING
	A. Adjust accessories for unencumbered, smooth operation.  Replace damaged or defective items.
	B. Remove temporary labels and protective coatings.
	C. Clean and polish exposed surfaces according to manufacturer's written recommendations.
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