ADDENDUM 1

A. NOTICE TO BIDDER

- 1. This Addendum is issued pursuant to the Conditions of the Contract and is hereby made part of the Contract Documents. The addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form. Failure to do so may subject the Bidder to disqualification. A list of attachments, if any, is part of this document.
- 2. The date for receipt of bids for this project is unchanged by this Addendum.
- 3. Sign-In Sheet from 10/15/19 non-mandatory Pre-Bid Conference is included in the attachments.

B. CLARIFICATIONS

- 1. For Bidding RFIs or questions, please submit in writing no later than October 22, 2019 at 3:00 p.m. to DavidAnderson@ls3p.com and copy RichardSloop@ls3p.com.
- 2. For Bidding Substitution Requests or prior approvals, please submit in writing no later than October 18, 2019 at 3:00 p.m. to DavidAnderson@ls3p.com and copy RichardSloop@ls3p.com.
- 3. The University of South Carolina will provide hazardous abatement services associated with the project, as applicable per the Construction Documents.
- 4. The University of South Carolina will provide 3rd Party Special Inspections associated with the project, as applicable per the Construction Documents.
- The 8th Floor Hipp side (North) will be unoccupied through the duration of the project; the Close side and 7th Floor will be unoccupied through the beginning of the Spring semester (January 2020), with the exception of move-in preparation by the College of HRSM during a week in mid-December.
- 6. The University of South Carolina will have approximately 20-25 parking meters bagged for construction-related parking, but there are multiple projects ongoing in the building and may not be fully available for use specific to this project.

C. <u>QUESTIONS</u>

D. SPECIFICATIONS

E. <u>DRAWINGS</u>

1. Sheet A-108: Delete Sheet A-108 and replace with Sheet A-108 included in the Attachments.

- 2. Sheet A-708: Delete Sheet A-708 and replace with Sheet A-708 included in the Attachments.
- 3. Sheet AD-108: Revise Sheet Note #4 to read:
 - a. "4. REMOVE ALL EXISTING WALLCOVERING, CARPET FLOORING, AND WALL BASE FROM ROOM. NEW FLOORING AND RUBBER BASE BY OWNER; NEW WOOD BASE, WHERE INDICATED, BY CONTRACTOR.

F. ATTACHMENTS

- 1. Sign-In Sheet from non-mandatory Pre-Bid Conference;
- 2. Sheet A-108;
- 3. Sheet A-708.

END OF ADDENDUM #1

University of South Carolina Pre Bid Sign In Sheet Columbia, South Carolina

> Project Name: Project Number: Pre Bid Date & Time:

Close Hipp Event Space Renovations H27-Z340 50003345-2 October 15, 2019@2:00

| SWMBE Contractor? | Name | Company Name | Address | Phone # | Email | |
|----------------------|--------------------------|----------------------------------|-------------------|-------------------|---|----------|
| | JASUN Rause | HAMMER CONSTRUCTION COULINGIA SC | Coungia SC | 803.201 . 4BIC | 803.201.4816 JASONO HAMMERLLC. COND | |
| SWMBE | Ford Tupper | SUL W WALT BSS | oc. Columbia | 803 787-8717. | SUM WALT RESOL. COLUMBIA 287-8717. ADMIN CSUMWELT, COM. | 2WO |
| S W M B E | THE GRAN | WALKER WHITE, INC. COR. S.C. | Colo. S.C. | 803 351-0049 | 351-00 49 JARPITE WPLKER -WHITE . COM | |
| S W M B E | Jorh FULLER | SUTCHEL LONST. | Charlestow Se | 843654925 | Challeltow & 8436549250 Joshelsaturelconstruction is | f. or we |
| S W M B E | 14 Per Weyer Finst Class | FINIT CLASS CONST. | CONT COLA, SC | 803- 926-1922 | 926-1922 Threyer @ FLCON.COM | ٤ |
| S W M B E | JEREMY MEDLOCK | TYLER CONST | LOLA SC | 803 391 1701 | JMEDLOCK @ TYLER - CONSTRUCTION | UCTION |
| S W M B E | | SMITH CONSTRUCTION CHAPPIN, 5 ~ | CHAPIN, 5 K | 345-9566 | 345-9566 Bille Smitheonstructors.Com | (all) |
| S W M B E | | PENN CONTRACTING SC | | 803 90 407 9724 | 803 11 40724 BOB @ PENN CENTLANTING, CEM | |
| S W M B E | | C.D.T. | SC | (823) 754-3395 | (2023) 754-3395 PLOODMIN @CDI-5C.COM | |
| S W M B E | Now | HENLEY S CONSTITUTION | CHERAW SC | 803. 814.7061 | 803. BIH. TOLN SHANCROUCH @ FLOTMALL. COM | Maj |
| S W M B E | mile dom | Premer Constant. | | 803 960-947 | 803 960 - 94 78 MAMMANS 6 PACINEE CONSTRUCTION. N | Rudin. N |
| S W M B E | Gus Smith | HAYLO CONSTRUCTION | TON PLLOT MTN, NC | 803-513- | gsmithe) hayco-construction. com | ma). |

****By signing this sheet you agree to receive information electronically.

University of South Carolina Pre Bid Sign In Sheet ^{Columbia, South Carolina}

Close H Project Name: Renovat Project Number: H27-23 Pre Bid Date & Time: October

Close Hipp Event Space Renovations H27-2340 50003345-2 October 15, 2019@2:00

| | Name | Company Name | Address | Phone # | Email | |
|-----------------|---------------|-------------------------------|---|---------------|----------------------------------|-----|
| | | | | | | |
| mattee Sheckley | Lockley | Mika Contracting 324 Park Rd. | | 802463 | matthen Omilacontractins, com | 20 |
| Richer | purley | Solid Steedures | suchulas was rola , 29769 , 2016 | 2 10C | locitury 2501 idstructures. into | |
| Adived | DAVIDANDERSEN | L 53 | 701-A LADY ST. 803-765- COUDWEND SU 29201 2418 | 812 105 -765- | DAVIDANOBISON & LS3P.COM | Col |
| NHAT | errich | USC | r F | | | |
| futue | buteettheret | use | | | | |
| KaleSI | ate She Hora | USC | | | | |
| |) | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | 2 | | | |
| | | | _ | | | _ |


****By signing this sheet you agree to receive information electronically.




ALTERNATES

1. IN LIEU OF VWC-1, VWC-2, VWC-3, VWC-4 WHERE INDICATED PROVIDE PRO INDUSTRIAL PRE-CATALYZED WATER BASED EPOXY PAINT. CORESPONDING PAINT COLORS TO BE PROVIDED BY LS3P IF ALTERNATE ACCEPTED BY OWNER. 2. IN LIEU OF MANUAL ROLLER SHADES AT WINDOWS INDICATED DO NOT PROVIDE. SEE GENERAL NOTE 3.

EPT-2 *DOOR AND FRAME SCHEDULE - 8th FLOOR RENOVATION ETR ETR HARDWARE DOOR TR-1 DOOR FRAME DOOR 14'-0"L NUMBER MATL TYPE FINISH SIZE SET LABEL MATL TYPE FINISH HEAD JAMB SILL REMARKS 8TH FLOOR 800.1 D2 |CLR ANOD |(PR) 36" x 84" |1.0 AL F2 CLR ANOD |D1/A711|D1/A711 RENOV 800.2 CLR ANOD |D1/A711 |D1/A711 RENOV D2 CLR ANOD (PR) 36" x 84" 1.0 AL F2 829.1 3'-0" X 7'-0" 3.0 HM C1/A711 B1/A711 RENOV OFFICE WD D1 STAIN F1 (838) CLASSROOM WD D1 C1/A711 B1/A711 RENOV 829.2 STAIN 3'-0" X 7'-0" 2.0 HM |F1 EPT-2 (837) 841.1 WD D3 STAIN HM F1 C1/A711 B1/A711 RENOV (PR) 36" x 84" 4.0 ETR ETR 11): FTR FURRING SUBSTRATE DW DW H. MTL TR-1 30'-0"L MRS-1 - TYPE D3 ONLY BREAK OUT - EXISTING CEILING (830B) CLIP TO FURRING SUBSTRATE STORAGE ALUM VWC-1 836 - 2 1/2 " MTL. STUDS 16" O.C. CATERING 449 SF TEMP 3-5/8" MTL. STUDS 16"O.C. (@25A only) 835 GLASS 1 LAYER 5/8" GYPSUM EPT-1 WALLBOARD <u>TYPE D1</u> <u>TYPE D2/D3</u> MEN BASE AS SCHEDULED (834) DOOR ELEVATIONS ∜(A-708)PTW-1/EPT-1 D FLOOR SYSTEM PTW-1 PTF-1 MECH 833 MEN MATCH EXISTING 295 SF VEST (832) FIRE RATING UL TEST NO. STC RATING - N/A 25, 25A (H803) DW DW DW ETR N/A N/A N/A VWC-1 ETR. & ETR H. MTL H804 TEMP GLASS TEMP GLASS STAIR O 75 SF (ST03) MEN 448 SF FURRING SUBSTRATE _(800A) 194 SF COMM. - ALUM 79 SF - CEILING AS SCHEDULED CH01 CLIP TO FURRING SUBSTRATE 3 5/8" MTL. STUDS 16" O.C. TYPE F1 TYPE F2 1 LAYER 5/8" GYPSUM C2 DOOR FRAME ELEVATIONS WALLBOARD 829.1 /829 BASE AS SCHEDULED FLOOR SYSTEM MULTIPURPOSE CLASSROOM FIRE RATING UL TEST NO. STC RATING - N/A (829) 828 27 1284 SF VWC-2 27 N/A N/A N/A METAL DECK OR TOP OF OPENING BACKER ROD & SEALANT OR VERIE FINISH TO MATCH OPENING DEFLECTION TRACK WHERE REQUIRED OFFICE 824 3 5/8" MTL. STUDS 16" O.C 163 SF 1 LAYER 5/8" GYPSUM _____ WALLBOARD EACH SIDE WAITING 20'-0" 827 614 SF FIBERGLASS SOUND BATT HOLD FINISHED DIMENSION OFFICE 823 -EQ 161 SF ₩_EQ. FIBERGLASS SOUND BATT BASE AS SCHEDULED ASST. DEAN A-708 DEAN OFFICE ASST. DEAN OFFICE FLOOR SYSTEM 821) 194 SF (822) 820 127 SF 818 127 SF (819) 412 SF 194 SF UL TEST NO. STC RATING - N/A FIRE RATING 31 N/A N/A 45 B3 8TH FLOOR PLAN-RENOVATION B2 ENLARGED PLAN - ENTRY AREA → PARTITION TYPES 1 1/2" = 1'-0" ***INTERIOR FINISH LEGEND** SIZE COLOR NAME / # DESCRIPTION MANUFACTURER PATTERN NAME / # TAG DRP-1 DECORATIVE PANEL MDC DIMENSION WALLS INTERLOCK DWP4731/4144 ETCHED SILVER |4'x10' FAST GRAB FRP PANEL ADHESIVE. EPT-1 REAMY SW7012 - SATIN FINISH EPOXY PAINT SHERWIN WILLIAMS EPT-2 EPOXY PAINT LLIE GRAY SW7650 - SATIN FINISH SHERWIN WILLIAMS ETR EXISTING FINISH TO REMAIN GRT-1 GROUT LATICRETE 8 STERLING SILVER 3/16" ALIGN TILE GROUT JOINTS AT BASE AND FLOOR EXISTING METAL DOOR FRAME SEE REMARKS - SEMI-GLOSS FINISH HMF-1 HOLLOW METAL FRAME
Image: Mirel Bobrick
Image: 24"W x 36"H RESTROOM MIRRORS MRS-1 MANUAL ROLLER SHADE HUNTER DOUGLAS RB500 MANUAL ROLLER SHEERWEAVE 7000 SHADE GRAPHITE (0% OPENNESS) - VALANCE SEE DRAWINGS FOR LOCATION. VERIFY IN FIELD ALL DIMENSIONS TO BE BRONZE SHADES 33% OFFSET INSTALLATION PTF-1 PORCELAIN TILE FLOOR ROCA TILE USA 12"x24" **ORION NIEVE UNPOLISHED** PTW-1 PORCELAIN TILE WALL ROCA TILE USA **ORION NIEVE UNPOLISHED** 12"x24" 33% OFFSET INSTALLATION SS-1 SOLID SURFACE [CORIAN - NESTROOM SINK COLINTERTOP/BACKSPI ASH TPT-1 TOILET PARTITIONS PARTITIONS SYSTEMS INTERNATIONAL OF 4820-60 CARBON EVOLUTION RESTROOM TOILET PARTITIONS PLASTIC LAMINATE CLAD SOLID SOUTH CAROLINA PHENOLIC CORE TR-1 TACK RAIL KOROSEAL TACK RAIL LEAR SATIN ANODIZED ALUMINUM FRAME TAC-WALL HARBOR 48 STRIP VF-1 ROST/MATTE SH2MAGL 1270 GLACE FASARA GLASS FINISHES DIGITALLY CUTTABLE FILM FOR SIGNAGE AT SUITE ENTRY DOORS VINYL FILM VWC-1 MOMENTUM WALLCOVERINGS D.L. COUCH LANARK WATERCOLOR SILK L2-WA-05 VINYL WALLCOVERING AURA TYPE II WALLCOVERING 20 OZ. VWC-2 VINYL WALLCOVERING MOMENTUM WALLCOVERINGS D.L. COUCH LANARK BACCARAT R2-BC-22 TYPE II WALLCOVERING 20 OZ. COASTAL AZ52547HF INDIGO BLUE VWC-3 WOLF GORDON VINYL WALLCOVERING HIGH FIDELITY TYPE II WALLCOVERING 20 OZ. REVERSE HANG RANDOM MATCH VWC-4 VINYL WALLCOVERING WOLF GORDON HIGH FIDELITY AZ52548HF RUNWAY EMERALD TYPE II WALLCOVERING 20 OZ. REVERSE HANG RANDOM MATCH





| | 4'x10' | REFER TO INTERIOR ELEVATION AND SECTION DETAILS. SUBSTRATE TO MOUNT PANEL SHOULD BE NEW, CLEAN, DUSTFREE UNPRIMED UNPAINTED G |
|--|-------------|--|
| | | FAST GRAB FRP PANEL ADHESIVE. |
| 2 - SATIN FINISH | | PROVIDE (1) PRIMER COAT (SHERWIN WILLIAMS MULTI-PURPOSE LATEX PRIMER/SEALER) & (2) FINISH COATS OF PRO INDUSTRIAL, PRE-CATALYZED W |
| 650 - SATIN FINISH | | PROVIDE (1) PRIMER COAT (SHERWIN WILLIAMS MULTI-PURPOSE LATEX PRIMER/SEALER) & (2) FINISH COATS OF PRO INDUSTRIAL, PRE-CATALYZED W |
| | | |
| VER | 3/16" | ALIGN TILE GROUT JOINTS AT BASE AND FLOOR |
| SEMI-GLOSS FINISH | | PROVIDE (1) PRIMER COAT (SHERWIN WILLIAMS MULTI-PURPOSE LATEX PRIMER/SEALER) & (2) FINISH COATS OF PRO INDUSTRIAL, PRE-CATALYZED W |
| | | FRAME TO MATCH ADJACENT WALL PAINT COLOR. IN SPACES WITH WALLCOVERING VWC-1 PROVIDE PAINT TO MATCH EPX-1-1, VWC-2 PROVIDE PAINT |
| $\mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} \mathbf{\gamma} $ | \cdot | |
| | | |
| | 24"W x 36"H | RESTROOM MIRRORS |
| E (0% OPENNESS) - VALANCE | VIF | SEE DRAWINGS FOR LOCATION. VERIFY IN FIELD ALL DIMENSIONS. |
| | | |
| POLISHED | 12"x24" | 33% OFFSET INSTALLATION |
| POLISHED | 12"x24" | 33% OFFSET INSTALLATION |
| | | |

| | | RESTROOM SINK COUNTERTOP/BACKSPLASH |
|------------------------------------|--------|--|
| EVOLUTION | | RESTROOM TOILET PARTITIONS |
| DDIZED ALUMINUM FRA DR 48 STRIP | AME 1" | TACKABLE SURFACE REFER TO MANUF. INSTRUCTIONS FOR INSTALLATION. INSTALL TWO ROWS OF TACK RAILS. ROW 1 INSTALL 3'-1" AFF. ROW 2 INS |
| 2MAGL 1270 GLACE | 50" | DIGITALLY CUTTABLE FILM FOR SIGNAGE AT SUITE ENTRY DOORS |
| | 54" | TYPE II WALLCOVERING 20 OZ. |
| | 54" | TYPE II WALLCOVERING 20 OZ. |
| D BLUE | 54" | TYPE II WALLCOVERING 20 OZ. REVERSE HANG RANDOM MATCH |
| AY EMERALD | 54" | TYPE II WALLCOVERING 20 OZ. REVERSE HANG RANDOM MATCH |
| | | |