

HPAC Building AHU Replacement University of South Carolina - Upstate

Project #H34-9534-JM

Addendum NO. 1

DATE: August 23, 2012
FROM: PERITUS ENGINEERS & ASSOCIATES, INC.
TO: ALL BIDDERS

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

Pre-Bid Meeting

1. The attendance sign in sheet from the non-mandatory prebid meeting held Wednesday, 8/15/2012, at 1 PM is included with this addendum

Written Questions from contractors: None received

Clarification

1. Existing Air Handling Units and fans must remain operational during scheduled classroom times. Work may begin on December 19, 2012 and shall be substantially complete along with owner's test & balance work by January 11, 2013.
2. Modifications or Additions to the existing Johnson Controls building controls for the work required of this project shall be contracted directly between the owner and Johnson Controls, Inc.

END OF ADDENDUM NO. 1