

AIR DEVICE SCHEDULE									
SYMBOL	HART & COOLEY MODEL No.	NECK SIZE	C.F.M.	REMARKS					
Α	444 SURFAIRE	6"ø	100	2					
В	RE5	24"x24"	-	1					

1. ALUMINUM EGG CRATE RETURN, LAY—IN INSTALLATION.

2. 4-WAY FIXED PATTERN CEILING SUPPLY DIFFUSER, ALUMINUM FACE WITH INSULATED BACK AND ROUND DUCT COLLAR CONNECTION.


N	MECHANICAL LEGEND					
SYMBOL	DESCRIPTION					
\boxtimes	SUPPLY DIFFUSER					
	RETURN AIR GRILLE					
B.D.	BALANCE DAMPER					

MECHANICAL GENERAL NOTES

- 1. ALL SCHEDULES SHOWN ARE THE PURPOSE OF AIDING THE CONTRACTOR. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CORRECT TOTALS.
- 2. CO-ORDINATE HVAC INSTALLATION WITH ALL OTHER TRADES.

CHAPTER 3 2009 EDITION.

- 3. REFER TO ELECTRICAL DRAWINGS FOR POWER CONNECTION POINTS. 4. FOR EXACT DIFFUSER/GRILLE LOCATIONS, COORDINATE WITH ELECTRICAL AND
- ARCHITECTURAL REFLÉCTED CEILING PLANS AND LIGHTING PLANS.. 5. ALL INSULATION AND FLEX DUCT SHALL COMPLY WITH CHAPTER 6 OF THE
- INTERNATIONAL MECHANICAL CODE. 2009 EDITION. 6. ALL EQUIPMENT SHALL BE ACCESSIBLE PER INTERNATIONAL MECHANICAL CODE,
- 7. ALL DUCTWORK ARRANGEMENT AND ROUTING AS SHOWN IS DIAGRAMMATIC AND MAY REQUIRE ALTERATIONS DIFFERENT FROM THAT SHOWN IN ORDER TO ACCOMMODATE STRUCTURE/ARCHITECTURAL FEATURES. CONTRACTOR SHALL FIELD VERIFY AND MAKE ALTERATIONS OR REVISIONS AS REQUIRED.



	レ	ENGINEERS	P. O. BOX 16	GREENVILLE, 864-277-82	FAX: 864-27 E-MAIL: perit	(C) 2013 PERITHS	(PERITU:	
BY	don	dOf						
DATE	1/29/13	2/8/13						
REVISION	ISSUED FOR REVIEW	PERMIT & CONSTRUCTION						
	٧	0						
PROJECT NO. 12860F		DATE 12/2/12		DRAWN BY LJK		CHECKED BY LCM		

H

SHEET NUMBER

6 OF 7 SHEETS