



Facilities Business & Finance

743 Greene Street
Columbia, SC 29208
(803) 777-5812
FAX (803)777-8739

Memorandum of Record

Date: July 31, 2012

To: All Bidders
Kay Keisler

From: Kay Keisler

Subject: Postponement of Notice of Intent to Award
USC Salkehatchie Allendale Campus Deferred Maintenance-Hut Complex Renovation
Project Number: H38-9517

The posting of the Notice of Intent to Award for the above reference project has been postponed until the end of the business day on Friday, August 3, 2012.