



U N I V E R S I T Y O F
SOUTH CAROLINA

May 15, 2013

INTENT TO AWARD #1

This is a statement of intent to award a contract and becomes the official statement of award effective **8:00 a.m., May 29, 2013**, unless otherwise suspended or canceled. **Vendors are cautioned not to begin work on the contract or incur any costs associated with the contract prior to the effective date of the contract.** The University of South Carolina assumes no liability for the expenses incurred by vendors prior to the effective date of the contract and issuance of a purchase order.

Bidder's right to protest as listed in section 11-35-4210 in the South Carolina Consolidated Procurement Code applies to this award. Protest to be filed with:

Mr. Voight Shealy
Chief Procurement Officer
Materials Management Office
1201 Main Street Suite 600
Columbia, SC 29201

Referenced Solicitation Number:	USC-FPB-2404-MR
For Furnishing:	Asbestos Abatement
Issue Date:	April 11, 2013
Opening Date:	May 9, 2013
Total Potential Value of Contract:	Not to Exceed University of South Carolina's Certification for Non IT Goods & Services of \$1.5 million.
Initial/Maximum Contract Period	May 29, 2013 – May 28, 2014

Awards made to the following companies:

- Abate & Insulate, LLC – 4244 A Scott Street, Charleston SC 29405
- ARM Environmental Services – 1210 1st Street S. Ext., Columbia SC 29209
- Asbestos & Demolition, Inc. – 141 Cort Rd., Columbia SC 29203
- Emerald, Inc. – 2520 Tahoe Dr., Sumter SC 29150
- Eastern Environmental, Inc. – 25224 US Hwy 17 N., Hampstead NC 28443
- R & R Associates Environmental Co., Inc. – PO Box 6954, Columbia SC 29260

See attached for Lots awarded and pricing.

Michelle Robinson
Michelle Robinson, CPPB
Procurement Manager

Abate and Insulate

VENDOR					
ABATE AND INSULATE, INC					
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$2.20	\$2.45 / ft ²	\$2.45
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$2.10	\$2.35 / ft ²	\$2.35
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.10 / ft ²	\$2.10
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	\$1.25	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.25 / ft ²	\$1.25	\$2.00 / ft ²	\$2.00
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00

Abate and Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$11.25	\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$3.00	\$5.00 / ft ²	\$5.00
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$9.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$18.00
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$15.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$10.00

Abate and Insulate

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$5.00
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$5.00	\$6.00 / ft ²	\$6.00
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$4.00 / ft ²	\$4.00
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00

Abate and Insulate

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.50
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.90 / ft ²	\$2.90
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80

Abate and Insulate

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$40.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$30.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	\$18.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$18.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$18.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$18.00

Abate and Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$100.00 / window		\$100.00 / window	\$100.00
Large Project	>40 windows	\$75.00 / window		\$75.00 / window	\$75.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$200.00 / window		\$200.00 / window	\$200.00
Large Project	>40 windows	\$175.00 / window		\$175.00 / window	\$175.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$3.00

ARM Environmental

VENDOR					
ARM Environmental Services, Inc					
Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.65
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$1.50	\$2.45 / ft ²	\$2.25
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$1.35	\$2.35 / ft ²	\$2.15
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.70	\$2.00 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.55	\$1.90 / ft ²	\$1.80
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.65	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.65	\$2.10 / ft ²	\$2.10
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	\$1.15	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.25 / ft ²	\$1.15	\$2.00 / ft ²	\$1.75
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.00 / ft ²	\$2.00

ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.75
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.75
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²		\$11.25 / ft ²	\$10.95
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²		\$5.00 / ft ²	\$4.75
Large Project	>3,000 ft ²	\$3.00 / ft ²		\$5.00 / ft ²	\$4.75
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$8.50
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$9.25
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$7.50
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$17.50
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$14.50
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$8.50

ARM Environmental

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$6.75
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$4.50
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.50	\$6.00 / ft ²	\$5.25
Large Project	>900 ft ²	\$3.00 / ft ²	\$2.75	\$4.00 / ft ²	\$3.45
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.75
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$9.45
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$7.75
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.45
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.75
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.75
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.75
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.70

ARM Environmental

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.30
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.15	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.85	\$1.95 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.20	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.95	\$2.00 / ft ²	\$2.00
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.95
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.70	\$1.80 / ft ²	\$1.70
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.40	\$2.00 / ft ²	\$1.70
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.35	\$2.00 / ft ²	\$1.65
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.65	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.60	\$2.00 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.50	\$2.90 / ft ²	\$2.65
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.65	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.60	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.50	\$1.90 / ft ²	\$1.65
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.65	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.60	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.50	\$1.90 / ft ²	\$1.65
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.65	\$1.80 / ft ²	\$1.70

ARM Environmental

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.60	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.50	\$1.90 / ft ²	\$1.70
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.70	\$1.80 / ft ²	\$1.70
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.35	\$2.00 / ft ²	\$1.70
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.25	\$2.00 / ft ²	\$1.65
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$69.50
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$35.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$26.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$18.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$69.50
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$19.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$18.50
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$7.85	\$9.00 / linear ft.	\$8.50
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$7.85	\$20.00 / linear ft.	\$12.50
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$7.65	\$20.00 / linear ft.	\$11.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$17.50
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$16.75
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$16.75

ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$87.50
Medium Project	21 windows to 40 windows	\$100.00 / window		\$100.00 / window	\$87.50
Large Project	>40 windows	\$75.00 / window		\$75.00 / window	\$70.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$84.50
Medium Project	21 windows to 40 windows	\$200.00 / window		\$200.00 / window	\$125.00
Large Project	>40 windows	\$175.00 / window		\$175.00 / window	\$115.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$2.95

Asbestos and Demolition

VENDOR					
ASBESTOS AND DEMOLITION, INC					
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$1.70	\$2.45 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$1.70	\$2.35 / ft ²	\$1.85
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.65	\$2.00 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.85
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$1.80
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.65	\$2.10 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.65	\$2.10 / ft ²	\$1.85
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	\$1.25	\$2.00 / ft ²	\$1.35
Large Project	>3,000 ft ²	\$1.25 / ft ²	\$1.25	\$2.00 / ft ²	\$1.35
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$1.85

Asbestos and Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.25
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.75
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.00
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$10.00	\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$2.75	\$5.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.75	\$5.00 / ft ²	\$3.50
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$9.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$6.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$6.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$11.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$17.00
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$14.50
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$8.00

Asbestos and Demolition

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$5.00
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$4.00
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.75	\$6.00 / ft ²	\$5.75
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$4.00 / ft ²	\$4.00
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$7.00
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.00
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.50
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.85
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.75

Asbestos and Demolition

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.35
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.15	\$2.25 / ft ²	\$2.15
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.85	\$1.95 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.50
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.90 / ft ²	\$1.85
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.75
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	No Award	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	No Award	\$1.90 / ft ²	\$1.85
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80

Asbestos and Demolition

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.85
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$1.75
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$30.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$25.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	\$18.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$18.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$15.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$15.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$14.00
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$14.00	\$20.00 / linear ft.	\$16.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$14.00	\$20.00 / linear ft.	\$16.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$18.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$16.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$16.00

Asbestos and Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$75.00	\$100.00 / window	\$75.00
Large Project	>40 windows	\$75.00 / window	\$65.00	\$75.00 / window	\$65.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$195.00	\$200.00 / window	\$195.00
Large Project	>40 windows	\$175.00 / window	\$175.00	\$175.00 / window	\$175.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$3.00

Eastern Environmental

VENDOR					
EASTERN ENVIRONMENTAL, INC.					
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.58	\$1.80 / ft ²	\$1.68
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$1.58	\$2.45 / ft ²	\$1.68
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$1.58	\$2.35 / ft ²	\$1.68
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.78	\$1.80 / ft ²	\$1.78
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.69	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.55	\$1.90 / ft ²	\$1.69
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.78	\$1.80 / ft ²	\$1.78
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.44	\$2.00 / ft ²	\$1.69
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.40	\$2.00 / ft ²	\$1.60
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.38	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.32	\$2.10 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.29	\$2.10 / ft ²	\$1.69
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.38	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	No Award	\$2.00 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.25 / ft ²	No Award	\$2.00 / ft ²	\$1.69
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	No Award	\$1.80 / ft ²	No Award
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	No Award	\$2.00 / ft ²	No Award
Large Project	>3,000 ft ²	\$1.65 / ft ²	No Award	\$2.00 / ft ²	No Award

Eastern Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.69
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.45
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$2.89
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$5.00	\$11.25 / ft ²	\$5.75
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$2.49	\$5.00 / ft ²	\$2.85
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.25	\$5.00 / ft ²	\$2.49
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$7.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$6.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$5.25
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$9.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$9.00
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$9.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$7.50

Eastern Environmental

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$1.89
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$1.75
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.75	\$6.00 / ft ²	\$5.50
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$4.00 / ft ²	\$4.00
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$7.50
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$6.85
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$8.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.25
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$7.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.25
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.49
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$7.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.50

Eastern Environmental

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.25
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.00	\$2.25 / ft ²	\$2.00
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.75	\$1.95 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.69	\$1.80 / ft ²	\$1.69
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.00	\$2.25 / ft ²	\$2.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.75	\$2.00 / ft ²	\$1.75
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$1.69	\$2.00 / ft ²	\$1.69
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.50
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.25	\$2.00 / ft ²	\$1.25
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.25	\$2.00 / ft ²	\$1.25
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.60	\$1.80 / ft ²	\$1.60
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.50	\$2.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.30	\$2.90 / ft ²	\$1.30
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.60
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.40	\$2.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.25	\$1.90 / ft ²	\$1.50
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.60
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.40	\$2.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.50	\$1.90 / ft ²	\$1.50
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.00	\$1.80 / ft ²	\$1.25

Eastern Environmental

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$0.85	\$2.00 / ft ²	\$1.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$0.75	\$1.90 / ft ²	\$0.90
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.20	\$1.80 / ft ²	\$1.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.00	\$2.00 / ft ²	\$1.10
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$0.85	\$2.00 / ft ²	\$1.00
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$28.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$23.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$19.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	\$18.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$16.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$14.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$28.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$14.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$12.00
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$2.00	\$9.00 / linear ft.	\$2.25
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$2.00	\$20.00 / linear ft.	\$2.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$1.50	\$20.00 / linear ft.	\$1.89
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$12.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$11.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$10.00

Eastern Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$58.00	\$90.00 / window	\$58.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$58.00	\$100.00 / window	\$58.00
Large Project	>40 windows	\$75.00 / window	\$58.00	\$75.00 / window	\$58.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$58.00	\$90.00 / window	\$58.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$58.00	\$200.00 / window	\$58.00
Large Project	>40 windows	\$175.00 / window	\$58.00	\$175.00 / window	\$58.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$2.00

Emerald

VENDOR					
EMERALD, INC.					
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$2.00	\$2.45 / ft ²	\$2.35
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$2.00	\$2.35 / ft ²	\$2.25
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.70	\$1.80 / ft ²	\$1.70
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.70	\$2.00 / ft ²	\$1.70
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.63	\$1.90 / ft ²	\$1.70
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	No Award	\$2.00 / ft ²	No Award
Large Project	>3,000 ft ²	\$1.50 / ft ²	No Award	\$2.00 / ft ²	No Award
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.75	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.10 / ft ²	\$2.10
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	No Award	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.25 / ft ²	No Award	\$2.00 / ft ²	\$1.95
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00

Emerald

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$9.05	\$11.25 / ft ²	\$10.25
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$3.00	\$5.00 / ft ²	\$4.95
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$8.25
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$9.25
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$11.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$16.00
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$15.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$8.00

Emerald

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$7.00
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$4.95
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.90	\$6.00 / ft ²	\$5.90
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$4.00 / ft ²	\$4.00
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.05
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$9.50
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$7.95
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.05
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.65
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.05
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$10.05
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95

Emerald

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.50
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.05	\$2.25 / ft ²	\$2.05
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$1.95 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.05	\$2.25 / ft ²	\$2.05
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.90 / ft ²	\$2.90
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	No Award
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75

Emerald

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.50	\$1.80 / ft ²	\$1.50
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.50
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$64.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$34.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$28.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	\$17.25
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$18.50
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$18.50
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$64.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$18.50
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$18.50
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$8.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$14.00	\$20.00 / linear ft.	\$18.50
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$14.00	\$20.00 / linear ft.	\$18.50
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$17.25
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$17.25
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$17.25

Emerald

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$75.00	\$90.00 / window	\$75.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$75.00	\$100.00 / window	\$75.00
Large Project	>40 windows	\$75.00 / window	\$60.00	\$75.00 / window	\$60.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$75.00	\$90.00 / window	\$75.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$120.00	\$200.00 / window	\$120.00
Large Project	>40 windows	\$175.00 / window	\$120.00	\$175.00 / window	\$120.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$3.75
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$2.95

R and R Associates

VENDOR					
R & R ASSOCIATES ENVIRONMENTAL CO. INC					
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 1</u>					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.65	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.20 / ft ²	\$1.60	\$2.45 / ft ²	\$2.35
Large Project	>3,000 ft ²	\$2.10 / ft ²	\$1.60	\$2.35 / ft ²	\$2.35
<u>ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.65	\$2.00 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.35	\$1.90 / ft ²	\$1.90
<u>Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.60	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$1.90
<u>Non-ACM Floor Tile over Yellow Glue over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.10 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.70	\$2.10 / ft ²	\$2.10
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$0.50	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.25 / ft ²	\$0.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.25 / ft ²	\$0.75	\$2.00 / ft ²	\$2.00
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.60	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00

R and R Associates

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.40
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$1.50
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$1.75
<u>Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.40
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$2.25
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.25
<u>Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$9.50	\$11.25 / ft ²	\$9.50
Medium Project	161 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$2.25	\$5.00 / ft ²	\$2.25
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.25	\$5.00 / ft ²	\$2.25
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$9.00 / ft ²	\$9.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$4.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$3.50
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$12.00 / ft ²	\$9.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$18.00 / ft ²	\$6.00
Large Project	1,000 ft ²	n/a		\$15.00 / ft ²	\$4.50
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$10.00 / ft ²	\$10.00

R and R Associates

Medium Project	181 ft ² to 1,500 ft ²	n/a		\$8.00 / ft ²	\$4.00
Large Project	>1,500 ft ²	n/a		\$5.00 / ft ²	\$4.00
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
ACM Soil Removal/Protection Cont.					
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$5.00	\$6.00 / ft ²	\$6.00
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$4.00 / ft ²	\$4.00
<u>Lot 4</u>					
Structural Steel					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$3.50
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$3.50
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$3.50
Large Project	> 3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$1.75
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$9.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$3.00 / ft ²	\$2.50

R and R Associates

Large Project	>3,000 ft ²	n/a		\$2.50 / ft ²	\$2.50
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
<u>Lot 6</u>					
ACM Roofing Removal					
<u>Flashing Removal</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$1.90	\$2.25 / ft ²	\$1.90
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$1.95 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>Shingle and Felt Paper</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$1.90	\$2.25 / ft ²	\$1.90
Medium Project	801 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
Large Project	> 3,000 ft ²	\$2.00 / ft ²	\$1.90	\$2.00 / ft ²	\$1.90
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.60	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.90 / ft ²	\$2.50
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.80
<u>ACM Cleanup of Joint Compound</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80

R and R Associates

Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.00 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$1.90 / ft ²	\$1.80
Type of Abatement	Measurements	Non-friable Removal Costs per ft²	Bidder's Price	Friable Removal Costs per ft²	Bidder's Price
Cleanup Activities Cont.					
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
<u>Lot 8</u>					
Piping Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$22.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$22.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$22.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$18.00 / linear ft.	\$15.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$16.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$16.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$22.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	No Award
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	No Award
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$8.00	\$20.00 / linear ft.	\$9.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$8.00	\$20.00 / linear ft.	\$9.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$18.00 / linear ft.	\$15.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$18.00 / linear ft.	\$8.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$8.00

R and R Associates

Type of Abatement	Measurements	Non-friable Removal Costs per Window	Bidder's Price	Friable Removal Costs per Window	Bidder's Price
<u>Lot 9</u>					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$85.00	\$90.00 / window	\$85.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$85.00	\$100.00 / window	\$85.00
Large Project	>40 windows	\$75.00 / window	\$75.00	\$75.00 / window	\$75.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$85.00	\$90.00 / window	\$85.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$85.00	\$200.00 / window	\$85.00
Large Project	>40 windows	\$175.00 / window	\$85.00	\$175.00 / window	\$85.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$2.25 / ft ²	\$2.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		4.00 / ft ²	\$2.50
Large Project	>3,000 ft ²	n/a		3.00 / ft ²	\$2.50