



U N I V E R S I T Y O F
SOUTH CAROLINA

May 16, 2014

INTENT TO AWARD #1

This is a statement of intent to award a contract and becomes the official statement of award effective **8:00 a.m., May 28, 2014**, unless otherwise suspended or canceled. **Vendors are cautioned not to begin work on the contract or incur any costs associated with the contract prior to the effective date of the contract.** The University of South Carolina assumes no liability for the expenses incurred by vendors prior to the effective date of the contract and issuance of a purchase order.

Bidder's right to protest as listed in section 11-35-4210 in the South Carolina Consolidated Procurement Code applies to this award. Protest to be filed with:

Mr. Voight Shealy
Chief Procurement Officer
Materials Management Office
1201 Main Street Suite 600
Columbia, SC 29201

Referenced Solicitation Number:	USC-FPB-2558-MR
For Furnishing:	Asbestos Abatement
Issue Date:	March 13, 2014
Opening Date:	April 10, 2014
Total Potential Amount:	Maximum \$1.5 million
Date of Award:	May 16, 2014

Initial Contract Period	May 29, 2014 – May 28, 2015
Maximum Contract Period:	May 29, 2014 – May 28, 2016

***The following is a partial list of awards. Additional awards may be made pending further evaluation.**

Awards made to the following companies:

- Abate & Insulate, LLC – 4244 A Scott Street, Charleston, SC 29405
- ARM Environmental Services – PO Box 50285, Columbia, SC 29250
- Kleen Sites Geoservices, Inc. – 2047 Industrial Blvd., Lexington, SC 29072
- R & R Associates Environmental Co., Inc. – PO Box 6954, Columbia, SC 29260
- Asbestos and Demolition, Inc. – 753 Hwy 601 South, Lugoff, SC 29078

See attached for Lots awarded and pricing.

Michelle Robinson

Michelle Robinson, CPPB
Procurement Manager

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 1					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.20 / ft ²	\$2.20	\$2.45 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$2.10 / ft ²	\$2.10	\$2.35 / ft ²
	Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²
<u>ACM Floor Tile over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$1.90 / ft ²
	Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²
<u>Non-ACM Adhesive over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.10 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.70 / ft ²	\$1.70	\$2.00 / ft ²
<u>Non-ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$1.90 / ft ²	\$1.90	\$2.10 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²
	Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$2.00 / ft ²
<u>ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$2.00 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.40 / ft ²	\$1.40	\$2.00 / ft ²
	Large Project	>3,000 ft ²	\$1.35 / ft ²	\$1.35	\$1.80 / ft ²
<u>Carpet over Non-ACM Floor Tile over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>Carpet over ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²	\$2.00
<u>Carpet over ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.10	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.00 / ft ²	\$2.00
<u>Carpet over Non-ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.10	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.00 / ft ²	\$2.00
<u>Carpet over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over ACM Mastic over Non-ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile over ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	na		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over ACM Mastic over Non-ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²		\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²		\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²		\$1.80 / ft ²	\$1.80
<u>Non-ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²		\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²		\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²		\$1.80 / ft ²	\$1.80

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
ACM Floor Tile over Non-ACM Adhesive over Non-ACM Mastic					
	Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 /ft ²	\$1.80	\$1.90
	Large Project	>3,000 ft ²	\$1.75 /ft ²	\$1.75	\$1.80
Non ACM Floor Tile over Non ACM Adhesive over ACM Mastic					
	Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.10
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.00
	Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00
ACM Sheet Flooring					
	Small Project	1,000 ft ² or less	\$2.25 /ft ²	\$2.25	\$2.25
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00
	Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.70	\$2.00
ACM Sheet Flooring over ACM Mastic					
	Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$2.25
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00
	Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00
Lot 2					
ACM Wall Removal					
Sheetrock with ACM Joint Compound					
	Small Project	160 ft ² or less	n/a		\$11.25
	Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00
	Large Project	>3,000 ft ²	n/a		\$3.00
ACM Plaster					
	Small Project	160 ft ² or less	n/a		\$11.25 /ft ²
	Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 /ft ²
	Large Project	>3,000 ft ²	n/a		\$4.00 /ft ²

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Wall Removal Cont.					
<u>ACM Texture</u>					
Small Project	160 ft ² or less	n/a		\$12.00 /ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 /ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 /ft ²	\$7.00
<u>ACM Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 /ft ²		\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 /ft ²		\$5.00 /ft ²	\$5.00
Large Project	>3,000 ft ²	\$3.00 /ft ²		\$5.00 /ft ²	\$5.00
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$10.00 /ft ²	\$10.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$9.00 /ft ²	\$9.00
Large Project	>1,500 ft ²	n/a		\$8.00 /ft ²	\$8.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$18.00 /ft ²	\$18.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$15.00 /ft ²	\$15.00
Large Project	1,000 ft ²	n/a		\$12.00 /ft ²	\$12.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$12.00 /ft ²	\$12.00
Medium Project	181 ft ² to 1,500 ft ²	n/a		\$10.00 /ft ²	\$10.00
Large Project	>1,500 ft ²	n/a		\$8.00 /ft ²	\$8.00
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 /ft ²	5.00	\$8.00 /ft ²	\$8.00
Large Project	>900 ft ²	\$3.00 /ft ²	3.00	\$7.00 /ft ²	\$7.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Structural Steel					
<u>Lot 4</u>					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	> 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Plaster</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$7.00
<u>Non-ACM Ceiling Tile with ACM Mastic</u>					
<u>Pucks</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$7.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 6					
ACM Roofing Removal					
<u>ACM Flashing</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>ACM Built-up Roof</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$1.90 / ft ²	\$1.90
<u>ACM Shingle and ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	> 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Shingle</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Mastic</u>					
Small Project	800 ft ² or less	\$6.00 / ft ²	\$6.00	\$6.00 / ft ²	\$6.00
Medium Project	801 ft ² to 3,000 ft ²	\$5.00 / ft ²	\$5.00	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	\$5.00 / ft ²	\$5.00	\$5.00 / ft ²	\$5.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Cleanup Activities					
<u>Lot 7</u>					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
<u>Cleanup of ACM Joint Compound</u>					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Large Project	>3,000 ft ²	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$1.80 / ft ²	\$1.80
<u>Cleanup of ACM TSI</u>					
Small Project	1,000 ft ² or less	n/a		\$6.00 / ft ²	\$6.00
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Piping/Duct Work					
<u>Lot 8</u>					
Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$40.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$30.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$18.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
Large Project	>260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
<u>ACM Mastic on Hard Duct</u>					
Small Project	200 linear ft. or less	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Medium Project	201 linear ft. to 350 linear ft.	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$15.00 / linear ft.	\$15.00

Attachment V - Bidding Schedule - Abate Insulate

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 9					
Exterior Building Components					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$100.00	\$100.00 / window	\$100.00
Large Project	>40 windows	\$75.00 / window	\$75.00	\$75.00 / window	\$75.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$200.00	\$200.00 / window	\$200.00
Large Project	>40 windows	\$175.00 / window	\$175.00	\$175.00 / window	\$175.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Exterior Transite Paneling</u>					
Small Project	160 ft ² or less	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
<u>Exterior Waterproofing</u>					
Small Project	160 ft ² or less	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Medium Project	161 ft ² to 3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Large Project	>3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price	
<u>Lot 1</u>						
Flooring Projects						
<u>Carpet over ACM Floor Tile and ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$2.20 /ft ²	\$1.50	\$2.45 /ft ²	\$1.65
	Medium Project	1,001 ft ² to 3,000 ft ²	\$2.10 /ft ²	\$1.50	\$2.35 /ft ²	\$2.25
	Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.55	\$1.80 /ft ²	\$2.15
<u>ACM Floor Tile over ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.75	\$1.80 /ft ²	\$1.80
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.70	\$1.90 /ft ²	\$1.90
	Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.55	\$2.00 /ft ²	\$1.80
<u>Non-ACM Adhesive over ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.75	\$2.10 /ft ²	\$1.80
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.45	\$2.10 /ft ²	\$2.00
	Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.45	\$2.00 /ft ²	\$2.00
<u>Non-ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$1.90 /ft ²	\$1.75	\$2.10 /ft ²	\$1.80
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.65	\$2.00 /ft ²	\$2.10
	Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.65	\$2.00 /ft ²	\$2.10
<u>ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.75	\$2.00 /ft ²	\$1.75
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.40 /ft ²	\$1.15	\$2.00 /ft ²	\$1.75
	Large Project	>3,000 ft ²	\$1.35 /ft ²	\$1.15	\$1.80 /ft ²	\$1.75
<u>Carpet over Non-ACM Floor Tile over ACM Mastic</u>						
	Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.75	\$2.25 /ft ²	\$1.80
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.60	\$2.10 /ft ²	\$2.00
	Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.60	\$2.00 /ft ²	\$2.00

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>Carpet over ACM Floor Tile</u>					
	Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.50	\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.50	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.55	\$2.00 / ft ²
<u>Carpet over ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$1.75	\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.70	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.55	\$2.00 / ft ²
<u>Carpet over Non-ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$1.75	\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.45	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.45	\$2.00 / ft ²
<u>Carpet over Non-ACM Adhesive over ACM Mastic</u>					
	Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.75	\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.75	\$2.10 / ft ²
	Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.65	\$2.00 / ft ²
<u>ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
	Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²
	Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²
	Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over ACM Mastic over Non-ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile over ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	na		\$2.10 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over ACM Mastic over Non-ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.00
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.60	\$1.90 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.45	\$1.80 / ft ²	\$1.60
<u>Non-ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.60	\$1.90 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.45	\$1.80 / ft ²	\$1.60

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over Non-ACM Adhesive over Non-ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.50	\$2.00 / ft ²	\$1.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.50	\$1.90 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.50	\$1.80 / ft ²	\$1.80
<u>Non ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.90	\$2.10 / ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.80	\$2.00 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.75	\$2.00 / ft ²	\$1.80
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$2.25 / ft ²	\$2.00	\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.75	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.70 / ft ²	\$1.60	\$2.00 / ft ²	\$2.00
<u>ACM Sheet Flooring over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.70	\$2.25 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.55	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.55	\$2.00 / ft ²	\$2.00
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
<u>ACM Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.75
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.75

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Wall Removal Cont.					
<u>ACM Texture</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$11.75
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$7.75
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$6.75
<u>ACM Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$10.95	\$11.25 / ft ²	\$10.95
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$3.75	\$5.00 / ft ²	\$4.75
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.75	\$5.00 / ft ²	\$4.75
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$10.00 / ft ²	\$9.50
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$9.00 / ft ²	\$8.25
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$7.50
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$18.00 / ft ²	\$17.50
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$15.00 / ft ²	\$14.50
Large Project	1,000 ft ²	n/a		\$12.00 / ft ²	\$12.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$12.00 / ft ²	\$10.50
Medium Project	181 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$8.50
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$6.75
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.50	\$8.00 / ft ²	\$7.25
Large Project	>900 ft ²	\$3.00 / ft ²	\$2.75	\$7.00 / ft ²	\$6.45

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Structural Steel					
<u>Lot 4</u>					
ACM Fireproofing					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$10.75
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 /ft ²	\$9.45
Large Project	>3,000 ft ²	n/a		\$8.00 /ft ²	\$7.75
<u>Lot 5</u>					
Ceilings					
ACM Textured Ceilings					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 /ft ²	\$4.45
Large Project	> 3,000 ft ²	n/a		\$4.00 /ft ²	\$3.75
Sheetrock with ACM Joint Compound					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 /ft ²	\$3.75
Large Project	>3,000 ft ²	n/a		\$4.00 /ft ²	\$3.75
ACM Ceiling Tile					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$10.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 /ft ²	\$3.75
Large Project	>3,000 ft ²	n/a		\$3.00 /ft ²	\$2.75
ACM Plaster					
Small Project	160 ft ² or less	n/a		\$12.00 /ft ²	\$11.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 /ft ²	\$7.75
Large Project	>3,000 ft ²	n/a		\$7.00 /ft ²	\$6.25
Non-ACM Ceiling Tile with ACM Mastic					
Pucks					
Small Project	160 ft ² or less	n/a		\$12.00 /ft ²	\$11.50
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 /ft ²	\$7.75
Large Project	>3,000 ft ²	n/a		\$7.00 /ft ²	\$6.25

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 6					
ACM Roofing Removal					
<u>ACM Flashing</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.15	\$2.25 / ft ²	\$2.15
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.85	\$1.95 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
<u>ACM Built-up Roof</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.20	\$2.25 / ft ²	\$2.20
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.85	\$1.95 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.80	\$1.90 / ft ²	\$1.80
<u>ACM Shingle and ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.00	\$2.50 / ft ²	\$2.00
Large Project	> 3,000 ft ²	\$2.50 / ft ²	\$2.00	\$2.50 / ft ²	\$2.00
<u>ACM Shingle</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.25	\$2.50 / ft ²	\$2.25
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.25	\$2.50 / ft ²	\$2.25
<u>ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.25	\$2.50 / ft ²	\$2.25
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.25	\$2.50 / ft ²	\$2.25
<u>ACM Mastic</u>					
Small Project	800 ft ² or less	\$6.00 / ft ²	\$5.95	\$6.00 / ft ²	\$5.95
Medium Project	801 ft ² to 3,000 ft ²	\$5.00 / ft ²	\$4.95	\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	\$5.00 / ft ²	\$4.95	\$5.00 / ft ²	\$4.95

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.90	\$2.00 /ft ²	\$1.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 /ft ²	\$1.70	\$1.80 /ft ²	\$1.70
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.70	\$1.80 /ft ²	\$1.70
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$2.00 /ft ²	\$1.85	\$2.00 /ft ²	\$1.90
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$3.00 /ft ²	\$2.90	\$3.00 /ft ²	\$2.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 /ft ²	\$2.90	\$3.00 /ft ²	\$2.90
Large Project	>3,000 ft ²	\$3.00 /ft ²	\$2.90	\$3.00 /ft ²	\$2.90
<u>Cleanup of ACM Joint Compound</u>					
Small Project	1,000 ft ² or less	\$3.00 /ft ²	\$2.90	\$3.00 /ft ²	\$2.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 /ft ²	\$2.90	\$3.00 /ft ²	\$2.90
Large Project	>3,000 ft ²	\$2.25 /ft ²	\$2.15	\$2.25 /ft ²	\$2.15
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.65	\$2.00 /ft ²	\$1.90
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 /ft ²	\$1.35	\$2.00 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.50 /ft ²	\$1.25	\$1.80 /ft ²	\$1.70
<u>Cleanup of ACM TSI</u>					
Small Project	1,000 ft ² or less	n/a		\$6.00 /ft ²	\$5.90
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$5.00 /ft ²	\$4.90
Large Project	>3,000 ft ²	n/a		\$4.00 /ft ²	\$3.90

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 8					
Piping/Duct Work					
Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$69.50
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$35.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$26.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$20.00 / linear ft.	\$18.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$16.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$69.50
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$25.00 / linear ft.	\$24.00
Large Project	>260 linear ft.	n/a		\$25.00 / linear ft.	\$23.50
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$7.85	\$9.00 / linear ft.	\$8.50
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$7.85	\$20.00 / linear ft.	\$12.50
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$7.65	\$20.00 / linear ft.	\$11.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$20.00 / linear ft.	\$8.50
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$12.50
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$11.00
<u>ACM Mastic on Hard Duct</u>					
Small Project	200 linear ft. or less	\$20.00 / linear ft.		\$20.00 / linear ft.	\$19.50
Medium Project	201 linear ft. to 350 linear ft.	\$20.00 / linear ft.		\$20.00 / linear ft.	\$19.50
Large Project	>350 linear ft.	\$15.00 / linear ft.		\$15.00 / linear ft.	\$14.50

Attachment V - Bidding Schedule - ARM Environmental

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Exterior Building Components					
<u>Lot 9</u>					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$87.50
Medium Project	21 windows to 40 windows	\$100.00 / window		\$100.00 / window	\$87.50
Large Project	>40 windows	\$75.00 / window		\$75.00 / window	\$70.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window		\$90.00 / window	\$84.50
Medium Project	21 windows to 40 windows	\$200.00 / window		\$200.00 / window	\$125.00
Large Project	>40 windows	\$175.00 / window		\$175.00 / window	\$115.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
<u>Exterior Transite Paneling</u>					
Small Project	160 ft ² or less	\$4.00 / ft ²		\$4.00 / ft ²	\$4.00
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	\$4.00 / ft ²		\$4.00 / ft ²	\$3.95
<u>Exterior Waterproofing</u>					
Small Project	160 ft ² or less	\$15.00 / ft ²		\$15.00 / ft ²	\$14.95
Medium Project	161 ft ² to 3,000 ft ²	\$15.00 / ft ²		\$15.00 / ft ²	\$14.95
Large Project	>3,000 ft ²	\$15.00 / ft ²		\$15.00 / ft ²	\$14.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 1					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$2.20 /ft ²	\$2.19	\$2.45 /ft ²	\$2.44
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.10/ft ²	\$2.05	\$2.35 /ft ²	\$2.30
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.75	\$1.80 /ft ²	\$1.75
<u>ACM Floor Tile over ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.79	\$1.80 /ft ²	\$1.79
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.70	\$1.90 /ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.60	\$2.00 /ft ²	\$1.95
<u>Non-ACM Adhesive over ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.99	\$2.10 /ft ²	\$2.09
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.70	\$2.10 /ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.65	\$2.00 /ft ²	\$1.95
<u>Non-ACM Floor Tile over Non ACM Adhesive over ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$1.90 /ft ²	\$1.89	\$2.10 /ft ²	\$2.09
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.80	\$2.00 /ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.75	\$2.00 /ft ²	\$1.95
<u>ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.79	\$2.00 /ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.40 /ft ²	\$1.35	\$2.00 /ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.35 /ft ²	\$1.30	\$1.80 /ft ²	\$1.75
<u>Carpet over Non-ACM Floor Tile over ACM Mastie</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$1.99	\$2.25 /ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.85	\$2.10 /ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.80	\$2.00 /ft ²	\$1.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>Carpet over ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.00 / ft ²	\$1.95
<u>Carpet over ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.09	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.00 / ft ²	\$1.95
<u>Carpet over Non-ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.09	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.00 / ft ²	\$1.99
<u>Carpet over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.00 / ft ²	\$1.95
<u>ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$1.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
ACM Floor Tile over ACM Mastic over Non-ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$1.95
ACM Floor Tile over ACM Mastic over ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	na		\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$1.95
Non-ACM Floor Tile over ACM Mastic over Non-ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$1.95
Non-ACM Floor Tile over Non-ACM Mastic over ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.05
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$1.95
ACM Floor Tile					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.90 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.70	\$1.80 / ft ²	\$1.75
Non-ACM Floor Tile over ACM Mastic					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.90 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.70	\$1.80 / ft ²	\$1.75

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over Non-ACM Adhesive over Non-ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.90 / ft ²	\$1.85
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.70	\$1.80 / ft ²	\$1.75
<u>Non ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.10 / ft ²	\$2.09
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.00 / ft ²	\$1.95
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$2.25 / ft ²	\$2.24	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.70 / ft ²	\$1.65	\$2.00 / ft ²	\$1.95
<u>ACM Sheet Flooring over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.79	\$2.25 / ft ²	\$2.24
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.60	\$2.00 / ft ²	\$1.95
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
<u>ACM Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Wall Removal Cont.					
<u>ACM Texture</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$11.99
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$7.95
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$6.95
<u>ACM Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$11.24	\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$3.95	\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.95	\$5.00 / ft ²	\$4.95
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$10.00 / ft ²	\$9.99
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$9.00 / ft ²	\$8.95
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$7.95
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$18.00 / ft ²	\$17.99
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$15.00 / ft ²	\$14.95
Large Project	1,000 ft ²	n/a		\$12.00 / ft ²	\$11.95
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$12.00 / ft ²	\$11.99
Medium Project	181 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$9.95
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$7.95
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$4.95	\$8.00 / ft ²	\$7.95
Large Project	>900 ft ²	\$3.00 / ft ²	\$2.95	\$7.00 / ft ²	\$6.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Structural Steel					
<u>Lot 4</u>					
ACM Fireproofing					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$9.95
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$7.95
<u>Lot 5</u>					
Ceilings					
ACM Textured Ceilings					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	> 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Sheetrock with ACM Joint Compound					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
ACM Ceiling Tile					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.24
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$2.95
ACM Plaster					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$11.99
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$7.95
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$6.95
Non-ACM Ceiling Tile with ACM Mastic Pucks					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$11.99
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$7.95
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$6.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 6					
ACM Roofing Removal					
<u>ACM Flashing</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.24	\$2.25 / ft ²	\$2.24
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$1.95 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
<u>ACM Built-up Roof</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.24	\$2.25 / ft ²	\$2.24
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.90	\$1.95 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.85	\$1.90 / ft ²	\$1.85
<u>ACM Shingle and ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.99	\$3.00 / ft ²	\$2.99
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
Large Project	> 3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
<u>ACM Shingle</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.99	\$3.00 / ft ²	\$2.99
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
<u>ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$2.99	\$3.00 / ft ²	\$2.99
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.45	\$2.50 / ft ²	\$2.45
<u>ACM Mastic</u>					
Small Project	800 ft ² or less	\$6.00 / ft ²	\$5.99	\$6.00 / ft ²	\$5.99
Medium Project	801 ft ² to 3,000 ft ²	\$5.00 / ft ²	\$4.95	\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	\$5.00 / ft ²	\$4.95	\$5.00 / ft ²	\$4.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Cleanup Activities					
Lot 7					
ACM Water Cleanup over Floor Tile					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.75
ACM Water Cleanup over Carpet					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.95	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$1.95	\$2.00 / ft ²	\$1.95
Cleanup of ACM Textured Ceiling					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$1.99	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$1.95	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$1.95	\$2.00 / ft ²	\$1.95
Cleanup of ACM Fireproofing					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$2.99	\$3.00 / ft ²	\$2.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Cleanup of ACM Joint Compound					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$2.99	\$3.00 / ft ²	\$2.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$2.95	\$3.00 / ft ²	\$2.95
Large Project	>3,000 ft ²	\$2.25 / ft ²	\$2.20	\$2.25 / ft ²	\$2.20
Surface Wiping / Cleaning					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.79	\$2.00 / ft ²	\$1.99
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.45	\$2.00 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.45	\$1.80 / ft ²	\$1.75
Cleanup of ACM TSI					
Small Project	1,000 ft ² or less	n/a		\$6.00 / ft ²	\$5.99
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 8					
Piping/Duct Work Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$71.99
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$39.95
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$29.95
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$20.00 / linear ft.	\$19.99
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$19.95
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$17.95
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$71.99
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$25.00 / linear ft.	\$24.95
Large Project	>260 linear ft.	n/a		\$25.00 / linear ft.	\$24.95
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$8.99	\$9.00 / linear ft.	\$8.99
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$14.95	\$20.00 / linear ft.	\$19.95
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$14.95	\$20.00 / linear ft.	\$19.95
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$20.00 / linear ft.	\$19.99
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$19.95
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$19.95
<u>ACM Mastic on Hard Duct</u>					
Small Project	200 linear ft. or less	\$20.00 / linear ft.	\$19.99	\$20.00 / linear ft.	\$19.99
Medium Project	201 linear ft. to 350 linear ft.	\$20.00 / linear ft.	\$19.99	\$20.00 / linear ft.	\$19.95
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$14.95	\$15.00 / linear ft.	\$14.95

Attachment V - Bidding Schedule - Kleen Sites Geo.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Exterior Building Components					
<u>Lot 9</u>					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$89.99	\$90.00 / window	\$89.99
Medium Project	21 windows to 40 windows	\$100.00 / window	\$99.95	\$100.00 / window	\$99.95
Large Project	>40 windows	\$75.00 / window	\$74.95	\$75.00 / window	\$74.95
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$89.99	\$90.00 / window	\$89.99
Medium Project	21 windows to 40 windows	\$200.00 / window	\$199.95	\$200.00 / window	\$199.95
Large Project	>40 windows	\$175.00 / window	\$174.95	\$175.00 / window	\$174.95
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$3.00 / ft ²	\$2.99
Medium Project	801 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$4.95
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$3.95
<u>Exterior Transite Paneling</u>					
Small Project	160 ft ² or less	\$4.00 / ft ²	\$3.99	\$4.00 / ft ²	\$3.99
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$3.95	\$4.00 / ft ²	\$3.95
Large Project	>3,000 ft ²	\$4.00 / ft ²	\$3.95	\$4.00 / ft ²	\$3.95
<u>Exterior Waterproofing</u>					
Small Project	160 ft ² or less	\$15.00 / ft ²	\$14.99	\$15.00 / ft ²	\$14.99
Medium Project	161 ft ² to 3,000 ft ²	\$15.00 / ft ²	\$14.95	\$15.00 / ft ²	\$14.95
Large Project	>3,000 ft ²	\$15.00 / ft ²	\$14.95	\$15.00 / ft ²	\$14.95

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 1					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.20 /ft ²	\$2.20	\$2.45 /ft ²	\$2.45
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.10/ft ²	\$2.10	\$2.35 /ft ²	\$2.35
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.80	\$1.80 /ft ²	\$1.80
<u>ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$1.80 /ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.75	\$1.90 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.50	\$2.00 /ft ²	\$2.00
<u>Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.10 /ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 /ft ²	\$1.75	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.60	\$2.00 /ft ²	\$2.00
<u>Non-ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.90 /ft ²	\$1.90	\$2.10 /ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.75	\$2.00 /ft ²	\$2.00
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.40 /ft ²	\$1.40	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.35 /ft ²	\$1.00	\$1.80 /ft ²	\$1.80
<u>Carpet over Non-ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>Carpet over ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
<u>Carpet over ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 /ft ²	\$2.10	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 /ft ²	\$1.95	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.00 /ft ²	\$2.00
<u>Carpet over Non-ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 /ft ²	\$2.10	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 /ft ²	\$1.95	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.00 /ft ²	\$2.00
<u>Carpet over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.75	\$2.00 /ft ²	\$2.00
<u>ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 /ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 /ft ²	\$2.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
ACM Floor Tile over ACM Mastic over Non-ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
ACM Floor Tile over ACM Mastic over ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	na		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
Non-ACM Floor Tile over ACM Mastic over Non-ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
Non-ACM Floor Tile over Non-ACM Mastic over ACM Felt					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
ACM Floor Tile					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.50	\$1.80 / ft ²	\$1.80
Non-ACM Floor Tile over ACM Mastic					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.50	\$1.80 / ft ²	\$1.80

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over Non-ACM Adhesive over Non-ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 /ft ²	\$1.80	\$1.90 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 /ft ²	\$1.75	\$1.80 /ft ²	\$1.80
<u>Non ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.10 /ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
<u>ACM Sheet Flooring</u>					
Small Project	1,000 ft ² or less	\$2.25 /ft ²	\$2.25	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.70	\$2.00 /ft ²	\$2.00
<u>ACM Sheet Flooring over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00 /ft ²	\$2.00
<u>Lot 2</u>					
ACM Wall Removal					
<u>Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 /ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 /ft ²	\$3.00
<u>ACM Plaster</u>					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 /ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 /ft ²	\$4.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Wall Removal Cont.					
<u>ACM Texture</u>					
Small Project	160 ft ² or less	n/a		\$12.00 /ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 /ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 /ft ²	\$7.00
<u>ACM Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 /ft ²	\$11.25	\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 /ft ²	\$4.00	\$5.00 /ft ²	\$5.00
Large Project	>3,000 ft ²	\$3.00 /ft ²	\$2.50	\$5.00 /ft ²	\$4.50
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$10.00 /ft ²	\$10.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$9.00 /ft ²	\$9.00
Large Project	>1,500 ft ²	n/a		\$8.00 /ft ²	\$8.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$18.00 /ft ²	\$18.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$15.00 /ft ²	\$15.00
Large Project	1,000 ft ²	n/a		\$12.00 /ft ²	\$12.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$12.00 /ft ²	\$12.00
Medium Project	181 ft ² to 1,500 ft ²	n/a		\$10.00 /ft ²	\$10.00
Large Project	>1,500 ft ²	n/a		\$8.00 /ft ²	\$8.00
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 /ft ²	\$5.00	\$8.00 /ft ²	\$8.00
Large Project	>900 ft ²	\$3.00 /ft ²	\$3.00	\$7.00 /ft ²	\$7.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 4</u>					
Structural Steel					
ACM Fireproofing					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$4.00
<u>Lot 5</u>					
Ceilings					
ACM Textured Ceilings					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	> 3,000 ft ²	n/a		\$4.00 / ft ²	\$3.50
Sheetrock with ACM Joint Compound					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$2.25
ACM Ceiling Tile					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
ACM Plaster					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$4.25
Non-ACM Ceiling Tile with ACM Mastic					
Pucks					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$4.75

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Roofing Removal					
<u>Lot 6</u>					
<u>ACM Flashing</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>ACM Built-up Roof</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$1.90 / ft ²	\$1.90
<u>ACM Shingle and ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	> 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Shingle</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.25	\$2.50 / ft ²	\$2.50
<u>ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Mastic</u>					
Small Project	800 ft ² or less	\$6.00 / ft ²	\$6.00	\$6.00 / ft ²	\$6.00
Medium Project	801 ft ² to 3,000 ft ²	\$5.00 / ft ²	\$5.00	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	\$5.00 / ft ²	\$3.50	\$5.00 / ft ²	\$5.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 7</u>					
Cleanup Activities					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 /ft ²	\$1.80	\$1.80 /ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.80 /ft ²	\$1.60	\$1.80 /ft ²	\$1.80
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$3.00 /ft ²	\$3.00	\$3.00 /ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 /ft ²	\$3.00	\$3.00 /ft ²	\$3.00
Large Project	>3,000 ft ²	\$3.00 /ft ²	\$3.00	\$3.00 /ft ²	\$3.00
<u>Cleanup of ACM Joint Compound</u>					
Small Project	1,000 ft ² or less	\$3.00 /ft ²	\$3.00	\$3.00 /ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 /ft ²	\$3.00	\$3.00 /ft ²	\$3.00
Large Project	>3,000 ft ²	\$2.25 /ft ²	\$2.25	\$2.25 /ft ²	\$2.25
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 /ft ²	\$1.50	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 /ft ²	\$1.50	\$1.80 /ft ²	\$1.80
<u>Cleanup of ACM TSI</u>					
Small Project	1,000 ft ² or less	n/a	n/a	\$6.00 /ft ²	\$6.00
Medium Project	1,001 ft ² to 3,000 ft ²	n/a	n/a	\$5.00 /ft ²	\$5.00
Large Project	>3,000 ft ²	n/a	n/a	\$4.00 /ft ²	\$3.25

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
<u>Lot 8</u>					
Piping/Duct Work					
Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$40.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$30.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$18.00
Glovebag on Either Side of Pipe Cut Pipe					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
Large Project	>260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
ACM Mastic on Fiberglass Line					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$12.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$6.25	\$20.00 / linear ft.	\$20.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
ACM Mastic on Hard Duct					
Small Project	200 linear ft. or less	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Medium Project	201 linear ft. to 350 linear ft.	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$15.00 / linear ft.	\$15.00

Attachment V - Bidding Schedule - R R Assoc.

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Exterior Building Components					
<u>Lot 9</u>					
Window Glazing					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$100.00	\$100.00 / window	\$100.00
Large Project	>40 windows	\$75.00 / window	\$75.00	\$75.00 / window	\$75.00
Window Caulk					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$200.00	\$200.00 / window	\$200.00
Large Project	>40 windows	\$175.00 / window	\$175.00	\$175.00 / window	\$175.00
Exterior Texture					
Small Project	800 ft ² or less	n/a		\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Exterior Transite Paneling					
Small Project	160 ft ² or less	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Exterior Waterproofing					
Small Project	160 ft ² or less	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Medium Project	161 ft ² to 3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Large Project	>3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 1					
Flooring Projects					
<u>Carpet over ACM Floor Tile and ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.20 / ft ²	\$2.15	\$2.45 / ft ²	\$2.45
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.10 / ft ²	\$2.10	\$2.35 / ft ²	\$2.35
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80
<u>ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.65	\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.65 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00
<u>Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.10 / ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.75 / ft ²	\$1.75	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.70 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Non ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.90 / ft ²	\$1.90	\$2.10 / ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 / ft ²	\$1.79	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.65	\$2.00 / ft ²	\$2.00
<u>ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.40 / ft ²	\$1.40	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.35 / ft ²	\$1.35	\$1.80 / ft ²	\$1.80
<u>Carpet over Non-ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²	\$2.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>Carpet over ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.85	\$2.00 / ft ²	\$2.00
<u>Carpet over ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.10	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.00 / ft ²	\$2.00
<u>Carpet over Non-ACM Floor Tile over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.10 / ft ²	\$2.10	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$2.00 / ft ²	\$2.00
<u>Carpet over Non-ACM Adhesive over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 / ft ²	\$1.85	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	\$1.85 / ft ²	\$1.80	\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile over Non-ACM Mastic over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a	n/a	\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a	n/a	\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a	n/a	\$2.00 / ft ²	\$2.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
<u>ACM Floor Tile over ACM Mastic over Non-</u>					
<u>ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	
<u>ACM Floor Tile over ACM Mastic over</u>					
<u>ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	na		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over ACM Mastic over</u>					
<u>Non-ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>Non-ACM Floor Tile over Non-ACM Mastic</u>					
<u>over ACM Felt</u>					
Small Project	1,000 ft ² or less	n/a		\$2.25 / ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	n/a		\$2.10 / ft ²	\$2.10
Large Project	>3,000 ft ²	n/a		\$2.00 / ft ²	\$2.00
<u>ACM Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.75	\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.70	\$1.80 / ft ²	\$1.80
<u>Non-ACM Floor Tile over ACM Mastic</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.90 / ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 / ft ²	\$1.75	\$1.80 / ft ²	\$1.80

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Flooring Projects Cont.					
ACM Floor Tile over Non-ACM Adhesive over Non-ACM Mastic					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.00 /ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 /ft ²	\$1.80	\$1.90 /ft ²	\$1.90
Large Project	>3,000 ft ²	\$1.75 /ft ²	\$1.75	\$1.80 /ft ²	\$1.80
Non ACM Floor Tile over Non ACM Adhesive over ACM Mastic					
Small Project	1,000 ft ² or less	\$2.00 /ft ²	\$2.00	\$2.10 /ft ²	\$2.10
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.90 /ft ²	\$1.90	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
ACM Sheet Flooring					
Small Project	1,000 ft ² or less	\$2.25 /ft ²	\$2.25	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.85 /ft ²	\$1.85	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.70 /ft ²	\$1.70	\$2.00 /ft ²	\$2.00
ACM Sheet Flooring over ACM Mastic					
Small Project	1,000 ft ² or less	\$1.80 /ft ²	\$1.80	\$2.25 /ft ²	\$2.25
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00 /ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.65 /ft ²	\$1.65	\$2.00 /ft ²	\$2.00
Lot 2					
ACM Wall Removal					
Sheetrock with ACM Joint Compound					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 /ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 /ft ²	\$3.00
ACM Plaster					
Small Project	160 ft ² or less	n/a		\$11.25 /ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 /ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 /ft ²	\$4.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
ACM Wall Removal Cont.					
<u>ACM Texture</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$7.00
<u>ACM Transite Paneling</u>					
Small Project	160 ft ² or less	\$11.25 / ft ²	\$11.25	\$11.25 / ft ²	\$11.23
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$4.00	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$3.00	\$5.00 / ft ²	\$5.00
<u>Lot 3</u>					
ACM Soil Removal / Protection					
<u>3 Inches of Soil Removal</u>					
Small Project	200 ft ² or less	n/a		\$10.00 / ft ²	\$10.00
Medium Project	201 ft ² to 1,500 ft ²	n/a		\$9.00 / ft ²	\$9.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>6 Inches of Soil Removal</u>					
Small Project	150 ft ² or less	n/a		\$18.00 / ft ²	\$18.00
Medium Project	151 ft ² to 1,000 ft ²	n/a		\$15.00 / ft ²	\$15.00
Large Project	1,000 ft ²	n/a		\$12.00 / ft ²	\$12.00
<u>Cover Soil with 6 Mil Poly</u>					
Small Project	180 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	181 ft ² to 1,500 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>1,500 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>Pour 3 Inch Concrete Slurry in Crawlspace</u>					
Small Project	N/A	n/a		N/A	
Medium Project	900 ft ²	\$5.00 / ft ²	\$5.00	\$8.00 / ft ²	\$8.00
Large Project	>900 ft ²	\$3.00 / ft ²	\$3.00	\$7.00 / ft ²	\$7.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Structural Steel					
<u>Lot 4</u>					
<u>ACM Fireproofing</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$10.00 / ft ²	\$10.00
Large Project	>3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
<u>Lot 5</u>					
Ceilings					
<u>ACM Textured Ceilings</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	> 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Sheetrock with ACM Joint Compound</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>ACM Ceiling Tile</u>					
Small Project	160 ft ² or less	n/a		\$11.25 / ft ²	\$11.25
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	n/a		\$3.00 / ft ²	\$3.00
<u>ACM Plaster</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$7.00
<u>Non-ACM Ceiling Tile with ACM Mastic Pucks</u>					
Small Project	160 ft ² or less	n/a		\$12.00 / ft ²	\$12.00
Medium Project	161 ft ² to 3,000 ft ²	n/a		\$8.00 / ft ²	\$8.00
Large Project	>3,000 ft ²	n/a		\$7.00 / ft ²	\$7.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 6					
ACM Roofing Removal					
<u>ACM Flashing</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>ACM Built-up Roof</u>					
Small Project	800 ft ² or less	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
Medium Project	801 ft ² to 3,000 ft ²	\$1.95 / ft ²	\$1.95	\$1.95 / ft ²	\$1.95
Large Project	>3,000 ft ²	\$1.90 / ft ²	\$1.90	\$1.90 / ft ²	\$1.90
<u>ACM Shingle and ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	> 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Shingle</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Felt Paper</u>					
Small Project	800 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
Large Project	>3,000 ft ²	\$2.50 / ft ²	\$2.50	\$2.50 / ft ²	\$2.50
<u>ACM Mastic</u>					
Small Project	800 ft ² or less	\$6.00 / ft ²	\$6.00	\$6.00 / ft ²	\$6.00
Medium Project	801 ft ² to 3,000 ft ²	\$5.00 / ft ²	\$5.00	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	\$5.00 / ft ²	\$5.00	\$5.00 / ft ²	\$5.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Cleanup Activities					
<u>Lot Z</u>					
<u>ACM Water Cleanup over Floor Tile</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
Large Project	>3,000 ft ²	\$1.80 / ft ²	\$1.80	\$1.80 / ft ²	\$1.80
<u>ACM Water Cleanup over Carpet</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
<u>Cleanup of ACM Textured Ceiling</u>					
Small Project	1,000 ft ² or less	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$2.00 / ft ²	\$2.00	\$2.00 / ft ²	\$2.00
<u>Cleanup of ACM Fireproofing</u>					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Large Project	>3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
<u>Cleanup of ACM Joint Compound</u>					
Small Project	1,000 ft ² or less	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$3.00 / ft ²	\$3.00	\$3.00 / ft ²	\$3.00
Large Project	>3,000 ft ²	\$2.25 / ft ²	\$2.25	\$2.25 / ft ²	\$2.25
<u>Surface Wiping / Cleaning</u>					
Small Project	1,000 ft ² or less	\$1.80 / ft ²	\$1.80	\$2.00 / ft ²	\$2.00
Medium Project	1,001 ft ² to 3,000 ft ²	\$1.50 / ft ²	\$1.50	\$2.00 / ft ²	\$2.00
Large Project	>3,000 ft ²	\$1.50 / ft ²	\$1.50	\$1.80 / ft ²	\$1.80
<u>Cleanup of ACM TSI</u>					
Small Project	1,000 ft ² or less	n/a	n/a	\$6.00 / ft ²	\$6.00
Medium Project	1,001 ft ² to 3,000 ft ²	n/a	n/a	\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a	n/a	\$4.00 / ft ²	\$4.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Lot 8					
Piping/Duct Work					
Abatement					
<u>Continuous Glovebag</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$40.00 / linear ft.	\$40.00
Large Project	>260 linear ft.	n/a		\$30.00 / linear ft.	\$30.00
<u>Full Containment</u>					
Small Project	25 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$18.00 / linear ft.	\$18.00
<u>Glovebag on Either Side of Pipe Cut Pipe</u>					
Small Project	25 linear ft. or less	n/a		\$72.00 / linear ft.	\$72.00
Medium Project	26 linear ft. to 260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
Large Project	>260 linear ft.	n/a		\$25.00 / linear ft.	\$25.00
<u>ACM Mastic on Fiberglass Line</u>					
Small Project	200 linear ft. or less	\$9.00 / linear ft.	\$9.00	\$9.00 / linear ft.	\$9.00
Medium Project	201 linear ft. to 350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$20.00 / linear ft.	\$20.00
<u>Transite TSI</u>					
Small Project	100 linear ft. or less	n/a		\$20.00 / linear ft.	\$20.00
Medium Project	101 linear ft. to 260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
Large Project	>260 linear ft.	n/a		\$20.00 / linear ft.	\$20.00
<u>ACM Mastic on Hard Duct</u>					
Small Project	200 linear ft. or less	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Medium Project	201 linear ft. to 350 linear ft.	\$20.00 / linear ft.	\$20.00	\$20.00 / linear ft.	\$20.00
Large Project	>350 linear ft.	\$15.00 / linear ft.	\$15.00	\$15.00 / linear ft.	\$15.00

Attachment V - Bidding Schedule - Asbestos Demolition

Type of Abatement	Measurements	Non-friable Removal Costs per ft ²	Bidder's Price	Friable Removal Costs per ft ²	Bidder's Price
Exterior Building Components					
<u>Lot 9</u>					
<u>Window Glazing</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$100.00 / window	\$100.00	\$100.00 / window	\$100.00
Large Project	>40 windows	\$75.00 / window	\$75.00	\$75.00 / window	\$75.00
<u>Window Caulk</u>					
Small Project	20 windows or less	\$90.00 / window	\$90.00	\$90.00 / window	\$90.00
Medium Project	21 windows to 40 windows	\$200.00 / window	\$200.00	\$200.00 / window	\$200.00
Large Project	>40 windows	\$175.00 / window	\$175.00	\$175.00 / window	\$175.00
<u>Exterior Texture</u>					
Small Project	800 ft ² or less	n/a		\$3.00 / ft ²	\$3.00
Medium Project	801 ft ² to 3,000 ft ²	n/a		\$5.00 / ft ²	\$5.00
Large Project	>3,000 ft ²	n/a		\$4.00 / ft ²	\$4.00
<u>Exterior Transite Paneling</u>					
Small Project	160 ft ² or less	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Medium Project	161 ft ² to 3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
Large Project	>3,000 ft ²	\$4.00 / ft ²	\$4.00	\$4.00 / ft ²	\$4.00
<u>Exterior Waterproofing</u>					
Small Project	160 ft ² or less	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Medium Project	161 ft ² to 3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00
Large Project	>3,000 ft ²	\$15.00 / ft ²	\$15.00	\$15.00 / ft ²	\$15.00