



U N I V E R S I T Y O F
SOUTH CAROLINA

AMENDMENT NO. 4 TO SOLICITATION

TO: ALL VENDORS

FROM: Charles Johnson, Procurement Manager

SUBJECT: SUBJECT: SOLICITATION NUMBER: USC-RFP-2129-CJ
FURNISH, DELIVER AND INSTALL NEW HD VIDEO BOARD FOR WILLIAMS BRICE
FOOTBALL STADIUM

DATE: February 1, 2012

This Amendment **No.4** modifies the Request for Proposals only in the manner and to the extent as stated herein.

BIDDER SHALL ACKNOWLEDGE RECEIPT OF AMENDMENT **NO. 4** IN THE SPACE PROVIDED BELOW AND RETURN IT WITH THEIR BID RESPONSE. FAILURE TO DO SO MAY SUBJECT BID TO REJECTION.

Authorized Signature

Name of Offeror

Date

THE UNIVERSITY HAS REVISED/MODIFIED ANSWERS PREVIOUSLY GIVEN TO VENDOR'S QUESTIONS 3, 4, AND 6 SO THAT THEY NOW READ AS FOLLOWS:

QUESTION #3: Who is responsible for supplying the equipment racks for the control room?

There appears to be some conflicting information in the scope.

REVISED/MODIFIED ANSWER: Due to the construction of the control room, the racks will be provided by others.

QUESTION #4: What is the demarcation point for the existing 12-strand multimode cable?

REVISED/MODIFIED ANSWER: The 12-strands will terminate in the engineering racks where your (contractor's) processing equipment is located.

QUESTION #6: What other scoring components need to be included? (such as locker room clocks, delay of game clocks, etc.)

REVISED/MODIFIED ANSWER: No other new clocks needed; simply converge the signal from the existing Daktronics controller to the new static scoreboard.