



**U N I V E R S I T Y O F**  
**SOUTH CAROLINA**

**AMENDMENT NO. 2**

**TO:** ALL VENDORS

**FROM:** Lana Widener

**SUBJECT:** USC-RFQ-2481-LW  
**FURNISH ALL LABOR, MATERIAL, AND EQUIPMENT TO CLEAN THE EXTERIOR OF THE USC STROM THURMOND WELLNESS & FITNESS CENTER**

**DATE:** July 26, 2013

---

This Amendment No. 2 modifies the Request for Quotes only in the manner and to the extent as stated herein.

**ITEM ONE: QUOTES DUE DATE EXTENDED**

The Request for Quotes due date has been extended to Monday, August 5, 2013 at 10:00 AM.

**ITEM TWO: FOR VENDORS WHO ATTENDED THE SITE VISIT ON JULY 23, 2013, THEY ARE NOT REQUIRED TO ATTEND THE 2<sup>ND</sup> SITE VISIT SCHEDULED FOR AUGUST 1, 2013.**

**ITEM THREE: SCOPE OF WORK REVISIONS**

1. In the NOTE section under SCOPE OF WORK, remove “plus 14 sq. ft. for the pool deck and pool building.” Replace with: Clean all pre-cast stone on columns around pool courtyard.
2. Add: Clean 2 staircases in the Pool Courtyard.
3. Add: Clean the retaining wall located at the Loading Dock.
4. Add: Clean the wall around the skylight.

**ITEM FOUR: WEIGHT LIMIT ON THE ROOF IS LIMITED – NO HEAVY EQUIPMENT ALLOWED**

The weight limit in some of the roof areas of the Strom Thurmond Wellness & Fitness Center were designed for 20 PSF LL.

---

BIDDER SHALL ACKNOWLEDGE RECEIPT OF AMENDMENT NO. 2 IN THE SPACE PROVIDED BELOW AND RETURN IT **WITH THEIR BID RESPONSE**. FAILURE TO DO SO MAY SUBJECT BID TO REJECTION.

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Firm

\_\_\_\_\_  
Date