University of South Carolina Close Hipp Building Main Floor Doors Replacement Project
Project Number: CP00430454
Project Manager: Geen Khoo

Addendum Number Three (3)

DATE: April 7, 2016

FROM: Aimee B. Rish, Procurement Specialist

TO: All Bidders

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

General/Clarifications

1. The pre bid conference was held Monday, March 28, 2016 at 10AM at 743 Greene Street, Columbia SC 29208 in Conference Room 053. The sign in sheet is attached.
2. The closing is scheduled for Tuesday, April 12th at 2PM at 743 Green Street, Columbia SC in Conference Room 053.

Attachment: Pre Bid Sign In Sheet

END OF ADDENDUM NUMBER THREE (3)

University of South Carolina
Non Mandatory Pre Bid Sign In Sheet
Columbia, SC

Project Name: USC Close Hipp Building Main Floor Doors Replacement
Project Number: CP00430454
Pre Bid Date & Time: March 28, 2016 10AM 743 Greene St; Cola SC Conf Rm 053

SWMBE Contractor Indicate Below	Name	Company Name	Address	Phone #	Email
S W M B E	Tyler Meyer	First Class Const.	1815 Gervais Cola, SC	803 926-1922	tmeyer@fccon.com
S W M B E	Randy Fisher	ADS	1601 Key Rd.	803-239-3143	rfisher@addoorsystem.com
S W M B E	Tony Lindler	Piedmont Door	235-B Dooley Rd. Lexington	803-465-7168	rlindler@piedmontds.com
S W M B E	Aimee Rish	USC procurement Facilities	743 Greene St 29208	7-2261	arish@fmc.sc.edu
S W M B E	Geen Khoo	USC	"	7-3518	khoo@mailbox.sc.edu.
S W M B E	Chomo	" "	743 Greene St. 29208	7-3536	Rgmaldon@mailbox.sc.edu
S W M B E	Lamon Brooks	USC	743 Greene St	7-4217	
S W M B E	PAUL GRAHAM	United Remodeling Services	3172 Forest Dr Columbia, SC	803 944 3656	paul@rgv-acc.com
S W M B E					

****By signing this sheet you agree to receive information electronically.