



# UNIVERSITY OF SOUTH CAROLINA

June 1, 2016

## INTENT TO AWARD #1

This is a statement of intent to award a contract and becomes the official statement of award effective **8:00 a.m., June 13, 2016**, unless otherwise suspended or canceled. **Vendors are cautioned not to begin work on the contract or incur any costs associated with the contract prior to the effective date of the contract.** The University of South Carolina assumes no liability for the expenses incurred by vendors prior to the effective date of the contract and issuance of a purchase order.

Bidder's right to protest as listed in section 11-35-4210 in the South Carolina Consolidated Procurement Code applies to this award. Protest to be filed with:

Mr. Voight Shealy  
Chief Procurement Officer  
Materials Management Office  
1201 Main Street Suite 600  
Columbia, SC 29201

---

Referenced Solicitation Number:	USC-FPB-2968-MR
For Furnishing:	Asbestos Abatement
Issue Date:	May 12, 2016
Opening Date:	May 31, 2016
Total Potential Amount:	Maximum \$1.5 million
Date of Award:	June 1, 2016

Maximum Contract Period: June 13, 2016 – June 12, 2017

**\*The following is a partial list of awards. Additional awards may be made pending further evaluation.**

### **Awards made to the following companies:**

- NEO Corporation – 289 Silkwood Dr., Canton, NC 28716
- ARM Environmental Services – PO Box 50285, Columbia, SC 29250
- Kleen Sites Geoservices, Inc. – 2047 Industrial Blvd., Lexington, SC 29072
- R & R Associates Environmental Co., Inc. – PO Box 6954, Columbia, SC 29260
- Asbestos and Demolition, Inc. – 753 Hwy 601 South, Lugoff, SC 29078

See attached for Lots awarded and pricing.

*Michelle Robinson*

Michelle Robinson, CPPB  
Procurement Manager

NEO Corp RCP  
ATTACHMENT V (5)

**USC-FPB-2968-MR Price for Asbestos and Demolition**

**BID TALLEY SHEET**

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Flooring Projects</b>						
<b>carpet removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.00				\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.25					
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.00					
<b>floor tile removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75		\$ 2.50		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75		\$ 2.25			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50		\$ 2.00			
<b>floor patch/leveling compound</b>						
Small Project (1,000 ft <sup>2</sup> or less)	N/A		\$ 2.50		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 2.25			
Large Project (> 3,000 ft <sup>2</sup> )			\$ 2.00			
<b>sheet flooring</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90		\$ 2.50		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75		\$ 2.25			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.70		\$ 2.00			
<b>sub floor</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75		\$ 2.50		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75		\$ 2.25			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50		\$ 2.00			
<b>waterproofing</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00		\$ 12.00		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00		\$ 9.00			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 5.00		\$ 8.00			
<b>stair treads</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00		\$ 12.00		\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00		\$ 9.00			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 7.00		\$ 8.00			
<b>flooring mastic</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25		\$ 2.25		\$ 1,500.00	

Medium Project (1,001 ft² to 3,000 ft²)	\$ 1.50		\$ 2.00					
Large Project (> 3,000 ft²)	\$ 1.35		\$ 2.00					
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		
<b>ACM Wall/Ceiling Removal</b>								
<b>sheetrock</b>								
Small Project (160 ft² or less)			\$ 11.25	\$ 11.25	\$ 1,200.00			
Medium Project (161 ft² to 3,000 ft²)			\$ 5.00	\$ 5.00				
Large Project (>3,000 ft²)			\$ 3.50					
<b>stud/bracing (per wall ft²)</b>								
Small Project (160 ft² or less)	\$5.00	\$5.00			\$ 1,200.00			
Medium Project (161 ft² to 3,000 ft²)	\$2.00							
Large Project (>3,000 ft²)	\$1.50							
<b>caulk</b>								
Small Project (160 lf or less)	\$ 20.00		\$ 30.00		\$ 1,200.00			
Medium Project (161 lf to 3,000 lf)	\$ 15.00		\$ 20.00					
Large Project (>3,000 lf)	\$ 8.00		\$ 15.00					
<b>asbestos electrical wiring</b>								
Small Project (160 lf or less)	\$ 10.00	\$ 10.00	\$ 12.00		\$ 1,200.00			
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00					
Large Project (>3,000 lf)	\$ 2.00		\$ 2.25					
<b>doors</b>								
Small Project (1-15)	\$ 250.00	\$ 250.00	\$ 500.00		\$ 1,200.00	per door		
Medium Project (16-25)	\$ 250.00	\$ 250.00	\$ 450.00					
Large Project (>26)	\$ 100.00		\$ 100.00					
<b>friable door frames</b>								
Small Project (1-15)			\$1,200.00					
Medium Project (16-25)			\$1,000.00		\$ 1,200.00	per frame		
Large Project (>26)			\$ 300.00					
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		
<b>ACM Soil Removal / Protection</b>								

<b>3 Inches of Soil Removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 11.00		\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00		
Large Project (>1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00		
<b>6 Inches of Soil Removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 18.00		\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 15.00	\$ 15.00		
Large Project (>1,000 ft <sup>2</sup> )			\$ 12.00			
<b>12 inches of soil removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 25.00		\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 23.00			
Large Project (>1,000 ft <sup>2</sup> )			\$ 21.00			
<b>Cover Soil with 6 Mil reinforced Poly</b>						
Small Project (180 ft <sup>2</sup> or less)			\$ 13.00		\$ 1,200.00	
Medium Project (181 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 12.00	\$ 12.00		
Large Project (>1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00		
<b>Pour 3 Inch Concrete Slurry in Crawlspace</b>						
Small Project (N/A)						
Medium Project (<900 ft <sup>2</sup> )			\$ 7.00		\$ 1,200.00	
Large Project (>900 ft <sup>2</sup> )			\$ 5.00			
<b>debris removal</b>						
Small Project (160 ft <sup>2</sup> or less)			\$ 11.00		\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 9.00			
Large Project (>1,500 ft <sup>2</sup> )			\$ 7.00			
<b>Type of Abatement</b>						
	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Structural Steel</b>						
<b>fireproofing</b>						
Small Project (160 ft <sup>2</sup> or less)			\$ 13.00		\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 11.00			
Large Project (>3,000 ft <sup>2</sup> )			\$ 9.00			
<b>Type of Abatement</b>						
	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes

## ACM Roofing Removal

### Flashing

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25		\$ 2.25		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95		\$ 1.95			

### built-up roof

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25		\$ 2.25		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95		\$ 1.95			

### shingle

Small Project (800 ft <sup>2</sup> or less)	\$ 4.00	\$ 4.00	\$ 4.00		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 3.00	\$ 3.00	\$ 3.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.75		\$ 2.75			

### felt paper

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00		\$ 3.00		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00			

### mastic

Small Project (800 ft <sup>2</sup> or less)	\$ 8.00		\$ 8.00		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 6.00		\$ 6.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 5.50		\$ 5.50			

### mortar

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00		\$ 4.00		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50		\$ 3.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.25			

### roof sheathing

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 4.00		\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50		\$ 3.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.25			

### Type of Abatement

Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
-------------	----------------	---------	----------------	--------------	-------

### Cleanup Activities

<b>ACM Cleanup over noncarpeted floor</b>	\$ 2.25		\$ 2.25		\$ 1,200.00	
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90		\$ 2.10			

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.85		\$ 2.00				
Large Project (>3,000 ft <sup>2</sup> )							
<b>ACM Cleanup over Carpet</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25		\$ 2.25		\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.90		\$ 2.10				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.85		\$ 2.00				
<b>Surface Wiping / Cleaning</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90		\$ 2.10		\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.65		\$ 2.05				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.60		\$ 2.00				
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>Piping/Ductwork Abatement</b>							
<b>Continuous Glovebag</b>							
Small Project (25 lin. ft. or less)			\$ 76.00	\$ 76.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 40.00	\$ 40.00			
Large Project (>260 lin. ft.)			\$ 35.00	\$ 30.00			
<b>Full Containment</b>							
Small Project (25 lin. ft. or less)			\$ 20.00		\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 20.00				
Large Project (>260 lin. ft.)			\$ 18.00				
<b>mastic on flex duct</b>							
Small Project (200 lin. ft. or less)	\$ 75.00	\$ 75.00	\$ 125.00		\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 30.00	\$ 30.00	\$ 75.00				
Large Project (>350 lin. ft.)	\$ 28.00	\$ 28.00	\$ 50.00				
<b>mastic on foam glass</b>							
Small Project (200 lin. ft. or less)	\$11.00		\$ 15.00		\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$15.00		\$ 21.00				
Large Project (>350 lin. ft.)	\$12.00	\$10.00	\$ 20.00				
<b>transite</b>							
Small Project (100 lin. ft. or less)	\$ 20.00		\$ 20.00		\$ 1,200.00		

Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00		
Large Project (>260 lin. ft.)	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00		
<b>double insulated lines</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00		
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
<b>pipe wrap</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00		
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
<b>standard outdoor TSI removal</b>							
Small Project (100 lin. ft. or less)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
Large Project (>260 lin. ft.)	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00		

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Exterior Building Components</b>						
<b>glazing</b>						
Small Project (150 LF - less)	\$ 20.00		\$ 30.00		\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00		\$ 20.00			
Large Project (>261 LF)	\$ 8.00		\$ 15.00			
<b>caulk</b>						
Small Project (150 LF - less)	\$ 20.00		\$ 30.00		\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00		\$ 20.00			
Large Project (>261 LF)	\$ 8.00		\$ 15.00			
<b>texture</b>						
Small Project (800 ft² or less)	\$ 5.00		\$ 5.00		\$ 1,200.00	
Medium Project (801 ft² to 3,000 ft²)	\$ 5.00		\$ 5.00			
Large Project (>3,000 ft²)	\$ 4.00		\$ 4.00			
<b>transite paneling</b>						
Small Project (160 ft² or less)	\$ 5.00		\$ 5.00		\$ 1,200.00	

Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 4.50	\$ 4.00	\$ 4.50	\$ 4.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.25	\$ 4.00	\$ 4.25	\$ 4.00		
<b>siding</b>						
Small Project (160 ft <sup>2</sup> or less)	\$ 6.00		\$ 6.00		\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 5.00		\$ 5.00			
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.50		\$ 4.50			
<b>expansion joints</b>						
Small Project (1LF-120LF)	\$20.00		\$ 30.00		\$ 1,200.00	
Medium Project (121LF-160LF)	\$ 18.00		\$ 25.00			
Large Project (>161LF)	\$ 15.00		\$ 20.00			



ARM Environmental  
ATTACHMENT V (5)

USC-FPB-2968-MR Price for Asbestos and Demolition

BID TALLEY SHEET

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Flooring Projects</b>						
<b>carpet removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.00	\$ 1.00			\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.25	\$ 1.25				
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.00	\$ 1.00				
<b>floor tile removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>floor patch/leveling compound</b>						
Small Project (1,000 ft <sup>2</sup> or less)	N/A		\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )			\$ 2.00	\$ 2.00		
<b>sheet flooring</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.70	\$ 1.70	\$ 2.00	\$ 2.00		
<b>sub floor</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>waterproofing</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 8.00	\$ 8.00		
<b>stair treads</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 7.00	\$ 7.00	\$ 8.00	\$ 8.00		
<b>flooring mastic</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,500.00	

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.35	\$ 1.35	\$ 2.00	\$ 2.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Wall/Ceiling Removal</b>							
<b>sheetrock</b>							
Small Project (160 ft <sup>2</sup> or less)			\$ 11.25	\$ 11.25	\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 5.00	\$ 5.00			
Large Project (>3,000 ft <sup>2</sup> )			\$ 3.50	\$ 3.50			
<b>stud/bracing (per wall ft<sup>2</sup>)</b>							
Small Project (160 ft <sup>2</sup> or less)	\$5.00	\$5.00			\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$2.00	\$2.00					
Large Project (>3,000 ft <sup>2</sup> )	\$1.50	\$1.50					
<b>caulk</b>							
Small Project (160 lf or less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00			
<b>asbestos electrical wiring</b>							
Small Project (160 lf or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25			
<b>doors</b>							
Small Project (1-15)	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,200.00	per door	
Medium Project (16-25)	\$ 250.00	\$ 250.00	\$ 450.00	\$ 400.00			
Large Project (>26)	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00			
<b>friable door frames</b>							
Small Project (1-15)			\$1,200.00	\$1,200.00	\$ 1,200.00	per frame	
Medium Project (16-25)			\$1,000.00	\$900.00			
Large Project (>26)			\$ 300.00	\$ 300.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Soil Removal / Protection</b>							

<b>3 Inches of Soil Removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
<b>6 Inches of Soil Removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 18.00	\$ 18.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 15.00	\$ 15.00				
	Large Project (>1,000 ft <sup>2</sup> )			\$ 12.00	\$ 12.00				
<b>12 inches of soil removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 25.00	\$ 25.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 23.00	\$ 23.00				
	Large Project (>1,000 ft <sup>2</sup> )			\$ 21.00	\$ 21.00				
<b>Cover Soil with 6 Mil reinforced Poly</b>									
	Small Project (180 ft <sup>2</sup> or less)			\$ 13.00	\$ 10.00	\$ 1,200.00			
	Medium Project (181 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 12.00	\$ 10.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 10.00	\$ 9.00				
<b>Pour 3 Inch Concrete Slurry in Crawlspace</b>									
	Small Project (N/A)								
	Medium Project (<900 ft <sup>2</sup> )		\$ 7.00	\$ 7.00	\$ 9.00	\$ 1,200.00			
	Large Project (>900 ft <sup>2</sup> )		\$ 5.00	\$ 5.00	\$ 8.00				
	<b>debris removal</b>								
	Small Project (160 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00			
	Medium Project (161 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 7.00	\$ 7.00				
	<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>			<b>Notes</b>
<b>Structural Steel</b>									
<b>fireproofing</b>									
	Small Project (160 ft <sup>2</sup> or less)			\$ 13.00	\$ 13.00	\$ 1,200.00			
	Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 11.00	\$ 11.00				
	Large Project (>3,000 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
	<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>			<b>Notes</b>

## ACM Roofing Removal

Type of Abatement		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>flashing</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		
<b>built-up roof</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		
<b>shingle</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 2.75	\$ 2.50	\$ 2.75	\$ 2.50		
<b>felt paper</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
<b>mastic</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 8.00	\$ 7.00	\$ 8.00	\$ 7.00	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 5.50	\$ 5.00	\$ 5.50	\$ 5.00		
<b>mortar</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		
<b>roof sheathing</b>							
	Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
	Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
	Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		
<b>Cleanup Activities</b>							
<b>ACM Cleanup over noncarpeted floor</b>		\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
	Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.75	\$ 2.10	\$ 2.00		

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.85	\$ 2.00	\$ 2.00				
Large Project (>3,000 ft <sup>2</sup> )								
<b>ACM Cleanup over Carpet</b>								
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.90	\$ 1.80	\$ 2.10	\$ 2.00				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.80	\$ 2.00	\$ 1.90				
<b>Surface Wiping / Cleaning</b>								
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.00	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.65	\$ 1.65	\$ 2.05	\$ 2.00				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.60	\$ 1.60	\$ 2.00	\$ 1.90				
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		
<b>Piping/Ductwork Abatement</b>								
<b>Continuous Glovebag</b>								
Small Project (25 lin. ft. or less)			\$ 76.00	\$ 70.00	\$ 1,200.00			
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 40.00	\$ 38.00				
Large Project (>260 lin. ft.)			\$ 35.00	\$ 34.00				
<b>Full Containment</b>								
Small Project (25 lin. ft. or less)			\$ 20.00	\$ 20.00	\$ 1,200.00			
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 20.00	\$ 20.00				
Large Project (>260 lin. ft.)			\$ 18.00	\$ 18.00				
<b>mastic on flex duct</b>								
Small Project (200 lin. ft. or less)	\$ 75.00	\$ 65.00	\$ 125.00	\$ 100.00	\$ 1,200.00			
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 30.00	\$ 25.00	\$ 75.00	\$ 65.00				
Large Project (>350 lin. ft.)	\$ 28.00	\$ 27.00	\$ 50.00	\$ 45.00				
<b>mastic on foam glass</b>								
Small Project (200 lin. ft. or less)	\$11.00	\$11.00	\$ 15.00	\$ 15.00	\$ 1,200.00			
Medium Project (201 lin. ft. to 350 lin. ft.)	\$15.00	\$15.00	\$ 21.00	\$ 21.00				
Large Project (>350 lin. ft.)	\$12.00	\$12.00	\$ 20.00	\$ 20.00				
<b>transite</b>								
Small Project (100 lin. ft. or less)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 1,200.00			

Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 20.00	\$ 15.00	\$ 20.00	\$ 17.00			
Large Project (>260 lin. ft.)	\$ 18.00	\$ 12.00	\$ 18.00	\$ 15.00			
<b>double insulated lines</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 35.00	\$ 40.00	\$ 38.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 32.00	\$ 35.00	\$ 33.00			
Large Project (>260 lin. ft.)	\$ 30.00	\$ 28.00	\$ 30.00	\$ 28.00			
<b>pipe wrap</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 38.00	\$ 40.00	\$ 38.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 34.00	\$ 35.00	\$ 34.00			
Large Project (>260 lin. ft.)	\$ 30.00	\$ 28.00	\$ 30.00	\$ 28.00			
<b>standard outdoor TSI removal</b>							
Small Project (100 lin. ft. or less)	\$ 35.00	\$ 32.00	\$ 35.00	\$ 32.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 30.00	\$ 28.00	\$ 30.00	\$ 28.00			
Large Project (>260 lin. ft.)	\$ 25.00	\$ 23.00	\$ 25.00	\$ 23.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>		<b>Notes</b>
<b>Exterior Building Components</b>							
<b>glazing</b>							
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 28.00	\$ 1,200.00		
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>261 LF)	\$ 8.00	\$ 7.00	\$ 15.00	\$ 12.00			
<b>caulk</b>							
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 28.00	\$ 1,200.00		
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 18.00			
Large Project (>261 LF)	\$ 8.00	\$ 7.00	\$ 15.00	\$ 15.00			
<b>texture</b>							
Small Project (800 ft² or less)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 1,200.00		
Medium Project (801 ft² to 3,000 ft²)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00			
Large Project (>3,000 ft²)	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00			
<b>transite paneling</b>							
Small Project (160 ft² or less)	\$ 5.00	\$ 4.00	\$ 5.00	\$ 4.00	\$ 1,200.00		

Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 4.50	\$ 3.50	\$ 4.50	\$ 4.50	\$ 3.50		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.25	\$ 3.00	\$ 4.25	\$ 4.25	\$ 3.00		
<b>siding</b>							
Small Project (160 ft <sup>2</sup> or less)	\$ 6.00	\$ 5.00	\$ 6.00	\$ 6.00	\$ 5.00	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 4.50	\$ 5.00	\$ 5.00	\$ 4.50		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.50	\$ 3.50	\$ 4.50	\$ 4.50	\$ 3.50		
<b>expansion joints</b>							
Small Project (11LF-120LF)	\$20.00	\$20.00	\$ 30.00	\$ 28.00	\$ 1,200.00		
Medium Project (121LF-160LF)	\$ 18.00	\$ 16.00	\$ 25.00	\$ 24.00			
Large Project (>161LF)	\$ 15.00	\$ 14.00	\$ 20.00	\$ 18.00			

KLEEN SITES									
ATTACHMENT V (5)									
USC-FPB-2968-MR Price for Asbestos and Demolition						BID TALLEY SHEET			
Type of Abatement		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes		
Flooring Projects									
carpet removal									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 1.00	\$ 0.99			\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 1.25	\$ 1.24						
Large Project (> 3,000 ft <sup>2</sup> )		\$ 1.00	\$ 0.99						
floor tile removal									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 1.75	\$ 1.74	\$ 2.50	\$ 2.49	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 1.75	\$ 1.74	\$ 2.25					
Large Project (> 3,000 ft <sup>2</sup> )		\$ 1.50	\$ 1.49	\$ 2.00					
floor patch/leveling compound									
Small Project (1,000 ft <sup>2</sup> or less)		N/A		\$ 2.50	\$ 2.49	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )				\$ 2.25					
Large Project (> 3,000 ft <sup>2</sup> )				\$ 2.00					
sheet flooring									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 1.90	\$ 1.89	\$ 2.50	\$ 2.49	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 1.75	\$ 1.74	\$ 2.25					
Large Project (> 3,000 ft <sup>2</sup> )		\$ 1.70	\$ 1.69	\$ 2.00					
sub floor									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 1.75	\$ 1.74	\$ 2.50	\$ 2.49	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 1.75	\$ 1.74	\$ 2.25					
Large Project (> 3,000 ft <sup>2</sup> )		\$ 1.50	\$ 1.49	\$ 2.00					
waterproofing									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 10.00	\$ 9.99	\$ 12.00	\$ 11.99	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 8.00	\$ 7.99	\$ 9.00					
Large Project (> 3,000 ft <sup>2</sup> )		\$ 5.00	\$ 4.99	\$ 8.00					
stair treads									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 10.00	\$ 9.99	\$ 12.00	\$ 11.99	\$ 1,200.00			
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 8.00	\$ 7.99	\$ 9.00					
Large Project (> 3,000 ft <sup>2</sup> )		\$ 7.00	\$ 6.99	\$ 8.00					
flooring mastic									
Small Project (1,000 ft <sup>2</sup> or less)		\$ 2.25	\$ 2.24	\$ 2.25	\$ 2.24	\$ 1,500.00			



Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.35	\$ 1.35	\$ 2.00	\$ 2.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Wall/Ceiling Removal</b>							
<b>sheetrock</b>							
Small Project (160 ft <sup>2</sup> or less)			\$ 11.25	\$ 11.24	\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 5.00				
Large Project (>3,000 ft <sup>2</sup> )			\$ 3.50				
<b>stud/bracing (per wall ft<sup>2</sup>)</b>							
Small Project (160 ft <sup>2</sup> or less)	\$5.00	\$4.99			\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$2.00	\$1.99					
Large Project (>3,000 ft <sup>2</sup> )	\$1.50	\$1.49					
<b>caulk</b>							
Small Project (160 lf or less)	\$ 20.00	\$ 19.99	\$ 30.00	\$ 29.99	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 14.99	\$ 20.00				
Large Project (>3,000 lf)	\$ 8.00	\$ 7.99	\$ 15.00				
<b>asbestos electrical wiring</b>							
Small Project (160 lf or less)	\$ 10.00	\$ 9.99	\$ 12.00	\$ 11.99	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 14.99	\$ 20.00				
Large Project (>3,000 lf)	\$ 2.00	\$ 1.99	\$ 2.25				
<b>doors</b>							
Small Project (1-15)	\$ 250.00	\$ 249.00	\$ 500.00	\$ 499.00	\$ 1,200.00	per door	
Medium Project (16-25)	\$ 250.00	\$ 249.00	\$ 450.00				
Large Project (>26)	\$ 100.00	\$ 99.00	\$ 100.00				
<b>friable door frames</b>							
Small Project (1-15)			\$1,200.00	\$1,199.00	\$ 1,200.00	per frame	
Medium Project (16-25)			\$1,000.00				
Large Project (>26)			\$ 300.00				
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Soil Removal / Protection</b>							

Type of Abatement		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>3 Inches of Soil Removal</b>							
Small Project (150 ft <sup>2</sup> or less)				\$ 11.00	\$ 10.99	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )				\$ 10.00			
Large Project (>1,500 ft <sup>2</sup> )				\$ 9.00			
<b>6 Inches of Soil Removal</b>							
Small Project (150 ft <sup>2</sup> or less)				\$ 18.00	\$ 17.99	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )				\$ 15.00			
Large Project (>1,000 ft <sup>2</sup> )				\$ 12.00			
<b>12 inches of soil removal</b>							
Small Project (150 ft <sup>2</sup> or less)				\$ 25.00	\$ 24.99	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )				\$ 23.00			
Large Project (>1,000 ft <sup>2</sup> )				\$ 21.00			
<b>Cover Soil with 6 Mil reinforced Poly</b>							
Small Project (180 ft <sup>2</sup> or less)				\$ 13.00	\$ 12.99	\$ 1,200.00	
Medium Project (181 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )				\$ 12.00			
Large Project (>1,500 ft <sup>2</sup> )				\$ 10.00			
<b>Pour 3 Inch Concrete Slurry in Crawlspace</b>							
Small Project (N/A)							
Medium Project (<900 ft <sup>2</sup> )		\$ 7.00	\$ 6.99	\$ 9.00	\$ 8.99	\$ 1,200.00	
Large Project (>900 ft <sup>2</sup> )		\$ 5.00		\$ 8.00			
<b>debris removal</b>							
Small Project (160 ft <sup>2</sup> or less)				\$ 11.00	\$ 10.99	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )				\$ 9.00	\$ 8.99		
Large Project (>1,500 ft <sup>2</sup> )				\$ 7.00	\$ 6.99		
<b>Type of Abatement</b>		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Structural Steel</b>							
<b>fireproofing</b>							
Small Project (160 ft <sup>2</sup> or less)				\$ 13.00	\$ 12.99	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )				\$ 11.00			
Large Project (>3,000 ft <sup>2</sup> )				\$ 9.00			
<b>Type of Abatement</b>		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes

## ACM Roofing Removal

### flashing

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.24	\$ 2.25	\$ 2.24	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95		\$ 1.95		

### built-up roof

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.24	\$ 2.25	\$ 2.24	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95		\$ 1.95		

### shingle

Small Project (800 ft <sup>2</sup> or less)	\$ 4.00	\$ 3.99	\$ 4.00	\$ 3.99	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 3.00	\$ 2.99	\$ 3.00	\$ 2.99	
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.75	\$ 2.74	\$ 2.75	\$ 2.74	

### felt paper

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 2.99	\$ 3.00	\$ 2.99	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 1.99	\$ 2.00	\$ 1.99	
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 1.99	\$ 2.00	\$ 1.99	

### mastic

Small Project (800 ft <sup>2</sup> or less)	\$ 8.00	\$ 7.99	\$ 8.00	\$ 7.99	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 6.00		\$ 6.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 5.50		\$ 5.50		

### mortar

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 2.99	\$ 4.00	\$ 3.99	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50		\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.25		

### roof sheathing

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 2.99	\$ 4.00	\$ 3.99	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50		\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00		\$ 2.25		

### Type of Abatement

Non-Friable

Bidder's Price

Friable

Bidder's Price

Mobilization

Notes

## Cleanup Activities

<b>ACM Cleanup over noncarpeted floor</b>	\$ 2.25	\$ 2.24	\$ 2.25	\$ 2.24	\$ 1,200.00
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.89	\$ 2.10		

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.84	\$ 2.00				
Large Project (>3,000 ft <sup>2</sup> )							
<b>ACM Cleanup over Carpet</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.24	\$ 2.25	\$ 2.24	\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.90	\$ 1.89	\$ 2.10				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.84	\$ 2.00				
<b>Surface Wiping / Cleaning</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.89	\$ 2.10	\$ 2.09	\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.65	\$ 1.64	\$ 2.05				
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.60	\$ 1.59	\$ 2.00				
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>Piping/Ductwork Abatement</b>							
<b>Continuous Glovebag</b>							
Small Project (25 lin. ft. or less)			\$ 76.00	\$ 75.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 40.00				
Large Project (>260 lin. ft.)			\$ 35.00				
<b>Full Containment</b>							
Small Project (25 lin. ft. or less)			\$ 20.00		\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 20.00				
Large Project (>260 lin. ft.)			\$ 18.00				
<b>mastic on flex duct</b>							
Small Project (200 lin. ft. or less)	\$ 75.00	\$ 74.00	\$ 125.00	\$ 124.00	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 30.00		\$ 75.00				
Large Project (>350 lin. ft.)	\$ 28.00		\$ 50.00				
<b>mastic on foam glass</b>							
Small Project (200 lin. ft. or less)	\$ 11.00	\$ 10.99	\$ 15.00	\$ 14.99	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 15.00		\$ 21.00				
Large Project (>350 lin. ft.)	\$ 12.00		\$ 20.00				
<b>transite</b>							
Small Project (100 lin. ft. or less)	\$ 20.00	\$ 19.00	\$ 20.00	\$ 19.00	\$ 1,200.00		

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 20.00		\$ 20.00			
Large Project (>260 lin. ft.)	\$ 18.00		\$ 18.00			
<b>double insulated lines</b>						
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 39.00	\$ 40.00	\$ 39.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00		\$ 35.00			
Large Project (>260 lin. ft.)	\$ 30.00		\$ 30.00			
<b>pipe wrap</b>						
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 39.00	\$ 40.00	\$ 39.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00		\$ 35.00			
Large Project (>260 lin. ft.)	\$ 30.00		\$ 30.00			
<b>standard outdoor TSI removal</b>						
Small Project (100 lin. ft. or less)	\$ 35.00	\$ 34.00	\$ 35.00	\$ 34.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 30.00		\$ 30.00			
Large Project (>260 lin. ft.)	\$ 25.00		\$ 25.00			
<b>Exterior Building Components</b>						
<b>glazing</b>						
Small Project (150 LF - less)	\$ 20.00	\$ 19.00	\$ 30.00	\$ 29.00	\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00		\$ 20.00			
Large Project (>261 LF)	\$ 8.00		\$ 15.00			
<b>caulk</b>						
Small Project (150 LF - less)	\$ 20.00	\$ 19.00	\$ 30.00	\$ 29.00	\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00		\$ 20.00			
Large Project (>261 LF)	\$ 8.00		\$ 15.00			
<b>texture</b>						
Small Project (800 ft² or less)	\$ 5.00	\$ 4.99	\$ 5.00	\$ 4.99	\$ 1,200.00	
Medium Project (801 ft² to 3,000 ft²)	\$ 5.00		\$ 5.00			
Large Project (>3,000 ft²)	\$ 4.00		\$ 4.00			
<b>transite paneling</b>						
Small Project (160 ft² or less)	\$ 5.00	\$ 4.99	\$ 5.00	\$ 4.99	\$ 1,200.00	

Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 4.50		\$ 4.50				
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.25		\$ 4.25				
<b>siding</b>							
Small Project (160 ft <sup>2</sup> or less)	\$ 6.00	\$ 5.99	\$ 6.00	\$ 5.99	\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 5.00		\$ 5.00				
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.50		\$ 4.50				
<b>expansion joints</b>							
Small Project (11LF-120LF)	\$20.00	\$19.00	\$ 30.00	\$ 29.00	\$ 1,200.00		
Medium Project (121LF-160LF)	\$ 18.00		\$ 25.00				
Large Project (>161LF)	\$ 15.00		\$ 20.00				

R&R ASSOC.

ATTACHMENT V (5)

USC-FPB-2968-MR Price for Asbestos and Demolition

BID TALLEY SHEET

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Flooring Projects</b>						
<b>carpet removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.00	\$ 1.00		\$ 3.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.25	\$ 1.25		\$ 3.75		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.00	\$ 1.00		\$ 3.50		
<b>floor tile removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>floor patch/leveling compound</b>						
Small Project (1,000 ft <sup>2</sup> or less)	N/A		\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )			\$ 2.00	\$ 2.00		
<b>sheet flooring</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.70	\$ 1.70	\$ 2.00	\$ 2.00		
<b>sub floor</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>waterproofing</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 8.00	\$ 8.00		
<b>stair treads</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 7.00	\$ 7.00	\$ 8.00	\$ 8.00		
<b>flooring mastic</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,500.00	

Medium Project (1,001 ft² to 3,000 ft²)	\$ 1.50	\$ 1.50	\$ 2.00	\$ 1.50			
Large Project (> 3,000 ft²)	\$ 1.35	\$ 1.35	\$ 2.00	\$ 2.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Wall/Ceiling Removal</b>							
<b>sheetrock</b>							
Small Project (160 ft² or less)			\$ 11.25	\$ 11.25	\$ 1,200.00		
Medium Project (161 ft² to 3,000 ft²)			\$ 5.00	\$ 5.00			
Large Project (>3,000 ft²)			\$ 3.50	\$ 3.50			
<b>stud/bracing (per wall ft²)</b>							
Small Project (160 ft² or less)	\$5.00	\$5.00			\$ 1,200.00		
Medium Project (161 ft² to 3,000 ft²)	\$2.00	\$2.00					
Large Project (>3,000 ft²)	\$1.50	\$1.50					
<b>caulk</b>							
Small Project (160 lf or less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00			
<b>asbestos electrical wiring</b>							
Small Project (160 lf or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25			
<b>doors</b>							
Small Project (1-15)	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,200.00	per door	
Medium Project (16-25)	\$ 250.00	\$ 250.00	\$ 450.00	\$ 450.00			
Large Project (>26)	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00			
<b>friable door frames</b>							
Small Project (1-15)			\$1,200.00	\$1,200.00	\$ 1,200.00	per frame	
Medium Project (16-25)			\$1,000.00	\$1,000.00			
Large Project (>26)			\$ 300.00	\$ 300.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Soil Removal / Protection</b>							



Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>3 Inches of Soil Removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00		
Large Project (>1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00		
<b>6 Inches of Soil Removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 18.00	\$ 18.00	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 15.00	\$ 15.00		
Large Project (>1,000 ft <sup>2</sup> )			\$ 12.00	\$ 12.00		
<b>12 inches of soil removal</b>						
Small Project (150 ft <sup>2</sup> or less)			\$ 25.00	\$ 25.00	\$ 1,200.00	
Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 23.00	\$ 23.00		
Large Project (>1,000 ft <sup>2</sup> )			\$ 21.00	\$ 21.00		
<b>Cover Soil with 6 Mil reinforced Poly</b>						
Small Project (180 ft <sup>2</sup> or less)			\$ 13.00	\$ 13.00	\$ 1,200.00	
Medium Project (181 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 12.00	\$ 12.00		
Large Project (>1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00		
<b>Pour 3 Inch Concrete Slurry in Crawlspace</b>						
Small Project (N/A)						
Medium Project (<900 ft <sup>2</sup> )	\$ 7.00	\$ 7.00	\$ 9.00	\$ 9.00	\$ 1,200.00	
Large Project (>900 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 8.00	\$ 8.00		
<b>debris removal</b>						
Small Project (160 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00		
Large Project (>1,500 ft <sup>2</sup> )			\$ 7.00	\$ 7.00		
<b>Structural Steel</b>						
<b>fireproofing</b>						
Small Project (160 ft <sup>2</sup> or less)			\$ 13.00	\$ 13.00	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 11.00	\$ 11.00		
Large Project (>3,000 ft <sup>2</sup> )			\$ 9.00	\$ 9.00		

## ACM Roofing Removal

Type of Abatement		Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>flashing</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		
<b>built-up roof</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		
<b>shingle</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 2.75	\$ 2.75	\$ 2.75	\$ 2.75		
<b>felt paper</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
<b>mastic</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 8.00	\$ 8.00	\$ 8.00	\$ 8.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 5.50	\$ 5.50	\$ 5.50	\$ 5.50		
<b>mortar</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		
<b>roof sheathing</b>							
Small Project (800 ft <sup>2</sup> or less)		\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )		\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )		\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		
<b>Cleanup over noncarpeted floor</b>							
Small Project (1,000 ft <sup>2</sup> or less)		\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Small Project (>1,000 ft <sup>2</sup> or less)		\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10		

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.85	\$ 2.00	\$ 2.00			
Large Project (>3,000 ft <sup>2</sup> )		\$ 1.85		\$ 2.00			
<b>ACM Cleanup over Carpet</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10			
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.85	\$ 2.00	\$ 2.00			
<b>Surface Wiping / Cleaning</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10	\$ 1,200.00		
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.65	\$ 1.65	\$ 2.05	\$ 2.05			
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.60	\$ 1.60	\$ 2.00	\$ 2.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>Piping/Ductwork Abatement</b>							
<b>Continuous Glovebag</b>							
Small Project (25 lin. ft. or less)			\$ 76.00	\$ 76.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 40.00	\$ 40.00			
Large Project (>260 lin. ft.)			\$ 35.00	\$ 35.00			
<b>Full Containment</b>							
Small Project (25 lin. ft. or less)			\$ 20.00	\$ 20.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 20.00	\$ 20.00			
Large Project (>260 lin. ft.)			\$ 18.00	\$ 18.00			
<b>mastic on flex duct</b>							
Small Project (200 lin. ft. or less)	\$ 75.00	\$ 75.00	\$ 125.00	\$ 125.00	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 30.00	\$ 30.00	\$ 75.00	\$ 75.00			
Large Project (>350 lin. ft.)	\$ 28.00	\$ 28.00	\$ 50.00	\$ 50.00			
<b>mastic on foam glass</b>							
Small Project (200 lin. ft. or less)	\$11.00	\$11.00	\$ 15.00	\$ 15.00	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$15.00	\$15.00	\$ 21.00	\$ 21.00			
Large Project (>350 lin. ft.)	\$12.00	\$12.00	\$ 20.00	\$ 20.00			
<b>transite</b>							
Small Project (100 lin. ft. or less)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 1,200.00		

Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00			
Large Project (>260 lin. ft.)	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00			
<b>double insulated lines</b>								
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00			
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00			
<b>pipe wrap</b>								
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00			
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00			
<b>standard outdoor TSI removal</b>								
Small Project (100 lin. ft. or less)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 1,200.00		
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00			
Large Project (>260 lin. ft.)	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		
<b>Exterior Building Components</b>								
<b>glazing</b>								
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00			
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00				
Large Project (>261 LF)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00				
<b>caulk</b>								
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00			
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00				
Large Project (>261 LF)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00				
<b>texture</b>								
Small Project (800 ft² or less)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 1,200.00			
Medium Project (801 ft² to 3,000 ft²)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00				
Large Project (>3,000 ft²)	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00				
<b>transite paneling</b>								
Small Project (160 ft² or less)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 1,200.00			

Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25		
<b>siding</b>								
Small Project (160 ft <sup>2</sup> or less)	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50		
<b>expansion joints</b>								
Small Project (1LF-120LF)	\$20.00	\$20.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 1,200.00	
Medium Project (121LF-160LF)	\$ 18.00	\$ 18.00	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00		
Large Project (>161LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00		

**Asbestos & Demolition  
ATTACHMENT V (5)**

**USC-FPB-2968-MR Price for Asbestos and Demolition**

**BID TALLEY SHEET**

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Flooring Projects</b>						
<b>carpet removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.00	\$ 1.00			\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.25	\$ 1.25				
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.00	\$ 1.00				
<b>floor tile removal</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>floor patch/leveling compound</b>						
Small Project (1,000 ft <sup>2</sup> or less)	N/A		\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )			\$ 2.00	\$ 2.00		
<b>sheet flooring</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.70	\$ 1.70	\$ 2.00	\$ 2.00		
<b>sub floor</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.75	\$ 1.75	\$ 2.50	\$ 2.50	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.75	\$ 1.75	\$ 2.25	\$ 2.25		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00		
<b>waterproofing</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 8.00	\$ 8.00		
<b>stair treads</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 8.00	\$ 8.00	\$ 9.00	\$ 9.00		
Large Project (> 3,000 ft <sup>2</sup> )	\$ 7.00	\$ 7.00	\$ 8.00	\$ 8.00		
<b>flooring mastic</b>						
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,500.00	

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.50	\$ 1.50	\$ 2.00	\$ 2.00			
Large Project (> 3,000 ft <sup>2</sup> )	\$ 1.35	\$ 1.35	\$ 2.00	\$ 2.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Wall/Ceiling Removal</b>							
<b>sheetrock</b>							
Small Project (160 ft <sup>2</sup> or less)			\$ 11.25	\$ 11.25	\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 5.00	\$ 5.00			
Large Project (>3,000 ft <sup>2</sup> )			\$ 3.50	\$ 3.50			
<b>stud/bracing (per wall ft<sup>2</sup>)</b>							
Small Project (160 ft <sup>2</sup> or less)	\$5.00	\$5.00			\$ 1,200.00		
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$2.00	\$2.00					
Large Project (>3,000 ft <sup>2</sup> )	\$1.50	\$1.50					
<b>caulk</b>							
Small Project (160 lf or less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00			
<b>asbestos electrical wiring</b>							
Small Project (160 lf or less)	\$ 10.00	\$ 10.00	\$ 12.00	\$ 12.00	\$ 1,200.00		
Medium Project (161 lf to 3,000 lf)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00			
Large Project (>3,000 lf)	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25			
<b>doors</b>							
Small Project (1-15)	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,200.00	per door	
Medium Project (16-25)	\$ 250.00	\$ 250.00	\$ 450.00	\$ 450.00			
Large Project (>26)	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00			
<b>friable door frames</b>							
Small Project (1-15)			\$1,200.00	\$1,200.00	\$ 1,200.00	per frame	
Medium Project (16-25)			\$1,000.00	\$1,000.00			
Large Project (>26)			\$ 300.00	\$ 300.00			
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>ACM Soil Removal / Protection</b>							

<b>3 Inches of Soil Removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
<b>6 Inches of Soil Removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 18.00	\$ 18.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 15.00	\$ 15.00				
	Large Project (>1,000 ft <sup>2</sup> )			\$ 12.00	\$ 12.00				
<b>12 inches of soil removal</b>									
	Small Project (150 ft <sup>2</sup> or less)			\$ 25.00	\$ 25.00	\$ 1,200.00			
	Medium Project (151 ft <sup>2</sup> to 1,000 ft <sup>2</sup> )			\$ 23.00	\$ 23.00				
	Large Project (>1,000 ft <sup>2</sup> )			\$ 21.00	\$ 21.00				
<b>Cover Soil with 6 Mil reinforced Poly</b>									
	Small Project (180 ft <sup>2</sup> or less)			\$ 13.00	\$ 13.00	\$ 1,200.00			
	Medium Project (181 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 12.00	\$ 12.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 10.00	\$ 10.00				
<b>Pour 3 Inch Concrete Slurry in Crawlspace</b>									
	Small Project (N/A)								
	Medium Project (<900 ft <sup>2</sup> )	\$ 7.00	\$ 7.00	\$ 9.00	\$ 9.00	\$ 1,200.00			
	Large Project (>900 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 8.00	\$ 8.00				
	<b>debris removal</b>								
	Small Project (160 ft <sup>2</sup> or less)			\$ 11.00	\$ 11.00	\$ 1,200.00			
	Medium Project (161 ft <sup>2</sup> to 1,500 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
	Large Project (>1,500 ft <sup>2</sup> )			\$ 7.00	\$ 7.00				
<b>Type of Abatement</b>		<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		
<b>Structural Steel</b>									
<b>fireproofing</b>									
	Small Project (160 ft <sup>2</sup> or less)			\$ 13.00	\$ 13.00	\$ 1,200.00			
	Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )			\$ 11.00	\$ 11.00				
	Large Project (>3,000 ft <sup>2</sup> )			\$ 9.00	\$ 9.00				
<b>Type of Abatement</b>		<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>		



## ACM Roofing Removal

### flashing

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		

### built-up roof

Small Project (800 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95	\$ 1.95		

### shingle

Small Project (800 ft <sup>2</sup> or less)	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.75	\$ 2.75	\$ 2.75	\$ 2.75	\$ 2.75		

### felt paper

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00	\$ 3.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.00		

### mastic

Small Project (800 ft <sup>2</sup> or less)	\$ 8.00	\$ 8.00	\$ 8.00	\$ 8.00	\$ 8.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 5.50	\$ 5.50	\$ 5.50	\$ 5.50	\$ 5.50		

### mortar

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50	\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		

### roof sheathing

Small Project (800 ft <sup>2</sup> or less)	\$ 3.00	\$ 3.00	\$ 3.00	\$ 4.00	\$ 4.00	\$ 1,200.00	
Medium Project (801 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 2.50	\$ 2.50	\$ 2.50	\$ 3.00	\$ 3.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 2.00	\$ 2.00	\$ 2.00	\$ 2.25	\$ 2.25		

### Type of Abatement

Non-Friable	Bidder's Price	Friable	Bidder's Price
-------------	----------------	---------	----------------

## Cleanup Activities

<b>ACM Cleanup over noncarpeted floor</b>	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10		

Notes

Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.85	\$ 2.00	\$ 2.00			
Large Project (>3,000 ft <sup>2</sup> )							
<b>ACM Cleanup over Carpet</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 2.25	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10	\$ 2.10		
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.85	\$ 1.85	\$ 2.00	\$ 2.00	\$ 2.00		
<b>Surface Wiping / Cleaning</b>							
Small Project (1,000 ft <sup>2</sup> or less)	\$ 1.90	\$ 1.90	\$ 2.10	\$ 2.10	\$ 2.10	\$ 1,200.00	
Medium Project (1,001 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 1.65	\$ 1.65	\$ 2.05	\$ 2.05	\$ 2.05		
Large Project (>3,000 ft <sup>2</sup> )	\$ 1.60	\$ 1.60	\$ 2.00	\$ 2.00	\$ 2.00		
<b>Type of Abatement</b>	<b>Non-Friable</b>	<b>Bidder's Price</b>	<b>Friable</b>	<b>Bidder's Price</b>	<b>Mobilization</b>	<b>Notes</b>	
<b>Piping/Ductwork Abatement</b>							
<b>Continuous Glovebag</b>							
Small Project (25 lin. ft. or less)			\$ 76.00	\$ 76.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 40.00	\$ 40.00			
Large Project (>260 lin. ft.)			\$ 35.00	\$ 35.00			
<b>Full Containment</b>							
Small Project (25 lin. ft. or less)			\$ 20.00	\$ 20.00	\$ 1,200.00		
Medium Project (26 lin. ft. to 260 lin. ft.)			\$ 20.00	\$ 20.00			
Large Project (>260 lin. ft.)			\$ 18.00	\$ 18.00			
<b>mastic on flex duct</b>							
Small Project (200 lin. ft. or less)	\$ 75.00	\$ 75.00	\$ 125.00	\$ 125.00	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$ 30.00	\$ 30.00	\$ 75.00	\$ 75.00			
Large Project (>350 lin. ft.)	\$ 28.00	\$ 28.00	\$ 50.00	\$ 50.00			
<b>mastic on foam glass</b>							
Small Project (200 lin. ft. or less)	\$11.00	\$11.00	\$ 15.00	\$ 15.00	\$ 1,200.00		
Medium Project (201 lin. ft. to 350 lin. ft.)	\$15.00	\$15.00	\$ 21.00	\$ 21.00			
Large Project (>350 lin. ft.)	\$12.00	\$12.00	\$ 20.00	\$ 20.00			
<b>transite</b>							
Small Project (100 lin. ft. or less)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 1,200.00		

Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00		
Large Project (>260 lin. ft.)	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00	\$ 18.00		
<b>double insulated lines</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00		
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
<b>pipe wrap</b>							
Small Project (100 lin. ft. or less)	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 40.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00		
Large Project (>260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
<b>standard outdoor TSI removal</b>							
Small Project (100 lin. ft. or less)	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 35.00	\$ 1,200.00	
Medium Project (101 lin. ft. to 260 lin. ft.)	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00		
Large Project (>260 lin. ft.)	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00		

Type of Abatement	Non-Friable	Bidder's Price	Friable	Bidder's Price	Mobilization	Notes
<b>Exterior Building Components</b>						
<b>glazing</b>						
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00		
Large Project (>261 LF)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00		
<b>caulk</b>						
Small Project (150 LF - less)	\$ 20.00	\$ 20.00	\$ 30.00	\$ 30.00	\$ 1,200.00	
Med. Project (151LF - 260LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00		
Large Project (>261 LF)	\$ 8.00	\$ 8.00	\$ 15.00	\$ 15.00		
<b>texture</b>						
Small Project (800 ft² or less)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 1,200.00	
Medium Project (801 ft² to 3,000 ft²)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00		
Large Project (>3,000 ft²)	\$ 4.00	\$ 4.00	\$ 4.00	\$ 4.00		
<b>transite paneling</b>						
Small Project (160 ft² or less)	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 1,200.00	

Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25	\$ 4.25		
<b>siding</b>								
Small Project (160 ft <sup>2</sup> or less)	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 6.00	\$ 1,200.00	
Medium Project (161 ft <sup>2</sup> to 3,000 ft <sup>2</sup> )	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00	\$ 5.00		
Large Project (>3,000 ft <sup>2</sup> )	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50	\$ 4.50		
<b>expansion joints</b>								
Small Project (11LF-120LF)	\$20.00	\$20.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 1,200.00	
Medium Project (121LF-160LF)	\$ 18.00	\$ 18.00	\$ 25.00	\$ 25.00	\$ 25.00	\$ 25.00		
Large Project (>161LF)	\$ 15.00	\$ 15.00	\$ 20.00	\$ 20.00	\$ 20.00	\$ 20.00		