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University of South Carolina

School of Medicine Biomedical Production Studio

Building 3, 6311 Garners Ferry Road, Columbia, South Carolina
State Project Number: H27-Z259

August 19, 2016

ADDENDUM NO. 1

This addendum forms a part of the Contract documents and modifies the original Bidding Documents
and any previous Addenda as noted below. Acknowledge receipt of this Addendum in the space
provided in the Bid Form. Failure to do so may subject Bidder to disqualification.

MODIFICATIONS TO PREVIOUS ADDENDA:
None
PRE-BID CONFERENCE - August 18, 2016 10:00 AM:
See attached Pre-Bid Conference Meeting Minutes, sign-in sheet and questions/discussion
points.
MODIFICATIONS TO PROJECT MANUAL.:
None
MODIFICATIONS TO DRAWINGS:
ARCHITECTURAL DRAWINGS:
1. Reference sheet CVR: DELETE sheet CVR dated 5/31/16; ADD in its place, sheet CVR dated
5/31/16, Revised 8/19/16.
2. Reference sheet A101: DELETE sheet A101 dated 5/31/16; ADD in its place, sheet A101 dated
5/31/16, Revised 8/19/16.
3. Reference sheet A111: DELETE sheet A111 dated 5/31/16; ADD in its place, sheet A111 dated
5/31/16, Revised 8/19/16.
REQUESTED PRODUCT APPROVALS:
None
QUESTIONS FROM CONTRACTORS:
1. Question: Will there be another time that contractors could have access inside the building to
review the renovation areas?
a. Answer: YES, Tuesday August 23" from 9:00 am to 10:30 am and T hursday August
25™ from 9:00 am — 10:30 am. Contact Rick Campbell, USC, on site at his office
phone 803-216-3153 (0) or cell 803-528-8164 (C)

END OF ADDENDUM NO. 1
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Meeting Report

Project: USC SOM Biomedical Production Studio - State Project Number: H27-2259
Owner: University of South Carolina
Date: 08/18/2016

Attendees: See attached Sign-in Sheet

MARK DISCUSSION / ACTION

10/15/15.1 Clarissa Clark, USC Procurement Manager opened the meeting and welcomecﬂ
: the group to the Pre-Bid Conference. She had the USC team introduce i
themselves and the Architect. ‘

1. Ms. Clark indicated to the group that this is a non-mandatory Pre-Bid
Conference for State Project Number H27-Z259, USC SOM Biomedical
Production Studio. |

2. She indicated that all the materials were on the web site at USC |
Procurement. ‘

3. A Bid Bond of 5% is required and should be on AIA form A310.

4. 100% Payment and Performance Bond is required for the successful
bidder.

5. All questions should be in writing and should be directed to the A/E and |
the A/E will coordinate with procurement and the project manager. 1

6. Ms. Clark indicated that the last day for questions would be August 24, i
2016 at 3:00 p.m. EST. i

7. An addendum will not be issued within 120 hours of the bid closing. 1
Last Addendum will come out by 3 pm August 26, 2016 if required.

8. Bids are due on September 1, 2016 at 3:00 p.m. EST in Conference §
Room 53 at the USC Facilities Building at 743 Green Street, Columbia, |
SC. Itis a public bid.

9. USC will post notices on the USC Procurement web site as well as the
Lobby of USC Facilities at 743 Green Street, Columbia, SC.

10. SE 330 Bid Form, Ms. Clark indicated that there is a place to
acknowledge the addendum and that addendum 1 would be coming out
with the minutes to the meeting and list of attendees. Work is to be
completed in 180 calendar days. Liquidated Damages are $250 per
calendar day. A bid must be signed and dated to be valid.

11. Ms. Clark also noted that contractor must meet the insurance ‘
requirements for the project which are found in the OSE 00811
Standard Supplementary Conditions.

10/15/15.2 Wes Lyles, Studio 2LR Architect for the project gave a brief overview of the

work.

1. Mr. Lyles noted that there would be an addendum coming out after the
pre-bid meeting and would include the Pre-Bid Conference meeting
minutes. 1

2. Mr. Lyles generally described the project scope, approximately 2,000 sf \
upfit. }

3. Mr. Lyles noted that any questions need to be emailed to 1
wlyles@studio2lr.com as soon as possible. |

10/15/15.3 At the conclusion of the meeting, the meeting attendees, USC Project

Manager, Studio 2LR Architect, and contractors proceeded to the 3" floor of ‘
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SOM, Building 3 to review the existing conditions at the project site. All

attendees that wanted to review the existing conditions were allowed into the |
building. |

If there are any clarifications or corrections to the above decisions, please advise Studio 2LR within 3
days of the date of this report in writing.
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Project Name:
Project Number:
Pre Bid Date & Time:

University of South Carolina
Pre Bid Sign In Sheet

Columbia, South Carolina

USC SOM BIOMEDICAL
PRODUCTION STUDIO
H27-2259

AUGUST 18, 2016@10:00am

SWMBE .
Contraeta Name Company Name Address Phone # Email
SWMeBE 193 ROYAL OAKS RD.,

TROY MURPHY W.T. MURPHY CONSTRUCTION LEXINGTON, SC 803-309-1169 WTMCONSTRUCTION@ATT.NET
SWMB E

WES LYLES STUDIO 2LR 2428 MAIN ST., COLUMBIA, SC  |803-233-6602 WLYES@STUDIO2LR.COM
SWMB E

ARTHUR FRANK 2713 WALES RD COLUMBIA, SC 2713 WALES RD., COLUMBIA, SC|803-309-8864 FRANKSELECTRICAL307 @YAHOO.COM
SWMeBE 532 ROMFORD RD.,

GREG DRAYTON SCR ELECTRICAL COLUMBIAS, SC 803-477-6056 GREG@SCRELECTRICAL.COM
SWMB E 6311 GARNERS FERRY,

RICK CAMPBELL USC SOM COLUMBIA, SC 803-216-3153 RICKCAMPBELL@USCME.SC.EDU
SWMBE 1135 BAYWATER DR. ,WEST

KEVIN KEY LYN-RICH CONTRACTING COLUMBIA, SC 803-796-2933 LYNRICHCON@AOQOL.COM
SWMB E

DAVIS LEE LM. DILLON CONSRUCTION P.0. BOX 90472, COLUMBI, SC  |803-748-8859 DAVIS@MDILLONCONSTRUCTION.COM
SWMB E

TYLER KESLER WB GUIMAIRN 1124 BLUFF INDUSRIAL BLVD.  |803-319-7824 TKESLER@WBGUIMARIN.COM
SWMB E

JOHN THOMPSON WB GUIMAIRN 1124 BLUFF INDUSRIAL BLVD.  |803-239-2311 JTHOMPSON@WBGUIMARIN.COM

*¥**By signing this sheet you agree to receive information electronically.




Project Name:
Project Number:
Pre Bid Date & Time:

Columbia, South Carolina

USC SOM BIOMEDICAL
PRODUCTION STUDIO
H27-2259

AUGUST 18, 2016@10:00am

University of South Carolina
Pre Bid Sign In Sheet

SWMBE Name Company Name Add Phone # Email
Contractor? a ompany ress m
SWMB E P. 0. BOX 126, CHAPIN,SC

DAN SMITH SMITH CONSTRUCTORS & ENGINEE|29036 803-345-9566 DAN@SMITHCONSTRUCTORS.COM
SWMB E 785 HAMPTON CREEK,

JASON PROUSE HAMMER CONSTRUCTION COLUMBIA, SC 803-783-7033 JASON@HAMMERLLC.COM
SWMB E 1108 A LYKES LANE, IRMO, SC

DAVE STEWART PYRAMID CONSTRACTING, LLC 29063 803-732-2050 DAVE@PYRAMIDCONTRACTING.COM
SWMB E 1108 A LYKES LANE, IRMO, SC

BOBBY ALEXANDER PYRAMID CONSTRACTING, LLC 29063 803-732-2050 BOBBY@PYRAMIDCONTRACTING.COM
SWMB E

RICH DANOY JSC SYSTEMS COLUMBIA, SC 803-3639498 R.DANOY@JSCSYSTEMS.NET
SWMB E 101 FLINTLAKE RD., COLUMBIA,

JOHN READING MB KAHN CONSTRUCTION SC 29223 803-227-5212 JREADING@MBKAHN.COM
SWMB E 6311 GARNERS FERR,

LARRY KNOTT USC SOM COLUMBIA, SC 803-216-3323 LARRY.KNOTT@USCMED.SC.EU
SWMB E P. 0. BOX 204, BALLENTINE, SC

CHRIS SEINAR PENN CONTRACTING LLC 29002 803-407-9724 BOB@PENNCONTRACTING.COM
SWMB E 743 GREENE ST., COLUMBIA, SC

PETE FISHER usc 29208 803-777-9346 PFISHER@FMC.SC.EDU
SWMB E 743 GREENE ST., COLUMBIA, SC

CLARISSA CLARK usc 29208 803-777-7162 CLARKCG2@MAILBOX.SC.EDU

****By signing this sheet you agree to receive information electronically.
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THE REPRODUCTION. COPYING OR OTHER USE OF THIS DRAWING WITHOUT WRITTEN CONSENT OF STUDIO 2LR. INC. IS PROMIBITED AND INFRINGEMENTS WILL BE SUBJECT TO LEGAL ACTION.

THIS DRAWING AND THE DESIGN SHOWN THEREON ARE PROPERTY OF STUDIO 2LR. INC.
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WRITTEN CONSENT OF STUDIO 2LR. INC. IS PROMIBITED AND INFRINGEMENTS WILL BE SUBJECT TO LEGAL ACTION.
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