South Quad Parking Lot Steam and Condensate Line Replacement
University of South Carolina
State Project Number H27-2282

Mechanical Addendum One

September 15, 2016

NOTE: The following amendments, additions, and deletions shall be made to the
Construction Documents and Contract Documents. Insofar as those documents are at
variance with this Addendum, this Addendum shall govern.

Clarifications

Item No.

Description

1.

Clarification: A question was asked about the scale of the plans. For
reference the plan should be printed on a sheet size of 24°x36” for the scale
listed to be accurate.

Clarification: After excavation work and backfill the Contractor shall
replace the existing grass with similar to existing grass sod.

Clarification: The screen fencing around the project area shall be the green
screen type and shall be 6 tall.

Clarification: During the time that the ground is excavated at the entrance
to East Quad, a wood pedestrian bridge with handrails shall be installed to
allow student entrance to the East Quad over the work area.

Clarification: At the existing steam pipe tee near vault E5-2D, the pipe was
excavated for a repair and the pipe is approximately 6” deep.

Clarification: During a previous project and a pipe repair it was found that
the underground pipe did not contain asbestos. It is not anticipated that the
pipe contains asbestos. If there is any suspect material found, the University
will test as required.

Clarification: The pre-bid meeting is non-mandatory. Change any reference
listed otherwise.

Clarification: It is the intent to route the piping at 36 depth. See the backfill
detail on sheet M-2. Connections to the existing pipe will be at the current
pipe depth. However the steam pipe will need to slope back to drip trap in
vault E5-2D, so that pipe run will need to maintain the slope.

END OF ADDENDUM

Attachments: Pre-Bid Meeting Sign In Sheet
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